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 برنامج الأمم المتحدة الإنمائي/ برنامج مساعدة الشعب الفلسطيني

 
Pre‐bid Meeting Minutes – Addendum No 1   

 
Dear Bidders, 
This correspondence pertaining to the above‐mentioned project should be considered as an integral part of the 
tender documents. Below please find the UNDP/PAPP clarifications and an official reply to all inquiries raised by 
participant bidders following the pre‐bid meeting/site visit which was held on 24 February 2019.  
The following clarifications are considered as Addendum No. 1 to the Invitation to Bid, which shall be deemed to 
form and be read as part of the tender: 
 

1. All participating Bidders shall provide all Evaluation Criteria Requirements as shown in the Invitation to 
Bid.   

2. Unit prices shall include any Bank Charges due to payments transfer. 
3. The delay penalties will be deducted from each payment made to the contractor of an amount of USD 

300 for each day of delay in accordance to the approved time schedule for the project and updates. If 
the contractor doesn’t comply to the approved time frame schedule UNDP is entitled to terminate the 
contract without any financial obligations resulting from termination of the contract process. 

4. Payments to the contractors will be according to the submitted cash flow diagram. 
5. All imported materials or equipment, submitted by the contractor as substitute to the specified, will be 

accepted and considered equally approved as long as they are: 
 equal in quality, durability and efficiency, all to UNDP engineer judgment.  
 represented in the country by a reputable, qualified and credible agent. 

6. Winning  Contractor  will  be  responsible  for  the  submission  of  safety  procedure  plan  for  approval. 
Safety measures are an important part of the project. All workers, engineers and visitors on site shall 
use safety tools and wear Safety uniforms, to be all in accordance with contract Safety requirements 
(Section 12 of the  ITB) and UNDP’ Engineer  instructions. The bidders shall  include  in their prices the 
provision  of  the  necessary  insurances  for  the  project  in  accordance  with  the  general  terms  and 
condition of  contract, and enough  to  cover  the expected  risk  in  the works. As per  clause 23 of  the 
general conditions,  the contractor  is obligated  to  furnish  the  insurance policies before commencing 
the Works. 

7. Working hours in the project is from 8 a.m. to 3 p.m. Sunday through Thursday. Any extension of time 
will not be authorized unless presented in the work plan and approved by UNDP supervisor. 

8.  Bidders  shall  furnish actual price analysis  for all  items  in  the Bill of Quantities,  cash  flow and  time 
schedule. 

9. The Winning Contractor shall be responsible for supplying, installing and fixing two (2) signboards, of 
size  350x200cm  to  be  located  on  places  indicated  by UNDP  Engineer.  At  the  end  of  project,  the 
contractor will supply and  install one Karara marble board, of size 120x 100x 3 cm  including all  logos 
and necessary engraved text to be installed on each site.  

PAL 10‐ 00099288 / Reconstruction and repair works of more than 150 effected houses for non‐
refugees and Rehabilitation and Furniture for 5 field playgrounds and a culture center 

Lot#12: Construction of the western grandstand in Beit Lahia playground:   
 

 

Issue Date: 24 February 2019   

Closing Date & time: 07 March 2019 @ 12.00 P.M.   
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10. The contractor shall take into account in his costing paying for one fresh engineer an amount of 
USD 750 per month, for the time for completion of the works. The engineer will be appointed by 
the Employer and reporting directly to the Employer to support managing the materials accessed 
through the UNDP mechanism. The contractor shall also take into account in his costing paying 
for one project coordinator an amount of USD1 ,000 per month, for the time for completion of 
the works. The engineer will be appointed by the Employer and reporting directly  to support the 
on‐site construction supervision of the project through the UNDP mechanism. 

11. The bidders should include provision of transport facility (a rented car with valid third‐party insurance 
and licenses model 2014 with at least 1400 CC motor) to be available on site 24/24 hours to serve for 
the movement  of  the  supervision  team  including  supply  of  fuel  for  the  car  (at  least  1200 NIS  per 
month). The car must be available  from commencement of mobilization works until the preliminary 
handing over certificate is signed. The cost will also include 400 NIS for communication per month.  

12. The Wining  Contractor  shall  secure  all materials  within  the mobilization  period  that  doesn’t 
exceed 7 days.   

13. UNDP  has  the  right  to  exclude  any  bidder  who  has  current  work  load  that  may  put  the 
implementation of the project under risk. 

14. The  contractor  shall  take his precautions during  the excavation,  there  is existing  infrastructure 
and  facilities  (pavements with all  layers,  sewer, electrical or water networks …. etc.) he  should 
remove  them  safely  without  affecting  the  service  and  reinstall  them  as  specified  and  as  per 
engineer  instruction.  In  case  any  damage  occurred  to  the  infrastructure  and  facilities,  the 
contractor should remedy this damage on his own expense. 

15. Since more than one Contractor may be available on site at the same time, the Wining Contractor 
shall  coordinate  with  the  other  Contractors  to  facilitate  accessibility  and  other  work‐related 
issues. 

16. The  contractor  should  take  into  his  consideration  the  local  market  price  for  all  needed 
materials  (cement,  aggregate,  steel  reinforcement,  aluminium,  carpentry,  electrical, 
plumping,  insulation  materials,  ….  etc.)    with  the  same  specification  mentioned  in  the 
contract. And  the winning  contractor must  secure all construction materials  from  the  local 
markets within  the mobilization period  and during  the  implementation of  the project  and 
store them in his stores or in stores at site. 

17. The  contractor  is  responsible  to  secure  all materials needed  for  the work  (cement,  aggregate, 
steel reinforcement, aluminium, carpentry, electrical, plumping,  insulation materials, …. etc.) as 
per  contract  documents.  UNDP will  not  consider  any  financial  obligations  resulting  from  any 
change in the market prices as stated in the tender documents. 

18. In case the contractor will supply dual use materials (Cement, aggregate and steel reinforcement 
only)  through  the UNDP Access Coordination Unit. UNDP will  calculate  the differences on  the 
materials and apply deductions based on  the  submitted price analysis by  the  contractor  for all 
items. 

19. The Contractor must provide a full analysis of cost of materials and should be presented in a separate 
line for each item separately and submit the schedule for the amounts of concrete used in the project. 

20. In  case of UNDP will  facilitate  the  coordination of  access  to materials  required  for  the project 
(dual‐use materials  such  as  Cement,  aggregate  and  steel  reinforcement),  the  contractor  will 
follow the procedures of the UNDP as following: 
A‐  The Wining Contractor  shall  secure  all materials within  the mobilization  period  and  store 

them in UNDP stores. The quantities delivered to the site will not exceed the consumption of 
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activities  for one day.   All  relevant  transport expenses are deemed  included within  the unit 
price of items. 

B‐ The Contractor shall provide an accurate  inventory of  the quantities of materials  that need 
coordination  and  of  dual‐use  previously mentioned  to  be  reviewed  and  approved  by  the 
United Nations Development Programme UNDP. 

C‐ Before giving  the order  to  commence work,  a plan of  action  for  the  supply of materials  in 
batches  adequate  with  the  implementation  schedule  of  activities  at  the  site.    The  time 
between the entry of materials and their use  in the project work  for should not exceed two 
weeks. The materials will be  transferred under  the supervision of UNDP  to UNDP stores at 
Karni industrial zone where it will be stored and will be discharged according to the work plan 
and  schedule  only  in  the  quantities  needed  for  work.  The  coordination  process  of  the 
materials will be done in stages such that not to exceed the time limit for the use of materials 
in two weeks. Cement will be stored specifically in UNDP stores in Karni industrial zone and is 
used as needed to work the quantity per day so as not to keep any amount of cement outside 
UNDP stores beyond the daily project work is completed. It is not allowed for any amount of 
cement  to  stay at  the work  site or  factory after  the completion of  the daily works and  the 
contractor shall transfer the remaining cement to the UNDP stores in Karni at his own costs. 

D‐ The  contractor  shall  not  be  allowed  to  use  the  dual‐use  items without  taking  the written 
consent and under the clear and comprehensive control of UNDP engineers and UNDP team 
of coordination for materials. A comprehensive action coordination plan within the concrete 
factories and site with all approved documentation for the process of using the material will 
be prepared to constitute the allocated measures to be followed in that regards.  

E‐  In case of defected dual use materials, the contractor will prepare a plan for disposal. He will 
only  implement  the plan after authorized control, monitoring and documentation of UNDP 
access coordination team and after taking approvals on where and how to dispose of these 
materials. 

F‐ The Contractor is fully responsible for any costs related to materials’ upload, download at the 
Israeli border crossings such as Karim Shalom and the UNDP stores in Karni industrial zone. In 
addition, he will be bearing all costs of the transport of materials from the warehouse at the 
Karni  to  different  work  sites  in  the  project  or  to  approve  factories  if  necessary  that  are 
expected on daily basis at the time of utilizing dual use materials. The above‐mentioned costs 
include expenses of equipment and labour used in the loading and unloading. 

G‐  UNDP access and supervision teams will be monitoring and examining the materials used in 
the  manufacturing  and  job  mixing  ratios  to  ensure  the  quality  of  the  mixture  at  the 
manufacturing  factories  and  the  Contractor will  facilitate  the  task  of  the  engineers  inside 
theses factories. 

 

H‐ After the end of  the project, excess quantities of materials will be  returned to the stores of 
UNDP and the contractor can sell the surplus to any other contractor who have approval for 
accessing materials for approved projects in full coordination with UNDP. 

. 
21. In case there is any conflict in tender documents. It will be explained according to the employer view. 

Noting that specially for the Metal Works Items the B.o.Q. Items description will be considered in‐case 
there is conflict with drawings.  
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22. The contractor  shall  submit commitment  (stamp and signature)  to preserve  the material within  the 
site or  factories.  In  case of  any  violations  or misuse of  dual  use materials  accessed UNDP without 
prejudice will terminate the contract and the contractor will be excluded from involvement in projects 
of UNDP in the future. 

23. The contractor will carry out different concrete Job mixes for each type of concrete within the project 
B350,  B300,  B250,  B200  to  achieve  the  requirements  of  the  relevant  technical  specification.  The 
contractor will include the costs for the tests within the different items prices. In any case, if the cube 
results at 28 days is less the nominated strength of 350, 300, 250 and 200 Kg/cm2 respectively, the 
cast items will be removed then recast all on the sole expenses of the contractor.   

24. The  Contractor  is  fully  responsible  for  the  protection  and  preservation  of  the  quantities  supplied 
materials, either on‐site or factories. The Contractor shall bear all relevant costs in that regards. 

25. Contractor’s previous and/or current performance with UNDP and any other organization one of the 
main criteria in the evaluation of the contractors and can be a strong basis for refusing the bid. 

26. Any debris and unused materials  resulted  from activities  should be  transferred  to dump  site or any 
location is directed by the engineer.  

27. The contractor should submit detailed work plan includes traffic plan, working hours, safety measures, 
materials storage area, method of disposal of rubble safely and concrete works in the trenches to take 
the approval of the supervisor engineer in coordination with the authorized partners & stakeholders.  

28.  After completion of the project, the contractor must submit as built drawings on computer CD (3No.s 
Auto Cad) and three copies of prints (A2).  
Also,  the  contractor  should  contract with  one  of  the  certified GIS  (surveying)  offices  to  survey  all 
projects elements for each lot taking into consideration the following: 
‐ Surveying should be accomplished using accurate GPS receivers or Total station. 
‐ All project elements should have x,y,z coordinates along with attribute information. 
‐ The attribute information will be identified in coordination with Project Owner and UNDP. 
‐ The  coordinates  should  be  referenced  to  the  coordinate  system  adopted  by  the  relevant  local 

authorities. 
‐ All  surveying works  should  conform  to  the  accuracy  standards  adopted  by  the  relevant  local 

authorities and UNDP. 
‐ Two formats of measurements should be submitted: one in AutoCAD format (*.dwg) and another 

in GIS format (ArcGIS Geodatabase *.gdb) 
29. The  contractors must  coordinate  and  arrange  with  all  responsible  partiers  such  as Municipalities, 

GEDCO, Authorities, ministries, Pal Tel, …. etc.  regarding to the daily work activities, the contractor is 
responsible  to perform  the  required  tasks and must abide  to  local  rules and norms at his expenses. 
UNDP will not bear any responsibility to such arrangements.  

30. The Contractor shall take the written approval from the supervisor engineer for commencement any 
activity in the project., the Engineer has the right to reject all the works implemented without his prior 
approval. 

31. After  receipt  of  materials  from  UNDP  warehouse,  the  materials  were  under  the  contractor’s 
responsibility, and need to be stored and secured  in the stores and thus the contractor will bear any 
damage that may occur to the material in the stores or on‐site. 

32. The plywood shutter is compulsory to give fair face concrete in the top and the sides of the stairs and 
landings while it is not necessary for the bottoms. 

33. The contractor shall take his precautions that the sites exist  in premises for sport club that  is used 
during implementation. Accordingly, safety measures to protect the people, buildings and utilities will 
be strictly applied including steel fence. The unit rates include all such costs. 

34. Detailed shop drawing with sheet calculation must be submitted by the contractor for shutter to get 
the UNDP approval before commencement. 






