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REQUEST FOR PROPOSAL (RFP) 

	
NAME & ADDRESS OF FIRM
UNDP BIH; Zmaja od Bosne bb; Sarajevo

	
DATE:  14  March 2017

	
	
REFERENCE: BIH/RFP/009/17



Dear Sir / Madam:


We kindly request you to submit your Proposal for UNDP Bosnia and Herzegovina for the services of


Monitoring and Supervision of reconstruction works on regional road R453 in Srebrenica - Municipality Srebrenica, BiH


Please be guided by the form attached hereto as Annex 2, in preparing your Proposal.  

Proposals may be submitted on or before  28 March 2017 by 12.00hrs the latest via courier mail to the address below:
United Nations Development Programme
Zmaja od Bosne bb Street, 71 000 Sarajevo
General services
Telephone (Direct line):033/293-400 facsimile: 033/552-330
E-mail: registry.ba@undp.org

	Your Proposal must be expressed in local language or English and valid for a minimum period of 60 days.

In the course of preparing your Proposal, it shall remain your responsibility to ensure that it reaches the address above on or before the deadline.  Proposals that are received by UNDP after the deadline indicated above, for whatever reason, shall not be considered for evaluation.  If you are submitting your Proposal by email, kindly ensure that they are signed and in the .pdf format, and free from any virus or corrupted files.
	
Services proposed shall be reviewed and evaluated based on completeness and compliance of the Proposal and responsiveness with the requirements of the RFP and all other annexes providing details of UNDP requirements.  

The Proposal that complies with all of the requirements meets all the evaluation criteria and offers the best value for money shall be selected and awarded the contract.  Any offer that does not meet the requirements shall be rejected.

Any discrepancy between the unit price and the total price shall be re-computed by UNDP, and the unit price shall prevail and the total price shall be corrected.  If the Service Provider does not accept the final price based on UNDP’s re-computation and correction of errors, its Proposal will be rejected.  

No price variation due to escalation, inflation, fluctuation in exchange rates, or any other market factors shall be accepted by UNDP after it has received the Proposal.   At the time of Award of Contract or Purchase Order, UNDP reserves the right to vary (increase or decrease) the quantity of services and/or goods, by up to a maximum twenty five per cent (25%) of the total offer, without any change in the unit price or other terms and conditions.  

Any Contract or Purchase Order that will be issued as a result of this RFP shall be subject to the General Terms and Conditions attached hereto.  The mere act of submission of a Proposal implies that the Service Provider accepts without question the General Terms and Conditions of UNDP, herein attached as Annex 3.

Please be advised that UNDP is not bound to accept any Proposal, nor award a contract or Purchase Order, nor be responsible for any costs associated with a Service Providers preparation and submission of a Proposal, regardless of the outcome or the manner of conducting the selection process. 

	UNDP’s vendor protest procedure is intended to afford an opportunity to appeal for persons or firms not awarded a Purchase Order or Contract in a competitive procurement process.  In the event that you believe you have not been fairly treated, you can find detailed information about vendor protest procedures in the following link: http://www.undp.org/procurement/protest.shtml.  
	
	UNDP encourages every prospective Service Provider to prevent and avoid conflicts of interest, by disclosing to UNDP if you, or any of your affiliates or personnel, were involved in the preparation of the requirements, design, cost estimates, and other information used in this RFP.  

UNDP implements a zero tolerance on fraud and other proscribed practices, and is committed to preventing, identifying and addressing all such acts and practices against UNDP, as well as third parties involved in UNDP activities.  UNDP expects its Service Providers to adhere to the UN Supplier Code of Conduct found in this link : http://www.un.org/depts/ptd/pdf/conduct_english.pdf 

Thank you and we look forward to receiving your Proposal.



Sincerely yours,

UNDP BIH





















Annex 1
Description of Requirements 

	Context of the Requirement
	The SRRP region, consisting of the municipalities of Srebrenica, Bratunac, and Milići, is one of the most deprived in Eastern Bosnia. The wartime horrors and political obstruction since the war made the Srebrenica area one of the most socially and economically depressed in Bosnia and Herzegovina (BiH), lagging behind the rest of the country in its steady progress from post-conflict reconstruction to long-term development. Since the beginning of the return process, large efforts by the international community as well as by domestic authorities have been invested to reduce the development disparity between the rest of the country and the Srebrenica region. From 2010 until today, positive changes are being recorded with significant better results than in the rest of the country. The SRRP IV project intends to build on this momentum and further assist the region in its process of recovery and development. In terms of public infrastructure, some improvements were made but some further interventions are needed like the construction of a new kindergarten as the current one doesn’t meet anymore government standards. 

This procurement is a part of the UNDP Srebrenica Regional Recovery Project for Economic Development and consists of provision of professional services on Monitoring and Supervision of reconstruction regional road R453 in Srebrenica - Municipality Srebrenica, BiH

Overall objective of the assignment

The overall objective of the assignment is to provide Services on supervision over the execution of contracted works in accordance with the design documentation and relevant national legislation and professional standards.

Outcome of the intervention
Monitoring and Supervision of reconstruction regional road R453 in Srebrenica - Municipality Srebrenica, Bare completed in accordance with the detailed design documents, Contract for Works and its General Conditions for Civil Works, relevant national legislation and all within the contracted deadlines.

	Implementing Partner
	UNDP

	Brief Description of the Required Services
	The required services include but not limit to the following: 
1. Supervision over compliance of construction works with the contracted Bill of Quanities, Detail Design documents, Entity Spatial Planning and Construction Acts and relevant by-laws, technical regulations, general and special technical conditions and professional codes;
2. Supervision over the quality of construction works; 
3. Supervision over the executed quantities of works and verification of the interim  and final payment certificates, 
4. Review and signing of the daily construction log and construction book of measurements; 
5. Supervision over the completion deadlines; 
6. Preparation of reports on the status of works; 
7. Participation in the technical inspection and takeover of the facility; 
8. Review and signing the as-built project design.

For more details please see attached ToR (Annex 4).


	List and Description of Expected Outputs to be Delivered
	Assignment Output 1: Completed services on supervision over the execution of contracted works in accordance with the design documentation and relevant national legislation and professional standards.

	Person to Supervise the Work/Performance of the Service Provider
	
UNDP Engineer

	Frequency of Reporting
	By-weekly
For more details please see attached ToR (Annex 4).

	Progress Reporting Requirements
	Described in details in attached ToR (Annex 4)  

	Location of work
	Srebrenica Municipality, Bosnia and Herzegovina

	Expected duration of work 
	[bookmark: _GoBack]Beginning April 2017 – End August 2017
For more details please see attached ToR (Annex 4).

	Target start date 
	–  April  2017
For more details please see the ToR (Annex 4).

	Latest completion date
	150 calendar days following the commencement date
For more details please see attached ToR (Annex 4).

	Travels Expected 
	Yes

	Special Security Requirements 
	No

	Facilities to be Provided by UNDP (i.e., must be excluded from Price Proposal)
	 N/A


	Implementation Schedule indicating breakdown and timing of activities/sub-activities
	 Required


	Names and curriculum vitae of individuals who will be involved in completing the services
	 Required

	Currency of Proposal
	 Local Currency

	Value Added Tax on Price Proposal
	 must be exclusive of VAT and other applicable indirect taxes


	Validity Period of Proposals (Counting for the last day of submission of quotes)
	 90 days	
In exceptional circumstances, UNDP may request the Proposer to extend the validity of the Proposal beyond what has been initially indicated in this RFP.   The Proposal shall then confirm the extension in writing, without any modification whatsoever on the Proposal.  

	Partial Quotes
	No

	
Payment Terms
		Outputs
	Percentage
	Timing
	Condition for Payment Release

	Assignment Output 1
	100 %
	Upon completed provision of services
	Within thirty (30) days from the date of meeting the following conditions:
a) UNDP’s written acceptance (i.e., not mere receipt) of the quality of the outputs; and 
b) Receipt of invoice from the Service Provider.


	
	
	
	

	
	
	
	




	Person(s) to review/inspect/ approve outputs/completed services and authorize the disbursement of payment
	
UNDP Engineer

	Type of Contract to be Signed
	 Professional Contract

	Criteria for Contract Award
	 Lowest Price Proposal among technically responsive 
 Full acceptance of the UNDP Contract General Terms and Conditions (GTC).  This is a mandatory criteria and cannot be deleted regardless of the nature of services required.  Non acceptance of the GTC may be grounds for the rejection of the Proposal.

	
Criteria for the Assessment of Proposal 
	
Fulfillment of Minimum Qualification Requirements and Eligibility Criteria explained in details in Annex 5  


	UNDP will award the contract to:
	 One service provider - Lowest priced offer which fulfill technical requirements 


	
Annexes to this RFP
	 Form for Submission of Proposal (Annex 2)
 General Terms and Conditions / Special Conditions (Annex 3)
 Detailed TOR (Annex 4)
 Others   
Minimum Qualification Requirements and Eligibility Criteria (Annex 5)

	Contact Person for Inquiries
(Written inquiries only)
	United Nations Development Programme
Telephone (Direct line):033/293-400 Facsimile:033/552-330
e-mail: registry.ba@undp.org
Any delay in UNDP’s response shall be not used as a reason for extending the deadline for submission, unless UNDP determines that such an extension is necessary and communicates a new deadline to the Proposers.

	Other Information [pls. specify]
	



Annex 2
FORM FOR SUBMITTING SERVICE PROVIDER’S PROPOSAL

(This Form must be submitted only using the Service Provider’s Official Letterhead/Stationery)


 [insert: Location].
[insert: Date]

To:	[insert: Name and Address of UNDP focal point]

Dear Sir/Madam:
We, the undersigned, hereby offer to render the following services to UNDP in conformity with the requirements defined in the RFP dated [specify date], and all of its attachments, as well as the provisions of the UNDP General Contract Terms and Conditions:.
A. Qualifications of the Service Provider


The Service Provider must describe and explain how and why they are the best entity that can deliver the requirements of UNDP by indicating the following: 

a) Profile – describing the nature of business, field of expertise, licenses, certifications, accreditations;
b) Business Licenses – Registration Papers, Tax Payment Certification, etc.
c) Latest Audited Financial Statement – income statement and balance sheet to indicate Its financial stability, liquidity, credit standing, and market reputation, etc. ;
d) Track Record – list of clients for similar services as those required by UNDP, indicating description of contract scope, contract duration, contract value, contact references;
e) Certificates and Accreditation – including Quality Certificates, Patent Registrations, Environmental Sustainability Certificates, etc.  
f) Written Self-Declaration that the company is not in the UN Security Council 1267/1989 List, UN Procurement Division List or Other UN Ineligibility List.


B. Proposed Methodology for the Completion of Services

	
The Service Provider must describe how it will address/deliver the demands of the RFP; providing a detailed description of the essential performance characteristics, reporting conditions and quality assurance mechanisms that will be put in place, while demonstrating that the proposed methodology will be appropriate to the local conditions and context of the work.




C. Qualifications of Key Personnel 


If required by the RFP, the Service Provider must provide :

a) Names and qualifications of the key personnel that will perform the services indicating who is Team Leader, who are supporting, etc.;
b) CVs demonstrating qualifications must be submitted if required by the RFP; and 
c) Written confirmation from each personnel that they are available for the entire duration of the contract.


D. Cost Breakdown per Deliverable


	
	Deliverables
[list them as referred to in the RFP]
	Percentage of Total Price (Weight for payment)
	Price
(Lump Sum, All Inclusive)

	1
	Deliverable 1
	  
	

	2
	Deliverable 2
	
	

	3
	….
	
	

	
	Total 
	100%
	


*This shall be the basis of the payment tranches

E. Cost Breakdown by Cost Component :  
Monitoring of all construction phases by allocating necessary personnel including Lead Supervisor/  Resident Engineer   & Deputy and Phase Supervisors for at least minimum required person/ days. The cost should be inclusive of personnel, travel, management fee and miscellaneous costs

	Description of Activity
	Remuneration per day
	Total Period of Engagement/ PERSON DAYS
	No. of Personnel
	Total Rate for the Period 

	I. Personnel Services 
	
	
	
	

	     1. Services from Home Office
	
	
	
	

	1.1  Lead Supervisor/ Resident Engineer
	
	11
	1
	

	1.2 Deputy Lead Supervisor/ Deputy Resident Engineer
	
	10
	1
	

	1.3 Hydro-technical installations supervisor
	
	2
	1
	

	
	
	
	
	

	     2. Services on Construction site
	
	
	
	

	2.1  Lead Supervisor/ Resident Engineer
	
	50
	1
	

	2.2 Deputy Lead Supervisor/ Deputy Resident Engineer
	
	35
	1
	

	2.3 Hydro-technical installations supervisor
	
	28
	1
	

	
	
	
	
	



F. TOTAL cost 
	Description of Activity
	TOTAL (BAM) without VAT
	VAT Amount (17 %)
	TOTAL with VAT (BAM)

	Monitoring and Supervision of reconstruction regional road R453 in Srebrenica - Municipality Srebrenica, BiH
	
	
	



[Name and Signature of the Service Provider’s Authorized Person]
[Designation]
[Date]




Annex 3
General Terms and Conditions for Services

1.0	LEGAL STATUS: 

The Contractor shall be considered as having the legal status of an independent contractor vis-à-vis the United Nations Development Programme (UNDP).  The Contractor’s personnel and sub-contractors shall not be considered in any respect as being the employees or agents of UNDP or the United Nations.

2.0	SOURCE OF INSTRUCTIONS: 

The Contractor shall neither seek nor accept instructions from any authority external to UNDP in connection with the performance of its services under this Contract.  The Contractor shall refrain from any action that may adversely affect UNDP or the United Nations and shall fulfill its commitments with the fullest regard to the interests of UNDP.

3.0	CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES: 
The Contractor shall be responsible for the professional and technical competence of its employees and will select, for work under this Contract, reliable individuals who will perform effectively in the implementation of this Contract, respect the local customs, and conform to a high standard of moral and ethical conduct. 

4.0	ASSIGNMENT: 
The Contractor shall not assign, transfer, pledge or make other disposition of this Contract or any part thereof, or any of the Contractor's rights, claims or obligations under this Contract except with the prior written consent of UNDP. 

5.0	SUB-CONTRACTING: 
In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the prior written approval and clearance of UNDP for all sub-contractors.  The approval of UNDP of a sub-contractor shall not relieve the Contractor of any of its obligations under this Contract. The terms of any sub-contract shall be subject to and conform to the provisions of this Contract. 

6.0	OFFICIALS NOT TO BENEFIT: 
The Contractor warrants that no official of UNDP or the United Nations has received or will be offered by the Contractor any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor agrees that breach of this provision is a breach of an essential term of this Contract. 

7.0	INDEMNIFICATION: 
The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, UNDP, its officials, agents, servants and employees from and against all suits, claims, demands, and liability of any nature or kind, including their costs and expenses, arising out of acts or omissions of the Contractor, or the Contractor's employees, officers, agents or sub-contractors, in the performance of this Contract.  This provision shall extend, inter alia, to claims and liability in the nature of workmen's compensation, products liability and liability arising out of the use of patented inventions or devices, copyrighted material or other intellectual property by the Contractor, its employees, officers, agents, servants or sub-contractors.  The obligations under this Article do not lapse upon termination of this Contract. 

8.0	INSURANCE AND LIABILITIES TO THIRD PARTIES:
8.1	The Contractor shall provide and thereafter maintain insurance against all risks in  respect of its property and any equipment used for the execution of this Contract.

8.2	The Contractor shall provide and thereafter maintain all appropriate workmen's compensation insurance, or the equivalent, with respect to its employees to cover claims for personal injury or death in connection with this Contract. 

8.3	The Contractor shall also provide and thereafter maintain liability insurance in an adequate amount to cover third party claims for death or bodily injury, or loss of or damage to property, arising from or in connection with the provision of services under this Contract or the operation of any vehicles, boats, airplanes or other equipment owned or leased by the Contractor or its agents, servants, employees or sub-contractors performing work or services in connection with this Contract.
 
8.4	Except for the workmen's compensation insurance, the insurance policies under this Article shall: 

8.4.1	Name UNDP as additional insured; 
8.4.2	Include a waiver of subrogation of the Contractor's rights to the insurance carrier against the UNDP; 
8.4.3	Provide that the UNDP shall receive thirty (30) days written notice from the insurers prior to any cancellation or change of coverage. 
8.5	The Contractor shall, upon request, provide the UNDP with satisfactory evidence of the insurance required under this Article. 

9.0	ENCUMBRANCES/LIENS: 
The Contractor shall not cause or permit any lien, attachment or other encumbrance by any person to be placed on file or to remain on file in any public office or on file with the UNDP against any monies due or to become due for any work done or materials furnished under this Contract, or by reason of any other claim or demand against the Contractor. 

10.0	TITLE TO EQUIPMENT: 
Title to any equipment and supplies that may be furnished by UNDP shall rest with UNDP and any such equipment shall be returned to UNDP at the conclusion of this Contract or when no longer needed by the Contractor. Such equipment, when returned to UNDP, shall be in the same condition as when delivered to the Contractor, subject to normal wear and tear.  The Contractor shall be liable to compensate UNDP for equipment determined to be damaged or degraded beyond normal wear and tear. 

11.0	COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS:
11.1 	Except as is otherwise expressly provided in writing in the Contract, the UNDP shall be entitled to all intellectual property and other proprietary rights including, but not limited to, patents, copyrights, and trademarks, with regard to products, processes, inventions, ideas, know-how, or documents and other materials which the Contractor has developed for the UNDP under the Contract and which bear a direct relation to or are produced or prepared or collected in consequence of, or during the course of, the performance of the Contract, and the Contractor acknowledges and agrees that such products, documents and other materials constitute works made for hire for the UNDP. 
11.2	To the extent that any such intellectual property or other proprietary rights consist of any intellectual property or other proprietary rights of the Contractor: (i) that pre-existed the performance by the Contractor of its obligations under the Contract, or (ii) that the Contractor may develop or acquire, or may have developed or acquired, independently of the performance of its obligations under the Contract, the UNDP does not and shall not claim any ownership interest thereto, and the Contractor grants to the UNDP a perpetual license to use such intellectual property or other proprietary right solely for the purposes of and in accordance with the requirements of the Contract.

11.3	At the request of the UNDP; the Contractor shall take all necessary steps, execute all necessary documents and generally assist in securing such proprietary rights and transferring or licensing them to the UNDP in compliance with the requirements of the applicable law and of the Contract.

11.4	Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, reports, estimates, recommendations, documents, and all other data compiled by or received by the Contractor under the Contract shall be the property of the UNDP, shall be made available for use or inspection by the UNDP at reasonable times and in reasonable places, shall be treated as confidential, and shall be delivered only to UNDP authorized officials on completion of work under the Contract.


12.0	USE OF NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE UNITED NATIONS: 
The Contractor shall not advertise or otherwise make public the fact that it is a Contractor with UNDP, nor shall the Contractor, in any manner whatsoever use the name, emblem or official seal of UNDP or THE United Nations, or any abbreviation of the name of UNDP or United Nations in connection with its business or otherwise. 

13.0	CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION:  
Information and data that is considered proprietary by either Party and that is delivered or disclosed by one Party (“Discloser”) to the other Party (“Recipient”) during the course of performance of the Contract, and that is designated as confidential (“Information”), shall be held in confidence by that Party and shall be handled as follows: 

13.1	The recipient (“Recipient”) of such information shall: 

13.1.1	use the same care and discretion to avoid disclosure, publication or dissemination of the Discloser’s Information as it uses with its own similar information that it does not wish to disclose, publish or disseminate; and,
13.1.2	use the Discloser’s Information solely for the purpose for which it was disclosed.

13.2	Provided that the Recipient has a written agreement with the following persons or entities requiring them to treat the Information confidential in accordance with the Contract and this Article 13, the Recipient may disclose Information to: 

13.2.1	any other party with the Discloser’s prior written consent; and,
13.2.2	the Recipient’s employees, officials, representatives and agents who have a need to know such Information for purposes of performing obligations under the Contract, and employees officials, representatives and agents of any legal entity that it controls controls it, or with which it is under common control, who have a need to know such Information for purposes of performing obligations under the Contract, provided that, for these purposes a controlled legal entity means:

13.2.2.1 a corporate entity in which the Party owns or otherwise controls, whether directly or indirectly, over fifty percent (50%) of voting shares thereof; or,
13.2.2.2 any entity over which the Party exercises effective managerial control; or,
13.2.2.3 for the UNDP, an affiliated Fund such as UNCDF, UNIFEM and UNV. 

13.3	The Contractor may disclose Information to the extent required by law, provided that, subject to and without any waiver of the privileges and immunities of the United Nations, the Contractor will give the UNDP sufficient prior notice of a request for the disclosure of Information in order to allow the UNDP to have a reasonable opportunity to take protective measures or such other action as may be appropriate before any such disclosure is made.

13.4	The UNDP may disclose Information to the extent as required pursuant to the Charter of the UN, resolutions or regulations of the General Assembly, or rules promulgated by the Secretary-General.

13.5	The Recipient shall not be precluded from disclosing Information that is obtained by the Recipient from a third party without restriction, is disclosed by the Discloser to a third party without any obligation of confidentiality, is previously known by the Recipient, or at any time is developed by the Recipient completely independently of any disclosures hereunder.

13.6	These obligations and restrictions of confidentiality shall be effective during the term of the Contract, including any extension thereof, and, unless otherwise provided in the Contract, shall remain effective following any termination of the Contract.

14.0	FORCE MAJEURE; OTHER CHANGES IN CONDITIONS 
14.1	In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the Contractor shall give notice and full particulars in writing to the UNDP, of such occurrence or change if the Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under this Contract.  The Contractor shall also notify the UNDP of any other changes in conditions or the occurrence of any event that interferes or threatens to interfere with its performance of this Contract. On receipt of the notice required under this Article, the UNDP shall take such action as, in its sole discretion; it considers to be appropriate or necessary in the circumstances, including the granting to the Contractor of a reasonable extension of time in which to perform its obligations under this Contract.  

14.2	If the Contractor is rendered permanently unable, wholly, or in part, by reason of force majeure to perform its obligations and meet its responsibilities under this Contract, the UNDP shall have the right to suspend or terminate this Contract on the same terms and conditions as are provided for in Article 15, "Termination", except that the period of notice shall be seven (7) days instead of thirty (30) days. 

14.3	Force majeure as used in this Article means acts of God, war (whether declared or not), invasion, revolution, insurrection, or other acts of a similar nature or force. 

14.4	The Contractor acknowledges and agrees that, with respect to any obligations under the Contract that the Contractor must perform in or for any areas in which the UNDP is engaged in, preparing to engage in, or disengaging from any peacekeeping, humanitarian or similar operations, any delays or failure to perform such obligations arising from or relating to harsh conditions within such areas or to any incidents of civil unrest occurring in such areas shall not, in and of itself, constitute force majeure under the Contract.. 

15.0	TERMINATION 
15.1	Either party may terminate this Contract for cause, in whole or in part, upon thirty (30) days notice, in writing, to the other party.  The initiation of arbitral proceedings in accordance with Article 16.2 (“Arbitration”), below, shall not be deemed a termination of this Contract. 

15.2	UNDP reserves the right to terminate without cause this Contract at any time upon 15 days prior written notice to the Contractor, in which case UNDP shall reimburse the Contractor for all reasonable costs incurred by the Contractor prior to receipt of the notice of termination. 

15.3	In the event of any termination by UNDP under this Article, no payment shall be due from UNDP to the Contractor except for work and services satisfactorily performed in conformity with the express terms of this Contract. 

15.4	Should the Contractor be adjudged bankrupt, or be liquidated or become insolvent, or should the Contractor make an assignment for the benefit of its creditors, or should a Receiver be appointed on account of the insolvency of the Contractor, the UNDP may, without prejudice to any other right or remedy it may have under the terms of these conditions, terminate this Contract forthwith.  The Contractor shall immediately inform the UNDP of the occurrence of any of the above events. 

16.0	SETTLEMENT OF DISPUTES 
16.1	Amicable Settlement: The Parties shall use their best efforts to settle amicably any dispute, controversy or claim arising out of this Contract or the breach, termination or invalidity thereof.  Where the parties wish to seek such an amicable settlement through conciliation, the conciliation shall take place in accordance with the UNCITRAL Conciliation Rules then obtaining, or according to such other procedure as may be agreed between the parties.

16.2	Arbitration: Any dispute, controversy, or claim between the Parties arising out of the Contract or the breach, termination, or invalidity thereof, unless settled amicably under Article 16.1, above, within sixty (60) days after receipt by one Party of the other Party’s written request for such amicable settlement, shall be referred by either Party to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining.  The decisions of the arbitral tribunal shall be based on general principles of international commercial law.  For all evidentiary questions, the arbitral tribunal shall be guided by the Supplementary Rules Governing the Presentation and Reception of Evidence in International Commercial Arbitration of the International Bar Association, 28 May 1983 edition.  The arbitral tribunal shall be empowered to order the return or destruction of goods or any property, whether tangible or intangible, or of any confidential information provided under the Contract, order the termination of the Contract, or order that any other protective measures be taken with respect to the goods, services or any other property, whether tangible or intangible, or of any confidential information provided under the Contract, as appropriate, all in accordance with the authority of the arbitral tribunal pursuant to Article 26 (“Interim Measures of Protection”) and Article 32 (“Form and Effect of the Award”) of the UNCITRAL Arbitration Rules.  The arbitral tribunal shall have no authority to award punitive damages.  In addition, unless otherwise expressly provided in the Contract, the arbitral tribunal shall have no authority to award interest in excess of the London Inter-Bank Offered Rate (“LIBOR”) then prevailing, and any such interest shall be simple interest only.  The Parties shall be bound by any arbitration award rendered as a result of such arbitration as the final adjudication of any such dispute, controversy, or claim. 

17.0	PRIVILEGES AND IMMUNITIES:
Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the privileges and immunities of the United Nations, including its subsidiary organs.

18.0	TAX EXEMPTION 
18.1	Section 7 of the Convention on the Privileges and Immunities of the United Nations provides, inter-alia that the United Nations, including its subsidiary organs, is exempt from all direct taxes, except charges for public utility services, and is exempt from customs duties and charges of a similar nature in respect of articles imported or exported for its official use.  In the event any governmental authority refuses to recognize the United Nations exemption from such taxes, duties or charges, the Contractor shall immediately consult with the UNDP to determine a mutually acceptable procedure. 

18.2	Accordingly, the Contractor authorizes UNDP to deduct from the Contractor's invoice any amount representing such taxes, duties or charges, unless the Contractor has consulted with the UNDP before the payment thereof and the UNDP has, in each instance, specifically authorized the Contractor to pay such taxes, duties or charges under protest.  In that event, the Contractor shall provide the UNDP with written evidence that payment of such taxes, duties or charges has been made and appropriately authorized. 

19.0	CHILD LABOUR
19.1	The Contractor represents and warrants that neither it, nor any of its suppliers is engaged in any practice inconsistent with the rights set forth in the Convention on the Rights of the Child, including Article 32 thereof, which, inter alia, requires that a child shall be protected from performing any work that is likely to be hazardous or to interfere with the child's education, or to be harmful to the child's health or physical mental, spiritual, moral or social development. 

19.2	Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately upon    notice to the Contractor, at no cost to UNDP. 

20.0	MINES:
20.1	The Contractor represents and warrants that neither it nor any of its suppliers is actively and directly engaged in patent activities, development, assembly, production, trade or manufacture of mines or in such activities in respect of components primarily utilized in the manufacture of Mines. The term "Mines" means those devices defined in Article 2, Paragraphs 1, 4 and 5 of Protocol II annexed to the Convention on Prohibitions and Restrictions on the Use of Certain Conventional Weapons Which May Be Deemed to Be Excessively Injurious or to Have Indiscriminate Effects of 1980. 

20.2	Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately upon notice to the Contractor, without any liability for termination charges or any other liability of any kind of UNDP. 

21.0	OBSERVANCE OF THE LAW: 
The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the performance of its obligations under the terms of this Contract. 

22.0	SEXUAL EXPLOITATION:
22.1	The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse of anyone by it or by any of its employees or any other persons who may be engaged by the Contractor to perform any services under the Contract.  For these purposes, sexual activity with any person less than eighteen years of age, regardless of any laws relating to consent, shall constitute the sexual exploitation and abuse of such person.  In addition, the Contractor shall refrain from, and shall take all appropriate measures to prohibit its employees or other persons engaged by it from, exchanging any money, goods, services, offers of employment or other things of value, for sexual favors or activities, or from engaging in any sexual activities that are exploitive or degrading to any person.  The Contractor acknowledges and agrees that the provisions hereof constitute an essential term of the Contract and that any breach of this representation and warranty shall entitle UNDP to terminate the Contract immediately upon notice to the Contractor, without any liability for termination charges or any other liability of any kind.

22.2	The UNDP shall not apply the foregoing standard relating to age in any case in which the Contractor’s personnel or any other person who may be engaged by the Contractor to perform any services under the Contract is married to the person less than the age of eighteen years with whom sexual activity has occurred and in which such marriage is recognized as valid under the laws of the country of citizenship of such Contractor’s personnel or such other person who may be engaged by the Contractor to perform any services under the Contract.

23.0 AUTHORITY TO MODIFY: 
Pursuant to the Financial Regulations and Rules of UNDP, only the UNDP Authorized Official possesses the authority to agree on behalf of UNDP to any modification of or change in this Contract, to a waiver of any of its provisions or to any additional contractual relationship of any kind with the Contractor. Accordingly, no modification or change in this Contract shall be valid and enforceable against UNDP unless provided by an amendment to this Contract signed by the Contractor and jointly by the UNDP Authorized Official.
























                                                                                                                                            ANNEX 4
Terms of References

PROJECT TASK FOR SUPERVISION
SERVICES:			Reconstruction regional road R453  in Srebrenica, Municipality of Srebrenica

INVESTOR:			UNDP BiH

TYPE OF PROJECT:		Reconstruction regional road R 453 in Srebrenica 

LOCATION:			Srebrenica town

The services will be delivered in accordance with the Law on Spatial Planning and Construction and relevant Rulebooks that are in force in the administrative unit on which territory the construction will take place, all in accordance with technical norms and regulations.  

TECHNICAL DESCRIPTION:
The subject of the project is the reconstruction of the existing road structure on the regional road R- 453 from km 8 + 900.00 to km 11 + 725.27, L = 2.825.27 m for the subsequent exploitation period of 20 years. Analyzed travel route belongs to a class of regional roads and it is labeled as R- 453. The road is designed for mixed traffic (commercial and passenger vehicles) and it is a link between the regional road R-452 and the highway M -19, passing through the municipalities of Srebrenica and Bratunac.
Part of the road to which the project is related is in the town of Srebrenica from the chainage km 8 + 900,00 and it is passing through the old town area and goes out of the city to the chainage km 11 + 725.27, near the bridge over the river Križevica. In the old town, the route goes elliptically around the existing residential and public buildings. Only the town of Srebrenica has a linear structure along the dominant road and the river Križevica. 
All the above, defines the relevant section of the road as part of the regional road, but also as a town road. The road has been designed, and it will be built so that freight and passenger vehicles can normally move on it, regardless of the current population and development of the area.

The geometrical characteristics of the section are:
· section from km 8 + 900 - km 10 + 248.15: two lanes
· section from km 10 + 248.15 - km 10 + 581.53: separated lanes (one-way traffic), right side (in the direction of growth of the relative chainage) and left side
· section from km 10 + 581.53 - km 11 + 725.27: two lanes
 
The respective section of the road has been designed for the design speed Vr = 40 km / h. Boundary elements which were applied are:
· Minimum horizontal curve radius 			R min = 50 m
· Minimum radius of vertical curvature 			Rv min = 250 m
· The maximum longitudinal inclination 			i = 9%
· Cross inclination 					i = 2.5%
 
Normal cross profile:
Normal cross-section represents a typical solution in standard terrain and standard traffic conditions. It defines the physical conditions of road construction, defines the internal relations of the applied elements and solves typical structural details. The following geometric profiles of the respective road has been adopted based on the envisaged traffic load, traffic structure, rank of the road and the adopted design speed (V r = 40 km / h).

Section of the road from km 8 + 900 - km 10 + 248.15 - a two-way traffic:
 
	· lane 2 x 2.75 m 
	5.50 m

	· road shoulder 2 x 1,00 m 
	2.00 m

	· sidewalk 2 x 1.50 m
	3.00 m

	overall width
	10.50 m


 
Section of the road from km 10 + 248.15 - km 10 + 581.53 - one-way traffic:
 
	· lane 4.50 m 
	4.50 m

	· road shoulder 2 x 1.00 m 
	2.00 m

	· sidewalk 1.50 m
	1.50 m

	overall width
	8.00 m


 
Section of the road from km 10 + 581.53 - km 11 + 725.27 - a two-way traffic - with asphalt surface and sidewalk on one side:
 
	· lane 2 x 2.75 m 
	5.50 m

	· road shoulder 2 x 1.00 m 
	2.00 m

	· asphalt surface 0.75 m
	0.75 m

	· sidewalk 1.50 m
	1.50 m

	· edge lane 0.20 m
	0.20 m

	overall width
	9.95 m


 
Section of the road from km 10 + 581.53 - km 11 + 725.27 - a two-way traffic - with sidewalks on both sides:
 
	· lane 2 x 2.75 m 
	5.50 m

	· road shoulder 2 x 1.00 m 
	2.00 m

	· sidewalk 1.50 m
	1.50 m

	overall width
	9.00 m


 
Road near the municipal building and the authorities - one-way traffic through the very urban core:
 
from km 0 + 000.00 - km 0 + 375.98:
 
	· lane 5,00 m 
	5.00 m

	· sidewalk 2x1,50 m
	3.00 m

	· parking of passenger vehicles 5.00 m
	5.00 m

	overall width
	13.00 m


 
Road near the municipal building and the authority of the Board - one-way traffic through the urban core - parking of passenger cars - parking obliquely opposite the court building:
 
from km 0 + 195.00 - km 0 + 250.00:
 
	· parking of passenger vehicles 4.75 m
	4.75 m

	· sidewalk 1.50 m
	1.50 m

	· green 2,00 m
	2.00 m

	overall width
	8.25 m


The humus layer is to be removed from the surface to the required thickness and kept in the manner prescribed in technical conditions for humus cover of the embankments and cuts.
For the embankment the final layer of the bedding has thickness according to the design of the road structure and it is built from materials with geotechnical characteristics defined in the design.
For the defining of the inclination of slopes in the construction of the substructure of the road geotechnical parameters, aesthetic and safety criteria have been taken into consideration as well as the necessary amount and usefulness of local materials. 
Adopted inclinations of slopes for cuts are 1: 1.5 for shallower cuts. Inclinations of embankments have been adopted according to the criteria of safety and for the embankments with height up to 3 m the inclination inclination is 1: 1.5.
In addition to the curvature it is also planned to cover the inclinations with grass and green foliage with suitable species of biological cover, while respecting the principles of road safety and optical guiding of the route. 
For effective drainage of surface and ground water there will be asphalt gutters and rainwater drains and sewers. System of drains will be carried to the recipient via appropriate sewers for precipitation.
It should be noted that the axis, vertical alignment and cross sections (which repeatedly change their dimensions in accordance with strict space limitations) are designed in accordance with the revised Terms of Reference, available archival documentation and topographic supports, with minor deviations that were agreed with the Investor. 
Layout plan and longitudinal profile of the main axis - from km 8 + 900.00 to km 11 + 725.27
 
The road, as already said, starts with chainage 8 + 900.00, on the road which leads to Skelani in the other direction. Axis of the road has been drawn so that it coincides with the existing center of the street as much as it is possible to. At the beginning there is a circular curvature with radius of 30.00m designed for reasons of fitting into the existing restrictions. After that, the route passes through the urban area. Overall, the route is stretched over the entire length and it is designed with radii larger than minimum ones. In terms of strict space limitations, construction on its edges and requested access to nearby facilities (with the planned reduction of speed in the area of the intersection), the designer opted for the use of clean circular horizontal curves, to comply with all the above. As speeds of movement of vehicles are low it is considered that there will be no consequences for safe traffic. On some parts of the route, where possible, the road has been broadened in curves.
On the part of the route from km 8 + 10 + 900.00 to 260.00 several connections have been designed for local access roads, which are to be brought to the designed level of the main road. On the section from km 10 + 260.00 to km 10 + 300 intersection beneath the mosque is fully reconstructed separating island is designed for separating traffic flows and increasing the safety of all road users. From km 10 + 248.15 to km 10 + 581.53, road is a one-way road, with sidewalks only on the right and curbs on both sides, in order to respect the existing border of the road. At km 10 + 590.00, from the right there is an access to the road for the future parking for passenger vehicles, which is also shown on the layout plan.
After passing the existing roundabout at km 10 + 580.00, the route is again for two-way traffic, and it remains as such until the very end, at km 11 + 725.27, near the bridge over the river Križevica. On this section, the area is highly urbanized, with plenty of facilities on its edges and frequent accesses to the road. All these access roads have been solved and presented in the leveling plan, and special attention has been given to the entrances to the surrounding buildings, especially the accesses to the school center and the parking lot and the police building (from km 11 + 080.00 to km 11 + 300.00). It should be noted that the left side of the road largely includes the existing retaining walls, due to the extremely steep terrain.
On the right side of the route, at km 11 + 370.00 the existing access to the bus station has been reconstructed. Station plateau is appropriately levelled, and there is a sidewalk around the perimeter of the surface provided for buses, next to the station building, as a continuation of the sidewalk that follows the road to that point. This sidewalk ends at the end of the bus plateau, and it is possible to have access to the closed collector, whose concrete slab can also be used for pedestrian communication. After that, a supporting structure will be built in the part of the route where there is an existing open collector, with sidewalks of cantilever type, which was the subject of special consideration and which is displayed as part of the construction design. Until the end, the route has a gentle curve and end with a straight section at the entrance to the bridge at km 11 + 725.27.
In the part where the road is for two-way traffic, from the existing roundabout at km 10 + 580 (near the mall), sidewalks are envisaged on both sides wherever possible. It is worth noting that the sidewalks, in order to fit the building along the edge are extended in many places to reach support walls and buildings to themselves and their width varies from a minimum of 1.5 m up to several meters. From km 10 + 820 to km 10 + 845, on the right side, next to residential buildings a parking for cars has been designed.
The road level is designed with inclinations that range from 0.9% to 8%. All other inclinations of the level are within these limits. Overall, level is declining starting from the beginning of the route up to the very end, except at km 9 + 10 + 840.00 and 270.00, and it is in accordance with the spatial limits and respects the rules and regulations for the design.

Cross sections - from km 8 + 900.00 to km 11 + 725.27
The width of the cross section, as mentioned above, varies along the road, depending on whether it is for one-way or two-way traffic, going from 4.5 meters (from km10 + 248.15 to km 10 + 581.53) to 5.75m (remaining part of the route), or 5.95m on sections where there should be asphalt gutter because of the edge strip of 0.20m, at the contact of the road and gutters. For efficient gravity drainage 18/24 curbs have been envisaged on both sides. The cross inclination of the road is 2.5%, except in the twisting zones, where it varies, in accordance with the rules and regulations for the design. 
As has already been said, all along the route, wherever stringent requirements of space constraints allow, sidewalk has been designed on both sides of the road or at least one side of the road, in order to enable safer pedestrian communication. Sidewalks have variable width, for reasons of fitting into the current situation, where there are many retaining walls and walls of buildings. Inclinations of sidewalks are directed towards the road, and amount to 2%, except in places where they fit into existing sidewalks or roads, where they have variable inclinations. Sidewalks are separated with high curbs 18/24 from the road. In places of entrances to houses, yards or businesses, which are placed on the topographic maps received from INFOMAP, Novi Grad, we envisaged the application of dropped curbs 18/24. If a need arises during the works to apply dropped curbs on some other points instead of the standard curbs 18/24, the Contractor is free to incorporate them with the aim of better and easier integration into the existing situation. 
Road shoulders are designed with a width of 1.0m, except in places where they are integrated into existing inclined green areas. The transition from the sidewalk to road shoulders is done with curbs 12/18. Of course, where during construction works, it is noticed that curbs should be dropped, the contractor has the freedom to do so, in agreement with the supervisor, and with full respect for local conditions and natural constraints (e.g. cases where vehicle is parked on grass surface in front of the house by the owner). When it comes to the transition from the lane to road shoulders without sidewalks, we envisaged high curbs 18/24. The inclination of the road shoulder is 1: 1.5.
In order to have controlled reception of water from the inclinations and its further removal by gravity, drains are designed as asphalt gutters with width of 0.75m and a 10% inclination. At some places, the space between gutters to retaining walls, due to the small width, is designed to be filled with a layer of bituminous aggregate 22S which is 6cm thick, on the layer of crushed aggregate 0-31.5 which is 20cm thick. If instead of a retaining wall there is a steep inclination, then, instead of a layer of bituminous aggregate and aggregate 0-31.5m, a road shoulder will be built with variable width.
Where a distance fence is envisaged, it is necessary to build curb foundation without overhang, so that the "back" of curbs and concrete foundations are on the same vertical line, in order to comply with rules and regulations. In this case, the poles for the fence will be possible without breaking the curb foundations and it will also be easier to replace them during exploitation. 
Pavement structure - from km 8 + 900.00 to km 11 + 725.27
1. Road structure
 
	BB 11 B 50/70 overlay - wearing layer 4 cm
	

	AGNS S 22 B 	50/70 
upper bound load bearing layer 8 cm                  
 
	 
 
E v2 ≥ 130 MPa
 
 
 
E v2 ≥ 100 MPa
 
 
 
E v2 ≥ 65 MPa

	DK 0 / 31.5 mm 15 cm
crushed stone aggregate
	

	DK 0/63 mm 25 cm
crushed stone aggregate
	

	
	


 
subsoil/foundation soil (bedding CBR ≥ 5.0%)                                
2. Construction of sidewalks 
Asphalt concrete BB B 50/70 8 .......................................... ........ 3 cm
Upper bound load bearing layer AGNS 22 B 50/70 ........................... 6 cm
Crushed stone aggregate 0 / 31,5mm .......................................... . 20cm
Total: 29 cm
Bedding: mechanically compacted subsoil
Concrete elements (in front of the Court building) ........................................ 6 cm
Crushed stone aggregate 4/8 ………….............................................. .......... 4 cm
Crushed stone aggregate 0 / 31,5mm ...................................................... . 25 cm
Total: 35 cm
Bedding: mechanically compacted subsoil
Layout plan and longitudinal profile axis near the Municipality 
- From km 0 + 000,00 to km 0 + 375.98 - 
On the main route chainage km 10 + 581.528 there is a separation of directions, so that in the direction towards Skelani, i.e. start of the main axis route, you go next to the municipal building and the authorities, and then there is a steep climb to the square in front of the mosque and integration into the main axis at chainage 10 + 248.153.
 
One-way road begins at km 0 + 000 (km 10 + 581.528 main route) and continues through a circular curve, to the right towards the hotel, across the street from the shopping center "Zvorničanka" through the street Srebreničkog odreda. The route is still in that direction, and passes near the municipal building and the building of the Court, from km 0 + 110.00 to km 0 + 180.00, staying on the right side of the axis. On the left side of the axis, from km 0 + 195,00 to km 0 + 250,00 a parking for passenger vehicles has been designed, and the road passes it and climbs to the square beneath the mosque.
At km 0 + 300, on the left side there is a connection, which is now used by transport and passenger and commercial vehicles. This crossroads is kept in sense of road edges but it has been reworked regarding its level and it fits in the level of the road, as is shown in a separate drawing – leveling plan. 
The separation of traffic directions starts from km 0 + 335.00, around the triangular separation island. On the right vehicles go towards Skelani and on the left into one way road, towards the end of the route of the main axis. This square is done entirely according to the leveling plan, as set out in the bill of quantities and the cost estimate.
All accesses and connections on the side have been separately processed and incorporated through leveling into the considered axis.
In terms of strict space limitations, buildings on the edges and requested access to nearby facilities (with the planned reduction of speed in the area of the intersection), the designer opted for the use of clean circular horizontal curves, to comply with all the above. Due to the low speed of movement of vehicles, it is considered that there will be no consequences for safety of traffic.
The road level is designed with inclinations that range from 0.5% to 8%. All other inclinations are within these limits, except for a short stretch towards the mosque (where the inclination is 8.7%), due to extremely steep existing road and surrounding amenities. The road level is beginning to rise up to km 0 + 110.49 and then it slightly declines with the inclination of 0.7% to km 0 + 197.82. From there it starts the climb to the very end of the route where it fits with the main axis. Level is in accordance with the space restrictions and respects the rules and regulations for the design. It should be noted that from km 0 + 000.00 to km 0 + 025.00 it has been envisaged to build the road entirely according to the leveling plan. The same is the case with the very end of the road, where the construction works on the road will be done from km 0 + 350,00 to fit into the main axis (km 10 + 248.153) at km 0 + 375.98, according to the levelling plan. 

Cross sections - from km 0 + 000.00 to km 0 + 375.98
The width of the cross section is 5.00m, except in the parts where it fits into the main axis, i.e. at the beginning and the end of the route, where the works are executed according to the leveling plan. The transverse inclination of the road is 2.5% except for the stretch from the intersection at km 0 + 300.00, until the end of the route. In this part it is necessary to warp the road to match the intersecting directions. In order to achieve efficient drainage by gravity two side curbs have been envisaged on the edges of road 18/24. 
As has already been said, all along the route, wherever stringent requirements of space constraints allow, a sidewalk has been designed on both sides or at least on one side of the road, in order to enable safer pedestrian communication. Sidewalks have variable width, for reasons of fitting them into the current situation, where they are often designed to reach the walls of buildings. Inclinations of sidewalks are directed towards the road, and amount to 2%, except in places where they fit into existing sidewalks or access roads, where inclinations are variable. Sidewalks are separated from the road by means of high curbs 18/24. On parking places for cars next to the municipal building and the court building it has been envisaged to use dropped curbs 18/24. If during the works it is found that dropped curbs are needed in other points as well instead of the standard 18/24 curbs, the Contractor is free to incorporate them with the aim of better and easier integration into the existing situation. 
Immediately after turn towards the center of Srebrenica, next to the hotel, it is envisaged to retain the status quo, because parking lots and sidewalks have already been built on the right side. The same applies to the space next to the municipal building, where the existing pavements will not be touched. On the left side, towards the shopping center it has been planned to build another sidewalk to the building, and to the walls surrounding the residential and commercial properties on the left, until the km 0 + 180.00, and they will have variable width in that part.
In front of the municipal building, a green belt has been expanded according to the designed edge of the road. In front of the court building, which is in continuation, it has been envisaged to build a concrete sidewalk, next to the building, and parking for passenger vehicles between the road edge and the aforementioned sidewalk, as shown in the layout plan and cross-sections.
At km 0 + 195.00, on the left, a new entrance to the parking is to be opened, designed for passenger cars. The parking is at an inclination, as seen from the plan. Parking is separated from the road with the sidewalk with width of 1.50, and a green belt of 2.00m. The inclination of the surface of the parking is directed toward the road and it is mainly 2.50%, as shown in the cross sections. The existing entry - exit to the parking lot is to be closed, and the new entrance is to be provided at km 0 + 250.00. As can be inferred, the traffic is one-way similar to the road, to have simpler and safer entry, and exit for the parking lot. At the part from km 0 + 210.00 to km 0 + 225.00 the green belt is interrupted, and there is space for waste containers.
In the drawings of cross sections, these are displayed in their projected width and it is indicated that they are integrated in the leveling plan.
Drainage of traffic areas is given in a separate project. It should be noted that the planned drainage is to be done by means gravity, with controlled drainage along the curbs to the drains and on to the recipients. It should also be noted that, during construction works special attention should be paid to the installations and the collector below the ground surface, especially in the area of the parking lot for passenger vehicles.
 
Road structure - from km 0 + 000,00 to km 0 + 375.98
 
1.   Road structure
	BB 11 B 50/70 with overlay - wearing layer 4 cm
	

	AGNS S 22 B 50/70                                                        
the upper load bearing layer 8 cm                  
 
	 
 
E v2 ≥ 130 MPa
 
 
 
E v2 ≥ 100 MPa
 
 
 
E v2 ≥ 65 MPa

	DK 0 / 31.5 mm 15 cm
crushed stone aggregate
	

	DK 0/63 mm 25 cm
crushed stone aggregate
	

	
	


 
              subsoil / foundation soil (bedding CBR ≥ 5.0%)              
2. Structure of sidewalks 
Asphalt concrete BB B 50/70 8 ............................................................. ........ 3 cm
Upper load bearing layer AGNS 22 B 50/70 ............................................ 6 cm
Crushed stone aggregate 0 / 31,5mm ........................................................ . 20cm
Total: 29 cm
Bedding: mechanically compacted subsoil
Concrete elements (in front of the Court building) ........................................ 6 cm
Crushed stone aggregate 4/8 ....................................................................... 4 cm
Crushed stone aggregate 0 / 31,5mm …………........................................... . 25 cm
Total: 35 cm
Bedding: mechanically compacted subsoil


DESCRIPTION OF SUPERVISING ACTIVITIES
The activities will be executed in accordance with the Republic of Srpska Law on Spatial Planning and Construction that is relevant for the location of the construction site, and in accordance with technical norms and regulations. 
Supervisory obligations
-	Supervision over the construction works and adherence to the technical documentation.
-	Inspection of the construction site and delivery of written reports to investor, in cooperation with the contractor and having in mind the Cost Breakdown.
-	Submission of weekly reports to UNDP Civil Engineer about activities on the site, accompanied with photo-documentation.
-	Confirmation of validity of works with signing the building log and control and verification of the bill of works, as well as control of all changes in the technical documentation. 
-	Ensure that work quality, quality of used materials and equipment is in accordance with the main design, relevant laws and by-laws, existing technical regulations and standards, and that the quality of used materials and equipment is proved by valid documentation about adequate testing.
-	Verification of the executed works and confirmation of situation needed for payment tranches.
-	Taking care about adhering to agreed work timeline. 
-	Taking part in technical acceptance of the buildings. 
-	Writing of supervision reports for each phase of works and one final report.
-	Duration of supervision is the same as the duration of works i.e. maximally 150 calendar days.






























MINIMUM QUALIFICATION REQUIREMENTS                                                                                                               ANNEX 5

	Eligibility criteria 
	Documents Establishing Bidder’s Eligibility


	· Registration to perform the requested services as a legal entity;
· License for services of monitoring  and supervision over the subject works as a legal entity, issued by relevant government authority and valid at minimum until the end of the construction period;
· Each engineer in the tam needs to have license for monitoring and supervision.
	· Certified copy of bidder’s registration
· Certified copy of bidder’s license

	· At least 10 (ten) years of experience as a legal entity in monitoring  and supervision over the execution of the subject works on public buildings of medium complexity.
· At least three successfully implemented projects within the last 5 (five) years, related to monitoring and/or supervision over the execution of the subject works on road of similar complexity, as a legal entity. 
	· Reference list indicating successfully implemented projects within the last 5 (five) years on the company memorandum letter;
· Purchasers’ recommendation letters indicating the value, complexity and date of project completion, for at least 3 (three) projects implemented within the last 3 (three) years. Letters should include purchasers’ contact details.

	Team composition and competences of the team members 

1. Lead Construction Supervisor/ Resident Engineer (1)
Educational Qualification-Graduate University Degree in Civil Engineering/engineering for roads and professional licensure. Minimum of 10 years of experience in monitoring and supervision of construction projects. Full-time employee of the Service Provider for min. 3 yrs. Knowledge of local construction code and relevant by-laws.

2. Deputy Lead Construction Supervisor/ Deputy Resident Engineer (1)
Educational Qualification: Graduate University Degree  Civil Engineer /construction and professional licensure. Minimum of 10 years of experience in monitoring and supervision of construction and road projects. Full-time employee of the Service Provider for at least 3 yrs. Knowledge of local construction code and relevant by-laws.

3. Hydro-technical Installations Supervisor (1)
Educational Qualification: Graduate University Degree in Civil Engineering, Major in Hydro-technical structures and professional licensure.  Minimum of 7 years of experience in monitoring and supervision of construction projects.  Full-time employee of the Service Provider or on service contract. Knowledge of local construction code and relevant by-laws.
	
· List of team members to be engaged for the contract (names, education, skills, years of experience);
· Original certificate issued by relevant Tax Administration Office (for bidders registered in Bosnia and Herzegovina) or other authorized government body, confirming contributions paid for all registered (full-time) employees for at least six-month period, issued within the 30 days from the tender launching date. The certificate must attain the certified list of employees.  ;
· CV of each team member with references and letters of recommendation;
· Copies of professional license and/or professional exam certificates of each team member;
· Statement on availability and exclusivity during the entire contracted period, signed by each team member;




*NOTE:  Official version of RFP document is in English, while attached partial translation into local language is only for courtesy translation. In case of different interpretation, English version will prevail.  
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