

Amendment No. 1

Subject: Rehabilitation Works of Electricity Networks in Al Qamishli & Al Hasake

Reference: UNDP-SYR-UNDP-ITB-041-17

Minutes of Meeting and a Field Trip of Persons concerned in a Project:

Field trip date: According to the stated in the Project document dated 8/3/2017, 11 o'clock, a field trip was conducted to the sites of transformers in the districts of Al-Nashwa, Ghwayran, Al-Zouhour Quarter, and the Directorate of Construction.

Attendants: The field trip/round was attended by representatives of the Technical Committee supervising the rehabilitation works consisting of:

- Mr. Omar Al-Hesso, representative of the governorate
- Mr. Mohamad Al-Hasan, representative of the Directorate of Electricity
- Engineer Elias Kur'eal, representative of the Study Authority, The Engineer Syndicate
- And the vendors interested in the project, as the technical questions regarding the Project were answered, whereas the questions regarding the contracting method, advertising/announcing, and installments are performed via e-mail to the responsible in Damascus.

The questions that has been answered:

Q 1- Is it necessary that the transformer should be tested by The Ministry of Electricity and holds a certificate of origin?

A 1- Answered by the Representative of Electricity, transformers should be tested by the Ministry of Electricity and any Turkish product entering after the embargo decision would be rejected.

Q 2- There are two transformers in need of two circuit breakers 800 ampere and they are not mentioned in the Estimative Statement, and that all aerial requirements of transformers should be provided by the Electricity Company including lightning arrestors and fuses.

A 3- The vendor should provide all requirements of low voltage and the Electricity company bears the details of 20 KV

Q 4- Inquiry about the duration time, which is 30 days, stating that it is insufficient.

No, extinction of the implementation duration is not approved.

Q 5- Inquiry about the having the offer partible between Al-Qamishli and Al-Hasaka.

The delivery items are divided into two lots: Al Hasakeh & Al Qamishli

Q 6- Inquiry about the possibility of having the offer per Syrian pounds or dollars.

United States Dollars (US\$)

Reference date for determining UN Operational Exchange Rate: April 2016 UN Ex Rate.
Note, for local suppliers payments will be in the local currency (SYP) at the prevailing UN exchange rate on the date of invoice.

Q 7- There was an inquiry about cables and it has been answered by Mr. Mohammad Al-Hasan, stating that installation should be performed in the place of the damaged or defected cable within the absolute quantity, which is 300 L.M, under the directions of the Electricity Company

Q 8- Inquiry about the possibility of dividing the installment (monthly statements) or having a one installment at the end of the project.

No, The payment will be made as follows:

100% of the contract amount after the completion of the contract and submission of a detailed final report. Within thirty (30) calendar days after the date of the satisfactory certificate of completion for the respective installation works and Testing and Acceptance issued by the UNDP assigned entity. constitute a transfer of risks and liability associated with the works/services provided.

Q 9- Inquiry about having delay fines.

Yes as mentioned in the ITB

Note: Al-Aziziyah transformer has been replaced, for repair reasons, with Al-Salihiya transformer.

- Hereinbelow, the names of the vendors interested in the field trip:

Representative of/Company Name	E-mail	Phone Number	Name
Al-Sa'eed Company	Shabdr228@gmail.com	0933575568	Shekhmous Ibrahim Al-Darweesh
Hamzah Daa'doush Company		0932405551	Majeed Abdul-Baki Mohammad
The Engineering Company	N.alshami@Gmail.com	0933361354	Yousef Mohammad Ar'our
Antoine Abdu-Ahad Loulou	antwanlolo@hotmail.com	0932797225	Majed Atiyah
	louaykour@hotmail.com	0933361419	Loui Kour

	Ahmad.kru@hotmail.com	0932606440	Ahama Mohammad Kero
	Aymann.alragheb@gmail.com	0933808732	Ayman Al- Ragheb
	Talal.s.khaled52@gmail.com	0992862957	Talal Al- Khaled
Nouayser Company	Mahernwesor@yahoo.com Alnweser.co@gmail.com	0931469787	Omar Al- Jad'aan
Al-Basheer Company	Ali12barakat2@gmail.com	0931672578	Ali Barakat
Al-Moustakbal Company	technologyf@yahoo.com	0992208257	Mohammad Al-Agha
Al-Ftaih Company	a.ftayeh67@hotmail.com	0933762014	Ali Ftaih

محضر اجتماع وزيرة ميدانية لأصحاب المصلحة بمشروع إعادة تأهيل شبكة الكهرباء في مدينة الحسكة

موعد الجولة : بحس ما هو وارد في وثيقة المشروع بتاريخ 8/3/2017 الساعة 11 صباحا
تمت الزيارة الميدانية لمواقع المحولات في مناطق النشوة و غويران و حي الزهور و مديرية العمران
الحضور : حضر الجولة ممثلين اللجنة الفنية المشرفين على اعمال إعادة التأهيل و التي تضم

- السيد عمر الحسو ممثل المحافظة
- السيد محمد الحسن ممثل عن مديرية الكهرباء بالحسكة
- المهندس الياس كورنيل ممثل الجهة الدارسة و هي نقابة المهندسين
- والمتعهدين المهتمين بالمشروع حيث تمت الاجابة على الاسئلة الفنية المتعلقة بالمشروع اما ما يخص الاسئلة حول طريقة التعاقد والاعلان والدفعات يتم عن طريق البريد الالكتروني للمسؤول في دمشق

الأسئلة التي تمت الإجابة عليها :

س1-هل من الضروري ان تكون المحولة مختبرة من وزارة الكهرباء و شهادة المنشأ
ج1-تمت الإجابة من قبل ممثل الكهرباء يجب ان تكون مختبرة من وزارة الكهرباء و يرفض أي منتج تركي
دخل بعد قرار الحظر

س2-هنالك محولتين بحاجة لقاطعين 800 أمبير غير مذكورة في الكشف التقديري و كل مايلزم للمحولات
هوأيما يجب ان تقدمه شركة الكهرباء من مانعات صواعق و منصهرات

س3-على المتعهد تقديم كل مايلزم للتوتر المنخفض و شركة الكهرباء تلتزم بتفاصيل ال 20 كيلو فولط

س4-تم السؤال عن المدة الزمنية و هي 30 يوم و أنها غير كافية

لا يمكن التمديد

س5-تم السؤال عن كون العرض قابل للتجزئة بين القامشلي و الحسكة

نعم المناقصة مقسومة إلى مجموعتين إما الحسكة أو القامشلي أو كلاهما معا

س6-تم السؤال عن إمكانية التقديم بالليرة السورية او الدولار

للعروض الحرية إما بالليرة أو الدولار

س7-تم السؤال عن الكابلات و تمت الإجابة من قبل السيد محمد الحسن انه يتم التركيب مكان الكبل
المضروب او التالف من ضمن الكمية الكلية التي هي 300 م.ط بتوجيه من شركة الكهرباء

س8-تم السؤال عن إمكانية تجزئة الدفعات (كشوفات شهرية) ام دفعة واحدة في نهاية المشروع:

لا الدفع على دفعة واحدة

س9-تم السؤال عن وجود غرامات تأخير

نعم حسب ما هو مذكور بدقتر الشروط

تنويه : تم استبدال محولة العزيزية بسبب إصلاحها بمحولة الصالحية

فيما يلي أسماء المتعهدين المهتمين بالزيارة:

الاسم	الهاتف	البريد الالكتروني	ممثل عن اسم الشركة
شيخموس إبراهيم الدرويش	0933575568	Shabdr228@gmail.com	شركة السعيد
مجيد عبد الباقي محمد	0932405551		شركة حمزة دعدوش
يوسف محمد عرعور	0933361354	N.alshami@Gmail.com	الشركة الهندسية
ماجد عطية	0932797225	antwanlolo@hotmail.com	أنطوان عبد الواحد لولو
لؤي كور	0933361419	louaykour@hotmail.com	
احمد محمد كرو	0932606440	Ahmad.kru@hotmail.com	
ايمن الراغب	0933808732	Aymann.alragheb@gmail.com	
طلال الخالد	0992862957	Talal.s.khaled52@gmail.com	
عمر الجدعان	0931469787	Mahernweser@yahoo.com Alnweser.co@gmail.com	شركة نويصر
علي بركات	0931672578	Ali12barakat2@gmail.com	شركة البشير
محمد الاغا	0992208257	technologyf@yahoo.com	شركة المستقبل
علي فتحي	0933762014	a.ftayeh67@hotmail.com	شركة الفتيح