# TERMS OF REFERENCE Individual Contractor

## 1. Project Information

Assignment Title	Assignment Title Technical Consultant – Solar Panels	
Organization	UNDP Cambodia	
Post Level	Consultant, Individual Contract	
Cluster/Project Management Project		
Duty Station Home Based and Phnom Penh		
<b>Duration</b> 5 working days (including a trip to Phnom Penh)		

## 2. Background

Cambodia Country Office is moving to a new location, and is planning to install solar panels for the new office. Hence, the office is looking for a consultant, having experience in providing technical support on energy, particularly in renewable energy/solar, to develop specification, conduct desk review of bids, and provide quality assessment after the completion of the installation.

#### 3. Scope of Work

Under this assignment, the consultant is expected to deliver the following outputs:

- 1. Preparing of specification (minimum 2 options provided) for solar panels based on UNDP office requirements;
- 2. Participating in the evaluation of bids through desk review;
- 3. Conducting a quality check/assessment of the equipment installed based on the specifications.

## 4. Expected Outputs and Deliverables

Deliverables/Outputs	Estimated	Mode of	Target Due	Review and
	Duration to	Communication	Dates	Approvals
	Complete			Required
Deliverable 1:	1 days	Email/Skype Call	5 October	Reviewed by
Work plan to deliver the			2017	Administratio
assignment.				n Analyst and
Deliverable 2:	2 days	Email/Skype Call	7 October	Approved by
Preparing of specifications for			2017	ACD-
solar panels based on UNDP office				Operations.
requirements.				
Deliverable 3:	1 days	Desk	17 October	
Participating in the evaluation of		Review/Skype	2017	
the bids.		Call		
Deliverable 4:	1 days	Missing to	To be	
Conducting a quality check of the		Cambodia	informed	
equipment installed based on the			after the	
specifications.			selection of	
			the bidder	
			(expected in	
			December	
			2017)	

Total working days:	5 days		

Due to the date of the office moving has been set and agreed, the consultant is required to strictly adhere to the Target Due Dated of each deliverable above.

While the number of days allocated for each output is fixed, the tentative schedule of the each of the deliverables above can be slightly adjusted (the adjustment is to be proposed by the Offeror). UNDP team is opened to possible changes in the approaches based on strong justification and rationale.

#### 5. <u>Institutional Arrangement</u>

The assignment will be done under overall direct supervision of the Assistant Country Director-Operation, and working closely with the Administration Analyst.

## Role of the consultant

- The consultant is responsible to provide his/her technical expertise to produce the expected outputs;
- The consultant shall cover all the related cost for his/her mission to Cambodia;
- The consultant shall report on and submit the above deliverables based on the indicated target due dates;
- The consultant needs to maintain effective communication with the UNDP focal points.

#### Role of UNDP focal person/team

- The UNDP Operation team will provide overall quality assurance for this consultancy;
- The Administration Analyst will review deliverables for payment release;
- The Administration Analyst will act as the focal person to interact with the consultant, to facilitate the building site visit (as deem necessary), to facilitate in the completion of each deliverable, and to ensure timely delivery of the indicated deliverables.

### 6. <u>Duration of the Work</u>

The consultant will work for **5** working days from <u>5 October</u> to <u>31 December 2017</u>. During the assignment, the consultant will be expected to undertake 1 mission to Cambodia. Each mission is anticipated to last 1 day (excluding travel time). The dates for the missions will be agreed upon between the consultant and UNDP in Cambodia.

The above mission plan (timeframe) could be further discussed and could be adjusted based on the discussion between the consultant and ACD-Operation.

#### 7. Duty Station

This assignment is home-based and required to travel to Cambodia one (1) time for the quality check of the solar installed after the completion of the project. The communication will be done through email and SKYPE with the UNDP focal points.

Selected individual contract(s) who is expected to travel to the Country Office (CO) to undertake the assignment in the country (Cambodia) is required to undertake the Basic Security in the Field (BSIF) training

(https://dss.un.org/dssweb/WelcometoUNDSS/tabid/105/Default.aspx?returnurl=%2fdssweb%2f) prior

to travelling. CD ROMs must be made available for use in environments where access to technology poses a challenge. i

## 8. Minimum Qualifications of the Individual Contractor

Education:	Bachelor's Degree of Science, Engineering or related field
Experience:	<ul> <li>At least 5 years experiences in providing technical support on energy, particularly in renewable energy;</li> <li>Familiar with energy issue in Cambodia or within the region;</li> <li>Familiar with the solar market/suppliers in Cambodia is an advantage.</li> </ul>
Other Competency	<ul><li>Time management (in managing deliverables);</li><li>Professionalism and courtesy;</li></ul>
Language Requirement:	Excellent written and oral English

## 9. Criteria for Evaluation of Level of Technical Compliance of Individual Contractor.

Technical Evaluation Criteria	Obtainable Score
Bachelor's Degree of Science, Engineering or related field	10
At least 5 years experiences in providing technical support on	40
energy, particularly in renewable energy/solar	
Familiar with energy issue in Cambodia or within the region	30
Familiar with the solar market/suppliers in Cambodia is an	20
advantage	
Total Obtainable Score	100

## 10. Payment Milestone

The consultant will be paid on a lump sum basis (all-inclusive of expense relate to the above assignment including travels outside and inside the duty station and any tax obligation) under the following installments.

N	Outputs/Deliveries	Payment Schedule	Payment Amount
1	Upon satisfactory completion of all deliverables	December 2017	100%

## 11. Approval

Signature:	
Name:	
Title/Unit/Cluster:	
Date:	