
INDIVIDUAL CONSULTANT PROCUREMENT NOTICE                                                                                                                                                                                                                

                            

                                                                                                                Date:  26 March 2018 

         Reference: UNDP-SYR-IC Proc. Notice-022-18                                                                                                       

 

Country: Syria   

Description of the assignment: Provision of individual services of a Technical Expert to monitor the 
installation of spare parts, and provide technical and troubleshooting support, as needed, and certifying 
work completion for emergency rehabilitation of Al-Zara power plant, in Syria. 
 
Project name: Reliable and safe electricity to respond to the immediate humanitarian needs in crisis-

affected Syrian Communities. 

Period of assignment/services: 30 days from the contract’s signature date. 

Proposals should be submitted to the below e-mail address no later than; Tuesday 10 April 2018 at 2:00 

P.M, Damascus Local Time. 

 

Contact Person:  Procurement Unit 

Name of Office:  United Nations Development Programme 

Mezzeh, West Villas, Gazawi street No. 8 

 Attn: Rami Afadar, Procurement Associate 

E-Mail:   Syria.bids@undp.org;  

CC.: Syria.procurement@undp.org 

 

Any request for clarification must be sent in writing to the e-mail indicated above. The UNDP 

Procurement Unit will respond in writing by standard electronic mail and will send written copies of the 

response, including an explanation of the query without identifying the source of inquiry, to all 

consultants. 

 

 

mailto:Syria.bids@undp.org
mailto:Syria.procurement@undp.org


1. BACKGROUND 

The situation has recently worsened as the number of people in need of humanitarian assistance has 

increased many folds since March 2011 and is now estimated at over 9.3 million people (SRP, 2015). 

Sixty-five per cent of the population or 13.9 million persons are living now in poverty, with 7.9 million 

people becoming poor since the beginning of the crisis, of which 4.4 million living in extreme poverty as 

households spent their savings and exhausted their coping strategies (SCPR, 2014). Among the affected 

people, the number of IDPs has grown significantly and is now estimated at 6.5 million. Many families 

had to leave their homes and seek refuge in schools, public gardens, relatives’ houses or in surrounding 

countries because of violence but also scarcity of livelihoods, access to basic services and community 

infrastructure in their home towns and villages.  

Electricity production and distribution was heavily affected by on-going hostilities (destruction, looting, 

sabotage, etc.).  The reliable and sustainable electricity supply is essential to respond to the immediate 

humanitarian needs of crisis affected communities, namely for the operation of essential humanitarian 

services such as water supply, hospitals, schools, sewerage treatment plants and other community 

services. A number of power plants are suffering serious shortages of spare parts for adequate 

operations and maintenance to replace those who have already attained their design life or have been 

damaged during operations.  

Thus, the need for targeted infrastructure rehabilitation programmes.   

As part of its mandate on Early Recovery and Livelihoods, UNDP will support the urgent 

rehabilitation of electricity infrastructure with the aim of reducing instability and insufficiency of 

electricity supply which causes significant impacts on the health sector, water and sanitation, and 

livelihoods opportunities in general in affected communities. The project entitled “Reliable and safe 

electricity to respond to the immediate humanitarian   needs in crisis-affected Syrian Communities” 

will support the urgent maintenance and replacement of required spare parts for Al-Zara power 

plant, situated 30 Km south of Homs and has a total capacity of 730 MW, to avoid sudden shutdown 

in order to respond to the immediate humanitarian needs in crisis-affected Syrian Communities. A 

consultant will be recruited to assist in the emergency provision of spare-parts for the rehabilitation 

of the Al-Zara Power Plant in Homs. 

 

2.  SCOPE OF WORK, RESPONSIBILITIES AND DESCRIPTION OF THE PROPOSED ANALYTICAL WORK  

Under the general guidance of the team leader of the rehabilitation infrastructure portfolio and direct 

supervision of the Project Manager, the Technical Consultant will work in close collaboration with the 

management of each power plant and its affiliated electricity production companies and the Project 

team for the attainment of the following: 

 



 Task 1: Monitor the implementation of Al-Zara Power Plant Rehabilitation and Emergency Spare Parts 

provision and Provide technical backstopping as needed: 

- Support concerned public entities and power plant in the development of an installation plan with 

clear inputs, time-line, milestones and progress indicators. 

- Troubleshoot and provide support to concerned power plants as needed for implementing the 

installation plan mentioned above. 

- Conduct field visits to monitor the installation of spare parts, commissioning and functionality of 

the replaced spare parts. This will be completed in close consultation with Management in the 

power plant. 

- Provide written feedback and a weekly progress report on progress based on pre-agreed indicators 

and milestones. Verbal reports might be requested as needed. 

- Submit a final technical report after completion of works mentioning all stages of the work 

supported by before-and-after photos. 

- Certify completion of works. 

 

Task 2: Works quality control, including monitoring of compliance of technological solutions with 

technical rules of work performance 

- verify the performance and reliability of the thermal power plant and ensure operating at best 

efficiency 

- Specify the key performance indicators in order to assess the overall performance of the 
station in comparison to similar stations elsewhere.  

 

For additional information, please refer to ANNEX I – Terms of Reference  

 

3. REQUIREMENTS FOR EXPERIENCE AND QUALIFICATIONS 

I. Academic Qualifications: 

• Bachelor degree in Mechanical or Electrical Engineering. 

II. Years of experience: 

• Minimum 10 years of experience in the maintenance of electrical power plants. 



III. Language requirements: 

• Fluency in written and spoken English. 

IV. Competencies: 
The expert must have knowledge and good understanding of the following:  

- Power plant systems, structures and components. 

- Thermal power plants design and maintenance philosophy. 

- Maintenance planning and execution of steam turbines including combustion 

- Developing Health, Safety and Environmental Management System HSE, Quality Control and 
Assurance plans. 

- Test & monitoring methods related to power plant equipment. 

- Strong written and oral communication skills, including the ability to make technical presentations. 

 
4. DOCUMENTS TO BE INCLUDED WHEN SUBMITTING THE PROPOSALS. 

Interested individual consultants must submit the following documents/information to demonstrate 

their qualifications: 

(I). Technical Proposal: 

(i) Letter to UNDP Confirming Interest and Availability for the Individual Contractor (IC) 
Assignment  
 
(ii) Explaining why you are the most suitable for the work, including a proposed methodology 

(iii) Latest University Degree 

(iv) Personal CV including past experience in similar projects and at least 3 references, 

mentioning the references’ e-mails addresses. 

 

5. FINANCIAL PROPOSAL 
 
The financial proposal shall specify a total lump sum amount, and payment terms around specific and 

measurable (qualitative and quantitative) deliverables. Payments are based upon output, i.e. upon 

delivery of the services specified in the TOR as follows: 

 
100% of the contract’s value will be paid upon successful completion of requested services and UNDP 
approval of the final report. 
 



In order to assist the requesting unit in the comparison of financial proposals, the financial proposal 
shall include a breakdown of this lump sum amount (including travel, per diems, and number of 
anticipated working days). The financial proposal shall be presented using the enclosed format of 
Appendix a - Annex III. 
 
 
Travel: 

 

All envisaged travel costs must be included in the financial proposal. This includes all travel to join duty 

station/repatriation travel.  In general, UNDP should not accept travel costs exceeding those of an 

economy class ticket. Should the IC wish to travel on a higher class he/she should do so using their own 

resources. 

 

In the case of unforeseeable travel, payment of travel costs including tickets, lodging and terminal 

expenses should be agreed upon, between the respective business unit and Individual Consultant, prior 

to travel and will be reimbursed. 

 

 

6. EVALUATION 

Individual consultants will be evaluated based on the following methodology: 

Cumulative analysis  

When using this weighted scoring method, the award of the contract should be made to the individual 

consultant whose offer has been evaluated and determined as: 

a) responsive/compliant/acceptable, and 

b) Having received the highest score out of a pre-determined set of weighted technical and financial 

criteria specific to the solicitation.  

* Technical Criteria weight; [70%] 

* Financial Criteria weight; [30%] 

Only candidates obtaining a minimum technical score of 70 points would be considered for the Financial 

Evaluation. 

 

 



Criteria Weight  Max. Point 

Technical Competence  70% 100 

• Relevance of Education/ Degree Bachelor degree in 
Mechanical or Electrical Engineering 

 20 

• Years of Relevant Experience Minimum 10 years of 
experience in the maintenance of electrical power 
plants 

 30 

• Have knowledge and good understanding of Power 
Plant System 

 50 

Price offer (cheapest with highest weight) 30% 100 

Total Score  Technical Score * 0.7 + Financial Score 

* 0.3 

 

Weight per Technical Competence 

Weak: below 70% 
The individual consultant/contractor has demonstrated a WEAK capacity 
for the analyzed competence 

Satisfactory: 70-75% 
The individual consultant/contractor has demonstrated a SATISFACTORY 
capacity for the analyzed competence 

Good: 76-85% 
The individual consultant/contractor has demonstrated a GOOD capacity 
for the analyzed competence 

Very Good: 86-95% 
The individual consultant/contractor has demonstrated a VERY GOOD 
capacity for the analyzed competence 

Outstanding: 96-100% 
The individual consultant/contractor has demonstrated an 
OUTSTANDING capacity for the analyzed competence. 
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INDIVIDUAL CONTRACTOR (IC) ASSIGNMENT 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEX I - TERMS OF REFERENCE (TOR) 

 
Technical Backstopping for Emergency Rehabilitation of Power Plants in Syria 

 
Project Name: Reliable and safe electricity to respond to the immediate humanitarian needs in crisis-
affected Syrian Communities 
 
Reference Number: Emergency Rehabilitation of Al-Zara power plant  
 
Subject: Recruitment of a national Technical Expert for the provision of technical assistance for 
Emergency Rehabilitation of Al-Zara Power Plants in Syria  
 
 
1. Background 

 

Unrest in the Syrian Arab Republic has been on-going since March 2011 and has deteriorated ever since. 

The situation has recently worsened as the number of people in need of humanitarian assistance has 

increased many folds since March 2011 and is now estimated at over 9.3 million people (SRP, 2015). 

Sixty-five per cent of the population or 13.9 million persons are living now in poverty, with 7.9 million 

people becoming poor since the beginning of the crisis, of which 4.4 million living in extreme poverty as 

households spent their savings and exhausted their coping strategies (SCPR, 2014). Among the affected 

people, the number of IDPs has grown significantly and is now estimated at 6.5 million. Many families 

had to leave their homes and seek refuge in schools, public gardens, relatives’ houses or in surrounding 

countries because of violence but also scarcity of livelihoods, access to basic services and community 

infrastructure in their home towns and villages.  

 

Electricity production and distribution was heavily affected by on-going hostilities (destruction, looting, 

sabotage, etc.).  The reliable and sustainable electricity supply is essential to respond to the immediate 

humanitarian needs of crisis affected communities, namely for the operation of essential humanitarian 

services such as water supply, hospitals, schools, sewerage treatment plants and other community 

services. A number of power plants are suffering serious shortages of spare parts for adequate 

operations and maintenance to replace those who have already attained their design life or have been 

damaged during operations.  

Thus, the need for targeted infrastructure rehabilitation programmes.   

As part of its mandate on Early Recovery and Livelihoods, UNDP will support the urgent rehabilitation of 

electricity infrastructure with the aim of reducing instability and insufficiency of electricity supply which 

causes significant impacts on the health sector, water and sanitation, and livelihoods opportunities in 

general in affected communities. The project entitled “Reliable and safe electricity to respond to the 

immediate humanitarian   needs in crisis-affected Syrian Communities” will support the urgent 

maintenance and replacement of required spare parts for Al-Zara power plant, situated 30 Km south of 



Homs and has a total capacity of 730 MW, to avoid sudden shutdown in order to respond to the 

immediate humanitarian needs in crisis-affected Syrian Communities. A consultant will be recruited to 

assist in the emergency provision of spare-parts for the rehabilitation of the Al-Zara Power Plant in 

Homs 

 
2. Objective 

 

A Technical Expert with relevant background and experience will be recruited to monitor the installation 

of spare parts, and provide technical and troubleshooting support, as needed, to and certifying work 

completion for emergency rehabilitation of Al-Zara power plant. 

 
  

3. Scope of Work, Responsibilities and Description of the Proposed Analytical Work 
 

Under the general guidance of the team leader of the rehabilitation infrastructure portfolio and direct 

supervision of the Project Manager, the Technical Consultant will work in close collaboration with the 

management of each power plant and its affiliated electricity production companies and the Project 

team for the attainment of the following: 

 Task 1: Monitor the implementation of Al-Zara Power Plant Rehabilitation and Emergency Spare 

Parts provision and Provide technical backstopping as needed: 

- Support concerned public entities and power plant in the development of an installation plan with 
clear inputs, time-line, milestones and progress indicators. 

- Troubleshoot and provide support to concerned power plants as needed for implementing the 
installation plan mentioned above. 

- Conduct field visits to monitor the installation of spare parts, commissioning and functionality of 
the replaced spare parts. This will be completed in close consultation with Management in the 
power plant. 

- Provide written feedback and a weekly progress report on progress based on pre-agreed 
indicators and milestones. Verbal reports might be requested as needed. 

- Submit a final technical report after completion of works mentioning all stages of the work 
supported by before-and-after photos. 

- Certify completion of works. 
 

Task2: Works quality control, including monitoring of compliance of technological solutions with 

technical rules of work performance 

- verify the performance and reliability of the thermal power plant and ensure operating at best 
efficiency 

- Specify the key performance indicators in order to assess the overall performance of the station in 
comparison to similar stations elsewhere. 
 

 



4. Qualifications Required 
 

Title: Monitoring and Evaluation of Emergency Rehabilitation of Al-Zara Power Plant in Syria  

The Technical Consultant should possess the following minimum qualifications: 

Academic Qualifications: Bachelor degree in Mechanical or Electrical Engineering. 

Experience:  

- Minimum 10 years of experience in the maintenance of electrical power plants.  
 

The expert must have knowledge and good understanding of the following:  

- Power plant systems, structures and components. 
- Thermal power plants design and maintenance philosophy. 
- Maintenance planning and execution of steam turbines including combustion 
- Developing Health, Safety and Environmental Management System HSE, Quality Control and 

Assurance plans. 
- Test & monitoring methods related to power plant equipment. 
- Strong written and oral communication skills, including the ability to make technical 

presentations. 
 

 
5. Duration of Contract  

The above-mentioned tasks should be accomplished over the course of 30 days. The consultant is 
expected to be engaged on the above-mentioned tasks during the period of the contract.  

 
6. Expected deliverables and proposed timeline 

The technical consultant is requested to provide the schedule of monitoring implementation stages for 
targeted power plant during the beginning of his mission and he is expected to submit a final report 
clarifying the maintenance results and certifying the work completion.   

 
7. Reporting  

The technical consultant will work under the overall guidance of the team leader of the rehabilitation 
infrastructure and in direct and close liaison with the project manager. All deliverables should be 
submitted in one original copy including two soft copies on CDs.  

 
 



ANNEX II - INDIVIDUAL CONSULTANT CONTRACT AND GENERAL TERMS AND CONDITIONS 

 

  
1. LEGAL STATUS: The Individual contractor shall have the legal status of an independent contractor vis-
à-vis the United Nations Development Programme (UNDP), and shall not be regarded, for any purposes, 
as being either a “staff member” of UNDP, under the UN’ Staff Regulations and Rules, or an “official” of 
UNDP, for purposes of the Convention on the Privileges and Immunities of the United Nations, adopted 
by the General Assembly of the United Nations on 13 February 1946. Accordingly, nothing within or 
relating to the Contract shall establish the relationship of employer and employee, or of principal and 
agent, between UNDP and the Individual contractor. The officials, representatives, employees or 
subcontractors of UNDP and of the Individual contractor, if any, shall not be considered in any respect as 
being the employees or agents of the other, and UNDP and the Individual contractor shall be solely 
responsible for all claims arising out of or relating to its engagement of such persons or entities.  

 

2. STANDARDS OF CONDUCT: In General: The Individual contractor shall neither seek nor accept 
instructions from any authority external to UNDP in connection with the performance of its obligations 
under the Contract. Should any authority external to UNDP seek to impose any instructions on the 
Contract regarding the Individual contractor’s performance under the Contract, the Individual 
contractor shall promptly notify UNDP and shall provide all reasonable assistance required by UNDP. 
The Individual contractor shall not take any action in respect of its performance of the Contract or 
otherwise related to its obligations under the Contract that may adversely affect the interests of UNDP, 
and the Individual contractor shall perform its obligations under the Contract with the fullest regard to 
the interests of UNDP. The Individual contractor warrants that it has not and shall not offer any direct or 
indirect benefit arising from or related to the performance of the Contract or the award thereof to any 
representative, official, employee or other agent of UNDP. The Individual contractor shall comply with 
all laws, ordinances, rules and regulations bearing upon the performance of its obligations under the 
Contract. In the performance of the Contract the Individual contractor shall comply with the standards 
of conduct set in the Secretary General’s Bulletin ST/SGB/2002/9 of 18 June 2002, entitled “Regulations 
Governing the Status, Basic Rights and Duties of Officials other than Secretariat Officials, and Expert on 
Mission”. The individual contractor must comply with all Security Directives issued by UNDP. Failure to 
comply with such security directives is grounds for termination of the Individual contractor for cause.  
Prohibition of Sexual Exploitation and Abuse: In the performance of the Contract, the Individual 
contractor shall comply with the standards of conduct set forth in the Secretary-General’s bulletin 
ST/SGB/2003/13 of 9 October 2003, concerning “Special measures for protection from sexual 
exploitation and sexual abuse”. In particular, the Individual contractor shall not engage in any conduct 
that would constitute sexual exploitation or sexual abuse, as defined in that bulletin.  
The Individual contractor acknowledges and agrees that any breach of any of the provisions hereof shall 
constitute a breach of an essential term of the Contract, and, in addition to any other legal rights or 
remedies available to any person, shall give rise to grounds for termination of the Contract. In addition, 
nothing herein shall limit the right of UNDP to refer any alleged breach of the foregoing standards of 
conduct to the relevant national authorities for appropriate legal action.  
 
3. TITLE RIGHTS, COPYRIGHTS, PATENTS AND OTHER PROPRIETARY RIGHTS: Title to any equipment and 
supplies that may be furnished by UNDP to the Individual contractor for the performance of any 
obligations under the Contract shall rest with UNDP, and any such equipment shall be returned to UNDP 
at the conclusion of the Contract or when no longer needed by the Individual contractor. Such 
equipment, when returned to UNDP, shall be in the same condition as when delivered to the Individual 



contractor, subject to normal wear and tear, and the Individual contractor shall be liable to compensate 
UNDP for any damage or degradation of the equipment that is beyond normal wear and tear.  
 
UNDP shall be entitled to all intellectual property and other proprietary rights, including, but not limited 
to, patents, copyrights and trademarks, with regard to products, processes, inventions, ideas, know-how 
or documents and other materials which the Individual contractor has developed for UNDP under the 
Contract and which bear a direct relation to or are produced or prepared or collected in consequence of, 
or during the course of, the performance of the Contract, and the Individual contractor acknowledges 
and agrees that such products, documents and other materials constitute works made for hire for 
UNDP. However, to the extent that any such intellectual property or other proprietary rights consist of 
any intellectual property or other proprietary rights of the Individual contractor: (a) that pre-existed the 
performance by the Individual contractor of its obligations under the Contract, or (b) that the Individual 
contractor may develop or acquire, or may have developed or acquired, independently of the 
performance of its obligations under the Contract, UNDP does not and shall not claim any ownership 
interest thereto, and the Individual contractor grants to UNDP a perpetual licence to use such 
intellectual property or other proprietary right solely for the purposes of and in accordance with the 
requirements of the Contract. At the request of UNDP, the Individual contractor shall take all necessary 
steps, execute all necessary documents and generally assist in securing such proprietary rights and 
transferring or licensing them to UNDP in compliance with the requirements of the applicable law and of 
the Contract. Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, 
reports, estimates, recommendations, documents and all other data compiled by or received by the 
Individual contractor under the Contract shall be the property of UNDP, shall be made available for use 
or inspection by UNDP at reasonable times and in reasonable places, shall be treated as confidential and 
shall be delivered only to UNDP authorized officials on completion of work under the Contract  
 

4. CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION: Information and data that are 
considered proprietary by either UNDP or the Individual contractor or that are delivered or disclosed by 
one of them (“Discloser”) to the other (“Recipient”) during the course of performance of the Contract, 
and that are designated as confidential (“Information”), shall be held in confidence and shall be handled 
as follows. The Recipient of such Information shall use the same care and discretion to avoid disclosure, 
publication or dissemination of the Discloser’s Information as it uses with its own similar information 
that it does not wish to disclose, publish or disseminate, and the Recipient may otherwise use the 
Discloser’s Information solely for the purpose for which it was disclosed. The Recipient may disclose 
confidential Information to any other party with the Discloser’s prior written consent, as well as to the 
Recipient’s employees, officials, representatives and agents who have a need to know such confidential 
Information solely for purposes of performing obligations under the Contract. Subject to and without 
any waiver of the privileges and immunities of UNDP, the Individual contractor may disclose Information 
to the extent required by law, provided that the Individual contractor will give UNDP sufficient prior 
notice of a request for the disclosure of Information in order to allow UNDP to have a reasonable 
opportunity to take protective measures or such other action as may be appropriate before any such 
disclosure is made. UNDP may disclose Information to the extent as required pursuant to the Charter of 
the United Nations, resolutions or regulations of the General Assembly or its other governing bodies, or 
rules promulgated by the Secretary-General. The Recipient shall not be precluded from disclosing 
Information that is obtained by the Recipient from a third party without restriction, is disclosed by the 
Discloser to a third party without any obligation of confidentiality, is previously known by the Recipient, 
or at any time is developed by the Recipient completely independently of any disclosures hereunder. 
These obligations and restrictions of confidentiality shall be effective during the term of the Contract, 



including any extension thereof, and, unless otherwise provided in the Contract, shall remain effective 
following any termination of the Contract.  

 
5. TRAVEL, MEDICAL CLEARANCE AND SERVICE INCURRED DEATH, INJURY OR ILLNESS: If the Individual 
contractor is required by UNDP to travel beyond commuting distance from the Individual contractor’s 
usual place of residence, and upon prior written agreement, such travel shall be at the expense of 
UNDP. Such travel shall be at economy care when by air.  
 
UNDP may require the Individual contractor to submit a Statement of Good Health from a recognized 
physician prior to commencement of work in any offices or premises of UNDP or before engaging in any 
travel required by UNDP or connected with the performance of the Contract. The Individual contractor 
shall provide such a Statement of Good Health as soon as practicable following such request, and prior 
to engaging in any such travel, and the Individual contractor warrants the accuracy of any such 
Statement, including, but not limited to, confirmation that the Individual contractor has been fully 
informed regarding the requirements for inoculations for the country or countries to which travel may 
be authorized.  
In the event of the death, injury or illness of the Individual contractor which is attributable to the 
performance of services on behalf of UNDP under the terms of the Contract while the Individual 
contractor is traveling at UNDP expense or is performing any services under the Contract in any offices 
or premises of UNDP, the Individual contractor or the Individual contractor’s dependants, as 
appropriate, shall be entitled to compensation equivalent to that provided under the UNDP insurance 
policy, available upon request.  
 

6. PROHIBITION ON ASSIGNMENT; MODIFICATIONS: The Individual contractor may not assign, 
delegate, transfer, pledge or make any other disposition of the Contract, of any part thereof, or of any of 
the rights, claims or obligations under the Contract except with the prior written authorization of UNDP, 
and any attempt to do so shall be null and void. The terms or conditions of any supplemental 
undertakings, licences or other forms of Contract concerning any goods or services to be provided under 
the Contract shall not be valid and enforceable against UNDP nor in any way shall constitute an Contract 
by UNDP thereto, unless any such undertakings, licences or other forms of Contract are the subject of a 
valid written undertaking by UNDP. No modification or change in the Contract shall be valid and 
enforceable against UNDP unless provided by means of a valid written amendment to the Contract 
signed by the Individual contractor and an authorized official or appropriate contracting authority of 
UNDP.  
 
7. SUBCONTRACTORS: In the event that the Individual contractor requires the services of subcontractors 
to perform any obligations under the Contract, the Individual contractor shall obtain the prior written 
approval of UNDP for any such subcontractors. UNDP may, in its sole discretion, reject any proposed 
subcontractor or require such subcontractor’s removal without having to give any justification 
therefore, and such rejection shall not entitle the Individual contractor to claim any delays in the 
performance, or to assert any excuses for the non-performance, of any of its obligations under the 
Contract. The Individual contractor shall be solely responsible for all services and obligations performed 
by its subcontractors. The terms of any subcontract shall be subject to, and shall be construed in a 
manner that is fully in accordance with, all of the terms and conditions of the Contract.  

 
8. USE OF NAME, EMBLEM OR OFFICIAL SEAL OF THE UNITED NATIONS: The Individual contractor shall 
not advertise or otherwise make public for purposes of commercial advantage or goodwill that it has a 
contractual relationship with UNDP, nor shall the Individual contractor, in any manner whatsoever, use 



the name, emblem or official seal of UNDP, or any abbreviation of the name of UNDP, in connection 
with its business or otherwise without the written permission of UNDP.  
 
9. INDEMNIFICATION: The Individual contractor shall indemnify, defend, and hold and save harmless 
UNDP, and its officials, agents and employees, from and against all suits, proceedings, claims, demands, 
losses and liability of any kind or nature, including, but not limited to, all litigation costs and expenses, 
attorney’s fees, settlement payments and damages, based on, arising from, or relating to: (a) allegations 
or claims that the use by UNDP of any patented device, any copyrighted material or any other goods or 
services provided to UNDP for its use under the terms of the Contract, in whole or in part, separately or 
in combination, constitutes an infringement of any patent, copyright, trademark or other intellectual 
property right of any third party; or (b) any acts or omissions of the Individual contractor , or of any 
subcontractor or anyone directly or indirectly employed by them in the performance of the Contract, 
which give rise to legal liability to anyone not a party to the Contract, including, without limitation, 
claims and liability in the nature of a claim for workers’ compensation.  

 

10. INSURANCE: The Individual contractor shall pay UNDP promptly for all loss, destruction or damage 
to the property of UNDP caused by the Individual contractor, or of any subcontractor, or anyone directly 
or indirectly employed by them in the performance of the Contract. The Individual contractor shall be 
solely responsible for taking out and for maintaining adequate insurance required to meet any of its 
obligations under the Contract, as well as for arranging, at the Individual contractor ’s sole expense, such 
life, health and other forms of insurance as the Individual contractor may consider to be appropriate to 
cover the period during which the Individual contractor provides services under the Contract. The 
Individual contractor acknowledges and agrees that none of the insurance arrangements the Individual 
contractor may make shall, in any way, be construed to limit the Individual contractor’s liability arising 
under or relating to the Contract.  

 
11. ENCUMBRANCES AND LIENS: The Individual contractor shall not cause or permit any lien, 
attachment or other encumbrance by any person to be placed on file or to remain on file in any public 
office or on file with UNDP against any monies due to the Individual contractor or to become due for any 
work donor or against any goods supplied or materials furnished under the Contract, or by reason of any 
other claim or demand against the Individual contractor.  
 
12. FORCE MAJEURE; OTHER CHANGES IN CONDITIONS: In the event of and as soon as possible after 
the occurrence of any cause constituting force majeure, the Individual contractor shall give notice and 
full particulars in writing to UNDP of such occurrence or cause if the Individual contractor is thereby 
rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under the 
Contract. The Individual contractor shall also notify UNDP of any other changes in conditions or the 
occurrence of any event, which interferes or threatens to interfere with its performance of the Contract. 
Not more than fifteen (15) days following the provision of such notice of force majeure or other changes 
in conditions or occurrence, the Individual contractor shall also submit a statement to UNDP of 
estimated expenditures that will likely be  
incurred for the duration of the change in conditions or the event. On receipt of the notice or notices 
required hereunder, UNDP shall take such action as it considers, in its sole discretion, to be appropriate 
or necessary in the circumstances, including the granting to the Individual contractor of a reasonable 
extension of time in which to perform any obligations under the Contract.  
 



In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the 
Individual contractor shall give notice and full particulars in writing to UNDP of such occurrence or cause 
if the Individual contractor is thereby rendered unable, wholly or in part, to perform its obligations and 
meet its responsibilities under the Contract. The Individual contractor shall also notify UNDP of any 
other changes in conditions or the occurrence of any event, which interferes or threatens to interfere 
with its performance of the Contract. Not more than fifteen (15) days following the provision of such 
notice of force majeure or other changes in conditions or occurrence, the Individual contractor shall also 
submit a statement to UNDP of estimated expenditures that will likely be incurred for the duration of 
the change in conditions or the event. On receipt of the notice or notices required hereunder, UNDP 
shall take such action as it considers, in its sole discretion, to be appropriate or necessary in the 
circumstances, including the granting to the Individual contractor of a reasonable extension of time in 
which to perform any obligations under the Contract.  
Force majeure as used herein means any unforeseeable and irresistible act of nature, any act of war 
(whether declared or not), invasion, revolution, insurrection, or any other acts of a similar nature or 
force, provided that such acts arise from causes beyond the control and without the fault or negligence 
of the Individual contractor. The Individual contractor acknowledges and agrees that, with respect to 
any obligations under the Contract that the Individual contractor must perform in or for any areas in 
which UNDP is engaged in, preparing to engage in, or disengaging from any peacekeeping, humanitarian 
or similar operations, any delay or failure to perform such obligations arising from or relating to harsh 
conditions within such areas or to any incidents of civil unrest occurring in such areas shall not, in and of 
itself, constitute force majeure under the Contract  
 
13. TERMINATION: Either party may terminate the Contract, in whole or in part, upon giving written 
notice to the other party. The period of notice shall be five (5) days in the case of Contracts for a total 
period of less than two (2) months and fourteen (14) days in the case of contracts for a longer period. 
The initiation of conciliation or arbitral proceedings, as provided below, shall not be deemed to be a 
“cause” for or otherwise to be in itself a termination of the Contract. UNDP may, without prejudice to 
any other right or remedy available to it, terminate the Contract forthwith in the event that: (a) the 
Individual contractor is adjudged bankrupt, or is liquidated, or becomes insolvent, applies for 
moratorium or stay on any payment or repayment obligations, or applies to be declared insolvent; (b) 
the Individual contractor is granted a moratorium or a stay or is declared insolvent; the Individual 
contractor makes an assignment for the benefit of one or more of its creditors; (c) a Receiver is 
appointed on account of the insolvency of the Individual contractor ; (d) the Individual contractor offers 
a settlement in lieu of bankruptcy or receivership; or (e) UNDP reasonably determines that the 
Individual contractor has become subject to a materially adverse change in its financial condition that 
threatens to endanger or otherwise substantially affect the ability of the Individual contractor to 
perform any of its obligations under the Contract.  
 
In the event of any termination of the Contract, upon receipt of notice of termination by UNDP, the 
Individual contractor shall, except as may be directed by UNDP in the notice of termination or otherwise 
in writing: (a) take immediate steps to bring the performance of any obligations under the Contract to a 
close in a prompt and orderly manner, and in doing so, reduce expenses to a minimum; (b) refrain from 
undertaking any further or additional commitments under the Contract as of and following the date of 
receipt of such notice; (c) deliver all completed or partially completed plans, drawings, information and 
other property that, if the Contract had been completed, would be required to be furnished to UNDP 
thereunder; (d) complete performance of the work not terminated; and (e) take any other action that 
may be necessary, or that UNDP may direct in writing, for the protection and preservation of any 



property, whether tangible or intangible, related to the Contract that is in the possession of the 
Individual contractor and in which UNDP has or may be reasonably expected to acquire an interest.  
In the event of any termination of the Contract, UNDP shall only be liable to pay the Individual 
contractor compensation on a pro rata basis for no more than the actual amount of work performed to 
the satisfaction of UNDP in accordance with the requirements of the Contract. Additional costs incurred 
by UNDP resulting from the termination of the Contract by the Individual contractor may be withheld 
from any amount otherwise due to the Individual contractor from UNDP..  
 
14. NON-EXCLUSIVITY: UNDP shall have no obligation respecting, and no limitations on, its right to 
obtain goods of the same kind, quality and quantity, or to obtain any services of the kind described in 
the Contract, from any other source at any time.  

 
15. TAXATION: Article II, section 7, of the Convention on the Privileges and Immunities of the United 
Nations provides, inter alia, that the United Nations,  
including its subsidiary organs, is exempt from all direct taxes, except charges for public utility services, 
and is exempt from customs restrictions, duties and charges of a similar nature in respect of articles 
imported or exported for its official use. In the event any governmental authority refuses to recognize 
the exemptions of the United Nations from such taxes, restrictions, duties or charges, the Individual 
contractor shall immediately consult with UNDP to determine a mutually acceptable procedure. UNDP 
shall have no liability for taxes, duties or other similar charges payable by the Individual contractor in 
respect of any amounts paid to the Individual contractor under this Contract, and the Individual 
contractor acknowledges that UNDP will not issue any statements of earnings to the Individual 
contractor in respect of any such payments.  
 
16. AUDITS AND INVESTIGATIONS:  
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 
external, of UNDP or by other authorized and qualified agents of UNDP at any time during the term of 
the Contract and for a period of two (2) years following the expiration or prior termination of the 
Contract. UNDP shall be entitled to a refund from the Individual contractor for any amounts shown by 
such audits to have been paid by UNDP other than in accordance with the terms and conditions of the 
Contract.  
The Individual contractor acknowledges and agrees that, from time to time, UNDP may conduct 
investigations relating to any aspect of the Contract or the award thereof, the obligations performed 
under the Contract, and the operations of the Individual contractor generally relating to performance of 
the Contract. The right of UNDP to conduct an investigation and the Individual contractor’s obligation to 
comply with such an investigation shall not lapse upon expiration or prior termination of the Contract. 
The Individual contractor shall provide its full and timely cooperation with any such inspections, post-
payment audits or investigations. Such cooperation shall include, but shall not be limited to, the 
Individual contractor’s obligation to make available its personnel and any relevant documentation for 
such purposes at reasonable times and on reasonable conditions and to grant to UNDP access to the 
Individual contractor’s premises at reasonable times and on reasonable conditions in connection with 
such access to the Individual contractor’s personnel and relevant documentation. The Individual 
contractor shall require its agents, including, but not limited to, the Individual contractor’s attorneys, 
accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits or 
investigations carried out by UNDP hereunder.  
 
17. SETTLEMENT OF DISPUTES:  



 
AMICABLE SETTLEMENT: UNDP and the Individual contractor shall use their best efforts to amicably 
settle any dispute, controversy or claim arising out of the Contract or the breach, termination or 
invalidity thereof. Where the parties wish to seek such an amicable settlement through conciliation, the 
conciliation shall take place in accordance with the Conciliation Rules then obtaining of the United 
Nations Commission on International Trade Law (“UNCITRAL”), or according to such other procedure as 
may be agreed between the parties in writing.  
ARBITRATION: Any dispute, controversy or claim between the parties arising out of the Contract, or the 
breach, termination, or invalidity thereof, unless settled amicably, as provided above, shall be referred 
by either of the parties to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. 
The decisions of the arbitral tribunal shall be based on general principles of international commercial 
law. For all evidentiary questions, the arbitral tribunal shall be guided by the Supplementary Rules 
Governing the Presentation and Reception of Evidence in International Commercial Arbitration of the 
International Bar Association, 28 May 1983 edition. The arbitral tribunal shall be empowered to order 
the return or destruction of goods or any property, whether tangible or intangible, or of any confidential 
information provided under the Contract, order the termination of the Contract, or order that any other 
protective measures be taken with respect to the goods, services or any other property, whether 
tangible or intangible, or of any confidential information provided under the Contract, as appropriate, all 
in accordance with the authority of the arbitral tribunal pursuant to Article 26 (“Interim Measures of 
Protection”) and Article 32 (“Form and Effect of the Award”) of the UNCITRAL Arbitration Rules. The 
arbitral tribunal shall have no authority to award punitive damages. In addition, unless otherwise 
expressly provided in the Contract, the arbitral tribunal shall have no authority to award interest in 
excess of the London Inter-Bank Offered Rate (“LIBOR”) then prevailing, and any such interest shall be 
simple interest only. The parties shall be bound by any arbitration award rendered as a result of such 
arbitration as the final adjudication of any such dispute, controversy or claim.  
 
18. PRIVILEGES AND IMMUNITIES: Nothing in or relating to the Contract shall be deemed a waiver, 
express or implied, of any of the privileges and immunities of the United Nations, including its subsidiary 
organs.  
 



ANNEX III 

OFFEROR’S LETTER TO UNDP 
CONFIRMING INTEREST AND AVAILABILITY  

FOR THE INDIVIDUAL CONTRACTOR (IC) ASSIGNMENT 

 
 

Date        
 

  
  
Mirvat Hammoud 
Procurement Specialist 
United Nations Development Programme  
Mezzeh ,West Villas,Gazawi street No. 8 
 
 
 
Dear Sir/Madam: 
 
 
I hereby declare that: 
 
a) I have read, understood and hereby accept the Terms of Reference describing the duties and 

responsibilities of a Technical Expert to monitor the installation of spare parts, and provide 
technical and troubleshooting support, as needed, and certifying work completion for emergency 
rehabilitation of Al-Zara power plant, in Syria, under the project Reliable and safe electricity to 
respond to the immediate humanitarian needs in crisis-affected Syrian Communities.  
 

b) I have also read, understood and hereby accept UNDP’s General Conditions of Contract for the 
Services of the Individual Contractors; 
  

c) I hereby propose my services and I confirm my interest in performing the assignment through the 
submission of my CV or Personal History Form (P11) which I have duly signed and attached hereto as 
Annex 1; 
 

d) In compliance with the requirements of the Terms of Reference, I hereby confirm that I am available 
for the entire duration of the assignment, and I shall perform the services in the manner described 
in my proposed approach/methodology which I have attached hereto as Annex 3; 

 

e) I hereby propose to complete the services based on the following payment rate:  
 

 A total lump sum of __________________________________ [state amount in 

words and in numbers, indicating exact currency], payable in the manner described in the 

Terms of Reference. 

 



f) For your evaluation, the breakdown of the abovementioned all-inclusive amount is attached hereto 
as Appendix a; 

 
g) I recognize that the payment of the abovementioned amounts due to me shall be based on my 

delivery of outputs within the timeframe specified in the TOR, which shall be subject to UNDP’s 
review, acceptance and payment certification procedures; 

 

h) This offer shall remain valid for a total period of 90 days after the submission deadline;  
 
i) I confirm that I have no first degree relative (mother, father, son, daughter, spouse/partner, brother 

or sister) currently employed with any UN agency or office [disclose the name of the relative, the UN 
office employing the relative, and the relationship if, any such relationship exists]; 

 

j) If I am selected for this assignment, I shall [pls. check the appropriate box]: 
 

 Sign an Individual Contract with UNDP;  

 Request my employer [state name of company/organization/institution] to sign 

with UNDP a Reimbursable Loan Agreement (RLA), for and on my behalf.  The contact 

person and details of my employer for this purpose are as follows: 

            

k) I hereby confirm that [check all that applies]: 
 

 At the time of this submission, I have no active Individual Contract or any form of 
engagement with any Business Unit of UNDP;  

 I am currently engaged with UNDP and/or other entities for the following work  : 
 

 

Assignment 

 

Contract 

Type 

UNDP Business Unit 

/ Name of 

Institution/Company 

 

Contract 

Duration 

 

Contract 

Amount 

     

     

     

     

 

 I am also anticipating conclusion of the following work from UNDP and/or other entities for 
which I have submitted a proposal: 
 



 

Assignment 

 

Contract Type  

Name of 

Institution/ 

Company 

 

Contract 

Duration 

 

Contract 

Amount 

     

     

     

     

 
l) I fully understand and recognize that UNDP is not bound to accept this proposal, and I also 

understand and accept that I shall bear all costs associated with its preparation and submission and 
that UNDP will in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the selection process. 

 
m) If you are a former staff member of the United Nations recently separated, pls. add this section to 

your letter:   I hereby confirm that I have complied with the minimum break in service required 
before I can be eligible for an Individual Contract.   

 

 

n) I also fully understand that, if I am engaged as an Individual Contractor, I have no expectations nor 
entitlements whatsoever to be re-instated or re-employed as a staff member.   

 

 
 
 
Full Name and Signature: Date Signed: 
 
 
 
    
 
 
 
 
 
Annexes [pls. check all that applies]: 

 CV or Duly signed P11 Form, in addition to at least 3 References’ e-mails addresses 

 Breakdown of Costs Supporting the Final All-Inclusive Price as per Template  

 Brief Description of Approach to Work (if required by the TOR)  
 



 

APPENDIX a 

BREAKDOWN OF COSTS  
SUPPORTING THE ALL-INCLUSIVE FINANCIAL PROPOSAL 

 
A. Breakdown of Cost by Components:  

 

Cost Components 

 

Unit Cost 

 

Quantity 

 

 

Total Rate for the 

Contract Duration 

 

I. Personnel Costs 

   

 

Professional Fees 

   

Life Insurance    

Medical Insurance     

Communications    

Land Transportation    

Others (pls. specify)    

     

II. Travel Expenses to Join duty 

station 

   

 

Round Trip Airfares to and from duty 

station 

   

Living Allowance    

Travel Insurance    



Terminal Expenses    

Others (pls. specify)    

    

III. Duty Travel     

 

Round Trip Airfares 

   

Living Allowance    

Travel Insurance    

Terminal Expenses    

Others (pls. specify)    

    

 



 

B. Breakdown of Cost by Deliverables 

Deliverables/ Outputs Estimated Duration 

to Complete 

Amount in USD 

Task 1: Monitor the implementation of Al-Zara Power 

Plant Rehabilitation and Emergency Spare Parts 

provision and Provide technical backstopping as needed: 

- Support concerned public entities and power plant 
in the development of an installation plan with clear 
inputs, time-line, milestones and progress 
indicators. 

- Troubleshoot and provide support to concerned 
power plants as needed for implementing the 
installation plan mentioned above. 

- Conduct field visits to monitor the installation of 
spare parts, commissioning and functionality of the 
replaced spare parts. This will be completed in close 
consultation with Management in the power plant. 

- Provide written feedback and a weekly progress 
report on progress based on pre-agreed indicators 
and milestones. Verbal reports might be requested 
as needed. 

- Submit a final technical report after completion of 
works mentioning all stages of the work supported 
by before-and-after photos. 

- Certify completion of works. 
 

Task2: Works quality control, including monitoring of 

compliance of technological solutions with technical 

rules of work performance 

- verify the performance and reliability of the thermal 
power plant and ensure operating at best efficiency 

- Specify the key performance indicators in order to 
assess the overall performance of the station in 
comparison to similar stations elsewhere. 

Within 30 days from 

the start of services  

 

Total in USD  

 

Full Name and Signature: Date Signed: 
 
    


