



Empowered lives.  
Resilient nations.

## ANNEX II: TERMS OF REFERENCE

### PROPOSED WORK SCHEDULE

#### First round production.

1. Sustainable Land Management (SLM) project,  
*Scope: Serejeka area, Maekel region/Zoba*
2. Youth Employment and Skills Development project,  
*Scope: 5 regions- Maekel, Debub, Anseba, Gash Barka, Northern Red Sea.*
3. Climate Change Adaptation Programme in water and agriculture in Anseba region,  
Eritrea,  
*Scope: Anseba Region*
4. Capacity Building Project for the Ministry of Finance.  
*Scope: Asmara city*

Consultancy start Date (Tentative): (15<sup>th</sup> August 2018)

#### Tentative Schedule for field work

	Name of the Project	Duration	Location
1.	Capacity Building Project for the Ministry of Finance.	2 days	Asmara
2.	Sustainable Land Management (SLM) project	3 days	Serejeka, outskirts of Asmara (Maekel)
3.	Youth Employment and Skills Development project.	2 days	Asmara (Maekel) – NUEYS, project sites.
4.	Climate Change Adaptation Programme in water and agriculture in Anseba region, Eritrea.	3 days	Keren (Gebdi Village) Habero (Fiza village)
5.	Youth Employment and Skills Development project.	2 days	Anseba – Keren/Hamelmallo
6.	Youth Employment and Skills Development project.	2 days	Gash Barka
7.	Youth Employment and Skills Development project,	2 days	Debub
8.	Youth Employment and Skills Development project,	3 days	Northern Red Sea

**Contract details:** The contract is issued on retainer basis.