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ADDENDUM #1 

ITB/006/18 – CONSTRUCTION OF EXTERNAL POWER SUPPLY TO PUMPING STATIONS ON 
DARYELIK ARNA CANAL IN YANGIBAZAR AND URGENCH DISTRICTS OF KHOREZM 
REGION 

This is in reference to the ITB/006/18 dated October 8, 2018 regarding construction of external supply to 
pumping stations. We hereby notify the following amendments of the above-referred ITB as follows: 

Please read the term of payment of the ITB as following: 

United States Dollars (USD) for foreign suppliers:  
1. First payment in the amount of 15% from total contract price upon completion of at least of 20% of 

the total scope of work  
2. Interim payment in the amount of 35 % from total contract price upon completion of at least of 50 % 

of the total scope of work  
3. Interim payment in the amount of 15 % from total contract price upon completion of 65 % of the total 

scope of work; 
4. Final payment in the amount of 35% upon completion of 100% of works, signature of acceptance act 

by both parties, submission of payment invoice by the Contractor and acceptance by UNDP.  

Uzbekistan soum (UZS) for local Uzbekistan suppliers: 
1. Advance payment in the amount of 15% from total contract price upon signature of contract by both 

parties; 
2. Interim payment in the amount of 35 % from total contract price upon completion of 50 % of the total 

scope of work; 
3. Interim payment in the amount of 15 % from total contract price upon completion of 65 % of the total 

scope of work; 
4. Final payment in the amount of 35% upon completion of 100% of works, signature of acceptance act 

by both parties, submission of payment invoice by the Contractor and acceptance by UNDP. 

“The Suppliers should take into account above changes while preparing bid. All other terms and condition of 
the ITB/006/18 remain unchanged. 

 

 


