# **United Nations Development Programme**

Programme of Assistance to the Palestinian People برنامج الأمم المتحدة الإنمائي/ برنامج مساعدة الشعب الفلسطيني



ITB-2018-PAL-54318 -Addendum No. 1 - dated 9 November 2018

### Pre-bid Meeting Minutes - Addendum No.1

ITB-2018-PAL-0000054318- Rehabilitation of the Food processing Lab at the education building at al- Quds University main campus in Abu Dis (PHASE II)	
Issue Date:	24 October 2018
"bid submission" Closing date& time / Deadline for submission of offers :	15 November 2018 at 2:00 P.M. (Jerusalem Time)

#### Dear Bidders,

This correspondence pertaining to the above-mentioned project should be considered as an integral part of the tender documents. Below please find the UNDP/PAPP clarifications and an official reply to all inquiries raised by participant bidders following the pre-bid meeting / site visit which was held on **6 November 2018** at the project site.

### 1. Regarding the BoQ:

Revised Price Schedule (Bill of Quantities - BoQ): The original Bill of quantities (BoQ) is hereby replaced by a **revised version**, annexed to this addendum. Interested bidders are therefore required to duly fill-in / price and submit the revised version of the BoQ along with their offers. In case any bidder uses and submits the unrevised / old version of the Bill of quantities, this shall cause UNDP to reject his offer/bid as unresponsive. In case both versions of the BoQ are submitted by the bidder, then UNDP shall consider only the revised BoQ version when evaluating his offer.

2. Regarding the Project Sign board, clause #18, in Page 36 of the ITB, it is hereby amended as follows:

The contractor has to supply and install **one project sign board**. It will be made up of painted steel sheet 150cmx150cm including galvanized steel hangers to be firmly fixed on the concrete wall of the building before the start-up of work activities, and as directed by the UNDP Engineer. All information and logos that have to be included on the board will be provided by the engineer during the mobilization period. Location where to be installed as per the UNDP Engineer's instructions

- **3.** Point # 6 of the bid data sheet (in Page 17 of the ITB) is hereby amended as follows: This bid guarantee shall be valid until 30 days after the date of validity of the bids. Hence, the bid security validity period is hereby amended to read **120 days** instead of 90 days.
- **4.** In Page #37 of the ITB, under the site offices requirement, the following particular is amended as follows: provision of telephone / mobile and internet connection by the contractor for the UNDP Engineer(s) is no longer needed.

## **United Nations Development Programme**

Programme of Assistance to the Palestinian People برنامج الأمم المتحدة الإنماني/ برنامج مساعدة الشعب الفلسطيني



ITB-2018-PAL-54318 -Addendum No. 1 - dated 9 November 2018

- 5. Number of bid copies required from the bidder: one original copy and one PDF / soft copy.
- 6. Joint Venture, Consortium or Association are not allowed under this ITB process.

Interested bidders shall acknowledge receipt of this addendum by returning/including it, signed and stamped, with their offers.

For your kind attention and reference,

Shehadeh A. Habash

Melhodd 2

lead of Procurement Unit

ONDE PAPP

Attachments:

Revised Bill of Quantities (BoQ)
Additional mezzanine Drawing related to item # 4.04 in the BoQ