Annex 1


	
#
	Item to be supplied Description/Specifications
	Quantity
	Delivery Date

	
	
	
	

	1
	Concrete – 3000 psi (20 mPa).  3/8" aggregate footings
	100 cy
	Beginning 21 days after issue of PO (see below additional details)

	2
	Reinforcing steel – ½” diameter, 40 ksi minimum.
	23,000 lf
	21 days after issue of PO

	3
	Reinforcing steel – 5/8” diameter, 40 ksi minimum.
	9,500 lf
	 21 days after issue of PO

	4
	Concrete Block - nominal 8x8x16”, 2 cells, fc’=1800 psi minimum 
	16,500 blocks
	Beginning 21 days after issue of PO (see below additional details)

	5
	Decorative concrete block (optional selection)
	1000
	Beginning 21 days after issue of PO (see below additional details)

	6
	Mortar, Type S, 80 lb. bag.  
	550 bags
	Beginning 21 days after issue of PO (see below additional details)

	7
	Spray Foam Sealer. 3M fire & pest resistant. 16 oz.
	110 cans
	 21 days after issue of PO

	8
	Grout, non-shrink. 50 lb.
	10 bags
	21 days after issue of PO

	9
	J bolts, 5/8x12" with nut and washer
	20
	                  21 days after issue of PO

	10
	1 ½” rebar chair -50 pack 
	8
	                 21 days after issue of PO

	11
	16.5 gage rebar tie wire 400 ft.
	3
	                  21 days after issue of PO


Technical Specifications



Additional Notes and Instructions:

All concrete delivered to the site to be a minimum 20 mPa (3000 pounds per square inch) compressive strength at 28 days  and consist of air entrained   Portland Cement with total air content of not less than 5% and not more than 7% cement content.. Slump not to be more than 4 “no less than ½” as determined by the slump cone test ASTM C-143.


Blocks – 8x8x16 2-cell concrete masonry units.     fm = 1500 psi

Mortar – Portland Cement Type S - fc=1800psi

Reinforcing steel – ½” diameter, 40 ksi minimum.

Reinforcing steel – 5/8” diameter, 40 ksi minimum.

Delivery to the site is to begin 21 days or sooner  following  issuance of PO

Item 1 - Concrete, will be delivered on two separate days as scheduled with the Construction Manager.

Items 2 & 3 - Reinforcing Steel are to be delivered within 21 days following the issuance of the purchase order.

Items 4 & 5 – are delivered to the site beginning within 21 days following the issuance of the purchase order at the rate of 2500 blocks per week.  Item 5 is optional and should only be delivered if requested by the Construction Manager.

Item 6 Mortar – is to be delivered to the site beginning within 21 days of the issuance of the purchase order at the rate of 100 bags per week.

Items 7 -11 are to be delivered within 21 days of the issuance of the purchase order.







Annex 2

FORM FOR SUBMITTING SUPPLIER’S  QUOTATION[footnoteRef:1] [1:  This serves as a guide to the Supplier in preparing the quotation and price schedule. ] 

(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery[footnoteRef:2]) [2:  Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for verification purposes ] 



We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and hereby offer to supply the items listed below in conformity with the specification and requirements of UNDP as per RFQ Reference No. _______:

TABLE 1 :  Offer to Supply Goods Compliant with Technical Specifications and Requirements 
	[bookmark: _Hlk533082834]
#
	Item to be supplied Description/Specifications
	Quantity
	Delivery Date
	Other Information
	Unit Price 
	Total Cost (USD)

	1
	Concrete – 3000 psi (20 mPa).  3/8" aggregate footings
	100 cy
	Beginning 21 days after issue of PO, as per Annex I
	Price is per cubic yard delivered to the site. 
	
	

	2
	Reinforcing steel – ½” diameter, 40 ksi minimum.
	23,000 lf
	21 days after issue of PO
	Delivered to Site
	
	

	3
	Reinforcing steel – 5/8” diameter, 40 ksi minimum.
	9,500 lf
	 21 days after issue of PO
	Delivered to Site
	
	

	4
	Concrete Block - nominal 8x8x16”, 2 cells, fc’=1800 psi minimum 
	16,500 blocks
	Beginning 21 days after issue of PO,  as per Annex I
	Delivered to Site
	
	

	5
	Decorative concrete block (optional selection)
	1000
	Beginning 21 days after issue of PO,  as per Annex I
	Delivered to Site
	
	

	6
	Mortar, Type S, 80 lb. bag.  
	550 bags
	Beginning 21 days after issue of PO,  as per Annex I
	Delivered to Site
	
	

	7
	Spray Foam Sealer. 3M fire & pest resistant. 16 oz.
	110 cans
	 21 days after issue of PO
	
	
	

	8
	Grout, non-shrink. 50 lb.
	10 bags
	21 days after issue of PO
	Delivered to Site
	
	

	9
	J bolts, 5/8x12" with nut and washer
	20
	21 days after issue of PO
	Delivered to Site
	
	

	10
	1 ½” rebar chair -50 pack 
	8
	21 days after issue of PO
	
	
	

	11
	16.5 gage rebar tie wire 400 ft.
	3
	 21 days after issue of PO
	
	
	

	

	
Shipping to Destination
	
	
	

	
	                                       Other Charges (Please Specify)
	
	
	

	
	                                                               GRAND TOTAL 
	
	
	USD




TABLE 2 : Offer to Comply with Other Conditions and Related Requirements 

	
Other Information pertaining to our Quotation are as follows :
	
Your Responses

	
	Yes, we will comply
	No, we cannot comply
	If you cannot comply, pls. indicate counter proposal

	Delivery Lead Time
	
	
	

	Ability to supply all items and specifications indicated in Annex I 
	 
	
	

	Country/ies Of Origin[footnoteRef:3]:  [3:  If the country of origin requires Export License for the goods being procured, or other relevant documents that the country of destination may require, the supplier must submit them to UNDP if awarded the PO/contract.] 

	
	
	

	Minimum one (1) year warranty on material
	
	
	

	Validity of Quotation for 90 days
	
	
	

	All Provisions of the UNDP General Terms and Conditions
	
	
	




All other information that we have not provided automatically implies our full compliance with the requirements, terms and conditions of the RFQ.


[Name and Signature of the Supplier’s Authorized Person]
[Designation]
[Date]

[bookmark: _GoBack]
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