Site Visit Report



ITB No. IRQ-ITB-8 Rehabilitation of Hospital Building, Ninewa Governor	bn Al Atheer East Mosul,	Date of Site Visit	9 January, 2018	Escorted by Military forces?		Yes No 🗸
Time of Site Visit		Manada	e) and into t	itle of Cou. Do		
Start End			s) and job t	itle of Gov. Re	:ρ.	
10:00 am	2:00 pm	Dr. Shaalan Eng.Nibras Eng. Yousif				
Names of companies attended			Rep. n	ame	Mobile/Email	Signature
PLEASE SEE THE TABLE ATTACHED FOR THE COMPANIES INFORMATIONS WHOSE VISITED THE SITE						

QUESTIONS AND ANSWERS

No.	BIDDER QUESTIONS ASKED	UNDP RESPONSES GIVEN
1	In case, the directorate of	UNDP will accept any
	health didn't approve	materials comply with
	(accept) the materials	the BoQ, drawings,
	supplied from Western	compliance sheets and
	origin or from Turkey and	the technical
	China, what will be the	specifications.
	decision?	
2	There is no work plan within	The winner contractor is
	the advertised documents.	required to submit a
		proposal work plan in
		detail on how he will
		keep the hospital
		operational and
		approved by both
	12	health and UNDP.
3	There is no bill of quantity	The medical equipment
	for the medical equipment.	is not part of this
		project.
4	The transportation of the	The contractor is
	existing furniture and the	required to transfer all
	medical equipment is	the existing furniture
	required from the	and medical equipment
	contractor or not?	to the store of the

6	The duration of the project implantation	420 calendar day
5	Some mechanical drawings read symbol "?". What does it mean?	This is typo error and revised drawings will be provided.
		hospital in coordination with the end user.

6 MOVIN Go. 15/49 Shoothan Comail Committee and 371 Quantum o7511511511511 6 8 Kamal Hamped Project Maney disenced 91 and -13 of 84 bodood -7504 1078 030 25
J. 50 50 50 50 50 50 50 50 50 50 50 50 50
Muhamed again into a absertational con
Al Tataweg. Ogivil see232 rafreabloo@altafamera Waleed. (). Muhamed seems info@abeeralshimal
AL-Tamapuz Company in my bly tecgeneral agriculto 0770 Al Tataweg - Ggin , me 2322 materable alla funccion 0770 Waleed. A. Muhamed , 2 M. info a abeer alshind con 1201
AL Tamague Company with my to be in the general 1 Dy will on 770 Al Tataweg - Ggin of 22 12 12 12 12 12 12 12 12 12 12 12 12
The constitutions in the first of the foundation of The Talangue Company in the first of the foundation of The Talangue Company in the first of the foundation of the Talange of the first of the foundation of the Talange of the first of the foundation of the Talange of the first of the foundation of the Talange of the Talange of the first of the first of the foundation of the first of the firs
AL Tamapuz Company with the time tec-general 2 gradian of 7 de la tapane of the language of th

1 A L	me of Company				
10 A 1	Amen's continued in Amen's	Authorized Person Enail		Telephone	Signatura
1 =	Al-wayaal Lasteed For growed	Almud HAFIM	2001620477057 n. 20. 1/2/106/2/2/606/-	+1909165022h964	35
	WdI	SAADRAGI	10 FOD 1P MF2 COM 0728442845 &	0728442845	tooks
12 2	ZANA GROUP BMP. OMENAZIZ OMENDIZANJUMO OROY452956	OMARAZIZ-	OMEr. dizaye Justino	0250445295	The se
CA:	Hoshung				
13 12	Hoshang company lang	tony doraed he	doraed hui doracilhari & Xaho .com	07701614183	A.
9	galique co.	Ahmed Archa	Ahmed Arha wow. galiawa. con otsolistiquy	075048419	7
15 al	al fityan. com,	ather isua	hear isuace / towarig. or fity an a yahren co	Ly an a Yahan	S. S
9	makai com	Mao n - H Jahan	maon +1 who and I tatig of altitam @ some Con	72 - 6 40 9 50 B	No.
X. Uni	18 united enterprises & Alloyoumist	Harem May Rasheed	Mareem . Rasherd a Gonail	078616/1085	A
8.	18. a Nah osla	Yassir Tovig	7255 ir Tovig Thair Cartergladian 02201862622	08701862622	JA JA

42-aga-2-

	Site Visit for (Rely 1, 1, Lation of Ibu Al-Atherhopital bulgh (2 Jan 2018) (ITB No. 804/18)	Information for Bidders	for Bidders Rethapital butth (9 Jan 2018	3) (ITB No. 804/	92)
*	Name of Company	Authorized Person Email	Entall	Telephone	Signature
M	al sami complany	Zaidoynsagal	Zaidounsand alsami company@ymbo.com 07834638860 cueste	07834638260	contes
20	almeihar Compan & Gala Jacon Poland ALMeihar, Gon Com	GCrayp- Rasa	ALMejhar, Gor Co-	245573496	
0	شر کا عیل حفراد	عمر خطايرالفاد	gamar, baghdad zoc 40 yaho, Com	· VV ICC ARE	*
22	1 solling - 18	Wholigh. AL-Karbaig	Lift Al-Kabaig Khalid. al Kubaisy Byok +944 445 4410303	+964 445 444 6803	4
23	شرية الشاء المناعر بالعلم	1-20-70 12-15	1/ 1-1-1-1 al -Shilmal Con 75 0770 59 08898	0770 59 08898	*
3	شركة الدير لإميف وهركة للعنس	الممندى عبدلوز يخفاج	is july out, albeharcom 8209m of507209078	2750720570	JAN S
25	ングーをする	をいっかっから	With Menty Social Minoupoles Cool @	438812114 EFF	1
77	シャージ	1/2//west	N. 2/1/2010/15 41- bashor-2006 077/0101/15	1010/1/20	17 X
27	150 mis	Main/Ryzis	Jolliel ahmedaljawadi Ozahonon	07508969745	Brys X
80	Les Mico	1 him Hichais	1) Il Chill ayed hvac, enger grain) com	com 07701862003	2003 M
					1

120ge-3-

	Internation of	,		-
(8)/408	Signature	300		
,2019) (ITB No. 804/ \8)	Telephone	C055a45a5ta		
for Bidders	Enail	anvaralawaly		
Information Tou Al-Ather	Authorized Person Email	Eng Mahara		
Site Visit for (Relability holish of Iby Al-Ather hospitals) (9 Selv	# Name of Company	25 /4/100/2 BS		

Page-4-

Photos during the site visit for the current situation***


























*** The authorized focal persons responsible for preparing attendance sheets before the site visit and photography

Certification of Minutes as a true record of the proceedings of the meeting/site visit:

Prepared by:

Signature:

Date: 13 January 2019

Signature:

Date: 13 January 2019

Signature: ////

Date: 13 January 2019

Name: Anas Fawzi Najem

Name: Ibrahim Rasul

Name: Mohsin Yassin

Position: Civil Engineer

Position: Electrical Engineer

Position: Mechanical Engineer

Record of Pre-Bid Meeting/site visit to be posted on the websites.