

United Nations Development Programme in Uzbekistan

ITB/001/19 – CONSTRUCTION OF EXTERNAL POWER SUPPLY TO PUMPING STATIONS ON DARYELIK ARNA CANAL IN YANGIBAZAR AND URGENCH DISTRICTS OF KHOREZM REGION

Addendum #1

18 February 2019

This is in reference to ITB/001/19 dated January 30, 2019 regarding construction of external supply to pumping stations. We hereby notify the following amendments of the above-referred ITB as follows:

1. The deadline for tender submission is extended from **February 28, 2019** to **March 11, 2019 18:00 Tashkent time (GMT +5)**;
 2. Please read the term of payment of the ITB as following:
 - THE PAYMENT SHALL BE THROUGH THE FOLLOWING STAGES IN UZBEKISTAN SOUM (UZS) FOR LOCAL UZBEKISTAN SUPPLIERS:
 1. 20% advance payment upon signature of contract by both parties. Conditions for banks guarantee for advance payment outlined in the main tender document remain unchanged and valid.
 2. monthly ongoing payment for the actual completed works, signature of acceptance acts by both parties, submission of payment invoice by the Contractor and acceptance by UNDP.
 - UNITED STATES DOLLARS (USD) FOR FOREIGN SUPPLIERS:

Monthly ongoing payment for the actual completed works, signature of acceptance acts by both parties, submission of payment invoice by the Contractor and acceptance by UNDP. Conditions for banks guarantee for advance payment outlined in the main tender document remain unchanged and valid.
 3. «Форма F: Форма «Прайс-лист»» in Russian is replaced by «ИСПРАВЛЕННАЯ ФОРМА Форма F: Форма «Прайс-лист»». Bidder should use replaced form while preparing their bids.
- “The Suppliers should take into account above changes while preparing quotation. All other terms and condition of the ITB/001/19 remain unchanged.