## Question and Answer No. 1

## RFP-020/19-ICRRP Final Project Evaluation (Re-advertised)

No.	Question submitted by bidders	Answer by Technical and Procurement Teams
	We understand that the consultant team is limited in terms of	The man-hours totaling 108 days is expected to cover all
	man-hours – 36 days * 3 people, so 108 total days. However,	activities associated with evaluation work, including all
	we would like to clarify if this limitation includes all	field work with evaluation specialist and two technical
	fieldwork? We have run multiple evaluations in Iraq and the	specialists. Depending on the methodology and
	region, and we use a team of Iraqi interviewers and	approaches layout by the Consulting Firm, the field work
	moderators for focus groups, surveys and IDIs / KIIs. It is	costs (i.e. moderator, remunerator/data collectors) can be
	unclear to us whether the field work costs are allowed to be	also included in the financial proposal. In this instance, the
1	submitted separately from the consultancy working days (p7	cost may fall under categories "Support staff capacities."
	of the TOR) or if all the fieldwork and analysis for the	The breakdown should be included. Please refer to the
	evaluation is limited to the sum of those days. For example, if	financial proposal form.
	we have an evaluation specialist and two technical specialists	
	who are working on overall design, instrument development,	If additional staff/man-hour are being included, please
	analysis and writing, are we allowed to bring on a separate	ensure to provide necessary justification in the Technical
	team for the field work that is external to those hours?	Proposal, and submit relevant supporting documents such
		as CVs, as part of the overall submission.
	There seems to be some reticence to conduct surveys with	
	beneficiaries – this is noted as a potential on p5 of the TOR,	Conducting survey with beneficiaries as outlined in the
	but not included in the man-day allocation on p7. Designs will	ToR is one of example of proposed methodology. It
	vary widely, and costs will vary widely, without a more	entirely depends on Consultancy Firms. FYI- this is the first
	concrete specification of what elements UNDP would like to	and the final project evaluation to be performed for period
2	see used in this evaluation. We have extensive experience	November 2014- 31 December 2018, as such the
	conducting beneficiary and control interviews, and indeed a	evaluation is intended to evaluate performance and
	comparison of the findings between those two groups is	improve programme design and implementation. At the
	something that will enable the true 'impact' assessment of this	same time, UNDP also would like to assess the 'impacts'
	project, but we are unclear as to whether UNDP actually wants	and sustainability of project results.
	this type of evaluation.	