

**EVENT ID: BRB10-BRFQ65696A: Construction of Community Based
Climate Resilient Infrastructure**

Clarifications

No.	Question	Response
1.	Can you supply 1.0 dayworks DW/5?	A maximum of 5 days is the proposed timeline for the contractor to do preparatory works before actual commencement.
2.	There is no item for general site clearance in BOQ.	Site clearance is covered under “Class D” Demolition, and site clearance and all costs related to it should be considered under this heading in the financial proposal.
3.	Item 14 – Adjustment Item – is this for a contingency amount ?	It is for a contingency if needed.