



Empowered lives.
Resilient nations.

August 5th, 2019

ADDENDUM 01

ITB 194/19 - Cash for Work for Rubble and Debris Removal from 145 Housing Units and Streets in Al Mashahda & Mangqosha Neighborhoods-West Mosul, Iraq

Following clarifications were sought during the site visit. Please see UNDP responses below.

Item No:	BIDDER QUESTIONS ASKED	UNDP RESPONSES GIVEN
1	The process of collecting the title deeds of the demolished houses are carried out by executing company or UNDP?	The contractors should collect copy of the official ownership documents with removal requests signed by the homeowner, which is necessary for legal purposes before start removing rubbles.
2	What action should be taken in the case of finding archaeological pieces in the demolish houses?	A meeting shall be held between the implementing company and the antiquities directorate prior to the commencement of the work to coordinate among them on placing the pieces that are found in specific place in the house until they are removed by the competent authorities.
3	What action should be taken in the case of finding remnants of war under the rubble?	UNDP must be notified and the work in the house will be suspended until it is moved by the relevant authorities
4	Is the site collection of rubble determined by UNDP in coordination with the municipal directorate?	The location of the temporary debris collection is determined in coordination with the contractor and the municipal directorate.

This Addendum -01 forms an integral part of the ITB-194/19 All other Terms and Conditions in this ITB will remain unchanged.

Yours sincerely

Ijaz Hussain

Head of Procurement, UNDP/Iraq