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REQUEST FOR PROPOSAL (RFP)  
(RE-RFP-BD-2019-037) 

 
 

NAME & ADDRESS OF FIRM 
 

 
DATE: September 26, 2019 
 
REFERENCE: RE-RFP-BD-2019-037 

 
Dear Sir / Madam: 
 

We kindly request you to submit your Proposal for Re-advertisement-Hiring a firm for Conducting Disaster 
Impact Modelling for Ukhia and Teknaf sub-districts for UNDP Bangladesh Cox’s Bazar Office. 

 
Please be guided by the form attached hereto as Annex 2, in preparing your Proposal.   
 
Proposals shall be submitted on or before 4.30 p.m. (local time) on Thursday, October 03, 2019 before the 
deadline indicated by UNDP in the eTendering system . Bids must be submitted in the online eTendering system in 
the following link: https://etendering.partneragencies.org using your username and password. If you have not 
registered in the system before, you can register now by logging in using  
 
username: event.guest 
password: why2change 
and follow the registration steps as specified in the system user guide. 

 
Your Proposal must be expressed in the English, and valid for a minimum period of 90 days 
You are kindly requested to indicate whether your company intends to submit a Proposal by clicking on “Accept 
Invitation”.   
 

In the course of preparing your Proposal, it shall remain your responsibility to ensure that it reaches the 
address above on or before the deadline.  Proposals that are received by UNDP after the deadline indicated above, 
for whatever reason, shall not be considered for evaluation.  If you are submitting your Proposal by email, kindly 
ensure that they are signed and in the .pdf format, and free from any virus or corrupted files. 

 
The Financial Proposal and the Technical Proposal files MUST BE COMPLETELY SEPARATE and uploaded 

separately in the system and clearly named as either “TECHNICAL PROPOSAL” or “FINANCIAL PROPOSAL”, as 
appropriate. Each document shall include the Proposer’s name and address. The file with the “FINANCIAL 
PROPOSAL” must be encrypted with a password so that it cannot be opened nor viewed until the Proposal has 
been found to pass the technical evaluation stage. Once a Proposal has been found to be responsive by passing 
the technical evaluation stage, UNDP shall request the Proposer to submit the password to open the Financial 
Proposal. The Proposer shall assume the responsibility for not encrypting the financial proposal. Please do not 
put the price of your proposal in the ‘line items’ in the system. Instead put 1 and upload the financial proposal as 
instructed above. 
  

Services proposed shall be reviewed and evaluated based on completeness and compliance of the Proposal 
and responsiveness with the requirements of the RFP and all other annexes providing details of UNDP requirements.   
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The Proposal that complies with all of the requirements, meets all the evaluation criteria and offers the 
best value for money shall be selected and awarded the contract.  Any offer that does not meet the requirements 
shall be rejected. 
 

Any discrepancy between the unit price and the total price shall be re-computed by UNDP, and the unit 
price shall prevail, and the total price shall be corrected.  If the Service Provider does not accept the final price based 
on UNDP’s re-computation and correction of errors, its Proposal will be rejected.   

 
No price variation due to escalation, inflation, fluctuation in exchange rates, or any other market factors 

shall be accepted by UNDP after it has received the Proposal.   At the time of Award of Contract or Purchase Order, 
UNDP reserves the right to vary (increase or decrease) the quantity of services and/or goods, by up to a maximum 
twenty-five per cent (25%) of the total offer, without any change in the unit price or other terms and conditions.   
 

Any Contract or Purchase Order that will be issued as a result of this RFP shall be subject to the General 
Terms and Conditions attached hereto.  The mere act of submission of a Proposal implies that the Service Provider 
accepts without question the General Terms and Conditions of UNDP, herein attached as Annex 3. 

 
Please be advised that UNDP is not bound to accept any Proposal, nor award a contract or Purchase Order, 

nor be responsible for any costs associated with a Service Providers preparation and submission of a Proposal, 
regardless of the outcome or the manner of conducting the selection process.  

 
 UNDP’s vendor protest procedure is intended to afford an opportunity to appeal for persons or firms not 
awarded a Purchase Order or Contract in a competitive procurement process.  In the event that you believe you 
have not been fairly treated, you can find detailed information about vendor protest procedures in the following 
link:  
http://www.undp.org/content/undp/en/home/operations/procurement/business/protest-and-sanctions.html  
 UNDP encourages every prospective Service Provider to prevent and avoid conflicts of interest, by disclosing 
to UNDP if you, or any of your affiliates or personnel, were involved in the preparation of the requirements, design, 
cost estimates, and other information used in this RFP.   
 

UNDP implements a zero tolerance on fraud and other proscribed practices, and is committed to 
preventing, identifying and addressing all such acts and practices against UNDP, as well as third parties involved in 
UNDP activities.  UNDP expects its Service Providers to adhere to the UN Supplier Code of Conduct found in this 
link : 
https://www.un.org/Depts/ptd/sites/www.un.org.Depts.ptd/files/files/attachment/page/pdf/unscc/conduct_engli
sh.pdf 
 

Thank you and we look forward to receiving your Proposal. 
 
 

 
Sincerely yours, 
 
 
 
Munir Hossain 
Operations Manager (a.i)  
9/26/2019 
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Annex 1 
 

 
Description of Requirements  

 
 
Context of the 
Requirement 

 
Cox’s Bazaar is highly exposed to cyclones and storms. In the past three years, the district 
has been affected by cyclones Mora in May 2017, Roanu in May 2016 and Komen in July 
2015. Since 2017, the risk landscape of Cox’s Bazaar has changed significantly with the 
mass influx of Rohingya refugees, double in number compared to the local population, 
and posing significant additional demands on local government functions, the natural 
resources, and on the infrastructure. During cyclone Mora, 70% of the shelters in the then 
much smaller refugee camps were found to have been damaged following the cyclone. In 
2018, relatively mild wind events such as kalbaishaki/Nor’wester storms affected 27,005 
people in the refugee camps, while 37,167 people have been affected till July 2019. In 
2018, it was estimated that the majority of the household shelters and facilities in the 
camps are unable to bear wind loads over 50 km/hour. All factors indicate that the camp 
population should be considered at higher risk of trauma, fatality and asset loss related 
to storm winds than what is usual for the country. Multiple factors exacerbate the risks 
from wind, including (a) extremely dense settlement, (b) use of bamboo for household 
shelter construction and the vast majority of other structures in the camps, (c) the known 
low wind resistance of the majority of the household shelters in the camps and (d) the 
practice of drying firewood on top of household shelters. There are at present no cyclone 
shelters or other large concrete buildings in the Rohingya camps. In this environment, the 
majority of the population is at all times surrounded by a large volume of poorly secured 
objects which have the potential for causing acute trauma if thrown by extreme winds. 
While the Kutupalong camps in Ukhia sub-district are not exposed to storm surges or 
inundation risks, most of the camps in Teknaf sub-district are separated from the eastern 
river Naf by only a less than 1 km wide coastal plain protected by embankments along the 
river. A breach or overflow of those embankments during a cyclone event may cause 
flooding of the eastern Teknaf camps. One Teknaf camp – Shamlapur/camp 23 – is on the 
western coast of the Teknaf peninsula and is at direct risk of storm surge. Unlike the rest 
of Bangladesh, the terrain of Cox’s Bazaar is hilly, consisting of poorly consolidated sand 
and silt deposits that are vulnerable to erosion processes, landslides and flash floods 
during rainfall. Vegetation removal for cooking fuel and hill cutting for shelters, facilities 
and new roads exacerbates the pre-existing landslide susceptibility of the sandy soil hills. 
The 2018 and 2019 monsoon seasons demonstrated that immediate heavy rainfall 
impacts in the camps include impediments to road access and navigability, shelter, NFI 
and asset loss, and additional barriers for refugees to access services and distribution 
points. Similar impacts can be anticipated in the case of a depression or cyclonic storm, 
independently of wind.  Massive shelter loss and damage, casualties from flying debris, 
damage to facilities, and loss of NFIs and facility equipment due to wind, flooding and 
erosion is therefore anticipated in the case of a cyclone happening in the camps in 2019. 
To adequately respond to the medical and humanitarian needs of the 900,000 people 
living in the camps, as well as affected Bangladeshi host community members, robust 
emergency planning is needed. Determining the risk of disaster and its potential impact, 
as well as understanding the existing vulnerabilities and capacities of a population, is 
necessary to ensure informed and appropriately scaled planning. In support of the Inter-
Sector Coordination Group (ISCG) coordinating the UN and NGO response to the Rohingya 
crisis, UNDP is therefore seeking consultancy services of a firm to develop a Disaster 
Impact Model (DIM) and generate two impact scenarios which can be used to support 
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humanitarian contingency planning for responding in the Rohingya camps and host 
community (i.e. Ukhia and Teknaf sub-districts), with the aim of improving contingency 
planning of critical stakeholders. As part of its ECHO and SDC-funded “Disaster Risk 
Management in Cox’s Bazaar District” programme, UNDP is providing technical support 
to local government and humanitarian stakeholders in Cox’s Bazaar on disaster risk 
management. In support of ISCG contingency planning for cyclone, UNDP is now seeking 
bids from experienced firms/institutions for an assignment to develop a cyclone impact 
model and produce resulting impact scenario for two categories of cyclone. 

Implementing 
Partner of UNDP 

Disaster Risk Reduction in Cox’s Bazaar District 
 

Brief Description 
of the Required 
Services 

Objective of the Assignment: 
The objective of the assignment is to develop a Disaster Impact Model (DIM) using existing 
data for the impacts on Ukhia and Teknaf upazila and generate two impact scenarios 
which can be used to support contingency planning for response in the Rohingya camps 
and host community (i.e. Ukhia and Teknaf sub-districts).   
The two scenarios are:  

1. A Category 1 cyclone (Saffir-Simpson scale) making landfall between 
midnight and 4 AM at the border of Chittagong district and Cox’s Bazaar 
district, during high tide. 

2. A Category 4 cyclone (Saffir-Simpson scale) making landfall between 
midnight and 4 AM on the coast between Cox’s Bazaar Sadar and the 
southern end of the Teknaf peninsula, at king tide, with the storm surge 
entering the Naf river.  
 

(Scenario 2 is intended to produce the worst-case scenario; the hazard variables may be 
adjusted following discussion between UNDP, government counterparts, ISCG and service 
provider during the inception of the work.) 
 
Scope of Work 
The required consultancy service shall include the following tasks but not be limited to:  

1. Coordination and communication with UNDP and ISCG throughout the 
duration of the assignment 

2. Maintain the confidentiality of data and results throughout the duration 
of the assignment and after 

3. Assess current situation and develop work plan and methodology 
accordingly 

4. Review existing data and confirm the technical methodology for cyclone 
impact modelling  

5. Hazard assessment for 2 scenarios based on cyclonic wind, storm surge, 
landslide and precipitation models, including landslide and debris-
associated hazard 

6. Exposure assessment 
7. Vulnerability assessment 
8. Prepare report including relevant maps and annexes 
9. Submit draft report and present findings to UNDP and key response 

stakeholders in Dhaka and Cox’s Bazaar 
10. Revise and submit final report and Shape files of all maps generated 
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The draft and final report should include but not be limited to:  

 Non-technical executive summary 
 Detailed description of the hazard and risk assessment methodologies and 

results 
 Detailed description of the hazard scenarios and corresponding impact 

assessment 
 Hazard and risk maps at the appropriate scale 
 Recommendations for improving cyclone impact assessment 
 Detailed catalogue of the datasets used and annexes. 

 
As proprietary data from other UN agencies will likely be necessary to complete the 
assignment, the contractor is expected to maintain confidentiality at all stages of the 
work, including after completion of the assignment. Sharing of the final report with other 
actors will be at the discretion of UNDP and ISCG.  
 
Approach and Methodology 
The contractor is expected to use geospatial and planning tools to provide estimates of 
possible impacts of disaster, needs for commodities, number of people and households 
likely affected, and possible humanitarian needs.   

The service provider is expected to consider the impact as a function of the Hazard x 
Vulnerability x Exposure for: 

o Hazard: wind speed, rainfall, and storm surge should be utilized;  
o Vulnerability: damage curve for the buildings in the camps, housing 

data regarding the host communities; 
o Exposure: position and number of buildings, and the population living 

in them. 

The likely impact of the debris flying around will have to be evaluated. 

The service provider is expected to consider the following factors affecting the cyclone 
risk scenario of Ukhia and Teknaf and ensure that the impact modelling takes into account 
the effect of: 

 Due to the hilly terrain characterizing Ukhia and Teknaf, rainfall 
associated with the cyclone system is likely to induce landslides and cause 
flooding in addition to wind and storm surge impacts.  

 Severe deforestation in the Rohingya camps will compound wind and rain 
impacts in these areas.  

 The vast majority of structures in the Rohingya camps cannot withstand 
wind-loads of above 50 km/hour winds, the majority of the camps are 
extremely densely populated, and there is a common practice to dry 
firewood on roofs. The potential volume of flying debris (including 
splintered bamboo from shelters and facilities, corrugated iron sheets 
from latrines, and firewood) is high and needs to be accounted for in 
modelling of affected population.  

The model and resulting scenarios are required to include projections for: 
 Geographical areas at high/moderate/low exposure to hazards 

associated with the cyclone 
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 Number and location of people and households affected (disaggregated 
by sex, age, and disability to the extent possible by existing available 
population data) 

 Number of fatalities and injuries, segregated by location, sex, origin 
 Number and location of host community houses destroyed, damaged 
 Number and location of refugee household shelters destroyed 
 Expected requirements for temporary shelter for displaced people 
 Expected impact on access (roads, bridges, etc.), telecommunications, 

and public infrastructure (i.e. power plants, fuel depots, field hospitals, 
and other local government buildings and infrastructure).  

 
Appendix A provides initial guidance on the availability of baseline data. The consulting 
team is anticipated to review these and adapt/complement them according to their 
knowledge and experience and to the local context as required. 
 

List and 
Description of 
Expected Outputs 
to be Delivered 

Below are the required activities and expected outputs/deliverables based on the 
objectives and scope of work stated above: 

 Prepare and submit a detailed workplan and study methodology describing total 
implementation process of the mentioned assignment. 

 Develop and share Disaster Impact Models (DIMs). 
 Submit all raw copies of models and assessment reports in soft and hard copies. 

 
Deliverables linked with specific Required Day 

 
 

Activities Estimated 

Completion 

Duration  

Review 
and 
Approval 
By 

Work plan and methodology 3 days 

Review by 
UNDP and 

EPR advisor 
ISCG, 

approval 
by UNDP 
Project 

Manager 
DRR 

Hazard assessment: 2 scenarios run based for 
cyclone, storm surge and inundation models 
and drafting of corresponding report chapter 

12 days 

Exposure assessment and drafting of 
corresponding report chapter 

10 days 

Vulnerability assessment and drafting of 

corresponding report chapter 

10 days 

Presentation in Dhaka and Cox’s Bazaar of 
findings to key stakeholders 

3 days 

Finalization of report and shape files of all 

maps generated 

5 days  

Total 43 days over a 

period of 02 

months 
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Person to 
Supervise the 
Work/Performanc
e of the Service 
Provider  

 
The team leader of the contracted firm/institution/organization will report to the Project 
Manager DRR in UNDP CXB, and coordinate with the UNDP Project Manager DRR, UNDP 
Project Officer, the assigned ISCG focal point, and the chair of the ISCG Natural Hazards 
and Risk Analysis Task Force. The contractor will report to the Project Manager DRR every 
three weeks on the progress of the assignment. The deliverables shall be submitted to the 
Project Manager DRR in the UNDP Cox’s Bazaar sub office and are subject to the approval 
of the Project Manager DRR to process payments to the Contractor.  A performance 
evaluation will be carried by out at the end of the assignment, with these key 
stakeholders’ feedback taken into account.Key performance indicators include: 
 Completeness of detailed workplan describing total implementation process of 
the assignment Completeness of detailed study methodology including instrument 
based environmental data collection method Completeness and quality of 
Disaster Impact Models (DIMs) developed Completeness and thoroughness of 
assessment reports submitted Completeness of required maps (in shape files) 
generated Completeness and thoroughness of the Final Report submittedThe 
assignment will be guided and reviewed by the Project Manager-DRR of UNDP CXB, with 
support from the Emergency Coordinator of ISCG. 

Frequency of 
Reporting 

[As Indicate in the TOR 

Progress Reporting 
Requirements 

As Indicate in the TOR  

Location of work ☒ Exact Address/es [pls. specify] 

☒ At Contractor’s Location  
Expected duration 
of work  

The proposed time plan to complete the assignment is estimated to be 43 days over a 
period of 02 months.  
 
The contracted organization/institutions/agency will undertake field travel to Cox’s 
Bazaar as deemed necessary for the methodology and will be required send a 
representative to Cox’s Bazaar and Dhaka to present findings to key stakeholders but is 
otherwise expected to complete the majority of the work from its main base. The financial 
proposal should encompass all costs related to these requirements.  
 
ISCG and UNDP will facilitate the necessary introduction to Site Managing agencies and 
the RRRC office to gain approval for camp visits as part of any field work deemed 
necessary. 
 

Target start date  15 October 2019  
Latest completion 
date 

Last week in December 2019  

Travels Expected  ☒ As indicated in the ToR 
 

Special Security 
Requirements  

☒ Not Required 
 

Facilities to be 
Provided by UNDP 
(i.e., must be 
excluded from 
Price Proposal) 

☒ Others As indicated in the ToR 
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Implementation 
Schedule 
indicating 
breakdown and 
timing of 
activities/sub-
activities 

☒ Required 
 

Names and 
curriculum vitae of 
individuals who 
will be involved in 
completing the 
services 

☒ Required 
 

Currency of 
Proposal 

☒ Local Currency BDT or USD for international 

Value Added Tax 
on Price Proposal 

☒ must be inclusive of VAT and other applicable indirect taxes 
 

Validity Period of 
Proposals 
(Counting for the 
last day of 
submission of 
quotes) 

☒ 90 days        
 
In exceptional circumstances, UNDP may request the Proposer to extend the 
validity of the Proposal beyond what has been initially indicated in this RFP.   The 
Proposal shall then confirm the extension in writing, without any modification 
whatsoever on the Proposal.   

Partial Quotes ☒ Not permitted 
 

Payment Terms  
Installments Linked with 
deliverables  

Amount Date  

01. First Installment- 
Submission of a detailed 
workplan and methodology 
by 

20% of the total contract 
amount shall be paid upon 
submission of deliverables-
01  

By third 
October 2019 

02. Second Installment- 
Submission of draft report 

30% of the total contract 
amount shall be paid upon 
submission of deliverables-
02 

By 1st week of 
November 
2019 

03. Third Installment- 
Submission of shape files of 
maps and soft copies of 
databases underpinning 
the model 

20% of the total contract 
amount shall be paid upon 
submission of deliverables-
03  

By last week 
of November 
2019 

04.  Final Installment- 
Submission of final report 

30% of the total contract 
amount shall be paid upon 
submission of deliverables-
04  

By last week-
December 
2019 
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Person(s) to 
review/inspect/ 
approve 
outputs/complete
d services and 
authorize the 
disbursement of 
payment 

 
Project Manager DRR in UNDP CXB, and coordinate with the UNDP Project Manager DRR 

Type of Contract 
to be Signed 

☒ Purchase Order 

☒ Institutional Contract 
  

Criteria for 
Contract Award 

☒ Highest Combined Score (based on the 70% technical offer and 30% price 
weight distribution)  

☒ Full acceptance of the UNDP Contract General Terms and Conditions (GTC).  
This is a mandatory criterion and cannot be deleted regardless of the nature of 
services required.  Non-acceptance of the GTC may be grounds for the rejection 
of the Proposal. 

Criteria for the 
Assessment of 
Proposal  

Evaluation and comparison of proposals:  Prior to the technical evaluation all proposals 
will be screened based on the minimum eligibility criteria mentioned below: 

Eligibility criteria of the consulting firm: 

The firm should be able to demonstrate that it has proven expertise and experience to 
accomplish the assigned tasks. The firm should have sufficient human resources, 
hardware, software and infrastructure to conduct the assessments and deliver high 
quality output and results. 
 
This is a high-profile assignment requiring senior and professional advice based on 
substantive experience and qualifications of the contracting 
firm(s)/organization(s)/research institute(s), based on a team approach comprising 
several experts. The firm(s)/organization(s)/research institute(s) will be invited to submit 
a detailed delivery proposal along with suitable methodologies and CVs for the team 
leader and any other key experts (see below). 
 
Minimum eligibility criteria of the consultancy firm/organizations/research institutes: 
 

 Company Profile, which should not exceed fifteen (15) pages, including printed 
brochures and product catalogues relevant to the goods/services being 
procured  
 

 Business Licenses – Registration Papers, Tax Payment Certification, VAT/ BIN, 
Incorporation Certificate if Limited company etc. 
 

 Latest Audited Financial Statement – income statement and balance sheet to 
indicate Its financial stability, liquidity, credit standing, and market reputation, 
etc.; (Last two fiscal years)  
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 Minimum 05 years of operational experience in disaster risk management, 

environmental risk management, disaster risk analysis and similar relevant 

experiences. (Relevant Experience Certificate and work order must be attached 

with the proposal)   

 Experience of conducting minimum two similar type studies/assignments in the 

field of disaster risk reduction/management, meteorology, earth sciences and 

communications in last 05 years (relevant Experience Certificate and work 

order must be attached with the proposal). 

 
 Written Self-Declaration that the company is not in the UN Security Council 

1267/1989 List, UN Procurement Division List or Other UN Ineligibility List.  
 
Minimum Eligibility Criteria of the Team: 
 
Based on the conceptual approach and methodology proposed to carry out the 
assignments described in this ToR, the Contractor shall define the composition of the best 
possible team of professionals in order to deliver the expected results. The roles and 
responsibilities of each team member (including the timing of his/her intervention) should 
be clearly described. The Contractors should include, besides the CVs of all the team 
members, a table summarizing their qualifications and competencies with regard to the 
assigned responsibilities.  
 
The implementation team should include at minimum the following key experts: 
 

A. Team Leader: One Person   
Educational Qualification:  
• Should have at least a master’s degree (preferably a PhD) in any of the following 
disciplines of disaster management, engineering, coastal/environmental engineering 
or any other related field of study from a recognized university.  
Required Experience:  
• Minimum 08 years experiences in climate risk assessment, disaster risk 
reduction/management, coastal engineering or related field; 
• Among the stated 08 years , 05 years’ experience as natural hazard resilience 
specialist and/or coastal hazard Specialist in conducting hazard and risk assessments 
and designing solutions for coastal and climate processes and developing numerical 
and physical modelling. 

 
B. Team Combination:  
01. Disaster Risk/Climate Resilience Expert: One Person   
Educational Qualification:  
• At least a master’s degree in any of the following disciplines of disaster risk 
management, climate change, natural sciences or any other related field of study 
from a recognized university.  
Required Experience:  
• Minimum 05 years experiences in the field of disaster disk 
reduction/management and/or climate resilience with extensive experience and 
expertise in cyclone and early warning system and conducting disaster and climate 
assessments. 
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02.  Hazard Specialist/Expert: One Person   
Educational Qualification:  
• At least a master’s degree in any of the following disciplines of disaster risk 
reduction/management, natural sciences, climate change or any other related field of 
study from a recognized university.  
Required Experience:  
• Minimum 05 years of related work experience in natural hazard, disaster risk 
reduction, environmental or natural resource management projects with extensive 
expertise in conducting hazard assessments specifically and knowledge on various 
DRR frameworks.  

 
03. Meteorologist: One Person   
Educational Qualification:  
 At least a master’s degree in any of the following disciplines of natural 

sciences, climate studies and meteorology or any other related field of 
study from a recognized university.  

Required Experience:  
 Minimum 05 years of related work experience in field of meteorology, 

with extensive knowledge and experience in cyclonic storms, forecasting 
and early warning systems.  

 
04.  IT/Simulator Specialist: One Person   
Educational Qualification:  
• At least a master’s degree in any of the following disciplines of computer 
sciences, software development, engineering or any other related field of study from 
a recognized university.  
Required Experience:  
• Minimum 05 years of demonstrated experience in application development and 
programming, preferably in the field of climate change, disaster, and/or environment. 

 
05.  Engineer(s): Number as determined by Contractor necessary for proposed 
approach/methodology 
Educational Qualification:  
 At least a master’s degree in any of the following disciplines of 

engineering, geology, geographical information systems, environmental 
science or any other related field of study from a recognized university.  

Required Experience:  
 At least 05 years of demonstrated experience in coastal/geotechnical 

engineering, numerical and physical modelling of coastal projects, 
conducting hazard and risk assessments. 

 Should have civil engineering specialization on infrastructure, 
telecommunications, etc. 

 
06.  Natural Hazard and Disaster Specialist(s):  Number as determined by Contractor 
necessary for proposed approach/methodology  
Educational Qualification:  
 At least a bachelor’s degree in any of the following disciplines of climate 

change, disaster management, environmental/natural sciences or any 
other related field of study from a recognized university.  

Required Experience:  



 12 

 At least 02 years of demonstrated experience (preferably 05 years 
working experience) in conducting hazard and disaster risk assessments. 

 
 
Note: 
 

1) Consultancy firm(s), organization(s), research institute(s), consultant(s) that do 
not meet the above eligibility criteria shall not be considered for further 
evaluation. Necessary documentation including Legal documents-such as 
registration certificate must be submitted to substantiate the above eligibility 
criteria. 

 
2) Consultancy firm(s), organization(s), research institute(s), consultant(s) must 

ensure availability of the technical resource persons in the team (as per proposed 
team composition) during the period of contract to render technical/oversight 
services as per requirement. 

 
3) Consultancy firm(s), organization(s), research institute(s), consultant(s) who 

have worked in the project preparation phase and/or different implementation 
activities in implementing phase of the UNDP DRM Project shall not be eligible 
for this assignment.  

 
Technical Proposal (70%) 

☒ Expertise of the Firm 40 % 

☒ Methodology, Its Appropriateness to the Condition and Timeliness of the 
Implementation Plan 20 % 

☒ Management Structure and Qualification of Key Personnel 40 % 
 
 
 

Summary of Technical Proposal Evaluation Forms 
Score 

Weight 
Points 

Obtainable 

1 
Overall experience and Expertise of the 
organization 

40% 40 

2 
Proposed Methodology, Approach and 
Implementation Plan 

20% 20 

3 Management Structure and Key Personnel 40% 40 
 Total 100 

 
 

Criteria Weight Max. 
Points 

Technical 

70% 

 

1. Overall experience and Expertise of the 
organization/Firm (Form1) 

40 

1.1- Organization Reputation and staff credibility and 
Years of Establishment as a firm- Number of years’ 
experience as a firm   

15 

1.2- Relevant Experience on Similar Program / Projects  20 
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1.3- Experience on working with UN organization/ 
World Bank/ Other International agencies 

05 

2. Methodology proposed in the technical proposal 
(Form 2) 

20 

2.1- Relevance and appropriateness of methodology 
and approaches in responding the ToR 

05 

2.2- Appropriateness and relevance of tools and 
methodology 

05 

2.3- Overall understanding of the proposed assignment 
in terms of work planning and Proposed work plan and 
timeline relevant to the assignment as per the Terms of 
Reference 

05 

2.4- Risk Management & Overall flexibility, Monitoring, 
quality assurance technique 

05 

3. Expertise of Key personnel (Form3) 40 
3.1- Qualifications and Relevant experience of Team 
Leader 

10 

3.2- Qualifications and Relevant experience of Disaster 
Risk/Climate Resilience Expert 

07 

3.3- Qualifications and Relevant experience of Hazard 
Specialist/Expert 

07 

3.4- Qualifications and Relevant experience of 
Meteorologist 

05 

3.5- Qualifications and Relevant experience of 
IT/Simulator Specialist 

05 

3.6- Qualifications and Relevant experience of Engineer 04 
3.7- Qualifications and Relevant experience of Natural 
Hazard and Disaster Specialists 

02 

Financial 30% 100 
 
 
Financial Proposal (30%) 
To be computed as a ratio of the Proposal’s offer to the lowest price among the proposals 
received by UNDP. 
 

UNDP will award 
the contract to: 

☒ One and only one Service Provider 
 

Contract General 
Terms and 
Conditions 

☒ General Terms and Conditions for de minimis contracts (services only, 
less than $50,000) 
 
Applicable Terms and Conditions are available at: 
http://www.undp.org/content/undp/en/home/procurement/business/ho
w-we-buy.html  

 
Annexes to this 
RFP 

☒ Form for Submission of Proposal (Annex 2) 
☒ General Terms and Conditions / Special Conditions (Annex 3) 
☒ Detailed TOR [Annexure-4)  
☒ Others   Written Declaration Form Annexure-05  
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Contact Person for 
Inquiries 
(Written inquiries 
only) 

bd.procurement@undp.org 
 
Please mention the following in the subject while sending any query to UNDP 
regarding this RFP on or before 30 September 2019. 
 “Queries on RE-RFP-BD-2019-037” 
 
Any delay in UNDP’s response shall be not used as a reason for extending the 
deadline for submission, unless UNDP determines that such an extension is 
necessary and communicates a new deadline to the Proposers 

 
Other Information 
[pls. specify] 
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Annex 2 
 

FORM FOR SUBMITTING SERVICE PROVIDER’S PROPOSAL1 
 

(This Form must be submitted only using the Service Provider’s Official Letterhead/Stationery2) 
 
 

 [insert: Location]. 
[insert: Date] 

 
To: [insert: Name and Address of UNDP focal point] 
 
Dear Sir/Madam: 
 

We, the undersigned, hereby offer to render the following services to UNDP in conformity 
with the requirements defined in the RFP dated [specify date] , and all of its attachments, as well 
as the provisions of the UNDP General Contract Terms and Conditions : 

 
A. Qualifications of the Service Provider 

 
 
The Service Provider must describe and explain how and why they are the best entity that can deliver the 
requirements of UNDP by indicating the following :  
 
a) Profile – describing the nature of business, field of expertise, licenses, certifications, accreditations; 
b) Business Licenses – Registration Papers, Tax Payment Certification, etc. 
c) Latest Audited Financial Statement – income statement and balance sheet to indicate Its financial 

stability, liquidity, credit standing, and market reputation, etc. ; 
d) Track Record – list of clients for similar services as those required by UNDP, indicating description of 

contract scope, contract duration, contract value, contact references; 
e) Certificates and Accreditation – including Quality Certificates, Patent Registrations, Environmental 

Sustainability Certificates, etc.   
f) Written Self-Declaration that the company is not in the UN Security Council 1267/1989 List, UN 

Procurement Division List or Other UN Ineligibility List. 
 

 
B. Proposed Methodology for the Completion of Services 

 
 
The Service Provider must describe how it will address/deliver the demands of the RFP; providing a detailed 
description of the essential performance characteristics, reporting conditions and quality assurance 
mechanisms that will be put in place, while demonstrating that the proposed methodology will be 
appropriate to the local conditions and context of the work. 
 

                                                           
1 This serves as a guide to the Service Provider in preparing the Proposal.  
2 Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for 
verification purposes  
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C. Qualifications of Key Personnel  

 
 
If required by the RFP, the Service Provider must provide : 
 
a) Names and qualifications of the key personnel that will perform the services indicating who is Team 

Leader, who are supporting, etc.; 
b) CVs demonstrating qualifications must be submitted if required by the RFP; and  
c) Written confirmation from each personnel that they are available for the entire duration of the contract. 
 

 
 

(THE FOLLOWING TWO SECTION {D & E } SHOULD BE SUBMITTED AS 
PASSWORD PROTECTED FINANCIAL PROPOSAL) 

 
 
D. Cost Breakdown per Deliverable* - Price including all Direct and Indirect cost (VAT & TAX)  
 

 Deliverables 
[list them as referred to in the RFP] 

Percentage of Total Price 
(Weight for payment) 

Price 
(Lump Sum, 
All Inclusive) 

1 Deliverable 1- First Installment- 
Submission of a detailed workplan and 
methodology by 

  20% of the total contract 
amount shall be paid upon 
submission of deliverables-01 

 

2 Deliverable 2- Second Installment- 
Submission of draft report 

30% of the total contract 
amount shall be paid upon 
submission of deliverables-02 

 

3 Deliverable 3-Third Installment- 
Submission of shape files of maps and 
soft copies of databases underpinning 
the model 

20% of the total contract 
amount shall be paid upon 
submission of deliverables-03 

 

4 Deliverable 4 Final Installment- 
Submission of final report 

30% of the total contract 
amount shall be paid upon 
submission of deliverables-04 

 

 Total  100%  
*This shall be the basis of the payment tranches 

 

E. Cost Breakdown by Cost Component [This is only an Example]:   

Description of Activity Remuneration 
per Unit of Time 

Total Period of 
Engagement 

No. of 
Personnel 

Total Rate  

I. Personnel Services      
     1. Services from Home Office     
           a.  Expertise 1     
           b.  Expertise 2     
     2. Services from Field Offices     
           a .  Expertise 1     
           b.  Expertise 2      
     3.  Services from Overseas     
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          a.  Expertise 1     
          b.  Expertise 2     
II. Out of Pocket Expenses     
           1.  Travel Costs     
           2.  Daily Allowance     
           3.  Communications     
           4.  Reproduction     
           5.  Equipment Lease     
           6.  Others     
III. Other Related Costs     

 
[Name and Signature of the Service Provider’s 
Authorized Person] 
[Designation] 
[Date] 
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Annex 3 
 
 

General Terms and Conditions for Services 
 
 
1.0 LEGAL STATUS:  
 

The Contractor shall be considered as having the legal status of an independent contractor vis-à-vis the 
United Nations Development Programme (UNDP).  The Contractor’s personnel and sub-contractors shall 
not be considered in any respect as being the employees or agents of UNDP or the United Nations. 

 
2.0 SOURCE OF INSTRUCTIONS:  
 

The Contractor shall neither seek nor accept instructions from any authority external to UNDP in connection 
with the performance of its services under this Contract.  The Contractor shall refrain from any action that 
may adversely affect UNDP or the United Nations and shall fulfill its commitments with the fullest regard 
to the interests of UNDP. 

 
3.0 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES:  
 

The Contractor shall be responsible for the professional and technical competence of its employees and will 
select, for work under this Contract, reliable individuals who will perform effectively in the implementation 
of this Contract, respect the local customs, and conform to a high standard of moral and ethical conduct.  

 
4.0 ASSIGNMENT:  
 

The Contractor shall not assign, transfer, pledge or make other disposition of this Contract or any part 
thereof, or any of the Contractor's rights, claims or obligations under this Contract except with the prior 
written consent of UNDP.  

 
5.0 SUB-CONTRACTING:  
 

In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the prior 
written approval and clearance of UNDP for all sub-contractors.  The approval of UNDP of a sub-contractor 
shall not relieve the Contractor of any of its obligations under this Contract. The terms of any sub-contract 
shall be subject to and conform to the provisions of this Contract.  

 
6.0 OFFICIALS NOT TO BENEFIT:  
 

The Contractor warrants that no official of UNDP or the United Nations has received or will be offered by 
the Contractor any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor 
agrees that breach of this provision is a breach of an essential term of this Contract.  

 
7.0 INDEMNIFICATION:  
 

The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, UNDP, its officials, 
agents, servants and employees from and against all suits, claims, demands, and liability of any nature or 
kind, including their costs and expenses, arising out of acts or omissions of the Contractor, or the 
Contractor's employees, officers, agents or sub-contractors, in the performance of this Contract.  This 
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provision shall extend, inter alia, to claims and liability in the nature of workmen's compensation, products 
liability and liability arising out of the use of patented inventions or devices, copyrighted material or other 
intellectual property by the Contractor, its employees, officers, agents, servants or sub-contractors.  The 
obligations under this Article do not lapse upon termination of this Contract.  

 
8.0 INSURANCE AND LIABILITIES TO THIRD PARTIES: 
 

8.1 The Contractor shall provide and thereafter maintain insurance against all risks in  respect of its 
property and any equipment used for the execution of this Contract. 

 
8.2 The Contractor shall provide and thereafter maintain all appropriate workmen's compensation 

insurance, or the equivalent, with respect to its employees to cover claims for personal injury or 
death in connection with this Contract.  

 
8.3 The Contractor shall also provide and thereafter maintain liability insurance in an adequate amount 

to cover third party claims for death or bodily injury, or loss of or damage to property, arising from 
or in connection with the provision of services under this Contract or the operation of any vehicles, 
boats, airplanes or other equipment owned or leased by the Contractor or its agents, servants, 
employees or sub-contractors performing work or services in connection with this Contract. 

  
8.4 Except for the workmen's compensation insurance, the insurance policies under this Article shall:  

 
8.4.1 Name UNDP as additional insured;  
8.4.2 Include a waiver of subrogation of the Contractor's rights to the insurance carrier against 

the UNDP;  
8.4.3 Provide that the UNDP shall receive thirty (30) days written notice from the insurers prior 

to any cancellation or change of coverage.  
8.5 The Contractor shall, upon request, provide the UNDP with satisfactory evidence of the 

insurance required under this Article.  
 
9.0 ENCUMBRANCES/LIENS:  
 

The Contractor shall not cause or permit any lien, attachment or other encumbrance by any person to be 
placed on file or to remain on file in any public office or on file with the UNDP against any monies due or to 
become due for any work done or materials furnished under this Contract, or by reason of any other claim 
or demand against the Contractor.  

 
10.0 TITLE TO EQUIPMENT:  

 
Title to any equipment and supplies that may be furnished by UNDP shall rest with UNDP and any such 
equipment shall be returned to UNDP at the conclusion of this Contract or when no longer needed by the 
Contractor. Such equipment, when returned to UNDP, shall be in the same condition as when delivered to 
the Contractor, subject to normal wear and tear.  The Contractor shall be liable to compensate UNDP for 
equipment determined to be damaged or degraded beyond normal wear and tear.  
 

11.0 COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS: 
 

11.1  Except as is otherwise expressly provided in writing in the Contract, the UNDP shall be entitled to 
all intellectual property and other proprietary rights including, but not limited to, patents, 
copyrights, and trademarks, with regard to products, processes, inventions, ideas, know-how, or 
documents and other materials which the Contractor has developed for the UNDP under the 
Contract and which bear a direct relation to or are produced or prepared or collected in 
consequence of, or during the course of, the performance of the Contract, and the Contractor 
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acknowledges and agrees that such products, documents and other materials constitute works 
made for hire for the UNDP.  

 
11.2 To the extent that any such intellectual property or other proprietary rights consist of any 

intellectual property or other proprietary rights of the Contractor: (i) that pre-existed the 
performance by the Contractor of its obligations under the Contract, or (ii) that the Contractor may 
develop or acquire, or may have developed or acquired, independently of the performance of its 
obligations under the Contract, the UNDP does not and shall not claim any ownership interest 
thereto, and the Contractor grants to the UNDP a perpetual license to use such intellectual 
property or other proprietary right solely for the purposes of and in accordance with the 
requirements of the Contract. 

 
11.3 At the request of the UNDP; the Contractor shall take all necessary steps, execute all necessary 

documents and generally assist in securing such proprietary rights and transferring or licensing 
them to the UNDP in compliance with the requirements of the applicable law and of the Contract. 

 
11.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, reports, 

estimates, recommendations, documents, and all other data compiled by or received by the 
Contractor under the Contract shall be the property of the UNDP, shall be made available for use 
or inspection by the UNDP at reasonable times and in reasonable places, shall be treated as 
confidential, and shall be delivered only to UNDP authorized officials on completion of work under 
the Contract. 

 
12.0 USE OF NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE UNITED NATIONS:  
 

The Contractor shall not advertise or otherwise make public the fact that it is a Contractor with UNDP, nor 
shall the Contractor, in any manner whatsoever use the name, emblem or official seal of UNDP or THE 
United Nations, or any abbreviation of the name of UNDP or United Nations in connection with its business 
or otherwise.  

 
13.0 CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION:   
 

Information and data that is considered proprietary by either Party and that is delivered or disclosed by one 
Party (“Discloser”) to the other Party (“Recipient”) during the course of performance of the Contract, and 
that is designated as confidential (“Information”), shall be held in confidence by that Party and shall be 
handled as follows:  

 
13.1 The recipient (“Recipient”) of such information shall:  

 
13.1.1 use the same care and discretion to avoid disclosure, publication or dissemination of the 

Discloser’s Information as it uses with its own similar information that it does not wish to 
disclose, publish or disseminate; and, 

13.1.2 use the Discloser’s Information solely for the purpose for which it was disclosed. 
 

13.2 Provided that the Recipient has a written agreement with the following persons or entities 
requiring them to treat the Information confidential in accordance with the Contract and this 
Article 13, the Recipient may disclose Information to:  

 
13.2.1 any other party with the Discloser’s prior written consent; and, 
13.2.2 the Recipient’s employees, officials, representatives and agents who have a need to know 

such Information for purposes of performing obligations under the Contract, and 
employees officials, representatives and agents of any legal entity that it controls controls 
it, or with which it is under common control, who have a need to know such Information 



 21 

for purposes of performing obligations under the Contract, provided that, for these 
purposes a controlled legal entity means: 

 
13.2.2.1 a corporate entity in which the Party owns or otherwise controls, whether 

directly or indirectly, over fifty percent (50%) of voting shares thereof; or, 
13.2.2.2 any entity over which the Party exercises effective managerial control; or, 
13.2.2.3 for the UNDP, an affiliated Fund such as UNCDF, UNIFEM and UNV.  

 
13.3 The Contractor may disclose Information to the extent required by law, provided that, subject to 

and without any waiver of the privileges and immunities of the United Nations, the Contractor will 
give the UNDP sufficient prior notice of a request for the disclosure of Information in order to allow 
the UNDP to have a reasonable opportunity to take protective measures or such other action as 
may be appropriate before any such disclosure is made. 

 
13.4 The UNDP may disclose Information to the extent as required pursuant to the Charter of the UN, 

resolutions or regulations of the General Assembly, or rules promulgated by the Secretary-General. 
 
13.5 The Recipient shall not be precluded from disclosing Information that is obtained by the Recipient 

from a third party without restriction, is disclosed by the Discloser to a third party without any 
obligation of confidentiality, is previously known by the Recipient, or at any time is developed by 
the Recipient completely independently of any disclosures hereunder. 

 
13.6 These obligations and restrictions of confidentiality shall be effective during the term of the 

Contract, including any extension thereof, and, unless otherwise provided in the Contract, shall 
remain effective following any termination of the Contract. 

 
14.0 FORCE MAJEURE; OTHER CHANGES IN CONDITIONS  
 

14.1 In the event of and as soon as possible after the occurrence of any cause constituting force 
majeure, the Contractor shall give notice and full particulars in writing to the UNDP, of such 
occurrence or change if the Contractor is thereby rendered unable, wholly or in part, to perform 
its obligations and meet its responsibilities under this Contract.  The Contractor shall also notify 
the UNDP of any other changes in conditions or the occurrence of any event that interferes or 
threatens to interfere with its performance of this Contract. On receipt of the notice required 
under this Article, the UNDP shall take such action as, in its sole discretion; it considers to be 
appropriate or necessary in the circumstances, including the granting to the Contractor of a 
reasonable extension of time in which to perform its obligations under this Contract.   

 
14.2 If the Contractor is rendered permanently unable, wholly, or in part, by reason of force majeure to 

perform its obligations and meet its responsibilities under this Contract, the UNDP shall have the 
right to suspend or terminate this Contract on the same terms and conditions as are provided for 
in Article 15, "Termination", except that the period of notice shall be seven (7) days instead of 
thirty (30) days.  

 
14.3 Force majeure as used in this Article means acts of God, war (whether declared or not), invasion, 

revolution, insurrection, or other acts of a similar nature or force.  
 

14.4 The Contractor acknowledges and agrees that, with respect to any obligations under the Contract 
that the Contractor must perform in or for any areas in which the UNDP is engaged in, preparing 
to engage in, or disengaging from any peacekeeping, humanitarian or similar operations, any 
delays or failure to perform such obligations arising from or relating to harsh conditions within 
such areas or to any incidents of civil unrest occurring in such areas shall not, in and of itself, 
constitute force majeure under the Contract..  
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15.0 TERMINATION  
 

15.1 Either party may terminate this Contract for cause, in whole or in part, upon thirty (30) days notice, 
in writing, to the other party.  The initiation of arbitral proceedings in accordance with Article 16.2 
(“Arbitration”), below, shall not be deemed a termination of this Contract.  

 
15.2 UNDP reserves the right to terminate without cause this Contract at any time upon 15 days prior 

written notice to the Contractor, in which case UNDP shall reimburse the Contractor for all 
reasonable costs incurred by the Contractor prior to receipt of the notice of termination.  

 
15.3 In the event of any termination by UNDP under this Article, no payment shall be due from UNDP 

to the Contractor except for work and services satisfactorily performed in conformity with the 
express terms of this Contract.  

 
15.4 Should the Contractor be adjudged bankrupt, or be liquidated or become insolvent, or should the 

Contractor make an assignment for the benefit of its creditors, or should a Receiver be appointed 
on account of the insolvency of the Contractor, the UNDP may, without prejudice to any other 
right or remedy it may have under the terms of these conditions, terminate this Contract forthwith.  
The Contractor shall immediately inform the UNDP of the occurrence of any of the above events.  

 
16.0 SETTLEMENT OF DISPUTES  
 

16.1 Amicable Settlement: The Parties shall use their best efforts to settle amicably any dispute, 
controversy or claim arising out of this Contract or the breach, termination or invalidity thereof.  
Where the parties wish to seek such an amicable settlement through conciliation, the conciliation 
shall take place in accordance with the UNCITRAL Conciliation Rules then obtaining, or according 
to such other procedure as may be agreed between the parties. 

 
16.2 Arbitration: Any dispute, controversy, or claim between the Parties arising out of the Contract or 

the breach, termination, or invalidity thereof, unless settled amicably under Article 16.1, above, 
within sixty (60) days after receipt by one Party of the other Party’s written request for such 
amicable settlement, shall be referred by either Party to arbitration in accordance with the 
UNCITRAL Arbitration Rules then obtaining.  The decisions of the arbitral tribunal shall be based 
on general principles of international commercial law.  For all evidentiary questions, the arbitral 
tribunal shall be guided by the Supplementary Rules Governing the Presentation and Reception of 
Evidence in International Commercial Arbitration of the International Bar Association, 28 May 
1983 edition.  The arbitral tribunal shall be empowered to order the return or destruction of goods 
or any property, whether tangible or intangible, or of any confidential information provided under 
the Contract, order the termination of the Contract, or order that any other protective measures 
be taken with respect to the goods, services or any other property, whether tangible or intangible, 
or of any confidential information provided under the Contract, as appropriate, all in accordance 
with the authority of the arbitral tribunal pursuant to Article 26 (“Interim Measures of Protection”) 
and Article 32 (“Form and Effect of the Award”) of the UNCITRAL Arbitration Rules.  The arbitral 
tribunal shall have no authority to award punitive damages.  In addition, unless otherwise 
expressly provided in the Contract, the arbitral tribunal shall have no authority to award interest 
in excess of the London Inter-Bank Offered Rate (“LIBOR”) then prevailing, and any such interest 
shall be simple interest only.  The Parties shall be bound by any arbitration award rendered as a 
result of such arbitration as the final adjudication of any such dispute, controversy, or claim.  

 
17.0 PRIVILEGES AND IMMUNITIES: 
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Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the privileges 
and immunities of the United Nations, including its subsidiary organs. 

 
18.0 TAX EXEMPTION  

 
18.1 Section 7 of the Convention on the Privileges and Immunities of the United Nations provides, inter-

alia that the United Nations, including its subsidiary organs, is exempt from all direct taxes, except 
charges for public utility services, and is exempt from customs duties and charges of a similar 
nature in respect of articles imported or exported for its official use.  In the event any 
governmental authority refuses to recognize the United Nations exemption from such taxes, duties 
or charges, the Contractor shall immediately consult with the UNDP to determine a mutually 
acceptable procedure.  

 
18.2 Accordingly, the Contractor authorizes UNDP to deduct from the Contractor's invoice any amount 

representing such taxes, duties or charges, unless the Contractor has consulted with the UNDP 
before the payment thereof and the UNDP has, in each instance, specifically authorized the 
Contractor to pay such taxes, duties or charges under protest.  In that event, the Contractor shall 
provide the UNDP with written evidence that payment of such taxes, duties or charges has been 
made and appropriately authorized.  

 
19.0 CHILD LABOUR 
 

19.1 The Contractor represents and warrants that neither it, nor any of its suppliers is engaged in any 
practice inconsistent with the rights set forth in the Convention on the Rights of the Child, including 
Article 32 thereof, which, inter alia, requires that a child shall be protected from performing any 
work that is likely to be hazardous or to interfere with the child's education, or to be harmful to 
the child's health or physical mental, spiritual, moral or social development.  

 
19.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract 

immediately upon    notice to the Contractor, at no cost to UNDP.  
 
 
20.0 MINES: 
 

20.1 The Contractor represents and warrants that neither it nor any of its suppliers is actively and 
directly engaged in patent activities, development, assembly, production, trade or manufacture of 
mines or in such activities in respect of components primarily utilized in the manufacture of Mines. 
The term "Mines" means those devices defined in Article 2, Paragraphs 1, 4 and 5 of Protocol II 
annexed to the Convention on Prohibitions and Restrictions on the Use of Certain Conventional 
Weapons Which May Be Deemed to Be Excessively Injurious or to Have Indiscriminate Effects of 
1980.  

 
20.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract 

immediately upon notice to the Contractor, without any liability for termination charges or any 
other liability of any kind of UNDP.  

 
21.0 OBSERVANCE OF THE LAW:  
 

The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the performance 
of its obligations under the terms of this Contract.  

 
22.0 SEXUAL EXPLOITATION: 
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22.1 The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse of 
anyone by it or by any of its employees or any other persons who may be engaged by the 
Contractor to perform any services under the Contract.  For these purposes, sexual activity with 
any person less than eighteen years of age, regardless of any laws relating to consent, shall 
constitute the sexual exploitation and abuse of such person.  In addition, the Contractor shall 
refrain from, and shall take all appropriate measures to prohibit its employees or other persons 
engaged by it from, exchanging any money, goods, services, offers of employment or other things 
of value, for sexual favors or activities, or from engaging in any sexual activities that are exploitive 
or degrading to any person.  The Contractor acknowledges and agrees that the provisions hereof 
constitute an essential term of the Contract and that any breach of this representation and 
warranty shall entitle UNDP to terminate the Contract immediately upon notice to the Contractor, 
without any liability for termination charges or any other liability of any kind. 

 
22.2 The UNDP shall not apply the foregoing standard relating to age in any case in which the 

Contractor’s personnel or any other person who may be engaged by the Contractor to perform 
any services under the Contract is married to the person less than the age of eighteen years with 
whom sexual activity has occurred and in which such marriage is recognized as valid under the 
laws of the country of citizenship of such Contractor’s personnel or such other person who may be 
engaged by the Contractor to perform any services under the Contract. 

 
23.0 AUTHORITY TO MODIFY:  
 

Pursuant to the Financial Regulations and Rules of UNDP, only the UNDP Authorized Official possesses the 
authority to agree on behalf of UNDP to any modification of or change in this Contract, to a waiver of any 
of its provisions or to any additional contractual relationship of any kind with the Contractor. Accordingly, 
no modification or change in this Contract shall be valid and enforceable against UNDP unless provided by 
an amendment to this Contract signed by the Contractor and jointly by the UNDP Authorized Official. 
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Annex 4 
 

 

UNDP BANGLADESH – COX’S BAZAR 

Disaster Impact Modelling for Ukhia and Teknaf sub-districts  

(Disaster Risk Management in Cox’s Bazaar District project) 

TERMS OF REFERENCE (ToR) 
 

A. Project Title:  

Disaster Risk Reduction in Cox’s Bazaar District 
B. Introduction 

Cox’s Bazaar is highly exposed to cyclones and storms. In the past three years, the district has been affected by cyclones 
Mora in May 2017, Roanu in May 2016 and Komen in July 2015. Since 2017, the risk landscape of Cox’s Bazaar has changed 
significantly with the mass influx of Rohingya refugees, double in number compared to the local population, and posing 
significant additional demands on local government functions, the natural resources, and on the infrastructure.  
 
During cyclone Mora, 70% of the shelters in the then much smaller refugee camps were found to have been damaged 
following the cyclone. In 2018, relatively mild wind events such as kalbaishaki/Nor’wester storms affected 27,005 people 
in the refugee camps, while 37,167 people have been affected till July 2019. In 2018, it was estimated that the majority of 
the household shelters and facilities in the camps are unable to bear wind loads over 50 km/hour. All factors indicate that 
the camp population should be considered at higher risk of trauma, fatality and asset loss related to storm winds than 
what is usual for the country. Multiple factors exacerbate the risks from wind, including (a) extremely dense settlement, 
(b) use of bamboo for household shelter construction and the vast majority of other structures in the camps, (c) the known 
low wind resistance of the majority of the household shelters in the camps and (d) the practice of drying firewood on top 
of household shelters. There are at present no cyclone shelters or other large concrete buildings in the Rohingya camps. 
In this environment, the majority of the population is at all times surrounded by a large volume of poorly secured objects 
which have the potential for causing acute trauma if thrown by extreme winds.  
 
While the Kutupalong camps in Ukhia sub-district are not exposed to storm surges or inundation risks, most of the camps 
in Teknaf sub-district are separated from the eastern river Naf by only a less than 1 km wide coastal plain protected by 
embankments along the river. A breach or overflow of those embankments during a cyclone event may cause flooding of 
the eastern Teknaf camps. One Teknaf camp – Shamlapur/camp 23 – is on the western coast of the Teknaf peninsula and 
is at direct risk of storm surge. Unlike the rest of Bangladesh, the terrain of Cox’s Bazaar is hilly, consisting of poorly 
consolidated sand and silt deposits that are vulnerable to erosion processes, landslides and flash floods during rainfall. 
Vegetation removal for cooking fuel and hill cutting for shelters, facilities and new roads exacerbates the pre-existing 
landslide susceptibility of the sandy soil hills. The 2018 and 2019 monsoon seasons demonstrated that immediate heavy 
rainfall impacts in the camps include impediments to road access and navigability, shelter, NFI and asset loss, and 
additional barriers for refugees to access services and distribution points. Similar impacts can be anticipated in the case of 
a depression or cyclonic storm, independently of wind.   
 
Massive shelter loss and damage, casualties from flying debris, damage to facilities, and loss of NFIs and facility equipment 
due to wind, flooding and erosion is therefore anticipated in the case of a cyclone happening in the camps in 2019. To 
adequately respond to the medical and humanitarian needs of the 900,000 people living in the camps, as well as affected 
Bangladeshi host community members, robust emergency planning is needed. Determining the risk of disaster and its 
potential impact, as well as understanding the existing vulnerabilities and capacities of a population, is necessary to ensure 
informed and appropriately scaled planning.  
 
In support of the Inter-Sector Coordination Group (ISCG) coordinating the UN and NGO response to the Rohingya crisis, 
UNDP is therefore seeking consultancy services of a firm to develop a Disaster Impact Model (DIM) and generate two 
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impact scenarios which can be used to support humanitarian contingency planning for responding in the Rohingya camps 
and host community (i.e. Ukhia and Teknaf sub-districts), with the aim of improving contingency planning of critical 
stakeholders. As part of its ECHO and SDC-funded “Disaster Risk Management in Cox’s Bazaar District” programme, UNDP 
is providing technical support to local government and humanitarian stakeholders in Cox’s Bazaar on disaster risk 
management. In support of ISCG contingency planning for cyclone, UNDP is now seeking bids from experienced 
firms/institutions for an assignment to develop a cyclone impact model and produce resulting impact scenario for two 
categories of cyclone.  

C. Objective of the Assignment: 
The objective of the assignment is to develop a Disaster Impact Model (DIM) using existing data for the impacts on Ukhia 
and Teknaf upazila and generate two impact scenarios which can be used to support contingency planning for response in 
the Rohingya camps and host community (i.e. Ukhia and Teknaf sub-districts).   
The two scenarios are:  

3. A Category 1 cyclone (Saffir-Simpson scale) making landfall between midnight and 4 AM at the border 
of Chittagong district and Cox’s Bazaar district, during high tide. 

4. A Category 4 cyclone (Saffir-Simpson scale) making landfall between midnight and 4 AM on the coast 
between Cox’s Bazaar Sadar and the southern end of the Teknaf peninsula, at king tide, with the storm 
surge entering the Naf river.  
 

(Scenario 2 is intended to produce the worst-case scenario; the hazard variables may be adjusted following discussion 
between UNDP, government counterparts, ISCG and service provider during the inception of the work.) 
 

D. Scope of Work 
The required consultancy service shall include the following tasks but not be limited to:  

11. Coordination and communication with UNDP and ISCG throughout the duration of the assignment 
12. Maintain the confidentiality of data and results throughout the duration of the assignment and after 
13. Assess current situation and develop work plan and methodology accordingly 
14. Review existing data and confirm the technical methodology for cyclone impact modelling  
15. Hazard assessment for 2 scenarios based on cyclonic wind, storm surge, landslide and precipitation 

models, including landslide and debris-associated hazard 
16. Exposure assessment 
17. Vulnerability assessment 
18. Prepare report including relevant maps and annexes 
19. Submit draft report and present findings to UNDP and key response stakeholders in Dhaka and Cox’s 

Bazaar 
20. Revise and submit final report and Shape files of all maps generated 

 
The draft and final report should include but not be limited to:  

 Non-technical executive summary 
 Detailed description of the hazard and risk assessment methodologies and results 
 Detailed description of the hazard scenarios and corresponding impact assessment 
 Hazard and risk maps at the appropriate scale 
 Recommendations for improving cyclone impact assessment 
 Detailed catalogue of the datasets used and annexes. 

 
As proprietary data from other UN agencies will likely be necessary to complete the assignment, the contractor is expected 
to maintain confidentiality at all stages of the work, including after completion of the assignment. Sharing of the final 
report with other actors will be at the discretion of UNDP and ISCG.  
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E. Approach and Methodology 
The contractor is expected to use geospatial and planning tools to provide estimates of possible impacts of disaster, needs 
for commodities, number of people and households likely affected, and possible humanitarian needs.   

The service provider is expected to consider the impact as a function of the Hazard x Vulnerability x Exposure for: 

o Hazard: wind speed, rainfall, and storm surge should be utilized;  
o Vulnerability: damage curve for the buildings in the camps, housing data regarding the host 

communities; 
o Exposure: position and number of buildings, and the population living in them. 

The likely impact of the debris flying around will have to be evaluated. 

The service provider is expected to consider the following factors affecting the cyclone risk scenario of Ukhia and Teknaf 
and ensure that the impact modelling takes into account the effect of: 

 Due to the hilly terrain characterizing Ukhia and Teknaf, rainfall associated with the cyclone system is 
likely to induce landslides and cause flooding in addition to wind and storm surge impacts.  

 Severe deforestation in the Rohingya camps will compound wind and rain impacts in these areas.  
 The vast majority of structures in the Rohingya camps cannot withstand wind-loads of above 50 

km/hour winds, the majority of the camps are extremely densely populated, and there is a common 
practice to dry firewood on roofs. The potential volume of flying debris (including splintered bamboo 
from shelters and facilities, corrugated iron sheets from latrines, and firewood) is high and needs to be 
accounted for in modelling of affected population.  

The model and resulting scenarios are required to include projections for: 
 Geographical areas at high/moderate/low exposure to hazards associated with the cyclone 
 Number and location of people and households affected (disaggregated by sex, age, and disability to 

the extent possible by existing available population data) 
 Number of fatalities and injuries, segregated by location, sex, origin 
 Number and location of host community houses destroyed, damaged 
 Number and location of refugee household shelters destroyed 
 Expected requirements for temporary shelter for displaced people 
 Expected impact on access (roads, bridges, etc.), telecommunications, and public infrastructure (i.e. 

power plants, fuel depots, field hospitals, and other local government buildings and infrastructure).  
 
Appendix A provides initial guidance on the availability of baseline data. The consulting team is anticipated to review these 
and adapt/complement them according to their knowledge and experience and to the local context as required. 
 

 
F. Expected Outputs / Deliverables Timeline 

(starting from the date of 
contract signing) 

Below are the required activities and expected outputs/deliverables based on the objectives and scope of work stated 
above: 

 Prepare and submit a detailed workplan and study methodology describing total implementation process of the 
mentioned assignment. 

 Develop and share Disaster Impact Models (DIMs). 
 Submit all raw copies of models and assessment reports in soft and hard copies. 

 
Activities Estimated Completion 

Duration  

Review and Approval By 
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Work plan and methodology 3 days 

Review by UNDP and EPR 
advisor ISCG, approval by 
UNDP Project Manager 

DRR 

Hazard assessment: 2 scenarios run based for cyclone, 
storm surge and inundation models and drafting of 
corresponding report chapter 

12 days 

Exposure assessment and drafting of corresponding 
report chapter 

10 days 

Vulnerability assessment and drafting of 

corresponding report chapter 

10 days 

Presentation in Dhaka and Cox’s Bazaar of findings to 
key stakeholders 

3 days 

Finalization of report and shape files of all maps 

generated 

5 days  

Total 43 days over a period of 02 

months 

 

G. Impact of Results 
Experience of conducting preparedness and response has shown that secondary data can be effectively utilized to build 
an accurate picture of vulnerabilities, even before a disaster occurs. Using data such as shake maps, typhoon tracks and 
wave patterns, alongside logistics, population and housing data, disaster impact models can be created during the 
preparedness phase that can be updated when a disaster occurs. These models assist the humanitarian community to 
calculate estimates of the number of people affected by a specific disaster, as well as how many would most likely require 
humanitarian assistance, as a means of informing more accurate initial response planning. 
 
Operational readiness is central to optimizing the speed, volume and quality of humanitarian assistance to be delivered 
during a large-scale disaster. The way that emergency responses are operated has a massive impact on the speed and 
quality of the assistance provided to disaster victims.  
 
Key outputs relevant to this consultancy will directly provide Government duty-bearers and key humanitarian stakeholders 
with the knowledge needed to manage residual risk through risk-informed planning in their roles. 
 

H. Governance and Accountability/ Institutional Arrangement  
The team leader of the contracted firm/institution/organization will report to the Project Manager DRR in UNDP CXB, and 
coordinate with the UNDP Project Manager DRR, UNDP Project Officer, the assigned ISCG focal point, and the chair of the 
ISCG Natural Hazards and Risk Analysis Task Force.  
 
The contractor will report to the Project Manager DRR every three weeks on the progress of the assignment. The 
deliverables shall be submitted to the Project Manager DRR in the UNDP Cox’s Bazaar sub office and are subject to the 
approval of the Project Manager DRR to process payments to the Contractor.  A performance evaluation will be carried by 
out at the end of the assignment, with these key stakeholders’ feedback taken into account. 
 
Key performance indicators include:  

 Completeness of detailed workplan describing total implementation process of the assignment 
 Completeness of detailed study methodology including instrument based environmental data 

collection method 
 Completeness and quality of Disaster Impact Models (DIMs) developed 
 Completeness and thoroughness of assessment reports submitted 
 Completeness of required maps (in shape files) generated 
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 Completeness and thoroughness of the Final Report submitted 
 
The assignment will be guided and reviewed by the Project Manager-DRR of UNDP CXB, with support from the Emergency 
Coordinator of ISCG.  

I. Duration of the Work and Duty Station  
The proposed time plan to complete the assignment is estimated to be 43 days over a period of 02 months.  
 
The contracted organization/institutions/agency will undertake field travel to Cox’s Bazaar as deemed necessary for the 
methodology and will be required send a representative to Cox’s Bazaar and Dhaka to present findings to key stakeholders 
but is otherwise expected to complete the majority of the work from its main base. The financial proposal should 
encompass all costs related to these requirements.  
 
ISCG and UNDP will facilitate the necessary introduction to Site Managing agencies and the RRRC office to gain approval 
for camp visits as part of any field work deemed necessary. 
 

J. Qualification of the Successful Agency/Firm  
This is a high-profile assignment requiring senior and professional advice based on substantive experience and 
qualifications of the contracting firm(s)/organization(s)/research institute(s), based on a team approach comprising several 
experts. The firm(s)/organization(s)/research institute(s) will be invited to submit a detailed delivery proposal along with 
suitable methodologies and CVs for the team leader and any other key experts (see below). 
 
Minimum eligibility criteria of the consultancy firm/organizations/research institutes: 
 

 Company Profile, which should not exceed fifteen (15) pages, including printed brochures and 
product catalogues relevant to the goods/services being procured  
 

 Business Licenses – Registration Papers, Tax Payment Certification, VAT/ BIN, Incorporation 
Certificate if Limited company etc. 
 

 Latest Audited Financial Statement – income statement and balance sheet to indicate Its financial 
stability, liquidity, credit standing, and market reputation, etc.; (Last two fiscal years)  
 

 Minimum 05 years of operational experience in disaster risk management, environmental risk 
management, disaster risk analysis and similar relevant experiences. (Relevant Experience Certificate 
and work order must be attached with the proposal)   

 
 Experience of conducting minimum two similar type studies/assignments in the field of disaster risk 

reduction/management, meteorology, earth sciences and communications in last 05 years (relevant 
Experience Certificate and work order must be attached with the proposal). 
 

 Written Self-Declaration that the company is not in the UN Security Council 1267/1989 List, UN 
Procurement Division List or Other UN Ineligibility List.  

 
Minimum Eligibility Criteria of the Team: 
 
Based on the conceptual approach and methodology proposed to carry out the assignments described in this ToR, the 
Contractor shall define the composition of the best possible team of professionals in order to deliver the expected results. 
The roles and responsibilities of each team member (including the timing of his/her intervention) should be clearly 
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described. The Contractors should include, besides the CVs of all the team members, a table summarizing their 
qualifications and competencies with regard to the assigned responsibilities.  
 
The implementation team should include at minimum the following key experts: 
 

C. Team Leader: One Person   
Educational Qualification:  
• Should have at least a master’s degree (preferably a PhD) in any of the following disciplines of disaster 
management, engineering, coastal/environmental engineering or any other related field of study from a recognized 
university.  
Required Experience:  
• Minimum 08 years experiences in climate risk assessment, disaster risk reduction/management, coastal 
engineering or related field; 
• Among the stated 08 years , 05 years’ experience as natural hazard resilience specialist and/or coastal hazard 
Specialist in conducting hazard and risk assessments and designing solutions for coastal and climate processes and 
developing numerical and physical modelling. 

 
D. Team Combination:  
02. Disaster Risk/Climate Resilience Expert: One Person   
Educational Qualification:  
• At least a master’s degree in any of the following disciplines of disaster risk management, climate change, natural 
sciences or any other related field of study from a recognized university.  
Required Experience:  
• Minimum 05 years experiences in the field of disaster disk reduction/management and/or climate resilience with 
extensive experience and expertise in cyclone and early warning system and conducting disaster and climate 
assessments. 

 
02.  Hazard Specialist/Expert: One Person   
Educational Qualification:  
• At least a master’s degree in any of the following disciplines of disaster risk reduction/management, natural 
sciences, climate change or any other related field of study from a recognized university.  
Required Experience:  
• Minimum 05 years of related work experience in natural hazard, disaster risk reduction, environmental or natural 
resource management projects with extensive expertise in conducting hazard assessments specifically and knowledge 
on various DRR frameworks.  

 
03. Meteorologist: One Person   
Educational Qualification:  
 At least a master’s degree in any of the following disciplines of natural sciences, climate studies and 

meteorology or any other related field of study from a recognized university.  
Required Experience:  
 Minimum 05 years of related work experience in field of meteorology, with extensive knowledge and 

experience in cyclonic storms, forecasting and early warning systems.  
 
04.  IT/Simulator Specialist: One Person   
Educational Qualification:  
• At least a master’s degree in any of the following disciplines of computer sciences, software development, 
engineering or any other related field of study from a recognized university.  
Required Experience:  
• Minimum 05 years of demonstrated experience in application development and programming, preferably in the 
field of climate change, disaster, and/or environment. 
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05.  Engineer(s): Number as determined by Contractor necessary for proposed approach/methodology 
Educational Qualification:  
 At least a master’s degree in any of the following disciplines of engineering, geology, geographical 

information systems, environmental science or any other related field of study from a recognized 
university.  

Required Experience:  
 At least 05 years of demonstrated experience in coastal/geotechnical engineering, numerical and 

physical modelling of coastal projects, conducting hazard and risk assessments. 
 Should have civil engineering specialization on infrastructure, telecommunications, etc. 

 
06.  Natural Hazard and Disaster Specialist(s):  Number as determined by Contractor necessary for proposed 
approach/methodology  
Educational Qualification:  
 At least a bachelor’s degree in any of the following disciplines of climate change, disaster management, 

environmental/natural sciences or any other related field of study from a recognized university.  
Required Experience:  
 At least 02 years of demonstrated experience (preferably 05 years working experience) in conducting 

hazard and disaster risk assessments. 
 
Note: 
 

4) Consultancy firm(s), organization(s), research institute(s), consultant(s) that do not meet the above 
eligibility criteria shall not be considered for further evaluation. Necessary documentation including 
Legal documents-such as registration certificate must be submitted to substantiate the above 
eligibility criteria. 

 
5) Consultancy firm(s), organization(s), research institute(s), consultant(s) must ensure availability of the technical 

resource persons in the team (as per proposed team composition) during the period of contract to render 
technical/oversight services as per requirement. 

 
6) Consultancy firm(s), organization(s), research institute(s), consultant(s) who have worked in the project 

preparation phase and/or different implementation activities in implementing phase of the UNDP DRM 
Project shall not be eligible for this assignment.  

  
K. Scope of Bid Price and Schedule of Payments 

Remuneration of the successful agency will be fixed, and bids should be submitted on this basis. No adjustment will be 
given for the period and determined by the specified outputs as per this TOR. The price should take into account all HR 
costs and professional fees, instrument rent, travel costs, DSA, subsistence and ancillary expenses.  
 
UNDP shall affect payments, by bank transfer to the consultancy firm’s bank account, upon acceptance by UNDP of the 
deliverables specified in the ToR. Payments will be made in tranches based on the following percentages and milestones: 
 

Installments Linked with 
deliverables  

Amount Date  

05. First Installment- 
Submission of a 
detailed workplan 
and methodology by 

20% of the total contract 
amount shall be paid 
upon submission of 
deliverables-01  

By third -October 2019 
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06. Second Installment- 
Submission of draft 
report 

30% of the total contract 
amount shall be paid 
upon submission of 
deliverables-02 

By 1st week of November 2019 

07. Third Installment- 
Submission of shape 
files of maps and soft 
copies of databases 
underpinning the 
model 

20% of the total contract 
amount shall be paid 
upon submission of 
deliverables-03  

By last week of November 2019 

08. Final Installment- 
Submission of final 
report 

30% of the total contract 
amount shall be paid 
upon submission of 
deliverables-04  

By last week-December 2019 

 
Invoices shall indicate the milestones achieved and corresponding amount payable.  
 
The contracting agency should follow the plan and procedures as outlined in the work contract. Payment will be made 
through Electronically Fund Transfer (EFT) to the account of the consulting firm. For each installment the firm has to submit 
a request letter duly signed and describing the agreed accomplishment. The final payment will be made upon acceptance 
of the final reports, soft files and hard data. 
 

L. Evaluation 

A cumulative analysis weighted-scoring method will be applied to evaluate the firm. The award of the contract will be 
made to the tenderer whose offer has been evaluated and determined as: 
a) Responsive/ compliant/ acceptable with reference to this ToR, and; 
b) Having received the highest score out of a pre-determined set of weighted technical and financial criteria 

specific to the solicitation, with the ratio set at 70: 30 respectively (this is to reflect the high-level skills mix 
required). 

 
Only firms obtaining a minimum of 70% of maximum achievable score (i.e. 49 points) in the technical analysis would be 
considered for financial appraisal, and ultimately therefore, for contracting. 
 
Technical Evaluation Criteria/Basis of scoring:  
 
 

Summary of Technical Proposal Evaluation Forms Score Weight 
Points 

Obtainable 

1 Overall experience and Expertise of the organization 40% 40 
2 Proposed Methodology, Approach and Implementation Plan 20% 20 
3 Management Structure and Key Personnel 40% 40 
 Total 100 

 
Criteria Weight Max. 

Points 

Technical 
70% 

 

1. Overall experience and Expertise of the organization/Firm (Form1) 40 
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1.4- Organization Reputation and staff credibility and Years of 
Establishment as a firm- Number of years’ experience as a firm   

15 

1.5- Relevant Experience on Similar Program / Projects  20 

1.6- Experience on working with UN organization/ World Bank/ Other 
International agencies 

05 

2. Methodology proposed in the technical proposal (Form 2) 20 
2.1- Relevance and appropriateness of methodology and approaches in 
responding the ToR 

05 

2.2- Appropriateness and relevance of tools and methodology 05 
2.3- Overall understanding of the proposed assignment in terms of work 
planning and Proposed work plan and timeline relevant to the assignment as 
per the Terms of Reference 

05 

2.4- Risk Management & Overall flexibility, Monitoring, quality assurance 
technique 

05 

3. Expertise of Key personnel (Form3) 40 
3.1- Qualifications and Relevant experience of Team Leader 10 
3.2- Qualifications and Relevant experience of Disaster Risk/Climate 
Resilience Expert 

07 

3.3- Qualifications and Relevant experience of Hazard Specialist/Expert 07 
3.4- Qualifications and Relevant experience of Meteorologist 05 
3.5- Qualifications and Relevant experience of IT/Simulator Specialist 05 
3.6- Qualifications and Relevant experience of Engineer 04 
3.7- Qualifications and Relevant experience of Natural Hazard and Disaster 
Specialists 

02 

Financial 30% 100 
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Appendix A 

Baseline data availability include but is not limited to: 
 The ISCG and the humanitarian agencies intervening to support the refugees have extensive data at 

disposal; these include 0.5m resolution drone imagery and digital elevation model (DEM) of the 
camps; camp boundaries, shelter footprint, infrastructures, information about number, location, and 
types of shelters; population figures, including specific vulnerable groups, etc. Besides this data, flood, 
storm surge and landslides susceptibility maps have been produced in the previous months. Most of 
this information is accessible via the Humanitarian Response or HDX platforms or upon request. 

 Bangladesh Meteorological Department and Norvegian Meteorological Institute. Climate of 
Bangladesh. MET report no. 08/2016. ISSN 2387-4201 

 Various GIS data available through the GeoDASH initiative by the Governament of Bangladesh 
 ASTER GDEM; 30m resolution (new V3 release 5th August 2019) 
 Humanitarian Open StreetMap data (HOTOSM); available on HDX 
 UNISDR Global model of cyclone wind 
 International Best Track Archive for Climate Stewardship (IBTrACS) 
 Global Weather Forecast Systems such as ECMWF or GFS 
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Annex 5 
 

Declaration 
 

 
 
Date:  
 
 
United Nations Development Programme 
UNDP Registry, IDB Bhaban, Agargaon 
Sher-E-Bangla Nagar, Dhaka, Bangladesh 
 
Assignment:  RE-Hiring a firm for Conducting Disaster Impact Modelling for Ukhia and Teknaf sub-
districts for UNDP Bangladesh Cox’s Bazar Office. 

 
 
 

 
 

Reference: RE-RFP-BD-2019-037 
 
 
Dear Sir, 
I declare that …………………………………………………………………. is not in the UN Security Council 1267/1989 
List, UN Procurement Division List or Other UN Ineligibility List. 
 
 
 
Yours Sincerely, 
 
 
 

 
 
 
 
 
 
 
 
 
 


