

27 November 2014

Bid Bulletin No. 2

Ref: 2014/PROC/UNDP-MMR/PN/56

ITB for Construction of Community Learning Centre in Mulashedi Village, Putao Township, Kachin State, Myanmar

Dear Sirs/Madams,

With reference to the above Invitation to Bid (ITB) made public on 5 November 2014, please find the following amendment of the ITB.

| For | Read | |
|--|---|--|
| Page No. 21, DS No. 30, C.15.2, Maximum Expected duration of contract: 8 weeks | Page No. 21, DS No. 30, C.15.2, Maximum Expected duration of contract: 14 weeks | |
| Page No. 33, Section 7: Price Schedule Form | Page No. 33, Section 7: Price Schedule Form (Please use the attached amended Price Schedule Form) | |

Yours sincerely,

Ye Htut Thein

Procurement Analyst

Section 7: Price Schedule Form⁷

A. Priced Bill of Quantity Form attached

B. Cost Breakdown per Deliverables

| No. | Deliverables | Expected Date of Delivery/Completion | Percentage of Total Price | Price (Lump Sum, All Inclusive) |
|-----|--|---|------------------------------|---------------------------------------|
| 1 | Upon contract signing | 5 January 2015 | 20% of contract value | |
| 2 | Upon substantial completion of foundation | 13 February 2015 | 20% of contract value | |
| 3 | Upon substantial completion of roofing | 6 March 2015 | 20% of contract value | |
| 4 | Upon substantial completion of interior and exterior works and painting and septic tank | 3 April 2015 | 30% of contract value | |
| 5 | Upon acceptance of certificate of satisfactory performance and full completion of services by the Contractor | 10 April 2015 | 10% of contract value | |
| | Total | | 100% of contract value | |

^{*} This shall be the basis of payment tranches

No deletion or modification may be made in this form. Any such deletion or modification may lead to the rejection of the Bid.