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General Requirements

GENERAL REQUIREMENTS

1. GENERAL

1.1 Reference to other Sections

Throughout the Specifications and Bills of Quantities, references are occasionally made to other sections.
All such references are intended solely for the convenience of those using the documents, and the absence
of a reference in no manner excludes the application of every other section in the Specifications which
may, in the opinion of the Engineer, have any bearing upon the point in question, the intention being that

the Contract Documents shall be read and applied as a whole.

1.2 General Scope of works
The Contractor shall furnish, except as otherwise expressly provided in the Contract, all materials,
equipment and labour to complete the work in accordance with the terms of this Contract, Conditions of

Contract, General Requirements, Specifications, Bill of Quantities and drawings.

Without in any way limiting the scope of the foregoing, the work shall include all necessary clearing and
grubbing; excavation; backfilling; ditching; sheeting; shoring, bracing and supporting; preparing and
maintaining access roads; surveying and field investigations; supplying, transporting and installing
necessary material and equipment; testing and supplying and placing all construction materials necessary
to up-grade and/or restore monument and its area including all associated works as specified herein and

as indicated on the Contract Drawings [if any] within the terms of this Contract.

The Contractor shall also furnish all equipment, tools, labour and materials to support, protect, and maintain
all existing features and structures. He shall also repair all damage to such ultilities, features and structures
as may be caused by his operations under this Contract. During the works removal and disposal of all
excess materials, and on the completion of construction the Contractor shall leave the entire work in a
clean and orderly condition to the satisfaction of the Engineer.

2. CONTRACTOR TO INVESTIGATE

No plea for ignorance of conditions that exist or that may thereafter exist or of conditions or difficulties that
may be encountered in the execution of the work under this Contract as a result of nhon-cognizance of local
conditions, laws and regulations and/or failure to make the necessary examinations and investigations
shall be accepted as an excuse for any failure or omission on the part of the Contractor to fulfil his
contractual obligations and in every detail all the requirements of the said Contract Documents, or shall be

accepted as a basis for any claims whatsoever or for extension of time.

The Contractor shall also make all the investigations necessary to thoroughly inform him regarding all
facilities for access to the site, characteristics of the site, and he may require for his construction operations.
The conditions affecting the supply of labour, water, electricity for temporary lighting and power as well as
any local regulations and restrictions and generally any matters which may affect his tender as no claim

on the ground of lack of knowledge in any respect will be entertained.
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3. SITE CONDITIONS - GENERAL COORDINATION

3.1 General

The Employer does not guarantee the correctness of the designations of any materials described in this
Clause and elsewhere nor any interpretations, deductions or conclusions relative to site conditions.

The contractor should be aware of the restrictions working in an archaeological areas and what could be
done.

Access to the site is easy on paved road but on site movements of vehicles are strictly not allowed.
Machinery, equipment, and vehicles must not be put on any part of the archaeological site. Except for in-
situ works approved by the Engineer all the manufactures must be carried out OFF THE SITE.

No equipment, machinery and heavy items are to be allowed on any part of the opus sectile (mosaics).

3.2 Climate

Cyprus has a typical Mediterranean climate with a marked seasonal variation characterized by wet winters
and very low rainfall during the summer months of June to September. January and February tend to be
the coldest month; the hottest months are July and August which display average daily temperature values

above the thirties.

3.3 Protection and diversion of existing services
The Contractor shall be responsible for notifying the service authorities and the Engineer of his intention
to expose the services and where so required by the service authority shall not commence operations until

the service authority is represented on Site.

The Contractor shall excavate, protect until backfill and backfill in a manner so as not to damage the
services. As soon as a service is encountered in the excavation whether previously located or discovered
during the course of excavation for the Permanent Works the Contractor shall forthwith call the attention
of the Engineer and the appropriate service authority thereto. The Contractor shall be responsible for
maintaining all such services including natural and artificial watercourses encountered by him in the

construction of the Works and shall make good any damage caused directly or indirectly by his activities.

3.4 Protection of antiquities and fossils
As soon as antiquities or fossils are encountered during the course of any excavation, the Contractor shall

forthwith call the attention of the Engineer and the appropriate authority thereto.

3.5 Special Conditions and Hazards
The Contractor shall observe the following conditions when drawing up his proposal for traffic access to
the Sites and Working Sites and such proposals shall be submitted to the Engineer for his approval before

implementation.

3.6 Traffic Arrangements

The Contractor shall seek information on and comply with all requirements and recommendations of the
police regarding traffic safety measures. The Contractor shall arrange alternative temporary access with
the owners and occupiers of properties and shall submit details of such agreed temporary access

arrangements where necessary.
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3.7 Disposal of surplus excavated materials
Surplus excavated material and debris arising from the Works shall be dumped on agreed disposal sites
at the expenses of the Contractor. The Contractor shall indemnify the Employer against any claims arising

from unauthorized disposal of such materials.

3.8 Water Control

Without prejudice to other stipulations in the Contract, all constraints related to the presence of or risks
caused by water, all additional work which may prove necessary on this account, all damage caused by
water, all pumping in all structures not mentioned in the Contract which the Contractor may find he has to

build for water control purposes shall be at the expense of the Contractor.

Without prejudice or other stipulations in the Contract, the Contractor shall be responsible for all damage
caused to the foundations of the structure or any part of the Works and occasioned by floods, surface water
or runoff, or by failure of any part of the diversion or protection works carried out by the Contractor. Any

repairs that are necessary will be carried out at his own expense.

Before any works are begun, the Contractor shall submit to the Engineer's approval the methods and
arrangements he proposes to apply in order to protect the Works, unless these are imposed by the design
incorporated in the Contract. Such Engineer’s approval shall not relieve the Contractor of his obligations

and responsibilities under this Section.

4. REGULATIONS

The Contractor shall comply with all provisions of the rules, regulations and orders of local authorities,
utilities and the Employer applicable to the work under the Contract. The Contractor shall co-operate with
the al relevant entities in promptly furnishing any information that may be required by such entities. It shall
be the obligation of the Contractor to keep himself informed of these rules, regulations, and orders and the
Contractor shall make the requirements of this article a part of any sub- contract he may enter into. The
Contractor is to allow in his prices for complying with local regulations with regard to access to and from

the site.

5. STANDARDS, CODES AND ABBREVIATIONS
General Standard specifications and codes of the following listed authorities wherever cited herein are
referred to by use of the abbreviations shown below. All materials and workmanship shall comply with

requirements of applicable codes. The following abbreviations are used in these Specifications:

E.N European Standards

CYS Cyprus Standards

B.S. British Standards

T.S. Turkish Standards

D.I.N German Standards [Deutsches Institute fur Normung]
A.C.l American Concrete Institute

A.N.S.I American National Standard Institute

A.S.T.M. American Society for Testing of Materials

I.S.0 International Standard Organization
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Where reference is made to a Specification by one of the above mentioned or other Association, it is
understood that the latest revision thereof shall apply. In case of conflict, this Specification shall take

precedence over the above noted specifications.

6. DRAWINGS AND SPECIFICATIONS

The works are to be built of the materials and to the sizes, dimensions and grades as called for in the
Specifications and Contract Drawings and such other Drawings as may be added from time to time by the
Engineer during the progress of the work. The only drawings referred to in these Specifications are the
drawings provided by the Employer to the Contractor.

Additional working drawings showing details in accordance with which the work is to be constructed will be
furnished from time to time by the Contractor and shall then become a part thereof after approval of the
Engineer. The Contractor shall be governed by figured dimensions, as given on the Drawings. Where
required dimensions are not shown in figures, the Contractor shall obtain such portion of the work to which

they refer.

7. SUBMISSION OF WORKING DRAWINGS, “AS BUILT” DRAWINGS BY CONTRACTOR

7.1  WORKING DRAWINGS

For the portions of the work done under this Contract, where detail drawings are to be supplied by the

Contractor, Two (2) copies of same plus as many copies as the Contractor may require for his own use

with Specifications shall be submitted to the Engineer for review. All drawings shall be in the English

language, and all dimensions shall be in Metric system. Symbols shall be in accordance with approved

Standards. All drawings submitted for approval shall conform to ISO paper sizes and recommended to be

traced on A1 (840 mm x 594 mm) and/or A3 (297 mm x 420 mm) size paper. Title block and numbering

shall be approved by the Engineer.

7.2  Additional Drawings

In addition the Contractor shall prepare and deliver to the Engineer prior to construction for information

the drawings for:

- performance of the Works as necessary for showing the construction methods,

- detailed drawings of concrete reinforcement and calculation works, as well as bar bending
schedules,

- detailed drawings necessary for the performance of each part of the Works in accordance with the
Contract.

The Contractor shall be responsible for the behaviour of the permanent works during the various phases

of construction. He shall provide all equipment and accessories and all working arrangements necessary

to limit stresses on the Works, so that stability of the structures is not threatened and so that stresses and

deformation remain within acceptable limits.

7.3  Submission and approval

The Contractor shall submit in one hard copy and one electronic copy to the Engineer, for review,

information or approval, all brochures, designs and drawings which has to be prepared by the Contractor

(except for "As-Built"). The Engineer will analyze all such designs and drawings, will appraise them as to

whether they are reasonable and consistent with the Construction Drawings, will approve if requested and

will order changes when deemed necessary.
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The Contractor shall bring to the attention of the Engineer any variation to the Contract in the document
submitted for approval. Review of the Contractor's drawings by the Engineer shall not relieve the Contractor
of the responsibility for the correctness thereof, nor from the results arising from any error or omission of
details of design. Review of Drawings and Specification shall, in every case, be subject to final approval of
the equipment and materials after they have been put in commission, all guarantees have been fulfilled
and the general operation of the equipment and materials has been found satisfactory to the Engineer.
7.4  ASBUILT DRAWINGS

After the work has been completed, the Contractor shall furnish to the Engineer 2 copies of drawings (hard
copies) and CD-ROM prepared from conditions as surveyed during construction, showing the Works as
constructed together with all other information that may either be required or be useful for the operation
and maintenance of the Works in the future, such as alignment, depth and levels of utilities, dimensions

and location of structures, size of pipelines and services encountered during excavation.

The “As-Built” Drawings shall be submitted for review and approval by the Engineer. The cost of preparing
the As-Built Drawings as required under this subsection shall be deemed to be included by the Contractor

in his unit rates for the various items in the Bill of Quantities and shall not be paid for separately.

8. CONSTRUCTION SAFETY
The contactor is obliged to carry out the works in accordance with the relevant and applicable laws and
regulations pertaining to health & safety in the construction sector. The Health & Safety officer of the

contractor shall be responsible to implement construction health & safety.

9. PROJECT SIGNBOARD AND PLAQUE FOR AGIOS PHILON ONLY

The Contractor shall manufacture one sign/notice board and erect these where directed by the Engineer
within the working limits. The sign/notice board shall be 1.20 x 1.50 m. The sign/notice board shall have
the indication as instructed by the Engineer. The Contractor shall erect the sign/notice board on suitable
supports in positions within the site as directed by the Engineer. The sign/notice board shall be left in

position and maintained during the works and the Defects Liability Period.

10. TEMPORARY FACILITIES
Starting from the site possession date, the Contractor shall have to bear the cost of management of all

temporary facilities and/or works.

10.1 CONTRACTOR SITE FACILITIES FOR ALL THE SITES

The Contractor shall provide and maintain off the site an office and adequate number of facilities for storage

and resting and sanitary purposes of his personnel of the Contract working on or associated with this

project.

The following particulars shall apply:

- Storage of materials can be made in a container that will be transported and stored at an off-site
location; once the works are completed the container will be removed and the site will be restored.

- Provision of electricity and water must be made.

- All facilities must be pre-made and transported to the site.

When the site facilities are no longer needed in construction they shall be promptly dismantled, unless



11.

UNDP-RFQ 121 2017 Annex 5
General Requirements

otherwise specified or directed, and removed from the site.

10.2 Engineer Site/Field office (for Agios Philon site only)

The engineer’s office shall be a prefabricated, modular and a portable one that can be manufactured
elsewhere and installed off the site. A variation of the layout can be accepted provided the overall
surface area is not reduced. The surface areas shall be at least follows;

- 12.00 m2 for the office and the meeting room

- 5 m2 for the toilet and for the kitchenette

The office should be connected to water, sewage and electricity.

e Telephony and internet connectivity are to be provided with a regular smartphone with data connection

of at least 2GB.

e One combined printer/copier/scanner shall be provided.

¢ Apple IPAD of the latest version in the market.

e One water dispenser and its 191t water bottle, one kettle for heating water.

o Sufficient supplies of cups & glasses, coffee, tea, sugar etc.

o Necessary stationery materials, such as papers, pens, pencils, rubbers, etc.

e Safety equipment such as hardhats (10 nos), shoes (10 pairs of sizes 38 to 42) and vests (15 nos)

¢ The office will be equipped with 1 unit of air-conditioning of 18000BTU.

e Furnishing will compose of 1 round meeting table of 1.5m diameter 6 chairs, 1 office desk &chair, 2

visitors chairs; lockable filing cabinet

e Aboard of 2x1.5 is to be installed in the meeting room wall.

The Contractor shall be responsible for erecting, furnishing, making all utility connections and
disconnections, winter heating, summer cooling, lighting, wall mounted socket outlets, maintaining and
completely servicing the field office.

Maintenance and upkeep of the office includes cleaning, repairs, consumables, toiletries and electricity &
internet telephony usage will be included.

After one month of the substantial completion being issued and upon written instructions, the contractor

will remove all from the site and take all the items.
TEMPORARY WATER, POWER AND LIGHT

The Contractor shall furnish all wiring, lamps, switches, fuses, receptacles, etc., as may be required for his
work. Temporary power and light circuits shall be thoroughly insulated and waterproof. The temporary
power and light system shall be subject to the inspection and approval of the electricity authority. The

Contractor shall provide sufficient lighting to ensure that, at all times:

. Safe working conditions are provided for all personnel on the work sites;

. The Works can be constructed in complete compliance with the Contract;

. Complete inspections of all work in progress can be made by the Engineer, and

. Security of the works area and public safety measures are adequate and effective.

All moving plant used during night operations shall be equipped with sufficient lights and reflectors and

fluorescent markings to ensure safe working conditions. The submission to or approval by the Engineer of
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the Contractor's proposals for lighting shall not relieve the Contractor of any of his liabilities or obligations

under the Contract.

12. HEALTH & SAFETY

The Contractor shall prepare a HS Plan prepared by the designated licensed HS officer and elaborate on
the health safety risk matrix submitted at the bidding stage. The HS Officer shall supervise all aspects of

health & safety on site and shall report monthly on any activity pertaining to health & safety.
Report should be written in good English and should be proof-read before submission.
The HS Officer shall sign the report.

Printed and digital formats must be submitted. Upon approval of the report relevant payment shall be

made.

13. CONSTRUCTION SCHEDULE

This construction schedule shall show clearly how the works shall be organized by section and the
corresponding proposed progress on the main items, structures and sub-trades of the Contract. The Work
program shall indicate the area of work, the plot number, the number of construction crews, plant and
equipment to be employed, etc. The Engineer may require the Contractor to revise his proposed schedule
at any time, as provided for in the General Conditions. The Contractor is advised that he shall not be
permitted to work haphazardly throughout the whole area of the Contract but shall be required to complete
several items of one section insofar as possible, before permitting that working crew to start working in

another work of the next section.

14. WORK TO CONFORM

All work shall conform during its progress and on its completion, truly to the lines, levels and grades shown
on the Drawings and shall be built in a thoroughly substantial and workmanlike manner, in accordance
with the Drawings and Specifications subject to such modifications and additions as may be deemed
necessary by the Engineer during its execution and in no case shall any work in excess of the

requirements of the Drawings and Specifications be paid for unless ordered in writing by the Engineer.

15. LAYOUT OF WORK AND SURVEY

15.1 Reference points, lines and levels

The Contractor shall carry out surface surveys and shall establish marks on the surface and he will
establish Bench Marks at appropriate locations on the site of the works. The Engineer shall check these
surveys and marks. The Contractor shall be responsible for transferring the lines and levels from these
points to all points of construction. The Contractor must set the line, levels and grade by means of
surveyor's instruments or other approved means. Any work done without accurate line or levels having
been established or without the supervision of an Inspector may not be estimated, measured or paid for
and, if found to be inaccurate shall be corrected or removed and replaced at the Contractor's cost and
expense.

156.2 Record of the Site Conditions before Construction

The Contractor shall perform topographical survey of the site within 28 days after the Commencement

Date, prior to his first entry thereon, and record with details the existing layout, levels, site conditions. The
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survey shall include the condition of existing services and facilities, walls and circulations area, and also
shall include photographs where appropriate and spot levels as necessary and written descriptions of the
site conditions. The survey will be approved by the Engineer.

15.3 Elevations

The setting out by the Contractor shall include, but shall not be limited to, the preparation of topographical
maps including coordinates system and/or axis, the installation of centre line stakes, grade and offset
stakes, sight rails and batter boards. The Contractor shall be responsible for the true and proper setting
out of the works and for the correctness of the position, levels, dimensions and alignment of all parts of the
works and for the provision of all necessary instruments and labour in connection therewith. The checking
of the setting out of any lines or levels by the Engineer shall not in any way release the Contractor from his
responsibility for the correctness therefore. The Contractor shall carefully protect and preserve all Bench

Marks, stakes and other items used in setting out the works.

16. PROTECTION & REPAIR OF PROPERTY, STRUCTURES & UTILITIES

No responsibility shall be assumed by the Employer for the correctness or completeness of the Drawings
with respect to existing utilities, pipes, catch basins, chambers or other objects either under-ground or on
the surface and should plots of such be found incorrect or incomplete the Contractor shall have no claim

on that account.

The Contractor shall, at his own cost and expense, and in a manner approved by the Engineer sustain in
their places and protect from injury any conduits, cables, pipes, roadways, buildings and all other
structures or property in the vicinity of his work, whether above ground or underground, or which appear

within the excavations.

He shall, at all times, have sufficient quantities of timber and plank, chains, etc. on the site, and shall use
the same as required for sheathing or sheet piling and bracing the sides, roofs and ends for excavations,

and for sustaining or supporting any and all structures that are endangered.

When the construction is adjacent to or on residential property the excavation, disposal of the material,
and backfill operations shall be performed in such a manner as to restore the properties to their original

conditions as nearly as practicable as determined by the Engineer.

Any stones, trees, brush or other deleterious matter left by construction operations shall be removed by
the Contractor by hauling to approve disposal areas or by means acceptable to the Engineer before final
replacement of the soil. The Contractor shall carry on his operations in such sequence and in such manner
as to minimize disturbance to the public and to interfere as little as possible with the operations of property

users.

17. WORKPROTECTION
It shall be a requirement of this Contract that the Contractor erect protection around the Wreck as
specified. Until the Wreck is protected fully the contractor shall not undertake any cutting, welding, grinding

in the room of the Wreck.
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The Contractor will remove from the site of the works any machine or tool unsuitable for the works specified,
or of insufficient efficiency and will replace them by approved equipment without being entitled to any extra
payment for transport, loss of working hours, or any other damage or loss caused by replacing the
equipment.

18. PROTECTION, REPAIR AND MAINTENANCE OF CONSTRUCTION

All newly constructed work shall be carefully protected from injury in any way. No wheeling or walking or

placing of heavy loads on it shall be allowed and any portion injured shall be reconstructed by the

Contractor at his own expense. During the restoration process all structures shall be protected in a manner

approved by the Engineer. Should any of the floors or other parts of the structures become heave, cracked

or otherwise damaged all such damaged portions of the work shall be completely repaired and made good

by the Contractor at his own expense and to the satisfaction of the Engineer. If in the final inspection of

the work, any defects, faults or omissions are found, the Contractor shall cause the same to be repaired

or removed and replaced by proper materials and workmanship without extra compensation for the

materials and labour required. Further, the Contractor shall be fully responsible for satisfactory

maintenance and repair of the construction and other work undertaken herein, for at least the guarantee

period described in the General Conditions of this Contract.

19. SAFETY MEASURES
19.1 GENERAL

The Contractor shall prepare a Health and Safety Plan as required by the relevant regulations on health and

safety. The Contractor shall be responsible for the safety of all workmen and other persons entering the Works
and shall, at his own expense (where not otherwise stated) and to the approval of the Engineer, take all

measures necessary to ensure their safety.

Provision of proper safety and emergency regulation includes fire, gas (if any) and electric shock
prevention, stretchers and first aid boxes, together with rescue facilities generally, for each place of
working.
o Safe shoring of all excavations
¢ Provision of efficient safety helmets for all personnel including the Employer and the Engineer
and each of their staff and any authorized visitors to the Site
¢ Safe control of water including provision of ample standby pumping plant
¢ Provision and maintenance of suitable lighting to provide adequate illumination of the Works with
appropriate spares and standby equipment

e Provision of good and safe access to any part of the Works

Notices written in suitable languages to be erected at points likely to be used by the public and warming
the public of the existence of the Works. These notices shall be in addition to any statutory requirements

demanded of the Contractor.

The Contractor shall ensure that all his employees are fully conversant with the regulations, emergency and
rescue procedures, etc., and the Contractor shall enforce the rule that any employee committing a serious

breach of such regulations shall be instantly dismissed and shall not be re-employed. Personal protective
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equipment shall be available and used by operatives when appropriate, including: safety helmet, eye
protection, ear protection, hand protection, foot protection.

19.2 First Aid

The Contractor shall provide and maintain on the work a completely equipped first-aid kit, as required by
Health & Safety requirements, in a clean orderly condition, which shall be readily accessible at all times
to all his employees and the Engineer & his staff. The Contractor shall designate certain employees who
are properly trained to be in charge of first aid. At least one such employee shall be available to render

first-aid at all times that work is being carried on.

In locations of rural settings and far from any town and especially in the hot period (May — October) vials
of serum against snake bite must be provided and maintained accordingly.

19.3 Transportation of materials and equipment

The Contractor shall take all reasonable precautions to ensure that public streets and thoroughfares used
by him either for the Works or for the transport of plant, labour and materials are not made dirty and in the
event of their becoming thus dirtied in the opinion of the Engineer the Contractor shall take all necessary

and immediate steps to clean them.

19.4 Sanitary requirements - Sanitation

The Contractor shall maintain the Site in a hygienic condition and shall comply with the requirements of
the Engineer. At least all the wastewater produced on the Site, should be reasonably treated. The
Contractor shall provide the necessary services to maintain the toilet facilities in a clean, sanitary
condition and shall furnish all toilet room supplies required by the employees and the Engineer and his
staff.

19.5 Prevention of noise and disturbance
The Contractor shall in general comply with the recommendations of the applicable regulations. The
Contractor shall justify the details and arrangements of all plant before installation to ensure that suitable

provisions are provided to reduce noise emission in built-up areas.

The Contractor shall take noise intensity readings as required by the Engineer and shall submit the results
to the Engineer. The Contractor shall comply with measures required by the Engineer to keep noise and
disturbance to the reasonable minimum. The hours of usage of any noisy machinery or plant for the above
purpose shall be controlled by the Engineer or by his agent all in conformity with the relevant Statutory
Regulations currently in force.

19.6 Fire prevention

The Contractor shall make arrangements and provide sufficient number of fire-fighting equipment to the

satisfaction of the Engineer for the protection of the Wreck and the room.

The Contractor shall remove all rubbish and surplus material of a flammable nature and take such other
steps as the Engineer may require but this shall not relieve the Contractor of any of his obligations under

the Contract.

20. RECORD OF CONDITIONS BEFORE DEMOLITION AND/OR CONSTRUCTION
20.1 SURVEY — MONITORING EXISTING CONDITIONS

10
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The Contractor shall perform survey of the site prior to start of any works. The Contractor shall agree the
surface topography and ground conditions of the site and the immediate surrounding areas to the extent
considered necessary for the works. The Contractor shall survey the existing conditions of roads and facades
and keep the corresponding records.

The records shall include the condition of existing services and facilities, location of columns, roads, walkways,
walls, roof, doors, windows, shutters, ornamental and/or decorative elements, etc.... The records shall include
photographs and spot levels, coordinates/location as necessary and written descriptions of the site conditions.
All buildings and structures situated adjacent to the site or close enough to the works which the Engineer
considers could be affected by the construction of the works are to be structurally surveyed both internally and
externally and agreed with the Engineer prior to construction work commencing. The survey is to include
photographs where appropriate. The survey and the monitoring records on one soft and one hard copy shall

be submitted for approval to the Engineer.

20.2 DISASSEMBLY - MARKING

All parts or units disassembled, shall be marked, or tagged with piece marks. Marks shall be in accordance
with approved demolition and/or erection drawings, clearly legible and so placed as to be readily visible when
the part is being removed and/or erected in the field. The location of the match marks shall be clearly indicated
on erection drawings. All parts or assembly of parts shall also be so marked as to identify them with this
Contract. Photograph and documentation of all details of facades, architectural/historical elements should be
done before, during and after the dismantling as instructed by the Engineer. If this task is not performed
appropriately, the Engineer may delegate these duties to an external party, and then deduct the costs from

amounts payable to the Contractor

20.3 PIECE OF ART

After recording and marking any valuable piece of art materials, after removal the corresponding material
shall be kept at a secure place, on the condition and location to be agreed with the Engineer and the
Employer. The materials shall be delivered to the Employer in exchange for an official receipt document.
The Contractor will be responsible from the loss of any piece of art from the Site.

20.4 Special repairs works

In special case, the Engineer may request the Contractor to execute moulds and/or “copying works” at
required locations related ornamental stones or wooden prior to the renewal of the element. The special
corresponding arrangement shall be discussed and agreed between the parties prior to the execution of

this works.

21. ELEMENTS FOR RE-USE

The dismantling and/or removal of the existing construction and/or structures elements shall be done with
extreme care to avoid destruction/damage and in order to appreciate its exact condition. Existing element
such as wood, timber, iron, I-beam, stone, adobe, tiles, marble and/or similar building element can be
proposed for re-use if in good condition. If it is established by the Contractor and approved by the Engineer
that the element has lost its technical, structural and load-bearing characteristics it shall be removed from
the site and shall not be proposed re-use for any rehabilitation works.

Any element acceptable for re-use proposed and/or recommended by the Contractor and/or Engineer,

shall be recorded, measured and properly stored in accordance with its nature and corresponding storage

11
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requirement. All elements for re-use shall be reconditioned, cleaned, protected, and painted as per
specifications before installation. The works for checking, investigating, and storing buildings elements for
re-use are included in the present scope of works. The Contractor will be responsible for damages that
may occur to any existing building element during dismantling and/or removal; any damages to building

elements will be repaired and/or the element replaced at the Contractor's expenses.

22. RESPONSIBILITY FOR MATERIAL

The contractor has to present the list of materials, which will be used during the construction, while
submitting a proposal. All information; test result, documents, etc... related to materials will be submitted
with the proposal, The Contractor shall be responsible for all material furnished by him and shall replace
at his own expense all such material found defective in manufacture or damaged in handling after delivery
by the manufacturer. This shall include the furnishing of all material and labour required for the
replacement of installed material discovered defective prior to the end of the guarantee period.
MATERIALS AND WORKMANSHIP

All materials furnished under this Contract shall be new, of best quality, first-class in every respect and
purchased from a known and approved manufacturer/supplier. The material shall be installed, constructed
and finished in a workmanlike manner. Materials shall be suitable for the service intended and selected
and fabricated in accordance with the best Engineering practice. Unless otherwise specified herein, all

materials shall conform to the appropriate standard specification requirements.

23. INSPECTION & REJECTION OF MATERIALS & EQUIPMENT SUPPLIED BY THE CONTRACTOR
The Contractor shall submit to the Engineer full information as to all materials, equipment and
arrangements which the Contractor proposes to furnish or make. Two (2) copies of this information shall
be submitted in a form approved by the Engineer and shall be complete to the extent that the Engineer
may determine if the proposed materials, equipment and arrangements will meet the Contract
requirements. In addition, the materials supplied by the Contractor for the performance of the work will be
inspected by the Engineer at the time of delivery to the Contractor, and at such other time before use as
the Engineer may elect, and materials rejected after delivery to the Contractor shall be returned to the point
of delivery by and at the expense of the Contractor. All work done by the Contractor shall also be subject
to the inspection of the Engineer, and defective work repaired or replaced as directed. Facilities for the
handling and inspection of materials and work supplied by the Contractor shall, at all times, be furnished
by and at the expense of the Contractor, who shall provide suitable and adequate storage room for
materials during the progress of the work and be responsible for any loss of or damage to materials stored

therein.

24. SUBMISSION OF SAMPLES AND DATA

In addition to any specific provision in the Contract for the sampling and testing of materials, the Contractor
shall submit to the Engineer, as he may require, samples, drawings, catalogues, cuts, diagrams and other
descriptive data for all mechanical, electrical, architectural and such other materials and equipment as
may be designated by the Engineer and which the Contractor proposed to incorporate in the Works. Such
samples, if approved, will be retained by the Engineer.

No materials or goods, of which samples have been submitted, shall be used in the Works, unless and
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until such samples have been approved in writing by the Engineer. The Engineer may reject any materials
and goods which in his opinion, are inferior to the samples thereof previously approved and the Contractor

shall promptly remove such materials and goods from the Site, at his own expense.

25 TESTS

25.1 General

The Contractor shall afford the Engineer all facilities, assistance, labour and appliances necessary for the
convenient supervision of testing, weighing, or analysis of all materials or goods. The Contractor shall
provide and execute the tests of any materials or goods or as the Engineer may require, and shall arrange
for tests to be undertaken at an approved independent laboratory/ies. Should the Engineer not inspect
any materials or goods at the place of manufacture, the Contractor shall obtain Certificates of Test from

the suppliers of such materials and shall submit to the Engineer.

25.2 Manufacturer's Certificate Of Compliance — Mill Certificates

In the case of standard labelled stock products of standard manufacture which have a record of satisfactory
performance in similar work over a period of not less than 2 years, the Engineer may accept a statement
from the Manufacturer attested by a certificate that the product conforms to the applicable Specifications.
In the case of materials for which such practice is usual, the Engineer may accept the manufacturer's
certified mill and laboratory certificate.

25.3 Cost of Tests

The costs of all tests made by the Contractor and/or at the Engineer's instructions on all materials as

requested in the Contract and the cost of tests on finished work as specified in the contract shall be borne

by the Contractor.

25.4 Acceptance of Materials

The approval by the Engineer of any material or equipment shall in no way relieve the Contractor of any of
his responsibilities for meeting all of the requirements of the Specifications and shall not prevent
subsequent rejection if such material or equipment is later found to be defective or not conforming to the

Specifications.

26. "OR EQUAL" CLAUSE

Whenever a material or article required is specified or shown on the drawings by using the name of the
propriety product or of a particular manufacturer or vendor, any material or article which will perform
adequately the duties imposed by the general design will be considered equal and satisfactory provided
the material or article so proposed is of equal substance and function in the Engineer's opinion. It shall

not be purchased or installed without his written approval.

27 PROTECTION OF FINISHES

The Contractor shall take every care to prevent damage to the works and shall ensure that adequate
protection is given to all works from the activities of following trades and any third party.

Vulnerable parts of the works particularly liable to damage shall be protected as may be reasonably
required by the Engineer and shall be deemed to be insured against damage in accordance with the

conditions of contract.
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28 CLEANING

The debris accumulated on the working platform and on the roofs shall be removed through dustproof
canals, which shall be constructed by the Contractor. The rubbles and other debris shall never be thrown
down from the roof and from the working platform. The Contractor shall be sensitive on this subject and
shall do the clearing frequently. The Contractor, before leaving the site after the completion of the works,

shall clear the site. This clearing shall be done before leaving the storage area also.
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