

## Addendum- II – Clarifications & Modifications

Tender Description: Design and Construction on EPC basis of 340 kW MHP/PV Hydro-Solar hybrid Mini Grid in Dara-e-Noor District, Nangarhar Province, Afghanistan;

Tender Number: UNDP/AFG/ITB/2018/ 0000002093

Date: 20 March 2018

Dear Mr. /Ms: Bidders:


The information given in this Addendum shall be taken into account by each prospective bidder(s) in the preparation of their bids.

Please note the following condition has been changed & modified to the subject ITB:

ITB Reference	Description of modification
Section 3a, Scope of Services, Clause F- Scope of Bid price and Schedule of Payment (Page 30)	Payment of schedule has been revised & updated, the revised version has been incorporated in the revised ITB.
31 C.15.2 Maximum Expected duration of contract	The total duration of contract is 27 months: <ul style="list-style-type: none"><li>• Construction design: 2 months → milestone: approval of design</li><li>• Construction: 13 months → milestone: Certificate of Substantial Completion</li><li>• Operation, DLP: 12 months → milestone: Certificate of Final Completion, handing over</li></ul>

This information given in this Addendum shall be taken into account by each protective bidders in the preparation of their proposals.

Sincerely Yours,



Head of SCMO