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Section 1. Letter of Invitation
The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation to
Bid (ITB) for the above-referenced subject.
This ITB includes the following documents and the General Terms and Conditions of Contract which is inserted
in the Bid Data Sheet:
Section 1: This Letter of Invitation
Section 2: Instruction to Bidders
Section 3: Bid Data Sheet (BDS)
Section 4: Evaluation Criteria
Section 5: Scope of Services
Section 6: Returnable Bidding Forms
o Form A: Bid Submission Form
o Form B: Bidder Information Form
o Form C: Joint Venture/Consortium/Association Information Form
o Form D: Qualification Form
o Form E: Format of Technical Bid
o Form F: Price Schedule
o Form G: Bid Security
Annex I – Technical Drawings
Annex II – Excel format for Priced Bill of Quantities
If you are interested in submitting a Bid in response to this ITB, please prepare your Bid in accordance with the
requirements and procedure as set out in this ITB and submit it by the Deadline for Submission of Bids set out in Bid
Data Sheet.
Should you require further clarifications, kindly communicate with the contact person/s identified in the
attached Data Sheet as the focal point for queries on this ITB.
UNDP looks forward to receiving your Bid and thank you in advance for your interest in UNDP procurement.
Opportunities.
Issued by

mary.okel
lo@undp.
org

Approved by:
Digitally signed by
mary.okello@undp.org
DN:
cn=mary.okello@undp.
org
Date: 2019.08.28
16:56:13 +03'00'

____________________________

Digitally signed by Iryna
Malykh
DN: cn=Iryna Malykh,
o=UNDP-Somalia,
ou=Procurement,
email=iryna.malykh@un
dp.org, c=US
Date: 2019.08.28
16:50:03 +03'00'

____________________________

Name: Mary Okello

Name: Iryna Malykh

Title: Procurement Associate

Title: Head of Procurement

Date: August 28, 2019

Date: August 28, 2019

.
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Section 2. Instruction to Bidders
GENERAL PROVISIONS
1.

2.

Introduction

Fraud & Corruption,
Gifts and Hospitality

1.1

Bidders shall adhere to all the requirements of this ITB, including any
amendments made in writing by UNDP. This ITB is conducted in accordance with
the UNDP Programme and Operations Policies and Procedures (POPP) on
Contracts
and
Procurement
which
can
be
accessed
at
https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-b883476a-8ef8-e81f93a2b38d

1.2

Any Bid submitted will be regarded as an offer by the Bidder and does not
constitute or imply the acceptance of the Bid by UNDP. UNDP is under no
obligation to award a contract to any Bidder as a result of this ITB.

1.3

UNDP reserves the right to cancel the procurement process at any stage without
any liability of any kind for UNDP, upon notice to the bidders or publication of
cancellation notice on UNDP website.

1.4

As part of the bid, it is desired that the Bidder registers at the United Nations
Global Marketplace (UNGM) website (www.ungm.org). The Bidder may still
submit a bid even if not registered with the UNGM. However, if the Bidder is
selected for contract award, the Bidder must register on the UNGM prior to
contract signature.

2.1

UNDP strictly enforces a policy of zero tolerance on proscribed practices,
including fraud, corruption, collusion, unethical or unprofessional practices, and
obstruction of UNDP vendors and requires all bidders/vendors observe the
highest standard of ethics during the procurement process and contract
implementation. UNDP’s Anti-Fraud Policy can be found at
http://www.undp.org/content/undp/en/home/operations/accountability/audi
t/office_of_audit_andinvestigation.html#anti

2.2

Bidders/vendors shall not offer gifts or hospitality of any kind to UNDP staff
members including recreational trips to sporting or cultural events, theme parks
or offers of holidays, transportation, or invitations to extravagant lunches or
dinners.

2.3

In pursuance of this policy, UNDP:
(a) Shall reject a bid if it determines that the selected bidder has engaged in any
corrupt or fraudulent practices in competing for the contract in question;
(b) Shall declare a vendor ineligible, either indefinitely or for a stated period, to
be awarded a contract if at any time it determines that the vendor has engaged
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in any corrupt or fraudulent practices in competing for, or in executing a UNDP
contract.

3.

4.

Eligibility

Conflict of Interests

2.4

All Bidders must adhere to the UN Supplier Code of Conduct, which may be
found at http://www.un.org/depts/ptd/pdf/conduct_english.pdf

3.1

A vendor should not be suspended, debarred, or otherwise identified as
ineligible by any UN Organization or the World Bank Group or any other
international Organization. Vendors are therefore required to disclose to UNDP
whether they are subject to any sanction or temporary suspension imposed by
these organizations.

3.2

It is the Bidder’s responsibility to ensure that its employees, joint venture
members, sub-contractors, service providers, suppliers and/or their employees
meet the eligibility requirements as established by UNDP.

4.1

Bidders must strictly avoid conflicts with other assignments or their own
interests, and act without consideration for future work. Bidders found to have
a conflict of interest shall be disqualified. Without limitation on the generality of
the above, Bidders, and any of their affiliates, shall be considered to have a
conflict of interest with one or more parties in this solicitation process, if they:
a)

4.2

4.3

Are or have been associated in the past, with a firm or any of its affiliates
which have been engaged by UNDP to provide services for the preparation
of the design, specifications, Terms of Reference, cost analysis/estimation,
and other documents to be used for the procurement of the goods and
services in this selection process;
b) Were involved in the preparation and/or design of the programme/project
related to the goods and/or services requested under this ITB; or
c) Are found to be in conflict for any other reason, as may be established by,
or at the discretion of UNDP.
In the event of any uncertainty in the interpretation of a potential conflict of
interest, Bidders must disclose to UNDP, and seek UNDP’s confirmation on
whether or not such conflict exists.
Similarly, the Bidders must disclose in their Bid their knowledge of the following:
a)

If the owners, part-owners, officers, directors, controlling shareholders, of
the bidding entity or key personnel who are family members of UNDP staff
involved in the procurement functions and/or the Government of the
country or any Implementing Partner receiving goods and/or services under
this ITB; and
b) All other circumstances that could potentially lead to actual or perceived
conflict of interest, collusion or unfair competition practices.
Failure to disclose such an information may result in the rejection of the Bid or
Bids affected by the non-disclosure.
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4.4

The eligibility of Bidders that are wholly or partly owned by the Government
shall be subject to UNDP’s further evaluation and review of various factors such
as being registered, operated and managed as an independent business entity,
the extent of Government ownership/share, receipt of subsidies, mandate and
access to information in relation to this ITB, among others. Conditions that may
lead to undue advantage against other Bidders may result in the eventual
rejection of the Bid.

B. PREPARATION OF BIDS
5.

General Considerations

5.1

In preparing the Bid, the Bidder is expected to examine the ITB in detail. Material
deficiencies in providing the information requested in the ITB may result in
rejection of the Bid.

5.2

The Bidder will not be permitted to take advantage of any errors or omissions in
the ITB. Should such errors or omissions be discovered, the Bidder must notify
the UNDP accordingly.

6.

Cost of Preparation of
Bid

6.1

The Bidder shall bear all costs related to the preparation and/or submission of
the Bid, regardless of whether its Bid is selected or not. UNDP shall not be
responsible or liable for those costs, regardless of the conduct or outcome of the
procurement process.

7.

Language

7.1

The Bid, as well as any and all related correspondence exchanged by the Bidder
and UNDP, shall be written in the language (s) specified in the BDS.

8.

Documents Comprising
the Bid

8.1

The Bid shall comprise of the following documents and related forms which
details are provided in the BDS:
a)
b)
c)
d)
e)

9.

Documents Establishing
the Eligibility and
Qualifications of the
Bidder

10. Technical Bid Format
and Content

Documents Establishing the Eligibility and Qualifications of the Bidder;
Technical Bid;
Price Schedule;
Bid Security, if required by BDS;
Any attachments and/or appendices to the Bid.

9.1

The Bidder shall furnish documentary evidence of its status as an eligible and
qualified vendor, using the Forms provided under Section 6 and providing
documents required in those forms. In order to award a contract to a Bidder, its
qualifications must be documented to UNDP’s satisfaction.

10.1

The Bidder is required to submit a Technical Bid using the Standard Forms and
templates provided in Section 6 of the ITB.

10.2

Samples of items, when required as per Section 5, shall be provided within the
time specified and unless otherwise specified by the Purchaser, at no expense
to the UNDP. If not destroyed by testing, samples will be returned at Bidder’s
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request and expense, unless otherwise specified.

11. Price Schedule

12. Bid Security

10.3

When applicable and required as per Section 5, the Bidder shall describe the
necessary training programme available for the maintenance and operation of
the equipment offered as well as the cost to the UNDP. Unless otherwise
specified, such training as well as training materials shall be provided in the
language of the Bid as specified in the BDS.

10.4

When applicable and required as per Section 5, the Bidder shall certify the
availability of spare parts for a period of at least five (5) years from date of
delivery, or as otherwise specified in this ITB.

11.1

The Price Schedule shall be prepared using the Form provided in Section 6 of the
ITB and taking into consideration the requirements in the ITB.

11.2

Any requirement described in the Technical Bid but not priced in the Price
Schedule, shall be assumed to be included in the prices of other activities or
items, as well as in the final total price.

12.1

A Bid Security, if required by BDS, shall be provided in the amount and form
indicated in the BDS. The Bid Security shall be valid for a minimum of thirty (30)
days after the final date of validity of the Bid.

12.2

The Bid Security shall be included along with the Bid. If Bid Security is required
by the ITB but is not found in the Bid, the offer shall be rejected.

12.3

If the Bid Security amount or its validity period is found to be less than what is
required by UNDP, UNDP shall reject the Bid.

12.4

In the event an electronic submission is allowed in the BDS, Bidders shall include
a copy of the Bid Security in their bid and the original of the Bid Security must be
sent via courier or hand delivery as per the instructions in BDS.

12.5

The Bid Security may be forfeited by UNDP, and the Bid rejected, in the event of
any, or combination, of the following conditions:
a)

If the Bidder withdraws its offer during the period of the Bid Validity
specified in the BDS, or;
b) In the event the successful Bidder fails:
i. to sign the Contract after UNDP has issued an award; or
ii. to furnish the Performance Security, insurances, or other documents
that UNDP may require as a condition precedent to the effectivity of
the contract that may be awarded to the Bidder.
13. Currencies

13.1

All prices shall be quoted in the currency or currencies indicated in the BDS.
Where Bids are quoted in different currencies, for the purposes of comparison
of all Bids:
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a)

UNDP will convert the currency quoted in the Bid into the UNDP preferred
currency, in accordance with the prevailing UN operational rate of exchange
on the last day of submission of Bids; and

b) In the event that UNDP selects a Bid for award that is quoted in a currency
different from the preferred currency in the BDS, UNDP shall reserve the
right to award the contract in the currency of UNDP’s preference, using the
conversion method specified above.
14. Joint Venture,
Consortium or
Association

14.1

If the Bidder is a group of legal entities that will form or have formed a Joint
Venture (JV), Consortium or Association for the Bid, they shall confirm in their
Bid that : (i) they have designated one party to act as a lead entity, duly vested
with authority to legally bind the members of the JV, Consortium or Association
jointly and severally, which shall be evidenced by a duly notarized Agreement
among the legal entities, and submitted with the Bid; and (ii) if they are awarded
the contract, the contract shall be entered into, by and between UNDP and the
designated lead entity, who shall be acting for and on behalf of all the member
entities comprising the joint venture.

14.2

After the Deadline for Submission of Bid, the lead entity identified to represent
the JV, Consortium or Association shall not be altered without the prior written
consent of UNDP.

14.3

The lead entity and the member entities of the JV, Consortium or Association
shall abide by the provisions of Clause 9 herein in respect of submitting only one
Bid.

14.4

The description of the organization of the JV, Consortium or Association must
clearly define the expected role of each of the entities in the joint venture in
delivering the requirements of the ITB, both in the Bid and the JV, Consortium
or Association Agreement. All entities that comprise the JV, Consortium or
Association shall be subject to the eligibility and qualification assessment by
UNDP.

14.5

A JV, Consortium or Association in presenting its track record and experience
should clearly differentiate between:

14.6

1.

Those that were undertaken together by the JV, Consortium or Association;
and

2.

Those that were undertaken by the individual entities of the JV, Consortium
or Association.

Previous contracts completed by individual experts working privately but who
are permanently or were temporarily associated with any of the member firms
cannot be claimed as the experience of the JV, Consortium or Association or
those of its members, but should only be claimed by the individual experts
themselves in their presentation of their individual credentials
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14.7

JV, Consortium or Associations are encouraged for high value, multi-sectoral
requirements when the spectrum of expertise and resources required may not
be available within one firm.

15.1

The Bidder (including the individual members of any Joint Venture) shall submit
only one Bid, either in its own name or as part of a Joint Venture.

15.2

Bids submitted by two (2) or more Bidders shall all be rejected if they are found
to have any of the following:
a) they have at least one controlling partner, director or shareholder in
common; or
b) any one of them receive or have received any direct or indirect subsidy from
the other/s; or
c) they have the same legal representative for purposes of this ITB; or
d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about, or
influence on the Bid of another Bidder regarding this ITB process;
e) they are subcontractors to each other’s Bid, or a subcontractor to one Bid
also submits another Bid under its name as lead Bidder; or some key
personnel proposed to be in the team of one Bidder participates in more
than one Bid received for this ITB process. This condition relating to the
personnel, does not apply to subcontractors being included in more than
one Bid.

16.1

Bids shall remain valid for the period specified in the BDS, commencing on the
Deadline for Submission of Bids. A Bid valid for a shorter period may be rejected
by UNDP and rendered non-responsive.

16.2

During the Bid validity period, the Bidder shall maintain its original Bid without
any change, including the availability of the Key Personnel, the proposed rates
and the total price.

17. Extension of Bid Validity 17.1
Period

In exceptional circumstances, prior to the expiration of the Bid validity period,
UNDP may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing, and shall be considered
integral to the Bid.

17.2

If the Bidder agrees to extend the validity of its Bid, it shall be done without any
change to the original Bid.

17.3

The Bidder has the right to refuse to extend the validity of its Bid, in which case,
the Bid shall not be further evaluated.

18.1

Bidders may request clarifications on any of the ITB documents no later than the
date indicated in the BDS. Any request for clarification must be sent in writing in
the manner indicated in the BDS. If inquiries are sent other than specified
channel, even if they are sent to a UNDP staff member, UNDP shall have no

15. Only One Bid

16. Bid Validity Period

18. Clarification of Bid
(from the Bidders)
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obligation to respond or confirm that the query was officially received.

19. Amendment of Bids

20. Alternative Bids

21. Pre-Bid Conference

18.2

UNDP will provide the responses to clarifications through the method specified
in the BDS.

18.3

UNDP shall endeavour to provide responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part
of UNDP to extend the submission date of the Bids, unless UNDP deems that
such an extension is justified and necessary.

19.1

At any time prior to the deadline of Bid submission, UNDP may for any reason,
such as in response to a clarification requested by a Bidder, modify the ITB in the
form of an amendment to the ITB. Amendments will be made available to all
prospective bidders.

19.2

If the amendment is substantial, UNDP may extend the Deadline for submission
of Bid to give the Bidders reasonable time to incorporate the amendment into
their Bids.

20.1

Unless otherwise specified in the BDS, alternative Bids shall not be considered.
If submission of alternative Bid is allowed by BDS, a Bidder may submit an
alternative Bid, but only if it also submits a Bid conforming to the ITB
requirements. Where the conditions for its acceptance are met, or justifications
are clearly established, UNDP reserves the right to award a contract based on an
alternative Bid.

20.2

If multiple/alternative bids are being submitted, they must be clearly marked as
“Main Bid” and “Alternative Bid”

21.1

When appropriate, a pre-bid conference will be conducted at the date, time and
location specified in the BDS. All Bidders are encouraged to attend. Nonattendance, however, shall not result in disqualification of an interested Bidder.
Minutes of the Bidder’s conference will be disseminated on the procurement
website and shared by email or on the e-Tendering platform as specified in the
BDS. No verbal statement made during the conference shall modify the terms
and conditions of the ITB, unless specifically incorporated in the Minutes of the
Bidder’s Conference or issued/posted as an amendment to ITB.
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C. SUBMISSION AND OPENING OF BIDS
22. Submission

Hard copy (manual)
submission

22.1

The Bidder shall submit a duly signed and complete Bid comprising the
documents and forms in accordance with requirements in the BDS. The Price
Schedule shall be submitted together with the Technical Bid. Bid can be
delivered either personally, by courier, or by electronic method of transmission
as specified in the BDS.

22.2

The Bid shall be signed by the Bidder or person(s) duly authorized to commit the
Bidder. The authorization shall be communicated through a document
evidencing such authorization issued by the legal representative of the bidding
entity, or a Power of Attorney, accompanying the Bid.

22.3

Bidders must be aware that the mere act of submission of a Bid, in and of itself,
implies that the Bidder fully accepts the UNDP General Contract Terms and
Conditions.

22.4

Hard copy (manual) submission by courier or hand delivery allowed or specified
in the BDS shall be governed as follows:
a) The signed Bid shall be marked “Original”, and its copies marked “Copy” as
appropriate. The number of copies is indicated in the BDS. All copies shall be
made from the signed original only. If there are discrepancies between the
original and the copies, the original shall prevail.
(b) The Technical Bid and Price Schedule must be sealed and submitted together
in an envelope, which shall:
i.
ii.
iii.

Bear the name of the Bidder;
Be addressed to UNDP as specified in the BDS; and
Bear a warning not to open before the time and date for Bid opening
as specified in the BDS.

If the envelope with the Bid is not sealed and marked as required, UNDP shall
assume no responsibility for the misplacement, loss, or premature opening of
the Bid.
Email and eTendering
submissions

22.5

Electronic submission through email or eTendering, if allowed as specified in the
BDS, shall be governed as follows:
a)

Electronic files that form part of the Bid must be in accordance with the
format and requirements indicated in BDS;

b) Documents which are required to be in original form (e.g. Bid Security, etc.)
must be sent via courier or hand delivered as per the instructions in BDS.
22.6

Detailed instructions on how to submit, modify or cancel a bid in the
eTendering system are provided in the eTendering system Bidder User Guide
and Instructional videos available on this link:
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http://www.undp.org/content/undp/en/home/operations/procurement/busin
ess/procurement-notices/resources/
23. Deadline for Submission
of Bids and Late Bids

24. Withdrawal,
Substitution, and
Modification of Bids

25. Bid Opening

23.1

Complete Bids must be received by UNDP in the manner, and no later than the
date and time, specified in the BDS. UNDP shall only recognise the actual date
and time that the bid was received by UNDP

23.2

UNDP shall not consider any Bid that is received after the deadline for the
submission of Bids.

24.1

A Bidder may withdraw, substitute or modify its Bid after it has been submitted
at any time prior to the deadline for submission.

24.2

Manual and Email submissions: A bidder may withdraw, substitute or modify its
Bid by sending a written notice to UNDP, duly signed by an authorized
representative, and shall include a copy of the authorization (or a Power of
Attorney). The corresponding substitution or modification of the Bid, if any,
must accompany the respective written notice. All notices must be submitted in
the same manner as specified for submission of Bids, by clearly marking them as
“WITHDRAWAL” “SUBSTITUTION,” or “MODIFICATION”

24.3

eTendering: A Bidder may withdraw, substitute or modify its Bid by Cancelling,
Editing, and re-submitting the Bid directly in the system. It is the responsibility
of the Bidder to properly follow the system instructions, duly edit and submit a
substitution or modification of the Bid as needed. Detailed instructions on how
to cancel or modify a Bid directly in the system are provided in the Bidder User
Guide and Instructional videos.

24.4

Bids requested to be withdrawn shall be returned unopened to the Bidders (only
for manual submissions), except if the bid is withdrawn after the bid has been
opened.

25.1

UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP
of at least two (2) members.
The Bidders’ names, modifications, withdrawals, the condition of the envelope
labels/seals, the number of folders/files and all other such other details as UNDP
may consider appropriate, will be announced at the opening. No Bid shall be
rejected at the opening stage, except for late submissions, in which case, the Bid
shall be returned unopened to the Bidders.
In the case of e-Tendering submission, bidders will receive an automatic
notification once the Bid is opened.

25.2

25.3

D. EVALUATION OF BIDS
26. Confidentiality

26.1

Information relating to the examination, evaluation, and comparison of Bids,
and the recommendation of contract award, shall not be disclosed to Bidders or
any other persons not officially concerned with such process, even after
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publication of the contract award.

27. Evaluation of Bids

26.2

Any effort by a Bidder or anyone on behalf of the Bidder to influence UNDP in
the examination, evaluation and comparison of the Bids or contract award
decisions may, at UNDP’s decision, result in the rejection of its Bid and may
subsequently be subject to the application of prevailing UNDP’s vendor
sanctions procedures.

27.1

UNDP will conduct the evaluation solely on the basis of the Bids received.

Evaluation of Bids shall be undertaken in the following steps:
a) Preliminary Examination including Eligibility
b) Arithmetical check and ranking of bidders who passed preliminary
examination by price.
c) Qualification assessment (if pre-qualification was not done)
a) Evaluation of Technical Bids
b) Evaluation of prices
Detailed evaluation will be focussed on the 3 - 5 lowest priced bids. Further higher
priced bids shall be added for evaluation if necessary

27.2

28. Preliminary
Examination

28.1

UNDP shall examine the Bids to determine whether they are complete with
respect to minimum documentary requirements, whether the documents have
been properly signed, and whether the Bids are generally in order, among other
indicators that may be used at this stage. UNDP reserves the right to reject any
Bid at this stage.

29. Evaluation of Eligibility
and Qualification

29.1

Eligibility and Qualification of the Bidder will be evaluated against the Minimum
Eligibility/Qualification requirements specified in the Section 4 (Evaluation
Criteria).

29.2

In general terms, vendors that meet the following criteria may be considered
qualified:
a) They are not included in the UN Security Council 1267/1989 Committee's
list of terrorists and terrorist financiers, and in UNDP’s ineligible vendors’
list;
b) They have a good financial standing and have access to adequate financial
resources to perform the contract and all existing commercial
commitments,
c) They have the necessary similar experience, technical expertise, production
capacity, quality certifications, quality assurance procedures and other
resources applicable to the supply of goods and/or services required;
d) They are able to comply fully with the UNDP General Terms and Conditions
of Contract;
e) They do not have a consistent history of court/arbitral award decisions
against the Bidder; and
f) They have a record of timely and satisfactory performance with their clients.
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30. Evaluation of Technical
Bid and prices

30.1

The evaluation team shall review and evaluate the Technical Bids on the basis of
their responsiveness to the Schedule of Requirements and Technical
Specifications and other documentation provided, applying the procedure
indicated in the BDS and other ITB documents. When necessary, and if stated in
the BDS, UNDP may invite technically responsive bidders for a presentation
related to their technical Bids. The conditions for the presentation shall be
provided in the bid document where required.

31. Due diligence

31.1

UNDP reserves the right to undertake a due diligence exercise, aimed at
determining to its satisfaction, the validity of the information provided by the
Bidder. Such exercise shall be fully documented and may include, but need not
be limited to, all or any combination of the following:
a)

Verification of accuracy, correctness and authenticity of information
provided by the Bidder;
b) Validation of extent of compliance to the ITB requirements and evaluation
criteria based on what has so far been found by the evaluation team;
c) Inquiry and reference checking with Government entities with jurisdiction
on the Bidder, or with previous clients, or any other entity that may have
done business with the Bidder;
d) Inquiry and reference checking with previous clients on the performance on
on-going or completed contracts, including physical inspections of previous
works, as deemed necessary;
e) Physical inspection of the Bidder’s offices, branches or other places where
business transpires, with or without notice to the Bidder;
f) Other means that UNDP may deem appropriate, at any stage within the
selection process, prior to awarding the contract.
32. Clarification of Bids

33. Responsiveness of Bid

32.1

To assist in the examination, evaluation and comparison of Bids, UNDP may, at
its discretion, request any Bidder for a clarification of its Bid.

32.2

UNDP’s request for clarification and the response shall be in writing and no
change in the prices or substance of the Bid shall be sought, offered, or
permitted, except to provide clarification, and confirm the correction of any
arithmetic errors discovered by UNDP in the evaluation of the Bids, in
accordance with the ITB.

32.3

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is
not a response to a request by UNDP, shall not be considered during the review
and evaluation of the Bids.

33.1

UNDP’s determination of a Bid’s responsiveness will be based on the contents
of the bid itself. A substantially responsive Bid is one that conforms to all the
terms, conditions, specifications and other requirements of the ITB without
material deviation, reservation, or omission.
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34. Nonconformities,
Reparable Errors and
Omissions

33.2

If a bid is not substantially responsive, it shall be rejected by UNDP and may not
subsequently be made responsive by the Bidder by correction of the material
deviation, reservation, or omission.

34.1

Provided that a Bid is substantially responsive, UNDP may waive any nonconformities or omissions in the Bid that, in the opinion of UNDP, do not
constitute a material deviation.

34.2

UNDP may request the Bidder to submit the necessary information or
documentation, within a reasonable period, to rectify nonmaterial
nonconformities or omissions in the Bid related to documentation
requirements. Such omission shall not be related to any aspect of the price of
the Bid. Failure of the Bidder to comply with the request may result in the
rejection of its Bid.

34.3

For the bids that have passed the preliminary examination, UNDP shall check
and correct arithmetical errors as follows:
a)

if there is a discrepancy between the unit price and the line item total that
is obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line item total shall be corrected, unless in the opinion of
UNDP there is an obvious misplacement of the decimal point in the unit
price; in which case, the line item total as quoted shall govern and the unit
price shall be corrected;

b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and
c)

34.4

if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail.

If the Bidder does not accept the correction of errors made by UNDP, its Bid shall
be rejected.

E. AWARD OF CONTRACT
35. Right to Accept, Reject,
Any or All Bids

35.1

UNDP reserves the right to accept or reject any bid, to render any or all of the
bids as non-responsive, and to reject all Bids at any time prior to award of
contract, without incurring any liability, or obligation to inform the affected
Bidder(s) of the grounds for UNDP’s action. UNDP shall not be obliged to award
the contract to the lowest priced offer.

36. Award Criteria

36.1

Prior to expiration of the period of Bid validity, UNDP shall award the contract
to the qualified and eligible Bidder that is found to be responsive to the
requirements of the Schedule of Requirements and Technical Specification, and
has offered the lowest price.
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37. Debriefing

37.1

In the event that a Bidder is unsuccessful, the Bidder may request for a
debriefing from UNDP. The purpose of the debriefing is to discuss the strengths
and weaknesses of the Bidder’s submission, in order to assist the Bidder in
improving its future Bids for UNDP procurement opportunities. The content of
other Bids and how they compare to the Bidder’s submission shall not be
discussed.

38. Right to Vary
Requirements at the
Time of Award

38.1

At the time of award of Contract, UNDP reserves the right to vary the quantity
of goods and/or services, by up to a maximum twenty-five per cent (25%) of the
total offer, without any change in the unit price or other terms and conditions.

39. Contract Signature

39.1

Within fifteen (15) days from the date of receipt of the Contract, the successful
Bidder shall sign and date the Contract and return it to UNDP. Failure to do so
may constitute sufficient grounds for the annulment of the award, and forfeiture
of the Bid Security, if any, and on which event, UNDP may award the Contract to
the Second highest rated or call for new Bids.

40. Contract Type and
General Terms and
Conditions

40.1

The types of Contract to be signed and the applicable UNDP Contract General
Terms and Conditions, as specified in BDS, can be accessed at
http://www.undp.org/content/undp/en/home/procurement/business/howwe-buy.html

41. Performance Security

41.1

A performance security, if required in the BDS, shall be provided in the amount
specified in BDS and form available at
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP
_DOCUMENT_LIBRARY/Public/PSU_Solicitation_Performance%20Guarantee%2
0Form.docx&action=default within a maximum of fifteen (15) days of the
contract signature by both parties. Where a performance security is required,
the receipt of the performance security by UNDP shall be a condition for
rendering the contract effective.

42. Bank Guarantee for
Advanced Payment

42.1

Except when the interests of UNDP so require, it is UNDP’s standard practice to
not make advance payment(s) (i.e., payments without having received any
outputs). If an advance payment is allowed as per the BDS, and exceeds 20% of
the total contract price, or USD 30,000, whichever is less, the Bidder shall submit
a Bank Guarantee in the full amount of the advance payment in the form
available at
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP
_DOCUMENT_LIBRARY/Public/PSU_Contract%20Management%20Payment%2
0and%20Taxes_Advanced%20Payment%20Guarantee%20Form.docx&action=d
efault

43. Liquidated Damages

43.1

If specified in the BDS, UNDP shall apply Liquidated Damages for the damages
and/or risks caused to UNDP resulting from the Contractor’s delays or breach of
its obligations as per Contract.

44. Payment Provisions

44.1

Payment will be made only upon UNDP's acceptance of the goods and/or
services performed. The terms of payment shall be within thirty (30) days, after
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receipt of invoice and certification of acceptance of goods and/or services issued
by the proper authority in UNDP with direct supervision of the Contractor.
Payment will be effected by bank transfer in the currency of the contract.
45. Vendor Protest

45.1

UNDP’s vendor protest procedure provides an opportunity for appeal to those
persons or firms not awarded a contract through a competitive procurement
process. In the event that a Bidder believes that it was not treated fairly, the
following link provides further details regarding UNDP vendor protest
procedures:
http://www.undp.org/content/undp/en/home/procurement/business/protestand-sanctions.html

46. Other Provisions

46.1

In the event that the Bidder offers a lower price to the host Government (e.g.
General Services Administration (GSA) of the federal government of the United
States of America) for similar goods and/or services, UNDP shall be entitled to
the same lower price. The UNDP General Terms and Conditions shall have
precedence.
UNDP is entitled to receive the same pricing offered by the same Contractor in
contracts with the United Nations and/or its Agencies. The UNDP General Terms
and Conditions shall have precedence.
The United Nations has established restrictions on employment of (former) UN
staff who have been involved in the procurement process as per bulletin
ST/SGB/2006/15
http://www.un.org/en/ga/search/view_doc.asp?symbol=ST/SGB/2006/15&ref
erer

46.2

46.3
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Section 3. Bid Data Sheet
The following data for the goods and/or services to be procured shall complement, supplement, or amend the provisions
in the Invitation to Bid In the case of a conflict between the Instructions to Bidders, the Bid Data Sheet, and other annexes
or references attached to the Bid Data Sheet, the provisions in the Bid Data Sheet shall prevail.
BDS
No.

Ref. to
Section.2

1

7

2

3

20

Data

Specific Instructions / Requirements

Language of the Bid

English

Submitting Bids for Parts or subparts of the Schedule of
Requirements (partial bids)

Not allowed

Alternative Bids

Shall not be considered
Will be conducted
Bidders are encouraged to attend the pre-bid physical site visit to
get a complete understanding of Scope of Works prior to
submitting the formal bid to UNDP.

4

21

Pre-Bid conference

The pre-bid site visit was conducted on:
Date: August 19, 2019
Time: 10:00
Venue: New NIEC compound at Adan Adde International Airport
(AAIA) gravel road attached to the West side of the dry port,
Mogadishu, Somalia.
The UNDP focal point for this arrangement is:
Focal Person: Engineer Aydarus
Email address: procurement.so@undp.org
Interested bidders are requested to confirm attendance of the site
visit via email to procurement.so@undp.org with a subject line
Confirmation of Attendance of Pre-Bid Site Visit for ITB No.
UNDP/SOM/ITB/2019/008/IP preferably by 15th August 2019.

5

6

16

13

Bid Validity Period

120 Days

Bid Security

Required in the amount of USD 10,000
Acceptable Form of Bid Security: Bank Guarantee (See Section 8
for template)
- A copy of the Bid security will be uploaded in the eTendering
submission. The UNDP will verify the Bid security with the
respective banks.
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7

8

41

42

Advanced Payment upon signing
of contract

Liquidated Damages

Not Allowed
Will be imposed as follows:
• Percentage of contract price per day of delay: 0.5%
• Maximum number of days of delay: 30 calendar days after
which UNDP may terminate the contract.

9

40

Performance Security

Required in the amount: 10% of of the contract value within 10
days after the contract award and will be valid up to twenty-eight
days after certificate of of Final Completion. The Performance
Security will be returned to the contractor within twenty-eight
days after the Issuance by the Engineer of Final Certificate of
Completion (12 months plus 28 days period); if not otherwise
extended on mutual understanding.

10

12

Currency of Bid

United States Dollar

11

31

Deadline for submitting requests
for clarifications/ questions

31

Contact Details for submitting
clarifications/questions

7 days before the submission deadline

12

Bidders are required to submit their queries in writing.
Telephone enquiries will not be accepted.
E-mail: procurement.so@undp.org
Note: This email address is officially designated by UNDP. If
inquiries are sent to other person/s or address/es, even if they are
UNDP staff, UNDP shall have no obligation to respond nor can UNDP
confirm that the query was officially received.
Only requests for clarifications should be sent to this email
address. Bids submitted to this email address will be disqualified.
Bids must be submitted through e-Tendering only as provided in
BDS No.15 below.
Any delay in UNDPs response shall not be used as a reason for
extending the submission deadline, unless UNDP determines that
such an extension is necessary and communicates a new
submission deadline in writing to Bidder.

13

18, 19
and 21

14

23

Posted directly to e-Tendering
Manner of Disseminating
Supplemental Information to the https://etendering.partneragencies.org
ITB and responses/clarifications to
Proposers are advised to frequently check the above-mentioned
queries
website for any addenda/clarifications that may be posted.
Deadline for Submission

Date and Time: September 10, 2019, 07:00H EST/EDT (New York)
time zone; (14 .00H Somali time)
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For e-tendering submission: As indicated in e-Tendering sysyetm.
Note that system time Zone is in EST/EDT (New York) time Zone.
15

22

Allowable Manner of Submitting
Bids

16

22

Bid Submission Address

17

22

Electronic submission (email or
eTendering requirements)

•

e-Tendering only

Submission for bids: https://etendering.partneragencies.org
Event ID: SOM10 - ITB/2019/008
• Not applicable- only electronic tendering in the e-tendering
module.
• Bid security should be uploaded in the etendering system.
• Digital certification/signature: Signed and stamped copy.
• Time zone to be recognized: EST/EDT (New York) time zone
Bidders are solely responsible for ensuring that any file uploaded
is readable, that it is uncorrupted and free from viruses and
malware. Failure to submit readable files will result in rejection
of the Bid

18

19

25

27,
36

Date, time and venue for the
opening of bid

This is an eTendering submission only. Bidders will receive an
automatic notification once their bids are opened

Evaluation Method for the Award
of Contract

Lowest priced technically responsive, eligible and qualified bid.

Expected date for commencement
October 14, 2019
of Contract

20

21

Maximum expected duration of
contract

16 weeks
One Bidder only based on technical qualification and offering the
lowest price.

22

35

UNDP will award the contract to:

23

39

Type of Contract

24

39

UNDP Contract Terms and
Conditions that will apply

25

Other Information Related to the
ITB

Contract for Civil Works which can be found at
http://www.undp.org/content/undp/en/home/procurement/busi
ness/how-we-buy.html
UNDP General Terms and Conditions for Works which can be
found at
http://www.undp.org/content/undp/en/home/procurement/busi
ness/how-we-buy.html
Joint Venture Submissions
• Bidders applying as a Joint Venture (JV) must indicate in the
bid that it is a JV undertaking and submit a Letter of Intent to
form a JV if selected, signed by all parties with the bid
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submission and if selected, the legally registered JV certificate
before contract signature in accordance with Clause 14 of
Instructions to Bidders.
Post Qualification Actions;
The UNDP may at its discretion conduct post qualification actions
using one or more, or all the actions indicated below:
• Verification of accuracy, correctness and authenticity of the
information provided by the Bidder on the legal, technical and
financial documents submitted including but not limited to
Bid Security
• Inquiry and reference checking with Government entities with
jurisdiction on the Bidder, or any other entity that might have
done business with the Bidder,
• Inquiry and reference checking with other previous clients on
the quality of performance on ongoing or past contracts
completed.
• Physical inspections/visits to previously completed projects
for other clients
• Physical inspection of Bidder’s offices, branches or other
places were business takes place.
• Verification of availability of equipment and on-going
construction sites handled by the Company.
Conditions for Determining Contract Effectivity;
• Countersigned Contract by both Parties
• Submission of Performance Security
• Handover of construction site to the Contractor by UNDP.
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Section 4. Evaluation Criteria
Preliminary Examination Criteria
Bids will first be examined to determine whether they are complete and submitted in accordance with ITB
requirements as per below criteria on a yes/no basis:
Provided
No.

Basic Criteria (Pass/Fail)
Y

N



X



X



X



X

5

Bid sent via e-tendering to: https://etendering.partneragencies.org; Event ID:
SOM10 - ITB/2019/008 as stipulated in the ITB
Appropriate signatures; All returnable bidding forms signed and stamped by
Bidder’s authorised representative.
Power of Attorney (Bidder’s authorized representative information)
Minimum bid documents provided (Submission of all returnable forms A to F
completed, signed and stamped together with all supporting
documents/information requested therein)
Form G: Bid Security



X

6

Acceptance of Bid Validity (120 days) from date of close of ITB



X

7

Acceptance of UNDP General Terms and Conditions of Works



X



X

1
2
3
4

8

Language of Bid is English
Passed for Eligibility and Qualification Check?



X

Only complete Bids will be passed for eligibility and qualification check.
Minimum Eligibility and Qualification Criteria
Eligibility and Qualification will be evaluated on a Pass/Fail basis.
If the Bid is submitted as a Joint Venture/Consortium/Association, each member should meet the minimum criteria,
unless otherwise specified.
Subject

Criteria

Document Submission
requirement

ELIGIBILITY
Legal Status

Eligibility

Conflict of Interest

Vendor is a legally registered entity;
▪ Valid Certificate of Registration of the business including Articles of
incorporation or equivalent document if Bidder is not a
corporation.
Vendor is not suspended, nor debarred, nor otherwise identified as
ineligible by any UN Organization or the World Bank Group or any
other international Organization in accordance with ITB clause 3.

Form B: Bidder Information
Form
and all documents indicated
in the Form. attached
Form A: Bid Submission
Form.

No conflicts of interest in accordance with ITB clause 4.

Form A: Bid Submission
Form.
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Subject
Bankruptcy

Certificates and
Licenses

Criteria
Has not declared bankruptcy, is not involved in bankruptcy or
receivership proceedings, and there is no judgment or pending legal
action against the vendor that could impair its operations in the
foreseeable future.
▪ Valid Certificate of Registration of the Business including Articles of
Incorporation, or equivalent document if Bidder is not a
corporation.
▪ Tax Registration/payment certificate issued by the Internal Revenue
Authority evidencing that the Bidder is updated with its tax
payment obligations in accordance with National Law or
Certificate of Tax Exemption if any such privilege is enjoyed by
the Bidder.
▪ Licence(s) to perform the required construction works under the ITB
issued by the relevant government authority

Document Submission
requirement
Form A: Bid Submission
Form.

Form B: Bidder Information
Form
and all documents indicated
in the form attached.

QUALIFICATION
History of NonPerforming
Contracts1
Litigation History

Non-performance of a contract did not occur as a result of contractor
default for the last 3 years.

Previous Experience

• Minimum five (5) years of relevant experience in construction
works

No consistent history of court/arbitral award decisions against the
Bidder for the last three (3) years.

• Minimum of three (3) contracts for construction works of similar
scope implemented over the last five (5) years (please submit
copies of past contracts).
(For JV/Consortium/Association, all Parties cumulatively should
meet requirement).
• List and value of completed projects performed and completed
over the past five years, plus clients’ contact details (details
(name, email and telephone number) who may be contacted for
further information on those contracts in table format
•
•

1

List and value of on-going projects with contact details (name,
email and telephone number) of clients and current percentage
completion of each on-going contract
Statement of satisfactory performance from the top three (3)

Form D: Qualification Form
and all documents indicated
in the Form attached.
Form D: Qualification Form
and all documents indicated
in the Form attached.
Form D: Qualification Form
and all documents indicated
in the Form attached.
Form D: Qualification Form;
Copies of a minimum of three
(3) contracts for construction
works of similar scope
implemented over the past five
(5) years.

Form D: Qualification Form
and all documents indicated
in the Form attached.
As separate table.

Form D: Qualification Form

Non-performance, as decided by UNDP, shall include all contracts where (a) non-performance was not challenged by the contractor,

including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged
but fully settled against the contractor. Non-performance shall not include contracts where Employers decision was overruled by the
dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or
litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal
instances available to the Bidder have been exhausted.
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Subject

Financial Standing

Criteria
client’s or more in terms of contract value for the past five (5)
years.
• Minimum average annual turnover of USD 500,000 for the Financial
Years 2016, 2017 and 2018.
• Current Ratio of not less than 1.0 for each of the above financial
years, i.e., 2016, 2017 and 2018.
(For JV/Consortium/Association, all Parties cumulatively should
meet requirement).
Bidder must demonstrate the current soundness of its financial
standing and indicate its prospective long-term profitability.

Technical Evaluation

(For JV/Consortium/Association, all Parties cumulatively should
meet requirement).
The technical bids shall be evaluated on a pass/fail basis for compliance
or non-compliance with the technical specifications identified in the bid
document;
✓
✓
✓
✓
✓
✓

Document Submission
requirement
and all documents indicated
in the Form attached.
Form D: Qualification Form
and all documents indicated
in the Form attached.

Form D: Qualification Form
and all documents indicated
in the Form attached.
Form E: Technical Bid Form
and all documents indicated
in the Form attached.

Full compliance of Bid to the technical requirements and BoQ
Minimum of five years of experience in Construction Works
Minimum of three (3) contracts for construction works of similar
scope implemented over the last five (5) years).
Minimum average turnover of not less than USD 500,000 for the
Financial Years 2016, 2017 and 2018.
Minimum Current Ratio of not less than 1.0 for each of the above
financial years, i.e., 2016, 2017 and 2018.
Suitability and technical qualification of Proposed Staff in relation
to their qualification and years of experience.
The Bidder shall submit CVs of the following key proposed personnel
in the format for CV of proposed key personnel provided in form E of
the ITB document:
Staff Title

Minimum Education
Qualifications

Project manager to
directly coordinate
with UNDP
Mechanical Engineer

Bachelor’s degree in
civil or mechanical
engineering
Bachelor’s degree in
mechanical
engineering or
certificate from
technical institute

Electrical Engineer

Bachelor’s degree in
electrical engineering
or certificate from
technical institute

CVs of key personnel in the
format provided in Form E.

Minimum years of
experience in similar
construction project
At least five (5) years’
experience
At least three (3)
years’ experience or
5 years experience if
presenting a
certificate from
technical institute.
At least three (3)
years’ experience or
5 years experience if
presenting a
certificate from
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Subject

Document Submission
requirement

Criteria
Qualified Forman

Deploma in Civil
Engineering

technical institute.
At least five (5) years’
experience

✓

Suitability of implementation time table:
Maximum of 16 weeks completion timeframe

✓

Equipment: Relevance and efficiency of construction equipment and
machinery (in accordance with UNDP requirements in the following
format)
Description of Equipment
1
2
3
4
5
6
7
8
9

Tipper trucks-5 Ton & 20 Ton.
Water truck-10,000 Liters.
Concrete mixer machine -1.5 CBM
Jacks to hold the formwork
Scaffolding made by steel pipes with
connection joints
Concrete vibrator
Small machine compactor
Welding machine of three phase capacity
+ small mobile welding machines
Buldozer or front loader (owned, rented or
borrowed)

Minimum
Required Qty
2
1
4
1,500
150 pairs
2
2

Bidder must submit the
Project implementation
schedule (Gantt chart)

Bidder should have workshop
for preparation

Bidder should have enough
tools

1
1

10

Grader (owned, rented or borrowed)

1

11

Rooler or compactor (owned, rented or
borrowed)

1

12

Water tank of 3m³ capacity

2

Generator of three phase and minimum
1
25KW capacity
Small tools such as: Drilling machine,
cutter machine, iron folding, wheel
At least 1-2nos
14
wheelbarrows, Trowels, Jointer, Edger,
for each item
Levels, Hammer Drills, etc.
✓ Currency of Bid is USD
✓ Detailed analysis of the price schedule based on requirements listed
in Section 5 and quoted for by the Bidders in form F
✓ Comparison with budget/internal estimates.
13

Financial Evaluation

Form F: Qualification Form
and all documents indicated
in the Form attached.

P a g e | 27

Section 5a: Schedule of Requirements and Technical
Specifications/Bill Of Quantities
UNDP/SOM/ITB/2019/008/IP
Construction of NIEC Data Centre in Mogadishu, Somalia- REVISION 1
1.

Project Description

The United Nations Development Programme (UNDP) in Somalia and the UN Assistance Mission in Somalia (UNSOM)
jointly form the UN Integrated Electoral Support Group (IESG), which supports and advises the National Independent
Electoral Commission (NIEC) to plan and prepare for universal suffrage elections by the end of 2020, including the
country’s first ever voter registration. In line with the Government’s RoadMap for Inclusive Politics and the NIEC’s
Strategic Plan (2017-2021), voter registration is planned to start in March 2020 and federal elections are envisaged prior
to the expiry of the Parliament’s term in December 2020.
IESG provides capacity development assistance to the NIEC’s HQ and its field offices. This includes technical, logistical
and budgetary support. With the Electoral Law currently in discussion in Parliament, the NIEC and IESG are preparing the
technical aspects to implement the voter registration next year. In the upcoming months, NIEC and IESG, together with
UNDP’s global Procurement Support Office (PSO) (Copenhagen), are to conduct the procurement process for the VR kits;
which includes as part of the technical qualification an on-site testing of the prototypes in Mogadishu. In addition, the
NIEC and IESG are working on an overall budget for voter registration exercise, with specific details of the required
financial resources in 2019 to initiate the purchase order for the VR kits to arrive in early 2020. With IESG support, NIEC
is doing a field assessment to identify potential voter registration sites in secure and populated areas in the country.
Other operational support components include plans to construct NIEC Centre, procurement of equipment for the NIEC’s
regular operations, etc.
The UN Integrated Electoral Support Group (IESG)/ UNDP Elections Project is assisting the NIEC with the construction of
the NIEC data centre for voter registration, mainly to assist with the project’s operational support preparations for the
NIEC’s voter registration in early 2020.
2.

Scope of Works

The proposed civil works will be at the NIEC Data Centre in Mogadishu, Somalia. The main facilities proposed for
construction are the Data Centre, septic tank, toilets, open spaces, power house, retaining wall, stair case, tent basement
and protection hoarding wall. The construction works includes civil, sanitary, electrical and mechanical works as specified
in the Bill of Quantities (BoQ).
Under the supervision of the UNDP Engineer, the Contractor shall:
▪
▪
▪
▪
▪

Perform works in conformity to quality/quantity and accuracy as stipulated in the detailed specification
Implement the project based on a detailed Construction Work Schedule which shall be approved by the UNDP
engineer;
Institute a quality control system to ensure adequate monitoring of the works progress at all times;
Maintain all the required licences during the contract period.
Technical qualifications shall comply without any deviation to those specified in the Bill of Quantities without
deviations. Any alterations to be BoQ will be implemented in accordance with Article 48 (Alterations, Additions
and Ommissions) of the UNDP General Conditions for Civil Works.
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2.1.

Bill of Quantities

The selected Bidder shall perform the construction works in strict compliance with the Bill of Quantities detailed in the
table below and technical drawings attached hereto as Annexes I of this ITB.
Rate in Amount
S.n.
Description
Unit
QTY
$
in $
Site cleaning preparation activities
1

1.1

1.2

1.3

1.4
1.5

1.6

1.7

Site cleaning for small trees and sharps
Removing of existing old guard shelters made with wooden frame and CGI
sheets. Ditto, the temporary toilets at North-West cornice of the compound.
The GI sheets and wooden should be handed over to the security staff of the
building. The broken materials should be dumped beyond 1.0km from site with
approval of district municipality.
Cleaning of existing wild trees and sharps inside of the compound. The rest of
broken truck, quarry stones and broken of construction materials from former
demolished residences, guard shelters and toilet should be dumped at least 1
km from the site with the permission of Municipality of the district. N.B. Note
that the leaves and trunks of removed trees should be cleared properly,
otherwise this material can be affected the compaction and lifespan of the
building.
Soil movement which consist cutting the top hill and filling the soil removed in
to the depressed area in order to have steps as mentioned in the attached “Soil
movement for the ground adjustment”. This activity must be used by bulldozer,
front loader or other equivalent machine to move the soil. Cutting of the
existing the hill at the East side of the road by using bulldozer or another
excavator machine.
Spreading of removed soil from the mountain area by bulldozer or grader
machine. The amount of each layer shall not exceed than 150mm thick.
Leveling of spreading of material by grader or equivalent machine. The
amount of each layer shall not exceed than 150mm thick.
Pouring with water on top of the upper layers of the speeded excavated
material by showering slowly with water truck. Note that the watering should
be covered the entire area (100mx45m) including the places where removed
the hills.
Compaction with watering of the spread soil with layers in which not exceed
than 150mm thick each time. The degree of compaction shall be not less than
95% Maximum Dry Density (MDD). Note that the compacting should be used
the entire area (100mx45m) including area where removed hills.
N.B. This compaction should be use by adequate compactor tractor

Lumpsum

1.00

Lumpsum

1.00

m³

716.19

m³

716.19

m³

716.19

m²

10800.00

m²

10800.00

-

-

-

-

-

-

Sub total - 1
Total for Site cleaning for small trees and sharps
S.n.

Description

B.

Construction of retaining wall at north side of the building

2

Substructure works

Unit

QTY

Rate in
$

Amount
in $
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2.1

2.2
2.3

2.4
2.5
2.6

Excavation of trench of required of 9,100cm length, width 60cm x 110cm deep
foundation wall including excavation for sockets and dressing of sides,
ramming of the bottoms including getting out the excavated soil and then
returning the soil as required in layers not exceeding 20cm in depth including
consolidating each deposited layer by ramming watering etc. and disposing of
surplus excavated soil as direction by UNDP site engineer within lead of
approximately 90m from excavated point.
Construction of 5cm thick Plain cement concrete of 1:3:6 mixing of 60cm wide
Construction of trapezoid stone wall of 60cm top width, 110cm at bottom
width and 250cm height (60cm underground and 190cm above ground). The
foundation walls should be made by rubble stone jointed and connected by
cement sand mortar of mixing ratio 1:6
Provide and fixing three lines of PVC pipes of diameter Ø 8cm @ 200cm c/c
inside of the retaining stone wall during the construction.
Construct 60cm wide, 20cm thick of reinforced concrete beam of 1:2:4 mixing
ratio with # 6 Y16 and staffs of 8mm@ 250mm/cc over the retaining wall
Apply 20mm thick and 30mm width pointing plastering with cement sand
mortar on 1:5 for external wall surfaces of stone walling. Walls should be
cured at least for one week after 24 hours of plastering.

m³

60.06

m³

2.73

m³

193.38

Rods

42.00

m³

10.92

m²

178.36

-

-

-

-

Sub-total - 2

Total for sitting up and construction of protection hoarding wall

S.n.

Description

C.

Sitting up and construction of protection hoarding wall

3
3.1

3.2

Setting up and hoarding wall
Providing and fixing of wooden of cross section 20cmx2.5cm at surrounding
area of construction site with skeleton poles made by timber of cross section
40cmx80cm and 150cm height (50cm underground and 100cm above ground
level) at 200cm c/c
Construction of 17,800cm length and approximately 700cm height hoarding
protection at surrounding area of the construction site. This consists wooden
structure mounted around the building area covered on it by corrugated iron
sheets at the bottom and double layer of PVC nets above the iron sheets, in
order to protect the damage causing if any construction materials fall or get
broken. This hording is a temporary shelter in which the contractor should
include budget of mounting, dismounting and transporting after when the
implementation if finished
Sub-total - 3

Unit

Item

Item

QTY

Rate in
$

1.00

-

1

-

-

Total for Sitting up and construction of protection hoarding wall
S.n.

Description

D.

Construction of Data center hall with screening room and toilets

4

Substructure works

4.1

Excavation and Earthwork (Provisional)
Excavation of soft soil for foundation trenches of 60cm wide and 173cm
depth starting from stripped level. When construction of foundation
finishes, these materials should be returning and filled around foundation,
where extra surplus materials must be dumped at least 2km away from the
site as per directed by UNDP engineers.

Amount
in $

Unit

QTY

m³

106.40

Rate in
$

Amount
in $

-
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4.2
4.3

4.4

4.5

4.6

Ditto for internal subdivision wall of the toilets and screening room of 40cm
wide and 50cm depth.
Ditto for column footings of 120cmx120cmx218cm depth.
Selected filling
Provide and compact 28cm height hardcore layer with approved materials
over the existing floor of whole building including the staircase and ramp of
the building
Anti-termite treatment
Provide and apply on the upper surfaces of hardcore layer a chemical spry
or powder anti-termite treatment as "Premise 200 SC" or other equal and
approved anti insecticide materials.
Damp proof membrane
Provide and lay 1000-gauge polythene or other equal and approved damp
proof membrane laid under surface bed with 300mm side and end laps
(measured net- allow for laps)

m³

4.24

m³

65.92

-

m³

70.76

-

m²

252.72

-

m²

252.72

-

Concrete work in substructure
4.4
4.5
4.6

4.7
4.8

Construction of 5cm thick and 60cm wide Plain cement concrete of class 15
(1:3:6 mixing) under the foundation walls of the building.
Ditto for internal subdivision wall of the toilets and screening room of 40cm
wide and 5cm thick.
Ditto for column footing of 120cmx120cmx5cm depth.
Foundation Walling
Construction of 40cm wide and 188cm height (168cm under-ground and
20cm above ground) foundation wall made by rubble stone jointed and
connected by cement sand mortar of mixing ratio 1:6
Ditto for internal subdivision wall of the toilets and screening room of 40cm
wide and 65cm thick.

m³

3.08

m³

0.42

m³

1.51

-

m³

92.72

m³

5.43

-

Subtotal - 4
5

-

Super structure works
Plain and reinforced concrete works

5.1
5.2
5.3
5.4

5.5

Construct 120cmx120cmx40cm reinforced concrete of 1:2:4 mixing ratio
for footing of the columns with 9 numbers of Y16 both ways.
Ditto columns neck of 40cm x40cm with 10 numbers of Y 16mm
Construct 40cm wide, 20cm thick of reinforced concrete beam of 1:2:4
mixing ratio with # 8 Y16 and staffs of 8mm@ 250mm/cc over foundation
wall including staircase
Laying 7cm thick plain cement concrete of 1:3:6 mixing ratio over newly
constructed hardcore layer with proper finish.
Construct 17 pieces of 30cm x 40cm reinforced concrete columns of 400cm
height of the building. The concrete must be 1:2:4 mixing ratio and
reinforced with No. 8 Y16 and staffs of Ø 8mm @250mm c/c.
N.B. Note that the columns should be protected from sun and kept moist for
at least 10 days.

m³

12.10

m³

7.09

m³

9.86

m³

17.69

m³

8.16

-

-

P a g e | 31

5.6

5.7

5.8

5.9
5.10

5.11

5.12

Construct 4 numbers of 400cm height reinforced concrete octagonal shape
columns of external diameter not exceed than Ø 48cm decorated on top with
Roman architectural and profiled on the sides by 8 longitudinal lines of
approximately 3cm deep and 5cm. The concrete must be 1:2:4 mixing ratio
and reinforced with No. 8 Y16 and with spiral of diameter Ø 16mm @
80mm c/c.
N.B. Note that the columns should be protected from sun and kept moist for
at least 10 days.
Construct 20cm wide, 15cm thick of reinforced concrete 2.2m level beam of
1:2:4 mixing ratio with # 6 Y14 and staffs of 6mm@ 250mm/cc. This is for
all constructed walls including toilets and screening room.
Construction of reinforced concrete corbel on external top edges of
windows. The corbel must be constructed in three steps of 5cm height each
with the top layer of 250cmx 70cm, where the second layer is 240cm x
65cm and the last layer at the bottom is 226cmx60cm, with two supporting
braces (see detail drawings). The concrete should be mixed by 1:2:4 and
reinforced with iron bars of diameter Ø12mm and Ø 10mm
Ditto windows for toilets of 175cm x 70cm, where second layer is 165cm
65cm and third layer of 162cm x 60cm.
Construct of 180 cm x 30 cm x 5cm reinforced concrete window sills at
bottom edge windows for offices and toilets. The concrete should be mixed
by 1:2:4 with # 3 Y12 and staffs of 8 mm @ 200mm/cc
Construction of reinforced concrete 1:2:4 mixing ratio loaded beam of 30cm
width and 65cm height (15cm inside of the slab and 50cm outside). The
concrete should be reinforced with 6 pieces of straight bars diameter ∅
16mm (2 on top and 4 at the bottom), 2 pieces of bended bars diameter ∅
16mm and 2 reinforcement bars of diameter ∅ 16mm of 300cm length on
top of the columns. All these bars should be united by staffs of 8mm@
250mm/cc.
N.B. Note that the calculated quantities volume is only the lowest part of the
beams (50cmx30cm) as the top part is inside of the slab and will considered
part of the slab structure.
Construction of reinforced concrete 1:2:4 mixing ratio final beam (Not
loaded) of 20cm width and 35cm height (15cm inside of the slab and 20cm
outside). The concrete should be reinforced with 6 pieces of bars diameter ∅
16mm with staffs of iron bars of 8mm@ 250mm/cc

m³

2.89

m³

3.38

m³

2.22

m³

0.71

m³

0.30

m³

13.13

m³

2.25

-

-

-

-

-

-

Sub-total - 5
6

6.1

6.2

7

-

Construction of steps access
For the front access ramp with steps in the middle: Construction of 360cm
wide and 600cm length made stone laid and jointed with cement sand
mortar of 1:6 mixing. After it poured on top by 10cm thick plain cement
concrete of 1:2:4 mixing ratio. Note that this ramp should be kept moist and
protect from the sun for at least 10 days.
Construction of front staircase of 30cm trade and 15cm rise made by rubble
stone jointed and connected with cement sand mortar of 1:6, with 10cm
plain cement concrete of 1:2:4 on top of stone base
Sub-total - 6

Item

1.00

Item

1.00

-

-

Construction of concrete blocks
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7.1

Construction 355cm height for East and West walls and 335cm for North
and South walls of masonry cement blocks (0.40mx0.20mx0.20m) wall laid
and jointed by cement sand mortar of 1:6 mixing ratio. Note that price will
be include reinforcement hoop iron made by fixing of two lines of iron bars
of diameter Ø 8mm for every alternate course. N.B. Note that the given
height is only the cement blocks wall which is not included the ring beams

m²

198.35

7.2

Ditto for the front wall of toilets and screening room walls of 370cm height

m²

51.84

7.3

Ditto internal subdivision walls of toilets of 245cm height Note this
dimension is not included the two beams

m²

30.03

-

-

Sub-total - 7
8

8.1

8.2

-

R.C roofing
R.C (1:2:4 Mixing ratio) slab cover of 15cm thick with Ø 12mm main bars
and 10mm distribution bars both ways at top and bottom and distanced
15cm c/c .Formwork must be accurately set out, this means when remove
the formwork all surfaces should be smooth and NO NEED TO BE
PLASTERED, so that the resulting concrete product is in a right place and
is of correct shape and size.
N.B. The structure should be kept moist and protect from the sun for at least
10days
Construction of 15 numbers of trapezoid shape reinforced concrete braces
under the projection of the slab of 25cm thick with top width of 73cm and
bottom width of 40cm and 30cm height reinforced with iron bars of
diameter Ø16 and staffs of diameter 8mm.

m³

48.32

m³

0.64

-

-

Sub-total - 8
9
9.1

9.2

9.3

9.4

9.5

-

Flooring
Construction of 60cm x 60cm non slippery ceramic floor tiles for all
pavement of the building laid and jointed with cement sand mortar of 1:2
mixing. Note that the price is included the floor hall, toilets and screening
room
Construction of 60cm x 10cm ceramic skirting tiles for all bottom edge of
the walls of the building laid and jointed with cement sand mortar of 1:2
mixing. Note that the price is included the skirting tiles of the corridor.
Construction of 60cm x 60cm non slippery local made terrazzo floor on the
top surfaces of ramps and step access of the building. The terrazzo should
be divided by PVC or steel boundary edges with light green color. Note that
the proportion of cement sand must be 1:2 mixing.
Construction of ceramic floor marble tiles on the trade and rise of the steps
South side of the building. The marble must be laid and jointed with cement
sand mortar of 1:2 mixing. The sample of the marble has to be got approved
from site engineer before fixing. N.B. Note that the given area is only the
trades of staircase of 30cmx120cm, but the bidder should include his/her
prices the budget of the rises of 15cmx120cm
Construction of 140cm width along external edges of the building with floor
paving made by cement sand interlocking with all required fitting and fixer
such as retaining wall of cement blocks to external edges, aggregate powder
to lay the floor before fixing the paving etc. Also, the price should be added
construction of retaining wall made by cement blocks laid and jointed with
cement sand mortar of 1:6 mixing with adequate foundation wall of at least
40cm underground.
Sub-total - 9

m²

283.03

m

84.10

Item

1.00

m²

4.32

m²

87.92

-

-

-

-

-

-
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10
10.1
10.2

10.3

10.4
10.5
10.6
10.7

11

Plastering and other decoration works
Apply of first coat on 30mm thick plastering of cement sand mortar of 1:6
mixing ratio for all external new constructed stone wall surfaces
Apply 20mm thick on internal external plastering with cement sand mortar
of 1:5 mixing ratio for all new constructed wall surfaces including stone
walls.
Apply on 10mm thick rough cast plastering of cement sand mortar of 1:2
mixing ratio on external 1,200mm bottom part of the windows sills of wall
surfaces including the first floor. Note that the wall should be market by
blocks of 52cmx26cm with lines approximately 1cm wide.
Construction of 270cm height ceramic wall tiles for all walls of the toilets
laid and jointed with cement sand mortar of 1:2 mixing
Apply two coats white wash with white emulsion filler on all wall surfaces,
and filling with it on all depressed area of the wall surfaces including the
under ceiling with external projection of under ceiling of the slab.
Apply two coats of light-yellow distemper inside and outside of building
walls and white distemper on under ceiling
Apply two coats of light grey distemper paint on the rough casted surfaces
at external walls of building.
Sub-total - 10

m²

35.09

m²

674.46

m²

70.19

m²

110.16

m²

831.98

m²

831.98

m²

70.19

-

-

-

Electricity
INTERIOR ELECTRICAL SERVICES
Lighting

11.1

11.2
11.3
11.4
11.5

12

Type F1: 1200mm 1x18w Surface Mounted LED light fitting with CAT 2
Louvered with maximum unified glare of 19 and with LED lamp as
"Thomson" LED (1x1750LM MIN) The lamp shall have a minimum of
30,000 hours lifetime; and with 50000 times switching cycles. The color
temperature shall be 3000 - 7000K and luminous flux of 1500 - 1700
lumens.
Type F1E: Ditto as Type F1 above but emergency version of 3hour
duration
Type E- 21w IP44 die-cast aluminum light fitting with clear diffuser and
complete with lamp as massive Sussex CAT 81657/01/30
Type 4 - 8.5w IP54 LED spherical ball light fitting complete with LED
lamps for toilets
Type EXIT: 8W, Non-maintained illuminated emergency exits light sign
luminaire with white steel body. Emergency lighting of 3-hour duration
Sub-total - 11

Item

44.00

Item

24.00

Item

4.00

Item

6.00

Item

6.00

-

-

Light Switches

12.1

Supply, install and connect following 10A lighting switches on recessed
switchboxes wired in 1.5 sq.mm PVC single core copper cables enclosed in
concealed HG PVC conduits complete with all necessary accessories:

12.2

1 gang 1 way

Item

8.00

12.3

1 gang 2 ways

Item

5.00

-

12.4

2 gangs 2 ways

Item

5.00

-

12.5

3 gangs 1 way

Item

1.00

12.6

Intermediate switch

Item

1.00

-

-

Sub-total - 12

-
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13
13.1

13.2

13.3

13.4

13.5

14

14.1

14.2

14.3

14.4

14.5

14.6

14.7

14.8
14.9

Power sockets, Isolators and DP Switches
Supply, install, test and commission the following power sockets as shown
on drawing, as per the preamble, the specifications and supervision
engineer's requirements.
Supply, install and connect 13Amp standard twin socket outlets for normal
power as MK or equal and approved (5numbers for each room of
6.2mx3.68m). Note that the sockets must be fixed at least 60cm from the
pavement level.
Supply, install and connect 13Amp standard twin socket outlets for normal
power as MK or equal and approved for the Wi-Fi at the corridor of the
building. Note that the sockets must be fixed at least 60cm from the bottom
level of concrete slab.
Supply, install and connect 15A un-switched DP outlet plate with fuse
connector and neon indicator for Fire Alarm Panel power supply and
marked "FACP"
Supply, install and connect 30A switched TPN industrial isolator outlet
plate with connector Split Air Conditioning Units power supply and marked
"AIR CONDITIONER" respectively
Sub-total - 13

Item

42.00

Item

4.00

Item

2.00

Item

24.00

-

-

-

-

Cables, Cable pathways and Conduits
Supply, install, test and commission 450/750 volts 6491X cables with all
required accessories for proper installation and operation including
conduits, pipes (each cable in separate conduit or pipe), cable lugs, ties...
etc. as shown on drawing, as per the preamble, the specifications and
supervision engineer's requirements.
Supply, install and connect complete 3x1.5 sq. mm color-coded SC cables
to lighting points drawn in Concealed /surface 20mm HG PVC conduits,
complete with draw boxes, switch boxes and other necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC cables
to lighting points drawn in Concealed /surface 20mm HG PVC conduits,
complete with draw boxes, switch boxes and other necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC cables
to socket power points drawn in ring and within Concealed /surface 25mm
HG PVC conduits, complete with draw boxes, switch boxes and other
necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC cables
to Fire Alarm Panel power points drawn in spur and within Concealed
/surface 20mm HG PVC conduits, complete with draw boxes, switch boxes
and other necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC cables
for Split Air Conditioning Units power supply drawn in spur and within
Concealed /surface 20mm HG PVC conduits, complete with draw boxes,
switch boxes and other necessary accessories.
Supply and install 4C, 50sq.mm XLPE/SWA /PVC Copper Cable from
generator at West side of main entrance gate DB to new building DB'
complete with cable lugs and cable glands
Excavate trench for XLPE/SWA /PVC Copper Cable not exceeding 300
mm and average 500 mm deep, part return, fill in, ram the ground (Final
ground finish with direction of site engineer)
Electrical ducts and manholes

Item

80.00

Item

4.00

Item

42.00

Item

2.00

Item

24.00

m

200.00

m

170.00

-

-

-

-

-

-

-
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14.10

Supply and install the following uPVC ducts at 600mm below ground level.
Rate to be inclusive of trenching at 600mm below ground level, back filling
of trenches, and laying of "DANGER" cable tiling, reinstatement and
making of good of ground as per directed by the site engineer:

14.11

a) 2x100mm uPVC duct

14.12
15

Construct 600mm x 600mm x 600mm deep [internal dimensions] reinforced
concrete power manhole complete with heavy duty cast iron cover
Sub-total - 14
Distribution Boards

m

170.00

Item

8.00

-

15.6

Supply, install, connect, testing and commission the following final
distribution boards, distribution terminal blocks according to drawings,
specifications and relevant codes and as Merlin Gerin or equal and
approved
Supply, install, connect-up complete 250 Amp 4-way TP/N main
Distribution Board as Merlin Gerin or equal and approved for normal power
supply, for main DB (UNSOM main switch board at back side of the
building) complete with integral isolator, and 3 No 63 Amps MCCBs as
specified
Supply, install, connect-up complete 100 Amp 6way TP/N MCB
Distribution Board as Merlin Gerin or equal and approved for normal power
supply, for ground floor complete with integral isolator as specified
Supply, install, and connect 100Amp, 4-way SP/N Consumer unit, as
Merlin Gerin or approved equivalent, as shown on schematic wiring
drawing for lightings load only
Supply, install, test and commission miniature circuit breakers (MCBs)
rated at 500Vac for above items with 10KA short circuit current according
to schematics, specifications and relevant codes and as Merlin Gerin or
equal and approved
10A (TP)- 30mA

Item

1.00

15.7

30A (TP)- 30mA

Item

25.00

-

15.8

10A (SPN)- 30mA

Item

1.00

-

15.9

Blanking plates for items above (TP)

Item

1.00

-

15.10

Blanking plates for items above (SP)

Item

1.00

-

15.1

15.2

15.3

15.4

15.5

16

16.2
16.3

FIRE DETECTION AND ALARM SYSTEM

16.4
16.5
16.6

1.00

Item

1.00

Item

1.00

-

-

-

-

Sub-total - 15
Earthling
Supply, install, test and commission Copper earthling mat for electrical
system of 1200mmx1200mm dimensions constructed of 25mm x 3mm
copper tape laid 1000mm deep in ground and complete with 10sq.mm earth
lead cable for earthling in Masonry earth pit and with concrete removable
cover marked "EARTH"
Allow for testing and commissioning Electrical Installations

16.1

Item

Supply and install 1.5mm sq. fire rated copper cable for Smoke detector
outlet as per layouts
Supply and install 1.5mm sq. fire rated copper cable for Sounder outlet per
layouts
Supply and install 1.5mm sq. fire rated copper cable for Call point fire break
glass unit outlet per layouts

-

Lumpsum

1.00

Lumpsum

1.00

-

Item

12.00

Item

5.00

Item

4.00

-
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16.7

16.8

16.9
16.10
16.11
16.12
16.13

Supply and install complete 4-zone conventional fire alarm panel as
Menvier MF9304 or equivalent by HF Fire but approved by engineer as per
the specifications
Supply and install conventional surface mounted Call point fire break glass
unit as menvier MBG914 or similar but approved complete with conduit
and wiring as shown on the drawings
Supply and install conventional optical Smoke Detector / Sensors unit as
Menvier MID810 or similar but approved complete with conduit and wiring
a shown on the drawings
Supply and install 93 mm diameter conventional electronic sounder as
Menvier MWS424SB or similar but approved complete with wiring
Allow for programming by THE SPECIALIST SUPPLIER of the Fire
Detection and Alarm System
Allow for TRAINING of Client personnel on the fire detection and alarm
system operations
Allow for testing and commissioning of the fire detection and alarm system

Item

1.00

Item

4.00

Item

12.00

Item

5.00

Lumpsum

1.00

Lumpsum
Lumpsum

1.00
1.00

Sub-total - 16
17
17.1
17.2

18
18.1

18.2

18.3

18.4

18.5

-

-

-

Air-conditions
Provide and connection of 18,000BTU split air conditions with all required
fitting and fixer
Provide and connection of 12,000BTU split air conditions with all required
fitting and fixer
Sub-total - 17

Item

26.00

Item

1.00

Item

1

Item

1

Item

1

Item

6

Item

4

-

Doors, windows, protection bars and grab rails
Provide and fix 215cm height and 180cm width steel of Singapore model
design complete with all necessary fittings, fixtures, handles and locks. The
rate shall include all fittings, fixtures, painting and varnishing complete. The
sample of the door has to be got approved from site engineer.
Provide and fix 350cm height and 280cm width steel of Singapore model
design complete with all necessary fittings, fixtures, handles and locks. The
rate shall include all fittings, fixtures, painting and varnishing complete. The
sample of the door has to be got approved from site engineer.
For second main gate: Supply and fix 350cm height, 280cm width and with
panel of 6cm thick solid core, red hardwood veneer laminated door shutter
with hardwood lipping all round; veneer and color to be approved.
Complete with; hardwood frame, architrave, transome and all ironmongery
including self-closure device. The sample of the door has to be got approved
from site engineer.
For screening and hall: Supply and fix 215cm height, 90cm width and with
panel of 6cm thick solid core, red hardwood veneer laminated door shutter
with hardwood lipping all round; veneer and color to be approved.
Complete with; hardwood frame, architrave, transome and all ironmongery
including self-closure device. The sample of the door has to be got approved
from site engineer.
For toilets: Supply and fix 210cm height, 80cm width exported hardwood
timber of Singapore model complete with all fitting and fixer. The sample
of the door has to be got approved from site engineer.

-

-

-

-

-
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18.6

18.7

18.8

18.9

18.10

18.11

18.12

18.13

18.14

19
19.1

20

For safe room: Provide and fix 220cm height, 90cm width and with 6.5mm
thick ballistic steel panel door framed with UPN-80mm x 40mm x 3mm
thick and external door frame of angle iron of 100mm x 100mm x 5mm
thick. The door should have very strong hinges made with GI pipes of
diameter Ø 40mm and iron bars of diameter Ø 20mm welded nicely to the
edge of angle iron of external frame and the UPN. The price will be
included fabrication of the door with all required fittings such as lock,
hinges, handle etc. as well as three coats of anti-rust paint on internal and
external door surfaces including the frame.
Provide and fix new double wings PVC framed windows of 150cm width
and 120cm height with 6mm thick ordinary glasses and good quality nylon
netting including all fittings, fixtures like hinges, handle, lock with very
strong fisher and screws for fixing to the walls etc. The sample of the
windows must be got approved from site engineer.
N.B. Note that the ordinary glasses should be covered by not less than 6µ
thick blast resistant films (BRF) with all required fitting and fixer such as
adhesive sealing rubber etc.
Ditto for toilets of 80cm height and 60cm width
Provide and fix 150cm x 120cm new protection steel flowered decorated
model windows bars made by angle iron frame of 20x20x3mm with another
frame made by flat iron @ 200mm both ways. Finally provide and fix inside
of every square by flowers of flat iron 10mmx2mm with all required fitting,
fixer and two coats of antirust paint (See attached detail drawings).
Ditto for toilets of 80cm height and 60cm width
Provide and fix at least 100cm height stain less steel handrail made with
pipes of external diameter not less than 5cm fixed one side and landing of
external steps of the screening room door and standing poles mounting at
distance of approximately not less than 65cm c/c.
N.B. The grab rail shall be capable of carrying a static load of 150 kg.
Provide and fix one grab rail fixed on each of both the inner and outer
surfaces of the cubicle door; which shall not be less than 32 mm and not
more than 40 mm in external diameter. The grab rail shall have a grip space
of not less than 30 mm clear of each door surface.
Provide and fix one folding grab rail on the wide side of the cubicle
adjacent to the water-closet (W.C) at a height between 725mm to 750mm
above the finished floor level when lowered from the wall.
N.B. The folding grab rail shall be capable of carrying a static load of 150
kg.
Provide and fix at least two grab rails which shall not be less than 32 mm
and not more than 40 mm in external diameter and shall be fixed on the wall
leaving a grip space of not less than 30 mm clear of the mounting wall. The
two grab rails constructed in one continuous piece is acceptable. The length
of grab rail shall not be less than 600 mm.
N.B. The grab rail shall be capable of carrying a static load of 150 kg.
Sub-total - 18

Item

1

m²

16.2

m²

1.92

m²

16.2

m²

1.92

m

3.15

Item

2

Item

1

Item

2

-

-

-

-

-

-

-

-

-

Sanitary system
Supply and fix one set of European flash complete (WC, hand wash, shower
with plate etc.) with all required accessory such as mirror, toilet paper
holder, towel holder, soap holder etc.
Sub-total - 19

Item

4

-

Connection and manhole construction & misc. items
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20.1

Construction of 1.0mx1.0 masonry cement blocks manholes laid by cement
sand mortar of 1:4 with connection PVC pipes of Ø150mm diameter. The
item includes all necessary excavation, cement block masonry, cover slab
(1:2:4) with nominal reinforcement, plastering and finishing etc. complete
as per UNDP engineer’s satisfaction.

Item

10

20.2

Provide and fix all required plumbing material such as height pressure PVC
of diameter Ø 1½" feeder pipes from nearest available water source near of
the compound, with all required fittings (Elbows, T-joints, regulator valves
etc.). The price should include excavation of trench and fixing

Item

1

-

-

Sub-total - 20
21
21.1

21.2

21.3

21.4

21.5

21.6

21.7
21.8

21.9

-

Over roof
Construction of medium 6cm (10cm and 2cm to the two edges) thick 1:4
cement sand mortar with adequate slope to the direction of points where is
PVC for rain water collections
Provide and cover with tarmac paper for 1m². This activity consists: a.
Cleaning the surfaces; b. applying two coats of primer Emulsion (MW)
paint; c. Providing of first quality green colored tarmac paper with fine
aggregate on top; d. burning of tarmac paper by special equipment designed
to burn.
Provide and fix PVC of diameter Ø 11cm to 4 points where is recommended
the site Engineer probably attached to reinforced concrete columns for
surrounding walls of the building
Construction of masonry cement blocks of 90cm height top crown parapet
wall. The wall should be made with cement blocks wall of
0.40mx0.20mx0.20m laid and jointed by cement sand mortar of 1:6 mixing
ratio
Construction of 10cm thick and 20cm wide RC copping beam on top of
crown parapet wall. The beam should be 1:2:4 mixing ratio with # 4 Y10
and staffs of 6mm@ 250mm/cc
Construction of masonry cement blocks wall of 90cm height 40cm x 40cm
wide to cover the iron bars on top of slab roof. The wall should be made
with cement blocks wall of 0.40mx0.20mx0.20m laid and jointed by cement
sand mortar of 1:6 mixing ratio. Note that the price should be included
supplying of fixing to the iron bars by 6 pieces PVC pipes of diameter 3cm
and 10cm height.
Apply on 20mm thick internal external plastering of cement sand mortar of
1:5 mixing ratio for all new constructed surfaces crown parapet walls.
Apply two coats white wash with white emulsion filler on all wall surfaces,
and filling with it on all depressed area of the wall surfaces including the
protection iron bars of columns over the slab roof.
Apply two coats of light-yellow distemper inside and outside of building
wall surfaces including the protection iron bars of columns over the slab
roof and with white light grey on external edges of copping beam.
Subtotal - 21

m³

19.75

m²

329.09

Item

8

m²

68.90

m²

1.53

Item

21.00

m²

168.43

m²

198.67

m²

198.67

-

-

-

-

-

-

-

-

Total for Data collection block of new NIEC building near of MIA

S.n.

Description

E.

Construction of one open space server room and safe haven

22

Substructure works

-

Unit

QTY

Rate
in $

Excavation and Earthwork (Provisional)
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Amount
in $

20.3

Excavation of soft soil for foundation trenches of 60cm wide and 130cm
depth starting from stripped level. When construction of foundation
finishes, these materials should be returning and filled around
foundation, where extra surplus materials must be dumped at least 2km
away from the site as per directed by UNDP engineers.
Ditto for foundation wall at the staircase side of 60cm wide and 221cm
depth.
Ditto for 20 columns footings of 120cmx120cmx175cm depth.

20.4

Ditto for 4 columns footings of 120cmx120cmx266cm depth.

20.1

20.2

m³

83.83

m³

14.85

m³

50.40

-

m³

15.32

-

-

Selected filling
21.1

21.2

Provide and compact 34cm height first layer with approved marram or
other approved backfilling materials over the existing floor of whole
building including the toilets inside the safe haven and server room of
the building.
Provide and compact 30cm height hardcore layer with approved
materials over the existing floor of whole building including the toilets
of safe haven and server room of the building

m³

81.71

m³

72.09

-

-

Anti-termite treatment
21.3

21.4

Provide and apply on the upper surfaces of hardcore layer a chemical
spry or powder anti-termite treatment as "Premise 200 SC" or other equal
and approved anti insecticide materials.
Damp proof membrane
Provide and lay 1000-gauge polythene or other equal and approved damp
proof membrane laid under surface bed with 300mm side and end laps
(measured net- allow for laps)

m²

240.31

-

m²

240.31

-

Concrete work in substructure
20.5
20.6
20.7

20.8
20.9
20.10

23

Construction of 5cm thick and 60cm wide Plain cement concrete of class
15 (1:3:6 mixing) under the foundation walls of the building.
Ditto for internal subdivision wall of the toilets of safe haven and server
room of 40cm wide and 5cm thick.
Ditto for 24 columns footing of 120cmx120cmx5cm depth.
Foundation Walling
Construction of 40cm wide and 179cm height (125cm underground and
54cm above ground) foundation wall made by rubble stone jointed and
connected by cement sand mortar of mixing ratio 1:6
Ditto for foundation wall at the staircase side of 40cm wide and 211cm
depth.
Ditto for internal subdivision wall of the toilets of safe haven and server
rooms of 40cm wide and 54cm height.
Subtotal - 22

m³

3.56

m³

0.14

m³

1.73

m³

99.29

m³

11.48

m³

1.51

-

Super structure works
Plain and reinforced concrete works

23.1
23.2
23.3

Construct 120cmx120cmx40cm reinforced concrete of 1:2:4 mixing ratio
for footing of the columns with 9 numbers of Y16 both ways.
Ditto for 20 columns neck of 40cm x40cm and 204cm height with 10
numbers of Y 16mm
Ditto for 4 columns neck of 40cm x40cm and 236cm height with 10
numbers of Y 16mm

m³

13.82

-

m³

6.53

-

m³

1.51

-
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23.4
23.5

23.6

23.7

23.8

23.9

23.10

23.11

23.1

24
24.1

25

Construct 40cm wide, 20cm thick of reinforced concrete beam of 1:2:4
mixing ratio with # 8 Y16 and staffs of 8mm@ 250mm/cc over
foundation wall including the toilets
Laying 7cm thick plain cement concrete of 1:3:6 mixing ratio over newly
constructed hardcore layer with proper finish.
Construction of 1:2:4 reinforced concrete wall of 20cm thick for the
safe-haven (Banker). The wall must be reinforced with two line of nets
made by iron bars of diameter Ø 12 for main at horizontal direction and
vertical for 10mm reinforcement bars @ 15cm c/c both ways. Note that
wall should be protected from the sun and kept moist for at least 10 days.
Construct 24 pieces of 30cm x 40cm reinforced concrete columns of
315cm height of the building. The concrete must be 1:2:4 mixing ratio
and reinforced with No. 8 Y16 and staffs of Ø 8mm @250mm c/c.
N.B. Note that the columns should be protected from sun and kept moist
for at least 10 days.
Construct 20cm wide, 15cm thick of reinforced concrete 2.2m level
beam of 1:2:4 mixing ratio with # 6 Y14 and staffs of 6mm@ 250mm/cc.
This is for all constructed walls including toilet of safe haven and server
rooms.
Construction of reinforced concrete corbel on external top edges of
windows. The corbel must be constructed in three steps of 5cm height
each with the top layer of 250cmx 70cm, where the second layer is
240cm x 65cm and the last layer at the bottom is 226cmx60cm, with two
supporting braces (see detail drawings). The concrete should be mixed
by 1:2:4 and reinforced with iron bars of diameter Ø12mm and Ø 10mm
Construct of 180 cm x 30 cm x 5cm reinforced concrete window sills at
bottom edge windows for offices and toilets. The concrete should be
mixed by 1:2:4 with # 3 Y12 and staffs of 8 mm @ 200mm/cc
Construction of reinforced concrete 1:2:4 mixing ratio loaded beam of
30cm width and 65cm height (15cm inside of the slab and 50cm
outside). The concrete should be reinforced with 6 pieces of straight bars
diameter ∅ 16mm (2 on top and 4 at the bottom), 2 pieces of bended bars
diameter ∅ 16mm and 2 reinforcement bars of diameter ∅ 16mm of
300cm length on top of the columns. All these bars should be united by
staffs of 8mm@ 250mm/cc.
N.B. Note that the calculated quantities volume is only the lowest part of
the beams (50cmx30cm) as the top part is inside of the slab and will
considered part of the slab structure.
Construction of reinforced concrete 1:2:4 mixing ratio final beam (Not
loaded) of 20cm width and 35cm height (15cm inside of the slab and
20cm outside). The concrete should be reinforced with 6 pieces of bars
diameter ∅ 16mm with staffs of iron bars of 8mm@ 250mm/cc
Subtotal - 23

m³

12.74

m³

16.82

m³

127.47

m³

9.07

m³

3.90

m³

1.48

m³

0.16

m³

13.68

m³

3.21

-

-

-

-

-

-

-

-

Construction of steps access
Construction of internal external steps of 30cm trade and 15cm rise made
by rubble stone jointed and connected with cement sand mortar of 1:6,
with 10cm plain cement concrete of 1:2:4 on top of stone base
Subtotal - 24

Item

4.00

-

Construction of concrete blocks
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25.1

25.2

26

26.1

26.2

27
27.1

27.2

27.3

27.4

27.5

Construction 280cm height walls of masonry cement blocks
(0.40mx0.20mx0.20m) wall laid and jointed by cement sand mortar of
1:6 mixing ratio. Note that price will be include reinforcement hoop iron
made by fixing of two lines of iron bars of diameter Ø 8mm for every
alternate course. N.B. Note that the given height is only the cement
blocks wall which is not included the ring beams
Ditto for the subdivision wall of toilets of the two safe haven and server
room walls of 285cm height. N.B. Note that the given height is only the
cement blocks wall which is not included the ring beams
Subtotal - 25

m²

164.57

m²

17.73

-

-

R.C roofing
R.C (1:2:4 Mixing ratio) slab cover of 15cm thick with Ø 12mm main
bars and 10mm distribution bars both ways at top and bottom and
distanced 15cm c/c .Formwork must be accurately set out, this means
when remove the formwork all surfaces should be smooth and NO
NEED TO BE PLASTERED, so that the resulting concrete product is in
a right place and is of correct shape and size. N.B. The structure should
be kept moist and protect from the sun for at least 10 days.
Construction of 12 numbers of trapezoid shape reinforced concrete
braces under the projection of the slab of 25cm thick with top width of
73cm and bottom width of 40cm and 30cm height reinforced with iron
bars of diameter Ø16 and staffs of diameter 8mm.
Subtotal - 26

m³

49.12

m³

0.51

-

-

Flooring
Construction of 60cm x 60cm non slippery ceramic floor tiles for all
pavement of the building laid and jointed with cement sand mortar of 1:2
mixing. Note that the price is included the floor hall, toilets, safe haven
and server room
Construction of 60cm x 10cm ceramic skirting tiles for all bottom edge
of the walls of the building laid and jointed with cement sand mortar of
1:2 mixing. Note that the price is included the skirting of safe haven,
server room and the corridor.
Construction of 60cm x 60cm non slippery local made terrazzo floor on
the top surfaces of two step access outside of the building. The terrazzo
should be divided by PVC or steel boundary edges with light green
color. Note that the proportion of cement sand must be 1:2 mixing.
Construction of ceramic floor marble tiles on the trade and rise of the
two steps inside of the building corridor. The marble must be laid and
jointed with cement sand mortar of 1:2 mixing. The sample of the marble
has to be got approved from site engineer before fixing.
N.B. Note that the given area is only the trades of staircase of
30cmx120cm, but the bidder should include his/her prices the budget of
the rises of 15cmx120cm
Construction of 140cm width along external edges of the building with
floor paving made by cement sand interlocking with all required fitting
and fixer such as retaining wall of cement blocks to external edges,
aggregate powder to lay the floor before fixing the paving etc. Also, the
price should be added construction of retaining wall made by cement
blocks laid and jointed with cement sand mortar of 1:6 mixing with
adequate foundation wall of at least 40cm underground.

m²

277.67

m

161.42

Item

1.00

m²

4.5

m²

56.196

-

-

-

-

-
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Subtotal - 27
28
28.1
28.2

28.3

28.4

28.5

28.6
28.7

29

-

Plastering and other decoration works
Apply of first coat on 30mm thick plastering of cement sand mortar of
1:6 mixing ratio for all external new constructed stone wall surfaces
Apply 20mm thick on internal external plastering with cement sand
mortar of 1:5 mixing ratio for all new constructed wall surfaces
including stone walls.
Apply on 10mm thick rough cast plastering of cement sand mortar of 1:2
mixing ratio on external 1,200mm bottom part of the windows sills of
wall surfaces including the first floor. Note that the wall should be
market by blocks of 52cmx26cm with lines approximately 1cm wide.
Construction of 270cm height ceramic wall tiles for all walls of the
toilets laid and jointed with cement sand mortar of 1:2 mixing
Apply two coats white wash with white emulsion filler on all wall
surfaces, and filling with it on all depressed area of the wall surfaces
including the under ceiling with external projection of under ceiling of
the slab.
Apply two coats of light-yellow distemper inside and outside of building
walls and white distemper on under ceiling
Apply two coats of light grey distemper paint on the rough casted
surfaces at external walls of building.
Subtotal - 28

m²

24.08

m²

686.50

m²

48.17

m²

34.44

m²

931.37

m²

931.37

m²

48.17

Item

40.00

Item

20.00

Item

4.00

Item

2.00

Item

2.00

-

-

-

-

-

Electricity
INTERIOR ELECTRICAL SERVICES
Lighting

29.1

29.2
29.3
29.4
29.5

Type F1: 1200mm 1x18w Surface Mounted LED light fitting with CAT
2 Louvered with maximum unified glare of 19 and with LED lamp as
"Thomson" LED (1x1750LM MIN) The lamp shall have a minimum of
30,000 hours lifetime; and with 50000 times switching cycles. The color
temperature shall be 3000 - 7000K and luminous flux of 1500 - 1700
lumens.
Type F1E: Ditto as Type F1 above but emergency version of 3hour
duration
Type E- 21w IP44 die-cast aluminum light fitting with clear diffuser and
complete with lamp as massive Sussex CAT 81657/01/30
Type 4 - 8.5w IP54 LED spherical ball light fitting complete with LED
lamps for toilets
Type EXIT: 8W, Non-maintained illuminated emergency exit light sign
luminaire with white steel body. Emergency lighting of 3-hour duration

-

-

Subtotal - 29
30

-

Light Switches

30.2

Supply, install and connect following 10A lighting switches on recessed
switchboxes wired in 1.5 sq.mm PVC single core copper cables enclosed
in concealed HG PVC conduits complete with all necessary accessories:
1 gang 1 way

Item

8.00

30.3

1 gang 2 ways

Item

3.00

-

30.4

2 gangs 2 ways

Item

2.00

-

30.1

-
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30.5

3 gangs 1 way

Item

1.00

-

30.6

Intermediate switch

Item

1.00

-

Subtotal - 30
31
31.1

31.2

31.3

31.4

31.5

32

32.1

32.2

32.3

32.4

32.5

32.6

-

Power sockets, Isolators and DP Switches
Supply, install, test and commission the following power sockets as
shown on drawing, as per the preamble, the specifications and
supervision engineer's requirements.
Supply, install and connect 13Amp standard twin socket outlets for
normal power as MK or equal and approved (5numbers for each room of
6.2mx3.68m). Note that the sockets must be fixed at least 60cm from the
pavement level.
Supply, install and connect 13Amp standard twin socket outlets for
normal power as MK or equal and approved for the Wi-Fi at the corridor
of the building. Note that the sockets must be fixed at least 60cm from
the bottom level of concrete slab.
Supply, install and connect 15A un-switched DP outlet plate with fuse
connector and neon indicator for Fire Alarm Panel power supply and
marked "FACP"
Supply, install and connect 30A switched TPN industrial isolator outlet
plate with connector Split Air Conditioning Units power supply and
marked "AIR CONDITIONER" respectively
Subtotal - 31

Item

42.00

Item

6.00

Item

2.00

Item

10.00

-

-

-

-

Cables, Cable pathways and Conduits
Supply, install, test and commission 450/750 volts 6491X cables with all
required accessories for proper installation and operation including
conduits, pipes (each cable in separate conduit or pipe), cable lugs,
ties... etc. as shown on drawing, as per the preamble, the specifications
and supervision engineer's requirements.
Supply, install and connect complete 3x1.5 sq. mm color-coded SC
cables to lighting points drawn in Concealed /surface 20mm HG PVC
conduits, complete with draw boxes, switch boxes and other necessary
accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables to lighting points drawn in Concealed /surface 20mm HG PVC
conduits, complete with draw boxes, switch boxes and other necessary
accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables to socket power points drawn in ring and within Concealed
/surface 25mm HG PVC conduits, complete with draw boxes, switch
boxes and other necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables to Fire Alarm Panel power points drawn in spur and within
Concealed /surface 20mm HG PVC conduits, complete with draw boxes,
switch boxes and other necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables for Split Air Conditioning Units power supply drawn in spur and
within Concealed /surface 20mm HG PVC conduits, complete with draw
boxes, switch boxes and other necessary accessories.

Item

64.00

Item

4.00

Item

42.00

Item

2.00

Item

10.00

-

-

-

-

-
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32.7

32.8
32.9

32.10

32.11
32.12

33

Supply and install 4C, 50sq.mm XLPE/SWA /PVC Copper Cable from
generator at West side of main entrance gate DB to new building DB'
complete with cable lugs and cable glands
Excavate trench for XLPE/SWA /PVC Copper Cable not exceeding 300
mm and average 500 mm deep, part return, fill in, ram the ground (Final
ground finish with direction of site engineer)
Electrical ducts and manholes
Supply and install the following uPVC ducts at 600mm below ground
level. Rate to be inclusive of trenching at 600mm below ground level,
back filling of trenches, and laying of "DANGER" cable tiling,
reinstatement and making of good of ground as per directed by the site
engineer:
a) 2x100mm uPVC duct
Construct 600mm x 600mm x 600mm deep [internal dimensions]
reinforced concrete power manhole completes with heavy duty cast iron
cover
Subtotal - 32

m

200.00

m

170.00

-

-

m

170.00

Item

8.00

-

Distribution Boards

33.6

Supply, install, connect, testing and commission the following final
distribution boards, distribution terminal blocks according to drawings,
specifications and relevant codes and as Merlin Gerin or equal and
approved
Supply, install, connect-up complete 250 Amp 4-way TP/N main
Distribution Board as Merlin Gerin or equal and approved for normal
power supply, for main DB (UNSOM main switch board at back side of
the building) complete with integral isolator, and 3. No 63 Amps
MCCBs as specified
Supply, install, connect-up complete 100 Amp 6way TP/N MCB
Distribution Board as Merlin Gerin or equal and approved for normal
power supply, for ground floor complete with integral isolator as
specified
Supply, install, and connect 100Amp, 4 way SP/N Consumer unit, as
Merlin Gerin or approved equivalent, as shown on schematic wiring
drawing for lightings load only
Supply, install, test and commission miniature circuit breakers (MCBs)
rated at 500Vac for above items with 10KA short circuit current
according to schematics, specifications and relevant codes and as Merlin
Gerin or equal and approved
10A (TP)- 30mA

Item

1.00

-

33.7

30A (TP)- 30mA

Item

12.00

-

33.8

10A (SPN)- 30mA

Item

1.00

-

33.9

Blanking plates for items above (TP)

Item

1.00

-

33.10

Blanking plates for items above (SP)

Item

1.00

33.1

33.2

33.3

33.4

33.5

Item

1.00

Item

1.00

Item

1.00

-

-

-

-

-

Subtotal - 33
34

-

Earthling
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34.1

34.2
34.3
34.4

Supply, install, test and commission Copper earthling mat for electrical
system of 1200mmx1200mm dimensions constructed of 25mm x 3mm
copper tape laid 1000mm deep in ground and complete with 10sq.mm
earth lead cable for earthling in Masonry earth pit and with concrete
removable cover marked "EARTH"
Allow for testing and commissioning Electrical Installations

Lump
Sump

1.00

Lump
Sump

1.00

Supply and install 1.5mm sq. fire rated copper cable for Smoke detector
outlet as per layouts
Supply and install 1.5mm sq. fire rated copper cable for Sounder outlet
per layouts
Supply and install 1.5mm sq. fire rated copper cable for Call point fire
break glass unit outlet per layouts
Supply and install complete 4-zone conventional fire alarm panel as
Menvier MF9304 or equivalent by HF Fire but approved by engineer as
per the specifications
Supply and install conventional surface mounted Call point fire break
glass unit as menvier MBG914 or similar but approved complete with
conduit and wiring as shown on the drawings
Supply and install conventional optical Smoke Detector / Sensors unit as
Menvier MID810 or similar but approved complete with conduit and
wiring a shown on the drawings
Supply and install 93 mm diameter conventional electronic sounder as
Menvier MWS424SB or similar but approved complete with wiring

12.00

Item

3.00

Item

4.00

Item

1.00

Item

4.00

Item

12.00

Item

3.00

Lumpsum

1.00

Lumpsum

1.00

Lumpsum

1.00

Item

12.00

36.1

For server room and hall: Supply and fix 215cm height, 90cm width and
with panel of 6cm thick solid core, red hardwood veneer laminated door
shutter with hardwood lipping all round; veneer and color to be
approved. Complete with; hardwood frame, architrave, transome and all
ironmongery including self-closure device. The sample of the door has to
be got approved from site engineer.

Item

4

36.2

For toilets: Supply and fix 210cm height, 80cm width exported
hardwood timber of Singapore model complete with all fitting and fixer.
The sample of the door has to be got approved from site engineer.

Item

2

34.6
34.7

34.8

34.9
34.10
34.11
34.12
34.13

35
35.1

36

-

FIRE DETECTION AND ALARM SYSTEM
Item

34.5

-

Allow for programming by THE SPECIALIST SUPPLIER of the Fire
Detection and Alarm System
Allow for TRAINING of Client personnel on the fire detection and
alarm system operations
Allow for testing and commissioning of the fire detection and alarm
system
Subtotal - 34

-

-

-

Air-conditions
Provide and connection of 18,000BTU split air conditions with all
required fitting and fixer
Subtotal - 35

-

Doors, windows, protection bars and grab rails

-

-
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36.3

36.4

36.5

36.6

36.7

36.8

37
37.1

For safe room: Provide and fix 220cm height, 90cm width and with
6.5mm thick ballistic steel panel door framed with UPN-80mm x 40mm
x 3mm thick and external door frame of angle iron of 100mm x 100mm
x 5mm thick. The door should have very strong hinges made with GI
pipes of diameter Ø 40mm and iron bars of diameter Ø 20mm welded
nicely to the edge of angle iron of external frame and the UPN. The price
will be included fabrication of the door with all required fittings such as
lock, hinges, handle etc. as well as three coats of anti-rust paint on
internal and external door surfaces including the frame.
Provide and fix new double wings PVC framed windows of 150cm
width and 120cm height with 6mm thick ordinary glasses and good
quality nylon netting including all fittings, fixtures like hinges, handle,
lock with very strong fisher and screws for fixing to the walls etc. The
sample of the windows must be got approved from site engineer.
N.B. Note that the ordinary glasses should be covered by not less than
6µ thick blast resistant films (BRF) with all required fitting and fixer
such as adhesive sealing rubber etc.
Provide and fix 150cm x 120cm new protection steel flowered decorated
model windows bars made by angle iron frame of 20x20x3mm with
another frame made by flat iron @ 200mm both ways. Finally provide
and fix inside of every square by flowers of flat iron 10mmx2mm with
all required fitting, fixer and two coats of antirust paint (See attached
detail drawings).
Provide and fix one grab rail fixed on each of both the inner and outer
surfaces of the cubicle door; which shall not be less than 32 mm and not
more than 40 mm in external diameter. The grab rail shall have a grip
space of not less than 30 mm clear of each door surface.
Provide and fix one folding grab rail on the wide side of the cubicle
adjacent to the water-closet (W.C) at a height between 725mm to 750mm
above the finished floor level when lowered from the wall.
N.B. The folding grab rail shall be capable of carrying a static load of
150 kg.
Provide and fix at least two grab rails which shall not be less than 32 mm
and not more than 40 mm in external diameter and shall be fixed on the
wall leaving a grip space of not less than 30 mm clear of the mounting
wall. The two grab rails constructed in one continuous piece is
acceptable. The length of grab rail shall not be less than 600 mm.
N.B. The grab rail shall be capable of carrying a static load of 150 kg.
Subtotal - 36

Item

2

m²

10.8

m²

10.8

Item

4

Item

2

Item

4

-

-

-

-

-

-

-

Sanitary system
Supply and fix one set of European flash complete (WC, hand wash,
shower with plate etc.) with all required accessory such as mirror, toilet
paper holder, towel holder, soap holder etc.

Item

2

Item

10

-

Subtotal - 37
38

38.1

Connection and manhole construction & misc. items
Construction of 1.0mx1.0 masonry cement blocks manholes laid by
cement sand mortar of 1:4 with connection PVC pipes of Ø150mm
diameter. The item includes all necessary excavation, cement block
masonry, cover slab (1:2:4) with nominal reinforcement, plastering and
finishing etc. complete as per UNDP engineer’s satisfaction.

-
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38.2

39
39.1

39.2

39.3

39.4

39.5

39.6

39.7
39.8

39.9

Provide and fix all required plumbing material such as height pressure
PVC of diameter Ø 1½" feeder pipes from nearest available water source
near of the compound, with all required fittings (Elbows, T-joints,
regulator valves etc.). The price should include excavation of trench and
fixing
Subtotal - 38

Item

1

-

Over roof
Construction of medium 6cm (10cm and 2cm to the two edges) thick 1:4
cement sand mortar with adequate slope to the direction of points where
is PVC for rain water collections
Provide and cover with tarmac paper for 1m². This activity consists: a.
Cleaning the surfaces; b. applying two coats of primer Emulsion (MW)
paint; c. Providing of first quality green colored tarmac paper with fine
aggregate on top; d. burning of tarmac paper by special equipment
designed to burn.
Provide and fix PVC of diameter Ø 11cm to 4 points where is
recommended the site Engineer probably attached to reinforced concrete
columns for surrounding walls of the building
Construction of masonry cement blocks of 90cm height top crown
parapet wall. The wall should be made with cement blocks wall of
0.40mx0.20mx0.20m laid and jointed by cement sand mortar of 1:6
mixing ratio
Construction of 10cm thick and 20cm wide RC copping beam on top of
crown parapet wall. The beam should be 1:2:4 mixing ratio with # 4 Y10
and staffs of 6mm@ 250mm/cc
Construction of masonry cement blocks wall of 90cm height 40cm x
40cm wide to cover the iron bars on top of slab roof. The wall should be
made with cement blocks wall of 0.40mx0.20mx0.20m laid and jointed
by cement sand mortar of 1:6 mixing ratio. Note that the price should be
included supplying of fixing to the iron bars by 6 pieces PVC pipes of
diameter 3cm and 10cm height.
Apply on 20mm thick internal external plastering of cement sand mortar
of 1:5 mixing ratio for all new constructed surfaces crown parapet walls.
Apply two coats white wash with white emulsion filler on all wall
surfaces, and filling with it on all depressed area of the wall surfaces
including the protection iron bars of columns over the slab roof.
Apply two coats of light-yellow distemper inside and outside of building
wall surfaces including the protection iron bars of columns over the slab
roof and with white light grey on external edges of copping beam.
Subtotal - 39

m³

19.65

m²

327.48

Item

6

m²

65.52

m²

1.46

Item

24.00

m²

160.16

m²

194.72

m²

194.72

-

-

-

-

-

-

-

-

Total for one open space server room and safe haven of new NIEC building near of MIA
S.n.

Description

F.

Construction of staircase access of the building

40

Substructure works

Unit

QTY

Rate
in $

Excavation and Earthwork (Provisional)
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Amount
in $

40.1

40.2

Excavation of soft soil for foundation trenches of 60cm wide and 129cm
depth starting from stripped level. When construction of foundation
finishes, these materials should be returning and filled around foundation,
where extra surplus materials must be dumped at least 2km away from
the site as per directed by UNDP engineers.
Ditto for 8 columns footings of 120cmx120cmx174cm depth.

m³

22.07

m³

20.04

-

Selected filling
40.3

40.4

40.5

40.6

40.7
40.8

Provide and compact 37cm height first layer with approved marram or
other approved backfilling materials over the existing floor of whole
building including the toilets inside the safe haven and server room of the
building.
Provide and compact 30cm height hardcore layer with approved materials
over the existing floor of whole building including the toilets of safe
haven and server room of the building
Anti-termite treatment
Provide and apply on the upper surfaces of hardcore layer a chemical
spry or powder anti-termite treatment as "Premise 200 SC" or other equal
and approved anti insecticide materials.
Damp proof membrane
Provide and lay 1000-gauge polythene or other equal and approved damp
proof membrane laid under surface bed with 300mm side and end laps
(measured net- allow for laps)
Concrete work in substructure
Construction of 5cm thick and 60cm wide Plain cement concrete of class
15 (1:3:6 mixing) under the foundation walls of the building.
Ditto for 8 columns footing of 120cmx120cmx5cm depth.

m³

16.76

m³

13.59

-

-

m²

45.29

-

m²

45.29

-

m³

0.86

m³

0.58

-

Foundation Walling
40.9

41

Construction of 40cm wide and 181cm height (124cm underground and
57cm above ground) foundation wall made by rubble stone jointed and
connected by cement sand mortar of mixing ratio 1:6
Subtotal - 40
Super structure works

m³

19.42

-

Plain and reinforced concrete works
41.1
41.2
41.3
41.4

41.5

Construct 120cmx120cmx40cm reinforced concrete of 1:2:4 mixing ratio
for footing of the columns with 9 numbers of Y16 both ways.
Ditto for 8 columns neck of 40cm x40cm and 186cm height with 10
numbers of Y 16mm
Construct 40cm wide, 20cm thick of reinforced concrete beam of 1:2:4
mixing ratio with # 8 Y16 and staffs of 8mm@ 250mm/cc over
foundation wall including the toilets
Laying 7cm thick plain cement concrete of 1:3:6 mixing ratio over newly
constructed hardcore layer with proper finish.
Construct 8 pieces of 30cm x 40cm reinforced concrete columns of
345cm height of the building. The concrete must be 1:2:4 mixing ratio
and reinforced with No. 8 Y16 and staffs of Ø 8mm @250mm c/c.
N.B. Note that the columns should be protected from sun and kept moist
for at least 10 days.

m³

4.61

m³

2.38

m³

3.50

m³

3.17

m³

3.31

-

-
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41.6

41.7

41.8

41.9

42
42.1
42.2
42.3

42.4

42.5

42.6

42.7

42.8
42.9

Construct 20cm wide, 15cm thick of reinforced concrete 2.2m level beam
of 1:2:4 mixing ratio with # 6 Y14 and staffs of 6mm@ 250mm/cc. This
is for all constructed walls including toilet of safe haven and server
rooms.
Construct of 330 cm x 30 cm x 5cm reinforced concrete window sills at
bottom edge window of the staircase. The concrete should be mixed by
1:2:4 with # 3 Y12 and staffs of 8 mm @ 200mm/cc
Construction of reinforced concrete 1:2:4 mixing ratio loaded beam of
30cm width and 65cm height (15cm inside of the slab and 50cm outside).
The concrete should be reinforced with 6 pieces of straight bars diameter
∅ 16mm (2 on top and 4 at the bottom), 2 pieces of bended bars diameter
∅ 16mm and 2 reinforcement bars of diameter ∅ 16mm of 300cm length
on top of the columns. All these bars should be united by staffs of 8mm@
250mm/cc.
N.B. Note that the calculated quantities volume is only the lowest part of
the beams (50cmx30cm) as the top part is inside of the slab and will
considered part of the slab structure.
Construction of reinforced concrete 1:2:4 mixing ratio final beam (Not
loaded) of 20cm width and 35cm height (15cm inside of the slab and
20cm outside). The concrete should be reinforced with 6 pieces of bars
diameter ∅ 16mm with staffs of iron bars of 8mm@ 250mm/cc
Subtotal - 41
Construction of internal steps access inside of the building
Construction of internal external step of 30cm trade and 15cm rise made
by rubble stone jointed and connected with cement sand mortar of 1:6,
with 10cm plain cement concrete of 1:2:4 on top of stone base
Construction of 30cm length, 15cm thick and 200cm length of plain
cement concrete of 1:2:4 mixing ratio over the existing ring beam
Construction of exported marble on the steps and rise of the staircase
For the front access steps in the middle of the two ramps: Construction of
206cm wide and 700cm length made by stone laid and jointed with
cement sand mortar of 1:6 mixing. After it pour on top with 10cm thick
plain cement concrete of 1:2:4 mixing ratio. Note that these steps should
be kept moist and protect from the sun for at least 10 days. See the detail
drawings for the rise and trades dimensions
External access steps in the middle:
For the front access steps in the middle of the ramp: Construction of
80cm wide and 940cm length made stone laid and jointed with cement
sand mortar of 1:6 mixing. After it poured on top by 10cm thick plain
cement concrete of 1:2:4 mixing ratio. Note that this ramp should be kept
moist and protect from the sun for at least 10 days.
Excavation of soft soil for foundation trenches of the two wing walls of
940cm length, 60cm wide and 60cm depth starting from stripped level.
When construction of foundation finishes, these materials should be
returning and filled around foundation, where extra surplus materials
must be du
Construction of 5cm thick and 60cm wide PCC of 1:3:6 mixing ratio over
the two foundation walls.
Construction of 40cm wide and 55 cm height foundation walling over the
PCC

m³

1.31

m³

0.05

m³

4.77

m³

0.53

-

-

-

-

m³

0.09

m²

0.90

-

-

-

-

m³

6.77

m³

0.56

m³

4.14

-

-
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42.10

42.11
42.12
42.13
42.14

42.15

42.16

42.17

42.18

42.19
42.20
42.21
42.22

43

Construction of multi-trapezoide shape of masonry cement blocks
(0.40mx0.20mx0.20m) wall laid and jointed by cement sand mortar of
1:6 mixing ratio. Note that price will be include reinforcement hoop iron
made by fixing of two lines of iron bars of diameter Ø 8mm for every
alternate course.
N.B. Note that the given height is only the cement blocks wall which is
not included the ring beams
Backfilling materials with marram or other approved materials.
Construction of 940cm length, 80cm wide and 15cm height stone
basement made with ruble stone jointed and connected with cement sand
mortar of 1:6 ratio.
Construction of 10cm thick of plain cement concrete of 1:2:4 mixing
ratio over the trade and rise of steps and landing area
For the two access ramps at the front
For the two front access ramps: Construction of 164cm wide and 940cm
length made stone laid and jointed with cement sand mortar of 1:6
mixing. After it poured on top by 10cm thick plain cement concrete of
1:2:4 mixing ratio. Note that this ramp should be kept moist and protect
from the sun for at least 10 days.
Excavation of soft soil for foundation trenches of the two retaining walls
of 1200cm length, 60cm wide and 60cm depth each starting from
stripped level. When construction of foundation finishes, these materials
should be returning and filled around foundation, where extra surplus
materials must be du
Construction of 5cm thick and 60cm wide PCC of 1:3:6 mixing ratio over
the two foundation walls.
Construction of multi-trapezoide shape of masonry cement blocks
(0.40mx0.20mx0.20m) wall of width is 225cm while the bottom width is
60cm laid and jointed by cement sand mortar of 1:6 mixing ratio. Note
that price will be include reinforcement hoop iron made by fixing of two
lines of iron bars of diameter Ø 8mm for every alternate course.
N.B. Note that the given height is only the cement blocks wall which is
not included the ring beams
30cm wide and 10cm height reinforced concrete copping beam on top of
the retaining wall. The concrete must be reinforced with 4 number of iron
mars of diameter Y 10 and staffed with iron bars of diameter y 8 @
250cm c/c.
Backfilling materials with marram or other approved materials.
Provide and compacting of hardcore layer of 779cm length, 164cm wide
and 30cm height.
Construction of 10cm thick of plain cement concrete of 1:2:4 mixing
ratio over the trade and rise of steps and landing area
Subtotal - 42

m²

10.62

m³

4.25

m³

1.128

m³

0.66

-

-

-

m³

6.77

m³

0.56

m²

26.79

m³

0.56

m³

19.16

m³

7.67

m³

2.56

-

-

-

-

Construction of concrete blocks
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43.1

44

44.1

44.2

45

45.1

45.2

45.3

45.4

45.5

Construction 310cm height walls of masonry cement blocks
(0.40mx0.20mx0.20m) wall laid and jointed by cement sand mortar of
1:6 mixing ratio. Note that price will be include reinforcement hoop iron
made by fixing of two lines of iron bars of diameter Ø 8mm for every
alternate course.
N.B. Note that the given height is only the cement blocks wall which is
not included the ring beams
Subtotal - 43

m²

98.67

-

-

R.C roofing
R.C (1:2:4 Mixing ratio) slab cover of 15cm thick with Ø 12mm main
bars and 10mm distribution bars both ways at top and bottom and
distanced 15cm c/c .Formwork must be accurately set out, this means
when remove the formwork all surfaces should be smooth and NO NEED
TO BE PLASTERED, so that the resulting concrete product is in a right
place and is of correct shape and size.
N.B. The structure should be kept moist and protect from the sun for at
least 10 days.
Construction of 2 numbers of trapezoid shape reinforced concrete braces
under the projection of the slab of 25cm thick with top width of 73cm
and bottom width of 40cm and 30cm height reinforced with iron bars of
diameter Ø16 and staffs of diameter 8mm.
Subtotal - 44

m³

5.62

m³

0.08

-

-

Staircase access steps and others finishing activities
Construction of 20cm wide 35cm thick (15cm inside of the structure and
20cm outside) of reinforced concrete supporting knee beam of the
staircase of 1:2:4 mixing ratio with # 8 Y16 (4 bended and 4 straight)
and staffs of 8mm@ 250mm/cc N.B. Note that the calculated
quantities volume is only the lowest part of the beams (20cmx20cm) as
the top part is inside of the staircase and will considered part of the
staircase structure.
Construct 20cm wide 35cm thick (15cm inside of the landing slab and
20cm outside) of reinforced concrete supporting beam of 1:2:4 mixing
ratio with # 6 Y16 and staffs of 6mm@ 250mm/cc. N.B. Note that the
calculated quantities volume is only the lowest part of the beams
(20cmx20cm) as the top part is inside of the staircase and will considered
part of the staircase structure.
Construction of reinforced concrete 1:2:4 mixing ratio staircase of 172cm
width with 36 steps of 30cm trade and 15cm rise with two landing of
150cmx353cm and 15cm thick. The concrete should be reinforced with 5
pieces of straight and 5 folded iron bars diameter ∅ 16mm each ramp.
Note the price will be include also the third staircase on the ground floor
N.B. Note that the staircase should be protected from sun and kept moist
for at least 10 days
For ramp: Provide and fixing of handrail made by stainless steel pipes of
approximately diameter Ø 50mm at the two sides of front ramps access
including. The sample of the handrail has to be got approved from site
engineer before fixing.
For the staircases: Provide and fixing of handrail made by stainless steel
pipes of approximately diameter Ø 50mm for staircase including landing.
The sample of the handrail has to be got approved from site engineer
before fixing.

m³

0.30

m³

0.47

m³

4.41

m

19.40

m

14.25

-

-

-

-

-
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Subtotal - 45
46
46.1

46.2

46.3

46.4

46.5

47
47.1
47.2

47.3

47.4

47.5
47.6

48

Flooring
Construction of 60cm x 60cm non slippery ceramic floor tiles for the
landing of the staircase of the building laid and jointed with cement sand
mortar of 1:2 mixing. Note the price will be include also the third
staircase on the ground floor
Construction of 60cm x 10cm ceramic skirting tiles for all bottom edge of
the walls of the building laid and jointed with cement sand mortar of 1:2
mixing.
Construction of 60cm x 60cm non slippery local made terrazzo floor on
the top surfaces of two step access outside of the building. The terrazzo
should be divided by PVC or steel boundary edges with light green color.
Note that the proportion of cement sand must be 1:2 mixing.
Construction of ceramic floor marble tiles on the trade and rise of the two
steps inside of the building corridor. The marble must be laid and jointed
with cement sand mortar of 1:2 mixing. The sample of the marble has to
be got approved from site engineer before fixing. N.B. Note that the
given area is only the trades of staircase of 30cmx120cm, but the bidder
should include his/her prices the budget of the rises of 15cmx120cm
Construction of 140cm width along external edges of the building with
floor paving made by cement sand interlocking with all required fitting
and fixer such as retaining wall of cement blocks to external edges,
aggregate powder to lay the floor before fixing the paving etc. Also, the
price should be added construction of retaining wall made by cement
blocks laid and jointed with cement sand mortar of 1:6 mixing with
adequate foundation wall of at least 40cm underground.
Subtotal - 46

-

m²

17.69

m

31.09

Item

1.00

m²

17.028

m²

11.004

-

-

-

-

-

-

Plastering and other decoration works
Apply of first coat on 30mm thick plastering of cement sand mortar of
1:6 mixing ratio for all external new constructed stone wall surfaces
Apply 20mm thick on internal external plastering with cement sand
mortar of 1:5 mixing ratio for all new constructed wall surfaces including
stone walls.
Apply on 10mm thick rough cast plastering of cement sand mortar of 1:2
mixing ratio on external 1,200mm bottom part of the windows sills of
wall surfaces including the first floor. Note that the wall should be market
by blocks of 52cmx26cm with lines approximately 1cm wide.
Apply two coats white wash with white emulsion filler on all wall
surfaces, and filling with it on all depressed area of the wall surfaces
including the under ceiling with external projection of under ceiling of
the slab.
Apply two coats of light-yellow distemper inside and outside of building
walls and white distemper on under ceiling
Apply two coats of light grey distemper paint on the rough casted
surfaces at external walls of building.
Subtotal - 47

m²

4.72

m²

136.41

m²

10.15

m²

173.64

m²

173.64

m²

10.15

-

-

-

-

Electricity
INTERIOR ELECTRICAL SERVICES
Lighting
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48.1

Type F1: 1200mm 1x18w Surface Mounted LED light fitting with CAT
2 Louvered with maximum unified glare of 19 and with LED lamp as
"Thomson" LED (1x1750LM MIN) The lamp shall have a minimum of
30,000 hours lifetime; and with 50000 times switching cycles. The color
temperature shall be 3000 - 7000K and luminous flux of 1500 - 1700
lumens.
Type F1E: Ditto as Type F1 above but emergency version of 3hour
duration
Type E- 21w IP44 die-cast aluminum light fitting with clear diffuser and
complete with lamp as massive Sussex CAT 81657/01/30
Type EXIT: 8W, Non-maintained illuminated emergency exits light sign
luminaire with white steel body. Emergency lighting of 3-hour duration
Subtotal - 48

Item

2.00

Item

1.00

Item

2.00

Item

3.00

49.2

Supply, install and connect following 10A lighting switches on recessed
switchboxes wired in 1.5 sq.mm PVC single core copper cables enclosed
in concealed HG PVC conduits complete with all necessary accessories:
1 gang 1 way

Item

1.00

-

49.3

1 gang 2 ways

Item

2.00

-

49.4

2 gangs 2 ways

Item

1.00

-

49.5

3 gangs 1 way

Item

1.00

-

49.6

Intermediate switch

Item

1.00

-

48.2
48.3
48.4

49
49.1

-

-

Light Switches

Subtotal - 49
50
50.1

50.2

50.3

50.4

50.5

51

51.1

-

Power sockets, Isolators and DP Switches
Supply, install, test and commission the following power sockets as
shown on drawing, as per the preamble, the specifications and
supervision engineer's requirements.
Supply, install and connect 13Amp standard twin socket outlets for
normal power as MK or equal and approved (5numbers for each room of
6.2mx3.68m). Note that the sockets must be fixed at least 60cm from the
pavement level.
Supply, install and connect 13Amp standard twin socket outlets for
normal power as MK or equal and approved for the Wi-Fi at the corridor
of the building. Note that the sockets must be fixed at least 60cm from
the bottom level of concrete slab.
Supply, install and connect 15A un-switched DP outlet plate with fuse
connector and neon indicator for Fire Alarm Panel power supply and
marked "FACP"
Supply, install and connect 30A switched TPN industrial isolator outlet
plate with connector Split Air Conditioning Units power supply and
marked "AIR CONDITIONER" respectively
Subtotal - 50
Cables, Cable pathways and Conduits

Item

2.00

Item

1.00

Item

3.00

Item

1.00

-

-

-

-

Supply, install, test and commission 450/750 volts 6491X cables with all
required accessories for proper installation and operation including
conduits, pipes (each cable in separate conduit or pipe), cable lugs, ties...
etc. as shown on drawing, as per the preamble, the specifications and
supervision engineer's requirements.
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51.2

51.3

51.4

51.5

51.6

51.7

51.8
51.9

51.10

51.11
51.12

52
52.1

52.2

52.3

Supply, install and connect complete 3x1.5 sq. mm color-coded SC
cables to lighting points drawn in Concealed /surface 20mm HG PVC
conduits, complete with draw boxes, switch boxes and other necessary
accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables to lighting points drawn in Concealed /surface 20mm HG PVC
conduits, complete with draw boxes, switch boxes and other necessary
accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables to socket power points drawn in ring and within Concealed
/surface 25mm HG PVC conduits, complete with draw boxes, switch
boxes and other necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables to Fire Alarm Panel power points drawn in spur and within
Concealed /surface 20mm HG PVC conduits, complete with draw boxes,
switch boxes and other necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables for Split Air Conditioning Units power supply drawn in spur and
within Concealed /surface 20mm HG PVC conduits, complete with draw
boxes, switch boxes and other necessary accessories.
Supply and install 4C, 50sq.mm XLPE/SWA /PVC Copper Cable from
generator at West side of main entrance gate DB to new building DB'
complete with cable lugs and cable glands
Excavate trench for XLPE/SWA /PVC Copper Cable not exceeding 300
mm and average 500 mm deep, part return, fill in, ram the ground (Final
ground finish with direction of site engineer)
Electrical ducts and manholes
Supply and install the following uPVC ducts at 600mm below ground
level. Rate to be inclusive of trenching at 600mm below ground level,
back filling of trenches, and laying of "DANGER" cable tiling,
reinstatement and making of good of ground as per directed by the site
engineer:
a) 2x100mm uPVC duct
Construct 600mm x 600mm x 600mm deep [internal dimensions]
reinforced concrete power manhole completes with heavy duty cast iron
cover
Subtotal - 51
Distribution Boards
Supply, install, connect, testing and commission the following final
distribution boards, distribution terminal blocks according to drawings,
specifications and relevant codes and as Merlin Gerin or equal and
approved
Supply, install, connect-up complete 100 Amp 6way TP/N MCB
Distribution Board as Merlin Gerin or equal and approved for normal
power supply, for ground floor complete with integral isolator as
specified
Supply, install, and connect 100Amp, 4-way SP/N Consumer unit, as
Merlin Gerin or approved equivalent, as shown on schematic wiring
drawing for lightings load only

Item

6.00

Item

2.00

Item

2.00

Item

3.00

Item

1.00

m

18.00

m

10.00

-

-

-

-

-

-

-

m

10.00

Item

8.00

-

Item

1.00

Item

1.00

-

-
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52.5

Supply, install, test and commission miniature circuit breakers (MCBs)
rated at 500Vac for above items with 10KA short circuit current
according to schematics, specifications and relevant codes and as Merlin
Gerin or equal and approved
10A (TP)- 30mA

Item

1.00

-

52.6

30A (TP)- 30mA

Item

1.00

-

52.7

10A (SPN)- 30mA

Item

1.00

-

52.8

Blanking plates for items above (TP)

Item

1.00

-

52.9

Blanking plates for items above (SP)

Item

1.00

-

Lump
Sump

1.00

Lumpsum

1.00

52.4

53

Subtotal - 52
Earthling

53.2

Supply, install, test and commission Copper earthling mat for electrical
system of 1200mmx1200mm dimensions constructed of 25mm x 3mm
copper tape laid 1000mm deep in ground and complete with 10sq.mm
earth lead cable for earthling in Masonry earth pit and with concrete
removable cover marked "EARTH"
Allow for testing and commissioning Electrical Installations

53.3

FIRE DETECTION AND ALARM SYSTEM

53.1

53.4
53.5
53.6
53.7

53.8

53.9
53.10
53.11
53.12
53.13

54
54.1

-

Supply and install 1.5mm sq. fire rated copper cable for Smoke detector
outlet as per layouts
Supply and install 1.5mm sq. fire rated copper cable for Sounder outlet
per layouts
Supply and install 1.5mm sq. fire rated copper cable for Call point fire
break glass unit outlet per layouts
Supply and install complete 4-zone conventional fire alarm panel as
Menvier MF9304 or equivalent by HF Fire but approved by engineer as
per the specifications
Supply and install conventional surface mounted Call point fire break
glass unit as menvier MBG914 or similar but approved complete with
conduit and wiring as shown on the drawings
Supply and install conventional optical Smoke Detector / Sensors unit as
Menvier MID810 or similar but approved complete with conduit and
wiring a shown on the drawings
Supply and install 93 mm diameter conventional electronic sounder as
Menvier MWS424SB or similar but approved complete with wiring
Allow for programming by THE SPECIALIST SUPPLIER of the Fire
Detection and Alarm System
Allow for TRAINING of Client personnel on the fire detection and alarm
system operations
Allow for testing and commissioning of the fire detection and alarm
system
Subtotal - 53

-

Item

3.00

Item

1.00

Item

2.00

Item

1.00

Item

1.00

Item

3.00

Item

1.00

Lump
Sump
Lump
Sump
Lump
Sump

-

-

-

1.00

-

1.00

-

1.00

-

Air-conditions
Provide and connection of 12,000BTU split air conditions with all
required fitting and fixer

Item

1.00

-

Subtotal - 54

-
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55

55.1

55.20

56

56.1

56.2

56.3

56.4

56.5
56.6
56.7

56.8

56.9
56.10

Doors, windows, protection bars and grab rails
Supply and fix 220cm height, 330cm width and with panel of 6cm thick
solid core, red hardwood veneer laminated door shutter with hardwood
lipping all round; veneer and color to be approved. Complete with;
hardwood frame, architrave, transome and all ironmongery. The sample
of the door has to be got approved from site engineer.
Provide and fix at least 100cm height stain less steel handrail made with
pipes of external diameter not less than 5cm fixed at side and landing of
steps of the staircase by mounting of holding poles at distance of
approximately not less than 65cm c/c.
N.B. The grab rail shall be capable of carrying a static load of 150 kg.
Subtotal - 55

Item

1

m

14.38

-

-

Over roof
Construct 4 pieces of 30cm x 30cm reinforced concrete columns of
280cm height Not included beams. The concrete must be 1:2:4 mixing
ratio and reinforced with No. 8 Y16 and staffs of Ø 8mm @250mm c/c.
N.B. Note that the columns should be protected from sun and kept moist
for at least 10 days.
Construction 280cm height for staircase cabin walling of masonry cement
blocks (0.40mx0.20mx0.20m) wall laid and jointed by cement sand
mortar of 1:6 mixing ratio
Construction of masonry cement blocks of 90cm height on the parapet
wall at the front and two sides of staircase building. The wall should be
made with cement blocks wall of 0.40mx0.20mx0.20m laid and jointed
by cement sand mortar of 1:6 mixing ratio
Construction of masonry cement blocks of approximately 58cm (20cm at
the front side and 95cm at the backside) height top crown parapet wall on
top of the staircase cabin. The wall should be made with cement blocks
wall of 0.40mx0.20mx0.20m laid and jointed by cement sand mortar of
1:6 mixing ratio
Construction of 15cm thick and 20cm wide RC tie beam on top of final
level of staircase cabin wall. The beam should be 1:2:4 mixing ratio with
# 4 Y10 and staffs of 6mm@ 250mm/cc
Ditto 10cm thick and 25cm width copping beam on top of the parapet
wall of front and two sides of staircase building.
Ditto 10cm thick and 25cm width copping beam on top of the parapet
wall of staircase cabin.
Construction of masonry cement blocks wall of 90cm height 40cm x
40cm wide to cover the iron bars on top of slab roof. The wall should be
made with cement blocks wall of 0.40mx0.20mx0.20m laid and jointed
by cement sand mortar of 1:6 mixing ratio. Note that the price should be
included supplying of fixing to the iron bars by 6 pieces PVC pipes of
diameter 3cm and 10cm height.
Apply on 20mm thick internal external plastering of cement sand mortar
of 1:5 mixing ratio for all new constructed surfaces crown parapet walls.
Apply two coats white wash with white emulsion filler on all wall
surfaces, and filling with it on all depressed area of the wall surfaces
including the protection iron bars of columns over the slab roof.

m³

1.01

m²

44.71

m²

20.69

m²

9.94

m³

0.59

m³

0.57

m³

0.43

Item

4.00

m²

150.68

m²

150.68

-

-

-

-

-

-

-

P a g e | 57

56.11

57

57.1

57.2

57.3

Apply two coats of light-yellow distemper inside and outside of building
wall surfaces including the protecting iron bars of columns over the slab
roof and with white light grey on external edges of copping beam.
Subtotal - 56

m²

150.68

-

Roofing
Construction of mono pitch roof made with bottom chord tie beam of
wooden of cross section 15cm x 2.5cm and with top chord beam by
wooden of cross section 10cm x 5cm connected with rafters of cross
section 10cm x 5cm. Covered on it by battens of wooden of cross section
5cmx5cm and GI sheets of 300cmx100cm
Supply and fix approved suspended t & g ceiling to eaves from an
approved UPVC ceiling including all necessary battens, cornices,
beadings and accessories framed by steel of cross section 2"x2" distanced
600mmx600mm both sides. Include also all 50cm under external roof of
the building. N.B. The external projection under the roof should be
sealed with same type
Supply and fix 200mm x 20mm fascia board, including two coats enamel
paint
Subtotal - 57

m²

25.938

m²

25.938

m

4

-

-

-

Total for Construction of staircase access of the building
S.n.

Description

G.

Construction of two open spaces and toilets

58

Substructure works

58.1

58.2

58.3

58.4

58.5

58.6

Excavation and Earthwork (Provisional)
Excavation of soft soil for foundation trenches of 60cm wide and 130cm
depth starting from stripped level. When construction of foundation
finishes, these materials should be returning and filled around
foundation, where extra surplus materials must be dumped at least 2km
away from the site as per directed by UNDP engineers.
Ditto for 24 columns footings of 120cmx120cmx186cm depth.
Selected filling
Provide and compact 65cm height first layer with approved marram or
other approved backfilling materials over the existing floor of whole
building including the toilets inside the safe haven and server room of the
building. Note that this should be filled and compacted by layers which
not exceed than 15cm by layer.
Provide and compact 30cm height hardcore layer with approved
materials over the existing floor of whole building including the toilets of
safe haven and server room of the building
Anti-termite treatment
Provide and apply on the upper surfaces of hardcore layer a chemical
spry or powder anti-termite treatment as "Premise 200 SC" or other equal
and approved anti insecticide materials.
Damp proof membrane
Provide and lay 1000-gauge polythene or other equal and approved damp
proof membrane laid under surface bed with 300mm side and end laps
(measured net- allow for laps)

Unit

QTY

m³

94.13

m³

64.28

m³

155.00

m³

71.54

Rate in
$

Amount
in $

-

-

-

m²

238.46

-

m²

238.46

-
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Concrete work in substructure
58.7
58.8
58.9

Construction of 5cm thick and 60cm wide Plain cement concrete of class
15 (1:3:6 mixing) under the foundation walls of the building.
Ditto for internal subdivision wall of the toilets of 40cm wide and 5cm
thick.
Ditto for 24 columns footing of 120cmx120cmx5cm depth.

m³

3.62

m³

0.45

m³

1.73

-

Foundation Walling
58.10
58.11

59

Construction of 40cm wide and 221cm height (136cm underground and
85cm above ground) foundation wall made by rubble stone jointed and
connected by cement sand mortar of mixing ratio 1:6
Ditto for internal subdivision wall of the toilets of 40cm wide and 85cm
height.
Subtotal - 58

m³

136.91

m³

7.58

-

Super structure works
Plain and reinforced concrete works

59.1
59.2
59.3
59.4

59.5

59.6

59.7

59.8

Construct 120cmx120cmx40cm reinforced concrete of 1:2:4 mixing ratio
for footing of the columns with 9 numbers of Y16 both ways.
Ditto for 24 columns neck of 40cm x40cm and 226cm height with 10
numbers of Y 16mm
Construct 40cm wide, 20cm thick of reinforced concrete beam of 1:2:4
mixing ratio with # 8 Y16 and staffs of 8mm@ 250mm/cc over
foundation wall including the toilets
Laying 7cm thick plain cement concrete of 1:3:6 mixing ratio over newly
constructed hardcore layer with proper finish.
Construct 24 pieces of 30cm x 40cm reinforced concrete columns of
305cm height of the building. The concrete must be 1:2:4 mixing ratio
and reinforced with No. 8 Y16 and staffs of Ø 8mm @250mm c/c. Note
that the given height is not included the beams. N.B. Note that the
columns should be protected from sun and kept moist for at least 10 days.
Construct 20cm wide, 15cm thick of reinforced concrete 2.2m level beam
of 1:2:4 mixing ratio with # 6 Y14 and staffs of 6mm@ 250mm/cc. This
is for all constructed walls including toilet.
Construction of reinforced concrete corbel on external top edges of
windows. The corbel must be constructed in three steps of 5cm height
each with the top layer of 250cmx 70cm, where the second layer is
240cm x 65cm and the last layer at the bottom is 226cmx60cm, with two
supporting braces (see detail drawings). The concrete should be mixed by
1:2:4 and reinforced with iron bars of diameter Ø12mm and Ø 10mm
Construct of 180 cm x 30 cm x 5cm reinforced concrete window sills at
bottom edge windows for offices and toilets. The concrete should be
mixed by 1:2:4 with # 3 Y12 and staffs of 8 mm @ 200mm/cc

m³

13.82

m³

8.68

m³

14.17

m³

16.69

m³

8.78

m³

4.57

m³

2.46

m³

0.27

-

-

-

-

-
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59.9

59.10

60
60.1
60.2
60.3
60.4

60.5

60.6

60.7
60.8

60.9

60.10

Construction of reinforced concrete 1:2:4 mixing ratio loaded beam of
30cm width and 65cm height (15cm inside of the slab and 50cm outside).
The concrete should be reinforced with 6 pieces of straight bars diameter
∅ 16mm (2 on top and 4 at the bottom), 2 pieces of bended bars diameter
∅ 16mm and 2 reinforcement bars of diameter ∅ 16mm of 300cm length
on top of the columns. All these bars should be united by staffs of
8mm@ 250mm/cc.
N.B. Note that the calculated quantities volume is only the lowest part of
the beams (50cmx30cm) as the top part is inside of the slab and will
considered part of the slab structure.
Construction of reinforced concrete 1:2:4 mixing ratio final beam (Not
loaded) of 20cm width and 35cm height (15cm inside of the slab and
20cm outside). The concrete should be reinforced with 6 pieces of bars
diameter ∅ 16mm with staffs of iron bars of 8mm@ 250mm/cc
Subtotal - 59

m³

13.68

m³

3.22

-

-

Construction of internal steps access
Construction of internal external steps of 30cm trade and 15cm rise made
by rubble stone jointed and connected with cement sand mortar of 1:6,
with 10cm plain cement concrete of 1:2:4 on top of stone base
Stone wall basement made with ruble stone jointed and connected with
cement sand mortar of 1:6 ratio.
Construction of 10cm thick of plain cement concrete of 1:2:4 mixing
ratio over the stone wall
Construction of exported marble on the steps and rise of the staircase
External access steps in the middle:
For the front access steps in the middle of the two ramps: Construction of
206cm wide and 700cm length made by stone laid and jointed with
cement sand mortar of 1:6 mixing. After it pour on top with 10cm thick
plain cement concrete of 1:2:4 mixing ratio. Note that these steps should
be kept moist and protect from the sun for at least 10 days. See the detail
drawings for the rise and trades dimensions
Excavation of soft soil for foundation trenches of 60cm wide and 60cm
depth starting from stripped level. When construction of foundation
finishes, these materials should be returning and filled around
foundation, where extra surplus materials must be du
Construction of 5cm thick and 60cm wide PCC of 1:3:6 mixing ratio
over the two foundation walls.
Construction of 40cm wide and 55 cm height foundation walling over the
PCC
Construction of multi-trapezoide shape of masonry cement blocks
(0.40mx0.20mx0.20m) wall laid and jointed by cement sand mortar of
1:6 mixing ratio. Note that price will be include reinforcement hoop iron
made by fixing of two lines of iron bars of diameter Ø 8mm for every
alternate course.
N.B. Note that the given height is only the cement blocks wall which is
not included the ring beams
Backfilling materials with marram or other approved materials. Note
there will be 5.02 m³ left from excavation soil.

m³

0.78

m³

0.30

m²

3.90

-

-

m³

5.02

m³

0.42

m³

3.07

m²

8.57

m³

4.40

-

-

-

-
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60.11
60.12

60.12

60.13

60.14
60.15

60.16

60.17
60.18
60.19

61

61.1

61.20

62

Construction of 697cm length, 260cm wide and 15cm height stone
basement made with ruble stone jointed and connected with cement sand
mortar of 1:6 ratio.
Construction of 10cm thick of plain cement concrete of 1:2:4 mixing
ratio over the trade and rise of steps and landing area
For access the two ramps at the front
For the two front access ramps: Construction of 316cm wide and 800cm
length made stone laid and jointed with cement sand mortar of 1:6
mixing. After it poured on top by 10cm thick plain cement concrete of
1:2:4 mixing ratio. Note that this ramp should be kept moist and protect
from the sun for at least 10 days.
Excavation of soft soil for foundation trenches of the two retaining walls
of 1200cm length, 78cm wide and 60cm depth each starting from
stripped level. When construction of foundation finishes, these materials
should be returning and filled around foundation, where extra surplus
materials must be du
Construction of 5cm thick and 60cm wide PCC of 1:3:6 mixing ratio
over the two foundation walls.
Construction of trapezoid retaining stone wall of approximately 174cm
height, 78cm bottom width and approximately 43cm top width over the
PCC
43cm wide and 10cm height reinforced concrete copping beam on top of
the retaining wall. The concrete must be reinforced with 4 number of iron
mars of diameter Y 10 and staffed with iron bars of diameter y 8 @
250cm c/c.
Backfilling materials with marram or other approved materials. Note
there will be 11.23 m³ left from excavation soil.
Provide and compacting of hardcore layer of 777cm length, 316cm wide
and 30cm height.
Construction of 10cm thick of plain cement concrete of 1:2:4 mixing
ratio over the trade and rise of steps and landing area
Subtotal - 60

m³

2.7183

m³

2.11

-

-

m³

11.23

m³

0.72

m³

26.73

m³

1.03

m³

19.24

m³

14.73

m³

4.91

m²

330.75

m²

55.53

-

-

-

-

Construction of concrete blocks
Construction 305cm height walls of masonry cement blocks
(0.40mx0.20mx0.20m) wall laid and jointed by cement sand mortar of
1:6 mixing ratio. Note that price will be include reinforcement hoop iron
made by fixing of two lines of iron bars of diameter Ø 8mm for every
alternate course. N.B. Note that the given height is only the cement
blocks wall which is not included the ring beams
Ditto for the subdivision wall of two set toilets of 285cm height.
N.B. Note that the given height is only the cement blocks wall which is
not included the ring beams
Subtotal - 61

-

-

R.C roofing
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62.1

62.2

R.C (1:2:4 Mixing ratio) slab cover of 15cm thick with Ø 12mm main
bars and 10mm distribution bars both ways at top and bottom and
distanced 15cm c/c .Formwork must be accurately set out, this means
when remove the formwork all surfaces should be smooth and NO
NEED TO BE PLASTERED, so that the resulting concrete product is in
a right place and is of correct shape and size. N.B. The structure should
be kept moist and protect from the sun for at least 10 days.
Construction of 16 numbers of trapezoid shape reinforced concrete
braces under the projection of the slab of 25cm thick with top width of
73cm and bottom width of 40cm and 30cm height reinforced with iron
bars of diameter Ø16 and staffs of diameter 8mm.
Subtotal - 62

63.2

63.3
63.4

63.5

63.6

64
64.1
64.2

64.3

52.23

m³

0.68

-

-

Flooring

63
63.1

m³

Construction of 60cm x 60cm non slippery ceramic floor tiles for all
pavement of the building laid and jointed with cement sand mortar of 1:2
mixing. Note that the price is included the floor hall, toilets and corridor.
Construction of 60cm x 10cm ceramic skirting tiles for all bottom edge
of the walls of the building laid and jointed with cement sand mortar of
1:2 mixing. Note that the price is included the skirting of the corridor.
Construction of 60cm x 60cm non slippery local made terrazzo floor on
the top surfaces of the step access outside of the building. The terrazzo
should be divided by PVC or steel boundary edges with light green color.
Note that the proportion of cement sand must be 1:2 mixing.
Ditto the two ramps
Construction of ceramic floor marble tiles on the trade and rise of the
main entrance gate and steps at the staircase side inside of the building
corridor. The marble must be laid and jointed with cement sand mortar of
1:2 mixing. The sample of the marble has to be got approved from site
engineer before fixing. N.B. Note that the given area is only the trades of
staircase of 30cmx120cm, but the bidder should include his/her prices
the budget of the rises of 15cmx120cm
Construction of 140cm width along external edges of the building with
floor paving made by cement sand interlocking with all required fitting
and fixer such as retaining wall of cement blocks to external edges,
aggregate powder to lay the floor before fixing the paving etc. Also, the
price should be added construction of retaining wall made by cement
blocks laid and jointed with cement sand mortar of 1:6 mixing with
adequate foundation wall of at least 40cm underground.
Subtotal - 63

m²

287.18

m

118.28

Item

1.00

Item

2.00

m²

6.38

m²

56.196

-

-

-

-

-

-

Plastering and other decoration works
Apply of first coat on 30mm thick plastering of cement sand mortar of
1:6 mixing ratio for all external new constructed stone wall surfaces
Apply 20mm thick on internal external plastering with cement sand
mortar of 1:5 mixing ratio for all new constructed wall surfaces including
stone walls.
Apply on 10mm thick rough cast plastering of cement sand mortar of 1:2
mixing ratio on external 1,200mm bottom part of the windows sills of
wall surfaces including the first floor. Note that the wall should be
market by blocks of 52cmx26cm with lines approximately 1cm wide.

m²

24.08

m²

835.00

m²

48.17

-

-
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64.4

Construction of 270cm height ceramic wall tiles for all walls of the
toilets laid and jointed with cement sand mortar of 1:2 mixing
Apply two coats white wash with white emulsion filler on all wall
surfaces, and filling with it on all depressed area of the wall surfaces
including the under ceiling with external projection of under ceiling of
the slab.
Apply two coats of light-yellow distemper inside and outside of building
walls and white distemper on under ceiling
Apply two coats of light grey distemper paint on the rough casted
surfaces at external walls of building.
Subtotal - 64

m²

182.21

m²

952.81

m²

952.81

m²

48.17

Item

40.00

Item

20.00

Item

4.00

Item

12.00

Item

4.00

66.2

Supply, install and connect following 10A lighting switches on recessed
switchboxes wired in 1.5 sq.mm PVC single core copper cables enclosed
in concealed HG PVC conduits complete with all necessary accessories:
1 gang 1 way

Item

14.00

-

66.3

1 gang 2 ways

Item

4.00

-

66.4

2 gangs 2 ways

Item

2.00

-

66.5

3 gangs 1 way

Item

1.00

-

66.6

Intermediate switch

Item

1.00

-

64.5

64.6
64.7

65

-

-

-

Electricity
INTERIOR ELECTRICAL SERVICES
Lighting

65.1

65.2
65.3
65.4
65.5

66
66.1

Type F1: 1200mm 1x18w Surface Mounted LED light fitting with CAT
2 Louvered with maximum unified glare of 19 and with LED lamp as
"Thomson" LED (1x1750LM MIN) The lamp shall have a minimum of
30,000 hours lifetime; and with 50000 times switching cycles. The color
temperature shall be 3000 - 7000K and luminous flux of 1500 - 1700
lumens.
Type F1E: Ditto as Type F1 above but emergency version of 3hour
duration
Type E- 21w IP44 die-cast aluminum light fitting with clear diffuser and
complete with lamp as massive Sussex CAT 81657/01/30
Type 4 - 8.5w IP54 LED spherical ball light fitting complete with LED
lamps for toilets
Type EXIT: 8W, Non-maintained illuminated emergency exits light sign
luminaire with white steel body. Emergency lighting of 3-hour duration
Subtotal - 65

-

-

Light Switches

Subtotal - 66
67
67.1

67.2

-

Power sockets, Isolators and DP Switches
Supply, install, test and commission the following power sockets as
shown on drawing, as per the preamble, the specifications and
supervision engineer's requirements.
Supply, install and connect 13Amp standard twin socket outlets for
normal power as MK or equal and approved (5numbers for each room of
6.2mx3.68m). Note that the sockets must be fixed at least 60cm from the
pavement level.

Item

42.00

-
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67.3

67.4

67.5

68

68.1

68.2

68.3

68.4

68.5

68.6

68.7

68.8
68.9

68.10
68.11

Supply, install and connect 13Amp standard twin socket outlets for
normal power as MK or equal and approved for the Wi-Fi at the corridor
of the building. Note that the sockets must be fixed at least 60cm from
the bottom level of concrete slab.
Supply, install and connect 15A un-switched DP outlet plate with fuse
connector and neon indicator for Fire Alarm Panel power supply and
marked "FACP"
Supply, install and connect 30A switched TPN industrial isolator outlet
plate with connector Split Air Conditioning Units power supply and
marked "AIR CONDITIONER" respectively
Subtotal - 67

Item

6.00

Item

2.00

Item

8.00

-

-

-

Cables, Cable pathways and Conduits
Supply, install, test and commission 450/750 volts 6491X cables with all
required accessories for proper installation and operation including
conduits, pipes (each cable in separate conduit or pipe), cable lugs,
ties... etc. as shown on drawing, as per the preamble, the specifications
and supervision engineer's requirements.
Supply, install and connect complete 3x1.5 sq. mm color-coded SC
cables to lighting points drawn in Concealed /surface 20mm HG PVC
conduits, complete with draw boxes, switch boxes and other necessary
accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables to lighting points drawn in Concealed /surface 20mm HG PVC
conduits, complete with draw boxes, switch boxes and other necessary
accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables to socket power points drawn in ring and within Concealed
/surface 25mm HG PVC conduits, complete with draw boxes, switch
boxes and other necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables to Fire Alarm Panel power points drawn in spur and within
Concealed /surface 20mm HG PVC conduits, complete with draw boxes,
switch boxes and other necessary accessories.
Supply, install and connect complete 3x2.5 sq. mm color-coded SC
cables for Split Air Conditioning Units power supply drawn in spur and
within Concealed /surface 20mm HG PVC conduits, complete with draw
boxes, switch boxes and other necessary accessories.
Supply and install 4C, 50sq.mm XLPE/SWA /PVC Copper Cable from
generator at West side of main entrance gate DB to new building DB'
complete with cable lugs and cable glands
Excavate trench for XLPE/SWA /PVC Copper Cable not exceeding 300
mm and average 500 mm deep, part return, fill in, ram the ground (Final
ground finish with direction of site engineer)
Electrical ducts and manholes
Supply and install the following uPVC ducts at 600mm below ground
level. Rate to be inclusive of trenching at 600mm below ground level,
back filling of trenches, and laying of "DANGER" cable tiling,
reinstatement and making of good of ground as per directed by the site
engineer:
a) 2x100mm uPVC duct

Item

76.00

Item

4.00

Item

42.00

Item

2.00

Item

8.00

m

200.00

m

170.00

-

-

-

-

-

-

-

m

170.00

-
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68.12

69

Construct 600mm x 600mm x 600mm deep [internal dimensions]
reinforced concrete power manhole completes with heavy duty cast iron
cover
Subtotal - 68

Item

8.00

-

Distribution Boards

69.6

Supply, install, connect, testing and commission the following final
distribution boards, distribution terminal blocks according to drawings,
specifications and relevant codes and as Merlin Gerin or equal and
approved
Supply, install, connect-up complete 250 Amp 4-way TP/N main
Distribution Board as Merlin Gerin or equal and approved for normal
power supply, for main DB (UNSOM main switch board at back side of
the building) complete with integral isolator, and 3. No 63 Amps MCCBs
as specified
Supply, install, connect-up complete 100 Amp 6way TP/N MCB
Distribution Board as Merlin Gerin or equal and approved for normal
power supply, for ground floor complete with integral isolator as
specified
Supply, install, and connect 100Amp, 4 way SP/N Consumer unit, as
Merlin Gerin or approved equivalent, as shown on schematic wiring
drawing for lightings load only
Supply, install, test and commission miniature circuit breakers (MCBs)
rated at 500Vac for above items with 10KA short circuit current
according to schematics, specifications and relevant codes and as Merlin
Gerin or equal and approved
10A (TP)- 30mA

Item

1.00

-

69.7

30A (TP)- 30mA

Item

12.00

-

69.8

10A (SPN)- 30mA

Item

1.00

-

69.9

Blanking plates for items above (TP)

Item

1.00

69.1

Blanking plates for items above (SP)

Item

1.00

69.1

69.2

69.3

69.4

69.5

Item

1.00

Item

1.00

Item

1.00

-

-

-

-

-

Subtotal - 69
70

-

Earthling

70.1

Supply, install, test and commission Copper earthling mat for electrical
system of 1200mmx1200mm dimensions constructed of 25mm x 3mm
copper tape laid 1000mm deep in ground and complete with 10sq.mm
earth lead cable for earthling in Masonry earth pit and with concrete
removable cover marked "EARTH"

Lumpsum

1.00

70.2

Allow for testing and commissioning Electrical Installations

Lumpsum

1.00

70.3

FIRE DETECTION AND ALARM SYSTEM

70.4
70.5
70.6

Supply and install 1.5mm sq. fire rated copper cable for Smoke detector
outlet as per layouts
Supply and install 1.5mm sq. fire rated copper cable for Sounder outlet
per layouts
Supply and install 1.5mm sq. fire rated copper cable for Call point fire
break glass unit outlet per layouts

-

Item

12.00

Item

3.00

Item

4.00

-
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70.7

70.8

70.9
70.10
70.11
70.12
70.13

71
71.1

72

72.1

72.2

72.3

72.4

Supply and install complete 4-zone conventional fire alarm panel as
Menvier MF9304 or equivalent by HF Fire but approved by engineer as
per the specifications
Supply and install conventional surface mounted Call point fire break
glass unit as menvier MBG914 or similar but approved complete with
conduit and wiring as shown on the drawings
Supply and install conventional optical Smoke Detector / Sensors unit as
Menvier MID810 or similar but approved complete with conduit and
wiring a shown on the drawings
Supply and install 93 mm diameter conventional electronic sounder as
Menvier MWS424SB or similar but approved complete with wiring
Allow for programming by The Specialist Supplier of the Fire Detection
and Alarm System
Allow for TRAINING of Client personnel on the fire detection and alarm
system operations
Allow for testing and commissioning of the fire detection and alarm
system
Subtotal - 70

Item

1.00

Item

4.00

Item

12.00

Item

3.00

Lumpsum

1.00

Lumpsum
Lumpsum

-

-

-

1.00

-

1.00

-

Air-conditions
Provide and connection of 18,000BTU split air conditions with all
required fitting and fixer
Subtotal - 71

Item

12.00

Item

4

Item

8

Item

2

Item

1

-

Doors, windows, protection bars and grab rails
For server room and hall: Supply and fix 215cm height, 90cm width and
with panel of 6cm thick solid core, red hardwood veneer laminated door
shutter with hardwood lipping all round; veneer and color to be
approved. Complete with; hardwood frame, architrave, transome and all
ironmongery including self-closure device. The sample of the door has to
be got approved from site engineer.
For toilets: Supply and fix 210cm height, 80cm width exported hardwood
timber of Singapore model complete with all fitting and fixer. The
sample of the door has to be got approved from site engineer.
For two open spaces: Provide and fix 280cm height, 300cm width and
with panel of 6cm thick solid core, red hardwood veneer laminated door
shutter with hardwood lipping all round; veneer and color to be
approved. Complete with; hardwood frame, architrave, transome and all
ironmongery including self-closure device. The sample of the door has to
be got approved from site engineer.
For main entrance gate: Provide and fix 180cm height, 220cm width and
with panel of 6cm thick solid core, red hardwood veneer laminated door
shutter with hardwood lipping all round; veneer and color to be
approved. Complete with; hardwood frame, architrave, transome and all
ironmongery including self-closure device. The sample of the door has to
be got approved from site engineer.

-

-

-

-
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72.5

72.6

72.7

72.8

72.9

73
73.1

74

74.1

74.2

75
75.1

Provide and fix new double wings PVC framed windows of 150cm width
and 120cm height with 6mm thick ordinary glasses and good quality
nylon netting including all fittings, fixtures like hinges, handle, lock with
very strong fisher and screws for fixing to the walls etc. The sample of
the windows must be got approved from site engineer. N.B. Note that
the ordinary glasses should be covered by not less than 6µ thick blast
resistant films (BRF) with all required fitting and fixer such as adhesive
sealing rubber etc.
Provide and fix 150cm x 120cm new protection steel flowered decorated
model windows bars made by angle iron frame of 20x20x3mm with
another frame made by flat iron @ 200mm both ways. Finally provide
and fix inside of every square by flowers of flat iron 10mmx2mm with
all required fitting, fixer and two coats of antirust paint (See attached
detail drawings).
Provide and fix one grab rail fixed on each of both the inner and outer
surfaces of the cubicle door; which shall not be less than 32 mm and not
more than 40 mm in external diameter. The grab rail shall have a grip
space of not less than 30 mm clear of each door surface.
Provide and fix one folding grab rail on the wide side of the cubicle
adjacent to the water-closet (W.C) at a height between 725mm to 750mm
above the finished floor level when lowered from the wall. N.B. The
folding grab rail shall be capable of carrying a static load of 150 kg.
Provide and fix at least two grab rails which shall not be less than 32 mm
and not more than 40 mm in external diameter and shall be fixed on the
wall leaving a grip space of not less than 30 mm clear of the mounting
wall. The two grab rails constructed in one continuous piece is
acceptable. The length of grab rail shall not be less than 600 mm.
N.B. The grab rail shall be capable of carrying a static load of 150 kg.
Subtotal - 72

m²

18

m²

18

Item

4

Item

2

Item

4

-

-

-

-

-

-

Sanitary system
Supply and fix one set of European flash complete (WC, hand wash,
shower with plate etc.) with all required accessory such as mirror, toilet
paper holder, towel holder, soap holder etc.
Subtotal - 73

Item

8

-

Connection and manhole construction & misc. items
Construction of 1.0mx1.0 masonry cement blocks manholes laid by
cement sand mortar of 1:4 with connection PVC pipes of Ø150mm
diameter. The item includes all necessary excavation, cement block
masonry, cover slab (1:2:4) with nominal reinforcement, plastering and
finishing etc. complete as per UNDP engineer’s satisfaction.
Provide and fix all required plumbing material such as height pressure
PVC of diameter Ø 1½" feeder pipes from nearest available water source
near of the compound, with all required fittings (Elbows, T-joints,
regulator valves etc.). The price should include excavation of trench and
fixing
Subtotal - 74

Item

12

Item

1

-

-

Over roof
Construction of medium 6cm (10cm and 2cm to the two edges) thick 1:4
cement sand mortar with adequate slope to the direction of points where
is PVC for rain water collections

m³

20.89

-

P a g e | 67

75.2

75.3

75.4

75.5

75.6

75.7
75.8

75.9

Provide and cover with tarmac paper for 1m². This activity consists: a.
Cleaning the surfaces; b. applying two coats of primer Emulsion (MW)
paint; c. Providing of first quality green colored tarmac paper with fine
aggregate on top; d. burning of tarmac paper by special equipment
designed to burn.
Provide and fix PVC of diameter Ø 11cm to 4 points where is
recommended the site Engineer probably attached to reinforced concrete
columns for surrounding walls of the building
Construction of masonry cement blocks of 90cm height top crown
parapet wall. The wall should be made with cement blocks wall of
0.40mx0.20mx0.20m laid and jointed by cement sand mortar of 1:6
mixing ratio
Construction of 10cm thick and 20cm wide RC copping beam on top of
crown parapet wall. The beam should be 1:2:4 mixing ratio with # 4 Y10
and staffs of 6mm@ 250mm/cc
Construction of masonry cement blocks wall of 90cm height 40cm x
40cm wide to cover the iron bars on top of slab roof. The wall should be
made with cement blocks wall of 0.40mx0.20mx0.20m laid and jointed
by cement sand mortar of 1:6 mixing ratio. Note that the price should be
included supplying of fixing to the iron bars by 6 pieces PVC pipes of
diameter 3cm and 10cm height.
Apply on 20mm thick internal external plastering of cement sand mortar
of 1:5 mixing ratio for all new constructed surfaces crown parapet walls.
Apply two coats white wash with white emulsion filler on all wall
surfaces, and filling with it on all depressed area of the wall surfaces
including the protection iron bars of columns over the slab roof.
Apply two coats of light-yellow distemper inside and outside of building
wall surfaces including the protection iron bars of columns over the slab
roof and with white light grey on external edges of copping beam.
Subtotal - 75

m²

348.20

Item

6

m²

67.59

m²

1.50

Item

24.00

m²

160.16

m²

199.78

m²

199.78

-

-

-

-

-

-

-

Total for two open space and 8 toilets of new NIEC building near of MIA
S.n.

Description

H.

Construction of main septic tank of the compound

76

Substructure works
Excavation of soft soil for septic tank of 900cm x 1,100cm and 345cm
depth starting from stripped level. When construction of foundation and
walls finishes, these materials should be returning and filled around
foundation, where extra surplus materials must be dumped at least 2km
away from the site as per directed by UNDP engineers. Note that this
excavation can be used either manpower or machinery.
Ditto soak pit of 240cm x 966cm and 300cm depth

76.1

76.2

76.3

76.4

Soak pit cornice wall: Excavation of soft soil for foundation trenches of
80cm wide and 60cm depth starting from stripped level. When
construction of wall finishes, these materials should be returning and
filled around foundation, where extra surplus materials must be dumped
at least 2km away from the site as per directed by UNDP engineers.
Ditto for the six (3 inlet and 3 outlet) manholes of 140cmx100cmx90cm
depth.

Unit

QTY

m³

341.55

m³

69.552

m³

11.58

m³

7.56

Rate in
$

Amount
in $

-

-

-

-
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76.5
76.6
76.7

76.8

76.9
76.10
76.11
76.12

76.13

77

77.1

77.2
77.3
77.4

77.5

77.6
77.7

Construction of 5cm thick Plain cement concrete of class 15 (1:3:6
mixing) under the floor basement of the septic tank of the compound.
Ditto cornice walling of soak pit of 80cm width and 5cm thick around the
top edge.
Ditto for the six (3 inlet and 3 outlet) manholes of 140cmx100cmx5cm
depth.
R.C (1:2:4 Mixing ratio) floor foundation slab of 880cm x 1,046cm 15cm
thick with Ø 12mm main bars and 10mm distribution bars both ways at
top and bottom and distanced 15cm c/c. N.B. The structure should be
kept moist and protect from the sun for at least 10 days.
Ditto for the six (3 inlet and 3 outlet) manholes of 140cmx100cm15cm
depth.
Construction of 40cm wide and 300cm height septic tank wall made by
rubble stone jointed and connected by cement sand mortar of mixing
ratio 1:6
Ditto for 40cm wide and 55cm height stone walling at top cornice of
soak pit.
Construction of cement blocks walling of the six manholes made with
cement blocks of 40cmx20cmx20cm laid and jointed with cement sand
mortar of 1:6 mixing ratio.
Construct 40cm wide, 15cm thick of reinforced concrete beam at 150cm
height level of 1:2:4 mixing ratio with # 8 Y16 and staffs of 8mm@
250mm/cc over septic tank wall including the middle subdivision wall.
Subtotal - 76

m³

4.95

m³

0.96

m³

0.42

m³

13.81

m³

1.26

m³

52.44

m³

5.66

m²

15.30

m³

2.82

-

-

-

-

-

Super structure works
Provide and fixing of traditional brush wooden of approximately Ø 8cm
diameter and 300cm height or other equal steel structure such as ITP80mmx30mmx3mm or angle iron of 80mmx80mmx3mm. The poles
should be laid horizontally on the top surfaces of the soak pit at distance
116cm c/c
Provide and fixing of GI sheets covering of 240cm x 120cm and 1.5mm
thick over the wooden or steel poles on top of the soak pit
Soak pit: Covering and laying on the GI by 1000-gauge polythene or
other equal and approved damp proof membrane laid under surface bed
with 300mm side and end laps (measured net- allow for laps)
Soak pit: Covering on top of the polythene by pre-excavated soil from
the soak pit
Construct 40cm wide, 20cm thick of reinforced concrete beam ring at
final level of the wall of 1:2:4 mixing ratio with # 6Y16 and staffs of
8mm@ 250mm/cc over septic tank wall including the middle subdivision
wall.
Provide and compact the gap between septic tank walling and the ground
with the pre-excavated soil, pouring and compacting by layers which not
exceed than 15cm by layer.
Provide and pouring of clean broken natural hardcore in the soak pit of
240cm width 966cm length and 300cm height.

Item

10

Item

12

m²

33.47

Item

1.00

m³

3.76

Item

1.00

m³

69.55

-

-

-

-

Subtotal - 77
78

-

R.C roofing
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78.1

78.2

R.C (1:2:4 Mixing ratio) slab cover of 15cm thick with Ø 12mm main
bars and 10mm distribution bars both ways at top and bottom and
distanced 15cm c/c. Note that there will be four access iterance with
same concrete and with adequate handles of iron bars of diameter Ø
14mm. N.B. The structure should be kept moist and protect from the sun
for at least 10 days.
Ditto for the six (3 inlet and 3 outlet) manholes of 140cmx100cmx15cm
depth.
Subtotal - 78

79.2

13.81

m³

1.26

-

-

Flooring

79
79.1

m³

Plastering with 2cm thick screed cement sand mortar of 1:2 mixing ration
on all floor surfaces of the septic tank.
Ditto the three manholes floors of 60cm x 100cm

m²

77.28

m²

4.32

-

Subtotal - 79
80
80.1
80.2
80.3
80.4
80.5

80.6
80.7

80.8

80.9

-

Plastering, plumbing & other finishing works
Apply of first coat on 3cm thick plastering of cement sand mortar of 1:6
mixing ratio for all internal constructed stone wall surfaces of the septic
tank
Apply 2cm thick on internal plastering with screed cement sand mortar of
1:2 mixing ratio for all internal septic tank wall surfaces.
Ditto internal wall surfaces of the six manholes
Provide and fix three inlet PVC pipes of diameter Ø 11cm diameter and
approximately 180cm length
Ditto three outlet three inlet PVC pipes of diameter Ø 11cm diameter and
approximately 750cm length note that this is included the pipes of soak
pit
Provide and three inlet PVC junction single plain of diameter Ø 11cm
diameter and with approximately 50cm length PVC pipes of diameter
11cm with all required fitting and fixer including holding braces.
Ditto the three outlet PVC junction single plain of diameter Ø 11cm with
all required fitting and fixer including holding braces.
Provide and fix 12 numbers (six pieces each side) of steps access made
by 50cm wide with two braces of 50cm (25 inside the wall and 25 above
wall surfaces) GI pipes of diameter Ø 5cm with all required fitting and
fixer.
Provide and three inlet PVC smell pipes of diameter Ø 8cm diameter and
200cm height with all required fitting and fixer including holding braces.
Subtotal - 80

m²

141.84

m²

141.84

m²

16.20

m

5.40

m

22.50

Item

3.00

Item

3.00

Item

12.00

Item

2.00

-

-

-

-

Total for construction of sharing septic tank of new NIEC building
near of MIA
S.n.

Description

I.

Construction of power house

81

Substructure works

81.1

Excavation and Earthwork (Provisional)
General cleaning for all broken stones, trees, sharps and other material
which are the area where is going to be build the building.

Unit

QTY

m²

70.00

Rate in
$

Amount
in $

-

P a g e | 70

81.2
81.3

Room: Excavation of foundation trenches of 60cm wide and 80cm depth.
Excavated material should be used backfilling for the base of the building
itself.
2 Ramps: Excavation of soft soil for foundation base of 300cm length,
250cm wide and 20cm depth each ramp starting from stripped level.

m³

12.86

m³

3.00

-

Selected filling
81.4
81.5

Room: Provide and compact 50cm height 480cm wide and 740cm length
hardcore layer with approved materials over the floor of the generator
room
Ditto: 2 Ramps of 20cm height 300cm length and 250width

m³

17.76

m³

3.00

-

Anti-termite treatment
81.6
81.7

Room: Provide and apply on the upper surfaces of hardcore layer a
chemical spry or powder anti-termite treatment as "Premise 200 SC" or
other equal and approved anti insecticide materials.
Ditto: 2 Ramps

m²

35.52

m²

15.00

-

Damp proof membrane
81.8
81.9

Room: Provide and lay 1000-gauge polythene or other equal and
approved damp proof membrane laid under surface bed with 300mm side
and end laps (measured net- allow for laps)
Ditto 2 ramps

m²

35.52

m²

15.00

-

Concrete work in substructure
81.10
81.11
81.12

82

82.1

82.2

83
83.1
83.2

Room: Construction of 5cm thick Plain cement concrete of 1:3:6 mixing
of 60cm wide
2 Ramps: Construction of 60cm height, 300cm length and 250cm width
Plain cement concrete of class 15 ( 1:3:6 mixing) over the two ramps
Construct 40cm wide, 15cm thick of reinforced concrete beam of 1:2:4
mixing ratio with # 6 Y14 and staffs of 6mm@ 250mm/cc over
foundation wall
Subtotal - 81

m³

0.80

m³

4.50

m³

1.61

-

-

Foundation Walling and other works
Construction of 120cm height (75cm underground and 45cm above
ground) foundation wall made by masonry cement blocks
(0.40mx0.20mx0.20m) wall laid and jointed by cement sand mortar of
1:6 mixing ratio. Note that price will be include reinforcement hoop iron
made by fixing of two lines of iron bars of diameter Ø 8mm for every
alternate course. N.B. Note that the given height is only the cement
blocks wall which is not included the ring beams
Provide and fixing in the stone walling of 14 pieces GI pipes poles of
100mm diameter. See the attached drawing for height and the way of
fixing the pipes
Subtotal - 82
Super structure works
Concrete work in substructure
Room: Laying 10cm thick plain cement concrete of 1:2:4 mixing ratio
over newly constructed hardcore layer with proper finish.
Construct two 185cm wide, 380cm and 20cm height of reinforced
concrete engine basement of 1:2:4 mixing ratio with Y12 mm@
100mm/cc both ways

m²

32.16

Item

14.00

-

-

m³

3.80

m³

2.81

-
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84
84.1
84.2
85
85.1
85.2
85.3
85.4
85.5
85.6

86

86.1

87

87.1

Subtotal - 83
Construction of concrete blocks and other works
Construction of 100cm height masonry cement ventilation blocks
(40cmx20cmx20cm) wall laid and jointed by cement sand mortar of 1:5
mixing ratio
Supply and weld with strong rhomboid type chicken mesh on the angle
iron of 30mmx30mmx3mm covering with steel plate of 3mmx2mm
Subtotal - 84
Plastering and other finishing
Apply on 30mm thick plastering of cement sand mortar of 1:6 mixing
ratio for on external new constructed stone wall surfaces
Apply on 20mm thick plastering of cement sand mortar of 1:5 mixing
ratio for all new constructed wall surfaces
Internal external pointing of the jointing area with cement sand mortar of
1:5 mixing ratio. Note the given area is the total area of the wall but the
pointing surfaces.
Apply two coats white wash with wood glue fix for all wall surfaces
Apply two coats of light-yellow distemper inside and outside of building
walls
Apply two coats of green oil paint for all steel structure including GI
poles, chicken mesh and angle iron.
Subtotal - 85
Roofing
Construction of gable end pre-painted Gauge 28 roof made with bottom
chord tie beam of wooden of cross section 15cm x 2.5cm and with top
chord beam by wooden of cross section 10cm x 5cm connected with
rafters of cross section 10cm x 5cm. Covered on it by battens of wooden
of cross section 5cmx5cm and GI sheets of 300cmx100cm

-

m²

21.80

m²

25.46

m²

16.08

0

m²

16.08

0

m²

43.6

0

m²

59.68

0

m²

59.68

0

m²

25.46

0

-

-

m²

43.2

-

Subtotal - 86
Doors

-

Provide and fix 2.37m height and 2.50m width double wings steel door
made with external frame of steel hallow box of 80mmx40mmx2mm,
covered to the lowest 1.00m by steel plate of 1.5mm thick and for upper
part with steel hallow box of 25mmx25mmx1mm distanced vertically a
gap of 100mm each to another, with all necessary fittings, fixtures,
handles and locks. The rate shall include all fittings, fixtures, and
painting complete. The sample of the door has to be got approved from
site engineer.
Subtotal - 87

Item

2.00

0

-

Total for construction of generator room
S.n.
J.
86

86.1

Description

Unit

QTY

m²

900.00

Rate in
$

Amount
in $

Construction of tents basement
Substructure works
Excavation and Earthwork (Provisional)
General cleaning for all broken stones, trees, sharps and other material
which are the area where is going to be build the building.

-
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86.2

86.3

86.4

86.5

87
87.1

Excavation of foundation basement bed of 30m x 15m and 0.2m depth.
Excavated material should be used backfilling for the base of the building
itself.
Selected filling
Provide and compact 20cm height hardcore layer with approved
materials over the existing floor of whole tent basement
Anti-termite treatment
Provide and apply on the upper surfaces of hardcore layer a chemical
spry or powder anti-termite treatment as "Premise 200 SC" or other equal
and approved anti insecticide materials.
Damp proof membrane
Provide and lay 1000-gauge polythene or other equal and approved damp
proof membrane laid under surface bed with 300mm side and end laps
(measured net- allow for laps)
Subtotal - 86

m³

90.00

-

m³

180.00

m²

900.00

-

m²

900.00

-

Superstructure
Construct two 30m x 15m and 20cm height of reinforced concrete tents
basement of 1:2:4 mixing ratio with Y12 mm@ 100mm/cc both ways

m³

180.00

-

Subtotal - 87

-

Total for construction of two tent basements floor
2.2.

-

Technical Drawings
Please refer to document titled ‘technical drawings’ attached as Annex I of this ITB

2.3.

Requirement of Materials to be used
2.2.1
2.2.2.

3.

The Contractor will supply all materials and requirements to the site
Use of Asbestos and asbestos-containing material is not allowed

Reporting
2.3.1.
2.3.2

For coordination purposes, the contractor shall appoint an engineer who shall be responsible to UNDP
for contract implementation and day-to-day operations.
The Contractor shall submit progress reports on completion of each milestone. The reports must at a
minimum include the following; a) Statement of works mentioning the percentage of work completed on each part of BoQ amount,
complimented
b) Milestones and running workplan with time frame

The monthly reports will be verified on ground by the UNDP supervising engineer
4.

Project Duration
It is envisaged that the Project will take up to a maximum of 16 weeks.
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Section 5b: Other Related Requirements
Further to the Schedule of Requirements in the preceding table, Bidders are requested to take note of the following
additional requirements, conditions, and related services pertaining to the fulfillment of the requirements:
Exact Address of Delivery/Installation Location

The Location is: Mogadishu, Somalia

Inspection upon delivery

All construction materials must be approved by the UNDP
supervising engineer.
▪ Defect Liability Period (DLP) of 12 months after hand over
of site by the Contractor
➢ If within 12 months after the substantial completion of
works, any defects are discovered in the normal course
of usage, the Contractor shall remedy the defects at
own cost.
▪ On completion of the project, the Contractor must clean
the site to the satisfaction of the UNDP supervising
engineer. Site clearing, and disposal of debris will be done
in accordance with the local administration’s regulations
On site engineers in accordance with staff qualifications
stipulated in the ITB to ensure performance of works as
described and illustrated in the Bill of Quantities and technical
assessment provided.
• 1st progress payment: 50% of total contract value upon
completion of 50% of the total scope of works based on the
contracted BoQ and acceptance of first progress report.
• 2nd progress payment: 50% of total contract value upon
completion of the remaining 50% of the scope of Works
thus completing 100% works based on the contracted BoQ
and acceptance of completion of the works and handover.

Warranty Period/Defect Liability period

Technical Support Requirements

Payment Terms

Conditions for Release of Payments

Progress/Interim Payments:
▪ Upon certification of satisfactory completion of works by
the UN supervising engineer
▪ Certification of payment by the UNDP Portfolio Manager
based on certification of satisfactory completion of works
by the UN supervising engineer.
NB: The UNDP supervising engineer may make corrections to
the amount invoiced by the contractor in which case, UNDP
may effect payment for the amount so corrected. The
engineer may also withhold payment or the performance
security if the work is not performed consistent with the terms
of contract. The Engineer shall process the invoices submitted
within 30 days of receipt.

All documentations, including catalogues,
instructions and operating manuals, shall be in this
language

English

P a g e | 74

Section 6: Returnable Bidding Forms / Checklist
This form serves as a checklist for preparation of your Bid. Please complete the Returnable Bidding Forms in accordance
with the instructions in the forms and return them as part of your Bid submission. No alteration to format of forms shall
be permitted and no substitution shall be accepted.
Before submitting your Bid, please ensure compliance with the Bid Submission instructions of the BDS 22
Technical Bid:
Have you duly completed all the Returnable Bidding Forms?
▪ Form A: Bid Submission Form

☐

▪

Form B: Bidder Information Form

☐

▪

Form C: Joint Venture/Consortium/ Association Information Form (if applicable)

☐

▪

Form D: Qualification Form

☐

▪

Form E: Format of Technical Bid/Bill of Quantities

☐

▪

Form G: Bid Security

☐

▪

CVs of the listed key personnel

☐

Have you provided the required documents to establish compliance with the
evaluation criteria in Section 4?

☐

Price Schedule:
▪

Form F: Price Schedule Form Tables A, B and C

☐
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NOTE TO BIDDERS - SOME COMMON EXAMPLES OF WHY BIDS ARE REJECTED BY UNDP.
Bids have been rejected at the submission stage or found to be technically noncompliant due to errors in presentation
and failure to follow Instructions to Bidders. Below are some common examples of why offers are rejected by UNDP. The
ITB document contains the full list of instructions which must be strictly adhered to. For your bid to be considered for
evaluation, it must include all the documents requested for in the ITB.
1.

The Bid is submitted after the deadline for submission (Date and time). Bids received after the deadline WILL BE
REJECTED. Bids submitted just before the deadline may arrive after the deadline and be rejected. Therefore, ensure
to submit your Bid well in advance of the submission deadline.
2. Bid is not submitted in the allowable manner. The only allowable mode of submission for this ITB is eTendering
at: https://etendering.partneragencies.org. BIDS SENT TO OR COPIED TO OTHER UNDP ADDRESSES WILL BE
REJECTED.
3. Bid does not include the signed and stamped Bid Submission Form (Form A)
4. Bid is not signed in accordance with instructions in the ITB. All returnable Bidding forms in the ITB must be
completed, signed, stamped and submitted in accordance with instructions in the ITB.
5. Failure to submit all the required eligibility and supporting documents.
6. Documents provided are not translated in English (translated legal documents must be notarized).
7. Documents provided do not directly address each point of the evaluation criteria
8. Bid is more like a brochure for the firm without specifically addressing the specific evaluation criteria in the ITB and
Schedule of Requirements and Technical Specifications/Bill of Quantities
9. Bid does not offer goods or services which have been specifically requested by UNDP in the Terms of
Reference/Scope of Works
10. The Bidder proposes a major deviation to ITB technical requirement and specifications
11. Failure to regularly check the UNDP and UNGM websites for possible changes to the RFP listed therein prior to the
submission deadline which need to be incorporated in the ITB
12. Bid contains viruses and/or corrupted files. Bidders should ensure that submitted Bids DO NOT contain viruses
and/or corrupted files. Such Bids will be rejected.
IMPORTANT NOTE: if a Bidder declines or offers major deviations to the UNDP Contract Terms and Conditions, Bids
might be declined at any stage (either at the bids evaluation or contract negotiation stage).
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Form A: Bid Submission Form
Name of Bidder:

[Insert Name of Bidder]

Date:

Select date

ITB reference:

UNDP/SOM/ITB/2019/008/IP: Construction of NIEC Data Centre in Mogadishu, SomaliaREVISION 1

We, the undersigned, offer to supply the goods and related services required for Construction of NIEC Data Centre
in Mogadishu, Somalia in accordance with your Invitation to Bid No. UNDP/SOM/ITB/2019/008/IP- REVISION 1 and
our Bid. We hereby submit our Bid, which includes this Technical Bid and Price Schedule.
Our attached Price Schedule is for the sum of [Insert amount in words and figures and indicate currency] for Lot
Bidded.
We hereby declare that our firm, its affiliates or subsidiaries or employees, including any JV/Consortium /Association
members or subcontractors or suppliers for any part of the contract:
a) is not under procurement prohibition by the United Nations, including but not limited to prohibitions derived
from the Compendium of United Nations Security Council Sanctions Lists;
b) have not been suspended, debarred, sanctioned or otherwise identified as ineligible by any UN Organization
or the World Bank Group or any other international Organization;
c) have no conflict of interest in accordance with Instruction to Bidders Clause 4;
d) do not employ, or anticipate employing, any person(s) who is, or has been a UN staff member within the last
year, if said UN staff member has or had prior professional dealings with our firm in his/her capacity as UN staff
member within the last three years of service with the UN (in accordance with UN post-employment
restrictions published in ST/SGB/2006/15);
e) have not declared bankruptcy, are not involved in bankruptcy or receivership proceedings, and there is no
judgment or pending legal action against them that could impair their operations in the foreseeable future;
f) undertake not to engage in proscribed practices, including but not limited to corruption, fraud, coercion,
collusion, obstruction, or any other unethical practice, with the UN or any other party, and to conduct business
in a manner that averts any financial, operational, reputational or other undue risk to the UN and we embrace
the principles of the United Nations Supplier Code of Conduct and adhere to the principles of the United
Nations Global Compact.
We declare that all the information and statements made in this Bid are true and we accept that any
misinterpretation or misrepresentation contained in this Bid may lead to our disqualification and/or sanctioning by
the UNDP.
We offer to supply the goods and related services in conformity with the Bidding documents, including the UNDP
General Conditions of Contract and in accordance with the Schedule of Requirements and Technical Specifications.

Our Bid shall be valid and remain binding upon us for the period specified in the Bid Data Sheet (120 Days).
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We understand and recognize that you are not bound to accept any Bid you receive.
I, the undersigned, certify that I am duly authorized by [Insert Name of Bidder] to sign this Bid and bind it should
UNDP accept this Bid.

Name:

_____________________________________________________________

Title:

_____________________________________________________________

Date:

_____________________________________________________________

Signature: _____________________________________________________________
[Stamp with official stamp of the Bidder]
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Form B: Bidder Information Form
Legal name of Bidder

[Complete]

Legal address

[Complete]

Year of registration

[Complete]

Bidder’s Authorized Representative
Information

Name and Title: [Complete]
Telephone numbers: [Complete]
Email: [Complete]

Are you a UNGM registered vendor?

☐ Yes ☐ No

If yes, [insert UGNM vendor number]

Are you a UNDP vendor?

☐ Yes ☐ No

If yes, [insert UNDP vendor number]

Countries of operation

[Complete]

No. of full-time employees

[Complete]

Quality Assurance Certification (e.g. ISO
9000 or Equivalent) (If yes, provide a
Copy of the valid Certificate):

[Complete]

Does your Company hold any
accreditation such as ISO 14001 or ISO
14064 or equivalent related to the
environment? (If yes, provide a Copy of
the valid Certificate):

[Complete]

Does your Company have a written
Statement of its Environmental Policy?
(If yes, provide a Copy)

[Complete]

Does your organization demonstrates
significant commitment to sustainability
through some other means, for example
internal company policy documents on
women empowerment, renewable
energies or membership of trade
institutions promoting such issues

[Complete]

Is your company a member of the UN
Global Compact

[Complete]
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Contact person that UNDP may contact
for requests for clarifications during Bid
evaluation

Name and Title: [Complete]

Please attach the following documents:

▪

Telephone numbers: [Complete]
Email: [Complete]

▪

▪
▪

▪

▪
▪

▪

▪
▪
▪
▪
▪
▪
▪

▪

Company profile, which should not exceed fifteen (15) pages,
including printed brochures and product catalogues relevant to
services being procured;
Valid Certificate of Registration of the Business including Articles
of Incorporation, or equivalent document if Bidder is not a
corporation;
Bidder’s authorized representative information;
Tax Registration/payment certificate issued by the Internal
Revenue Authority evidencing that the Bidder is updated with its
tax payment obligations in accordance with National Law or
Certificate of Tax Exemption if any such privilege is enjoyed by
the Bidder;
Audited Financial Statement (Income Statement and Balance
Sheet) as required by the law of the Bidder’s country, for the
financial years 2016, 2017 and 2018;
Licences to perform the required construction works under the ITB
issued by the relevant government authority;
List and value of projects performed over the last five years, plus
clients’ contact details (name, telephone number, email) who may
be contacted for further information on those contracts in table
format;
List and value of on-going projects with client contact details
(name, telephone number and email address) and current
percentage completion of each on-going contract in table format;
Statement of satisfactory performance from the top three (3)
client’s or more in terms of contract value for the past five (5)
years;
A minimum of copies of 3 contracts for construction works of similar scope
implemented over the past five years;

CVs for the proposed key personnel;
Bidders’ list of equipment and machinery;
Implementation Schedule (time-table);
Bid Security
Quality Certificate (e.g., ISO, etc.) and/or other similar certificates,
accreditations, awards and citations received by the Bidder (if
any);
Environmental
Compliance
Certificates,
Accreditations,
Markings/Labels, and other evidences of the Bidder’s practices
which contributes to the ecological sustainability and reduction of
adverse environmental impact (e.g., use of non-toxic substances,
recycled raw materials, energy-efficient equipment, reduced
carbon emission, etc.), either in its business practices or in the
goods it manufactures (if any).
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Form C: Joint Venture/Consortium/Association Information Form
Name of Bidder:

[Insert Name of Bidder]

Date:

Select date

UNDP/SOM/ITB/2019/008/IP: Construction of NIEC Data Centre in Mogadishu, SomaliaREVISION 1
To be completed and returned with your Bid if the Bid is submitted as a Joint Venture/Consortium/Association.
ITB reference:

No

Name of Partner and contact information (address,
telephone numbers, fax numbers, e-mail address)

Proposed proportion of responsibilities (in %)
and type of goods and/or services to be
performed

1

[Complete]

[Complete]

2

[Complete]

[Complete]

3

[Complete]

[Complete]

Name of leading partner
(with authority to bind the JV, Consortium,
Association during the ITB process and, in
the event a Contract is awarded, during
contract execution)

[Complete]

We have attached a copy of the below referenced document signed by every partner, which details the likely legal
structure of and the confirmation of joint and severable liability of the members of the said joint venture:
☐ Letter of intent to form a joint venture OR
☐ JV/Consortium/Association agreement
We hereby confirm that if the contract is awarded, all parties of the Joint Venture/Consortium/Association shall be
jointly and severally liable to UNDP for the fulfillment of the provisions of the Contract.
Name of partner:
___________________________________

Name of partner:
___________________________________

Signature: __________________________

Signature: __________________________

Date: ______________________________

Date: ______________________________

Name of partner: _____________________

Name of partner: ____________________

Signature: ___________________________

Signature: __________________________
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Form D: Eligibility and Qualification Form
Name of Bidder:

[Insert Name of Bidder]

Date:

Select date

UNDP/SOM/ITB/2019/008/IP: Construction of NIEC Data Centre in Mogadishu, Somalia
– REVISION 1
If JV/Consortium/Association, to be completed by each partner.
ITB reference:

History of Non- Performing Contracts
☐Non-performing contracts did not occur during the last 3 years
☐ Contract(s) not performed in the last 3 years
Year

Non- performed
portion of contract

Contract Identification

Total Contract Amount
(current value in US$)

Name of Client:
Address of Client:
Reason(s) for non-performance:
Litigation History (including pending litigation)
☐ No litigation history for the last 3 years
☐ Litigation History as indicated below
Year of
dispute

Amount in dispute
(in US$)

Contract Identification

Total Contract Amount
(current value in US$)

Name of Client:
Address of Client:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:
Party awarded if resolved:

Previous Relevant Experience
Please list only previous similar assignments successfully completed in the last five (5) years.
List only those assignments for which the Bidder was legally contracted or sub-contracted by the Client as a company
or was one of the Consortium/JV partners. Assignments completed by the Bidder’s individual experts working
privately or through other firms cannot be claimed as the relevant experience of the Bidder, or that of the Bidder’s
partners or sub-consultants, but can be claimed by the Experts themselves in their CVs. The Bidder should be
prepared to substantiate the claimed experience by presenting copies of relevant documents and references if so
requested by UNDP.
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Project name &
Country of
Assignment

Client & Reference
Contact Details (please
also include contact
person name,
telephone number,
email address)

Contract Value

Period
of
activity

Project Status i.e,
complete or
ongoing.

Types of
activities
undertaken

Bidders may also attach their own Project Data Sheets with more details for assignments above.
☐ Attached are the Statements of Satisfactory Performance from the Top 3 (three) Clients or more in terms of
contract value.
Financial Standing
Annual Turnover for the last 3 years

Year 2016

USD

Year 2017

USD

Year 2018

USD

Latest Credit Rating (if any), indicate the
source

Financial information
(in US$ equivalent)

Historic information for the last 3 years
2016

2017

2018

Information from Balance Sheet
Total Assets (TA)
Total Liabilities (TL)
Current Assets (CA)
Current Liabilities (CL)
Information from Income Statement
Total / Gross Revenue (TR)
Profits Before Taxes (PBT)
Net Profit
Current Ratio
☐ Attached are copies of the audited financial statements (balance sheets, including all related notes, and income
statements) for the years required above (2016, 2017, and 2018) complying with the following condition:
a)

Must reflect the financial situation of the Bidder or party to a JV, and not sister or parent companies;

P a g e | 83

b)
c)

Historic financial statements must be audited by a certified public accountant;
Historic financial statements must correspond to accounting periods already completed and audited. No
statements for partial periods shall be accepted.
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Form E: Format of Technical Bid
Name of Bidder:

[Insert Name of Bidder]

Date:

Select date

UNDP/SOM/ITB/2019/008/IP: Construction of NIEC Data Centre in Mogadishu, Somalia
– REVISION 1
The Bidder’s Bid should be organized to follow this format of the Technical Bid. Where the bidder is presented with
a requirement or asked to use a specific approach, the bidder must not only state its acceptance, but also describe
how it intends to comply with the requirements. Where a descriptive response is requested, failure to provide the
same will be viewed as non-responsive.
ITB reference:

SECTION 1: Bidder’s qualification, capacity and expertise
1.1

General organizational capability which is likely to affect implementation; management structure, financial
stability and project financing capacity, project management controls, extent to which any work would be
subcontraced (if so, provide details).

1.2

Relevance of specialized knowledge and experience on similar engagements done in the region/country;

1.3

Quality assurance procedures and risk mitigation measures

1.4

Organization’s commitment to sustainability;

1.5

List of Equipment and machinery owned by Bidder

SECTION 2: Scope of Supply, Technical Specifications, and Related Services
This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific
components proposed, addressing the requirements, as specified, point by point; providing a detailed description of
the essential performance characteristics proposed; and demonstrating how the proposed bid meets or exceeds the
requirements/specifications. All important aspects should be addressed in sufficient detail.
2.1

A detailed description of how the Bidder will deliver the required goods and services, keeping in mind the
appropriateness to local conditions and project environment. Details how the different service elements shall
be organized, controlled and delivered.

2.2

Explain whether any would be subcontracted, to whom, how much percentage of the requirements, the
rationale for such and the roles of the proposed sub-contractor

2.3

The bid shall also include details of the Bidder’s internal technical and quality assurance review mechanisms

2.4

Implementation plan including a Gantt Chart of Project Schedule indicating the detailed sequence of activities
that will be undertaken and their corresponding timing

2.5

Demonstrate how you plan to integrate sustainability measures in the execution of the contract
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Technical Compliance Sheet
Goods and services to be Supplied and
Technical Specifications

Your response
Comments
Compliance with technical specifications

Yes, we comply

Comments

No, we cannot
comply
(indicate
discrepancies)

A minimum of five years experience in
the field of construction
Full compliance of Bid to ITB Technical
Requirements in the ITB
Important Note: The Evaluation Panel
will prepare a separate technical
compliance matrix to verity the technical
compliance of each of the items quoted
by the Bidder following this
format/template
Bid Validity (120 days)
Minimum of three similar project in
nature, complexity and value completed
by the Bidder in the past five years
Minimum average annual turnover of
USD 500,000 for the years (2016, 2017
and 2018)
Sound financial standing (minimum
acceptable Current Ratio of not less than
1.0 for each financial year)
Acceptance of all Provisions of the UNDP
General Terms and Conditions for Civil
Works:
http://www.undp.org/content/undp/en/
home/procurement/business/how-webuy.html
Suitability and technical qualification of
the technical personnel proposed to the
project in relation to their qualification
and years of experience as required
Suitability of implementation schedule
Suitability and adequacy of equipment
and machinery
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Other Related Services and
Requirements

Your response
Comments
Compliance with technical specifications

Yes, we comply

Comments

No, we cannot
comply
(indicate
discrepancies)

Location of Works
Cleaning of site on completion
Payment Terms

SECTION 3: Management Structure and Key Personnel
3.1

Describe the overall management approach toward planning and implementing the project. Include an
organization chart for the management of the project describing the relationship of key positions and
designations. Provide a spreadsheet to show the activities of each personnel and the time allocated for his/her
involvement.

3.2

Provide CVs for key personnel that will be provided to support the implementation of this project using the
format below. CVs should demonstrate qualifications in areas relevant to the scope of goods and/or
services.

Format for CV of Proposed Key Personnel
Name of Personnel

[Insert]

Position for this
assignment

[Insert]

Nationality

[Insert]

Language proficiency

[Insert]

Education/ Qualifications

[Summarize college/university and other specialized education of personnel member,
giving names of schools, dates attended, and degrees/qualifications obtained.]
[Insert]
[Provide details of professional certifications relevant to the scope of goods and/or
services]

Professional certifications

▪ Name of institution: [Insert]
▪ Date of certification: [Insert]
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Employment Record/
Experience

[List all positions held by personnel (starting with present position, list in
reverse order), giving dates, names of employing organization, title of
position held and location of employment. For experience in last five years,
detail the type of activities performed, degree of responsibilities, location of
assignments and any other information or professional experience
considered pertinent for this assignment.]
[Insert]
[Provide names, addresses, phone and email contact information for two (2)
references]
Reference 1:

References

[Insert]

Reference 2:
[Insert]

I, the undersigned, certify that to the best of my knowledge and belief, the data provided above correctly describes
my qualifications, my experiences, and other relevant information about myself.

________________________________________
Signature of Personnel

___________________
Date (Day/Month/Year)

P a g e | 88

Form F: Price Schedule Form
Name of Bidder:

[Insert Name of Bidder]

Date:

Select date

ITB reference:

UNDP/SOM/ITB/2019/008/IP: Construction of NIEC Data Centre in Mogadishu, Somalia
– REVISION 1

Bidders are required to prepare the Prce Schedule following the below format. The price schedule must include a
detailed cost breakdown of all good and related services to be provided. Separate figures must be provided for
each functional grouping or category (if any).

TABLE A: Cost Breakdown per Deliverable*
Percentage of Total Price
(weight for payment)

Deliverable
Upon completion of 50% of the total scope of works
based on the contracted BoQ
Upon completion of works for the remaining 50% thus,
completing 100% works in accordance with the
contracted BoQ and issuance of certificate of
substantial completion of works by the UNDP Engineer

1

2

Total

Amount in USD

50%

50%

100

*Basis for release of tranches

TABLE B: Priced Bills of Quantity (BoQ)

Currency of the Bid: United States Dollar

Bidders are required to attach the priced BoQ in Excel format (Annex II) and, also in signed and
stamped .pdf format.
NOTES:
1.

It is the responsibility of the bidders to verify the accuracy of the information, prices and calculations in the
price schedule sheet.

2.

The rates and prices bid in the Price schedule shall be inclusive of ALL COSTS required for completion of all
works and includes all labour, supervision, materials, transportation and contingencies as well as all general
risks and obligations set out or implied in the contract.

3.

Arithmetic errors will be corrected consistent with Clause 34 of Section 2 of this ITB.

Name of Bidder

:

________________________________________________________

Authorised Signature

:

________________________________________________________

Nate of authorised signatory:

________________________________________________________

Functional Title:

_______________________________________________________
Stamp with official company’s stamp
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TABLE C: Summary of Price Schedule Form
UNDP/SOM/ITB/2019/008/IP: Construction of NIEC Data Centre in Mogadishu, Somalia- REVISION 1.
Please complete the table in full.

Summary for construction of Data center three open spaces toilets safe and
server rooms for NIEC in Mogadishu- Somalia
Item no.
A.

Site cleaning preparation activities

B.

Construction of retaining wall at north side of the building

C.
D.

-

Sitting up and construction of protection hoarding wall
-

Construction of Data center hall with screening room and toilets
-

E.

Construction of one open space server room and safe haven

F.

Construction of staircase access of the building

G.

-

Construction of two open spaces and toilets
-

H.

Construction of main septic tank of the compound

I.

Construction of power house

J.

Total cost in
US $

Description of activity

-

Construction of tents basement
Grand total for construction of NIEC building near of MIA gavel road

-

Name of Bidder

:

________________________________________________________

Authorised Signature

:

________________________________________________________

Nate of authorised signatory:

________________________________________________________

Functional Title:

_______________________________________________________
Stamp with official company’s stamp
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FORM G: BID SECURITY FORM
(This must be finalized using the official letterhead of the Issuing Bank. Except for indicated fields, no
changes may be made on this template)

To:

UNDP Somalia
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a
Bid to UNDP Somalia dated Click here to enter a date., to execute Services …………….. (hereinafter
called “the Bid”):
AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank
Guarantee by a recognized bank for the sum specified therein as security in the event that the Bidder:
a)
b)
c)
d)

Fails to sign the Contract after UNDP Somalia has awarded it;
Withdraws its Bid after the date of the opening of the Bids;
Fails to comply with UNDP’s variation of requirement, as per ITB instructions; or
Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a
condition to rendering the contract effective.
AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in
the types and proportions of currencies in which the Price Schedule is payable, and we undertake to pay
you, upon your first written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.
This guarantee shall be valid up to 30 days after the final date of validity of bids.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

Date .......................................................................................................................
Name of Bank .........................................................................................................
Address .................................................................................................................
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