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GENERAL REQUIREMENTS  

1. GENERAL 
1.1 Scope 
The purpose of the Preliminaries and General Requirements is to identify what items are needed for the 
mobilisation of the contractor from the date of Site Possession and what items are required to be 
implemented throughout the contract until the issuance of Substantial Completion Certificate. 

1.2 General Scope of works 
The Contractor shall furnish, except as otherwise expressly provided in the Contract, all materials, 
equipment and labour to complete the works in accordance with the terms of this Contract, Conditions of 
Contract, General Requirements, Terms of Reference and Price Schedule.  

Without in any way limiting the scope of the foregoing, the works shall include all necessary clearing and 
grubbing; excavation; backfilling; ditching; sheeting; shoring, bracing and supporting; preparing and 
maintaining access roads; surveying and field investigations; supplying, transporting and installing 
necessary material and equipment; testing and supplying and placing all construction materials 
necessary for the works. 

2. CONTRACTOR TO INVESTIGATE 
No plea for ignorance of conditions that exist or that may thereafter exist or of conditions or difficulties 
that may be encountered in the execution of the works as a result of non-cognizance of local conditions, 
laws and regulations and/or failure to make the necessary examinations and investigations shall be 
accepted as an excuse for any failure or omission on the part of the Contractor to fulfil his contractual 
obligations.  

The Contractor shall also make all the investigations necessary to thoroughly inform himself regarding all 
facilities for access to the site, characteristics of the site. Conditions affecting supply of labour, water, 
electricity for temporary lighting and power as well as any local regulations and restrictions and generally 
any matters which may affect his prices as no claim on the ground of lack of knowledge in any respect 
will be entertained. 

3. SITE CONDITIONS  
3.1 General 
The contractor should be aware of any restrictions that may affect the site and should therefore factor in 
his cost such restrictions. 

3.2 Protection and diversion of existing services 
The contractor shall be responsible for notifying the service authorities and the Engineer of his intention 
to expose the services and where so required by the service authority shall not commence operations 
until the service authority is represented on the Site.  

The Contractor shall excavate, protect until backfill and backfill in a manner so as not to damage the 
services. As soon as a service is encountered in the excavation whether previously located or discovered 
during the course of excavation for the Permanent Works the Contractor shall forthwith call the attention 
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of the Engineer and the appropriate service authority thereto. The Contractor shall be responsible for 
maintaining all such services including natural and artificial watercourses encountered by him in the 
construction of the Works and shall make good any damage caused directly or indirectly by his activities. 

3.3 Traffic Arrangements 
The Contractor shall seek information on and comply with all requirements and recommendations 
regarding traffic safety measures. The Contractor shall arrange alternative temporary access with the 
owners or tenants of properties and shall submit details of such agreed temporary access arrangements 
where necessary. 
 

3.4 Disposal of surplus materials 
Surplus material and debris arising from the Works shall be dumped in agreed disposal sites at the 
expenses of the Contractor. The Contractor shall indemnify the Employer against any claims arising from 
unauthorized disposal of such materials. 

3.5 Water Control 
Without prejudice to other stipulations in the Contract, all constraints related to the presence of or risks 
caused by water, all additional work which may prove necessary on this account, all damage caused by 
water, all pumping in all structures not mentioned in the Contract which the Contractor may find he has to 
build for water control purposes shall be at the expense of the Contractor. 

Before any works are begun, the Contractor shall submit to the Engineer's approval the methods and 
arrangements he proposes to apply in order to protect the Works, unless these are imposed by the 
designs incorporated in the Contract. Such Engineer’s approval shall not relieve the Contractor of his 
obligations and responsibilities under this Section. 

4. REGULATIONS 
The Contractor shall comply with all provisions of the rules, regulations and orders of local authorities 
where the site is located. The Contractor shall co-operate with the relevant authorities in promptly 
furnishing any information that may be required by such authorities. It shall be the obligation of the 
Contractor to keep himself informed of these rules, regulations and orders. STANDARDS, CODES AND 
ABBREVIATIONS 
General Standard specifications and codes of the following listed authorities wherever cited herein are 
referred to by use of the abbreviations shown below. All materials and workmanship shall comply with 
requirements of these standards.   

E.N European Standards 

CYS Cyprus Standards 

B.S. British Standards 

T.S. Turkish Standards 

D.I.N German Standards [Deutsches Institute fur Normung] 

A.S.T.M. American Society for Testing of Materials 

I.S.O International Standard Organization 
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Where reference is made to a Specifications by one of the above mentioned it is understood that the 
latest revision thereof shall apply.  
 
5. COST ITEMS 
The contract shall implement the following preliminaries and general requirements and shall price these 
accordingly in the bills of quantities. 

Description Implemented by 

Performance bank guarantee At contract signature 

Insurances After site possession - at 
mobilisation 

Contractor’s site facilities At mobilisation 

Engineer’s site facilities At mobilisation 

Temporary power and light At  mobilisation 

Temporary water At  mobilisation 

Site delimiting barriers (upon instructions from Engineer) At  mobilisation 

Project signboard At  mobilisation 

Health & Safety plan and implementation At  mobilisation 

Site surveys & records Before commencement 

 
The above items are listed in the bills of quantities as Preliminaries and General Items and the contractor 
shall price these accordingly considering all costs. Breakdown of the prices may be required by the 
Engineer for approval. 

 

MOBILISATION 

6. INSURANCES 
The contractor shall obtain the insurances for the works within 72 hours of being given the site 
possession as per the Clauses 21, 22, 23 and 24 of the General Conditions of Contract.  The insurances 
must be valid 30 days beyond the issuance of the Substantial Completion Certificate.  Copies of the 
policies shall be given to the Engineer. 
 

7. TEMPORARY FACILITIES  
Starting from the date of site possession the Contractor shall implement and shall bear all the cost of 
installation of all temporary facilities within the plot of the works, their maintenance and upkeep until the 
time to remove these facilities from the site. 
Contractor shall establish his temporary facilities in the plot in such a way so as not to disrupt his works. 
Once these are removed, locations where these were situated will be restored to its original shape and 
form. Thus, the contractor has to record the condition before installing the site facilities. 

7.1 CONTRACTOR SITE FACILITIES 
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The Contractor shall provide and maintain on the site prefabricated, modular and portable within the 
delimited area of the site and within the plot: 

- Covered space for the following purposes:  
o  for site visits for the Engineer and designer 
o resting/eating space for the site personnel  
o for storage of materials 

- Sanitary facilities (toilets and washbasins) – at least 1 no 

The Contractor shall submit layout of the distribution of the site facilities, photos/sketches of the types 
and dimensions to the approval of the Engineer. 

Contractor’s site facilities must be kept clean and maintained properly. All consumables associated with 
above facilities shall be borne by the Contractor.  These facilities are not for sleeping during non-working 
hours. 
Items that are going to be used for the works such as scaffolds, machinery/equipment, materials, etc. are 
not eligible to be included under the mobilisation items. 
The site facilities shall be furnished and equipped as the contractor deems fit.  
The workbook must be prepared and made ready.  
After 30 days of the substantial completion being issued, the contractor will remove all from the site and 
take all the items.   
If there is a need to install site facilities outside the plot of the project, the contractor shall investigate and 
obtain all permissions and consents from the owner and/or caretaker and/or relevant authorities.  The 
same conditions as above will apply. 
Only cost items related to mobilisation and related to site facilities and not for any item that is related to 
works. Breakdowns of cost items may be required by UNDP. 
Payments will be made prorated at each payment certificate. 
 

8. TEMPORARY POWER AND LIGHT  
The Contractor shall arrange to get temporary power to the site and bear all costs associated with these.   
The Contractor shall furnish all wiring, lamps, switches, fuses, receptacles, etc., as may be required for 
his work. Temporary power and light circuits shall be thoroughly insulated and waterproof. The temporary 
power and light system shall be subject to the inspection and approval of the electricity authority.  
All charges for connection and usages will be borne by the contractor. 
After 30 days of the substantial completion being issued, the contractor will disconnect all the temporary 
connections.   
Payments will be made prorated at each payment certificate. 
 

9. TEMPORARY  WATER 
The Contractor shall arrange to get temporary mains water to the site and bear all costs of plumbing, 
piping, pumping, etc. and other costs associated with these.  If there is no mains connection to the site 
the contractor shall cart in potable water and store in polyethylene tanks.  This water shall be sued for the 
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site activities.  After 30 days of the substantial completion being issued, the contractor will disconnect all 
the temporary connections and/or remove the water setup.   
Payments will be made prorated at each payment certificate. 
 

10. TEMPORARY SITE DELIMITING BARRIERS 
The Contractor shall install temporary site delimiting barriers if the site does not have existing perimeter 
walls and/or fences.   
These barriers will be premade in metal and shall be transported and installed on concrete pads.  Height 
of the barriers will be at least 1,8 m.  Fabric material will cover the barriers, the colour of which will be 
instructed.  Maintenance of the barriers and the fabric throughout and until the time to remove is the 
responsibility of the contractor and all costs associated with these shall be borne by the contractor. 
After 30 days of the substantial completion being issued, the contractor will remove the temporary 
barriers and fabrics.   
Payments will be made prorated at each payment certificate. 
 

11. PROJECT SIGNBOARD  
The Contractor shall manufacture sign/notice board/s and erect these where directed by the Engineer 
within the plot boundaries.  
The sign/notice board shall be 1.20 x 1.20 m and texts of the signboard shall be given by the Engineer. 
The Contractor shall erect the sign/notice board on suitable supports in positions within the site as 
directed by the Engineer.  The sign/notice board shall be left in position and maintained during the works 
until the end of the Defects Liability Period. After 30 days of the final completion being issued, the 
contractor will remove the signboard. 
Payments will be made once the signboard is installed. 
 

12. HEALTH & SAFETY  

The Contractor shall implement the HS Plan prepared by the designated HS officer and elaborate on the 
health safety risk matrix submitted at the bidding stage.  The HS Officer shall supervise all aspects of 
health & safety on site and shall report every TWO WEEKS on any activity pertaining to health & safety.   

Report should be written in good English and should be proof-read before submission. 

The HS Officer shall sign the report. 

Upon approval of the report relevant payment shall be made against each report. 

 

12.1 Health & safety requirements 
The Contractor’s HS Officer shall prepare a Health and Safety Plan and shall include all matters related to 
construction site health and safety.  Responsibility and liabilities lie with the HS Officer and the Contractor. 
The Contractor shall be responsible for the safety of all workmen and other persons entering the Works and 
shall, at his own expense (where not otherwise stated) take all measures necessary to ensure their safety. In 
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case of visitors on site the contractor is responsible for providing PPE equipment for the approved visitors 
(hardhats, disposable bonnets + vests + shoes, disposable socks). Colours of hardhats and vests to be 
different colour than the contractor’s ones.  The contractor will be informed at least 48 hours in advance for 
possible visitors on site.  
Provision of proper safety and emergency regulations include fire, gas (if any) and electric shock 
prevention, stretchers and first aid boxes, together with rescue facilities generally, for each place of 
working. 
Notices written in relevant languages (Turkish, Greek and English) shall be erected at points likely to be 
used by the public and warning the public of the existence of the Works. These notices shall be in 
addition to any statutory requirements. 
Personal protective equipment shall be available and used by the personnel including: safety helmet, eye 
protection, ear protection, hand protection, foot protection, harnesses and belts.   
Provision and maintenance of suitable lighting to provide adequate illumination of the Works with 
appropriate spares and standby equipment 
Provision of good and safe access to any part of the Works. 
 
12.2 First Aid 
The Contractor shall provide and maintain at the site a completely equipped first-aid kit, as required by 
Health & Safety requirements, in a clean orderly condition, which shall be readily accessible at all times 
to all his employees and the Engineer & his staff. The Contractor shall designate at least two employees 
who are properly trained to be in charge of the first aid. At least one such employee shall be available to 
render first-aid at all times that work is being carried on.   
First aid certificates of these employees must be provided to the Engineer. 
In locations of rural settings and out of any town and especially in the hot/warm period (April – 
November) vials of serum against snake bites must be provided and maintained accordingly. 
 
12.3 Thermometer and Hygrometer 
The Contractor shall install a thermometer and hygrometer to gauge the temperature and humidity from 
May to October and shall record these two parameters at least 3 times at intervals of 2 hours during the 
day. Heat Stress Index shall be followed and implemented as per the universally accepted chart.  
 
12.4 Prevention of noise  
The Contractor shall take noise intensity readings as required by the Engineer and shall submit the 
results to the Engineer. The Contractor shall comply with measures required by the Engineer to keep 
noise and disturbance to the reasonable minimum.  The hours of usage of any noisy machinery or plant 
for the above purpose shall be controlled by the Engineer or by his agent all in conformity with the 
relevant regulations currently in force. 
 
12.5 Fire prevention 
The Contractor shall make arrangements and provide sufficient number and type of fire-fighting 
equipment to the satisfaction of the Engineer.   The Contractor shall remove all rubbish and surplus 
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material of a flammable nature and take such other steps as the Engineer may require but this shall not 
relieve the Contractor of any of his obligations under the Contract. 

 
PRELIMINARIES 

13. SITE SURVEYS and RECORDS 

RECORD OF CONDITIONS BEFORE DEMOLITION AND/OR CONSTRUCTION 
The Contractor shall perform survey of the site prior to start of any works. The Contractor shall survey the 
existing conditions of roads and facades and keep the corresponding records.  
The records shall include the condition of existing services and facilities, location of burials, condition of 
existing perimeter walls/fencing, roads, walkways, etc.. The records shall include photographs and spot 
coordinates/location as necessary and written descriptions of the site conditions.  
All buildings and structures situated adjacent to the site or close enough to the works which the Engineer 
considers could be affected by the construction of the works are to be documented and any related impact to 
the works should be reported with the Engineer prior to construction work commencing. The survey is to 
include photographs where appropriate.  The survey and the monitoring records on one soft and one hard 
copy shall be submitted for approval to the Engineer. 
If the Engineer requires additional information the contractor shall submit supplementary report for 
approval. 
Payment will be made once the Site Survey & Records report is approved. 
 

WORKS 

14. WORK PROGRAMME 
This work programme shall show clearly how the works shall be organized by section and the 
corresponding proposed progress on the main items, structures and sub-trades of the Contract. The 
Work program shall indicate the area of work, the plot number, the number of construction crews, plant 
and equipment to be employed, etc.   
The Engineer may require the Contractor to revise his proposed schedule at any time, as provided for in 
the General Conditions. The Contractor is advised that he shall not be permitted to work haphazardly 
throughout the whole area of the Contract but shall be required to complete several items of one section 
insofar as possible, before permitting that working crew to start working in another work of the next 
section. 
 

15. WORK TO CONFORM 
All work shall conform during its progress and on its completion, truly to the lines, levels and grades 
shown on the Drawings and shall be built in a thoroughly substantial and workmanlike manner, in 
accordance with the Drawings and Specifications subject to such modifications and additions as may be 
deemed necessary by the Engineer during its execution and in no case shall any work in excess of the 
requirements of the Drawings and Specifications be paid for unless ordered in writing by the Engineer. 
 



UNDP CYP RFQ 030 2020 - Annex 1.1 

8 

16. PROTECTION & REPAIR OF PROPERTY, STRUCTURES & UTILITIES 
No responsibility shall be assumed by the Employer for the correctness or completeness of the 
Drawings with respect to existing utilities, pipes, catch basins, chambers or other objects either under-
ground or on the surface and should plots of such be found incorrect or incomplete the Contractor shall 
have no claim on that account. 

The Contractor shall, at his own cost and expense, and in a manner approved by the Engineer sustain in 
their places and protect from injury any conduits, cables, pipes, roadways, buildings and all other 
structures or property in the vicinity of his work, whether above ground or underground, or which appear 
within the excavations.  

He shall, at all times, have sufficient quantities of timber and plank, chains, etc. on the site, and shall use 
the same as required for sheathing or sheet piling and bracing the sides, roofs and ends for excavations, 
and for sustaining or supporting any and all structures that are endangered. 

When the construction is adjacent to or on residential property the excavation, disposal of the material, 
and backfill operations shall be performed in such a manner as to restore the properties to their original 
conditions as nearly as practicable as determined by the Engineer.  

Any stones, trees, brush or other deleterious matter left by construction operations shall be removed by 
the Contractor by hauling to approve disposal areas or by means acceptable to the Engineer before final 
replacement of the soil. The Contractor shall carry on his operations in such sequence and in such 
manner as to minimize disturbance to the public and to interfere as little as possible with the operations 
of property users. 

 

17. PROTECTION, REPAIR AND MAINTENANCE OF CONSTRUCTION 
It shall be a requirement of this Contract that the Contractor takes all necessary protective measures so 
as to not cause any damage to any part of the cemetery. No wheeling or walking or placing of heavy 
loads on the burials and other cemetery elements shall be allowed and any portion damaged shall be 
reconstructed by the Contractor at his own expense. Should any of the floors or other parts of the 
structures become heave, cracked or otherwise damaged all such damaged portions of the work shall 
be completely repaired and made good by the Contractor at his own expense and to the approval of the 
Engineer. If in the final inspection of the works, any defects, faults or omissions are found, the 
Contractor shall carry out repairs and/or replacement by proper materials and workmanship without any 
cost to the Employer.  
 

The Contractor will remove from the site of the works any machine or tool unsuitable for the works 
specified, or of insufficient efficiency and will replace them by approved equipment without being entitled 
to any extra payment for transport, loss of working hours, or   any other damage or loss caused by 
replacing the equipment. 

 

18. ELEMENTS FOR RE-USE 
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The dismantling and/or removal of the existing construction and/or structures elements shall be done with 
extreme care to avoid destruction/damage and in order to appreciate its exact condition. Existing element 
such as wood, timber, iron, I-beam, stone, adobe, tiles, marble and/or similar building element can be 
proposed for re-use if in good condition. If it is established by the Contractor and approved by the 
Engineer that the element has lost its technical, structural and load-bearing characteristics it shall be 
removed from the site and shall not be proposed re-use for any rehabilitation works.  
Any element acceptable for re-use proposed and/or recommended by the Contractor and/or Engineer, 
shall be recorded, measured and properly stored in accordance with its nature and corresponding 
storage requirement. All elements for re-use shall be reconditioned, cleaned, protected, and painted as 
per specifications before installation.  
The works for checking, investigating, and storing buildings elements for re-use are included in the 
present scope of works. The Contractor will be responsible for damages that may occur to any existing 
building element during dismantling and/or removal; any damages to building elements will be repaired 
and/or the element replaced at the Contractor's expenses.  
 

19. RESPONSIBILITY FOR MATERIAL 
The contractor has to present the list of materials, which will be used during the construction, while 
submitting a proposal. All information; test result, documents, etc... related to materials will be submitted 
with the proposal, The Contractor shall be responsible for all material furnished by him and shall replace 
at his own expense all such material found defective in manufacture or damaged in handling after 
delivery by the manufacturer. This shall include the furnishing of all material and labour required for the 
replacement of installed material discovered defective prior to the end of the guarantee period.  
 
23.  MATERIALS AND WORKMANSHIP 
All materials furnished under this Contract shall be new, of best quality, first-class in every respect and 
purchased from a known and approved manufacturer/supplier. The material shall be installed, 
constructed and finished in a workmanlike manner. Materials shall be suitable for the service intended 
and selected and fabricated in accordance with the best Engineering practice. Unless otherwise 
specified herein, all materials shall conform to the appropriate standard specification requirements. 
 

24. SUBMISSION OF SAMPLES AND DATA 
In addition to any specific provision in the Contract for the sampling and testing of materials, the 
Contractor shall submit to the Engineer, as he may require, samples, drawings, catalogues, diagrams 
and other descriptive data for all mechanical, electrical, structural, architectural and such other materials 
and equipment as may be designated by the Engineer and which the Contractor proposed to incorporate 
in the Works. Such samples, if approved, will be retained by the Engineer.  
No materials or goods, of which samples have been submitted, shall be used in the Works, unless and 
until such samples have been approved in writing by the Engineer.  The Engineer may reject any 
materials and goods which in his opinion, are inferior to the samples thereof previously approved and 
the Contractor shall promptly remove such materials and goods from the Site, at his own expense. 
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25 TESTS 
25.1 General 
The Contractor shall afford the Engineer all facilities, assistance, labour and appliances necessary for 
the convenient supervision of testing, weighing, or analysis of all materials or goods. The Contractor 
shall provide and execute the tests of any materials or goods or as the Engineer may require, and shall 
arrange for tests to be undertaken at independent laboratory/ies. Should the Engineer not inspect any 
materials or goods at the place of manufacture, the Contractor shall obtain Certificates of Test from the 
suppliers of such materials and shall submit to the Engineer.  
25.2 Manufacturer's Certificate Of Compliance – Mill Certificates 
In the case of standard labelled stock products of standard manufacture which have a record of 
satisfactory performance in similar work over a period of not less than 2 years, the Engineer may accept 
a statement from the Manufacturer attested by a certificate that the product conforms to the applicable 
Specifications. In the case of materials for which such practice is usual, the Engineer may accept the 
manufacturer's certified mill and laboratory certificate. 
25.3 Cost of Tests 
The costs of all tests made by the Contractor and/or at the Engineer's instructions on all materials as 
requested in the Contract and the cost of tests on finished work as specified in the contract shall be 
borne by the Contractor. 
25.4 Acceptance of Materials 
The approval by the Engineer of any material or equipment shall in no way relieve the Contractor of any 
of his responsibilities for meeting all of the requirements of the Specifications and shall not prevent 
subsequent rejection if such material or equipment is later found to be defective or not conforming to the 
Specifications. 

26. "OR EQUAL" CLAUSE 
Whenever a material or article required is specified or shown on the drawings by using the name of the 
propriety product or of a particular manufacturer or vendor, any material or article which will perform 
adequately the duties imposed by the general design will be considered equal and satisfactory provided 
the material or article so proposed is of equal substance and function in the Engineer's opinion. It shall 
not be purchased or installed without his written approval. 

27 PROTECTION OF FINISHES 
The Contractor shall take every care to prevent damage to the works and shall ensure that adequate 
protection is given to all works from the activities of following trades and any third party.  
Vulnerable parts of the works particularly liable to damage shall be protected as may be reasonably 
required by the Engineer and shall be deemed to be insured against damage in accordance with the 
conditions of contract. 

28 CLEANING  
The debris accumulated on the working platform and on the roofs shall be removed through dustproof 
canals, which shall be constructed by the Contractor. The rubbles and other debris shall never be thrown 
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down from the roof and from the working platform. The Contractor shall be sensitive on this subject and 
shall do the clearing frequently. The Contractor, before leaving the site after the completion of the works, 
shall clear the site. This clearing shall be done before leaving the storage area also. 
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