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                 TERMS OF REFERENCE  

LOCAL ADMINISTRATION REFORM PHASE III 

LOCAL JUNIOR INDIVIDUAL CONSULTANT FOR DEVELOPING A PERFORMANCE 

MANAGEMENT SYSTEM TO BE ADOPTED IN METROPOLITAN MUNICIPALITIES (MMS) AND 

DISTRICT MUNICIPALITIES 

 

1 BACKGROUND 

IPA II Indicative Strategy Paper for Turkey (2014-2020) targets the improvement of Public Administration 

Reform (PAR) coordination, policy-making, civil service and public administration organization and 

governance and service delivery to citizens and businesses, including at local level.  

The new legislation adopted in the past years in the field of local administration, has expanded the scope of the 

responsibilities of local administrations in the provision of public services, as well as in the promotion of the 

social and economic development of the relevant communities.  

Relevant to the recent developments in the field, the 10th National Development Plan, put into effect in June 

2013, underlines the negative effect of lack of technical and institutional capacities at the local level on quality 

and efficiency of local service delivery, while reiterating the importance of increasing institutional capacities of 

the new metropolitan municipalities (MMs) established in accordance with the Law No. 6360. The Plan also 

highlights the importance of deploying participatory tools in local administrations in order to support further 

reforms on including non-governmental organizations, private sector and unorganized civil society to local 

decision-making processes. In this vein, the 10th National Development Plan focuses on identification of 

priorities at the local level and efficient use of local resources as it identifies the main beneficiaries of the Plan 

as local authorities, MMs, universities, professional organizations and NGOs. In specific terms, the following 

objectives for LAR under the Plan are entrusted to the coordination of Ministry of Interior (MoI):   

- Increased efficiency in local service delivery, 

- Strengthened capacities of local administrations in terms of human resources, management and 

strategic planning, 

- Strengthened capacities of local administrations in terms of project management, 

- Enhanced inclusion of universities, NGOs and professional organizations in local decision-making 

processes.  

In line with the objectives of the 10th National Development Plan, the Strategic Plan of the MoI for 2015-2019 

identifies the priorities and the core values of the MoI as; the rule of law, respect for human rights, transparency, 

commitment to ethic values, participation and delivery of efficient and good- quality services. The Strategic Plan 

highlights the importance of ensuring efficiency, effectiveness, participation, openness and accountability at 

local administrations as one of its main goals. The Strategic Plan sets five thematic areas and results as i) 

Establishing  a peaceful environment via strengthening internal security services and coordination in accordance 

with human rights norms, ii) Increasing pace and quality of services provided by local authorities including 

governorates and district governorates, iii) Promoting development of civil society, iv) Deployment of 

information technologies as a facilitator in efficient provision of services and v) Increasing the pace and quality 

of the services provided by the MoI.  
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The Government of Turkey adopted the Strategy for Increasing Transparency and Strengthening the Fight against 

Corruption in 2010 and updated the Strategy in 2016. One of the strategic objectives of the referred Strategy also 

focuses on increase of institutional capacities of local administrations, strengthening decentralization and 

democracy by ensuring attendance and transparency. Currently, the local authorities are obliged to develop their 

own websites and disclose the important decisions taken at the referred websites for a period of 15 days.   

In the scope of the LAR-II, a white paper was developed for the MoI, which outlines the short, medium- and 

long-term policy options to be pursued to have a full-fledged LAR in the scope of Turkey’s EU Accession 

process. This Project addresses to the short-and medium-term policies those will form the basis of long-term 

policy options for the Government of Turkey. Besides, the Project at hand represents a continuum of the first 

and second phases of EU-funded LAR projects, in the scope of which required legislative framework were 

improved and put into place through phased approach. Besides, this Project, which is the third phase of LAR, 

will also address the needs that will be explored for effective implementation of the metropolitan municipality 

model that was introduced after the completion of LAR-II. 

With a view to further support implementation of Local Administration Reform in Turkey, MoI and UNDP 

collaborated on design and implementation of the third phase of the LAR Project. In this sense, Local 

Administration Reform Phase III Project is an EU-funded technical assistance project.  

Within the scope of a Direct Grant Agreement, signed between Central Finance and Contracts Unit (CFCU) and 

UNDP and endorsed by Delegation of the European Union to Turkey (EUD), MoI General Directorate for 

Provincial Administrations (MoI/GDPA) will be the executive agency of the Project and will work closely with 

Ministry of Environment and Urbanization (MoEU/GDLA) to achieve the expected outputs. In that respect, the 

implementing partners of the Project are Ministry of Environment and Urbanization (MoEU), Ministry of 

Treasury and Finance (MoTF) and Union of Municipalities of Turkey (UMT). 

The overall objective of the Project is to ensure effective, inclusive, accountable and participatory local 

governance in Turkey, in particular through support to further implementation of the LARs undertaken between 

2003-2013, in line with international standards. The specific objective of the project is to develop and strengthen 

the administrative capacity and cooperation of MoI, MoEU and Local Authorities themselves in the task of 

ensuring the effective implementation of the new local administration model in line with principles of democratic 

governance. 

The Project aims to achieve the following results: 

• Administrative and operational capacities for efficient provision of local services enhanced, 

• Administrative and operational capacities of the local authorities for the implementation of new 

Metropolitan Municipality Model strengthened, 

• Institutional capacity of the local authorities in terms of service delivery and adoption of the principles 

of democratic governance enhanced, 

• Public awareness on urbanization enhanced through institutional and individual capacity enhancement 

programmes, 

• Efficiency of the local services enhanced through online managements systems. 

 

LAR Phase III is composed of three components: 

Component 1- Effective Local Service Delivery: 

The main objective of Component 1 is to provide support and recommendations to the MoI and MoEU for the 

development of draft legislations, which will enable MoI and MoEU and their staff as well as local administrators 

(mayors; deputy mayors; heads of the clerk’s department, the financial services department and the planning 

departments of municipalities) to exercise effective local service delivery methods in the overall local 

administration scheme.  
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Component 2- Capacity Building for New Metropolitan Municipality Model and Inclusive Local 

Governance Processes   

The main objective of Component 2 is to assess the impact of municipal legislation and enhance the institutional 

capacity of the local authorities responding to the new responsibilities they are to undertake with the enforcement 

of new Metropolitan Municipality Model in 2012. In addition, the needs for transparent processes at local 

authorities will be addressed in the scope of Component 2.  

Component 3- Online Management Information Systems Installed and Updated 

The MoI initiated two important databases with YEREL BILGI and BEPER Projects in the past, one of which 

is not in use anymore. YEREL BILGI aims to provide information about local administrations, special provincial 

administrations, their corporations, municipalities and corporations belonging to municipalities, district 

governorates, villages, and associations affiliated to GDLA through a single database. With this Component, the 

Project will contribute to improved flow of information and increased accessibility of the available data produced 

in the form of secondary legislation, decrees and decisions, both at the national and local levels and within the 

country. Under the current state of functioning, there is no systematic that enables to access all relevant and 

updated data which prevent to make decisions in a holistic way. MoEU holds its new responsibilities concerning 

the local authorities after the introduction of the presidential system of government in July 2018 and the Project 

will address the effective communication flow within the departments of the MoEU as well as update of the 

YEREL BILGI in a way to ensure its linkage with the local. In addition, the technical capacity for effective use 

of YEREL BILGI will be enhanced and relevant MoI staff will transfer the accumulated knowledge to the staff 

of MoEU. 

Against this background architecture of project components and activities are as the following:
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Component 1:Effective Local Service Delivery
Component 2: Capacity Building for New Metropolitan Municipality 

Model and Inclusive Local Governance Processes
Component 3: Online Management Information Systems

R.1.1. Administrative and operational capacities for efficient provision of local services 

enhanced

R.2.1. Administrative and operational capacities of the local authorities for the

implementation of new Metropolitan Municipality Model strengthened,

R.3.1. Efficiency of the local services enhanced through online

managements systems.

A.1.1.1. Establish a Support Group on Legislation Drafting Process of MoI and MoEU 

(SGL) and Consultative Group of Local Authorities (CGLA) 

A.2.1.1. Assess the impact of the implementation of legislation on local 

authorities

A.3.1.1 Develop a software to facilitate the communication flow within the 

departments of the MoEU

A.1.1.2. Develop recommendations for the development of a draft legislation for 

strengthening the loan system of local authorities through assessment of country 

experiences

A.2.1.2. Develop a software system for monitoring of the progress against the 

implementation of reforms in local administration

A.3.1.2. Update of the YEREL BILGI Project management system in the 

light of developed Software system

A.1.1.3. Develop recommendations for the development of a draft legislation for increasing 

the income of local authorities in line with other country experiences

A.2.1.3. Develop modelling for the implementation of new Metropolitan 

Municipality Model in different contexts and enhance cooperation and 

collaboration among the MM based on the modeling developed

A.3.1.3. Develop a user-friendly guideline for the use and update of the 

system

A.1.1.4. Develop recommendations for amendment of the relevant provisions of the Law 

No: 3572 and Regulation for Business License

A.2.1.4. Develop and Deliver Customized General Management and Job Skills 

Training Modules for the Use of the GDLA/MoEU and GDPA/MoI to be 

delivered to new MM

A.3.1.4. Deliver tailor-made trainings to the staff of MoI on effective use of 

the software system in alignment with YEREL BILGI management system

A.1.1.5. Develop the standards and principles for the establishment of an effective human 

resources management system in local administrations

A.2.1.5. Conduct a study on the projection of new local administration system, 

which will be introduced with the abolishment of special provincial 

administrations in accordance with the Law No: 6360

A.1.1.6. Develop the service standards ensuring the MMs and its District Municipalities to 

use 10% of their budgets for the infrastructure works in rural areas (as defined in the Law 

No: 6360)

A.2.1.6. Conduct a current situation analysis concerning the evolving role of 

neighbourhood management and road map for its improvement in light with 

the new local administration system, mainly the introduction of new MMs  

A.1.1.7. Develop a comparative assessment on effective collection of municipal accounts 

receivable

R.2.2. Institutional capacity of the local authorities in terms of service delivery

and adoption of the principles of democratic governance enhanced,

A.1.1.8. Develop a performance management system to be adopted in MMs and District 

Municipalities

A.2.2.1. Develop and implement local service delivery standards in order to 

simplify the processes for service provision

A.1.1.9. Develop recommendations for the development of a draft legislation on the 

functioning of municipality-led enterprises in line with EU Member States experiences

A.2.2.2. Develop and Implement Participatory Local Governance Model for 14 

new MMs

A.1.1.10. Develop recommendations for the development of a draft legislation regulating 

the legal and institutional infrastructure of Water and Sewerage Administrations

A.2.2.3. Assess EU experiences with good practices and lessons learned for 

enhancing transparency and accountability in local authorities and develop 

recommendations to a draft secondary legislation  for enhancing transparency 

and accountability in local authorities

A.1.1.11. Conduct technical visits to 3 EU member states
A.2.2.4. Develop a policy paper on reforming the Local Government Electoral 

System and Strengthening of Municipal Councils

A.1.1.12. Develop recommendations for the development of a secondary legislation 

(regulation) for honours and ceremonies arranged by local authorities

R.2.3. Public awareness on urbanization enhanced through institutional and

individual capacity enhancement programmes,

A.1.1.13. Assess the impact born by localizing EU acquis on the work and responsibilities 

of local authorities in Turkey 

A.2.3.1. Conduct Needs assessment for public awareness on urbanization 

targeting the disadvantaged groups (population affected by internal 

migration, youth, women, children)  

A.1.1.14. Develop and publish a full comparative assessment study on functioning of the 

local authorities

A.2.3.2. Design and implement capacity enhancement programs on urban 

awareness for the staff of Women Centers, Child Development Centers and 

other relevant social service units

A.2.3.3. Design and implement capacity enhancement programs on urban 

awareness to be delivered to selected staff of MM

To develop and strengthen the administrative capacity and cooperation of Turkish MoI, MoEU and Local Authorities themselves in the task of ensuring the effective implementation of the new local administration model in 

line with principles of democratic governance.

To ensure effective, inclusive, accountable and participatory local governance in Turkey, in particular through support to further implementation of the LARs undertaken between 2003-2013, in line with international standards.

Overall Objective

Spesific Objective

Local Administration Reform Project in Turkey- LAR III
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2 OBJECTIVE AND SCOPE OF THE ASSIGNMENT 

The objective of this assignment is to assist the senior local and international individual consultants for receiving 

high-quality technical consultancy and support services within the scope of Activity A.1.1.8. (Develop a 

performance management system to be adopted in MMs and District Municipalities) of Component 1 of the 

LARIII Project. Performance management is a system of setting targets, developing and implementing plans for 

service improvements and then regularly measuring the results of municipalities to increase efficiency in service 

delivery. Performance management is based on two main principles. First, it concentrates on programme 

outcomes, or actual results, rather than on the quantity of service that the municipality provides. Second, in 

defining outcomes, it focuses on the real needs of the citizens that they provide the services to. Through 

measurement of performance indicators, the system provides decision makers with accurate information about 

key issues. With this information, they can make better decisions and show why they made those decisions. 

Performance management provides the public with measures for determining the effectiveness of their local 

government so that they can make informed decisions. 

In Turkey, municipalities with populations of over 50.000 are required to prepare strategic plans and performance 

programmes. Considerable work has and will be done to improve the strategic planning capabilities of 

municipalities; thus far the issue of how to effectively prepare the performance programmes remains limited. The 

Project will thereby make a contribution to improve the performance management against the strategic plans by 

conducting case studies of municipal experiences and will pilot interventions in 2 selected MMs and 2 district 

municipalities to implement the recommended guidelines on a demonstration basis.  

In this sense, an Individual Consultant (IC) will be mobilized as “Local Junior Short-term Expert” who will be 

expected to support the Project Team, as well as Local and International ICs within the scope of the Project 

activities, whose specific duties and responsibilities are stipulated within Article 4 of this Terms of Reference. 

 

 

3 ACRONYMS AND ABBREVIATIONS  

Unless otherwise noted; 

• LAR: Local Administration Reform 

• UNDP: United Nations Development Programme 

• MoI: Ministry of Interior 

• MoTF: Ministry of Treasury and Finance 

• MoEU: Ministry of Environment and Urbanization  

• GDLA: General Directorate of Local Authorities 

• UMT: Union of Municipalities of Turkey 

• IC: Individual Consultant 

• CO: UNDP Country Office in Turkey 

• PSB: Presidency of Strategy and Budget 

• PT: Project Team 

• TAT: Technical Assistance Team 

• STE: Short-Term Expert 

• SGLDP: Support Group on Legislation Drafting Process  

• CGLA: Consultative Group of Local Authorities 

• IDG: Inclusive and Democratic Governance 

• WS: Workshop 

• ToT: Training of trainers 

• MM: Metropolitan Municipality 
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4 DUTIES AND RESPONSIBILITIES OF THE INDIVIDUAL CONSULTANT 

4.1 Contribute to the comparative analysis on the performance management tools 

a. Provide support to the conduct of interviews with stakeholders and contribute to selection of pilot 

municipalities 

 

The Individual Consultant is expected to contribute to the preparation of a Comparative Analysis Report, which 

will be built on the previously prepared Report on “Review of Practices and Lessons Learned in EU countries”, 

by holding number of interviews with main beneficiaries and stakeholders and selected MMs and District 

Municipalities.  

To this end,  

▪ The Individual Consultant will contribute to the conduct of semi structured interviews with shortlisted 

candidates to select 2 MMs and 2 District Municipalities as pilots where the performance management 

system will be developed and adopted. The Individual Consultant will provide logistical support to the 

Project Team and will prepare relevant documentation in advance to carry out the semi structured 

interviews. 

▪ The Individual Consultant will draft meeting minutes of interviews and compile interview results which 

will be used in the report produced by the International and Local ICs for the selection of pilot 2 MMs and 

2 District Municipalities. 

b. The Individual Consultant will support the Local IC by collecting the relevant data and conducting literature 

review to support the current situation in Turkish performance management system, specifically in 

municipalities.  

c. Based on the interviews above (a.), the Individual Consultant will assist the Local IC in assessing Turkish 

strategic plans and performance management regulations guiding documents and practices and provide 

support to International ICs where deemed necessary by UNDP. 

 

4.2 Support the organization of interviews and focus group discussions with selected pilot municipalities 

and central government officials focusing on enhancing decision making mechanism through 

improved performance management systems in local authorities 

In maximum a total of three 2-day online meetings (or three 2-day site visits, depending on the requirements of 

UNDP) to each selected MM and District Municipality will be organized by the Project Team with the support of 

Local Senior and Junior Experts. Within this frame, the Individual Consultant will prepare the relevant 

documentation and provide logistical support to the Project Team for the conduct of interviews and focus group 

discussions. 

To this end, the Individual Consultant is expected to: 

a. Assist in preparing schedules for interviews/focus group meetings and meeting agenda for selected MMs 

and District Municipalities and central government agencies (MoEU, MoI, MoTF, TCA) with the support of 

TAT and other ICs. 

 

b. Follow-up on the interviews/focus group meetings’ invitations with the support of the Project Team. 

 

c. Provide logistical support for conducting interviews and focus group discussions and provide relevant 

documentation in advance. 

 

d. Draft meeting minutes of the focus group discussions and interviews. 

 

e. Contribute to the preparation of report on the findings of the interviews and focus group meetings. 
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4.3 Support the organization of four one--day regional consultation events 

Purpose of this task is to disseminate and discuss the interviews and focus group meetings report (4.2.d.) and 

generate ideas about how to improve the preparation of the performance programmes. The provinces where the 

regional meetings are to be held, will be determined after the completion of the report. These provinces do not 

necessarily be among the provinces where the interviews and focus group meetings will be held.  Total of 100 

participants are expected to be invited for each meeting. Regional consultation events are envisaged to be held 

on-line.  However, some consultation meetings can be held in provinces if deemed necessary by UNDP. 

To this end, following tasks will be performed by the Individual Consultant: 

a. Attend to each consultation event with the Project Team and International and Local ICs and support the ICs 

for preparing program materials  

 

b. Provide administrative support to the Project Team and prepare relevant documentation in advance of the 

consultation events  

 

c. Draft meeting minutes of the regional consultation events 

 

d. Contribute to the preparation of the findings of regional consultation events 

 

4.4 Assist the preparation of a draft policy paper 

Under this task, the Individual Consultant will support the International and Local ICs for preparing a draft policy 

paper for the MoEU and MoI that discusses the overall findings and conclusions of the regional consultation 

events and proposes guidelines for the preparation of local performance programmes. Policy paper will also 

propose a roadmap for construction of national level performance indicators and monitoring system of local 

authorities.  

Following tasks are expected to be fulfilled by the Individual Consultant in cooperation with International and 

Local ICs: 

a. Support the organization of a workshop with two consultation Groups (Support Group on Legislation 

Drafting Processes and Consultative Group of Local Authorities) to discuss the draft policy paper (Event to 

be organized by TAT with inputs from ICs), provide relevant documentation in advance and provide all 

administrative support as deemed necessary by the Project Team 

 

b. Contribute to the finalization of the Draft Policy Paper 

 

4.5 Support the preparation of the training module 

Project foresees a training module in collaboration with the UMT on the implementation of the guidelines for 

preparation of local performance programmes.  

The training module will be developed by International and Local ICs. Preparation of media elements such as 

text, graphics, audio narration and video and also developing distance learning portals and website will be 

undertaken by UNDP. 

In addition, to contribute to the knowledge capacity of MoEU/MoI staff who will be in charge of performance 

monitoring and preparation of General Activity Report of Municipalities as foreseen in Activity 2.1.1 and 2.1.2, 

a separate training module focusing on Performance Management and Monitoring will be developed for the 

designated staff of MoEU to back up the custom tailored training activities under Activity 2.1.2.  

Against this backdrop, following tasks will be fulfilled by the Individual Consultant:  

a. Support the development of a set of learning objectives 
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In consultation with MoEU and MoI, and relying on the information accumulated through interviews and focus 

group discussions, a brief  training needs analysis is to be carried out to learn the training needs of the staff of 

pilot municipalities and designated staff of MoEU and MoI. In this context, the Individual Consultant will provide 

support to TAT for drafting and carrying out the survey questions which will serve to set the learning objectives 

to guide the curricula for training modules. 

b. Dissemination of the survey and follow up on the survey responses 

 

c. Support the preparation of the report by conducting a literature review as deemed relevant by UNDP 

 

4.6 Support the provision of the training module for implementation of guideline on a demonstration basis 

in 4 pilot municipalities and deliver custom tailored training to the staff of MoEU 

Purpose of this is to deliver the training module for implementation of the guidelines on a demonstration basis in 

4 pilot municipalities (2 MM and 2 district municipality). There will be 2 two-day training programmes to be 

delivered in each pilot municipality. The relevant staff assigned to be following the performance related issues, 

including the strategic plan drafting staff, are expected to attend such programmes as trainees. It is expected that 

approximately 50 staff in each pilot will be trained by the group of International and Local ICs, who provide 

support for the development of guidelines. 

As for the training of staff of MoEU and MoI, total of up to 20 staff from MoEU (15) and MoI (5) will be trained 

by these ICs, with the support of performance related curricula for 4 two-day programmes. 

To this end, the Individual Consultant will attend to all trainings, support ICs for preparing relevant training 

materials and keep close contact with the participants of the trainings. The Individual Consultant will also provide 

administrative/logistical support to the Project Team throughout the conduct of subject trainings. 

The Individual Consultant is expected to establish a close cooperation with the consultants assigned to conduct 

the activities, assist them communicate effectively through written and spoken translation from English to Turkish 

or vice versa, if deemed necessary by UNDP. It is also essential to work in coordination with and under the overall 

guidance of the LAR III Project Team. 

 

 

5 DUTIES AND RESPONSIBILITIES OF UNDP 

UNDP will provide all relevant background documents. UNDP is not required to provide any physical facility for 

the work of the IC. However, depending on the availability of physical facilities (e.g. working space, computer, 

printer, telephone lines, internet connection etc.) and at the discretion of UNDP and relevant stakeholders such 

facilities may be provided at the disposal of the IC. UNDP will facilitate meetings between the IC and other 

stakeholders, when needed.  

All documents and data provided to the IC are confidential and cannot be used for any other purposes or shared 

with a third party without any written approval from UNDP. 

 

 

6 DELIVERABLES 

The Assignment will include interim and final deliverables, as stipulated below. The Individual Consultant is 

expected to deliver following deliverables/outputs, on a timely basis, to the satisfaction of UNDP: 
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Activities Deliverables 
Indicative Due 

Dates 

Estimated 

Number of 

Person/days 

to be 

Invested by 

the IC 

Place of 

Work 

Fact finding visit/online 

interviews 
N/A 21 December 2020 7 

Home-based 

or Turkey 

Contribute to the comparative 

analysis on the performance 

management tools 

Meeting and Interview 

Minutes 

 

Literature Review for 

the Current Situation 

Analysis Report 

31 December 2020 10 Home-based 

Support the organization of 

interviews and focus group 

discussions with selected pilot 

municipalities and central 

government officials focusing 

on enhancing decision making 

mechanism through improved 

performance management 

systems in local authorities 

Notes on 

Correspondence with 

Related Parties 

 

Summary of 

Meetings’/Discussions’ 

Minutes 

 30 January 2021 30 Turkey 

Support the organization of 

four one-day regional 

consultation events 

Programme Materials 

 

Draft Meeting Minutes 

of the Regional 

Consultation Events 

14 February 2021 15 Turkey 

Assist the preparation of a 

draft policy paper 

Workshop Meeting 

Minutes 

 

Draft Policy Paper 

28 February 2021 10 Home-based 

Support the preparation of the 

training module 

Compiling of Survey 

Results 

 

Literature Review for 

the Report 

6 March 2021 10 Turkey 

Support the provision of the 

training module for 

implementation of guideline 

on a demonstration basis in 4 

pilot municipalities and 

deliver custom tailored 

training to the staff of MoEU, 

as required by UNDP 

N/A 30 June 2021 8 Home-based 

Estimated Maximum Total Number of Person/days 90 Person/days 
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Reporting Language: All reports should be submitted in Turkish with Executive Summary in Turkish. The final 

version of the main reports (or outputs as specified in Article 2 and Article 6) will be translated into English by 

UNDP for contractual purposes. The Individual Consultant is expected to check the content and proof-read both 

the English and Turkish versions of the translated documents.  

Reporting Format: Reports will be written and formatted in conformity with the “LAR III Report Writing 

Guidelines” that can be obtained from PT upon request. 

Title Rights: The title rights, copyrights and all other rights whatsoever nature in any material produced under 

the provisions of this ToR will be vested exclusively in UNDP. 

The Individual Consultant will have the overall responsibility for the conduct of the evaluation exercise as well 

as quality and timely submission of the above indicated reports to UNDP. 

Visibility: The Local Junior Expert should respect visibility rules applied in EU-funded projects which can be 

found in the link below: 

https://www.avrupa.info.tr/sites/default/files/2018-01/communication-visibility-requirements-2018_en_0.pdf   

 

 

7 REQUIRED QUALIFICATIONS  

The minimum qualification requirements and/or experience are presented below: 

General 

Qualifications 

& Skills 

Minimum Qualification Requirements Assets 

University degree in Public Administration, 

Public Finance, Economics, Political 

Science, Management, Finance or any other 

relevant field 

Advanced degree in Public Administration, 

Public Finance, Economics, Political 

Science, Management, Finance or any other 

relevant field 

Fluent written and spoken English and 

Turkish 
  

Excellent reporting skills  

 General 

Professional 

Experience 

Minimum Qualification Requirements Assets 

Minimum 5 years of general professional 

experience 

More than 5 years of general professional 

experience 

 
Experience in at least 1 assignment/project 

in local administrations 

 Specific 

Professional 

Experience 

Minimum Qualification Requirements Assets 

Experience in at least 2 projects/assignments 

in the context of municipal finance and/or 

municipal budgeting in Turkish local and 

central government bodies 

Experience in more than 2 

projects/assignments in the context of 

municipal finance and/or municipal 

budgeting in Turkish local and central 

government bodies 

 

Academic papers and/or reports related to 

finance and/or municipal finance and/or 

budgeting 

https://eur03.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.avrupa.info.tr%2Fsites%2Fdefault%2Ffiles%2F2018-01%2Fcommunication-visibility-requirements-2018_en_0.pdf&data=02%7C01%7Cneslihan.yumukoglu%40undp.org%7C553647dce5f34d615a4e08d6b77370ee%7Cb3e5db5e2944483799f57488ace54319%7C0%7C1%7C636898103788015671&sdata=gd3aDFJo9gr6uDPan2AULBuV5MBEJHuc4fRsaS0U59c%3D&reserved=0
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Experience in projects/assignments funded 

by EU and/or UN and/or similar 

international organizations 

    Notes: 

• Internships (paid/unpaid) are not considered professional experience.  

• Obligatory military service is not considered professional experience. 

• Female candidates are encouraged to apply. 

 

 

8 TIMING AND DURATION 

The Assignment is expected to start on 14 December 2020 and is expected to be completed by 28 October 2021. 

 

 

9 PLACE OF WORK 

Place of work for the assignment is Home-based and Ankara, Turkey. The costs to arise regarding flight tickets 

to be acquired by the Individual Consultant in order to join and leave the Duty Stations shall be borne by the 

Individual Consultant. The prospective ICs are expected to take this into consideration whilst determining their 

Daily Fee. The assignment may require travels to other provinces within Turkey with respect to project needs and 

the duties and responsibilities of the IC stated above.  

The travel, accommodation costs (bed and breakfast) and living costs (terminals, intra-city travel costs, lunch, 

dinner, etc.) of the missions to other provinces within Turkey will be borne by UNDP. UNDP will arrange flight 

tickets through its contracted travel agency. In case travel is needed, all travel related costs (cost items indicated 

below) of these missions out of the duty stations (economy class roundtrip flight ticket and accommodation in 3 

or 4-star hotel) will be borne by UNDP. Approval of UNDP is needed prior to the missions. 

The costs of these missions may either be;  

• Arranged and covered by UNDP CO from the respective project budget without making any 

reimbursements to the IC or 

• Reimbursed to the IC upon the submission of the receipts/invoices of the expenses by the IC and 

approval of the UNDP. The reimbursement of each cost item subject to following constraints/conditions 

provided in below table;  

• Covered by the combination of both options 

 

The following guidance on travel compensation is provided as per UNDP practice: 

 

Cost item Constraints Conditions of 

Reimbursement 

Travel (intercity transportation) full-fare economy class tickets 
 

1- Approval by UNDP 

of the cost items before 

the initiation of travel  

2- Submission of the 

invoices/receipts, etc. by 

the IC with the UNDP’s 

F-10 Form  

3- Acceptance and 

Approval by UNDP of 

Accommodation 
Up to 50% of the effective DSA rate of 

UNDP for the respective location  

Breakfast 
Up to 6% of the effective DSA rate of 

UNDP for the respective location  

Lunch 
Up to 12% of the effective DSA rate of 

UNDP for the respective location  

Dinner 
Up to 12% of the effective DSA rate of 

UNDP for the respective location 
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Other Expenses (intra city 

transportations, transfer cost 

from /to terminals, etc.) 

Up to 20% of effective DSA rate of UNDP 

for the respective location 

the invoices and F-10 

Form.   

 

10 PAYMENTS 

The payment will be made within 30 days upon acceptance and approval of the corresponding deliverables by 

UNDP on the basis of payment terms indicated below and the pertaining Certification of Payment document 

signed by the consultant and approved by the responsible Project Manager.  

 

The total amount of payment to be affected to the Individual Consultant within the scope of this Assignment 

cannot exceed equivalent of 90 person/days. The Individual Consultant shall be paid in TRY if he/she resides in 

Turkey. If he/she resides in a country different than Turkey, the payment shall be realized in USD through 

Deliverables 

Target Date for 

Submission of 

Deliverables to 

UNDP 

Estimated 

Number of 

Person/days 

to be 

Invested by 

the IC 

Payment Terms 

Meeting and Interview Minutes 

 

 

Literature Review for the Current 

Situation Analysis Report 

31 December 2020 17 

Upon submission and 

completion of pertaining 

deliverable/outputs to the 

satisfaction of UNDP, on the 

basis of the actual number of 

person/days invested (not to 

exceed the estimated 

person/days defined by UNDP) 

Notes on Correspondence with 

Related Parties 

 

Summary of 

Meetings’/Discussions’ Minutes 

 

Programme Materials 

 

Draft Meeting Minutes of the 

Regional Consultation Events 

14 February 2021 45 

Upon submission and 

completion of pertaining 

deliverable/outputs to the 

satisfaction of UNDP, on the 

basis of the actual number of 

person/days invested (not to 

exceed the estimated 

person/days defined by UNDP) 

Workshop Meeting Minutes 

 

Draft Policy Paper 

 

Compiling of Survey Results 

 

Literature Review for the Report 

30 June 2021 28 

Upon submission and 

completion of pertaining 

deliverable/outputs to the 

satisfaction of UNDP, on the 

basis of the actual number of 

person/days invested (not to 

exceed the estimated 

person/days defined by UNDP) 

Estimated Maximum Total Number of Person/Days 90 Person/days 
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conversion of the TRY amount by the official UN Operational Rate of Exchange applicable on the date of money 

transfer. The amount paid to the expert shall be gross and inclusive of all associated costs such as social security, 

pension and income tax etc. 

If the deliverables are not produced and delivered by the consultant to the satisfaction of UNDP as approved by 

the Project Manager, no payment will be made even if the consultant has invested person/days to produce and 

deliver such deliverables.  

Tax Obligations: The IC is solely responsible for all taxation or other assessments on any income derived from 

UNDP. UNDP will not make any withholding from payments for the purposes of income tax. UNDP is exempt 

from any liabilities regarding taxation and will not reimburse any such taxation to the IC.  


