

31 December 2020

**Bid Bulletin No. 1**

**ITB 422/20 Supply and Installation of Medical Waste Treatment Unit for Tikrit Teaching  
Hospital, Salahuddin Governorate, Iraq**

**UNDP response to Request for clarifications**

**Question1:** Regarding the above stated project, in the SOW the duration fixed to supply and install the treatment unit is 2 months. Kindly note that this duration is not enough to manufacture and the shipping from Europe to the site and the installation. Time needed is at least 4 months.

**Answer1:**

**UNDP revise the duration of contract from 2 months to 4 months.**

Signed: \_\_\_\_\_



Wameedh Mohammed Mezher

Sr. project engineer

Date: 31 December 2020