

# REQUEST FOR PROPOSAL (RFP) (For Low-Valued Services)

Firm for the Greening of the Philippines' Recovery and Resilience Strategies

DATE: February 1, 2021

REFERENCE: RFP-016-PHL-2021

Dear Sir / Madam:

We kindly request you to submit your Proposal for a **Firm for the Greening of the Philippines' Recovery and Resilience Strategies.** 

Please be guided by the form attached hereto as Annex 2, in preparing your Proposal.

Proposals may be submitted on or before **Tuesday, March 02, 2021** and via email to <a href="mailto:bids.ph@undp.org">bids.ph@undp.org</a> . Subject Email: RFP-016.

Your Proposal must be expressed in the English, and valid for a minimum period of 120 days.

In the course of preparing your Proposal, it shall remain your responsibility to ensure that it reaches the address above on or before the deadline. Proposals that are received by UNDP after the deadline indicated above, for whatever reason, shall not be considered for evaluation. If you are submitting your Proposal by email, kindly ensure that they are signed and in the .pdf format, and free from any virus or corrupted files.

Services proposed shall be reviewed and evaluated based on completeness and compliance of the Proposal and responsiveness with the requirements of the RFP and all other annexes providing details of UNDP requirements.

The Proposal that complies with all of the requirements, meets all the evaluation criteria and offers the best value for money shall be selected and awarded the contract. Any offer that does not meet the requirements shall be rejected.

Any discrepancy between the unit price and the total price shall be re-computed by UNDP, and the unit price shall prevail, and the total price shall be corrected. If the Service Provider does not accept the final price based on UNDP's re-computation and correction of errors, its Proposal will be rejected.

No price variation due to escalation, inflation, fluctuation in exchange rates, or any other market factors shall be accepted by UNDP after it has received the Proposal. At the time of Award of Contract or Purchase Order, UNDP reserves the right to vary (increase or decrease) the quantity of services and/or goods, by up to a maximum twenty-five per cent (25%) of the total offer, without any change in the unit price or other terms and conditions.

Any Contract or Purchase Order that will be issued as a result of this RFP shall be subject to the General Terms and Conditions attached hereto. The mere act of submission of a Proposal implies that the Service Provider accepts without question the General Terms and Conditions of UNDP, herein attached as Annex 3.

Please be advised that UNDP is not bound to accept any Proposal, nor award a contract or Purchase Order, nor be responsible for any costs associated with a Service Providers preparation and submission of a Proposal, regardless of the outcome or the manner of conducting the selection process.

UNDP's vendor protest procedure is intended to afford an opportunity to appeal for persons or firms not awarded a Purchase Order or Contract in a competitive procurement process. In the event that you believe you have not been fairly treated, you can find detailed information about vendor protest procedures in the following link:

http://www.undp.org/content/undp/en/home/operations/procurement/business/protest-and-sanctions.html

UNDP encourages every prospective Service Provider to prevent and avoid conflicts of interest, by disclosing to UNDP if you, or any of your affiliates or personnel, were involved in the preparation of the requirements, design, cost estimates, and other information used in this RFP.

UNDP implements a zero tolerance on fraud and other proscribed practices, and is committed to preventing, identifying and addressing all such acts and practices against UNDP, as well as third parties involved in UNDP activities. UNDP expects its Service Providers to adhere to the UN Supplier Code of Conduct found in this link:

https://www.un.org/Depts/ptd/sites/www.un.org.Depts.ptd/files/files/attachment/page/pdf/unscc/conduct\_english.pdf

Thank you and we look forward to receiving your Proposal.

Sincerely yours,

Alka Aneja Procurement Specialist 2/5/2021

# **Description of Requirements**

Implementing	
Partner of UNDP Government of the United Kingdom	
Brief Description of the Required Services  Please refer to the Terms of Reference (TOR)	
List and Description of Please refer to the Terms of Reference (TOR)  Expected Outputs to be Delivered	
Person to Supervise the Work/Performanc e of the Service Provider  Please refer to the Terms of Reference (TOR)	
Frequency of Please refer to the Terms of Reference (TOR) Reporting	
Progress Reporting Please refer to the Terms of Reference (TOR) Requirements	
Manila, Philippines. Please refer to the Terms of Reference (TOR)  Location of work	
Expected duration of work Three (3) months	
Target start date March 2021	
Latest completion date June 2021	
Special Security	
Facilities to be Provided by UNDP (i.e., must be excluded from Price Proposal)	
Implementation         Schedule       ☒ Required         indicating       ☒ Not Required	

breakdown and timing of activities/sub-activities	
Names and curriculum vitae of individuals who will be involved in completing the services	☑ Required ☐ Not Required
Currency of Proposal	<ul> <li>☑ United States Dollars</li> <li>☐ Euro</li> <li>☑ Local Currency: Philippine Peso (for local firms)</li> </ul>
Value Added Tax on Price Proposal	<ul> <li>☐ must be inclusive of VAT and other applicable indirect taxes</li> <li>☑ must be exclusive of VAT and other applicable indirect taxes</li> </ul>
Validity Period of Proposals (Counting for the last day of submission of quotes)	<ul> <li>☐ 60 days</li> <li>☐ 90 days</li> <li>☑ 120 days</li> <li>In exceptional circumstances, UNDP may request the Proposer to extend the validity of the Proposal beyond what has been initially indicated in this RFP. The Proposal shall then confirm the extension in writing, without any modification whatsoever on the Proposal.</li> </ul>
Partial Quotes	<ul> <li>☑ Not permitted</li> <li>☐ Permitted [pls. provide conditions for partial quotes, and ensure that requirements are properly listed to allow partial quotes (e.g., in lots, etc.)]</li> </ul>
Payment Terms	Please refer to the TOR
Person(s) to review/inspect/ approve outputs/complete d services and authorize the disbursement of payment	Please refer to the TOR
Type of Contract to be Signed	<ul><li>☑ Purchase Order</li><li>☑ Contract for Professional Services</li></ul>
Criteria for Contract Award	☑ Highest Combined Score (based on the 70% technical offer and 30% price weight distribution)

	☑ Full acceptance of the UNDP Contract General Terms and Conditions (GTC). This is a mandatory criterion and cannot be deleted regardless of the nature of services required. Non-acceptance of the GTC may be grounds for the rejection of the Proposal.
Criteria for the Assessment of Proposal	Technical Proposal (70%)  ☑ Expertise of the Firm 30%  ☑ Methodology, Its Appropriateness to the Condition and Timeliness of the Implementation Plan 40%  ☑ Management Structure and Qualification of Key Personnel 30%  Financial Proposal (30%)  To be computed as a ratio of the Proposal's offer to the lowest price among the proposals received by UNDP.
UNDP will award the contract to:	<ul> <li>☑ One and only one Service Provider</li> <li>☐ One or more Service Providers, depending on the following factors: [Clarify fully how and why will this be achieved. Please do not choose this option without indicating the parameters for awarding to multiple Service Providers]</li> </ul>
Contract General Terms and Conditions	☐ General Terms and Conditions for contracts (goods and/or services) ☐ General Terms and Conditions for de minimis contracts (services only, less than \$50,000)
	Applicable Terms and Conditions are available at: <a href="http://www.undp.org/content/undp/en/home/procurement/business/how-we-buy.html">http://www.undp.org/content/undp/en/home/procurement/business/how-we-buy.html</a>
Annexes to this	<ul> <li>☑ Form for Submission of Proposal (Annex 2)</li> <li>☑ Detailed TOR [optional if this form has been accomplished comprehensively]</li> </ul>
Contact Person for Inquiries (Written inquiries only)	UNDP Procurement Philippines  Procurement.ph@undp.org  Any delay in UNDP's response shall be not used as a reason for extending the deadline for submission, unless UNDP determines that such an extension is necessary and communicates a new deadline to the Proposers.
Other Information [pls. specify]	

# FORM FOR SUBMITTING SERVICE PROVIDER'S PROPOSAL<sup>1</sup>

(This Form must be submitted only using the Service Provider's Official Letterhead/Stationery<sup>2</sup>)

[insert: Location].
[insert: Date]

To: [insert: Name and Address of UNDP focal point]

Dear Sir/Madam:

We, the undersigned, hereby offer to render the following services to UNDP in conformity with the requirements defined in the RFP dated [specify date], and all of its attachments, as well as the provisions of the UNDP General Contract Terms and Conditions:

#### A. Qualifications of the Service Provider

The Service Provider must describe and explain how and why they are the best entity that can deliver the requirements of UNDP by indicating the following:

- a) Profile describing the nature of business, field of expertise, licenses, certifications, accreditations;
- b) Business Licenses Registration Papers, Tax Payment Certification, etc.
- c) Latest Audited Financial Statement income statement and balance sheet to indicate Its financial stability, liquidity, credit standing, and market reputation, etc.;
- d) Track Record list of clients for similar services as those required by UNDP, indicating description of contract scope, contract duration, contract value, contact references;
- e) Certificates and Accreditation including Quality Certificates, Patent Registrations, Environmental Sustainability Certificates, etc.
- f) Certificate of Satisfactory Performance at least 3 clients
- g) Written Self-Declaration that the company is not in the UN Security Council 1267/1989 List, UN Procurement Division List or Other UN Ineligibility List.

# B. Proposed Methodology for the Completion of Services

The Service Provider must describe how it will address/deliver the demands of the RFP; providing a detailed description of the essential performance characteristics, reporting conditions and quality assurance mechanisms that will be put in place, while demonstrating that the proposed methodology will be appropriate to the local conditions and context of the work.

<sup>&</sup>lt;sup>1</sup> This serves as a guide to the Service Provider in preparing the Proposal.

<sup>&</sup>lt;sup>2</sup> Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for verification purposes

# C. Qualifications of Key Personnel

*If required by the RFP, the Service Provider must provide :* 

- a) Names and qualifications of the key personnel that will perform the services indicating who is Team Leader, who are supporting, etc.;
- b) CVs demonstrating qualifications must be submitted if required by the RFP; and
- c) Written confirmation from each personnel that they are available for the entire duration of the contract.
- d) Level of Effort in terms of # of days worked per key personnel and short description of the work

# D. Cost Breakdown per Deliverable\* (VAT Exclusive)

<u>Please separate your financial proposal and password protect the file. UNDP will request for the password once needed.</u>

	Deliverables [list them as referred to in the RFP]	Percentage of Total Price (Weight for payment)	Price (Lump Sum, All Inclusive)
1	Deliverable 1		
2	Deliverable 2		
3			
	Total	100%	

<sup>\*</sup>This shall be the basis of the payment tranches

# E. Cost Breakdown by Cost Component [This is only an Example]:

Description of Activity	Remuneration	Total Period of	No. of	Total Rate
	per Unit of Time	Engagement	Personnel	
I. Personnel Services				
1. Services from Home Office				
a. Expertise 1				
b. Expertise 2				
2. Services from Field Offices				
a . Expertise 1				
b. Expertise 2				
3. Services from Overseas				
a. Expertise 1				
b. Expertise 2				
II. Out of Pocket Expenses				
1. Travel Costs				
2. Daily Allowance				
3. Communications				
4. Reproduction				
5. Equipment Lease				
6. Others				
III. Other Related Costs				

[Name and Signature of the Service Provider's Authorized Person]
[Designation]
[Date]

#### **ANNEX 3: TERMS OF REFERENCE**



# Firm for the Greening of the Philippines' Recovery and Resilience Strategies

A. Project Title: Recovery and Resilience-building in the Philippines

#### **B.** Overview

The COVID-19 pandemic has shown that human health and the environment are closely interlinked as environmental hazards influence majority of the diseases (about 60 per cent of human infections are estimated to have an animal origin), and where COVID-19 and other zoonotic diseases stem from environmental degradation, mainly resulting from unsustainable economic activities, such as the rise in intense and unsustainable farming and the increased use and/or exploitation of wildlife. Climate change is also a major factor in disease emergence. High exposure to pollution has increased people's vulnerability to the disease. These drivers are thus mutually reinforcing and need to be tackled in an integrated fashion.

The Philippines is, in fact, among the most vulnerable to disasters and impacts of climate change. Amidst and beyond COVID, building back through 'business as usual' approaches would mean that the country would not enhance its resilience to face significant climate and disaster risks which could materialize with, potentially far worse and massive impacts. including undermining of the socio-economic recovery Whereas, pursuing a greener, sustainable and resilient pathway potentially offers massive economic, social and environmental benefits through the creation of inclusive more (green) businesses and jobs, and the strengthening of resilience – encompassing health, social, environmental and economic resilience – of the population and the sectors. This would contribute to both more resilient value chains and economic recovery, while strengthening climate and disaster resilience, which could address the root causes that made the country and the people vulnerable to impacts of the pandemic in the first place. The question is not if green, but what types of green investments, i.e., based on an analysis of the direct and indirect impacts of the various options to maximize social, economic and environmental benefits.

### COVID-19 Impact on the Philippines and Government Response

As of 13 October 2020, the Philippines has recorded a total 342,816 COVID-19 cases, more than half of these are concentrated in Metro Manila, while the rest are spread across the country. Due to continuing increase in cases, the Government has imposed varying levels of community quarantine as part of containment measures.

The pandemic and the associated actions to contain it have resulted in almost an economic standstill. The Philippine economy contracted by 16.5 percent in the second quarter of 2020, bringing first semester contraction to 9 percent. Household consumption and private sector investment, which drove growth in the past, have significantly declined given the closure of businesses and the loss of income during the expanded community.

A survey conducted by the Asian Development Bank (ADB) showed that quarantine restrictions, which began on 16 March to contain the spread of the virus, had a significant impact on business activity. Two-

thirds of businesses closed temporarily, with most others (29%) reducing operations. Of those remaining open, most (78%) operated at half capacity or less. Only 4% of the enterprises maintained full operations. Recent survey for Metro Manila area by UNDP further shows that in July, majority of the respondents' businesses were still operating at a decreased capacity (49%) or were temporarily closed (38%), suggesting the difficulty in resuming business operations. While only a small percentage have shut their businesses for good (4%), the continued slow progress in resumption of business contributes to slow recovery.

The April 2020 results of the Labour Force Survey showed the most severe unemployment rate recorded in Philippine history at 17.7 per cent or equivalent to about 7.3 million individuals unemployed – more than a threefold increase from 2.3 million in April 2019. Meanwhile, the estimated level of visible underemployment in April 2020 exceeds the number recorded in the same month of the previous year by about 2 million workers. The numbers are expected to increase as more businesses close or contract their operations given the impact of the pandemic.

Considering the impact of the pandemic, economic recovery is the Government's priority, while addressing immediate health challenges. Recovery strategies, including sector-specific, are being developed by the Government. Legislative bills are also being discussed to support recovery of economic sectors.

The Inter-Agency Task Force for the Management of Emerging Infectious Diseases – Technical Working Group for the Management of Emerging Infectious Diseases – Technical Working Group for Anticipatory and Forward Planning (IATF – TWG for AFP) led by the National Economic and Development Authority (NEDA) issued the <u>We Recover as One Report</u>. It contains recommendations to rebuild confidence and adjust to the "new normal" that will arise from the country's response to COVID-19. It recommends programs and strategies to mitigate the economic impact of the crisis on consumers and business; and recommend policies and programs to enable the country and the people to adapt to the "new normal" state of economic activities.

The We Recover as One report recognizes that the COVID-19 pandemic is a manifestation of the chronic effects of human activity on wildlife resources and habitats at an unprecedented rate, resurfacing in more damaging impacts on environmental and public health. In the new normal state, managing pollution and sustainable use of natural resources vis-a-vis addressing the threat of future pandemics under a changing climate become even more challenging. Under the Environment and Natural Resources section, the report has recommended policies and programmes to: 1) streamline the management of health care and infectious wastes, especially at the community and household levels; 2) prioritize the protection and conservation of natural resources, especially in degradation hotspots and critical ecosystems; 3) ensure water security, especially in COVID-19 pandemic affected areas.

In addition, the Cabinet Cluster on Climate Change Adaptation, Mitigation, and Disaster Risk Reduction (CCAM-DRR) in their 16th Meeting last 20 May 2020, agreed to develop a Green Recovery Plan. The CCAM-DRR Cluster is chaired by the Department of Environment and Natural Resources (DENR) and with the Climate Change Commission acting as Secretariat. Members include the NEDA, Department of Finance, among others.

However, there is recognition that stronger evidence base and economic case are needed to ensure that green and sustainable interventions are prioritized in the context of COVID-19 recovery across key sectors

The United Nations Development Programme, with support from the Government of United Kingdom, is providing technical assistance aimed at taking advantage of the opportunity brought about by the pandemic to reframe and rewrite the development trajectory. Recognizing the linkage of the pandemic with environmental degradation and economic shocks, the technical assistance will employ a mix of assessments to map entry points and formulate policy briefs and actionable recommendations. This will highlight the socioeconomic advantage, including green jobs and investment opportunities, of pursuing a "green recovery track" and how it can support strengthening resilience. The work will be enabled by a multi-stakeholder base to ensure a well-rounded, scientific, and evidence-based push for policy, institutional, and behavioural change in driving a more sustainable and resilient recovery.

This will build on and complement existing UNDP initiatives related to green recovery, including the following:

- Technical assistance on the preparation of DENR programs for the immediate response to COVID 19 and the long-term strategies and programs to build the resilience of ENR sector against COVID and future pandemics
- Support to the recovery and resilience of low carbon transport sector through conduct of
  socioeconomic impact assessment, support to crafting of national and local policy and economic
  stimulus measures, recovery planning and access to financing access to private sector (Promotion of
  Low Carbon Urban Transport Systems Project with Department of Transportation)
- Conduct of assessment and development of knowledge products to better understand of the impact
  of COVID-19 on the agriculture sector and its linkage to underlying vulnerabilities (including climate
  risks) and offer entry points that would support strengthening resilience of the sector and promote
  green recovery at national and local level (Integrating Agriculture in National Adaptation Plans
  Programme)
- Integrating the COVID-19 recovery lens in the development and implementation of the Philippines' Nationally Determined Contribution (NDC) (NDC Support for the Philippines Project and Climate Promise with Climate Change Commission)

# **C.** Specific Objectives

UNDP is engaging a firm to support the provision of technical assistance in greening the Philippines' COVID-19 recovery and resilience strategies of the national and local government and the private sector.

More specifically, it aims to:

- 1. Deepen understanding on the linkage between the pandemic/health risks, environment, and economy within the Philippine context and the value of integrating environmental sustainability in the country's COVID-19 recovery and resilience efforts at national and subnational level.
- 2. Identify green growth and employment opportunities by sector to help line Departments and Local Governments incorporate these in their plans. From the 2020/21 budget and other relevant documents establish the level and share of green investment that are essential to ensure sustainability and to help create millions of jobs.
- 3. Establish the gains made in terms of environmental quality (e.g. decreased air pollution) due to COVID-19 related mobility restrictions and the possible trajectory in post-COVID era with the view to assess if Philippines will be able to meet its national climate targets.
- 4. Establish the evidence base and offer actionable recommendations by which multiple outcomes—including sustained economic growth, inclusive and equitable growth, social, economic and environmental resilience, healthy and productive ecosystems, and greenhouse gas emission reduction—may be pursued simultaneously and in a balanced and integrated manner.
- 5. Assess the possibility of blended financing for financing green growth and employment opportunities for sustainable and green recovery. Among others, the contractor to identify

national funds and instruments available and may be established to support the implementation of green growth recovery opportunities.

# D. Scope of Work and Methodology

Under the direct supervision of UNDP Climate Action Programme Team Leader and Programme Analyst, the Firm/Contractor shall:

- i. Conduct of an inception session with UNDP and stakeholders (composed of national and local government representatives, private sector, civil society, development partners) to further define scope of the engagement and methodology.
  - Through a combination of desk research (including national and international literature and data), multi-stakeholder consultations, focus group discussions, key informant interviews, modelling, and/or surveys (as relevant):
- ii. Conduct a systemic analysis on the linkage between the pandemic/health risks, environment, and the economy, including the root causes of the population and economy's vulnerability to pandemic and the systemic impact of COVID-19.
- iii. Review and evaluate existing governmental policies and programmes and their effectiveness in reaching strategic objectives affecting the country's priority economic sectors and identify entry points for green recovery strategies at national, sectoral, and local levels to identify gaps and opportunities. This could include key sectors, including energy and transportation, waste management and circular economy focusing on food and beverage and health, green buildings/infrastructure, tourism
- iv. Conduct quantitative and qualitative analysis to establish an evidence base and economic case for green recovery strategies, highlighting the socioeconomic advantage, including green jobs and investment opportunities, and contribution to strengthening health and overall resilience of the population and the sectors. Outline scenarios based on business-as-usual and selected proposed alternative investments and co-benefits by way of green/climate responsive/nature-based jobs, SME and value chain opportunities
- v. Identify actionable recommendations and develop policy briefs based on findings, including, but not limited to the following thematic/sectoral focus:
  - o Determine the level of investments needed to foster green recovery.
  - Fiscal and non-fiscal measures to advance green recovery
  - Greening local recovery strategies
  - Sectoral focus, based on priority sectors identified, which could include energy and transportation, waste management and circular economy – with focus on food and beverage and health, green buildings/infrastructure, tourism
- vi. Craft a communication and advocacy strategy and develop thematic and strategic communication and advocacy materials, including infographics, mini-documentaries, social media posting
- vii. Support design and conduct of thematic virtual dialogues and webinars on green recovery
- viii. Serve as resource person on green recovery in various fora as requested

The work entails a combination of quantitative and qualitative methods of analysis from secondary and primary sources. UNDP will provide relevant documents/literature upon commencement of the engagement.

Interested firms are expected to include proposed methodology and approach in the proposal. The proposal will also include indicative work plan, including activities, timelines, stakeholders, and data requirements and sources.

# E. Deliverables and Schedules/Expected Outputs

Deliverables/ Outputs	Estimated Duration to Complete	Target Due Dates	Review and Approvals Required (Indicate designation of person who will review output and confirm acceptance)
Approved inception report, work plan and methodology, following conduct of the inception session with UNDP and stakeholders	5 days	15 February 2021	Outrous Lond Climate Unit
Analytics: to include 1) systemic analysis on the linkage between the pandemic/health risks, environment, and the economy, including the root causes of the population and economy's vulnerability to pandemic and the systemic impact of COVID-19 2) entry points for green recovery strategies; 3) evidence base and economic case for green recovery strategies, highlighting the socioeconomic advantage, including green jobs and investment opportunities, and contribution to strengthening health and overall resilience of the population and the sectors; 4) recommendations on immediate, medium and long-term green recovery and resilience strategies at national, sectoral and local level	25 days	February to March 2021	Programme Analyst, Climate Unit
3) Identified actionable recommendations and produced thematic policy briefs to inform recovery and resilience strategies at national, local and sectoral level	20 days	February to March 2021	
4) Developed and disseminated strategic communication and advocacy products using various platforms	20 days	March to April 2021	
5) Final report to include analysis and recommendations, and compendium of policy briefs and communication products developed	5 days	April 2021	

# F. Key Performance Indicators and Service Level

- a) The Contractor will be evaluated according to the following:
  - a) Technical soundness of methodologies employed, and quality of analysis, reports, policy briefs, and knowledge products submitted, incorporating feedback from UNDP and key partners
  - b) Timeliness of delivery of outputs; considering the tight timeframe of the work, the Contractor is expected to take proactive measures to ensure that work is on completed on time
  - c) Inclusiveness of engagement with stakeholders as agreed during the inception phase
- b) The Contractor is expected to provide weekly updates on the progress of the work via email and/or virtual meetings

## **G.** Governance and Accountability

- a) The Contractor will be supervised by the UNDP Climate Action Programme Outcome Lead and Programme Analyst with overall guidance from the Senior Policy Advisor and technical backstopping from BRH.
- b) To ensure an inclusive process, a multi-stakeholder platform will be established, composed of national and local government representatives, private sector, civil society, academe, and sectoral representatives
- c) The Contractor is required to provide weekly updates on the progress of the work and provide inputs to progress reporting to the donor
- d) At least one team member should be based in Manila for accessibility and availability should faceto-face meetings be required by UNDP
- e) The Contractor will be given access to relevant information necessary for execution of the tasks
- f) The Contractor will be responsible for providing its personnel their own working stations

#### H. Facilities to be provided by UNDP

UNDP may provide the virtual platform for the conduct of meetings, dialogues and webinars throughout the engagement. As needed, UNDP may provide coordination/logistical assistance to the Firm to accomplish enumerated outputs.

The Firm is expected to have its own working premises, equipment, internet connectivity, cloud hosting, among others. UNDP and the Firm shall assess the feasibility and safety of conducting on-the-ground activities if needed and undertake measures to ensure safety of its personnel. It is understood that the Firm shall provide medical insurance coverage and other safeguards for its personnel.

# I. Expected duration of the contract/assignment

The Firm is expected to work for three (3) months. Ten (10) days lead time should be allotted for UNDP and partners to review of output, provide comments and approve outputs.

# J. Duty Station

The location of work is in Manila. However, in view of the current quarantine protocols, telecommuting will be the primary mode of working. Should circumstances permit, the Contractor must be available to report at the UNDP Philippines office in Mandaluyong City on an on-call basis, aside from being present at certain government offices as needed.

#### k. Professional Qualifications of the Successful Contractor and its key personnel

The successful contractor shall be duly registered juridical entity, such as a sole proprietorship, partnership, corporation, or non-profit organization, whether Philippine-based or international and shall have the following minimum qualifications:

- The Firm should have at least 5 years of accumulated experience in any of the following: environmental/climate action, green economy, economic modelling, policy advice and advocacy.
- At least three (3) completed similar projects in the region/Philippines within the last five years

The successful contractor should also assign a team composed of at least the following below, who are

#### 1. Team Leader

Education

 At least Master's Degree or equivalent in environment and natural resource management, climate, economics, social sciences, development studies, or related field

#### Experience

- At least 10 years in managing and/or implementing projects/programmes on climate change, environment and natural resource management, green economy, climate finance, economic modelling
- At least 5 years in providing policy advice on green economy, climate change mitigation and adaptation, and environment-related issues

#### 2. Environmental Economist

Education

 At least Master's Degree or equivalent in environmental economics, economics, finance, statistics, or related field

Experience

 At least 5 years related to conducting cost-benefit analysis/economic modelling of environmental/climate policies and actions, valuation of natural resources, climate finance

# 3. Climate Change/Environment Specialist

Education

 At least Bachelor's Degree or equivalent in environment and natural resource management, climate, economics, social sciences, development studies, or related field

#### Experience

- At least 7 years in managing and/or implementing projects/programmes on climate change mitigation and adaptation, environment and natural resource management, green economy
- At least three (3) years in the conduct of research and studies in the area of environment/climate change, NDC

#### 4. Communication Specialist

#### Education

• At least Bachelor's degree in the communication, social sciences, development studies, business or management, law, or relevant field

#### Experience

 At least 7 years in developing and implementing communication plans/strategies, public relations, advertising, multimedia communication, development communication/behavioral science, including in any of the fields: climate change, environment, sustainable development

#### I. Price and Schedule of Payments

- a) The agreed and final contract price is a fixed output-based price regardless of extension of the project or changes in cost components.
- b) Each payment will be transferred through Electronic Fund Transfer to the account number of the contractor introduced through an official letter indicating full banking information.
- c) The financial proposal must include professional fees of all team members for the whole duration of engagement; any related costs in data gathering; communication costs; health insurance; costs of preparing soft copies of outputs.
- d) All travel-related costs should be shouldered by the contractor and be included in the Financial Proposal for as long as these are contingent to the development of the output/s and/or are indicated in the Terms of Reference (TOR).
- e) Final acceptance and approval of Outputs is required for processing and releasing each payment per table as follows:

Deliverables/ Outputs	Payment Tranche	Target Due Dates
Approved inception report, work plan and methodology,	20%	March 2021
following conduct of the inception session with UNDP and		
stakeholders		
Analytics: to include 1) systemic analysis on the linkage	30%	10 March 2021
between the pandemic/health risks, environment, and		
the economy, including the root causes of the population		
and economy's vulnerability to pandemic and the		
systemic impact of COVID-19 2) entry points for green		
recovery strategies; 3) evidence base and economic case		
for green recovery strategies, highlighting the		
socioeconomic advantage, including green jobs and		
investment opportunities, and contribution to		
strengthening health and overall resilience of the		
population and the sectors; 4) recommendations on		
immediate, medium and long-term green recovery and		
resilience strategies at national, sectoral and local level		
3) Identified actionable recommendations and produced	30%	31 March 2021
thematic policy briefs to inform recovery and resilience		
strategies at national, local and sectoral level; and		
developed and disseminated strategic communication		
and advocacy products using various platforms		
5) Final report to include analysis and recommendations,	20%	30 April 2021
and compendium of policy briefs and communication		
products developed		

#### I. Criteria for Evaluation

To select the best offer for this post, the combined scoring method will be used where the qualifications and methodology will be weighted a maximum of 70% and combined with the price offer which will be weighted a maximum of 30%.

The minimum passing score of technical proposal is 700 points

Sectio	n 1. Bidder's qualification, capacity and experience	Points obtainable
1.2	At least five (5) years of accumulated experience on environmental/climate action, green economy/recovery, economic modeling, policy advice and advocacy  (minimum 100 points for 5 years' experience, maximum of 150 points)	150
1.3	At least three (3) completed similar projects in the region/Philippines within the last five years  (minimum 100 points for 3 completed projects, maximum of 150 points)	150
	Total Section 1	300

Section	n 2. Proposed Methodology, Approach and Implementation Plan	Points obtainable
2.1	Understanding of the requirement and details on how the different service elements shall be organized, controlled and delivered	150
2.2	Description of the Offeror's approach and methodology for meeting or exceeding the requirements of the Terms of Reference	150
2.3	Assessment of the implementation plan proposed including whether the activities are properly sequenced and if these are logical and realistic, quality assurance procedures and risk mitigation measures included.	100
	Total Section 2	400

Section 3. Management Structure and Key Personnel			Points obtainable
3.1	Qualifications of key personnel proposed		
3.1 a	Team Leader		100
	At least Master's Degree or equivalent in environment and natural resource management, climate, economics, social sciences, development studies, or related field	20	
	Minimum 14 points for Master's degree, additional points for additional degree, maximum of 20 points)		
	Experience:	40	
	At least 10 years in managing and/or implementing projects/programmes on climate change, environment and natural resource management, green economy, climate finance, economic modelling		
	(minimum 28 points for 10 years' experience, additional points for additional years, maximum 40 points)		
	At least 5 years in providing policy advice on green economy, climate change mitigation and adaptation, and environment-related issues	40	
	(minimum 28 points for 5 years' experience, additional points for additional years, maximum 40 points)		
3.1 b	Environmental Economist		80
	At least Master's Degree or equivalent in environmental economics, economics, finance, statistics, or related field	20	
	Minimum 14 points for master's degree, additional points for additional degree, maximum of 20 points)		
	At least 5 years related to conducting cost-benefit analysis/economic modelling of environmental/climate policies and actions, valuation of natural resources, climate finance	60	
	(minimum 42 points for 5 years' experience, additional points for additional years, maximum 60 points)		
3.1 b	Climate/Environmental Specialist		80
	At least Bachelor's Degree or equivalent in environment and natural resource management, climate, economics, social sciences, development studies, or related field	20	
	Minimum 14 points for bachelor's degree, additional points for additional degree, maximum of 20 points)		

	At least 7 years in managing and/or implementing projects/programmes on climate change mitigation and adaptation, environment and natural resource management, green economy  (minimum 21 points for 7 years' experience, additional points for additional years, maximum 30 points)  At least three (3) years in the conduct of research and studies in the area of environment/climate change, NDC  (minimum 21 points for 3 years' experience, additional points for additional years, maximum 30 points)	30	
3.1 b	Communication Specialist		40
	At least Bachelor's degree in the communication, social sciences, development studies, business or management, law, or relevant field  Minimum 14 points for bachelor's degree, additional points for additional degree, maximum of 20 points)	15	
	At least 7 years in developing and implementing communication plans/strategies, public relations, advertising, multimedia communication, preferably in the field of climate change, environment, sustainable development  (minimum 18 points for 7 years' experience, additional points for additional years, maximum 25 points)	25	
	Tota	al Section 3	300

<sup>&</sup>lt;sup>1</sup> See United Nations Environment Programme and International Livestock Research Institute (2020). <u>Preventing the Next Pandemic: Zoonotic diseases and how to break the chain of transmission</u>. Nairobi, Kenya

<sup>&</sup>quot;See <u>Cimatu vows to consistently pursue climate action</u> (Eireene Jairee Gomez, July 25, 2020) <u>Cabinet Cluster On Climate change Adaptation</u>, <u>Mitigation And Disaster Risk reduction</u> (CCAM -DRR) <u>Performance And Projects Roadmap</u> (2018-2022)