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Empowered lives.
Resilient nations.
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(EECPs)

Lot 2: 224_ Construction of 1 Modular Centre at Zolote, Luhansk Oblast Entry-Exit Checkpoints (EECPs)

Lot 3: 587_ Construction of 1 Modular Centre at Mariinka, Donetsk Oblast Entry-Exit Checkpoint (EECP)

ITB No.: 551.224.587-2021-UNDP-UKR-ITB-RPP
Project: Recovery and Peacebuilding Programme
Country: Ukraine
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Section 1. Letter of Invitation

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation to Bid (ITB) for the above-

referenced subject.

This ITB includes the following documents and the General Terms and Conditions of Contract which is inserted in the Bid Data Sheet:

Section 1: This Letter of Invitation

Section 2: Instruction to Bidders

Section 3: Bid Data Sheet (BDS)

Section 4: Evaluation Criteria

Section 5: Schedule of Requirements and Technical Specifications
Section 6: Returnable Bidding Forms

o

O O O 0O O O O

Form A: Bid Submission Form

Form B: Bidder Information Form

Form C: Joint Venture/Consortium/Association Information Form
Form D: Qualification Form

Form E: Format of Technical Bid/Bill of Quantities

Form F: Price Schedule

FORM G: Form for Advanced Payment Guarantee

From H: Form for Performance Security

If you are interested in submitting a Bid in response to this ITB, please prepare your Bid in accordance with the requirements and
procedure as set out in this ITB and submit it by the Deadline for Submission of Bids set out in Bid Data Sheet.

Please acknowledge receipt of this ITB by sending an email to procurement.rpp.ua@undp.org, indicating whether you intend to submit
a Bid or otherwise. You may also utilize the “Accept Invitation” function in eTendering system https://etendering.partneragencies.org,
where applicable. This will enable you to receive amendments or updates to the ITB. Should you require further clarifications, kindly
communicate with the contact person/s identified in the attached Data Sheet as the focal point for queries on this ITB.

UNDP looks forward to receiving your Bid and thank you in advance for your interest in UNDP procurement opportunities.

Issued by

Olebsii Nosov . /

Approved by:

4

Name: Mr. Oleksii Nosov Name: Ms. Agnes Kochan
Title: Procurement Associate Title: UNDP Operations Manager
Date: June 30, 2021 Date: June 30, 2021

Ma


mailto:procurement.rpp.ua@undp.org
https://etendering.partneragencies.org/
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Section 2. Instruction to Bidders

GENERAL PROVISIONS

1.

2.

3.

4.,

Introduction

Fraud & Corruption,
Gifts and Hospitality

Eligibility

Conflict of Interests

1.1

1.2

1.3

1.4

2.1

2.2

2.3

2.4

3.1

3.2

4.1

Bidders shall adhere to all the requirements of this ITB, including any amendments made in
writing by UNDP. This ITB is conducted in accordance with the UNDP Programme and
Operations Policies and Procedures (POPP) on Contracts and Procurement which can be
accessed at https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-b883-
476a-8ef8-e81f93a2b38d

Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or
imply the acceptance of the Bid by UNDP. UNDP is under no obligation to award a contract
to any Bidder as a result of this ITB.

UNDP reserves the right to cancel the procurement process at any stage without any liability
of any kind for UNDP, upon notice to the bidders or publication of cancellation notice on
UNDP website.

As part of the bid, it is desired that the Bidder registers at the United Nations Global
Marketplace (UNGM) website (www.ungm.org). The Bidder may still submit a bid even if
not registered with the UNGM. However, if the Bidder is selected for contract award, the
Bidder must register on the UNGM prior to contract signature.

UNDP strictly enforces a policy of zero tolerance on proscribed practices, including fraud,
corruption, collusion, unethical or unprofessional practices, and obstruction of UNDP
vendors and requires all bidders/vendors observe the highest standard of ethics during the
procurement process and contract implementation. UNDP’s Anti-Fraud Policy can be found
at

http://www.undp.org/content/undp/en/home/operations/accountability/audit/office of
audit andinvestigation.html#anti

Bidders/vendors shall not offer gifts or hospitality of any kind to UNDP staff members
including recreational trips to sporting or cultural events, theme parks or offers of holidays,
transportation, or invitations to extravagant lunches or dinners.

In pursuance of this policy, UNDP:

(a) Shall reject a bid if it determines that the selected bidder has engaged in any corrupt or
fraudulent practices  in competing  for the contract in question;
(b) Shall declare a vendor ineligible, either indefinitely or for a stated period, to be awarded
a contract if at any time it determines that the vendor has engaged in any corrupt or
fraudulent practices in competing for, or in executing a UNDP contract.

All Bidders must adhere to the UN Supplier Code of Conduct, which may be found at
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct

A vendor should not be suspended, debarred, or otherwise identified as ineligible by any
UN Organization or the World Bank Group or any other international Organization. Vendors
are therefore required to disclose to UNDP whether they are subject to any sanction or
temporary suspension imposed by these organizations.

It is the Bidder’s responsibility to ensure that its employees, joint venture members, sub-
contractors, service providers, suppliers and/or their employees meet the eligibility
requirements as established by UNDP.

Bidders must strictly avoid conflicts with other assignments or their own interests, and act
without consideration for future work. Bidders found to have a conflict of interest shall be
disqualified. Without limitation on the generality of the above, Bidders, and any of their
affiliates, shall be considered to have a conflict of interest with one or more parties in this
solicitation process, if they:


https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-b883-476a-8ef8-e81f93a2b38d
https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-b883-476a-8ef8-e81f93a2b38d
http://www.ungm.org/
http://www.undp.org/content/undp/en/home/operations/accountability/audit/office_of_audit_andinvestigation.html#anti
http://www.undp.org/content/undp/en/home/operations/accountability/audit/office_of_audit_andinvestigation.html#anti
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct
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B. PREPARATION OF BIDS

5. General Considerations

6. Cost of Preparation of
Bid

7. Language

8. Documents Comprising
the Bid

9. Documents Establishing

the Eligibility and
Qualifications of the
Bidder

4.2

4.3

4.4

5.1

5.2

6.1

7.1

8.1

9.1

a) Are or have been associated in the past, with a firm or any of its affiliates which have
been engaged by UNDP to provide services for the preparation of the design,
specifications, Terms of Reference, cost analysis/estimation, and other documents to
be used for the procurement of the goods and services in this selection process;

b) Were involved in the preparation and/or design of the programme/project related to
the goods and/or services requested under this ITB; or

c) Are found to be in conflict for any other reason, as may be established by, or at the
discretion of UNDP.

In the event of any uncertainty in the interpretation of a potential conflict of interest,

Bidders must disclose to UNDP, and seek UNDP’s confirmation on whether or not such

conflict exists.

Similarly, the Bidders must disclose in their Bid their knowledge of the following:

a) If the owners, part-owners, officers, directors, controlling shareholders, of the bidding
entity or key personnel who are family members of UNDP staff involved in the
procurement functions and/or the Government of the country or any Implementing
Partner receiving goods and/or services under this ITB; and

b)  All other circumstances that could potentially lead to actual or perceived conflict of
interest, collusion or unfair competition practices.

Failure to disclose such an information may result in the rejection of the Bid or Bids affected

by the non-disclosure.

The eligibility of Bidders that are wholly or partly owned by the Government shall be subject
to UNDP’s further evaluation and review of various factors such as being registered,
operated and managed as an independent business entity, the extent of Government
ownership/share, receipt of subsidies, mandate and access to information in relation to this
ITB, among others. Conditions that may lead to undue advantage against other Bidders may
result in the eventual rejection of the Bid.

In preparing the Bid, the Bidder is expected to examine the ITB in detail. Material
deficiencies in providing the information requested in the ITB may result in rejection of the
Bid.

The Bidder will not be permitted to take advantage of any errors or omissions in the ITB.
Should such errors or omissions be discovered, the Bidder must notify the UNDP
accordingly.

The Bidder shall bear all costs related to the preparation and/or submission of the Bid,
regardless of whether its Bid is selected or not. UNDP shall not be responsible or liable for
those costs, regardless of the conduct or outcome of the procurement process.

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP,
shall be written in the language (s) specified in the BDS.

The Bid shall comprise of the following documents and related forms which details are
provided in the BDS:

a) Documents Establishing the Eligibility and Qualifications of the Bidder;
b) Technical Bid;

c) Price Schedule;

d) Bid Security, if required by BDS;

e) Any attachments and/or appendices to the Bid.

The Bidder shall furnish documentary evidence of its status as an eligible and qualified
vendor, using the Forms provided under Section 6 and providing documents required in
those forms. In order to award a contract to a Bidder, its qualifications must be documented
to UNDP’s satisfaction.
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10. Technical Bid Format
and Content

11. Price Schedule

12. Bid Security

13. Currencies

14. Joint Venture,
Consortium or
Association

10.1

10.2

10.3

10.4

111

11.2

12.1

12.2

12.3

12.4

12.5

13.1

14.1

The Bidder is required to submit a Technical Bid using the Standard Forms and templates
provided in Section 6 of the ITB.

Samples of items, when required as per Section 5, shall be provided within the time
specified and unless otherwise specified by the Purchaser, at no expense to the UNDP. If
not destroyed by testing, samples will be returned at Bidder’s request and expense, unless
otherwise specified.

When applicable and required as per Section 5, the Bidder shall describe the necessary
training programme available for the maintenance and operation of the equipment offered
as well as the cost to the UNDP. Unless otherwise specified, such training as well as training
materials shall be provided in the language of the Bid as specified in the BDS.

When applicable and required as per Section 5, the Bidder shall certify the availability of
spare parts for a period of at least five (5) years from date of delivery, or as otherwise
specified in this ITB.

The Price Schedule shall be prepared using the Form provided in Section 6 of the ITB and
taking into consideration the requirements in the ITB.

Any requirement described in the Technical Bid but not priced in the Price Schedule, shall
be assumed to be included in the prices of other activities or items, as well as in the final
total price.

A Bid Security, if required by BDS, shall be provided in the amount and form indicated in the
BDS. The Bid Security shall be valid for a minimum of thirty (30) days after the final date of
validity of the Bid.

The Bid Security shall be included along with the Bid. If Bid Security is required by the ITB
but is not found in the Bid, the offer shall be rejected.

If the Bid Security amount or its validity period is found to be less than what is required by
UNDP, UNDP shall reject the Bid.

In the event an electronic submission is allowed in the BDS, Bidders shall include a copy of
the Bid Security in their bid and the original of the Bid Security must be sent via courier or
hand delivery as per the instructions in BDS.

The Bid Security may be forfeited by UNDP, and the Bid rejected, in the event of any, or
combination, of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the
BDS, or;
b) Inthe event the successful Bidder fails:
i.  tosign the Contract after UNDP has issued an award; or
ii.  to furnish the Performance Security, insurances, or other documents that UNDP
may require as a condition precedent to the effectivity of the contract that may
be awarded to the Bidder.

All prices shall be quoted in the currency or currencies indicated in the BDS. Where Bids are
quoted in different currencies, for the purposes of comparison of all Bids:

a) UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in
accordance with the prevailing UN operational rate of exchange on the last day of
submission of Bids; and

b) In the event that UNDP selects a Bid for award that is quoted in a currency different
from the preferred currency in the BDS, UNDP shall reserve the right to award the
contract in the currency of UNDP’s preference, using the conversion method specified
above.

If the Bidder is a group of legal entities that will form or have formed a Joint Venture (JV),
Consortium or Association for the Bid, they shall confirm in their Bid that : (i) they have
designated one party to act as a lead entity, duly vested with authority to legally bind the

7
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15. Only One Bid

16. Bid Validity Period

14.2

14.3

14.4

14.5

14.6

14.7

15.1

15.2

16.1

16.2

members of the JV, Consortium or Association jointly and severally, which shall be
evidenced by a duly notarized Agreement among the legal entities, and submitted with the
Bid; and (ii) if they are awarded the contract, the contract shall be entered into, by and
between UNDP and the designated lead entity, who shall be acting for and on behalf of all
the member entities comprising the joint venture.

After the Deadline for Submission of Bid, the lead entity identified to represent the JV,
Consortium or Association shall not be altered without the prior written consent of UNDP.

The lead entity and the member entities of the JV, Consortium or Association shall abide by
the provisions of Clause 9 herein in respect of submitting only one Bid.

The description of the organization of the JV, Consortium or Association must clearly define
the expected role of each of the entities in the joint venture in delivering the requirements
of the ITB, both in the Bid and the JV, Consortium or Association Agreement. All entities that
comprise the JV, Consortium or Association shall be subject to the eligibility and
qualification assessment by UNDP.

A JV, Consortium or Association in presenting its track record and experience should clearly
differentiate between:

a) Those that were undertaken together by the JV, Consortium or Association; and

b) Those that were undertaken by the individual entities of the JV, Consortium or
Association.

Previous contracts completed by individual experts working privately but who are
permanently or were temporarily associated with any of the member firms cannot be
claimed as the experience of the JV, Consortium or Association or those of its members, but
should only be claimed by the individual experts themselves in their presentation of their
individual credentials

JV, Consortium or Associations are encouraged for high value, multi-sectoral requirements
when the spectrum of expertise and resources required may not be available within one
firm.

The Bidder (including the individual members of any Joint Venture) shall submit only one
Bid, either in its own name or as part of a Joint Venture.

Bids submitted by two (2) or more Bidders shall all be rejected if they are found to have any

of the following:

a) they have at least one controlling partner, director or shareholder in common; or

b) any one of them receive or have received any direct or indirect subsidy from the
other/s; or

c) they have the same legal representative for purposes of this ITB; or

d) they have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about, or influence on the
Bid of another Bidder regarding this ITB process;

e) theyare subcontractors to each other’s Bid, or a subcontractor to one Bid also submits
another Bid under its name as lead Bidder; or some key personnel proposed to be in
the team of one Bidder participates in more than one Bid received for this ITB process.
This condition relating to the personnel, does not apply to subcontractors being
included in more than one Bid.

NB. No multiple bids are allowed. Bids from connected companies (same owner/

beneficiary) will be disqualified.

Bids shall remain valid for the period specified in the BDS, commencing on the Deadline for
Submission of Bids. A Bid valid for a shorter period may be rejected by UNDP and rendered
non-responsive.

During the Bid validity period, the Bidder shall maintain its original Bid without any change,
including the availability of the Key Personnel, the proposed rates and the total price.



DocuSign Envelope ID: 96704F75-D431-4DFC-89F 1-7C5A914A60C1

17. Extension of Bid Validity
Period

18. Clarification of Bid (from
the Bidders)

19. Amendment of Bids

20. Alternative Bids

21. Pre-Bid Conference

17.1

17.2

17.3

18.1

18.2
18.3

19.1

19.2

20.1

20.2

21.1

In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may
request Bidders to extend the period of validity of their Bids. The request and the responses
shall be made in writing, and shall be considered integral to the Bid.

If the Bidder agrees to extend the validity of its Bid, it shall be done without any change to
the original Bid.

The Bidder has the right to refuse to extend the validity of its Bid, in which case, the Bid shall
not be further evaluated.

Bidders may request clarifications on any of the ITB documents no later than the date
indicated in the BDS. Any request for clarification must be sent in writing in the manner
indicated in the BDS. If inquiries are sent other than specified channel, even if they are sent
to a UNDP staff member, UNDP shall have no obligation to respond or confirm that the
query was officially received.

UNDP will provide the responses to clarifications through the method specified in the BDS.

UNDP shall endeavour to provide responses to clarifications in an expeditious manner, but
any delay in such response shall not cause an obligation on the part of UNDP to extend the
submission date of the Bids, unless UNDP deems that such an extension is justified and
necessary.

At any time prior to the deadline of Bid submission, UNDP may for any reason, such as in
response to a clarification requested by a Bidder, modify the ITB in the form of an
amendment to the ITB. Amendments will be made available to all prospective bidders.

If the amendment is substantial, UNDP may extend the Deadline for submission of Bid to
give the Bidders reasonable time to incorporate the amendment into their Bids.

Unless otherwise specified in the BDS, alternative Bids shall not be considered. If submission
of alternative Bid is allowed by BDS, a Bidder may submit an alternative Bid, but only if it
also submits a Bid conforming to the ITB requirements. Where the conditions for its
acceptance are met, or justifications are clearly established, UNDP reserves the right to
award a contract based on an alternative Bid.

If multiple/alternative bids are being submitted, they must be clearly marked as “Main Bid”
and “Alternative Bid”

When appropriate, a pre-bid conference will be conducted at the date, time and location
specified in the BDS. All Bidders are encouraged to attend. Non-attendance, however, shall
not result in disqualification of an interested Bidder. Minutes of the Bidder’s conference will
be disseminated on the procurement website and shared by email or on the e-Tendering
platform as specified in the BDS. No verbal statement made during the conference shall
modify the terms and conditions of the ITB, unless specifically incorporated in the Minutes
of the Bidder’s Conference or issued/posted as an amendment to ITB.
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C. SUBMISSION AND OPENING OF BIDS

22. Submission

Hard copy (manual)
submission

Email and eTendering
submissions

23. Deadline for Submission
of Bids and Late Bids

24. Withdrawal,
Substitution, and
Modification of Bids

22.1

22.2

223

22.4

22.5

22.6

23.1

23.2

24.1

24.2

The Bidder shall submit a duly signed and complete Bid comprising the documents and
forms in accordance with requirements in the BDS. The Price Schedule shall be submitted
together with the Technical Bid. Bid can be delivered either personally, by courier, or by
electronic method of transmission as specified in the BDS.

The Bid shall be signed by the Bidder or person(s) duly authorized to commit the Bidder. The
authorization shall be communicated through a document evidencing such authorization
issued by the legal representative of the bidding entity, or a Power of Attorney,
accompanying the Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that
the Bidder fully accepts the UNDP General Contract Terms and Conditions.

Hard copy (manual) submission by courier or hand delivery allowed or specified in the BDS
shall be governed as follows:

a) The signed Bid shall be marked “Original”, and its copies marked “Copy” as appropriate.
The number of copies is indicated in the BDS. All copies shall be made from the signed
original only. If there are discrepancies between the original and the copies, the original
shall prevail.

(b) The Technical Bid and Price Schedule must be sealed and submitted together in an
envelope, which_shall:
i Bear the name of the Bidder;
ii. Be addressed to UNDP as specified in the BDS; and
iii. Bear a warning not to open before the time and date for Bid opening as specified
in the BDS.

If the envelope with the Bid is not sealed and marked as required, UNDP shall assume no
responsibility for the misplacement, loss, or premature opening of the Bid.

Electronic submission through email or eTendering, if allowed as specified in the BDS, shall
be governed as follows:

a) Electronic files that form part of the Bid must be in accordance with the format and
requirements indicated in BDS;

b) Documents which are required to be in original form (e.g. Bid Security, etc.) must be
sent via courier or hand delivered as per the instructions in BDS.

Detailed instructions on how to submit, modify or cancel a bid in the eTendering system
are provided in the eTendering system Bidder User Guide and Instructional videos
available on this link:
http://www.undp.org/content/undp/en/home/operations/procurement/business/procur
ement-notices/resources/

Complete Bids must be received by UNDP in the manner, and no later than the date and
time, specified in the BDS. UNDP shall only recognise the actual date and time that the bid
was received by UNDP

UNDP shall not consider any Bid that is received after the deadline for the submission of
Bids.

A Bidder may withdraw, substitute or modify its Bid after it has been submitted at any time
prior to the deadline for submission.

Manual and Email submissions: A bidder may withdraw, substitute or modify its Bid by
sending a written notice to UNDP, duly signed by an authorized representative, and shall
include a copy of the authorization (or a Power of Attorney). The corresponding substitution
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25. Bid Opening

D. EVALUATION OF BIDS

26. Confidentiality

27. Evaluation of Bids

28. Preliminary Examination

29. Evaluation of Eligibility
and Qualification

243

24.4

25.1

25.2

25.3

26.1

26.2

27.1
27.2

or modification of the Bid, if any, must accompany the respective written notice. All notices
must be submitted in the same manner as specified for submission of Bids, by clearly
marking them as “WITHDRAWAL” “SUBSTITUTION,” or “MODIFICATION”

eTendering: A Bidder may withdraw, substitute or modify its Bid by Cancelling, Editing, and
re-submitting the Bid directly in the system. It is the responsibility of the Bidder to properly
follow the system instructions, duly edit and submit a substitution or modification of the
Bid as needed. Detailed instructions on how to cancel or modify a Bid directly in the system
are provided in the Bidder User Guide and Instructional videos.

Bids requested to be withdrawn shall be returned unopened to the Bidders (only for manual
submissions), except if the bid is withdrawn after the bid has been opened.

UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least
two (2) members.

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals,
the number of folders/files and all other such other details as UNDP may consider
appropriate, will be announced at the opening. No Bid shall be rejected at the opening
stage, except for late submissions, in which case, the Bid shall be returned unopened to the
Bidders.

In the case of e-Tendering submission, bidders will receive an automatic notification once
the Bid is opened.

Information relating to the examination, evaluation, and comparison of Bids, and
the recommendation of contract award, shall not be disclosed to Bidders or any other
persons not officially concerned with such process, even after publication of the contract
award.

Any effort by a Bidder or anyone on behalf of the Bidder to influence UNDP in the
examination, evaluation and comparison of the Bids or contract award decisions may, at
UNDP’s decision, result in the rejection of its Bid and may subsequently be subject to the
application of prevailing UNDP’s vendor sanctions procedures.

UNDP will conduct the evaluation solely on the basis of the Bids received.

Evaluation of Bids shall be undertaken in the following steps:

a) Preliminary Examination including Eligibility

b) Arithmetical check and ranking of bidders who passed preliminary examination by
price.

c) Qualification assessment (if pre-qualification was not done)

a) Evaluation of Technical Bids

b)  Evaluation of prices

Detailed evaluation will be focussed on the 3 - 5 lowest priced bids. Further higher priced bids shall
be added for evaluation if necessary

28.1

29.1

29.2

UNDP shall examine the Bids to determine whether they are complete with respect to
minimum documentary requirements, whether the documents have been properly signed,
and whether the Bids are generally in order, among other indicators that may be used at
this stage. UNDP reserves the right to reject any Bid at this stage.

Eligibility and Qualification of the Bidder will be evaluated against the Minimum
Eligibility/Qualification requirements specified in the Section 4 (Evaluation Criteria).

In general terms, vendors that meet the following criteria may be considered qualified:

a) They are not included in the UN Security Council 1267/1989 Committee's list of
terrorists and terrorist financiers, and in UNDP’s ineligible vendors’ list;

b) They have a good financial standing and have access to adequate financial resources
to perform the contract and all existing commercial commitments,

c) They have the necessary similar experience, technical expertise, production capacity,

11
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321
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323

33.1

33.2

34.1

34.2

quality certifications, quality assurance procedures and other resources applicable to
the supply of goods and/or services required;

d) Theyare able to comply fully with the UNDP General Terms and Conditions of Contract;

e) They do not have a consistent history of court/arbitral award decisions against the
Bidder; and

f)  They have a record of timely and satisfactory performance with their clients.

The evaluation team shall review and evaluate the Technical Bids on the basis of their
responsiveness to the Schedule of Requirements and Technical Specifications and other
documentation provided, applying the procedure indicated in the BDS and other ITB
documents. When necessary, and if stated in the BDS, UNDP may invite technically
responsive bidders for a presentation related to their technical Bids. The conditions for the
presentation shall be provided in the bid document where required.

UNDP reserves the right to undertake a due diligence exercise, aimed at determining to its
satisfaction, the validity of the information provided by the Bidder. Such exercise shall be
fully documented and may include, but need not be limited to, all or any combination of the
following:

a) Verification of accuracy, correctness and authenticity of information provided by the
Bidder;

b) Validation of extent of compliance to the ITB requirements and evaluation criteria
based on what has so far been found by the evaluation team;

¢) Inquiry and reference checking with Government entities with jurisdiction on the
Bidder, or with previous clients, or any other entity that may have done business with
the Bidder;

d) Inquiry and reference checking with previous clients on the performance on on-going
or completed contracts, including physical inspections of previous works, as deemed
necessary;

e) Physical inspection of the Bidder’s offices, branches or other places where business
transpires, with or without notice to the Bidder;

f)  Other means that UNDP may deem appropriate, at any stage within the selection
process, prior to awarding the contract.

To assist in the examination, evaluation and comparison of Bids, UNDP may, at its discretion,
request any Bidder for a clarification of its Bid.

UNDP’s request for clarification and the response shall be in writing and no change in the
prices or substance of the Bid shall be sought, offered, or permitted, except to provide
clarification, and confirm the correction of any arithmetic errors discovered by UNDP in the
evaluation of the Bids, in accordance with the ITB.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a
response to a request by UNDP, shall not be considered during the review and evaluation
of the Bids.

UNDP’s determination of a Bid’s responsiveness will be based on the contents of the bid
itself. A substantially responsive Bid is one that conforms to all the terms, conditions,
specifications and other requirements of the ITB without material deviation, reservation, or
omission.

If a bid is not substantially responsive, it shall be rejected by UNDP and may not
subsequently be made responsive by the Bidder by correction of the material deviation,
reservation, or omission.

Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or
omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation.

UNDP may request the Bidder to submit the necessary information or documentation,
within a reasonable period, to rectify nonmaterial nonconformities or omissions in the Bid
related to documentation requirements. Such omission shall not be related to any aspect
of the price of the Bid. Failure of the Bidder to comply with the request may result in the

12
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343

34.4

35.1

36.1

37.1

38.1

39.1

40.1

41.1

rejection of its Bid.

For the bids that have passed the preliminary examination, UNDP shall check and correct
arithmetical errors as follows:

a) ifthereis a discrepancy between the unit price and the line item total that is obtained
by multiplying the unit price by the quantity, the unit price shall prevail and the line
item total shall be corrected, unless in the opinion of UNDP there is an obvious
misplacement of the decimal point in the unit price; in which case, the line item total
as quoted shall govern and the unit price shall be corrected;

b) if there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

c) if thereis a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail.

If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be
rejected.

UNDP reserves the right to accept or reject any bid, to render any or all of the bids as non-
responsive, and to reject all Bids at any time prior to award of contract, without incurring
any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s action.
UNDP shall not be obliged to award the contract to the lowest priced offer.

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the
qualified and eligible Bidder that is found to be responsive to the requirements of the
Schedule of Requirements and Technical Specification, and has offered the lowest price.

In the event that a Bidder is unsuccessful, the Bidder may request for a debriefing from
UNDP. The purpose of the debriefing is to discuss the strengths and weaknesses of the
Bidder’s submission, in order to assist the Bidder in improving its future Bids for UNDP
procurement opportunities. The content of other Bids and how they compare to the
Bidder’s submission shall not be discussed.

At the time of award of Contract, UNDP reserves the right to vary the quantity of goods
and/or services, by up to a maximum twenty-five per cent (25%) of the total offer, without
any change in the unit price or other terms and conditions.

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall
sign and date the Contract and return it to UNDP. Failure to do so may constitute sufficient
grounds for the annulment of the award, and forfeiture of the Bid Security, if any, and on
which event, UNDP may award the Contract to the Second highest rated or call for new Bids.

The types of Contract to be signed and the applicable UNDP Contract General Terms and
Conditions, as specified in BDS, can be accessed at
http://www.undp.org/content/undp/en/home/procurement/business/how-we-buy.html

A performance security, if required in the BDS, shall be provided in the amount specified in
BDS and form available at

https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP DOCUME
NT_LIBRARY/Public/PSU_Solicitation Performance%20Guarantee%20Form.docx&action=
default within a maximum of fifteen (15) days of the contract signature by both parties.
Where a performance security is required, the receipt of the performance security by UNDP
shall be a condition for rendering the contract effective.
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Except when the interests of UNDP so require, it is UNDP’s standard practice to not make
advance payment(s) (i.e., payments without having received any outputs). If an advance
payment is allowed as per the BDS, and exceeds 20% of the total contract price, or USD
30,000, whichever is less, the Bidder shall submit a Bank Guarantee in the full amount of
the advance payment in the form available at

https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP_DOCUME
NT _LIBRARY/Public/PSU_Contract%20Management%20Payment%20and%20Taxes Advan
ced%20Payment%20Guarantee%20Form.docx&action=default

If specified in the BDS, UNDP shall apply Liquidated Damages for the damages and/or risks
caused to UNDP resulting from the Contractor’s delays or breach of its obligations as per
Contract.

Payment will be made only upon UNDP's acceptance of the goods and/or services
performed. The terms of payment shall be within thirty (30) days, after receipt of invoice
and certification of acceptance of goods and/or services issued by the proper authority in
UNDP with direct supervision of the Contractor. Payment will be effected by bank transfer
in the currency of the contract.

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or
firms not awarded a contract through a competitive procurement process. In the event that
a Bidder believes that it was not treated fairly, the following link provides further details
regarding UNDP vendor protest procedures:
http://www.undp.org/content/undp/en/home/procurement/business/protest-and-
sanctions.html

In the event that the Bidder offers a lower price to the host Government (e.g. General
Services Administration (GSA) of the federal government of the United States of America)
for similar goods and/or services, UNDP shall be entitled to the same lower price. The UNDP
General Terms and Conditions shall have precedence.

UNDP is entitled to receive the same pricing offered by the same Contractor in contracts
with the United Nations and/or its Agencies. The UNDP General Terms and Conditions shall
have precedence.

The United Nations has established restrictions on employment of (former) UN staff who
have been involved in the procurement process as per bulletin ST/SGB/2006/15
http://www.un.org/en/ga/search/view doc.asp?symbol=ST/SGB/2006/15&referer
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Section 3. Bid Data Sheet

The following data for the goods and/or services to be procured shall complement, supplement, or amend the provisions in the
Invitation to Bid In the case of a conflict between the Instructions to Bidders, the Bid Data Sheet, and other annexes or references
attached to the Bid Data Sheet, the provisions in the Bid Data Sheet shall prevail.

BDS Ref. to
No. Section.2

1 7

2

3 20

4 21

5 16

6 13

7 41

8 42

Data

Language of the Bid

Submitting Bids for Parts or sub-parts
of the Schedule of Requirements
(partial bids)

Alternative Bids

Pre-Bid conference

Bid Validity Period

Bid Security

Advanced Payment upon signing of
contract

Liquidated Damages

Specific Instructions / Requirements

Offers must be submitted in English (preferred), Ukrainian or Russian. In
case of submission in Ukrainian or Russian languages, bidders may be
requested for provision of English translation for separate parts of the bid
or bid as a whole. Other documentation including registration
documents, instructions and policy can be in Russian or Ukrainian
(additionally in English if present)

Not Allowed

Shall not be considered

Will be Conducted

Date : July 7, 2021 10:00 AM
Venue : by Skype

The UNDP focal point for the arrangement is:
UN RPP Procurement Unit

E-mail: procurement.rpp.ua@undp.org

90 days

Not Required

Allowed up to a maximum of 20% of contract (prepayment should not
exceed 20% of the total contract amount, or USD 30,000.00, whichever is
less)

Will be imposed under the following conditions:

If the Contractor fails to complete the specified Works within the time
period(s) stipulated in the Contract, UNDP may without prejudice to its
other remedies under the contract, deduct 0.5% of the total amount for
each day of delay until actual completion, up to maximum deduction of
10% of the value of the Contract. Once the maximum is reached, UNDP
may consider termination of the Contract.
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10

11

12

13

14

14

15

16

40

12

31

31

18,19

and 21

23

22

22

22

Performance Security

Currency of Bid

Deadline for submitting requests for
clarifications/ questions

Contact Details for submitting
clarifications/questions

Manner of Disseminating
Supplemental Information to the ITB
and responses/clarifications to
queries

Deadline for Submission

Allowable Manner of Submitting Bids

Bid Submission Address

Electronic submission (email or
eTendering) requirements

Required from Winning entity Form: Bank guarantee Amount: 10 % of the
contract amount Period of validity: until a date 30 days from the date of
issue by UNDP of a certificate of satisfactory performance and full
completion of services by the Contractor, including defects liability
period.

Local currency UAH or USD (strongly advised to use USD as a risk
mitigation measure against the impact of the local currency devaluation.
To local companies UNDP will execute payments in UAH based on UN
Operational Exchange Rate. For determining UN Operational Exchange
Rate pls. refer to treasury.un.org at the date of payment).

3 days before the submission deadline

Focal Person in UNDP: Procurement Unit
E-mail address: procurement.rpp.ua@undp.org

Direct communication to prospective Bidders by email, and Posting on the
website http://procurement-notices.undp.org, https://www.ungm.org,
Posted directly to eTendering

July 21, 2021, 23:59 (Kyiv time)
For eTendering submission - as indicated in eTendering system. Note that
system time zone is in EST/EDT (New York) time zone.

e-Tendering

Only through e-tendering system_https://etendering.partneragencies.org

551.224.587-2021-UNDP-UKR-ITB-RPP
Please note that bids received through any other address will not be
considered.

=  Format: PDF files only

=  File names must be maximum 60 characters long and must not
contain any letter or special character other than from Latin
alphabet/keyboard.

= All files must be free of viruses and not corrupted.

- Max. File Size per transmission: 20 MB

=  Proposers are solely responsible for ensuring that any and all files
sent to UNDP are readable, that is, uncorrupted, in the indicated
electronic format, and free from viruses and malware. Failure to
provide readable files will result in the proposal being rejected.
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17

18

19

20

21

22

23

24

25

27,
36

35

39

39

Date, time and venue for the opening
of bid

Evaluation Method for the Award of
Contract

Expected date for commencement of
Contract

Maximum expected duration of
contract

UNDP will award the contract to:

Type of Contract

UNDP Contract Terms and Conditions
that will apply

Other Information Related to the ITB

Public Opening will not be conducted. Bidders will receive notification
through e-tendering when bids are opened.

Once the event deadline has closed, UNDP prepare Bids opening record
with indication Bidders names and prices for it Lots. This Record will be
sent shortly to all Bidders to email address provided when registering in
eTendering system.

Non-Discretionary “Pass/Fail” Criteria on the Technical Requirements.
Lowest price offer of technically qualified/responsive Bid

UNDP may exclude suppliers, contractors and consultants from
tendering for procurement opportunities in UNDP-supported
programmes or projects if the Offeror in question or their affiliates
provided consulting services for the preparation and implementation of a
project, and in order to prevent a conflicts of interest, the Offeror and
their affiliates are disqualified from subsequently providing goods and
civil works under UNDP financing for the same project.

August 2, 2021

6 months

One or more Proposers, depending on the following factors :

a) Respectively per each Lot.

b) The general combination of the lowest prices for all lots, based on
different combinations of award contracts.

c) Regardless of the ability to execute work on more than one lot, UNDP
can at its discretion to award a contract to other parties for the purpose
of reduce the risk of work.

d) If the bidder submits an offer more, than 1 lot, UNDP reserves the right
to request additional information from the participant confirming the
ability to deliver goods on all Lots.

Contract for Civil Works
http://www.undp.org/content/undp/en/home/procurement/business/ho
w-we-buy.html

UNDP General Terms and Conditions for Works
http://www.undp.org/content/undp/en/home/procurement/business/ho
w-we-buy.html

Contact Person for Inquiries (Written inquiries only):
Procurement Unit

UNDP Ukraine

procurement.rpp.ua@undp.org
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Section 4. Evaluation Criteria

Preliminary Examination Criteria

Bids will be examined to determine whether they are complete and submitted in accordance with ITB requirements as per below

criteria on a Yes/No basis:

e  Appropriate signatures

e  Power of Attorney

e  Minimum Bid documents provided
e  Bid Validity

Full compliance and agreement with UNDP General terms and conditions available by the link:
https://www.undp.org/sites/g/files/zskgke326/files/procurement/pdf/6.%20UNDP%20General%20Conditions%200f%20C
ontract%20for%20Civil%20Works.doc

The minimum annual turnover for any 2 years in the period from 2017 to 2020: Lot 1: USD 850,000.00, Lot 2: USD
1,025,000.00, Lot 3: USD 875,000.00. In case of considering award for several lots/modular building units, annual turnover
requirements per TORs should be summed up. In case the bidder doesn’t have minimum required, it is disqualified from
further evaluation.

e  Bid Security (if required) submitted as per ITB requirements with compliant validity period

Minimum Eligibility and Qualification Criteria

Eligibility and Qualification will be evaluated on a Pass/Fail basis.

If the Bid is submitted as a Joint Venture/Consortium/Association, each member should meet the minimum criteria, unless otherwise

specified.

Subject

ELIGIBILITY

Legal Status

Eligibility

Conflict of Interest

Bankruptcy

Certificates and Licenses

Criteria

Vendor is a legally registered entity.

Vendor is not suspended, nor debarred, nor otherwise identified as ineligible
by any UN Organization or the World Bank Group or any other international
Organization in accordance with ITB clause 3.

No conflicts of interest in accordance with ITB clause 4.

Has not declared bankruptcy, is not involved in bankruptcy or receivership
proceedings, and there is no judgment or pending legal action against the
vendor that could impair its operations in the foreseeable future.

=  Availability of a licenses for the requested works, based on
technical documentation: License to perform activities related to
creation of architectural projects (or other equivalent).
(CONSTRUCTION AND INSTALLATION WORKS OF GENERAL
PURPOSE: arrangement of basements and prefabricated or
monolithic basements, installation of electrical devices and metal
constructions) if such registration is foreseen by the effective
legislation. The company should provide a document confirming
the right to carry out High-altitude works.

= The contractor must provide an authorisation document for the
right to carry out work on the organisation of fire protection
system or a detailed plan how this work will be done.

= Availability of quality certificates related for Modular Building
construction/assembly.

- The bidder must provide a certificate of conformity to Ukrainian or

Document Submission
requirement

Form B: Bidder
Information Form

Form A: Bid Submission
Form

Form A: Bid Submission
Form

Form A: Bid Submission
Form

Form B: Bidder
Information Form
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QUALIFICATION

History of Non-
Performing Contracts?

Litigation History

Previous Experience

Technical Evaluation

Financial Evaluation

European standards for the goods in accordance with DSTU EN I1SO
9001: 2018 (EN ISO 9001: 2015, IDT; ISO 9001: 2015, IDT quality
management system).

- The bidder must provide a certificate of conformity to Ukrainian or
European standards DSTU ISO 3834-2: 2008 (ISO 3834-2: 2005, IDT or
current analogue) as part of its proposal;

- The participant should provide the certificate of conformity to
Ukrainian or European standards, samples:

- DSTU B EN 1090-1: 2014 (EN 1090-1: 2009 + A1: 2011, IDT or current
analogue);

- DSTU EN 1090-2: 2019 (EN 1090-2: 2018, IDT or current analogue);

- DSTU B B.2.6-3-95 (or other active analogue);

- DSTU EN 1090-2: 2019 (EN 1090-2: 2018, IDT or current analogue);

- DSTU EN 1090-4: 2019 (EN 1090-4: 2018, IDT or current analogue).

In case of absence of the given above documents or similar certificates,
the participant should submit explanation letter concerning absence of
certificates and should attach letter which would confirm quality of the
offered goods not worse than in the above-stated quality standards.

Non-performance of a contract did not occur as a result of contractor default
for the last 3 years.

No consistent history of court/arbitral award decisions against the Bidder for
the last 3 years.

e Atleast 5 (five) years of experience in similar projects engagement
(construction/installation of Modular
Buildings/constructions/towns)

e At least 3 projects of similar nature have been completed during
the last 5 years

The technical bids shall be evaluated on a pass/fail basis for compliance or
non-compliance with the technical specifications identified in the bid
document.

Detailed analysis of the price schedule based on requirements listed in
Section 5 and quoted for by the bidders in Form F and BOQ.

Price comparison shall be based on the landed price, including
transportation, insurance and the total cost of ownership (including spare
parts, consumption, installation, commissioning, training, special packaging,
etc., where applicable)

Comparison with budget/internal estimates.

Form D: Qualification
Form

Form D: Qualification
Form

Form D: Qualification
Form

Form E: Technical Bid
Form

Form F: Price Schedule
Form and Annexes BOQ

" Non-performance, as decided by UNDP, shall include all contracts where (a) non-performance was not challenged by the contractor,
including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged
but fully settled against the contractor. Non-performance shall not include contracts where Employers decision was overruled by the
dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or
litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal
instances available to the Bidder have been exhausted.

19



DocuSign Envelope ID: 96704F75-D431-4DFC-89F 1-7C5A914A60C1

Section 5a: Schedule of Requirements and Technical Specifications/Bill of Quantities

Lot1
TERMS OF REFERENCE

Project title: United Nations Recovery and Peacebuilding Programme, Local Governance and Decentralisation Reform Component
Description of the assignment: Construction of 1 Modular Centre at Stanytsia-Luhanska, Luhansk Oblast Entry-Exit Checkpoints
(EECPs)

Country/place of implementation: Ukraine, Luhansk Oblasts (Government controlled areas).

Expected start date: July, 2021

Duration of works: up to 180 calendar days

1. Background information

The United Nations Development Programme (UNDP) has been actively working in eastern Ukraine for the past decade, prior to
the armed conflict, focusing on community and civil society development, and environmental protection.

Since 2015, upon request from the government of Ukraine, UNDP started its work on addressing conflict-related challenges by
early engagement, establishing partnerships through the United Nations Recovery and Peacebuilding Programme (UN RPP). The UN
RPP is a multi-donor funded framework programme, jointly implemented by four UN partnering agencies: UNDP, UN Women, FAO,
and UNFPA in cooperation with the government of Ukraine.

The UN RPP was designed to respond to and mitigate the causes and effects of the armed conflict. The UN RPP is an integral
component of the UNDP Country Programme. It is fully aligned with the United Nations Partnership Framework (UNPF), closely
interlinked with the Democratic Governance and Reform Programme, operating national wide and in all of Ukraine’s regions.

The Programme’s interventions are grouped under the following key Programme components, which reflect the region’s priority
needs:

Component I: Economic Recovery and Restoration of Critical Infrastructure

Component II: Local Governance and Decentralisation Reform

Component Ill: Community Security and Social Cohesion.

The Programme is pooling funds employing a multi-sectoral programme-based approach and is implementing using an area-based
methodology and unifying interventions framework for 12 projects funded by 12 international partners.

The United Nations Recovery and Peacebuilding Programme (UN RPP) is being implemented by four United Nations agencies: the
United Nations Development Programme (UNDP), the UN Entity for Gender Equality and the Empowerment of Women (UN Women),
the United Nations Population Fund (UNFPA) and the Food and Agriculture Organization of the United Nations (FAO).

Twelve international partners support the Programme: the European Union (EU), the European Investment Bank (EIB), the U.S.
Embassy in Ukraine, and the governments of Canada, Denmark, Germany, Japan, the Netherlands, Norway, Poland, Sweden &
Switzerland.

In October 2018, four UN agencies (UNDP, UN Women, FAO and the UNFPA) had countersigned a new joint project document,
funded by the EU. The overall objective of the project is to restore effective governance and promote reconciliation in the crisis-
affected communities of Donetsk and Luhansk oblasts of Ukraine, thereby enhancing the credibility and legitimacy of local
governments in the government-controlled areas (GCAs) of the oblasts. It will contribute to peacebuilding and prevent further
escalation of conflict in Ukraine through effective and accountable decentralisation, gender-responsive recovery planning and equal
access to services, as well as enhanced community security and social cohesion.

This endeavour will be achieved through the pursuit of the following specific objectives

1. To enhance local capacity for gender-responsive decentralisation and administrative reforms to improve governance, local
development and the delivery of services.

2. To stimulate employment and economic growth by assisting in Micro-, Small- and Medium Enterprise (MSME) development
through demand-driven business development services and professional skills training.

3. To enhance social cohesion and reconciliation through the promotion of civic initiatives.

4. To support sector reforms and structural adjustments in health, education and critical public infrastructure to mitigate the direct
impacts of the conflict.

Currently, people living in non-government controlled areas of Ukraine can only cross the contact line at entry-exit checkpoints
(EECPs) and receive administrative services by travelling dozens of kilometres away from the border crossing point. The absence or
limited availability of regular transport communication creates difficulties for residents, especially older people, people with
disabilities, those with small children, and other gender-sensitive groups. In order to bring all the necessary services closer to residents,
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living in non-government controlled areas of Ukraine, it is envisaged to create Modular Centres that will have the appropriate
infrastructure and equipment to provide services specified by the Ukrainian legislation.

In order to Construct 1 Modular Centre at Stanytsia-Luhanska, Luhansk Oblast Entry-Exit Checkpoint (EECP), the United Nations
Recovery and Peacebuilding Programme is looking for a contractor with relevant experience in construction of Modular buildings.

2. Scope of the Contractor’s works:

2.1 The Contractor shall execute the construction and assembly works in accordance with the attached engineering
documentation (Annex 1 - List of works to be done to construct Modular Centre with the specified volumes of works. (Sheet in Excel
format), Annex 2 - Design documentation. Explanatory note. Architectural and construction solutions. Electrical solutions).

2.2 The Contractor shall ensure the delivery of all materials and necessary equipment to the construction site. All types of
construction debris should be collected and disposed properly.

2.3 Works must be conducted in accordance with, and comply with, the applicable national regulatory framework, including

applicable environmental, labour, building and safety regulations. The obligation to comply with national law vests solely with the
contractor.
The works must be conducted in full compliance with applicable national standards and regulations: DBN (national construction norms)
A.2.2-3-2012, DBN B.2.2-40:2018, DBN B.2.2-9-2018, DBN B.1.1-7-2016, DBN B.1.2-2:2006, DBN B.1.2-7, DBN B 1.2-2, DBN B.1.2-14,
DBN A.3.1-5, DBN A. 3.2-2-2009, DBN B.2.6-161:2017, DBN B.2.6-220:2017, DBN B.2.6-163:2010, SNiP 2.08.02-89, DSTU b A.2.4-4-
2009, and other.

2.4 The contractor is obliged to comply with the requirements, conditions, instructions and standards provided in the
engineering documentation (technical design).

2.5 Within 5 working days after signing the contract, the Contractor must provide work schedule, Site Work Execution Program
(SWEP) (in accordance with the State Construction Regulations (DBN) A.3.1-5: 2016), copy of the Order on the appointment of the
responsible work executor (site manager), copy of the Order on the appointment of a person responsible for labour safety at the site.
The contractor is obliged to provide high quality staff for performance of works. The list of all staff involved should be included into
SWEP

2.6 The contractor is obliged to follow the approved methodologies and the SWEP during the works execution.

2.7 In accordance with the provided SWEP, it is necessary to provide confirmation of the official employment of key personnel,
engineering personnel responsible for labour protection at the site, workers engaged in performing high-risk works. Legal relationships
with working personnel who are not related to the performance of high-risk work can be arranged both official employment or civil-
law contracts concluded between the contractor and the employee, copies of the relevant documents must be provided together with
the site work execution program

2.8 All personnel that will be involved in work, must be insured against accidents. Copies of insurance contracts must be provided
to UNDP before start of the work

2.9 Defect liability period for the works during which the Contractor shall eliminate any defects, deficiencies, inconsistencies of
design decisions, substandard materials, works, devices, structures revealed will last 12 months after signing of the Certificate of
Substantial Completion of works unless it is proved that mentioned defects, deficiencies, inconsistencies etc., occurred due to: normal
wear and tear of the site or its parts; improper operation; improper servicing of the site by the Customer or by third parties involved
by the Customer.

2.10 The Contractor must ensure all personnel safety standards in accordance with international recommendations. Clothing
(helmets, gloves, boots, safety glasses, etc.) and personnel protection measures must be strictly adhered to and comply with 1SO or
other national standards (DBN A.3.2-2-2009).

2.11 The contractor is obliged to ensure the protection of the construction site, property, equipment, machines and mechanisms;

2.12  All garbage and site waste must be collected in a proper place on the construction site during the works, and disposed
properly before final cleaning and commissioning.

2.13  Connection of internal communications of the Modular Building to the external communication is responsibility of State
Enterprise Reintegration and Restoration

2.14  Access to the electrical connection point will be provided by State Enterprise Reintegration and Restoration. Contractor
should envisage, finance resources for payment for electricity during the assembling and alternative resources of electric supply in
case of cut-of electricity.

2.15  The contractor must provide TOR with load calculation for the development of a project for the construction of basements
for the Modular Centre in 2 weeks from the contract signing. The construction of basements for the Modular Centre will be carried out
in accordance with a separate project and will not be the subject of this purchase. The contractor will install Modular Centre to the
basements constructed by other company (responsibility of State Enterprise Reintegration and Restoration) ,

2.16  The furniture to be installed indoors will not be the subject of this purchase.

2.17 List of sites:

No. Name of the site Technical specification

Luhansk Oblast
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1. Modular Centre, EECP Stanytsia-Luhanska, Luhansk Oblast According with Annex 1

3. Work progress monitoring

3.1 The contractor's work will be supervised by representatives of the organisations responsible for author’s and technical
supervision, UNDP representatives and facility owners.
3.2 The final work acceptance will be performed by: a UNDP representative, a representative of the organisation conducting technical
supervision, and recipient representative.
3.3 In addition to regular reporting, the contractor is required to notify UNDP of any major incidents within 24 hours. These include
an incident or accident related to the implementation of the project, regarding:
a. ecology; and / or
b. health and safety of workers; and / or
c. health and safety of the population
3.4. The Contractor is obliged to record the advancement of works on site on the copy of the Schedule of Works kept on site. If
situations occur that influence the advancement of the works, the Contractor is responsible for making sure appropriate steps are
taken to minimize potential delays.
3.5 The Contractor is obliged to:

- to ensure daily presence of site manager, safety engineer on site. To ensure daily support of project manager from the
main office to undertake full scale project coordination, communication, etc.

- to participate in weekly and monthly meetings with Stakeholders (UNDP, State Enterprise Reintegration and Restoration,
The Ministry for Reintegration of the Temporary Occupied Territories);

- to participate in daily meetings with technical supervisor, site manager and safety engineer;

3.6 To provide all necessary legal documents, keep and fill in all necessary logs on the construction site as per Ukrainian
legislation, including, but not limited to:

-all necessary logs on the construction site (work log, occupational safety instruction log, etc.);
-Acts of hidden works;
-all as-built documentation

3.7 To undertake all required tests and measures of control as per Project Design, BOQs, Ukrainian norms and regulations

3.8 All actions undertaken by the Contractor should be consulted and agreed/approved with the UNDP Representatives. Certificates
of completion, both substantial and final, will be signed by the technical supervision engineer only when the contractor will submit a
complete set of as-built documentation with registries. Documentation should be submitted both in paper and electronic form. The
as-built documentation is submitted to the technical supervision engineer on a monthly basis.

4. Duration of work

4.1 The successful tenderer must complete the work in the following terms — 180 calendar days, starting from the date of contract
signing, including 2 weeks for work out of TOR with load calculation for the development of a project for the construction of
basements for the Modular Centre
If UNDP has already awarded the contract(s) to perform other similar works to the participant, UNDP reserves the right to request
additional information from the participant, namely: evidence of the company's technical ability to perform works at several sites
at the same time (availability of appropriate personnel and equipment for each site). Confirmation of availability of different
resources to complete the task for each site (personnel, equipment, etc.) is a prerequisite for awarding the contract.

5. Qualification of successful contractor

5.1 Construction company, manufactures of Modular Buildings or manufacturers of Modular Buildings in consortium with
construction companies with a valid registration (for Ukrainian companies registration must be obtained on the territory
controlled by the government of Ukraine).

5.2 Minimum annual turnover for any 2 years between 2017 and 2020: USD 850,000.00. In case of bidding for several lots/modular
building units, annual turnover requirements per TORs should be summed up.

5.3 Minimum 5 years of experience in similar projects engagement (construction of Modular Buildings/constructions/towns) .

5.4 At least 3 projects of similar nature have been completed during the last 5 years.

5.5 Availability of a licenses for the requested works, based on technical documentation: License to perform activities related to
creation of architectural projects. (CONSTRUCTION AND INSTALLATION WORKS OF GENERAL PURPOSE: arrangement of
basements and prefabricated or monolithic basements, installation of electrical devices and metal constructions) if such
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registration is foreseen by the effective legislation. The company should provide a document confirming the right to carry out

High-altitude works.

5.6 The contractor must provide an authorisation document for the right to carry out work on the organisation of fire protection
system or a detailed plan how this work will be done.

5.7

Availability of appropriate equipment and mechanisms to produce containers for Modular Centre and to conduct construction

works on the site (see paragraph 7). (at least: truck mounted crane (with min load capacity 3.5 t), compressors with electric
motor, welding machines, painting machine, hydraulic lifts, drilling machine, forklifts, vehicles for transportation of modular
containers, mallet, screwdriver, concrete mixer and other equipment).

5.8

Availability of qualified technical staff to perform the work of increased danger (mobile crane operators, assemblers, etc. For

electrical engineering staff — electrical safety team, at least 4th class, see paragraph 7).

5.9

Availability of quality certificates related for Modular Building construction/assembly.

- The bidder must provide a certificate of conformity to Ukrainian or European standards for the goods in accordance with DSTU
EN ISO 9001: 2018 (EN ISO 9001: 2015, IDT; ISO 9001: 2015, IDT quality management system).

- The bidder must provide a certificate of conformity to Ukrainian or European standards DSTU ISO 3834-2: 2008 (I1SO 3834-2:
2005, IDT or current analogue) as part of its proposal;
- The participant should provide the certificate of conformity to Ukrainian or European standards, samples:
- DSTU B EN 1090-1: 2014 (EN 1090-1: 2009 + A1: 2011, IDT or current analogue);

- DSTU EN 1090-2: 2019 (EN 1090-2: 2018, IDT or current analogue);
- DSTU B B.2.6-3-95 (or other active analogue);

- DSTU EN 1090-2: 2019 (EN 1090-2: 2018, IDT or current analogue);
- DSTU EN 1090-4: 2019 (EN 1090-4: 2018, IDT or current analogue).
In case of absence of the given above documents or similar certificates, the participant should submit explanation letter
concerning absence of certificates and should attach letter which would confirm quality of the offered goods not worse than in

the above-stated quality standards.

6. Requirements for the materials used
6.1. The Contractor is obliged to ensure procurement and delivery of all materials and necessary equipment to the construction site.
The contractor is obliged to include the cost of all necessary materials and equipment to carry out the respective type of work in

the price offer.

6.2. Delivery of the equipment must be accompanied by installation, testing, commissioning and availability of mandatory warranty
service, according to the project documentation. All necessary technical documentation, warranty certificates, as well as quality
certificates (certificates of conformity, sanitary and epidemiological findings, fire test reports (if necessary), etc.) for
materials/equipment must be provided by the Contractor on the day of work acceptance Warranty certificates for automatic and
other equipment to be installed on site shall be mandatory.

6.3. The use of asbestos and materials containing asbestos is prohibited.
6.4 The Contractor shall promote environmental sustainability and the reduction of adverse effects on the environment (use of non-
toxic substances, recycled raw materials, energy efficient equipment, reduction of carbon emissions, etc.).The Contractor should take
action to reduce energy consumption, prevent, minimize and remedy significant impacts on biodiversity, have emergency procedures
in place to effectively prevent and address industrial accidents affecting the environment and human health. The Contractor must
provide information on measures aimed to ensure the above-mentioned requirements upon UNDP request.
6.5. The quality of the materials shall be in conformity with the Ukrainian (DSTU or GOST) or European standards, in conjunction with
ISO or national standards. Requirements for basic building materials:

No. Name of structures and Basic requirements Regulatory document
materials

1 Cables and wires With a copper core; DNAOP 0.00-1.32-01. “Rules of arrangement of
When wiring is open or in boxes — electrical installations. Electrical equipment of
isolation special installations”
that does not spread the combustion DBN B.2.5-23: 2010
and does not “Designing of electrical equipment of sites of
emit toxic gases/smoke civilian use”

2 Metal constructions Metal structures of Modular Centre and | DSTU B B.2.6-200 is valid till: 2014 Metal building
other metal constructions constructions. Requirements for installation

3 Concrete Which meets the requirements of the DSTU B B.2.7-176: 2008 “Concrete mixtures.
project documentation Concrete”

4 Pipes Polyethylene pressure pipes of highand | (EN12201-2: 2003, MOD) DSTU B B.2.7-151: 2008
low pressure, type T drinking “Pipes for cold water supply. Specifications”

5 Connecting parts Connecting parts for polyethylene water | (EN 12201-3: 2003, MOD) DSTU B B.2.7-178: 2009
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pipe lines “Connecting parts for polyethylene pipes.
Specifications”
6 Paint for metal Paint for exterior works and cover of GOST 6465-76 “Paints. Specifications”
constructions metal constructions
7 Paint for interior and Acrylic front for exterior works, polyvinyl | GOST 28196-89 “Water-dispersive paints.
exterior works acetate water emulsion for interior Specifications”
works
8 Thermal insulation Thermal insulation of buildings Non- DBN B.2.6-31: 2016 “Thermal insulation of
combustible (NC) buildings. Technical specifications”
Thermal conductivity Air -0,042W / (m2 Annex2: Volume 2
k) Architectural and construction solutions
9 Waterproofing Special Membrane materials for roof DSTU B A.1.1-29-94. SSNB. “Roofing,
covering waterproofing and vapor barrier and adhesive
mastics”.
Annex2: Volume 2, Architectural and
construction solutions
10 Aluminium windows and Doors with 5-chamber profile resistant DBN B.2.6-31: 2016
metal-plastic doors to ultraviolet radiation. Double-glazed y . . R
windows. The coefficient of resistance Thermal insulation of bt..uldlngs
not less than 0.75 Annex2: Yolume 2., Architectural and
construction solutions

For supply of materials (electrical devices, cables and wires, metal products, etc.), it is also necessary to provide a certificate of
compliance, health and Epidemiological Certificate and fire test reports.
6.6 Modular Centre must be constructed in a gender responsive way to the different needs and constraints of women and men. The
design must remove barriers to access and the use of Works and related services by women, as well as enhance women’s safe access
and use.
6.7. Newly constructed Modular Centre must be accessible to persons with disabilities, including incorporating building codes that
meet international and local standards for universal access, wherever possible.
6.8 The Contractor should guarantee compliance of the Modular Centre and its components with the requirements of design
documentation within 12 months from the date of signing the certificate of completion of works/Acceptance Act.
Warranties for elevator, electrical appliances, plumbing fixtures, equipment of ventilation and air conditioning system, other technical
equipment installed in the Modular Centre should be provided by the Contractor, according to the standards and specifications.
During the warranty period, the Contractor should replace/fix all parts, mechanisms, equipment etc. of the Modular Centre that failed
to work, by its own financial resources.

7. The tender package must include:

o profile of the organisation (Construction company with current registration (for Ukrainian companies - registration must be
obtained in the territory controlled by the government of Ukraine).

* The participant's proposals are filled in the format according to item 9.

 Certified copy of the License, permits and certification to carry out activities under this ToR.

e Certified copies of financial documents confirming the minimum annual turnover for any 2 years in the period from 2017 to 2020:
USD 850,000.00. In case of bidding for several lots/modular building units, annual turnover requirements per TORs should be
summed up.

e Completed List of volumes of works and materials for this Terms of Reference (BOQ).

¢ At least 3 letters of recommendation from previous customers, reflecting the nature of the implemented projects (construction of
Modular buildings/constructions/towns), their results and the role of the applicant;

¢ A list of qualified technical personnel to perform the works.

- CVs of the proposed team including project manager, sites manager; safety engineer:.

- for the Project Manager - at least 2 implemented similar projects (construction of modular buildings/constructions/towns) have
been completed during the last 5 years;

- for Site manager - at least 2 implemented similar projects (projects for the construction of modular buildings/constructions/towns
have been completed during the last 5 years;

- for Safety engineer - at least 4 years of experience on construction sites;

- Comprehensive mobilisation/work plan, works schedule.

- Methodology Health & Safety on site (should ensure that health and safety issues are properly considered during a project’s
development so that the risk of harm to those who have to build, use and maintain structures is reduced. Should contain information
on measures to mitigate risks to the health or safety of any person carrying out the construction work; other information enabling the
contractors to demonstrate the competence and adequacy of resources; other information enabling the contractors to understand and
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perform their duties under the effective regulations on construction. Also could contain information about arrangements for the
welfare of persons carrying out the construction work.)

- Methodology of environmental protection on site

- Methodology of works implementation on site

- Methodology of works and materials quality assurance on site

- List of equipment and machinery in accordance with Comprehensive mobilisation/work plan supported by copies of lease
agreements if any.

e Financial proposal

8.Price offer and payment schedule

a. The contract value shall remain fixed for the duration of the contract.

b.  Applicants shall include all costs associated with the execution of works in their price offer (such as supply of all materials,
equipment, travel expenses, per diem payments, staff salary, office expenses, etc.).

c.  Payments shall be distributed as follows:

- The advance payment (not exceeding 20% of the total contract amount, or USD 30,000, whichever is less) may be considered
should this requirement be clearly indicated in the proposal. The payment may be provided upon the construction contract
signature.

- 70% of the total contract amount shall be paid in stages, based on the actual amount of work completed by the Contractor in the
last month (certificates of works performed must be approved by a UNDP representative and a representative of the organisation
providing technical supervision of construction, and must be submitted no later than 5 days following the reporting month).

- 10% of the total contract amount shall be paid after 12 months of the Defect Liability Period upon signing of the Certificate of Final
Completion. The Contractor may provide UNDP with on-demand bank guarantee for the last 10% of the contract amount valid
during 12 months of the defect liability period, in a form, and from a source, acceptable to UNDP.

9. Selection process
Applicants' proposals must conform to the format below and provide the detailed information on:

9.1 Work performed as a contractor for construction works of a similar nature in the last 5 years:

. Customer name and Description of Actual completion
No. Project name . . Contract amount (USD)
contact information works date
1
2
3

9.2 Current liabilities

Short description of
No. | the contract (type of
work, scope)

% of work completed on Full names of the staff involved in the work (please indicate if the
the date of bidding same staff is offered for the current tender)

9.3 Availability of staff to perform the work (enough to perform works on each site):

L. L Work experience, ST
o Full names of the staff Position Qualification EETTS temporary/permane
nt
1
2
3

9.4 List of equipment available for works (enough to perform works on each site):
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No. Name of equipment Capacity Condition (good/needs repair) Own/rented

1

2

3

9.5 Schedule of works:
No. RGeS Timing of the perf'orr‘nance of works from the date of Duration of work
signing the contract

1

2

3

10 Estimated value of the offer.

Applicants must submit their price quotations in the following format. All costs associated with the works must be included in the price
quotation (such as delivery of all materials and equipment, transport costs, per diem payments, staff salaries, office expenses, etc.).
In addition, Tenderers must provide a table of costs with breakdown of the above cost for each of the sites the scope of works in the
format specified in Annex 1. UNDP will use the cost table with breakdown to evaluate the reasonableness of prices and to calculate
the price if both parties decide to add new goods and services to the range of goods and services to be provided under the contract.

Taking into account that purchase of services will be carried out within the project of international technical assistance, price
offers/invoices for payment must be presented without VAT.

No. | Objects Amount (currency) exl. VAT
Luhansk Oblast
1. | Modular Centre, EECP Stanytsia-Luhanska, Luhansk oblast
Total amount, indicate currency, excl. VAT

Annexes to the Terms of Reference:

Annex 1. List of works to be done to construct Modular Centre with the specified volumes of works. (sheet in Excel format)
Annex 2. Design documentation. Explanatory note. Architectural and construction solutions. Electrical solutions.
https://drive.google.com/drive/folders/18EcEIxUr70byRo7Ch-5KxdWgKI6giAST ?usp=sharing
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Lot1
TEXHIYHE 3ABOAHHA

Ha3Ba npoekry: Mporpama OOH 3 BigHOBAEHHA Ta po36ya0BU MUpPyY

Onuc 3aBaaHHA: byaisHMutBo MoaynbHOro ueHTpy Ha KMNBB (KOHTpoAbHMIA NYHKT B’i3ay-Buisay) CraHuua JlyraHcbKa, JlyraHCbKOI
obnacri.

Kpaina / Micue po6otu: YkpaiHa / JlyraHcbka obnacTb (nigKoHTponbHa ypagy YKpaiHu Teputopin)
[ata noyaTKy BUKOHAHHA 3aBAaHHA: amneHb 2021

TepmiH BUKOHaHHA 3aBAaHHA i / abo aaTa 3aBepLueHHA (AKLLO0 3aCTOCOBYETbCA): A0 180 KaneHgapHUX AHiB

1. 3aranbHa iHpopmauia npo MpoeKr

MpoTArom 0CTaHHbOIo AECATUAITTA, A0 NoYaTKy KOHGAIKTY, MPOOH aKTMBHO NpoBaAMAa CBOIO AiA/bHICTb Ha CX04i YKPaiHM 3 aKUeHTOM
Ha PO3BMTOK rpomMag, rPOMagAHCbKOro CYyCNiNbCTBa Ta OXOPOHi HABKOIMLWHbLOIO CepefoBMLLa.

MoumnHatoum 3 2015 poKy, Ha 3anuT ypaay Ykpainu, MPOOH po3noyana po6oTy Hag BMpilleHHAM Npobaem, NoB'A3aHUX i3 KOHDAIKTaMU,
LUJIAXOM PaHHbOTO pearyBaHHs, BCTAHOB/IEHHA NAapTHEPCbKUX BiGHOCKH 3a gonomoroto Mporpamu OOH i3 BigHOBAEHHA Ta po36ya08u
mupy (UN RPP).

Mporpama OOH i3 BiAHOBNEHHA Ta Po36yA0BU MUPY — Lie HAraToCTOPOHHA AOHOPCbKA paMKOBa Mporpama, Wo BMNPOBAAKYETLCA Y
cniBnpayi 3 Kinbkoma napTHepcbkumK areHuismm OOH (Ctpyktypu OOH 3 nuTaHb reHAepHoi PiBHOCTI Ta PO3LWMPEHHA Mpas i
moxkameocTen KiHok (OOH XiHku), MpoaoBosbyoi i cinbcbkorocnogapcbkoi opraHisauii OOH (®H OOH), ®oHay OOH y ranysi
HapogoHaceneHHsa (PAO)).

Mporpama OOH i3 BigHOBNEHHA Ta po3byA0BK MUpPY po3pobrieHa 3 METOD pearyBaHHA Ha NPUYMHU KOHPNIKTY Ta NOM'AKLLIEHHA MOro
Hacniakis. BoHa — HeBig'eMHa cKiagoBa 3aranbHoi nporpamu MPOOH B YKpaiHi i Tomy noBHicTIO y3roaKyetbca 3 Pamkosoto
nporpamoto naptHepctea OOH. BoHa TicHo noB'a3aHa 3 Mporpamoto AEMOKPATUYHOIO BPAAYBaHHA Ta pedopm, LLLO PO3ropTaETbCA Ha
3arasibHoAEepKaBHOMY PiBHi Ta B ycix perioHax YKpaiHu.

3axoan Mporpamu OOH i3 BigHOBNEHHA Ta po3byaoBM MWMpPY 3rpynoBaHi 3a ii KNHOYOBMMM KOMMOHEHTaMu, WO BiAnNoBifaloTb
npiopuTeTHMM noTpebam perioHy:

KomnoHeHT 1: EKOHOMIYHE BifHOBNEHHA Ta PO3BUTOK iIHPPACTPYKTYpH;
KomnoHeHT 2: MicueBe camoBpaayBaHHA Ta pedopma 3 geLeHTpanisauii Bnaau;
KomnoHeHT 3: FpomaacbKa 6e3neka Ta couianbHa 3rypToBaHICTb.

Mporpama OOH i3 BigHOBNEHHA Ta PO3byA0BU MUPY, AKA NPALIOE HA OCHOBI MexaHi3my 06’eaHaHOro ¢iHaHCYBaHHSA, LOTPUMYETLCS
6aratorasny3eBoro NPOrpamHoro NiaAxoAy Ta BNPOBAAMKYETbCA 3 BUKOPUCTAHHAM METOL0/10Tii, AKa BpaxoBye cneundiky teputopin. Lle
yHiBepcanbHa nnatdopma, Wwo diHaHcyoTbeA 12 MidKHApOAHUMM NAapTHEPaMMU.

Mporpamy OOH i3 BigHOBNEHHA Ta PO36ya0BM MUpPY peanisyloTb YoTupwu areHTctBa OOH: Mporpama po3sutky OOH (MPOOH),
Ctpyktypa OOH 3 nuTaHb reHAepHoi PiBHOCTI Ta PO3LIMPEHHA Npas i MoxausocTel KiHoK (OOH XiHku), ®oHp OOH y ranysi
HapogoHaceneHHa (UNFPA) i NMpoaoBonbya Ta cinbCcbKorocnogapcbka opraHisauia OOH (PAO).

Mporpamy NiATPUMYIOTb ABaHAAUATb MiXKHAPOAHMX NapTHepiB: EBponeicbknin Cotos (EC), EBponeincbKnin iHBeCTULLINHWUIA 6aHK (EIB),
MoconbceTto CLUA B YKpaiHi, a TakoxK ypsaau Aanii, KaHagy, HinepnaHais, HimeyunHu, Hopserii, Monbwi, LWeeryapii, LUsewii Ta AnoHii.

Y »k0BTHi 2018 poKy YoTupu areHuii OOH (MPOOH, OOH *iHku, MpoaoBonbya Ta cinbcbKkorocnogapcbka oprarisavia OOH i doHg OOH
y ranysi HapofoHaceneHHs) Nignucanu HOBWUI CNINbHUA NPOEKTHUI AOKYMEHT, Wo ¢iHaHcyeTbea €C. 3aranbHa meTa NPOEKTY -
BiZAHOBMTM epeKTMBHE YNPaBAiIHHA Ta CNPUATU NPUMMUPEHHIO B NOCTPaXKAANMNX Big KpM3n rpomagax [loHelbKoi Ta JlyraHcbKoi obnactei
YKpaiHu, NigBULLYIOYM TaKMM YMHOM L,0BipYy Ta IETITUMHICTb OPraHiB MiCLLeBOro CaMoBpPSAYBaHHA Y KOHTPO/IbOBaHMX YPAAO0M paloHax
obnacteli. Le cnpuatMme 3miLHEHHIO MUPY Ta AONOMOXKe 3anobirti noganblii eckanauii KOHPAIKTY B YKpaiHi yepe3 edeKkTMBHY Ta
BigNoOBifaNbHY AeLeHTpani3aLito, reHaepHO-opiEHTOBaHe NAaHyBaHHSA BiAHOBAEHHA Ta PiIBHUIM JOCTYN A0 NOCAYF, @ TAKOX NifBULLEHY
6e3neky rpomag, Ta couiasibHy 3rypTOBaHICTb.
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Lli 3ycunnsa 6yayTb AOCATHYTI WAAXOM AOCATHEHHA HAaCTYNMHUX KOHKPETHUX Linen:

1. MocuneHHs MmicueBoro noTeHujiany Ans rFeHAEepHO-BIANOBIAANbHOI AeueHTpanisauii Ta agMiHiCTpaTUBHUX pedopm ans
NMOKPALLEHHA YNPaBAiHHA, MICLLEBOrO PO3BUTKY Ta HaZL@HHA NOCAYT.

2. CTUMYItOBaHHA 3aMHATOCTI Ta EKOHOMIYHE 3POCTAHHA LWAAXOM HaZaHHA 0NOMOTM MIKPO-, Ma/IMM- Ta cepegHim nignpuemcream
(MMCN) yepes nocnyru 3 po3BUTKY BisHecy, OpiEHTOBaHI Ha NoONWT, Ta NpodeciiHe HaBYaHHA.

3. MocnmnnTtu couianbHy 3rypTOBaHICTb Ta NPUMMUPEHHA WAAXOM NPOCYBAaHHA FPOMAACLKMX iHIiLiaTUB.

4, MiATPMMKa CEKTOPaZIbHUX Ta CTPYKTYPHUX 3MiH Yy chepi OXOPOHU 34,0POB's, OCBITU Ta KPUTUYHOT FPOMALCHKOT iIHPPACTPYKTYpU 3
METO MOM'AKLLEHHA NPAMMUX HACNiAKiB KOHDAIKTY.

Ha paHuin MOMEHT XuTeni, AKi NPOXMBAIOTb HA TMMYACOBO HENIAKOHTPOJIbBHUX ypaay YKpaiHW Teputopiax, MatoTb MOXKAMUBICTb
nepeTuHy NiHil 3iTKHEHHA BMKIIOYHO Ha KOHTPOJIbHMX NyHKTax B'i3ay -Buisgy (KMNBB), a oTpumaT agMiHicTpaTMBHI nocayrn auwe
nepeixaBlUM 33 AECATKM KiNOMETpIB Big NMYHKTY nepeTuHy. BiacyTHicTb abo obmekeHicTb peiicoBOro TPAHCMOPTHOrO CMOAYYeHHA
CNPUYMHAE TPYAHOLW ANA XKuUTeniB, 0C06AMBO ANA NOAEN CTaplioro BiKy, N04ei 3 iHBanigHICTio, NloAen 3 MaiMMKU AiTbMM, iHWI
reHAepHoO YyTAMBI rPynNu HacesNeHHA. 3 MeTol HabAMKEHHA BCiX HEOBXigHUX cepBiciB A0 KUTENIB, AKi NPOXKMBAIOTb HA TMMYACOBO
HeniAKOHTPONBbHUX ypaady YKpaiHu Teputopiax, nepeabayaerbca cTBOpeHHA MogaynbHux LleHTpis, AKi mMaTtumyTb BignosigHy
iHGpacTpyKTYypy Ta obnafHaHHA - ANA HaAAHHA NOCAYT, Nepenik AKUX BUSHaYeHO 3aKOHOAaBCTBOM YKpaiHu.

Y 3B'A3KY 3 UMM, NNAHYETbCA BUOPATH KBaNipiKOBaHOro NigpagHUKa ana npoBeaeHHA pobit no byaisHMuTBy MoaynbHoro LleHTpy Ha
KMBB CraHnuusa-/lyraHcbka, JlyraHcbKoi obnacTi.

2. O6csr pobir

2.1. BuKoHaHHA NigpagHnKom 6yaiBesibHO-MOHTaXHUX PO6IT y BiANOBIAHOCTI 3 4O4AHOK TEXHIYHOW AOKYMeHTaujeto (JoaaTok 1
— nepenik pobit, AKi NoBMHHI ByTK BUKOHaHI ana byaisHuuTea MoaynbHoro LeHTpy, loaaTok 2 — [NpoeKTHa A0KYMEHTaLs).

2.2. 3abes3neynTn NOCTaBKy BCiX MaTepianiB i HeobxigHOro ycTtaTKyBaHHA Ha byaiBeNbHUI MailgaH4YMK, B pasi BUKOPUCTaHHSA
Hebe3neyHux ANA AOBKINANA MaTepianiB BOHW NOBUHHI ByTW iAeHTUIKOBaHI Ta HAaNIEXKHMM YMHOM YTUI30BaHI.

2.3. Po60T\ NoBMHHI BUKOHYBATUCA B MOBHIW BiAMNOBIAHOCTI A0 YMHHMX HALiOHANbHUX CTAHAAPTIB Ta HOPMATMBIB, BK/HOYAOUM
BiANOBiAHI HOPMM OXOPOHM HAaBKOJIMWHBLOIO CeEPeaoBMLLA, NpaL,i, byaiBHMLTBA Ta TEXHIKM 6e3nekn: Takumu ak: [BH A.2.2-3-
2012, ABH B.2.2-40:2018, ABH B.2.2-9-2018, ABH B.1.1-7-2016, ABH B.1.2-2:2006, ABH B.1.2-7, ABH B 1.2-2, AFH B.1.2-14,
OBH A.3.1-5, ABH A. 3.2-2-2009, ABH B.2.6-161:2017, ABH B.2.6-220:2017, ABH B.2.6-163:2010, CHiM 2.08.02-89, ACTY b
A.2.4-4-2009, Ta iH. 3060B'A3aHHA BUKOHYBATWU HaLiOHaIbHE 3aKOHOAABCTBO MOKNAAAETbCA BUK/IOYHO Ha NigpsaaAHUKa.

2.4, [oTpumyBaTUCA BUMOT, YMOB, iHCTPYKLiM Ta cTaHAapTiB, nepeabayveHmnx B TEXHIYHINA OKYMeHTaL,ii (MPOEKT).

2.5. Mpotarom 5 pobounx AHIB Micna NigNMCaHHA KOHTPAKTy BUKOHaBeLb NOBMHEH HafaTK rpadik BUKOHAHHA pobiT, nporpamy
BMKOHAHHA pobiT Ha 06'eKkTi (BignosiaHo fo ABH A.3.1-5: 2016), konito Hakasy npo npu3HayeHHA BiAMNOBIZANbHOMO 3a
BMKOHaHHSA pPobIT (KepiBHUK AinsHKK), Konia Hakasy npo npusHayeHHs ocobwu, BiANOBiAaNbHOT 33 6e3neky npaLi Ha 06’eKTi.
NiapAfHUK NoBMHEH 3abe3neunTn BMKOHAHHA PobIT BUCOKOKBanidbikoBaHMMM pobiTHMKamK. Mepenik BCix pobITHUKIB, AKi
6yAyTb 3a4iAHI NPU BUKOHAHHI pobiT NOBMHEH BYTW 3aHeceHuUl B Nporpamy BUKOHAHHA pPobiT.

2.6. MigpAaaHMK NOBUHEH AOTPMMYBATUCh 3aTBEPAKEHOI NPOrpammn BUKOHAHHA pobiT nig Yac byaisHuULTBA.

2.7. Y BiANOBIAHOCTI A0 HafaHOI MPOrpamu BUMKOHaAHHA POBIT Ha 06'eKTi - HeobxigHO HaZaTV niaTBepAKeHHA odiuiliHoro
NpaLesnalTyBaHHA KJ/IlOYOBOrO MNEPCOHasy, iHXXEHEepPHOro nepcoHany, BiAMOBIAANbHOTO 3a OXOPOHY Npaui Ha 06'eKTi,
NPAaLiBHUKIB, 3aMHATUX Ha BUKOHaHHI PO6IT 3 BUCOKMM pU3NKOM. KOpUANYHI BIZHOCUHM 3 NPALLIOIOYMM NEPCOHANOM, AKi He
nos'A3aHi 3 BUKOHAHHAM POBIT 3 BUCOKUM PU3UKOM, MOXKYTb BYTM OpraHi3oBaHi AK odiLiiHUMM TPYAOBUMMU, TaK i LUBINbHO-
NpPaBoBMMW [0rOBOPAMM, YKNAAEHUMU MK NigPAAHUKOM Ta MpaLiBHMKOM, KONii BignNoBiAHMX LOKYMEHTIB MOBUHHI ByTK
HaZaHi pa3om i3 MPorpamoro BUKOHAHHAM pPobiT Ha 06'eKTi.

2.8. Becb nepcoHan, Akui byae 3agisHuii ana 6yaiBHMLTBA NOBUHEH BYTW 3acTpaxoBaHUM Bif, HelacHUX BMnaakis. Konii gorosopis
CTpaxyBaHHA NOBUHHI 6yTn HagaHi MPOOH ao noyaTky pobiT.

2.9. TepmiH BignoBifanbHOCTI 33 AedeKTU NpU BUKOHAHHI POBIT, AKi MOXYTb BUHUKHYTM NO 3aBeplueHHI0 pobiT BuKoHaBueM,
cTaHoBUTbL 12 MmicAuis (BuKoHaBeub nNoBuHeH byae yCyHyTM ByAb-Aki HeAoniku, AKi 6yayTb BUMKAMKAHI HeBiANOBIAHICTIO
NPOEKTHUM pillEHHAM, BUKOPMUCTAHHAM HEAKICHMX maTtepianiB, MPUCTPOIB, KOHCTPYKLIiA) Ta OBUYMCNIOETHCA 3 MOMEHTY
NiANMCaHHA SOKYMEHTIB NPO 3aBepLlleHHA pobiT, AKWo He byae [oBeAEHO, WO 3ragaHi AedeKTn. HefoNiKK1, HeBigNoBiAHOCTI
TOLO BUHWKAM Yepes: HOPMaabHUIA 3HOC 06’EKTY Ha AKOMY BUKOHYBANUCA poboTu; BUKIMKAHI HENPaBUIbHOIO eKcnyaTal,ito
260 HeHanexXHUMm o0bcyroByBaHHAM 06’€eKTY.
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2.10.

2.11.

2.12.

2.13.

2.14.

2.15.

2.16.
2.17.

BuKoOHaBeLb NOBMHEH 3abe3nedynTun BCi cTaHAapTH 6e3nekun nepcoHany BiANOBIAHO A0 MiXKHAPOAHMX pekomeHaauin. Oaar
(wonomu, pyKaBUYKM, YepeBUKM, 3aXMCHI OKYNAPU TOLLO) Ta 3aXO4M 3aXMCTYy NepCcoHany NOBUHHI CyBOPO AOTPMMYBATMCA Ta
Bignosigati I1SO abo iHwum ctaHgapTtam (ABH A.3.2-2-2009).

MiapaaHMX noBMHEH 3a6e3nedYnTu 3axmncT (oxopoHy) byaiBesibHOro MaingaHumMKa, MaiHa, 0bnagHaHHA, MalUWH Ta MeXaHi3miB.

Bce cmiTTA NOBUHHO BYTU HaNEXHWM YMHOM 3ibpaHe B HaneXHOMy Micli Ha byaiBenbHOMY MalAaHUYMKY A0 OCTAaTOYHOrO
npubupaHHA.

MpUeaHaHHA BHYTPIWHIX MepexX MoayAbHOTrO LEHTPY A0 30BHIWHIX Mepe (BOLOMNOCTaYaHHA, eNeKTPOoMnOoCTavyaHHs,
KaHanisauis Towo) 6byae 3abesneyeHo [epxaBHum MNianpuemcTsom «PeiHTerpauis Ta BigHOBAEHHAY.

MpUeaHAHHA A0 eNEeKTPUYHUX MepeX ANA BUMKOHaHHA pobiT Ha ob6’ekTi byae 3abesneyeHo [epkaBHum [ianpruemcrsom
«PeiHTerpauis Ta BigHOBAEHHA». MigPAAHMK NOBMHEH NepeabaunTh GpiHaHCOBI pecypcu s onnaTh enekTPUYHOI eHeprii Ta
aNbTepHaTMBHI AXepena eneKkTPUYHOI eHeprii, B pa3i BiAKNIOYEHHA eNeKTPUYHOro NOCTa4YaHHA.

NiapAAHUK NOBUHEH HaaaTu TexHiyHe 3aBAAHHA 3 PO3PAXYHKAMM HaBAHTAXKEHHA AR PO3POOKM NPOeKTy GyHAAMEHTIB nifg,
MopgynbHWit LieHTp Ha NpoTA3i A4BOX TUXKHIB 3 MOMEHTY NignucaHHA Aorosopy. byAiBHULTBO dyHAAMeHTIB (Naowaakm) nig,
MogaynbHuit LleHTp byae 34iMCHIOBATUCA 33 OKPEMMM KOHTPAKTOM Ta He € NpeaMeTOM AaHoi 3aKynisni. MigpagHuk byae
BCTaHOB/OBaTM MoaynbHUI LEHTP Ha 3a3ganerigb 36yaoBaHnin dyHaameHT (naowaaky) — byae 3abesneyeHo [epkaBHUM
NignpuemctBom «PeiHTerpauis Ta BigHOBAEHHA»

Mebni, aki byayTb BcTaHOBAOBaTUCL Y MoaybHil byaisni He € npegMeTOM AaHOI 3aKyniBi.

Mepenik 06'eKTiB:

Ne

s/n Appeca TexHiuHa cneuyundikauin

JlyraHcbKa o6aacTb

[us. flogaToK 1 - Nepenik obcsariB pobiT i

M 7 KMnBB - i i
OAYNbHWUIN UEHTP Ha CraHuua-JlyraHcbKa, JlyraHcbkoi obnacTi marepianie

3.1.

3.2

3.3.

3.4,

3.5.

3.7.

3. KoHTponb BUKOHaHHA pobiT

PoboTa nigpsaaHuKa byae KOHTPONOBATMCA NPeACTaBHUKAaMM OpraHisaLii, BiagNoBigaNbHUX 32 aBTOPCbKUIA | TEXHIYHUI Harnasa,
npeactaBHukamu MPOOH Ta BnacHMKamu 06’ ekTiB.

3aK/Il04YHe NpuiiMaHHA pobiT byayTe BUKOHYBaTU: npeacTtaBHMK NMPOOH, npeacTaBHUK opraHisauii, Wo 34iMCHIOE TEXHIYHMI
Harnag 3a 6yAiBHULTBOM, a TAaKOX NPeACTaBHUK BNACHUKaA.

Kpim perynapHoi 3BiTHOCTI, NiapagHUK 30608'a3aHnit npoTarom 36 roguH nosigomutt MPOOH npo 6yab-siKi BENUKi iIHUMAEHTH.
[0 HUxX BigHOCATBLCA IHUMAEHT ab0 aBapif CTOCOBHO BUKOHAHHSA NPOEKTY, LWOAO:

a. ekosoria; Ta / abo
b. 3m0pos’s Ta 6e3neka pobiTHUKIB; Ta / abo
C. 300poB'A Ta 6be3neka HaceNeHHs
MNiapaaHUK 30608'A3aHMI diKcyBaTK NpPOCyBaHHA PObIT No byaiBHULTBY Y Konii Fpadiky BUKOHAHHA pobiT, AKMIA 36epiraeTbea
Ha 6yaiBHMLTBI. B pa3i BUHUKHEHHA CUTYaLiiA, AKi MOXYTb BNIMHYTU HA NPOCYyBaHHA pobiT, MigpagHUK NoBUHEH 3abe3neyntu
Bi4NOBIAHI 3aX0AM WOA0 MiHIMI3aLii NOTEHLIMHUX 3aTPUMOK.
BuKoHaBelb 3060B’'s13aHNI:
3abe3neyyBaTu WOAEHHY NPUCYTHICTb KepiBHMKA AiNAHKW, iHXeHepa 3 OXOpPOHW npaui Ha byaisBHMUTBI. HagasaTu wopeHHyY
iHbopMaLLito KepiBHUKY NPOEKTY 3 roNI0BHOIO odicy ANA 34iMCHEHHA NOBHOMACLWITAaBHOT KoopAUHaLLi No peaniszauii NpoeKTy Toww,o;
6paTh yyacTb Yy LUOTMXKHEBMX Ta LLOMICAYHMX 3ycCTpiyax i3 3auikaBneHumu ctopoHamu (MPOOH, [OepaBHe Mianpuemcrso
«PeiHTerpauis Ta BiaHoBAEeHHA», MiHicTepcTBO peiHTerpauii);
6paTh yyacTb Y WOAEHHMX 3YCTPIYAX 3 TEXHIYHUM HArNALOM, KEPIBHUKOM LiNSHKM Ta iHKEHEepPOM 3 OXOPOHM NpalLli;
HapasaTu BCi HEOBXiAHI OPUANYHI LOKYMEHTU, BECTU Ta 3aMOBHIOBATU BCi HEOBXiAHI *KypHanu Ha byaisenbHOMY MalAaHUNKY
BiANOBIAHO A0 3aKOHOAABCTBA YKPAiHK, BKNOYAOUM, anie He 0OMENKYIOUMCH LLUM:
BCi HEOBXIiAHI XXypHanu Ha byaiBeNbHOMY MakAaHUYMKY (3KypHan pobiT, »ypHan iHCTPYKLiA 3 OXOPOHM NpaLi ToLwo);
aKTU NpUXOBaHUX pPobiT;
BCIO HeObXiAHY BUKOHABYY AOKYMEHTaL,ito

MpoBoanT BCi HEODXiAHI BUNPOOYBAHHA Ta 3aX04M KOHTPOIO AKOCTI Y BigNoOBIAHOCTI A0 NPOEKTHOI AOKYMeHTaLii , HopmM Ta
PErynAaTOPHUX AOKYMEHTIB, IKi NepeabayeHi yKpaiHCbKMM 3aKOHOAaBCTBOM.
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3.8. Bci aii nos’asaHi 3 6yaiBHMUTBOM, fAKi ByayTb 34iicHioBaTUcA MigpAAHUKOM, NOBUHHI BYTU y3roaxKeHumu/ 3aTBeparKeHnmu
npeactaBHnKamm MPOOH. [lokyMeHTM Npo 3aBepLUEHHs pobiT, AK MPOMIXKHI, TaK i ocTaTOYHi, ByayTb NiANMCYBATUCD iHXKEHEPOM
3 TEXHIYHOro Harnagy Auwe ToAj, Koau niapagHukom byae HaZaHWUM NOBHUM KOMMIEKT roTOBOI AOKYyMeHTaLii. BUKOHaBYa
[OKYMEHTALLiA NOBUHHA HaaBaTMCA AK Y NANepoBiit, TaK i B eN1eKTPOHHIN dopmi. BUKOHaBYa OKYMEHTALLIA WOMICALA NOAAETLCA
iHXeHepy 3 TeXHIYHOro Harnaay.

4. TpuBanicTb BUKOHaHHA pobiT

4.1.  YcnilWHWA y4YacHUK TOPriB NOBMHEH BMKOHATM pPoBOTM B CTPOKM, fAIKi He nepesulLytoTb 180 KaneHmapHUX AHIB  Big AaTu
NiANUCaHHA KOHTPAKTY, BKAKOYAOUM 2 TUXKHSA Ha NiArOoTOBKY TeXHIYHOro 3aBAaHHA Ta PO3paxyHKiB HaBaHTaXKeHb, AKi HeobXiaHi
L9 NOAANbLIOT0 BUKOHAHHA NpoekTy byaisHuuTBa dyHAameHTiB nig MoaynbHuii LleHTp.

B pasi, saKkwo MPOOH Be NpuUCyAMB y4aCHMKY KOHTPAKT/M Ha iHWI cxoxi po6oTtu, MPOOH 3anuwae 3a cob6oto npaBo 3anpocutu
AoAaTKoBy iHPOpMaALLilo B y4aCHWKA, @ came: A0KA3N TEXHIYHOT MOMKIMBOCTI KOMMaHii BUKOHATU pobOTH OLHOYACHO Ha AeKiNbKox
06'eKTax (HaABHICTb BifgNOBIAHOIO NepcoHany Ta 061aaHaHHA ANA KOXKHOTO 3 06'eKTiB ). MNiaTBEpAKEHHA HAABHOCTI Pi3HUX pecypcis
ON1A BMKOHAHHA 3aBAaHHA NO KOXHOMy 06'eKTy (nepcoHan, obnagHaHHA Towo) € 06OB'A3KOBOID YMOBOKO A/ NPUCYAMKEHHA
KOHTPaKTY.

5. Ksanigikauia ycniwHoro nigpagHuka

5.1. byaisenbHa KomnaHis, BUPOOHWK MoaynbHUX Byaisenb, abo BUPOOHWK MoayabHUX Byaisenb B KOHcopLiymi 3 byaisenbHo
OpraHisalielo 3 Ailo4ol0 peecTpauielo (4n8 yKpaiHCbKMX KOMMaHiA - peecTpauia noBuHHa 6yTM oTpumMaHa Ha TepuTopii
KOHTPO/1bOBaHOI ypAA0oM YKpaiHu).

5.2.  MiHiManbHUI piyHNI1 06OPOT 3a OCTaHHI 2 pokM B nepioa 32017 no 2020 pp: USD 850,000.00. Y pasi 6axkaHHA HagaTV TEHAEPHI
Npono3uLii Ha AeKiNbKa N10TiB/MOAYNbHUX LLEHTPIB MiHIMasIbHI piYHi 060POTM MO KOXKHOMY 3 JI0TiB NOBUHHI Byau NiACyMOBaHi.

5.3. MiHiMym 5 poKiB B NpoekTax aHanoriyHoro xapaktepy (By4iBHUUTBO MOAynbHUX 6yAiBenb, KOHCTPYKLiA, MOAYNbHUX
MiCTeYoK).

5.4.  MiHimym 3 NpOEKTM aHaNOori4YHOro XapaKTepy BMKOHAHI 33 OCTaHHI 5 poKiB.

5.5. HasBHicTb niueHsii Ha 3anuTyBaHi PobOTWU, 3aCHOBaHI Ha TEXHIYHIN AOKyMeHTauji: JliLeHsia Ha 34iACHEHHA AianbHOCTI,
nos'a3aHoi i3 cTBOpeHHAM 06'ekTiB apxiTekTypu.(BYAIBE/IbHI TA MOHTAMHI POBOTU 3ATA/IbHOTO MNPU3HAYEHHSA:
YNALWTYBaHHA OCHOB Ta PyHAAMEHTIB 36ipHMX Ta MOHONITHUX, MOHTAX €NEKTPOTEXHIYHUX MPUCTPOIB, 3BEAEHHA MeTaneBux
KOHCTPYKLiM) AKWO Taki AOKYMEHTM nepenbayeHi YMHHMM 3aKOHOLABCTBOM. MiApAAHWMK MOBUHEH HAZATU AOKYMEHTU
niaTBEpPAKYIOUI MPAaBO BUKOHYBATU BUCOTHI pO6OTH.

5.6. MiapAagHWK NOBUHEH HAfATU AOKYMEHT NiATBEPAKYHOUMIA NMPABO BUKOHYBATUM POOOTHM 3 BALUTYBAHHSA MOXKENKHOI CUTHaNi3aLii,
abo HagaTu geTanbHUA NAaH (PO3’ACHEHHS), AKUM YMHOM Ui pOo60TN BYAYyTb BUKOHAHI.

5.7.  HasBHicTb BignoBigHOro o6naAHaHHA | MexaHi3miB ans byaisHUuTBa MogynbHoro LieHTpy . (KpaH Ha aBTomobinbHOMY xony
(miH. BaHTaxKonigoMHicTb 3.5 T), eneKTpPUYHMIN Komnpecop, 3BaptoBasbHe 06/1afHaHHA, 06/MafiHAHHA ANA BUKOHAHHA
bapbyBanbHUX pobiT, rigpasniyHi nigiimadi, TpaHcNopT ANA nepeBe3eHHA MOAY/bHUX KOHTeliHepiB, nepdopaTtopw,
€NEKTPUYHUI APUNb, WYPYNOBEPTH, HETOHO3MILLIYBAY Ta iHWe HeobxiaHe obnagHaHHsA) (n.7).

5.8.  HasBHicTb KBanidpiKOBaHOro TEXHIYHOrO MepcoHany ANA BWKOHAHHA pPo6IT nigBuweHOi Hebesnekn (omepaTop Kpady,
MOHTaXKHMKM iHLL., 417 €NeKTPOTEXHIYHOro NepcoHany — rpyna 3 enekTpobesnekn He HuKYe 40i).

5.9. MigpagHUK y cknagi cBOET Nnpono3unuii Mae HagaTu cepTudikaT Bi4NOBIAHOCTI BITYM3HAHOTO abo EBPONENCbKOro 3paska Ha ToBap
BignosiaHo Ao ACTY EN I1SO 9001:2018 (EN 1SO 9001:2015, IDT; ISO 9001:2015, IDT cuctemu ynpasaiHHA AKICTIO).

YYacHUK y CKnagi cBOEi Nnpono3uuii mae Hagatn ceptudikat BignoBigHOCTI BiTYM3HAHOrO abo eBponelicbKoro 3paska ACTY 1SO 3834-
2:2008 (ISO 3834-2:2005, IDT abo aitounit aHanor);

YyYacHUWK y cKnagi cBO€Ei Nnpono3unuii mae Hagatu cepTudikaT BignNoBiAHOCTI BITYN3HAHOrO abo EBpONENCbKOro 3paskKa:

- OCTY B EN 1090-1:2014 (EN 1090-1:2009+A1:2011, IDT a6o ajtoumnii aHanor);

- OCTY EN 1090-2:2019 (EN 1090-2:2018, IDT abo ajtoumnii aHanor);

- OCTY b B.2.6-3-95 (abo iHWWiA Aiounit aHanor);

- OCTY EN 1090-2:2019 (EN 1090-2:2018, IDT abo agitouunii aHanor);

- OCTY EN 1090-4:2019 (EN 1090-4:2018, IDT abo aitouunii aHanor).

Y BMNaZKy BiACYTHOCTI HAaBEAEHMX YM AaHANOTIYHUX TM cepTUdIKaTIB, y4aCHUK MA€E HAZATU y CKNAAi NPONO3KLi IMCT 3 po3’ACHEHHAMM
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LLLOA0 BiACYTHOCTI B HHOrO CEPTMOIKATIB Ta 40NYUUTU 0 IMCTA LOKYMEHTM AKi 6 NigTBEpAKYBaNM AKICTb 3aNPONOHOBAHOIO HUM TOBapy
He ripLy HiX y BULLeHaBeAeHMX CTaHAapTaxX AKOCTI.

6. Bumoru g0 BUKOPUCTOBYBAHUX MaTepianis.

6.1. MigpagHuK 30608'A3aHNn 3abe3neunTn 3aKyniBAKO Ta NOCTaBKYy BCiX maTepianis i HeobxigHOro ycTaTkyBaHHA Ha byaiBenbHUiA

mangaHumk. NigpagHWK 3060B'A3aHMIA BKIHOYMUTU B LLIHOBY NPOMO3ULit0 BapTiCTb BCiX HEOOXiAHWX MaTepianiB i yCTaTKyBaHHA onn
BMKOHAHHA BiANOBiAHOro BMAY PObIT.

6.2. MocTaBka 06nagHaHHA MOBMHHA CYNPOBOAMKYBATUCA MOro YCTaHOBKOW, BUMNPOGYBaHHAM, BBEAEHHAM B eKcniyaTtauito Ta

HaABHICTIO 060B'A3KOBOrO rapaHTiHOro 06CNyroByBaHHs, 3rifHO 3 NPOEKTHOO AOKYyMeHTaujieto. ObnagHaHHA abo byab-aKi iHWi
matepiann / npoayktn, ski 6yayTb BMKOPWUCTOBYBATUCA, MOBWMHHI MaTM BiAMOBiAHY rapaHTilo. BcA HeobxigHa TexHiuyHa
OOKYMEHTALs,, rapaHTiHi NUCTM, a TaKoX cepTudikatv AkocTi (cepTudikaTv BiANOBIAHOCTI, CaHiTapHO-enigemionoriyHunn
BMCHOBOK, NPOTOKO/IN NOXeXKHWX BUNpobyBaHb (y pasi HeobxiaHoCTi) i T.n.) Ha maTepianu / o6n1afHaHHA NOBUHHI HaJaBaTUCA
NiapagHMKOM B AeHb AocTaBku. CepTudikaT Ha rapaHTiliHe 06CnyroByBaHHA 41a aBTOMATUMYHOTO Ta iHWOro obnagHaHHA, sKe
byane BCcTaHOBNEHe Ha 06'ekTi, 060B'A3KOBI.

6.3. 3a60poHEHO BUKOPUCTOBYBATM a3becT i maTepianu Lo micTaTb asbecT.

6.4. NigpagHWK 30608'A3aHNI CNPUATU EKONOTIYHIN CTIMKOCTI Ta 3MEHLUEHHIO HECMIPUATANBUX BMNAMBIB HAa HABKOJ/IMLLHE CEpeaoBULLEe

(HanpurKnag, BUKOPUCTAHHA HETOKCUYHUX PEUYOBUH, Nepepob/ieHOl CMPOBUHK, eHeproedeKTUBHOrO 061agHaHHA, 3MEHLLEHHS
BMKWAIB BYI/NeLo TOLLO).

MNiapAagHUK NOBUMHEH BXXWUTU 3aXOA4iB AN1A 3MEHLUEHHS CMOXMBaHHA eHeprii, 3anobiraTm Ta MiHiMi3yBaTW 3HAYHWA BMNJIMB Ha
6iopi3HOMAHITTA, 3aNPOBAAKYBATN HAA3BUYANHMX NpoLeayp A7 ePeKTUBHOMO 3anobiraHHA Ta YCYHEHHA NPOMMUCNOBUX aBapii,
O BM/IMBAOTb Ha AOBKiNAA Ta 340poB'A Ntoaei. BUKOHaBeub NOBMHEH Hagatv iHPopmaLilo Npo 3axonu, CNPAMOBaAHI Ha

3abe3neyeHHs BuLLLE3a3HaYEHUX BUMOT, Ha 3anuT MPOOH.

6.5. AAKiCTb maTepianis NOBMHHA BiANOBIAaTN yKpaiHCbKMM cTaHgapTam (ACTY um FOCT), abo eBponeicbKMM CTaHZaPTaMm, y NOEAHAHHI
3 1SO abo miKHapOAHMMM CTaHAAPTaMU. BUMOrv 20 OCHOBHWX ByAiBenibHUX maTepianis:

Ne HalimeHyBaHHA OCHOBHi BUMOTH HopmaTuBHMIA LOKYMEHT
3/n KOHCTPYKLUi i maTepianis
1. Kabeni Ta gpotu 3 migHo *Knnaoto; AHAOIM 0.00-1.32-01. «Mpasuna ynawTyBaHHA
Mpu npoBoaui BiAKpMUTO abo B KOpobax — | eNeKTPOYCTaHOBOK. EnekTpoobnagHaHHA
30141, WO He NOLMPIOE FOPiHHA i He cnewia/ibHUX YCTAaHOBOK »
BUAINAE TOKCUYHUX ra3iB / aumy [OBH B.2.5-23: 2010
«MpoeKTyBaHHA eneKkTpoobaagHaHHA 06'eKTiB
LMBINIbHOTO NPU3HAYEHHA»
2. MeTanoKoHCTPyKLi MeTanoKkoHCTpyKLUii moaynbHoro ueHTpy | ACTY B B.2.6-200 gie no: 2014 KoHcTpykuii
meTanesi byaiBenbHi. BUMOrn 40 MOHTaxy
3. beToH LLlo BignoBsigae BMMoram NpoeKTHoil OCTY B B.2.7-176: 2008 «CyMmiwwi 6eTOHHi.
AOKyMeHTaL,ii BeToH.»
4. Tpybu nonietuneHosi Tpybu nonieTnneHoBi BUCOKOTrO Ta (EN12201-2: 2003, MOD) ACTY b B.2.7-151:
HW3bKOrO TUCKY, TUN T, ANA NUTTA 2008 «Tpybu ana XonoAHOro BOAONOCTAYaHHA.
TexHiYHi XapaKTepUCTUKN»
5. 3’egHyBanbHiI geTani 3’eaHyBaNbHi geTani ana Tpy6 (EN 12201-3: 2003, MOD) ACTY b B.2.7-178:
nonieTuneHoBmx 2009 «3’egHyBanbHi getani ana
nonieTuneHosux Tpy6. TexHiuHi
XapaKTepucTmkm "
6. dapba ana metanesmnx Papba oA 30BHILWHIX pobiT Ta nokputTa | FTOCT 6465-76 «Dapbu. TexHiuHi
KOHCTPYKL MeTaNeBUX KOHCTPYKLLiM XapaKTepPUCTUKN Y.
7. dapba ana BHYTPILWHIX AkpunoBa dapba ANA 30BHILLHIX PObIT, FOCT 28196-89 Kpacku BogHo-
pO6IT Ta 30BHiWHiX PobIT MonisiHaueTaTHa dapba Ha BoAHIN AMcnepcuoHHble. TexHUYecKkune ycnosmsa
OCHOBI A7 BHYTPILWHIX pobiT
8. TepmoizonauinHi Tennoisonsauia byaisens HeroprYMmm [BH B.2.6-31: 2016 «Tennoizonauia byaisens.
maTepianm martepianamm TexHiuHi xapaKTepucTmkn"
TennonposigHicTb Air -0,042 Bt / (M2 K) JopaTok2: Tom 2. ApXiTeKTYpHO-byaiBenbHi
pilleHHA
9. lapoizonauis CneujanbHa membpaHa gns NoKpUTTA OCTY b A.1.1-29-94. SSNB. “lNoKpiBenbHi,
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NOKpiBAi

ri4poi3oNALiNHI Ta NApOi30NALIMHI Ta KNelKi
MacTukn”.

[opatoKk2: Tom 2. ApxiTeKTypHi Ta byaiBenbHi
pilleHHA.

10.

ANtoMmiHieBi BikHa Ta
MeTan0-N1acTUKOBI ABepi

[Bepi meTano-nNn1acTMKoBi 3
n’ATMKamepHoro npodinto 3 onopom 4o
ynbTpadioneTy. BikHa 3 ABOKamepHUM
cKknonakeTom. KoeoiuieHT onopy — He
meHwe 0,75.

[BH B.2.6-31: 2016

“Tennoisonsauia byaisens”

[opatoKk2: Tom 2. ApxiTeKTypHi Ta byaiBenbHi
pilleHHA

Mpu noctayaHHi maTtepianie (eNeKTpuyHi Nnpunagu, Kabeni Ta 4poTH, MeTanesi BUPO6U, TOLWLO ) TaKOXK NOTPIBHO HagaTn cepTudikaTt
BifNOBIAHOCTI, CaHITapHO-eNifeMioNOriYHNN BUCHOBOK i MPOTOKO/IM NOXEXHWUX BUNPOBYBaHb.

6.6. MogynbHWit LLeHTp NnoBMHeH 6yTh NobyaoBaHWM 3 BpaxyBaHHAM 0COBANBUX reHAEPHUX NOTPeH KiHOK Ta 40N10BiKiB. MoAyAbHUi
LleHTp noBuHeH 6yTn 36yA0BaHNM 3 ypaxyBaHHAM 6€3ne4HOro LOCTyny Ta 3pYyYHUM A/19 BUKOPUCTAHHA KiHKaMM NPU OTPUMAHHI

ny6AivHMX nocnyr.

6.7. MogynbHuii LLeHTp noBMHEH BYTU AOCTYNHUMW ANA NtoAeN 3 0OMEKEHMMUN MOXKAUBOCTAMM, Bignosiaatn byaisenbHUM HOpMam,
MiXKHAPOAHMM Ta MiCLLEBMM CTaHAAPTaM YHiBEPCaNbHOrO AOCTYNY, Ae e MOX/IMBO.

6.8. NigpagHMK NOBMHEH rapaHTyBaTW BigNoBigHICTb MoAyNbHOMO LEHTPY Ta MOro KOMMOHEHTIB BUMOTaM MPOEKTHOI AOKyMeHTaL,ii
npoTarom 12 micAuis 3 4aTv NiANUCaHHA AOKYMEHTIB NPO 3aBepLleHHA pobiT/AKT npuiiMaHHA-Nepesayi.

7.

lapaHTii Ha nidT, enekTponpunagm, CaHTEXHIYHI Npunaam, obnagHaHHA CUCTEMM BEHTUAALLT Ta KOHAMLIOHYBaHHS, iHLWE TEXHIYHE
obnagHaHHA, BCTaHOBNEeHe B MoaynbHOMY LLEHTPi, NOBUHHI 6yTM HapaHi MigpagHUMKom y BiAMNOBIAHOCTI A0 CTaHAAPTIB Ta

TEXHIYHUX YMOB.

MpoTArom rapaHTiltHOro nepioay MiapAAHMK, 33 paxyHOK BIACHUX KOLWTIB, MOBUHEH YCYHYTU (3amiHWUTWU/BigpemMoHTyBaTH) BCi
HeA0NiKM AKi BAHUKHYTb NPW eKcnyaTauii AeTanel, mexaHiamis, 061agHaHHA MogynbHOIO LLEHTPY.

Ter,epHm?’l naKeT NOBUHEH BKAKO4YaTu:

Mpodinb opraHisauii (byaisenbHa KomnaHia 3 Ailoyolo peecTpauieto (ANA YKpaiHCbKMX KOMMaHIil - peecTpauis NoBUHHA byTn
OTPMMaHa Ha TepuUTopii KOHTPONLOBAHOT YPAZOM YKPaiHK).

Mpono3uuii ysacHWKa 3anosHeHi y dopmari 3rigHo n.9 .

3aBipeHa Konis JliLeHsii Ha 34iMCHEHHA AiaNbHOCTI, NOB'A3aHOI i3 CTBOPEHHAM 06'€KTIB apXiTEKTYPU (33 HAABHOCTI Ta AKLLO Taki
OOKYMeHTU nepeabayeHi YAUHHUM 3aKOHOZABCTBOM).
3agipeHi Konii piHaHCOBUX AOKYMEHTIB, LLO NiATBEPAKYIOTb MiHIMaNbHWUI piuHMIA 060POT 33 Byab-AKi 2 PoKK B nNepiog, 3 2017

no 2020 pp: USD 850,000.00. Y pasi 6axaHHA HaaaTy TeHAEPHI NPono3uuii Ha AeKinbKa N0TiB/MOAY/IbHMX LEHTPIB MiHIMa IbHI
pi4yHi 060POTH NO KOXKHOMY 3 JIOTIB NOBUHHI ByAM NigcymoBaHi.

3anoBHeHu Nepenik o06caris pobiT i maTepianis 40 LbOro TeXHIYHOro 3aBAaHHA (AoAaToK 1) .

MpuHalimHi 3 peKomeHAaLiNHI AMCTU KOMMAHIi Big4 nmonepeaHiX 3aMOBHMKIB, WO BiA0OpaXkatoTb XapaKTep peanisoBaHUX
npoekTis (byAiBHULTBO MOAYNbHUX ByAiBeb, KOHCTPYKLIM, MOAYNbHUX MICTEYOK), IX pe3ybTaTi Ta PO/b 3aABHUKA;

MiaTeepaKeHHA HaaBHOCTI KBaNiGiKoBaHOro NepcoHany.

Pestome BiANOBIAaNbHOMO 3a peanisaLito NPoeKTy MeHeaKepa, BUKOHPOOa Ta iHXKeHepa 3 OXOPOHM npaL,i.

ONA BigNOBiga/NbHOrO 3a peani3auilo MPOEKTYy MeHea)Kepa — LWOHaMMeHWe 2 peanisoBaHWX aHaorNYyHUX MPOEKTU
(bymiBHMLTBO MOAYNbHUX ByAiBeNb, KOHCTPYKLiN, MOAYNbHUX MICTEYOK) 3@ OCTAHHI 5 POKiB;

ON1A BUKOHPOOY - WoHalMeHLWwe 2 peanisoBaHUX aHANOMYHMX NPOEKTU (ByAiBHULTBO MOAYNbHUX ByAiBenb, KOHCTPYKLMN,
MOAY/IbHUX MiCTEYOK) 32 OCTaHHi 5 poKis;
ONA iHXKeHepa 3 0XOPOHM MpaLi — LWoHameHLwWwe 4 pokn poboTn Ha 0b’ekTax byaisHMLTBA.

KomnnekcHmit mobinizauinHnii/pobounii nnax, rpadik pobir.

MeTogooris OXOpoHM npaui Ha byAaiBHULTBI (NOBUMHHA 3ab6e3neyyBaTh HaseXKHe BpaxyBaHHA NUTaHb OXOPOHW Mpaui nig vac
pobiT MO MPOEKTy, 3 METOI 3MEHLIEHHA PWU3UKY 3aMOAIAHHA LIKOAW TUM, XTO MOBUHEH OyayBaTW, BMKOPUCTOBYBATW Ta
obcnyrosyBaTM moaynbHy byaisnio. MeTogo0ria NOBUHHA MICTUTK iHPOPMALLitO NMPO 3aX04M LOAO 3MEHLLUEHHA PU3KKIB AnA
340poB’Aa abo H6e3nekn byab-aKoi ocobu, siKa BUKOHYE byaiBenbHi poboTH; iHWwa iHpopmaLisa, AKa A€ 3mory MigpaaHUKam
NpPoOAEeMOHCTPYBaTU KOMNETEHTHICTb Ta AOCTATHICTb pecypciB; iHWa iHpopmaL,ia, AKa Aa€ 3MOory NiApAAHMKAM BUKOHYBATU CBOI
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8.

8.1.

8.2.

8.3.

9.

0608’A3KM 3riAHO 3 YMHHMMM HOPMATUBHUMM LOKYMEHTaMW Npo OyAiBHULTBO. TaKOXK MOMKe MICTUTM iHdopmaLio i3
COLia/IbHOTO 3aXMUCTy 0Cib, AKi BUKOHYIOTb ByaiBenbHi poboTn.)

MeToZ4,0/10rii OXOPOHM HaBKOAMLLIHBLOTO CepesoBMuLLa Ha ByaiBHULTBI.

MeToao10rif BUKOHAHHA pobiT Ha ByaiBHMLTBI.

MeToponoria 3abe3neyeHHA AKOCTI pobiT Ta maTepianis Ha ByAiBHULTBI.

Mepenik mexaHi3miB Ta 061a4HaHHA BiANOBIAHO A0 KOMNIEKCHOro NaaHy BUKOHAHHA Po6iT, NigKpinieHoro Konismu f4orosopis

OpeHau, AKLLO Taki €.

®diHaHcoBa Npono3uLis.

LliHoBa npono3uuis i rpadik nnatexis

BapTicTb KOHTPAKTY MOBMHHA 3a/MwwaTncA GpikcoBaHO Ha nepiog Aii Lorosopy.

MpeTeHAEHTN NOBMHHI BKAKOYATU BCi BUTPATK, NOB'A3aHI 3 BUKOHAHHAM pobiT B iX LiHOBIM Npono3uuii (Taki AK NocTaBKa BCix
MmaTepianis i ycTaTKyBaHHA, TPAHCNOPTHI BUTPaTK, A060BI, 3apnnaTHA NepcoHany, KaHLeNapCbKi BUTpaTH i T.4.).

Mnatexi NoBUHHI ByTW po3nogineHi HaCTYNHUM YNHOM:

- MNepepgnnaTa (He NoBUMHHa NepesuuyBaTh 20% BiA 3aranbHOI CyMU KOHTPaKTy, abo 30,000 aonapis CLUA, B 3aneXKHOCTi Big,
TOrO, WO MeHLWe) MoXKe ByTh po3rnaHyTa, AKLWO AaHA BMMOra YiTKO BifobpaxeHa B nponosuuii. Maatixk moxke 6yTu
3AiNCHEeHWI NiCAA NiANMCAHHA KOHTPAKTY.

- 70% Bif, 3aranbHOI CyMU KOHTPaKTy 6yayTb BMNIayeHi noetanHo, Ha niacTaBi GaKTMYHO BMKOHAHMX ob6cAris pobit
MippAaAHUKOM 33 OCTaHHIM MicAub (aKTM BMKOHaHWX POBIT NOBWHHI ByTM 3aTBepaKeHi npeactaBHukom MPOOH Ta
npeAcTaBHUKOM OpraHisadji, Wwo 34iMCHI0E TEXHIYHUI Harnag, 3a 6y4iBHUUTBOM, | NOBUHHI ByTM NpeacTaBaeHi He NisHiwe
Hi*K NPOTArOM 5 AHiB, HACTYMHMX 33 3BITHUM MicALEM).

- 10% BiA, 3aranbHOT CyMWU KOHTPAKTy byayTb BMnaadeHi Yyepe3 12 micauis (nepioa sianosiganbHocTi 3a aedektun) nicna
BBeAEHHA 06'eKTiB B eKcnyaTaLito. BukoHaseub moxke Hagatv NMPOOH 6aHKiBCbKY rapaHTito, Ha BUMOTY, Ha OCTaHHI 10%
CYMW KOHTpaKTy. baHKiBCbKa rapaHTia noBMHHa 6yTW uUMHHOK npoTarom 12 micAuis (nepioay BignosiganbHOCTI 3a
nedeKtn) Ta noBMHHa ByTK HagaHoi 3a dopmoto Ta 3 AxKepena, NnpuitHaTHoro aas MPOOH.

MNpouec Big6opy.

Mpono3uuii npeTeHAEHTIB NOBMHHI BiANOBIAaTM GopMaTy, BKazaHOMY HUXKYeE, | HaAATVU AeTasbHy iHbopMaL,ito npo:

9.1. P060TM BUKOHaHOI B AKOCTI NiApPAAHMKA Ha 6yaiBenbHi po60TU aHANOrYHOro XapaKTepy 3a OCTaHHi 3 PoKu:
No ren e Im's 3aM05f|m(a .'ra EareEes CyMma KOHTPaKTy ®daKTUYHa aarta
KOHTaKTHi gaHi (USD) 3aBepLIeHHA
1
2
3
9.2. MotouHi 30608B'A3aHHA

Ne

KopoTKuit onuc KOHTPaKTy
(Tvn pobit, 06car)

% BUKOHAHUX pobiT Ha
[aTy NOAAHHA TeHAEepPHOI
nponosuuii

MNIB nepcoHany, 3aiHATOro BUKOHAHHAM Po60TH
(6yab nacka, BKaXKiTb AKLLO TOM Ke camuii
nepcoHan NPONOHYETLCA A4/1A NOTOYHOrO TEHAEPY)
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9.3 HasABHicTb NepcoHany A4na BUKOHAHHA pobiT (40CTaTHLOro ANA BUKOHAHHA Po6iT No KOXKHOMY 3 06'€KTiB):

Ne

MNIb nepcoHany Mocaga

CraTyc: TMMYacoBui

KBanidikauis [ocsig poboTn, pokis 1666 A7

9.4. Nepenik HaaBHOro o61agHAHHA ANA BUKOHAHHA POBIT (40CTaTHLOrO ANA BUKOHAHHA PO6iT N0 KOXXHOMY 3 06'€KTIB):

Ne H:g;i?::i::ﬂ MoTymaicrs Cran (?gszzs;pewe BnacHe / opeHpoBaHe
1
2
3

9.5. F'padik BUKOHAHHA po6IT:

HalimeHyBaHHA BUAy pobiT

TepmiH no4aTky
BMKOHaHHA pobiT 3
AaTU NigNMcaHHA
L,0roBopy

TpuBanictb pobit

10. OuiHOYHa BapTiCTb NPONO3MLiii.

MpeTeHAEHTN NOBUHHI HAaZATWU CBOI LiHOBI Npono3uLii B HacTynHoMmy ¢opmarti. Bci BUTpaTK, NoB'A3aHi 3 BUKOHAHHAM POBIT NOBUHHI
6yTM BKAlOYEHi B LLIHOBY NMpono3uuito (Taki AK NocTaBKka BCiXx maTepianis i yCTaTKyBaHHA, TPAHCNOPTHI BMTpaTH, Ao60Bi, 3apnaaTa
nepcoHany, KaHLEeNAPCbKi BUTPATK TOLLO).

Tako YyacHUKM TeHAepy NOBUHHI HagaTH Tabauuo BUTPAT 3 po36MBKOIO BULLEBKA3aHOI BapTOCTi MO KOXKHOMY i3 06’€KTiB y popmari,
3a3HayeHomy B [logatky 1, Mepenik obcarie pobit i matepianis. MPOOH 6yae BUKOPUCTOBYBATU TabanLO BUTPAT 3 pO36UBKOIO AA
OL|iHKM OBI'PYHTOBAHOCTI LiH, @ TAKOX AN1A PO3PaXyHKY LiHX B TOMY BUMNAAKY, AKLLO 06U ABI CTOPOHM OMOBAATLCA LOAATHU HOBI TOBapU
Ta NOCAYrM B KOMMNEKC TOBapiB i mocAyr, AKi byayTb HafaBaTUCA B paMKax KOHTPAKTY.

Bepyun 0 yBaru, Wwo 3akynisaa nocayr byae 34iMcHIOBATUCA B PaMKax NMPOEKTY MiXKHAaPOAHOI TEXHIYHOT 4ONOMOTM, LLiHOBI Mpono3uu;i
/ paxyHKu-baKTypu 414 onnati noBuHHI 6yTu npeacrasneri BE3 NAB.

Ne
3/n

Appeca

Baprtictb 06’ekty (flon. CLUA/TpH.), 6e3
naB

34




DocuSign Envelope ID: 96704F75-D431-4DFC-89F 1-7C5A914A60C1

JlyraHcbKka obnactb

MoaynbHuit ueHTp Ha KMNBB CtaHuya-J/lyraHcbKa, JlyraHcbkoi obnacTi

3aranbHa Baprictb, (Qon. CLUA/TpH.), 6e3 NAB

Dopatkum go T3:

Hogaatok 1. Nepenik pobiT, AKi HeObXiAHO BUKOHATM Npu ByAiBHULTBI MOAY/bHOTO LIEHTPY i3 3a3Ha4YeHnmM obcaramm pobit. (apkyw y
dopmari Excel)

Jopatok 2. MNpoeKTHa AoKymeHTaUif. NoscHIoBabHa 3anuncka. ApXiTEKTYpHO-6yaiBenbHi pilleHHs. ENeKTpoTexHiuHi pilueHHs.
https://drive.google.com/drive/folders/18EcEIxUr70byRo7Ch-5KxdWgKI6giAST?usp=sharing
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Lot 2
TERMS OF REFERENCE

Project title: United Nations Recovery and Peacebuilding Programme, ‘Local Governance and Decentralisation Reform’” Component
Description of the assignment: Construction of 1 Modular Centre at Zolote, Luhansk Oblast Entry-Exit Checkpoints (EECPs)
Country/place of implementation: Ukraine, Luhansk Oblasts (Government controlled areas).

Expected start date: July, 2021

Duration of works: up to 180 calendar days

3. Background information

The United Nations Development Programme (UNDP) has been actively working in eastern Ukraine for the past decade, prior to
the armed conflict, focusing on community and civil society development, and environmental protection.

Since 2015, upon request from the government of Ukraine, UNDP started its work on addressing conflict-related challenges by
early engagement, establishing partnerships through the United Nations Recovery and Peacebuilding Programme (UN RPP). The UN
RPP is a multi-donor funded framework programme, jointly implemented by four UN partnering agencies: UNDP, UN Women, FAO,
and UNFPA in cooperation with the government of Ukraine.

The UN RPP was designed to respond to and mitigate the causes and effects of the armed conflict. The UN RPP is an integral
component of the UNDP Country Programme. It is fully aligned with the United Nations Partnership Framework (UNPF), closely

interlinked with the Democratic Governance and Reform Programme, operating national wide and in all of Ukraine’s regions.

The Programme’s interventions are grouped under the following key Programme components, which reflect the region’s priority
needs:

Component I: Economic Recovery and Restoration of Critical Infrastructure

Component II: Local Governance and Decentralisation Reform

Component Ill: Community Security and Social Cohesion.

The Programme is pooling funds employing a multi-sectoral programme-based approach and is implementing using an area-based
methodology and unifying interventions framework for 12 projects funded by 12 international partners.

The United Nations Recovery and Peacebuilding Programme (UN RPP) is being implemented by four United Nations agencies: the
United Nations Development Programme (UNDP), the UN Entity for Gender Equality and the Empowerment of Women (UN Women),
the United Nations Population Fund (UNFPA) and the Food and Agriculture Organization of the United Nations (FAO).

Twelve international partners support the Programme: the European Union (EU), the European Investment Bank (EIB), the U.S.

Embassy in Ukraine, and the governments of Canada, Denmark, Germany, Japan, the Netherlands, Norway, Poland, Sweden &

Switzerland.

In April 2019, UNDP has launched a new project named “Mobile Service Delivery for Conflict Affected Population in Eastern
Ukraine”, funded by the Government of Canada. The Project will be implemented in the framework of UN RPP.

The Project’s overall objective is to alleviate the hardships of conflict affected Ukrainian citizens, mainly women, who have to
travel long distances in order to access and be provided administrative and legal aid services as well as information The Project will
continue to build on the work which has been already carried out by UNDP in developing a network of modern administration services
providers, the Mobile Administrative service centres for Administrative Services Delivery (further referred to as ASCs) in conflict
affected Government controlled areas (GCAs) of Donetsk and Luhansk oblasts by:

- developing effective gender-sensitive ASCs outreach facilities (through mobile service units) with the focus on providing access
to services to the most disadvantaged groups such as: elderly, women with children, female headed households, women and men
with disabilities;

- ensuring real-time localisation of these units to the target population;
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-setting up an intuitive Information Platform (on all relevant administrative and legal aid services) to be accessed easily by target
groups.

The Project is firmly focused on alleviating the unprecedented pressures and hurdles faced by citizens of this region, mainly
women, to carry out their administrative tasks, due to difficult access to and protracted provision of administrative, legal-aid and
information services. These challenges also prevent access to basic services, as well as hinder the human rights of the population, in

particular, those of women

Currently, people living in non-government controlled areas of Ukraine can only cross the contact line at entry-exit checkpoints
(EECPs) and receive administrative services by travelling dozens of kilometres away from the border crossing point. The absence or
limited availability of regular transport communication creates difficulties for residents, especially older people, people with
disabilities, those with small children, and other gender-sensitive groups. In order to bring all the necessary services closer to residents,
living in non-government controlled areas of Ukraine, it is envisaged to create Modular Centres that will have the appropriate
infrastructure and equipment to provide services specified by the Ukrainian legislation.

In order to Construct 1 Modular Centre at Zolote, Luhansk oblast Entry-Exit Checkpoint (EECP), the United Nations Recovery and
Peacebuilding Programme is looking for a contractor with relevant experience in construction of Modular buildings.

4. Scope of the Contractor’s works:

2.18 The Contractor shall execute the construction and assembly works in accordance with the attached engineering
documentation (Annex 1 - List of works to be done to construct Modular Centre with the specified volumes of works. (Sheet in Excel
format), Annex 2 - Design documentation. Explanatory note. Architectural and construction solutions. Electrical solutions).

2.19 The Contractor shall ensure the delivery of all materials and necessary equipment to the construction site. All types of
construction debris should be collected and disposed properly.

2.20 Works must be conducted in accordance with, and comply with, the applicable national regulatory framework, including

applicable environmental, labour, building and safety regulations. The obligation to comply with national law vests solely with the
contractor.
The works must be conducted in full compliance with applicable national standards and regulations: DBN (national construction norms)
A.2.2-3-2012, DBN B.2.2-40:2018, DBN B.2.2-9-2018, DBN B.1.1-7-2016, DBN B.1.2-2:2006, DBN B.1.2-7, DBN B 1.2-2, DBN B.1.2-14,
DBN A.3.1-5, DBN A. 3.2-2-2009, DBN B.2.6-161:2017, DBN B.2.6-220:2017, DBN B.2.6-163:2010, SNiP 2.08.02-89, DSTU b A.2.4-4-
2009, and other.

2.21 The contractor is obliged to comply with the requirements, conditions, instructions and standards provided in the
engineering documentation (technical design).

2.22 Within 5 working days after signing the contract, the Contractor must provide work schedule, Site Work Execution Program
(SWEP) (in accordance with the State Construction Regulations (DBN) A.3.1-5: 2016), copy of the Order on the appointment of the
responsible work executor (site manager), copy of the Order on the appointment of a person responsible for labour safety at the site.
The contractor is obliged to provide high quality staff for performance of works. The list of all staff involved should be included into
SWEP

2.23 The contractor is obliged to follow the approved methodologies and the SWEP during the works execution.

2.24 In accordance with the provided SWEP it is necessary to provide confirmation of the official employment of key personnel,
engineering personnel responsible for labour protection at the site, workers engaged in performing high-risk works. Legal relationships
with working personnel who are not related to the performance of high-risk work can be arranged both official employment or civil-
law contracts concluded between the contractor and the employee, copies of the relevant documents must be provided together with
the site work execution program

2.25 All personnel that will be involved in work, must be insured against accidents. Copies of insurance contracts must be provided
to UNDP before start of the work

2.26 Defect liability period for the works during which the Contractor shall eliminate any defects, deficiencies, inconsistencies of
design decisions, substandard materials, works, devices, structures revealed will last 12 months after signing of the Certificate of
Substantial Completion of works unless it is proved that mentioned defects, deficiencies, inconsistencies etc., occurred due to: normal
wear and tear of the site or its parts; improper operation; improper servicing of the site by the Customer or by third parties involved
by the Customer.
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2.27  The Contractor must ensure all personnel safety standards in accordance with international recommendations. Clothing
(helmets, gloves, boots, safety glasses, etc.) and personnel protection measures must be strictly adhered to and comply with 1SO or
other national standards (DBN A.3.2-2-2009).

2.28 The contractor is obliged to ensure the protection of the construction site, property, equipment, machines and mechanisms;

2.29  All garbage and site waste must be collected in a proper place on the construction site during the works, and disposed
properly before final cleaning and commissioning.

2.30  Connection of internal communications of the Modular Building to the external communication is responsibility of State
Enterprise Reintegration and Restoration

2.31  Access to the electrical connection point will be provided by State Enterprise Reintegration and Restoration. Contractor
should envisage, finance resources for payment for electricity during the assembling and alternative resources of electric supply in
case of cut-of electricity.

2.32  The contractor must provide TOR with load calculation for the development of a project for the construction of basements
for the Modular Centre in 2 weeks from the contract signing. The construction of basements for the Modular Centre will be carried out
in accordance with a separate project and will not be the subject of this purchase. The contractor will install Modular Centre to the
basements constructed by other company (responsibility of State Enterprise Reintegration and Restoration) ,

2.33  The furniture to be installed indoors will not be the subject of this purchase.

2.34 List of sites:

No. | Name of the site | Technical specification

Luhansk Oblast

2. | Modular Centre, EECP Zolote, Luhansk Oblast | According with Annex 1

3. Work progress monitoring

3.4 The contractor's work will be supervised by representatives of the organizations responsible for author’s and technical
supervision, UNDP representatives and facility owners.

3.5 The final work acceptance will be performed by: a UNDP representative, a representative of the organisation conducting
technical supervision, and recipient representative.

3.6 In addition to regular reporting, the contractor is required to notify UNDP of any major incidents within 24 hours. These
include an incident or accident related to the implementation of the project, regarding:

a. ecology; and / or

b. health and safety of workers; and / or

c. health and safety of the population

3.4. The Contractor is obliged to record the advancement of works on site on the copy of the Schedule of Works kept on site. If

situations occur that influence the advancement of the works, the Contractor is responsible for making sure appropriate steps are
taken to minimize potential delays

3.7 The Contractor is obliged to:

- to ensure daily presence of site manager, safety engineer on site. To ensure daily support of project manager from the main
office to undertake full scale project coordination, communication, etc.

- to participate in weekly and monthly meetings with Stakeholders (UNDP, State Enterprise Reintegration and Restoration, The
Ministry for Reintegration of the Temporary Occupied Territories);

- to participate in daily meetings with technical supervisor, site manager and safety engineer;

3.8 To provide all necessary legal documents, keep and fill in all necessary logs on the construction site as per Ukrainian
legislation, including, but not limited to:

-all necessary logs on the construction site (work log, occupational safety instruction log, etc.);
-Acts of hidden works;

-all as-built documentation
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3.7 To undertake all required tests and measures of control as per Project Design, BOQs, Ukrainian norms and regulations

3.8 All actions undertaken by the Contractor should be consulted and agreed/approved with the UNDP Representatives. Certificates
of completion, both substantial and final, will be signed by the technical supervision engineer only when the contractor will submit
a complete set of as-built documentation with registries. Documentation should be submitted both in paper and electronic form.
The as-built documentation is submitted to the technical supervision engineer on a monthly basis.

4. Duration of work

4.2 The successful tenderer must complete the work in the following terms — 180 calendar days, starting from the date of
contract signing, including 2 weeks for work out of TOR with load calculation for the development of a project for the construction
of basements for the Modular Centre

If UNDP has already awarded the contract(s) to perform other similar works to the participant, UNDP reserves the right to request
additional information from the participant, namely: evidence of the company's technical ability to perform works at several sites at
the same time (availability of appropriate personnel and equipment for each site). Confirmation of availability of different resources
to complete the task for each site (personnel, equipment, etc.) is a prerequisite for awarding the contract.

5. Qualification of successful contractor

5.10 Construction company, manufactures of Modular Buildings or manufacturers of Modular Buildings in consortium with
construction companies with a valid registration (for Ukrainian companies registration must be obtained on the territory controlled
by the government of Ukraine).

5.11 Minimum annual turnover for any 2 years between 2017 and 2020: USD 1,025,000.00. In case of bidding for several
lots/modular building units, annual turnover requirements per TORs should be summed up.

5.12 Minimum 5 years of experience in similar projects engagement (construction of Modular Buildings/constructions/towns) .

5.13 At least 3 projects of similar nature have been completed during the last 5 years.

5.14 Availability of a licenses for the requested works, based on technical documentation: License to perform activities related
to creation of architectural projects. (CONSTRUCTION AND INSTALLATION WORKS OF GENERAL PURPOSE: arrangement of basements
and prefabricated or monolithic basements, installation of electrical devices and metal constructions) if such registration is foreseen
by the effective legislation. The company should provide a document confirming the right to carry out High-altitude works.

5.15 The contractor must provide an authorisation document for the right to carry out work on the organisation of fire protection
system or a detailed plan how this work will be done.

5.16 Auvailability of appropriate equipment and mechanisms to produce containers for Modular Centre and to conduct
construction works on the site (see paragraph 7). (at least: truck mounted crane (with min load capacity 3.5 t), compressors with
electric motor, welding machines, painting machine, hydraulic lifts, drilling machine, forklifts, vehicles for transportation of modular
containers, mallet, screwdriver, concrete mixer and other equipment).

5.17 Auvailability of qualified technical staff to perform the work of increased danger (mobile crane operators, assemblers, etc.
For electrical engineering staff — electrical safety team, at least 4th class, see paragraph 7).

5.18 Availability of quality certificates related for Modular Building construction/assembly.

- The bidder must provide a certificate of conformity to Ukrainian or European standards for the goods in accordance with DSTU

EN ISO 9001: 2018 (EN ISO 9001: 2015, IDT; ISO 9001: 2015, IDT quality management system).

- The bidder must provide a certificate of conformity to Ukrainian or European standards DSTU ISO 3834-2: 2008 (ISO 3834-2:
2005, IDT or current analogue) as part of its proposal;

- The participant should provide the certificate of conformity to Ukrainian or European standards, samples:

- DSTU B EN 1090-1: 2014 (EN 1090-1: 2009 + A1: 2011, IDT or current analogue);

- DSTU EN 1090-2: 2019 (EN 1090-2: 2018, IDT or current analogue);

- DSTU B B.2.6-3-95 (or other active analogue);

- DSTU EN 1090-2: 2019 (EN 1090-2: 2018, IDT or current analogue);

- DSTU EN 1090-4: 2019 (EN 1090-4: 2018, IDT or current analogue).

In case of absence of the given above documents or similar certificates, the participant should submit explanation letter
concerning absence of certificates and should attach letter which would confirm quality of the offered goods not worse than in the
above-stated quality standards.

6. Requirements for the materials used
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6.1. The Contractor is obliged to ensure procurement and delivery of all materials and necessary equipment to the construction

site. The contractor is obliged to include the cost of all necessary materials and equipment to carry out the respective type of work

in the price offer.

6.2. Delivery of the equipment must be accompanied by installation, testing, commissioning and availability of mandatory
warranty service, according to the project documentation. All necessary technical documentation, warranty certificates, as well as
quality certificates (certificates of conformity, sanitary and epidemiological findings, fire test reports (if necessary), etc.) for
materials/equipment must be provided by the Contractor on the day of work acceptance Warranty certificates for automatic and
other equipment to be installed on site shall be mandatory.

6.3. The use of asbestos and materials containing asbestos is prohibited.

6.4 The Contractor shall promote environmental sustainability and the reduction of adverse effects on the environment (use of
non-toxic substances, recycled raw materials, energy efficient equipment, reduction of carbon emissions, etc.).The Contractor
should take action to reduce energy consumption, prevent, minimize and remedy significant impacts on biodiversity, have
emergency procedures in place to effectively prevent and address industrial accidents affecting the environment and human
health. The Contractor must provide information on measures aimed to ensure the above-mentioned requirements upon UNDP

request.

6.5. The quality of the materials shall be in conformity with the Ukrainian (DSTU or GOST) or European standards, in conjunction

with ISO or national standards. Requirements for basic building materials:

No. Name of structures and Basic requirements Regulatory document
materials
1 Cables and wires With a copper core; DNAOP 0.00-1.32-01. “Rules of arrangement of
When wiring is open or in boxes — electrical installations. Electrical equipment of
isolation special installations”
that does not spread the combustion DBN B.2.5-23: 2010
and does not “Designing of electrical equipment of sites of
emit toxic gases/smoke civilian use”
2 Metal constructions Metal structures of Modular Centre and | DSTU B B.2.6-200 is valid till: 2014 Metal building
other metal constructions constructions. Requirements for installation
3 Concrete Which meets the requirements of the DSTU B B.2.7-176: 2008 “Concrete mixtures.
project documentation Concrete”
4 Pipes Polyethylene pressure pipes of highand | (EN12201-2: 2003, MOD) DSTU B B.2.7-151: 2008
low pressure, type T drinking “Pipes for cold water supply. Specifications”
5 Connecting parts Connecting parts for polyethylene water | (EN 12201-3: 2003, MOD) DSTU B B.2.7-178: 2009
pipe lines “Connecting parts for polyethylene pipes.
Specifications”
6 Paint for metal Paint for exterior works and cover of GOST 6465-76 “Paints. Specifications”
constructions metal constructions
7 Paint for interior and Acrylic front for exterior works, polyvinyl | GOST 28196-89 “Water-dispersive paints.
exterior works acetate water emulsion for interior Specifications”
works
8 Thermal insulation Thermal insulation of buildings Non- DBN B.2.6-31: 2016 “Thermal insulation of
combustible (NC) buildings. Technical specifications”
Thermal conductivity Air -0,042W / (m2 Annex 2: Volume 2
k) Architectural and construction solutions
9 Waterproofing Special Membrane materials for roof DSTU B A.1.1-29-94. SSNB. “Roofing,
covering waterproofing and vapor barrier and adhesive
mastics”.
Annex 2: Volume 2, Architectural and
construction solutions
10 Aluminium windows and Doors with 5-chamber profile resistant DBN B.2.6-31: 2016
metal-plastic doors to_ ultraviolet radlat{o'n. Double—'glazed “Thermal insulation of buildings”
windows. The coefficient of resistance X
not less than 0.75 Annex 2: Yolume 2., Architectural and
construction solutions
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For supply of materials (electrical devices, cables and wires, metal products, etc.), it is also necessary to provide a certificate of
compliance, health and Epidemiological Certificate and fire test reports.

6.6 Modular Centre must be constructed in a gender responsive way to the different needs and constraints of women and men. The
design must remove barriers to access and the use of Works and related services by women, as well as enhance women'’s safe access
and use.

6.7. Newly constructed Modular Centre must be accessible to persons with disabilities, including incorporating building codes that
meet international and local standards for universal access, wherever possible.

6.8 The Contractor should guarantee compliance of the Modular Centre and its components with the requirements of design
documentation within 12 months from the date of signing the certificate of completion of works/Acceptance Act.

Warranties for elevator, electrical appliances, plumbing fixtures, equipment of ventilation and air conditioning system, other technical
equipment installed in the Modular Centre should be provided by the Contractor, according to the standards and specifications.
During the warranty period, the Contractor should replace/fix all parts, mechanisms, equipment etc. of the Modular Centre that failed
to work, by its own financial resources.

7. The tender package must include:

¢ profile of the organisation (Construction company with current registration (for Ukrainian companies - registration must be
obtained in the territory controlled by the government of Ukraine).

* The participant's proposals are filled in the format according to item 9.

o Certified copy of the License, permits and certification to carry out activities under this ToR.

e Certified copies of financial documents confirming the minimum annual turnover for any 2 years in the period from 2017 to
2020: USD 1,025,000.00. In case of bidding for several lots/modular building units, annual turnover requirements per TORs should
be summed up.

e Completed List of volumes of works and materials for this Terms of Reference (BOQ).

o At least 3 letters of recommendation from previous customers, reflecting the nature of the implemented projects
(construction of Modular buildings/constructions/towns), their results and the role of the applicant;

e A list of qualified technical personnel to perform the works.

- CVs of the proposed team including project manager, sites manager; safety engineer:.

- for the Project Manager - at least 2 implemented similar projects (construction of modular buildings/constructions/towns)
have been completed during the last 5 years;

- for Site manager - at least 2 implemented similar projects (projects for the construction of modular
buildings/constructions/towns have been completed during the last 5 years;

- for Safety engineer - at least 4 years of experience on construction sites;

- Comprehensive mobilisation/work plan, works schedule.

- Methodology Health & Safety on site (should ensure that health and safety issues are properly considered during a project’s
development so that the risk of harm to those who have to build, use and maintain structures is reduced. Should contain
information on measures to mitigate risks to the health or safety of any person carrying out the construction work; other
information enabling the contractors to demonstrate the competence and adequacy of resources; other information enabling the
contractors to understand and perform their duties under the effective regulations on construction. Also could contain
information about arrangements for the welfare of persons carrying out the construction work.)

- Methodology of environmental protection on site

- Methodology of works implementation on site

- Methodology of works and materials quality assurance on site

- List of equipment and machinery in accordance with Comprehensive mobilisation/work plan supported by copies of lease
agreements if any.

¢ Financial proposal

8.Price offer and payment schedule

The contract value shall remain fixed for the duration of the contract.
Applicants shall include all costs associated with the execution of works in their price offer (such as supply of all materials,
equipment, travel expenses, per diem payments, staff salary, office expenses, etc.).

f.  Payments shall be distributed as follows:

- The advance payment (not exceeding 20% of the total contract amount, or USD 30,000, whichever is less) may be considered
should this requirement be clearly indicated in the proposal. The payment may be provided upon the construction contract
signature.
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70% of the total contract amount shall be paid in stages, based on the actual amount of work completed by the Contractor in
the last month (certificates of works performed must be approved by a UNDP representative and a representative of the
organisation providing technical supervision of construction, and must be submitted no later than 5 days following the
reporting month).

10% of the total contract amount shall be paid after 12 months of the Defect Liability Period upon signing of the Certificate of
Final Completion. The Contractor may provide UNDP with on-demand bank guarantee for the last 10% of the contract amount
valid during 12 months of the defect liability period, in a form, and from a source, acceptable to UNDP.

tion process

Applicants' proposals must conform to the format below and provide the detailed information on:

9.1 Wo

No.

rk performed as a contractor for construction works of a similar nature in the last 5 years:
. Customer name and Description of Actual completion
Project name ] . Contract amount (USD)
contact information works date

9.2 Curr

ent liabilities

No.

Short description of . . L .
% of work completed on Full names of the staff involved in the work (please indicate if the

th tract (t f
e contract (type o the date of bidding same staff is offered for the current tender)

work, scope)

10.3 Availability of staff to perform the work (enough to perform works on each site):

Status:
. e s Work experience,
Full names of the staff Position Qualification temporary/permane
ears
U nt
10.4 List of equipment available for works (enough to perform works on each site):
No. Name of equipment Capacity Condition (good/needs repair) Own/rented
1
10.5 Schedule of works:
Timing of the performance of works from the date of .
No. Type of works Duration of work

signing the contract

42



DocuSign Envelope ID: 96704F75-D431-4DFC-89F 1-7C5A914A60C1

11 Estimated value of the offer.

Applicants must submit their price quotations in the following format. All costs associated with the works must be included in the price
quotation (such as delivery of all materials and equipment, transport costs, per diem payments, staff salaries, office expenses, etc.).
In addition, Tenderers must provide a table of costs with breakdown of the above cost for each of the sites the scope of works in the
format specified in Annex 1. UNDP will use the cost table with breakdown to evaluate the reasonableness of prices and to calculate
the price if both parties decide to add new goods and services to the range of goods and services to be provided under the contract.

Taking into account that purchase of services will be carried out within the project of international technical assistance, price
offers/invoices for payment must be presented with VAT.

No. | Objects Amount (currency) incl. VAT

Luhansk Oblast

2. | Modular Centre, EECP Zolote, Luhansk Oblast

Total amount, indicate currency, incl. VAT

Annexes to the Terms of Reference:

Annex 1. List of works to be done to construct Modular Centre with the specified volumes of works. (sheet in Excel format)
Annex 2. Design documentation. Explanatory note. Architectural and construction solutions. Electrical solutions.
https://drive.google.com/drive/folders/18EcEIxUr70byRo7Ch-5KxdWgKI6giAST ?usp=sharing
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Lot 2
TEXHIYHE 3ABOAHHA

Ha3Ba npoekry: NMporpama OOH 3 BigHOBAEHHA Ta po36ya0BU MUPY

Onuc 3aBaaHHA: byaisBHMuTBO MoAaynbHOro ueHTpy Ha KMNBB (KOHTPOAbHUIA NYHKT B'i3ay-8ui3ay) 3onote, JlyraHcbKoi obnacTi.
KpaiHa / Micue po6oTu: YKpaiHa / JlyraHcbKa o6nactb (nigKoHTponbHa ypagy YKpaiHu Teputopis)
[ata noyaTKy BUKOHAHHA 3aBAaHHA: amneHb 2021

TepmiH BUKOHaHHA 3aBAaHHA i / a6o aaTa 3aBepLueHHA (AKLLO 3aCTOCOBYETbCA): A0 180 KaneHgapHUX AHiB

5. 3aranbHa iHdpopmauia npo Mpoekr
MpOTArom 0CTaHHLOIO AECATUAITTA, A0 NOYATKY KOHOANIKTY, MTPOOH aKTMBHO NpoBaAM/Ia CBO AiANbHICTL HA cXo4i YKpaiHU 3 aKLLeHTOM
Ha PO3BMTOK rpoMag, rpoMaZAHCbKOrO CYCniNbCTBa Ta OXOPOHi HAaBKO/IMLIHBLOTO CepefoBULLA.

MounHatoun 3 2015 poky, Ha 3anuT ypagy Ykpainu, MPOOH po3noyana poboTy Hag, BupiweHHAM Npobaem, NoB'A3aHMX i3 KOHPAIKTaMK,
LUINAXOM PaHHbOrO pearyBaHHA, BCTAaHOBNEHHA NapTHEPCbKMX BiAHOCKH 3a gonomoroto Mporpamu OOH i3 BigHOBNEHHA Ta po36yaoBu
mupy (UN RPP).

Mporpama OOH i3 BigHOBNEHHA Ta po36yaoBM MUpPY — Lie HaraToCTOPOHHA AOHOPCbKA PaMKOBa Mporpama, Wo BNPOBAAKYETLCA Y
cniBnpayi 3 Kinbkoma napTHepcbkuUmM areHuismm OOH (CTpyktypu OOH 3 nuTaHb reHAepHOi PiBHOCTI Ta PO3LUMPEHHSA Npas i
MoKAnBocTel XKiHok (OOH XiHku), MpoaoBonbyoi i cinbcbkorocnoaapcbkoi opraHisauii OOH (PH OOH), doHgy OOH vy ranysi
HapogoHaceneHHs (PAO)).

Mporpama OOH i3 BigHOBNEHHA Ta po36yA0BU MUPY Po3pobaeHa 3 METOD pearyBaHHA Ha MPUYMHU KOHOAIKTY Ta NOM'AKLIEHHA MOro
Hacniakis. BoHa — HeBig'eMHa ckiagoBa 3aranbHoi nporpamu MPOOH B YKpaiHi i TOMy NOBHICTIO y3roAa)Kyetbcs 3 PamkoBoto
nporpamoto napTHepctea OOH. BoHa TicHO nos'A3aHa 3 MNporpamoto AeMOoKpaTUYHOro BpAAyBaHHA Ta pedopm, Lo PO3ropTaETbCA Ha
3arasibHOAEPKaBHOMY PiBHi Ta B yCiX perioHax YKpaiHu.

3axoau Mporpammu OOH i3 BigHOBNEHHA Ta po3byf0BM MWMPY 3rpynoBaHi 3a ii KNHOYOBMMM KOMMOHEHTaMM, WO BiAMnoBifaloTb
npiopuTeTHUM noTpebam perioHy:

KomnoHeHT 1: EKOHOMIYHe BigHOBMEHHA Ta PO3BUTOK iHPPACTPYKTYPHU;
KomnoHeHT 2: MicueBe camoBpaayBaHHA Ta pedopma 3 geLeHTpanisauii Bnaau;

KomnoHeHT 3: T[pomapcbKa 6e3neka Ta couianbHa 3rypTOBaHiCTb.

Mporpama OOH i3 BigHOBNEHHA Ta po36yA0BU MUPY, AKA NPALIOE Ha OCHOBI MexaHi3amy 06’egHaHoro diHaHCcyBaHHA, 4OTPUMYETLCA
6araTorasy3eBoro NporpamHoro niaxoAy Ta BNpoBaAKYETbCA 3 BUKOPUCTAHHAM METOAO0/IOTi, AKa BpaxoBYe cneundiky Teputopin. Lle
yHiBepcanbHa nnatdopma, Wwo GiHaHcyroTbeA 12 MiKHAPOAHUMM NapTHEPaMM.

Mporpamy OOH i3 BigHOBNEHHA Ta pPO3byA0BM MUPY peanisytoTb YoTupu areHTctea OOH: Mporpama po3suTky OOH (MPOOH),

CTpykTypa OOH 3 nuTaHb reHAepHoi PiBHOCTI Ta PO3WMPEHHA NpaB i MoxansocTel KiHOK (OOH KiHku), ®oHg OOH vy ranysi
HapogoHaceneHHa (UNFPA) i MpoaoBonbya Ta ciibCbKorocnogapcbka opraHisauia OOH (PAO).

Mporpamy NiATPMMYIOTb ABaHAAUATb MiXKHAaPOAHMX NapTHepiB: EBponeicbknin Cotos (EC), EBponeincbKnit iHBeCTULLINHWUI BaHK (E1B),

MoconbeTeo CLUA B YKpaiHi, a Takox ypaau Oanii, KaHagu, Hiaepnarais, HimewunHu, Hopserii, MonbLwi, LWeeiuapii, LUsewii Ta AnoHii.

Y KkBiTHi 2019 poKy MPOOH po3noyana HOBMIA NPOEKT Nig Ha3Boto «MobinbHe HaflaHHA NOCAYT HAaceNeHHIO, AKe NOCTPAXKAAN0 Ha CXo4i
YKpaiHn», wo diHaHcyeTbes ypagom KaHaau. MpoeKT byae peanisoByBaTuca B pamkax Mporpamu OOH i3 BigHOBAEHHA Ta po36yaosu

Mupy.
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3arasibHa MeTa NPOEKTY NOMArAE B TOMY, LWO6 NOAErWUTY TArap NoTepninmx Big, KOHONIKTY rpomasaH YKpaiHW, B OCHOBHOMY XKiHOK,
AKi 3MyLeHi [0NaTM BeAMKI BiacCTaHi, Wo6b oTpMmaTM JOCTYN A0 aAMIHICTPAaTMBHUX Ta OPUAUYHUX nocayr. MpoekT Hagani byae
cnupatnca Ha poboty, aky Bxe 3ailicHne MPOOH 3 po3pobku mepei CydacHUX LEeHTPiB MOCTaYaHHA agMiHICTPaTUBHMX MOCAYT,
LleHTpiB HagaHHA agMiHicTpaTMBHUX nocayr (gani - LHAN), wo TopkHyaucs JoHeubKoi Ta JlyraHcbKoi obnacTeit:

- po3pobKa epeKTUBHMX I'eHAEePHO-YYTANBUX 3acobiB gocaraHHa LIHAM (4epes nigpo3ainn mobinbHux ciyX6) 3 aKLLeHTOM Ha HagaHHA
A0CTYNy 40 NOCAYr HaWbiNbL 3HEZ0NEHUX TPYN, TAKMX AK: NIiTHI 104K, KIHKW 3 4iTbMKU, LOMOTOCNOAAPCTBA Ha YOI 3 KiHKaMU, XKiHKK
Ta YONIOBIKM 3 0BMENKEHNUMUN MOKINBOCTAMMU;

- 3abe3neyeHHn NoKanisauii LMX 0AMHMLb Y peasibHOMY Yaci A1 LifIbOBOro HaceNeHHs;

- CTBOPEHHSA iHTYiTUBHO 3po3yminol iHpopmauinHoi nnatdopmm (Npo BCi BiANOBIAHI CAY»KO6WM agMiHICTPAaTUBHOI Ta NPaBOBOI 4ONOMOrM),
[0 AKOi IerKo OTPMMaTH J0CTYN LiIbOBUMM Fpynamu.

MpoeKT 30cepesKeHNn Ha 3MeHLeHHI 6e3npeLeeHTHOro TUCKY Ta NepewKkos, 3 AKMMU CTUKAKOTbCA FPOMaAAHU LLbOrO perioHy,
rO/IOBHUM YMHOM PKiHKM, Y BUPILLUEHHI CBOIX aAMIHICTPAaTMBHUX MUTAHb Yepe3 CKNaLHWA [OCTYNn A0 aAMiHICTPaTUBHUX CepBICiB,
IopPUANYHOI Jonomorn Ta iHbopmauinHux nocayr. Lii BUKAMKKM TaKoXK NepelKkoAXKatoTb AOCTYN A0 OCHOBHUX MOCAYT, a TaKOX
nepeLIKoAXKatoTb NPaBaM HaCeNeHHSA, 30KPEMa, KiHKam.

Ha JaHWI MOMEHT KuTeni, AKi NPOXMBAOTb HAa TUMYACOBO HENILKOHTPONbHUX ypAdy YKpaiHW TepuTopiax, MaloTb MOXK/UBICTb
NepeTuHY NiHii 3iITKHEHHA BUK/IOYHO HAa KOHTPOAbHMX NyHKTax B'i3gy -Buizay (KMBB), a oTpumaTtM aAmiHiCTpaTMBHI NoCayrn nuwe
nepeixaslUM 3a AECATKM KiNOMETPIB Bif, NYHKTY nepeTuHy. BiacyTHicTb abo obmexeHicTb pencoBOro TPaHCMOPTHOMO CMOJIyYeHHA
CNPUYMHAE TPYAHOLWi ANA XKuUTenis, 0cobaMBO ANA NOAEN CTaplioro BiKy, N04eN 3 iHBanigHICTIO, toAel 3 MaMMKU AiTbMM, iHWI
reHAepHO YyTAMBI rPyNu HaceneHHsA. 3 MeTol HAabAMMKEHHA BCiX HeOBXigHUX cepBiciB 40 XKUTENiB, AKi NPOXKMBAIOTb HA TMMYACOBO
HEeNiAKOHTPONbHUX ypsaady YKpaiHW Teputopiax, nepenbayaetbcs CTBOPeHHA MoaynbHux LleHTpis, AKi mMatMmyTb BignoBigHy
iHGpacTpyKTYpy Ta obnafHaHHA - ANA HAAAHHA NOCAYT, Nepenik AKUX BU3SHAYeHO 3aKOHOAABCTBOM YKpPaAiHMU.

Y 3B'A3KY 3 UMM, NNaHYeTbCA BUBpaTK KBanipikoBaHOro nigpagHUKa ANA nposBeseHHA pobiT no byaisHMLTBY MoaynbHoro LieHTpy Ha
KMBB 3on0Te, J/lyraHcbKoi 0bnacTi.

10. O6car pobir

10.1. BuWKoHaHHA MigpagHMKOM byAiBeNbHO-MOHTaXKHMX POBIT y BiANOBIAHOCTI 3 A0AAHOO TEXHIYHOK AOKyMmeHTauieto (JoaaTok 1
— nepenik pobiT, AKi NOBUHHI 6yTW BUKOHaHI AN byaisHuutea MogynbHoro LleHTpy, JonaToK 2 — MpoeKkTHa JoKyMeHTaL,in).

10.2. 3abe3neunTV NOCTaBKy BCiX maTepianiB i HeObXiAHOro ycTaTKyBaHHA Ha OyAiBeNbHUI MaWAaHUYMK, B pa3i BUKOPUCTAHHA
Hebe3neyHux 419 AOBKINANA MaTepianis BOHM NOBUHHI BYTU iAeHTUIKOBaHI Ta HANIEXKHUM YMHOM YTUI30BaHI.

10.3. Po60TM MOBWHHI BUKOHYBaTMUCA B MOBHIlM BiANOBIAHOCTI 0 YNHHUX HALOHA/IbHUX CTAaHAAPTIB Ta HOPMATMBIB, BKIHOYAOUM
BiZNOBiAHI HOPMM OXOPOHM HAaBKOJIMLWHBbOTO CEPEA0BULLA, NPaL, byAiBHULTBA Ta TEXHIKM 6e3nekn: Takumu ak: [bH A.2.2-3-
2012, ABH B.2.2-40:2018, ABH B.2.2-9-2018, ABH B.1.1-7-2016, ABH B.1.2-2:2006, ABH B.1.2-7, ABH B 1.2-2, AFH B.1.2-14,
OBH A.3.1-5, ABH A. 3.2-2-2009, AFH B.2.6-161:2017, ABH B.2.6-220:2017, ABH B.2.6-163:2010, CHiM 2.08.02-89, ACTY b
A.2.4-4-2009, Ta iH. 3060B'A3aHHA BUKOHYBATWU HaLiOHaIbHE 3aKOHOAABCTBO MNOKNAAAETbCA BUK/IOYHO Ha NigpsaaAHUKA.

10.4. [oTpuMmyBaTMCA BUMOT, YMOB, iIHCTPYKLLI Ta CTaHAAPTIB, NepeabadyeHnx B TEXHIYHIN AOKyMeHTau,i (MPoeKT).

10.5. MNpotsarom 5 poboumx AHIB NicNA NiANMCAHHA KOHTPaKTy BUKOHaBeLb NoBMHEH HaaaTh rpadik BUKOHAHHA pobiT, nporpamy
BMKOHAHHA pobiT Ha 06'eKkTi (BignosiaHo ao ABH A.3.1-5: 2016), konito Hakasy npo npusHayeHHA BiAMNOBiZANbHOMO 3a
BMKOHAHHSA pobiT (KepiBHUK AinAHKK), Konia Hakasy npo npusHayeHHa ocobwu, BignosiaanbHOT 3a 6e3neky npaui Ha 06’ eKTi.
MNiapagHUK noBMHeH 3abe3neynTn BUKOHAHHA PObIT BUCOKOKBasipikoBaHMMM pobiTHMKaMu. MNepenik BCix PobiTHUKIB, AKi
6yAayTb 3a4iAHi NpY BUKOHAHHI pobiT NOBUHEH ByTW 3aHEeCeHW B Nporpamy BUKOHAHHSA pobiT.

10.6. NigpAgHUK NOBUMHEH AOTPMMYBATUCH 3aTBEPAMKEHOT NPOrPaMmmn BUKOHAHHSA pobiT nig yac byaisHuuTBa.

10.7. VY BignoBigHOCTI [0 HaZaHOi NPOrpaMyM BUKOHAHHA PobBIT Ha 06'eKkTi - HeobOXiAHO HapaTU NigTBEPAXKEeHHs odiuiiHoro
NpaueBNaLWTyBaHHA K/AOYOBOrO NEpPCOHany, iHXEeHepHOro MnepcoHany, BiANOBIAANLHOIO 3a OXOPOHY Mpaui Ha 06'eKTi,
NpaLiBHUKIB, 3aiHATUX HA BUKOHaHHI POBIT 3 BUCOKMM pusankom. KOpuANYHI BiZHOCMHM 3 NPaLIOOYNUM NEPCOHANOM, AKi He
noB'si3aHi 3 BUKOHAHHAM POBIT 3 BUCOKMM PU3MKOM, MOXKYTb BYTW OpraHizoBaHi AK oQiLinHUMK TPYL0BUMM, TaK | UUBISIbHO-
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NPaBOBMMW AOrOBOPaMM, YKNAAEHUMMU MiXK NiAPALHMKOM Ta NPaLiBHUKOM, KonNii BigNOBigHMX LOKYMEHTIB NMOBUHHI ByTK
HaZaHi pa3oM i3 MPOrpamoro BUKOHAHHAM PObIT Ha 06'€eKTi.

10.8. Becb nepcoHan, AKkuiA byae 3aaisaHunit gna 6yaiBHMLTBA NOBUHEH YT 3aCTPaxoBaHMM BiJ HewWw,acHUX BUNaakis. Konii gorosopis
CTpaxyBaHHA NOBWUHHI 6yT HagaHi MPOOH go noyaTtky pobiT.

10.9. TepmiH BiANOBigAaNbHOCTI 3a AePEKTU MPU BMKOHAHHI POBIT, AKI MOMXKYTb BUHMKHYTU NO 3aBeEPLIEHHIO POobiT BUKOHABLEM,
CTaHOBUTb 12 micauiB (BukoHaBeub MOBUHEH byae ycyHyTM Oyab-aKi HedoniKu, AKi 6yayTb BMKAMKaHI HEBiAMOBIAHICTIO
NPOEKTHUM pPilLEHHAM, BUKOPUCTAHHAM HEAKICHUX MaTepianiB, MPUCTPOIB, KOHCTPYKLiMA) Ta OBYMCNIOETBCA 3 MOMEHTY
NiANMCaHHA SOKYMEHTIB NPO 3aBepLleHHA pobiT, AKWo He Byae foBeAEHO, WO 3ragaHi aedeKkTu. Hegoniku, HesignosigHoOCTI
TOLLO BUHWKAM Yepes: HOPMasibHWUI 3HOC 06’ EKTY Ha AKOMY BUKOHYBANUCA poboTH; BUK/IMKAHI HENPaBUIbHOIO eKcnyaTaL,ito
ab0 HeHaneHMM 0b6cnyroByBaHHAM 06’ €KTy.

10.10. BuKoHaBeLb NOBMHEH 3abe3neynTy BCi CTaHAAPTV 6e3neku nepcoHany BiANOBIAHO A0 MiXKHAPOAHUX peKomeHaauin. Oaar
(wonomu, pyKaBUYKKM, YepeBUKM, 3aXMCHI OKYNAPU TOLLO) Ta 3aXO4M 3aXMCTYy NepcoHany NOBUHHI CyBOPO AOTPUMYBATMCA Ta
Bignosigat ISO abo iHWWm cTaHgapTam (OBH A.3.2-2-2009).

10.11. NigpagHUX NoBUHEH 3abe3neynTn 3axmcT (0XopoHy) byaiBeNbHOro MaAaHumnKa, MaitHa, 061aaHaHHA, MalWWH Ta MEXaHi3MiB.

10.12. Bce cMmiTTA NOBUHHO BYTW HaneXHWUM YMHOM 3ibpaHe B HanexHoMy Micui Ha byaiBenbHOMY MalAaHYMKY A0 OCTaTOYHOrO
npubupaHHA.

10.13. MpuenHaHHA BHYTPIWHIX Mepex MoOAY/NbHOTO LEHTPY [0 30BHIWHIX MepeX (BOAOMOCTaYaHHsA, €NeKTPONOoCTayaHHs,
KaHanisauia Towo) byae 3abesneveHo [epkaBHum MNignpnemctsom «PeiHTerpauia Ta BiAHOBAEHHAY.

10.14. MNpueaHaHHA [0 eNEeKTPUYHUX MEPEX ANA BUKOHAHHA pobiT Ha ob’ekTi byae 3abesneyeHo [eprkasHum [lignpuemcTsom
«PeiHTerpauin Ta BigHOBAEHHA». MigpAAHUK NOBUHEH NepenbaunTn dGiHaHCOBI pecypcy oNs onNnaTh eNeKTPUYHOI eHeprii Ta
aNbTepPHATMBHI AXKepena eneKkTpPUYHOI eHeprii, B pasi BigKNHOYEHHA eNEeKTPUYHOrO NOCTAaYaHHA.

10.15. NigpAgHWK NOBUHEH HafaTh TexHiYHe 3aBAaHHA 3 PO3paxyHKaMU HaBaHTaXKEHHA A1A PO3pPOOKM NPoeKTy dyHAAMeHTIB nif
MogynbHWUiA LLeHTp Ha NpoTA3i 4BOX TUXKHIB 3 MOMEHTY MNigNUcaHHA Aorosopy. byaiBHMLTBO dyHAAMeHTIB (Nnowaaku) nig,
MogynbHuit LleHTp Byae 34iMCHIOBATACA 33 OKPEMMM KOHTPAKTOM Ta He € NpegMeTomM AaHoi 3akynieni. NigpagHuk byae
BCTAHOBAOBATU MoAynbHUI LEHTP Ha 3a3ganerigb 36yaoBaHuii dyHaameHT (naowaaky) — byae 3abesneyeHo [epKaBHUM
MNianpuemcTeom «PeiHTerpauia Ta BiAHOBAEHHAY

10.16. Mebni, siki 6yayTb BcTaHOBAOBAaTUCH Y MOAybHIM ByAiBAi He € NpeAMeTOM AaHoi 3aKyniBAi.

10.17. Nepenik 06'eKTiB:

Ne

/ Appeca TexHiuyHa cneyudikauia
3/n

JlyraHcbKa obnactb

[ue. logaToK 1 - Nepenik obcaris pobiT i

MoaynbHuii ueHTp Ha KMNBB 3onoTe, J/lyraHcbKoi obnacTi o
Ay HEHTP y maTepianis

11. KOHTpPO/ib BUKOHAHHA PO6iT

11.1. PoboTa niapaaHunKa byae KOHTPONOBATUCA NPeaCcTaBHUKAMM OpraHis3auii, BiAnoBiAaNbHMUX 32 aBTOPCbKUI | TEXHIYHWI Harnag,
npeactaBHMkamu MPOOH Ta BracHMKamm 06’eKTiB.

11.2. 3aknoyHe NpuUMaHHA pobiT ByayTb BUKOHYBaTU: npeactaBHUK MPOOH, npeacTaBHUK opraHisauii, Wo 34iMCHIOE TEXHIYHWIA
Harnag, 3a 6yAiBHULTBOM, a TAKOXK NPeACTaBHUK BNAaCHUKaA.

11.3. Kpim perynapHoi 38iTHOCTI, NigpaaHUK 30608'A3aHMI npoTarom 36 roamH nosigomuti MPOOH npo 6yab-akKi BENUKI iHUMAEHTU.
[lo Hux BigHOCATBCA iHUMAEHT abo aBapia CTOCOBHO BUKOHAHHA NPOEKTY, LWoA0:

d. ekonoris; Ta/ a6bo
e. 300poB’A Ta 6e3neka pobiTHUKIB; Ta / abo
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f. 3p0poB's Ta 6e3neKka HaceneHHs
11.4. NigpagHuUK 30608'a3aHMit dikcyBaTM NpocyBaHHA pobiT no byaiBHMLTBY y Konii Fpadiky BUKOHAHHA pobiT, AKMI 36epiraeTbea
Ha byaiBHMLTBI. B pasi BUHUKHEHHA CUTYaL,ii, AKIi MOXKYTb BN/IMHYTM Ha NPOCYBaHHA pobiT, MigpaaHMK NoBMHEH 3a6e3nedunTu
Bi4NOBiAHI 3aX04M WOA0 MiHIMI3aLil NOTEHLiMHUX 3aTPUMOK.
11.5. BuKoHaBelb 30608’A3aHMI:
- 3abe3neyyBaTn WOLEHHY MPUCYTHICTb KEPIiBHWKA LiNAHKM, iHXEeHepa 3 OXOPOHW npaui Ha byaiBHMUTBI. HagaBaTh WoAeHHyY
iHpopMaLito KepiBHUKY NPOEKTY 3 rOZI0BHOTO odicy ANA 34iMCHEHHA MOBHOMAacWTabHOI KoopAMHaL,ii no peanisaLii NpoeKTy Tow,o;
- 6paTh yyacTb Yy LLOTMXKHEBMX Ta LLOMICAYHMX 3yCTpivax i3 3auikaBneHumu ctopoHamu (MPOOH, [OepxkaBHe MignpuemcTso
«PeiHTerpauin Ta BigHoBNeHHA», MiHicTepcTBO peiHTerpauii);
- 6paTh yyacTb y WOAEHHMX 3yCTPIYaX 3 TEXHIYHUM HarNAL0M, KEPIBHUKOM AiNAHKM Ta iHXKEeHepOM 3 OXOPOHM npalLi;
11.6. HagasaTtu BCi HEOBXiAHI tOPUAMYHI AOKYMEHTH, BECTM Ta 3aNOBHIOBATM BCi HEOBXIiAHI XKypHanu Ha byaisenbHOMY MatgaHUYMRyY
BiANOBIAHO A0 3aKOHOAABCTBA YKPAiHK, BKNIOYAOUM, a/le He 0OMENKYIOUUCH LUM:
- BCi HEOBXIiAHI XXypHanu Ha byaiBeNbHOMY MakAaHUMKY (3KypHan pobiT, »KypHan iHCTPYKLiA 3 OXOPOHM Npai Tow,o);
- aKTW NPUXOBaHMX PobIT;
- BCIO HEObXiAHY BUKOHABYY AIOKYMEHTaL,ito

3.7. NpoBoanTN BCi HEObXiAHI BMNPOOYBAaHHA Ta 3ax04M KOHTPOJO AKOCTI Y BiAMNOBIAHOCTI A0 NPOEKTHOI AOKYMEHTauii , Hopm Ta
PEryNATOPHUX AOKYMEHTIB, AIKi NepeabayeHi yKpaiHCbKMM 3aKOHOA4aBCTBOM.

3.8. Bci aii nos’asaHi 3 6yAiBHULTBOM, AKi ByayTb 34ilicHioBaTMCA MigpAAHMKOM, MNOBUHHI BYTU y3rogsKeHnmmn,/ 3aTBepaskeHnmm
npepcraBHMKamm MPOOH. lokymeHTH Npo 3aBepLueHHA pobiT, AK NPOMIXKHI, TaK i 0OCTaTouHi, 6yayTb NiANMCYBATUCD iHXKEHEPOM
3 TEXHIYHOrO Harnagy Auvwe Toaj, Konu niapagHukom byae HaZaHWMA NOBHUM KOMMIEKT roTOBOI AOKYMeHTaLii. BUKOHaBYa
[OKYMeHTaL,iA NOBMHHA HaJaBaTUCA AK Y NAnNepoBiid, TaK i B @N1eKTPOHHIN popmi. BUKOHaBYA AOKYMEHTALLIA LWOMIcALA NOLAETbCA
iHXXeHepy 3 TeXHIYHOro Harnagy.

12. TpuBanicTb BUKOHAHHA pPobiT

12.1. VYcniWwHWA y4acHUK TOPriB NOBMHEH BMKOHATU pPobOTM B CTPOKM, fIKi He nepesulLytoTb 180 KaneHAapHUX AHIB  Big AaTu
NigNUCaHHA KOHTPAKTY, BKAKOYAOUM 2 TUXKHA Ha NiAroTOBKY TeXHIYHOro 3aBAaHHA Ta PO3PaxyHKiB HaBaHTaXeHb, AKi HEObXiaHI
L5 NOAANbLIOTO BUKOHAHHSA NPOeKTy byaiBHMUTBA GyHAAMEHTIB nig MogynbHui LieHTp.

B pasi, AKwo MPOOH BXe NpuCcyaMB yYaCHUKY KOHTPaKT/M Ha iHWi cxoxi pobotn, MPOOH 3anuiuae 3a coboo nNpaso 3amnpocuTi
AoaaTkoBy iHGOpMaALLio B y4aCHMKaA, a came: A0KA3N TEXHIYHOT MOMKAMBOCTI KOMNAHii BUKOHATU pobOTH OAHOYACHO Ha AeKiNbKox
06'eKTax (HanABHICTb BiANOBIAHOrO NepcoHany Ta 0b6AaAHaHHA AN KOXKHOTO 3 06'eKTiB ). MiaTBEPAKEHHA HAABHOCTI Pi3HUX pecypcis
ON1A BMKOHAHHA 3aBAaHHA MO KOXHOMy 06'ekTy (nepcoHan, obnagHaHHA Towoo) € O6OB'A3KOBOID YMOBOK AN NPUCYAMKEHHA
KOHTPaKTY.

13. Ksanigikauia ycniwHoro nigpagHuKka

13.1. byaisenbHa KOMMaHifA, BUPOOHUK MoAynbHUX ByaiBenb, abo BUPOOHMK MoaynbHUX ByaiBenb B KOHCOpLiymi 3 byaisenbHOO
OpraHisalielo 3 Ailo4ol0 peecTpauielo (4n8 yKpaiHCbKMX KOMMaHiA - peecTpauifa noBuHHa 6yTM oTpuMaHa Ha TepuTopii
KOHTPO/IbOBAHOI ypsAAoM YKpaiHu).

13.2. MiHiManbHuWI piyHMI A 06OPOT 3a OCTaHHI 2 poku B nepiog 3 2017 no 2020 pp: USD 1,025,000.00. Y pasi 6axkaHHA Hagatv
TEHAEPHI NPONo3unLii Ha AeKiNbKa N0TiB/MOAYNbHUX LLEHTPIB MiHIMaibHI piuHi 060POTM MO KOXKHOMY 3 NIOTIB MOBUHHI 6yau
nigcyMoBaHi.

13.3. MiHiMym 5 pokiB B NpoekTax aHanoriyHoro xapakTtepy (ByAiBHMUTBO MOAYAbHUX OyAiBenb, KOHCTPYKLIN, MOAYAbHUX
MiCTEYOK).

13.4. MiHimym 3 NpPOEeKTM aHaNOrYHOro XapaKTepy BUKOHAHI 3@ OCTaHHI 5 pokiB..

13.5. HasBHicTb fliueH3ii Ha 3anuTyBaHi pob0OTK, 3aCHOBAHi Ha TeXHiYHiM [OKymeHTaui: JliueHsia Ha 3A4iMCHEHHA AifNbHOCTI,
nos'asaHoi i3 cTBopeHHAM 06'ekTiB apxitekTypw.(BYAIBE/IbHI TA MOHTAMHI POBOTW 3ATA/IbHONO MPU3HAYEHHA:
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YNaLWTYyBaHHA OCHOB Ta PyHAAMEHTIB 36ipHMX Ta MOHONITHUX, MOHTAX €NEKTPOTEXHIYHUX MPUCTPOIB, 3BEAEHHA MeTaneBux
KOHCTPYKLiM) AKWO Taki OAOKYMEeHTM nepeabayeHi YMHHMM 3aKOHOLABCTBOM. [iapAAHWMK MOBUHEH HAZaTU LOKYMEHTU
niaTBEPAKYIOYI NPAaBO BUKOHYBATU BUCOTHI po6b0oTH.

13.6. MigpAaAHUK NOBMHEH HaJaTU AOKYMEHT NiATBEPAKYIOUMIA NPaBO BUKOHYBATM PO6OTKM 3 BAALITYBaHHA NOMKEXKHOI CUrHAAI3aLil,
abo HagaTy geTanbHUA NAaH (PO3’ACHEHHS), AKUM YMHOM Ui pOo6OTU BYAYTb BUKOHAHI.

13.7. HasBHicTb BignoBigHoro obnagHaHHA i MexaHiamiB ana 6yaisHuuTBa MoaynbHoro LleHTpy . (KpaH Ha aBTomobinbHOMY xog4y
(MiH. BaHTaxoniglMomHicTb 3.5 T), enekTpuyHWUi Komnpecop, 3BaptoBasibHe 06/MaAHaHHA, obnafHaHHA ANA BUKOHAHHA
bapbyBanbHUX pobIT, rigpasniyHi nigiimadi, TpaHcNopT ANA nepeBe3eHH MOAY/bHUX KOHTelHepiB, nepdopartopu,
eNeKTPUYHUI ApUAb, WYpPYNnoBepTn, beTOHO3MILLYBaY Ta iHWe HeobxigHe obnaaHaHHsA) (n.7).

13.8. HasBHicTb KBanidhiKOBAaHOro TEXHIYHOro NepcoHany ANA BUMKOHaHHA pobiT nigBuuieHoi Hebe3nekn (onepaTop KpaHy,
MOHTaXKHMKM iHLL., ANA eNEeKTPOTEXHIYHOro NepcoHany — rpyna 3 efiektpobesnekn He HUKYe 40i).

13.9. NigpsaAHWK y cKNadi CBOET Npono3unLii Mae Hagatu cepTUdikaT BiANOBIAHOCTI BiTYM3HAHOTO abo eBpPONEnCcbKOro 3pasKka Ha ToBap
BignosigHo Ao ACTY EN ISO 9001:2018 (EN 1SO 9001:2015, IDT; ISO 9001:2015, IDT cuctemu ynpasaiHHA AKICTIO).

YYacHUK y cKnaai cBOEi Nnpono3uuii mae Hagatn ceptudikat BignoBigHOCTI BiTYM3HAHOrO abo eBponelicbKoro 3paska ACTY 1SO 3834-

2:2008 (ISO 3834-2:2005, IDT abo aitounit aHanor);

YYacHUK y ck/lagi CBOET Npono3unLii mae HagaTh cepTudikaT BignNoBigHOCTI BiTYUN3HAHOrO abo EBPONENCHKOro 3pasKa:

- OCTY B EN 1090-1:2014 (EN 1090-1:2009+A1:2011, IDT abo ajtoumnit aHanor);

- OCTY EN 1090-2:2019 (EN 1090-2:2018, IDT abo gitouwnii aHanor);

- [OCTY b B.2.6-3-95 (abo iHwwI pjtounii aHanor);

- OCTY EN 1090-2:2019 (EN 1090-2:2018, IDT a6o gitouunii aHanor);

- OCTY EN 1090-4:2019 (EN 1090-4:2018, IDT abo aitoumii aHanor).

Y BUNAAKY BiACYTHOCTI HaBEAEHUX YM aHANOTIYHMX iM cepTMdiKaTiB, y4aCHMK MA€ HAaJaTKU Y CKAagi NPONO3uL|i INCT 3 pO3’ACHEHHAMM
LLLOA0 BiACYTHOCTI B HbOro CEPTUIKATIB Ta [ONYYUTU 4,0 INCTA AOKYMEHTU AKi 6 NigTBEpAXKYBAIM AKICTb 3aNPONOHOBAaHOIO HUM TOBApY
He ripLwy HiX y BULLEeHaBeAeHMX CTaHAapTaxX AKOCTI.

14. Bumoru A0 BUKOPUCTOBYBaHMUX maTtepianis.

6.1. MigpagHuK 30608'A3aHUN 3abe3neunTn 3aKyniBAKO Ta NOCTaBKYy BCiX maTepianis i HeobxigHOro ycraTkyBaHHA Ha byaiBenbHUi
manaaHumk. NigpagHUK 3060B'A3aHMIA BKHOYUTU B LLIHOBY NPOMO3ULLit0 BApPTiCTb BCiX HEOOXiAHUX MaTepianiB i yCTaTKyBaHHA o
BMKOHAHHA BiAMNOBIAHOrO BMAY POOLIT.

6.2. MocTaBka 06/s13gHaHHA NOBWHHA CYNPOBOAMKYBATUCA MOro YCTaHOBKOW, BUMNPOOYBaHHAM, BBEAEHHAM B eKcnjyartauito Ta
HaABHICTIO 060B'A3KOBOro rapaHTiiHOro 06C/yroByBaHHS, 3rilHO 3 MPOEKTHOI AOKyMeHTauieto. ObnaaHaHHA abo byab-AKi iHWi
matepiann / npoayktn, fKi 6yayTb BUKOPWUCTOBYBATUCA, MOBWMHHI MaTW BiAMOBiAHY rapaHTilo. BcA HeobxigHa TexHiuyHa
[OOKYMEHTaLiA, rapaHTilHi UCTU, a TaKoX cepTUdikath AKocTi (cepTudikaT BigNoOBIAHOCTI, caHiTapHO-enigemionoriyHui
BMCHOBOK, NPOTOKO/IN MOMKEXHUX BUNpobyBaHb (y pasi HeobxigHoCcTi) i T.n.) Ha maTepianu / obnagHaHHA NOBUHHI HagaBaTuUCA
NigpafAHUKOM B AieHb AocTaBKU. CepTndikaTh Ha rapaHTiliHe 06cayroByBaHHA 41A aBTOMATUYHOTO Ta iHWOro 0bnafHaHHA, AKke
byne BCcTaHOBNEHe Ha 06'ekTi, 060B'A3KOBI.

6.3. 3a60pOHEHO BMKOPUCTOBYBATU a3becT i maTepianu Wo micTaTb a3becT.

6.4. NMigpagHUK 3060B'A3aHNI CNPUATU EKONOTIYHIN CTIMKOCTI Ta 3BMEHLIEHHIO HECNPUATNIMBUX BNAMBIB HA HABKO/IULWHE CEpesoBuULLe
(HanpuKnaa, BUKOPUCTAHHA HETOKCUYHUX PEYOBWH, NepepobieHOl CMPOBUHN, eHeproedeKTUBHOrO 061afHaHHA, 3MEHLLEHHA
BUKWAiB BYraeL|o ToWwo).

MiapAAHUK NOBUHEH BXWMTU 3ax04iB ANA 3MEHLIEHHS CNOXKMBAHHA eHeprii, 3anobiraT Ta MiHIMi3yBaTW 3HAYHWI BNAMB HA
6iopi3HOMaHITTA, 3aNpPoBaAKYBAT HaA3BUYAMHMX NpoLeayp ANA edeKTUBHOMO 3anobiraHHA Ta YCYHEeHHA NPOMMUCNOBUX aBapii,
O BM/MBAlOTb Ha AOBKiNNA Ta 340poB'A Aoaei. BUKOHaBeLb NOBMHEH HafaTW iHPopmaLilo Npo 3axoau, CNpAMOBaHI Ha
3abe3neyeHHs BMLLE3a3HAYEHNX BUMOT, Ha 3anuT MPOOH.

6.5. fIKiCTb maTepianis NOBMHHA BiANOBIAATN yKpaiHCbKMM cTaHgapTam (ACTY um FOCT), abo eBponeicbKMM CTaHAaPTaMm, y NOEAHAHHI
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3 1SO abo mixkHapogHUMM CTaHZAPTaMKU. BUMOru 40 OCHOBHUMX byaiBeNlbHUX MaTepianis:

No HalimeHyBaHHA OCHOBHi BUMOTH HopmaTuBHMIA LOKYMEHT
3/n KOHCTPYKLI# | maTepianis
11. Kabeni Ta gpotu 3 migHO0 KKoto; OHAOM 0.00-1.32-01. «lMpaBunna ynawTyBaHHA
Mpw npoBoALi BiaKpuTO abo B Kopobax — | eneKkTpoycTaHoBOK. EnekTpoobnagHaHHA
i301ALiA, WO He NOLWMPIOE FOPiHHA i He cnewia/ibHUX YCTAaHOBOK »
BUAINAE TOKCUYHUX rasiB / aumy [OBH B.2.5-23: 2010
«lMpoeKTyBaHHA eNnekTpoobaagHaHHA 06'eKTiB
LMBINbHOrO NPU3HAYEHHA»
12. MeTanoKoHCTPyKLii MeTanoKoHCTpYKLUii moaynbHoro ueHTpy | ACTY b B.2.6-200 gie no: 2014 KoHcTpyKuii
meTanesi byaiBenbHi. BUMOrn 40 MOHTaxy
13. beToH LLlo BianoBifa€e BMUMOram NPOeKTHOI OCTY b B.2.7-176: 2008 «Cymiwi 6eTOHHi.
LOKyMeHTaU,ji BeToH.»
14. Tpybu nonieTnneHoBsi Tpybu nonieTnneHoBi BUCOKOTO Ta (EN12201-2: 2003, MOD) ACTY b B.2.7-151:
HU3bKOrO TUCKY, TUN T, ANA NUTTA 2008 «Tpybu ana XonoAHOro BOAONOCTAYaHHA.
TexHiYHi XapaKTepUCTUKN»
15. 3’egHyBanbHi getani 3’eaHyBanbHi getani ana Tpy6 (EN 12201-3: 2003, MOD) ACTY b B.2.7-178:
nonieTuneHoBmx 2009 «3’eagHyBanbHi geTani ana
nonietuneHosux Tpy6. TexHiuHi
XapaKTepuUcTukm "
16. dapba ana metanesmnx dapba oA 30BHILWHIX pobiT Ta nokputTa | TOCT 6465-76 «Dapbu. TexHiuHi
KOHCTPYKLL MeTaIeBUX KOHCTPYKLLiM XapPaKTEPUCTUKMU Y.
17. Papba oA BHYTPILWHIX AkpwunoBa dapba A1 30BHILLHIX PObIT, FOCT 28196-89 Kpacku BogHO-
pob6iT Ta 30BHILWHIX po6IT MNonisiHaueTaTHa ¢dapba Ha BOAHIN AuMcnepcuoHHble. TexHMYecKkune ycnosus
OCHOBI 414 BHYTPILWHiX pobiT
18. TepmoizonauinHi Tennoisonauia byaisens HeroproYMmm [BEH B.2.6-31: 2016 «Tennoi3zonauia byaisens.
maTepianum maTtepianamm TexHiuHi xapaKTepucTmkn"
TennonposigHicts Air -0,042 Bt / (M2 K) JOopaTok2: Tom 2. ApxiTeKTypHO-6yaiBenbHi
pileHHA
19. liapoisonauia CneujanbHa membpaHa Ana NoKpUTTA OCTY B A.1.1-29-94. SSNB. “lokpiBenbHi,
nokpisAi rifpoi3onAuiMiHi Ta Napoi3oNALINHI Ta KNewnKi
MacTuKn”.
JopnaTok2: Tom 2. ApxiTeKTypHi Ta byaiBenbHi
pileHHA.
20. AntomiHieBi BikHa Ta [Bepi meTano-nnacTMKosi 3 [OBH B.2.6-31: 2016
MeTano-NNacTMKoBi Asepi n’ATMKamepHoro npodinto 3 onopom A0 “Tennoizonauia byaisens”
ynbTpadionety. BikHa 3 ABOKaMepHUM JopaToKk2: Tom 2. ApxXiTEKTYpHi Ta byaiBenbHi
cknonaketom. KoeoiuieHT onopy — He pileHHA
meHwe 0,75.
Mpu noctayaHHi maTtepianis (enekTpuyHi Nnpunagu, kabeni Ta ApoTH, MeTanesi BUPOOU, TOLLO ) TaKOXK NOTPIOHO HaZaTH cepTudikart
BiZNOBIAHOCTI, CaHiTapHO-eniAeMioNOoriYHNIN BUCHOBOK i MPOTOKOIN MOXKEKHMX BUNPODOYBaHb.

6.6. MoaynbHUi LeHTp noBuHeH 6yTn nobyaoBaHWM 3 BpaxyBaHHAM 0cOBIMBUX reHAePHMX NOTPED KiHOK Ta YonoBiKiB. MoaybHUIA

LleHTp noBuHeH 6yTun 36y0BaHMM 3 ypaxyBaHHAM 6e3ne4Horo A4oCTyny Ta 3py4HUM A0 BUKOPUCTAHHA XiHKamMu Npy oTpUMaHHi

ny6niyHUX nocayr.

6.7. MoaynbHuiA LLeHTp noBMHEH BYTU AOCTYNHUMU ANA N0AEN 3 0OMEKEHMMMN MOXKAUBOCTAMM, Bignosiaatn byaisenbHUM HOpMam,
Mi¥KHapOAHMM Ta MiCLLeBMM CTaHAAPTaM YHiBepCcasbHOro 4OCTyNy, A€ Lie MOKANBO.

6.8. NigpsagHWK NOBMHEH rapaHTyBaTW BiAMNoOBIAHICTE MoOAyNbHOMO LEHTPY Ta MOr0 KOMMOHEHTIB BUMOraM NMPOEKTHOI AO0KyMeHTaLii

npotarom 12 micAuis 3 4aTH NigNMCAHHA AOKYMEHTIB NPo 3aBepLueHHsA pobiT/AKT npuiiMaHHA-Nepeaayi.

FapaHTii Ha NipT, enekTponpunaan, CaHTeXHIYHI Npunaan, obnagHaHHA CUCTEMM BEHTUANALLT Ta KOHAMLIOHYBAHHSA, iHLWE TexXHiYHe

obnagHaHHA, BcTaHOBNeHe B MoaybHOMY LLEHTPi, MOBUHHI 6yTM HapaHi MigpagHUMKom y BiAMNoBIAHOCTI A0 CTaHAAPTIB Ta

TEeXHIYHMX YMOB.
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MpoTArom rapaHTitHoro nepioay MiapAAHMK, 32 PaxyHOK BAIACHUX KOLITIB, MOBUHEH YCYHYTU (3amMiHUTK/BigpemoHTyBaTH) BCi
HeLoNIKM AKi BUHMKHYTb NPW eKcniyaTauii aeTanen, mexaHiamis, 061agHaHHA MoaybHOTO LEeHTpY.

15. TeHAepHMit NaKeT NOBUHEH BKAKOYATMH:

. Mpodinb opraHisauii (ByaisenbHa KomnaHia 3 Ailoyoko peecTpauiero (ANA YKpaiHCbKMX KOMMaHIM - peecTpalis NoBUHHa byTn
OTPMMaHa Ha TepUTOPIi KOHTPOILOBAHOI yPAAOM YKpaiHu).

. Mpono3uuii y4yacHWKa 3anosBHeHi y dopmarti 3rigHo n.9 .

. 3asipeHa Konisa JliueHsii Ha 34iCHEHHA AiANbHOCTI, NOB'A3aHOI i3 CTBOPEHHAM 06'€KTIB apXiTEKTYypK (3a HAABHOCTI Ta AKLLO TaKi
AOKYMeHTH nepeabayeHi YNHHUM 3aKOHOAABCTBOM).

. 3asipeHi Konii piHaHCOBUX AOKYMEHTIB, L0 NiATBEPANKYIOTb MiHIMaNbHWUI piYHMIA 060POT 33 Byab-AKi 2 POKK B Nepiog, 3 2017
no 2020 pp: USD 1,025,000.00. Y pasi 6axaHHA HagaTi TeHAepHi Npono3uuii Ha AeKinbKa N0TiB/MoAYAbHUX LEHTPIB
MiHiIManbHi piyHi 060POTU NO KOKHOMY 3 JI0TIB MOBUHHI ByAM NiACYMOBaHI.

. 3anoBHeHu Mepenik obcaris pobiT i maTepianie 40 Lboro TexHiYHOro 3aBgaHHA (4o4aToK 1) .

. MpuHalimHi 3 peKkomeHAaLiNHI AMCTU KOMMAHIi Bi4 nonepeaHiX 3aMOBHMKIB, WO BigobpaKaloTb XapaKTep peanizoBaHWUX
npoekTie (byAiBHULTBO MOAYNbHUX ByAiBeb, KOHCTPYKLIM, MOAYNbHUX MICTEYOK), IX pe3y/bTaTi Ta PO/b 3aABHUKA;

. MNiaTBepaXeHHA HasBHOCTI KBanihiKoBaHOro NepcoHany.
. Pestome BignoBiganbHOro 3a peanisauito NPOeKTy MeHeaKepa, BUKOHPoba Ta iHXeHepa 3 0XOPOHM npaLii.

- ONA BiANOBiAANbHOrO 33 peanisauilo NPOeKTy MeHeaxepa — LWOHaWMmeHLWe 2 peanisoBaHUX aHANOrMYHMX MPOEKTU
(byaiBHMLTBO MOAYNAbHUX ByAiBeb, KOHCTPYKLiN, MOAYNbHUX MICTEYOK) 32 OCTaHHI 5 POKiB;

- AR BUKOHPOOY - WoHalMeHLWwe 2 peani3oBaHUX aHANOMYHMX NPOEKTH (ByAiBHULTBO MOAYNbHUX ByaiBenb, KOHCTPYKLIN,
MOAY/IbHUX MICTEYOK) 33 OCTaHHi 5 poKiB;

- ONA iHXeHepa 3 0XOPOHM MpaLi — WoHalMmeHwe 4 pokn poboTn Ha 06’ekTax byaiBHULTBA.

. KomnnekcHuit mobinisauiiHunitl/pobounii nnaH, rpadik pobir.

3 MeToa010ris OXOPOHW Npaui Ha byAaiBHUUTBI (NOBMHHA 3abe3nedyBaTy HaseXHe BPaxyBaHHA NUTAaHb OXOPOHW MpaLi nig, yac
po6iT NO MPOEKTY, 3 METOK 3MEHLIEHHS PU3UKY 3aMOAIAHHA LUKOAM TUM, XTO MOBWHEH 6yayBaTW, BMKOPUCTOBYBATWU Ta
obcnyrosyBaTM moaybHy byaisnto. MeTtofonoris NOBMHHA MICTUTK iHPOPMALLD NPO 3axo4M WOAO0 3MEHLWIEHHA PU3UKIB ANA
310poB’Aa abo H6e3nekn byab-Akoi ocobu, sKa BUKOHYE OyaiBenbHi poboTH; iHWa iHpopmaLisa, AKa Ja€ 3mory MigpaaHUKam
NPOAEMOHCTPYBATU KOMMETEHTHICTb Ta AOCTATHICTb pecypciB; iHWa iHpopMaL,is, siKa Aa€ 3MOry NigpaaHMKaM BUKOHYBaTU CBOI
0608B’A3KM 3riAHO 3 YMHHMUMM HOPMATUBHUMM LOKYMEHTaMW NpPo OyAiBHULTBO. TaKOXK MOMKe MICTUTM iHdopmaLio i3
COLLia/IbHOTO 3aXMUCTy 0Cib, AIKi BUKOHYIOTL bByaiBenbHi poboTn.)

3 MeToA0/10riA OXOPOHWU HAaBKONMLIHBLOTO cepenoBuLLLa Ha ByAiBHULTBI.

. MeTtofo10ris BUKOHAHHA Po6iT Ha ByaiBHULTBI.

. MeTtogosnoris 3abe3neyeHHA AKOCTI pobiT Ta maTtepianis Ha OyAiIBHULTBI.

. Mepenik mexaHiamis Ta 061agHaHHA BiANOBIAHO A0 KOMNAEKCHOrO NAaHy BUKOHAHHA pobiT, NiAKpinAeHOoro Konismu 40rosopis

OpeHau, AKLLO TaKi €.

. ®diHaHcoBa Npono3uLis.

16. UiHoBa nponosuuis i rpagik nnatexis
16.1. BapTicTb KOHTPaAKTy MOBWHHaA 3aaMwaTnca GikCoBaHO Ha nepioa aji gorosopy.

16.2. MpeTeHAEHTU NOBWUHHI BKIOYATKU BCi BUTPATM, NOB'A3aHI 3 BUKOHAHHAM pobIT B iX LiHOBIM Npono3uuii (Taki AK nocTtaBKa BCix
MmaTepianis i ycTaTKyBaHHA, TPAHCNOPTHI BUTPATK, A060BI, 3apnaaTHA NepcoHany, KaHLEeNAPCbKi BUTpaTH i T.4.).

16.3. MnaTexki NoBMHHI ByTK po3noAineHi HACTYNMHUM YUHOM:
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MNepeannaTta (He NnoBMHHa NepesuwyBaT 20% Big, 3aranbHOI cymu KOHTPakKTy, abo 30,000 gonapis CLUA, B 3aneXHOCTI Big,

TOrO, WO MeHLWe) MoKe ByTu po3rifHyTa, AKLWO AaHa BUMOra 4YiTKO BigobpaykeHa B nponosuuii. Maatixk moxke 6yTu

34iACHEHWU NiCAA NiANUCAHHA KOHTPAKTY.
70% Bif 3arasbHOi CYMM KOHTPAKTy ByayTb BWUM/auyeHi NoOeTanHo, Ha NiacTaBi GaKTUYHO BMKOHaHUX 0bcAriB pobiT
MNigpAAHMKOM 3a OCTaHHIM Micaub (aKTM BMKOHAHMX POBIT NOBWHHI ByTW 3aTBEpAKeHi npeactaBHMKom MPOOH Ta

npeAcTaBHUKOM OpraHisadji, Wwo 34iMCHI0E TEXHIYHUI Harnag, 3a 6y4iBHUUTBOM, | MOBUHHI ByTM NpeacTaBaeHi He NisHiwe

Hi*K NPOTArOM 5 AHiB, HACTYMHMX 33 3BITHUM MicALLEM).
10% Big, 3aranbHOT CyMW KOHTPAKTy ByayTb BMnaadeHi Yyepes 12 micayis (nepios BianosiganbHOCTi 3a aedektn) nicna
BBEAEHHSA 06'eKTiB B eKcnnyaTauito. BukoHaBeub moxke HagaTtv NMPOOH 6aHKiBCbKY rapaHTilo, Ha BUMOTY, Ha OCTaHHi 10%
CYMW KOHTpPaKTy. BaHKiBCbKa rapaHTis noBuMHHa 6yTW 4YMHHOW npoTarom 12 micAuis (nepiody BiANoBiAanbHOCTI 3a
nedekTn) Ta noBnHHA 6yTM HagaHoi 3a dopmoto Ta 3 Axepena, NpuitHaTHoro ans MPOOH.

17. Npouec Biab6opy.

Mpono3uuii npeTeHAEHTIB NOBMHHI BiANoBiAaTM GopMaTy, BKazaHOMY HUXKYeE, | HAAATU AeTanbHy iHGopMaLito Npo:

17.1. Po60Tu BUKOHAHOI B AKOCTi NiApAAHMKA Ha 6yaiBenbHi po60TH aHANOrYHOro XapaKTepy 3a OCTaHHi 3 POKM:

Ha3Ba npoekTty

Im'A 3amoOBHMKa Ta
KOHTAKTHI gaHi

Oonuc pobir

Cyma KOHTPaKTy
(UsD)

®dakTUYHa gaTta
3aBepLIeHHA

17.2. NoTouHi 3060B'A3aHHA

KOpOTKUiA ONUC KOHTPAKTY
(Tvn pobirt, 06car)

% BUKOHaHUX pob6iT Ha
AATy NOAAHHA TeHAEPHOI
nponosuuii

N6 nepcoHany, 3aliHATOro BUKOHAHHAM poboTn

(6yab nacka, BKaXKiTb AKLLO TO Ke camuii

nepcoHan NPONOHYETbCA ANA NOTOYHOro Ter,epy)

9.3 HasABHicTb NepcoHany Ana BUKOHAHHA pobiT (A0CTaTHbOro ANA BUKOHAHHA Po6iT No KOXKHOMY 3 06'eKTiB):

Ne

MIb nepcoHany

Mocaga

Keanidikauin

Jocsig poboTu, pokis

CraTyc: TMMYacoBMuii
/ nocTiHmin
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9.4. MNepenik HaaBHOro 06nagHaHHA A4NA BUKOHAHHA pobiT (40CTaTHLOro ANA BUKOHAHHA PO6IT N0 KOXXHOMY 3 06'€KTiB):

HalimeHyBaHHA
YCTaTKyBaHHA

MoTyXHicTb

CraH (rapHe/noTpebye
PEMOHTY)

BnacHe / opeHaoBaHe

9.5. F'padik BUKOHAHHA po6IT:

HalimeHyBaHHA BUAy pobiT

TepmiH noyaTky
BMKOHAHHA pobiT 3
AaTV NigNUCcaHHA
[0rosopy

TpuBanictb pobit

10. OuiHOYHa BapTiCTb NPONO3ULii.

MpeTeHAEeHTN NOBUHHI HaJaTU CBOI LiHOBI Npono3uLii B HacTynHomy ¢opmarti. Bci BUTpaTh, nos'A3aHi 3 BUKOHAHHAM POBIT NOBUHHI
6yTM BKAIOYEHi B LLIHOBY NMpono3uuito (Taki AK NocTaBKka BCiXx maTepianiB i yCTaTKyBaHHA, TPAHCMOPTHI BMTpaTH, A06O0BI, 3apnaaTa

nepcoHany, KaHUenApCbKi BUTPATH TOLWO).

TakoXX YYacHUKM TeHAepy NOBUHHI HaZaTy TabauLo BUTPAT 3 pO36MBKOIO BULLLEBKA3aHOT BApPTOCTi NO KOXKHOMY i3 06’eKTiB y popmari,
3a3HayeHomy B [logatky 1, Mepenik obcarie pobit i matepianis. MPOOH 6yae BUKOPUCTOBYBATU TabAULO BUTPAT 3 pO36UBKOIO AA
OLLiIHKM OBFPYHTOBAHOCTI LLiH, @ TAKOX A1 PO3PaxXyHKY LiiHM B TOMY BMNAAKY, AKLL0 06MABI CTOPOHWM LOMOBAATLCA A0AaTH HOBi TOBapw

Ta NOC/IYrM B KOMMJIEKC TOBAPIB i MOCAYT, AKi OyAyTb HaaBaTUCA B PaMKaxX KOHTPAKTY.

Bepyun [0 yBaru, WO 3akynieaa nocayr byae 34iMCHIOBATMCA B paMKax MPOEKTY MiXKHAapOAHOI TeXHIYHOT Jonomoru (diHaHCyBaHHA

Ypaay KaHagw), uiHosi npono3suuii / paxyHKku-bakTypu ans onnatv nosuHHi 6ytm Hagawi 3 NAB.

3/n

Appeca

Baprictb 06’eKkty (fon. CLLUA/TpH.), B T.u.
naBs

JlyraHcbKa obnactb

MoaynbHUit LeHTp Ha KMBB 3on10Te, JlyraHcbKoi ob6aacTi

3aranbHa Baprictb, (foa. CLUA/TpH.), B T.u. NAB

JopaTtkum oo T3:
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Hopaatok 1. Nepenik pobiT, AKi HeObXiAHO BUKOHATK Npu ByAiBHMUTBI MOAY/IbHOTO LEHTPY i3 3a3HaYyeHUmMK obcaramm pobit. (apkyw y
dopmari Excel)

JogaaTtok 2. MpoeKkTHa AoKymeHTauis. MoAcHIOBaNbHA 3anncKa. ApXiTeKTypHO-byAiBesbHi pilleHHA. ENeKTpOTeXHIYHI pilueHHs.

https://drive.google.com/drive/folders/18EcEIxUr70byRo7Ch-5KxdWgKI6giAST?usp=sharing
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Lot 3
TERMS OF REFERENCE

Project title: United Nations Recovery and Peacebuilding Programme, ‘Local Governance and Decentralisation Reform’ Component
Description of the assignment: Construction of 1 Modular Centre at Mariinka, Donetsk Oblast Entry-Exit Checkpoint (EECP)
Country/place of implementation: Ukraine, Donetsk Oblast (Government controlled areas).

Expected start date: July, 2021

Duration of works: up to 180 calendar days

1. Background information

The United Nations Development Programme (UNDP) has been actively working in eastern Ukraine for the past decade, prior to
the armed conflict, focusing on community and civil society development, and environmental protection.

Since 2015, upon request from the government of Ukraine, UNDP started its work on addressing conflict-related challenges by
early engagement, establishing partnerships through the United Nations Recovery and Peacebuilding Programme (UN RPP). The UN
RPP is a multi-donor funded framework programme, jointly implemented by four UN partnering agencies: UNDP, UN Women, FAO,
and UNFPA in cooperation with the government of Ukraine.

The UN RPP was designed to respond to and mitigate the causes and effects of the armed conflict. The UN RPP is an integral
component of the UNDP Country Programme. It is fully aligned with the United Nations Partnership Framework (UNPF), closely
interlinked with the Democratic Governance and Reform Programme, operating national wide and in all of Ukraine’s regions.

The Programme’s interventions are grouped under the following key Programme components, which reflect the region’s priority
needs:

Component I: Economic Recovery and Restoration of Critical Infrastructure

Component II: Local Governance and Decentralisation Reform

Component Ill: Community Security and Social Cohesion.

The Programme is pooling funds employing a multi-sectoral programme-based approach and is implementing using an area-based
methodology and unifying interventions framework for 12 projects funded by 12 international partners.

The United Nations Recovery and Peacebuilding Programme (UN RPP) is being implemented by four United Nations agencies: the
United Nations Development Programme (UNDP), the UN Entity for Gender Equality and the Empowerment of Women (UN Women),
the United Nations Population Fund (UNFPA) and the Food and Agriculture Organization of the United Nations (FAO).

Twelve international partners support the Programme: the European Union (EU), the European Investment Bank (EIB), the U.S.
Embassy in Ukraine, and the governments of Canada, Denmark, Germany, Japan, the Netherlands, Norway, Poland, Sweden &
Switzerland.

Government of Canada (“Mobile Service Delivery for Conflict Affected Population in Eastern Ukraine” project) and European Union
(“EVU Support to the East of Ukraine: Recovery, Peacebuilding and Governance 2018-2022" project) have united their efforts to support
the initiative under this assignment.

Currently, people living in non-government controlled areas of Ukraine can only cross the ‘contact line’ at entry-exit checkpoints
(EECPs) and receive administrative services by travelling dozens of kilometres away from the border crossing point. The absence or
limited availability of regular transport communication creates difficulties for residents, especially older people, people with
disabilities, those with small children, and other gender-sensitive groups. In order to bring all the necessary services closer to residents,
living in non-government controlled areas of Ukraine, it is envisaged to create Modular Centres that will have the appropriate
infrastructure and equipment to provide services specified by the Ukrainian legislation.

In order to Construct 1 Modular Centre at Mariinka, Donetsk Oblast Entry-Exit Checkpoint (EECP), the United Nations Recovery
and Peacebuilding Programme is looking for a contractor with relevant experience in construction of Modular buildings.

2. Scope of the Contractor’s works:

2.35 The Contractor shall execute the construction and assembly works in accordance with the attached engineering
documentation (Annex 1 and Annex 2 - List of works to be done to construct Modular Centre with the specified volumes of works.
(Sheet in Excel format), and Annex 3 - Design documentation. Explanatory note. Architectural and construction solutions. Electrical
solutions).

2.36 The Contractor shall ensure the delivery of all materials and necessary equipment to the construction site. All types of
construction debris should be collected and disposed properly.

2.37 Works must be conducted in accordance with, and comply with, the applicable national regulatory framework, including
applicable environmental, labour, building and safety regulations. The obligation to comply with national law vests solely with the
contractor.
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The works must be conducted in full compliance with applicable national standards and regulations: DBN (national construction norms)
A.2.2-3-2012, DBN B.2.2-40:2018, DBN B.2.2-9-2018, DBN B.1.1-7-2016, DBN B.1.2-2:2006, DBN B.1.2-7, DBN B 1.2-2, DBN B.1.2-14,
DBN A.3.1-5, DBN A. 3.2-2-2009, DBN B.2.6-161:2017, DBN B.2.6-220:2017, DBN B.2.6-163:2010, SNiP 2.08.02-89, DSTU b A.2.4-4-
2009, and other.

2.38 The contractor is obliged to comply with the requirements, conditions, instructions and standards provided in the
engineering documentation (technical design).

2.39 Within 5 working days after signing the contract, the Contractor must provide work schedule, Site Work Execution Program
(SWEP) (in accordance with the State Construction Regulations (DBN) A.3.1-5: 2016), copy of the Order on the appointment of the
responsible work executor (site manager), copy of the Order on the appointment of a person responsible for labour safety at the site.
The contractor is obliged to provide high quality staff for performance of works. The list of all staff involved should be included into
SWEP

2.40 The contractor is obliged to follow the approved methodologies and the SWEP during the works execution.

2.41 In accordance with the provided SWEP, it is necessary to provide confirmation of the official employment of key personnel,
engineering personnel responsible for labour protection at the site, workers engaged in performing high-risk works. Legal relationships
with working personnel who are not related to the performance of high-risk work can be arranged both official employment or civil-
law contracts concluded between the contractor and the employee, copies of the relevant documents must be provided together with
the site work execution program

2.42 All personnel that will be involved in work, must be insured against accidents. Copies of insurance contracts must be provided
to UNDP before start of the work

2.43 Defect liability period for the works during which the Contractor shall eliminate any defects, deficiencies, inconsistencies of
design decisions, substandard materials, works, devices, structures revealed will last 12 months after signing of the Certificate of
Substantial Completion of works unless it is proved that mentioned defects, deficiencies, inconsistencies etc., occurred due to: normal
wear and tear of the site or its parts; improper operation; improper servicing of the site by the Customer or by third parties involved
by the Customer.

2.44  The Contractor must ensure all personnel safety standards in accordance with international recommendations. Clothing
(helmets, gloves, boots, safety glasses, etc.) and personnel protection measures must be strictly adhered to and comply with 1SO or
other national standards (DBN A.3.2-2-2009).

2.45 The contractor is obliged to ensure the protection of the construction site, property, equipment, machines and mechanisms;

2.46  All garbage and site waste must be collected in a proper place on the construction site during the works, and disposed
properly before final cleaning and commissioning.

2.47  Connection of internal communications of the Modular Building to the external communication is responsibility of State
Enterprise Reintegration and Restoration.

2.48  Access to the electrical connection point will be provided by State Enterprise Reintegration and Restoration. Contractor
should envisage, finance resources for payment for electricity during the assembling and alternative resources of electric supply in
case of cut-of electricity.

2.49  The contractor must provide TOR with load calculation for the development of a project for the construction of basements
for the Modular Centre in 2 weeks from the contract signing. The construction of basements for the Modular Centre will be carried out
in accordance with a separate project and will not be the subject of this purchase. The contractor will install Modular Centre to the
basements constructed by other company (responsibility of State Enterprise Reintegration and Restoration).

2.50 The furniture to be installed indoors will not be the subject of this purchase.

2.51 List of site:

No. Name of the site Technical specification

Donetsk Oblast

According with Annex 1 and Annex

3. Modular Centre, EECP Mariinka, Donetsk Oblast )

3. Work progress monitoring

3.7 The contractor's work will be supervised by representatives of the organisations responsible for author’s and technical
supervision, UNDP representatives and facility owners.

3.8 The final work acceptance will be performed by a UNDP representative, a representative of the organisation conducting

technical supervision, and recipient representative.

3.9 In addition to regular reporting, the contractor is required to notify UNDP of any major incidents within 24 hours. These

include an incident or accident related to the implementation of the project, regarding:

a. ecology; and / or

b. health and safety of workers; and / or

c. health and safety of the population
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3.4. The Contractor is obliged to record the advancement of works on site on the copy of the Schedule of Works kept on site. If
situations occur that influence the advancement of the works, the Contractor is responsible for making sure appropriate steps are
taken to minimize potential delays

3.9 The Contractor is obliged to:

- to ensure daily presence of site manager, safety engineer on site. To ensure daily support of project manager from the main
office to undertake full scale project coordination, communication, etc.

- to participate in weekly and monthly meetings with Stakeholders (UNDP, State Enterprise Reintegration and Restoration, The
Ministry for Reintegration of the Temporary Occupied Territories);

- to participate in daily meetings with technical supervisor, site manager and safety engineer;

3.10 To provide all necessary legal documents, keep and fill in all necessary logs on the construction site as per Ukrainian
legislation, including, but not limited to:

-all necessary logs on the construction site (work log, occupational safety instruction log, etc.);
-Acts of hidden works;
-all as-built documentation

3.7 To undertake all required tests and measures of control as per Project Design, BOQs, Ukrainian norms and regulations

3.8 All actions undertaken by the Contractor should be consulted and agreed/approved with the UNDP Representatives. Certificates
of completion, both substantial and final, will be signed by the technical supervision engineer only when the contractor will submit
a complete set of as-built documentation with registries. Documentation should be submitted both in paper and electronic form.
The as-built documentation is submitted to the technical supervision engineer on a monthly basis.

4. Duration of work

4.3 The successful tenderer must complete the work in the following terms — 180 calendar days, starting from the date of
contract signing, including 2 weeks for work out of TOR with load calculation for the development of a project for the construction
of basements for the Modular Centre

If UNDP has already awarded the contract(s) to perform other similar works to the participant, UNDP reserves the right to request
additional information from the participant, namely: evidence of the company's technical ability to perform works at several sites at
the same time (availability of appropriate personnel and equipment for each site). Confirmation of availability of different resources
to complete the task for each site (personnel, equipment, etc.) is a prerequisite for awarding the contract.

5. Qualification of successful contractor

5.19  Construction company, manufactures of Modular Buildings or manufacturers of Modular Buildings in consortium with
construction companies with a valid registration (for Ukrainian companies registration must be obtained on the territory controlled
by the government of Ukraine).

5.20  Minimum annual turnover for any 2 years between 2017 and 2020: USD 875,000.00. In case of bidding for several
lots/modular building units, annual turnover requirements per TORs should be summed up.

5.21  Minimum 5 years of experience in similar projects engagement (construction of Modular Buildings/constructions/towns) .
5.22 At least 3 projects of similar nature have been completed during the last 5 years.

5.23 Availability of a licenses for the requested works, based on technical documentation: License to perform activities related
to creation of architectural projects. (CONSTRUCTION AND INSTALLATION WORKS OF GENERAL PURPOSE: arrangement of basements
and prefabricated or monolithic basements, installation of electrical devices and metal constructions) if such registration is foreseen
by the effective legislation. The company should provide a document confirming the right to carry out High-altitude works.

5.24  The contractor must provide an authorisation document for the right to carry out work on the organisation of fire protection
system or a detailed plan how this work will be done.

5.25 Availability of appropriate equipment and mechanisms to produce containers for Modular Centre and to conduct
construction works on the site (see paragraph 7). (at least: truck mounted crane (with min load capacity 3.5 t), compressors with
electric motor, welding machines, painting machine, hydraulic lifts, drilling machine, forklifts, vehicles for transportation of modular
containers, mallet, screwdriver, concrete mixer and other equipment).

5.26 Availability of qualified technical staff to perform the work of increased danger (mobile crane operators, assemblers, etc.
For electrical engineering staff — electrical safety team, at least 4th class, see paragraph 7).

5.27  Availability of quality certificates related for Modular Building construction/assembly.

- The bidder must provide a certificate of conformity to Ukrainian or European standards for the goods in accordance with DSTU EN
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I1SO 9001: 2018 (EN 1SO 9001: 2015, IDT; ISO 9001: 2015, IDT quality management system).

- The bidder must provide a certificate of conformity to Ukrainian or European standards DSTU ISO 3834-2: 2008 (I1SO 3834-2: 2005,
IDT or current analogue) as part of its proposal;
- The participant should provide the certificate of conformity to Ukrainian or European standards, samples:

- DSTU B EN 1090-1: 2014 (EN 1090-1: 2009 + A1: 2011, IDT or current analogue);

- DSTU EN 1090-2: 2019 (EN 1090-2: 2018, IDT or current analogue);
- DSTU B B.2.6-3-95 (or other active analogue);

- DSTU EN 1090-2: 2019 (EN 1090-2: 2018, IDT or current analogue);
- DSTU EN 1090-4: 2019 (EN 1090-4: 2018, IDT or current analogue).
In case of absence of the given above documents or similar certificates, the participant should submit explanation letter
concerning absence of certificates and should attach letter which would confirm quality of the offered goods not worse than in the

above-stated quality standards.

6. Requirements for the materials used

6.1. The Contractor is obliged to ensure procurement and delivery of all materials and necessary equipment to the construction
site. The contractor is obliged to include the cost of all necessary materials and equipment to carry out the respective type of

work in the price offer.

6.2. Delivery of the equipment must be accompanied by installation, testing, commissioning and availability of mandatory
warranty service, according to the project documentation. All necessary technical documentation, warranty certificates, as well
as quality certificates (certificates of conformity, sanitary and epidemiological findings, fire test reports (if necessary), etc.) for
materials/equipment must be provided by the Contractor on the day of work acceptance Warranty certificates for automatic and
other equipment to be installed on site shall be mandatory.

6.3. The use of asbestos and materials containing asbestos is prohibited.
6.4 The Contractor shall promote environmental sustainability and the reduction of adverse effects on the environment (use of
non-toxic substances, recycled raw materials, energy efficient equipment, reduction of carbon emissions, etc.).The Contractor
should take action to reduce energy consumption, prevent, minimize and remedy significant impacts on biodiversity, have
emergency procedures in place to effectively prevent and address industrial accidents affecting the environment and human
health. The Contractor must provide information on measures aimed to ensure the above-mentioned requirements upon UNDP

request.

6.5. The quality of the materials shall be in conformity with the Ukrainian (DSTU or GOST) or European standards, in conjunction
with I1SO or national standards. Requirements for basic building materials:

No. Name of structures and Basic requirements Regulatory document
materials

1 Cables and wires With a copper core; DNAOP 0.00-1.32-01. “Rules of arrangement of
When wiring is open or in boxes — electrical installations. Electrical equipment of
isolation special installations”
that does not spread the combustion DBN B.2.5-23: 2010
and does not “Designing of electrical equipment of sites of
emit toxic gases/smoke civilian use”

2 Metal constructions Metal structures of Modular Centre and | DSTU B B.2.6-200 is valid till: 2014 Metal building
other metal constructions constructions. Requirements for installation

3 Concrete Which meets the requirements of the DSTU B B.2.7-176: 2008 “Concrete mixtures.
project documentation Concrete”

4 Pipes Polyethylene pressure pipes of highand | (EN12201-2: 2003, MOD) DSTU B B.2.7-151: 2008
low pressure, type T drinking “Pipes for cold water supply. Specifications”

5 Connecting parts Connecting parts for polyethylene water | (EN 12201-3: 2003, MOD) DSTU B B.2.7-178: 2009
pipe lines “Connecting parts for polyethylene pipes.

Specifications”
6 Paint for metal Paint for exterior works and cover of GOST 6465-76 “Paints. Specifications”
constructions metal constructions
7 Paint for interior and Acrylic front for exterior works, polyvinyl | GOST 28196-89 “Water-dispersive paints.
exterior works acetate water emulsion for interior Specifications”

works

8 Thermal insulation Thermal insulation of buildings Non- DBN B.2.6-31: 2016 “Thermal insulation of
combustible (NC)
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Thermal conductivity Air -0,042W / (m2 buildings. Technical specifications”

k) Annex 3: Volume 2,
Architectural and construction solutions
9 Waterproofing Special Membrane materials for roof DSTU B A.1.1-29-94. SSNB. “Roofing,
covering waterproofing and vapor barrier and adhesive
mastics”.

Annex 3: Volume 2, Architectural and
construction solutions

10 Aluminium windows and Doors with 5-chamber profile resistant DBN B.2.6-31: 2016
metal-plastic doors to ultraviolet radiation. Double-glazed
windows. The coefficient of resistance
not less than 0.75

“Thermal insulation of buildings”
Annex 3: Volume 2, Architectural and
construction solutions

For supply of materials (electrical devices, cables and wires, metal products, etc.), it is also necessary to provide a certificate of
compliance, health and Epidemiological Certificate and fire test reports.

6.6 Modular Centre must be constructed in a gender responsive way to the different needs and constraints of women and men. The
design must remove barriers to access and the use of Works and related services by women, as well as enhance women’s safe access
and use.

6.7. Newly constructed Modular Centre must be accessible to persons with disabilities, including incorporating building codes that
meet international and local standards for universal access, wherever possible.

6.8 The Contractor should guarantee compliance of the Modular Centre and its components with the requirements of design
documentation within 12 months from the date of signing the certificate of completion of works/Acceptance Act.

Warranties for elevator, electrical appliances, plumbing fixtures, equipment of ventilation and air conditioning system, other technical
equipment installed in the Modular Centre should be provided by the Contractor, according to the standards and specifications.
During the warranty period, the Contractor should replace/fix all parts, mechanisms, equipment etc. of the Modular Centre that failed
to work, by its own financial resources.

7. The tender package must include:

o profile of the organisation (Construction company with current registration (for Ukrainian companies - registration must be
obtained in the territory controlled by the government of Ukraine).

® The participant's proposals are filled in the format according to item 9.

e Certified copy of the License permits and certification to carry out activities under this ToR.

e Certified copies of financial documents confirming the minimum annual turnover for any 2 years in the period from 2017 to 2020:
USD 875,000.00. In case of bidding for several lots/modular building units, annual turnover requirements per TORs should be
summed up.

e Completed List of volumes of works and materials for this Terms of Reference (BOQ).

¢ At least 3 letters of recommendation from previous customers, reflecting the nature of the implemented projects (construction of
Modular buildings/constructions/towns), their results and the role of the applicant;

¢ A list of qualified technical personnel to perform the works.

- CVs of the proposed team including project manager, sites manager; safety engineer:.

- for the Project Manager — at least 2 implemented similar projects (construction of modular buildings/constructions/towns) have
been completed during the last 5 years;

- for Site manager — at least 2 implemented similar projects (projects for the construction of modular buildings/constructions/towns
have been completed during the last 5 years;

- for Safety engineer — at least 4 years of experience on construction sites;

- Comprehensive mobilisation/work plan, works schedule.

- Methodology Health & Safety on site (should ensure that health and safety issues are properly considered during a project’s
development so that the risk of harm to those who have to build, use and maintain structures is reduced. Should contain information
on measures to mitigate risks to the health or safety of any person carrying out the construction work; other information enabling the
contractors to demonstrate the competence and adequacy of resources; other information enabling the contractors to understand and
perform their duties under the effective regulations on construction. Also, could contain information about arrangements for the
welfare of persons carrying out the construction work.)

- Methodology of environmental protection on site

- Methodology of works implementation on site

- Methodology of works and materials quality assurance on site

- List of equipment and machinery in accordance with Comprehensive mobilisation/work plan supported by copies of lease
agreements if any.
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e Financial proposal

8.Price offer and payment schedule

e

The contract value shall remain fixed for the duration of the contract.

Applicants shall include all costs associated with the execution of works in their price offer (such as supply of all materials,
equipment, travel expenses, per diem payments, staff salary, office expenses, etc.).

Payments shall be distributed as follows:

The advance payment (not exceeding 20% of the total contract amount, or USD 30,000, whichever is less) may be considered
should this requirement be clearly indicated in the proposal. The payment may be provided upon the construction contract
signature.

70% of the total contract amount shall be paid in stages, based on the actual amount of work completed by the Contractor in
the last month (certificates of works performed must be approved by a UNDP representative and a representative of the
organisation providing technical supervision of construction, and must be submitted no later than 5 days following the reporting
month).

10% of the total contract amount shall be paid after 12 months of the Defect Liability Period upon signing of the Certificate of
Final Completion. The Contractor may provide UNDP with on-demand bank guarantee for the last 10% of the contract amount
valid during 12 months of the defect liability period, in a form, and from a source, acceptable to UNDP.

9. Selection process
Applicants' proposals must conform to the format below and provide the detailed information on:

9.1 Work performed as a contractor for construction works of a similar nature in the last 5 years:

. Customer name and Description of Actual completion
No. Project name . . P Contract amount (USD) P
contact information works date
1
2
3

.2 Current liabilities

S IO % of work completed on Full names of the staff involved in the work (please indicate if the

N2 || Bimesiites (e the date of bidding same staff is offered for the current tender)
work, scope)

1

2

3

11.3 Availability of staff to perform the work (enough to perform works on each site):

[EEY

N . L Work experience, Status:
. Full names of the staff Position Qualification T temporary/permane
nt
1
2
3
1.4 List of equipment available for works (enough to perform works on each site):
No. Name of equipment Capacity Condition (good/needs repair) Own/rented
1
2
3
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11.5 Schedule of works:

No. T siuals Timing of the perf'orr‘nance of works from the date of Duration of work
signing the contract

1

2

3

12 Estimated value of the offer.

Applicants must submit their price quotations in the following format. All costs associated with the works must be included in the price
quotation (such as delivery of all materials and equipment, transport costs, per diem payments, staff salaries, office expenses, etc.).
In addition, Tenderers must provide a table of costs with breakdown of the above cost for each of the sites the scope of works in the
format specified in Annex 1 and Annex 2. UNDP will use the cost table with breakdown to evaluate the reasonableness of prices and
to calculate the price if both parties decide to add new goods and services to the range of goods and services to be provided under
the contract.

Taking into account that purchase will be carried out within 2 projects of international technical assistance, price offers/invoices for
payment must be presented as follows:

- without VAT for SUBLOT 1 (EU funded);

- with VAT for SUBLOT 2 (Canada Government funded (project is registered by does not has VAT exemption).

SUBLOT 1
No. | Objects | Amount (currency) excl. VAT
Donetsk Oblast
3. | Modular Centre, EECP Mariinka, Donetsk Oblast
Total amount, indicate currency, excl. VAT
SUBLOT 2
No. Objects Amount (currency) incl. VAT
Donetsk Oblast
1. Modular Centre, EECP Mariinka, Donetsk Oblast
Total amount, indicate currency, incl. VAT

As a result, 2 contracts will be concluded with the winner of this Lots:
- 1 contract without VAT for the scope of works from Annex 1;
- 1 contract with VAT for the scope of works from Annex 2.

Annexes to the Terms of Reference:

Annex 1. List of works to be done to construct Modular Centre with the specified volumes of works. (sheet in Excel format). SUBLOT 1.
Annex 2. List of works to be done to construct Modular Centre with the specified volumes of works. (sheet in Excel format). SUBLOT 2.
Design documentation. Explanatory note. Architectural and construction solutions. Electrical solutions.
https://drive.google.com/drive/folders/18EcEIxUr70byRo7Ch-5KxdWgKI6giA5T?usp=sharing
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Lot 3
TEXHIYHE 3ABOAHHA

Ha3Ba npoekry: NMporpama OOH 3 BigHOBAEHHA Ta po36ya0BU MUPY

Onuc 3aBaaHHA: byaisBHMuTBO MOAaynbHOro ueHTpy Ha KMNBB (KOHTPOoAbHMIA NYHKT B'i3ay-Bui3ay) Map’iHka, loHeubKoi o6nacTi.
KpaiHa / Micue po6oTu: YKpaiHa / loHeubKa o6aactb (niaKOHTponbHa ypagy YKpaiHv Teputopis)
[ata noyaTKy BUKOHAHHA 3aBAaHHA: amneHb 2021

TepmiH BUKOHaHHA 3aBAaHHA i / a6o aaTa 3aBepLueHHA (AKLLO 3aCTOCOBYETbCA): A0 180 KaneHgapHUX AHiB

1. 3aranbHa iHpopmauis npo Mpoekr
MpOTArom 0CTaHHLOIO AECATUAITTA, A0 NOYATKY KOHOANIKTY, MTPOOH aKTMBHO NpoBaAM/Ia CBO AiANbHICTL HA cXo4i YKpaiHU 3 aKLLeHTOM
Ha PO3BMTOK rpoMag, rpoMaZAHCbKOrO CYCniNbCTBa Ta OXOPOHi HAaBKO/IMLIHBLOTO CepefoBULLA.

MoumnHatoum 3 2015 poKy, Ha 3anuT ypaay YkpaiHu, MPOOH po3noyana po6oTy Hag BUpilleHHAM npobaem, NoB'a3aHmMX i3 KOHOAIKTamK,
LUJIAXOM PaHHbOTO pearyBaHHs, BCTAaHOB/IEHHA NapTHEPCbKUX BiAHOCUH 3a gonomoroto Mporpamu OOH i3 BiagHOBAEHHA Ta po3byaosu
mupy (UN RPP).

Mporpama OOH i3 BiAHOBNEHHA Ta Po36yA0BU MUPY — Lie HAraToCTOPOHHA AOHOPCbKA paMKOBa Mporpama, Wo BNPOBAAKYETLCA Y
cniBnpayi 3 Kinbkoma napTHepcbkuUmM areHuismm OOH (CTpyktypu OOH 3 nuTaHb reHAepHOi PiBHOCTI Ta PO3LUMPEHHSA Npas i
MoKAnBocTel XKiHok (OOH XiHku), MpoaoBonbyoi i cinbcbkorocnogapcbkoi opraisauii OOH (PH OOH), ®oHgy OOH y ranysi
HapogoHaceneHHs (PAO)).

Mporpama OOH i3 BigHOBNEHHA Ta po36yA0BU MUPY Po3pobaeHa 3 METOD pearyBaHHA Ha MPUYMHU KOHOAIKTY Ta NOM'AKLIEHHA MOro
Hacniakis. BoHa — HeBig'eMHa ckiagoBa 3aranbHoi nporpamu MPOOH B YKpaiHi i TOMy NOBHICTIO y3roaKyetbcs 3 PamkoBoto
nporpamoto napTHepctea OOH. BoHa TicHO nos'A3aHa 3 MNporpamoto AeMOoKpaTUYHOro BpAAyBaHHA Ta pedopm, Lo PO3ropTaETbCA Ha
3arasibHOAEPKaBHOMY PiBHi Ta B yCiX perioHax YKpaiHu.

3axoau Mporpamn OOH i3 BigHOBNEHHA Ta Po3byA0BM MWMPY 3rpynoBaHi 3a ii KNOYOBMMM KOMMOHEHTaMW, WO BignosifaloTb
npiopuTeTHUM noTpebam perioHy:

KomnoHeHT 1: EKOHOMIYHe BigHOBMEHHA Ta PO3BUTOK iHPPACTPYKTYPHU;

KomnoHeHT 2: MicueBe camoBpaayBaHHA Ta pedopma 3 geLeHTpanisauii Bnaau;

KomnoHeHT 3: TpomaacbKa 6e3neka Ta couiasnbHa 3rypTOBaHiCTb.

Mporpama OOH i3 BigHOBNEHHA Ta Po36yA0BM MUPY, AKA NPALIOE HA OCHOBI MeXaHi3aMy 06’eaHaHOro diHaHCYBaHHA, AOTPUMYETLCA
6aratorasny3eBoro NPOrpamHoro NiAxoAy Ta BNPOBAAMKYETLCA 3 BUKOPUCTAHHAM METOA00Tii, AKA BpaxoBye cneundiky TepuTopii. Lie
YHiBepcanbHa nnatdopma, Wwo PiHaHcyoTbeA 12 MiXKHAPOAHUMM NapTHEPaMM.

Mporpamy OOH i3 BigHOBNEHHA Ta Po36yAo0BM MUpPY peanisyoTb YoTupu areHtctea OOH: Mporpama po3suTky OOH (MPOOH),

CTpykTypa OOH 3 nNuTaHb reHAepHoi PiBHOCTI Ta pPoO3WMpPEHHA NpaB i MoxaunsocTel KiHoK (OOH KiHku), ®oHg OOH vy ranysi
HapogoHaceneHHa (UNFPA) i MpoaoBonbya Ta cilbcbKorocnogapcbka opradisauis OOH (PAO).

Mporpamy NiATPUMYIOTb ABaHAAUATb MiXKHapPOAHMX NapTHepiB: EBponeicbkunin Cotos (EC), EBponeincbKuin iHBecTULiNHNIA 6aHK (EIB),
MoconbceTto CLUA B YKpaiHi, a TakoxK ypsaau Aanii, KaHagy, Hinepnanais, HimeyunHu, Hopserii, Monbwi, LWseluapii, LLsewii Ta AnoHii.

Ypag KaHagy (npoeKkT ««MobinbHe HafaHHA NOCAYr HaceNeHHIo, AKe MOCTPaKAaNo Ha cxoAi YKpaiHu») Ta €sponelicbkuii Coto3
(npoekT «MiaTpmumka EC cxoay YKpaiHu - BiAHOBAEHHS, 3MILLHEHHA MUPY Ta ypAayBaHHsA, 2018-2022 poku») 06’egHanu cBoOi 3ycunnn

ONA NIGTPUMKM iHILIaTUBM 33 LUM TeXHIYHMM 3aBAAHHAM.

Ha JaHWI MOMEHT KuTeni, AKi NPOXKMBaIOTb HAa TMMYACOBO HEMiAKOHTPONbHUX ypaay YKpaiHW TepuTopifx, MatoTb MOMKAUBICTb
NnepeTUHy NiHil 3iTKHEHHA BMKIKOYHO Ha KOHTPOJIbHMX NyHKTax B'i3ay -suisgy (KMNBB), a oTpumaT agmiHicTpaTMBHI nocayrn avwe
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nepeixasBluM 3a AECATKM KiNOMEeTpiB Bif MYHKTY nepeTuHy. BiacyTHicTb abo obmeKeHicTb peircoBOro TPaHCMOPTHOTO CMOyYeHHs
CNPUYMHAE TPYAHOLW ANA XKuUTeniB, 0Co0b6AMBO ANA NOAEN CTaplIoro BiKy, N04ei 3 iHBanigHIcTio, Nlogen 3 MaiMMKU AiTbMM, iHWI
reHAepHO YyT/IMBI TPYNW HaceNeHHA. 3 MeTo HabAMMKEHHS BCiX HEOBXigHMX CEPBICIB 40 XUTeNiB, AKi NPOXKMBaOTb HAa TMMYacoBO
HEeNiAKOHTPONLHUX ypsaay YKpaiHu Teputopiax, nepenbayaerbcs CTBOpPeHHs MogaynbHux LleHTpis, AKi mMatumyTb BignoBigHy
iHOpacTpyKTypy Ta obnasHaHHA - ANA HAAAHHA NOCAYT, NEpPeniK AKUX BUSHAYEHO 3aKOHOAABCTBOM YKpaiHu.

Y 3B'A3KY 3 UMM, NNAHYETbCA BUBPATK KBaNipikoBaHOro NiapAgHUKa ANA NpoBeaeHHA pobiT no byaisHMLTBY MoaynbHoro LieHTpy Ha
KMBB Map’iHKa, [loHeubKoi obaacrTi.

2.

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

2.10.

2.11.

O6car pobir

BuKoHaHHaA MigpagHUKom 6yaiBeibHO-MOHTAXKHMX POobIT y BiANOBIAHOCTI 3 04aHOM0 TEXHIYHOK AOKYyMeHTaujieo (JoaaTtkm 1
Ta 2 — nepenik pobiT, aKi NoBuMHHI 6yTM BWMKOHaHi ans ByaisHMuTBa MopgynbHoro LleHTpy, dogatok 3 — [poekTHa
LOKYMEHTaLf).

3abe3neynMTn NOCTaBKy BCiX MaTepianiB i HeObXigHOro ycTaTKyBaHHA Ha byaiBeNbHUI MalgaHuYMK, B pPasi BUKOPUCTaHHSA
Hebe3neyHux ANA AOBKINNA maTepianiB BOHU NOBUHHI ByTW iAeHTUIKOBaHI Ta HANEXHMM YUHOM YTUNI30BaHI.

Po60TK NOBMHHI BUKOHYBATUCA B MOBHI BiANOBIAHOCTI A0 YMHHMX HaLiOHaNbHUX CTAaHAAPTIB Ta HOPMATMBIB, BKIOYaOUM
BiZNOBiAHI HOPMM OXOPOHM HABKOJIMLWHBLOIO CEPEAOBULLA, NPaL,i, byaiBHMLTBA Ta TEXHIKM B6e3nekn: Takumu Ak: JbH A.2.2-3-
2012, OBH B.2.2-40:2018, ABH B.2.2-9-2018, ABH B.1.1-7-2016, ABH B.1.2-2:2006, ABH B.1.2-7, ABH B 1.2-2, AEH B.1.2-14,
OBH A.3.1-5, ABH A. 3.2-2-2009, ABH B.2.6-161:2017, ABH B.2.6-220:2017, ABH B.2.6-163:2010, CHiM 2.08.02-89, ACTY b
A.2.4-4-2009, Ta iH. 30608'A3aHHA BUKOHYBATU HaLliOHaIbHE 3aKOHOAABCTBO MNOKNAAAETHCA BUK/IOYHO Ha NigpsaaAHUKa.

JoTpumyBaTMCA BUMOT, YMOB, iHCTPYKLLi Ta CTaHAAPTIB, NnepeadayeHnx B TEXHIYHIN fOKYMeHTaL,i (NPOEKT).

MpoTAarom 5 pobounx gHiB nicns NignMcaHHA KOHTPaKTy BMKOHaBeLb NOBMHEH HaZaT rpadik BUKOHAHHA pobIT, nporpamy
BMKOHAHHA pobiT Ha 06'ekTi (BignosiaHo ao ABH A.3.1-5: 2016), Konito Hakasy npo npusHayeHHA BiAMNOBigaNbHOMO 3a
BMKOHaAHHA PobIT (KepiBHUK AinAHKK), Konis Hakasy npo npusHayveHHA ocobu, BignoBiganbHOi 3a 6e3neky npaui Ha 06’eKTi.
MNiapagHUMK noBuMHeH 3abe3neynTn BUKOHAHHA POBIT BUCOKOKBasipikoBaHMMM pobiTHMKaMmu. MNepenik Bcix PobiTHUKIB, AKi
6yayTb 3a4isiHi NPU BUKOHAHHI pObiT NOBMHEH ByTW 3aHECEHW B NPOrpaMy BUKOHAHHA PoobiT.

MigpAAHMK NOBUHEH AOTPMMYBATUCh 3aTBEPAKEHOI NPOrpammn BUKOHaHHA pobiT nig vac byaiBHULTBA.

Y BignoBiAHOCTI A0 HagaHOI nNporpamy BWMKOHAHHA PobBIT Ha 06'eKTi - HeobxiAHO HazZaTW niaTBepAMeHHsA odililHoro
NpaLesnalTyBaHHA KJ/IlOYOBOrO MEPCOHasy, iHXXEHepPHOro nepcoHany, BiAMNOBiAA/NbHOIO 3a OXOPOHY npali Ha 06'eKTi,
NPAaLiBHUKIB, 3aMHATUX Ha BUKOHAHHI PO6IT 3 BUCOKMM pU3NKOM. KOpUANYHI BiZHOCUHM 3 NPALLIOIOYMM NEPCOHANOM, AKi He
nos'A3aHi 3 BUKOHAHHAM POBIT 3 BUCOKMM PU3MKOM, MOXKYTb BYTM OpraHizoBaHi AK 0diLiiHUMK TPYAOBUMMU, TaK i LIUBINbHO-
NPaBOBMMW AOrOBOPaMM, YKNAAEHUMM MiXK NiAPALHUKOM Ta MPaLiBHUKOM, KOMii BignoBigHWMX AOKYMEHTIB NOBUHHI ByTK
HaZaHi pa3oM i3 MPOrpamor0 BUKOHAHHAM PobiT Ha 06'€eKTi.

Becb nepcoHan, Akui byae 3agisHui ana 6yaiBHMLTBA MOBUHEH BYTM 3acTpaxoBaHUM Bif HellacHUX Bunazakis. Konii gorosopis
CTpaxyBaHHA NOBUHHI 6yTV HagaHi MPOOH go noyaTtky pobiT.

TepMmiH BignoBifanbHOCTI 33 AedeKTU NpU BUKOHAHHI POBIT, AKi MOXYTb BUHUMKHYTM NO 3aBeplueHHo pobiT BuKoHasuem,
cTaHoBUTbL 12 MmicAuis (BukoHaBeub noBuHeH byae yCyHyTM Byab-AiKi HeAoniKu, sKi 6yayTb BMKAMKAHI HeBignosigHicTio
NPOEKTHUM pPillEHHAM, BMKOPMUCTAHHAM HEAKICHMX MaTepianiB, NPUCTPOIB, KOHCTPYKLiA) Ta OBYMCNIOETLCA 3 MOMEHTY
NiANMCaHHA SOKYMEHTIB NPO 3aBepLlleHHA pobiT, AKWo He byae [0BEAEHO, WO 3ragaHi AedeKTn. HefoNiIKK, HeBIANOBIAHOCTI
TOLLO BUHWKAM Yepes: HOPMasibHWUI 3HOC 06’EKTY Ha AKOMY BUKOHYBANUCA pob0oTU; BUKAMKAHI HENPaBU/IbHOI eKCnJyaTaL,ito
260 HeHanexXHWMm obcnyroByBaHHAM 06’€eKTY.

BuKoOHaBeLb NOBMHEH 3abe3neynTun BCi cTaHAapTU 6e3nekn nepcoHany BiANOBIAHO 4O MiXKHAPOAHUX peKomeHaauin. Oaar
(LuoNOMU, PYKABMUKM, YEPEBUKM, 3aXMCHI OKYNAPU TOLLO) Ta 3aX04M 3aXMCTy NepPCoHany NOBUHHI CyBOPO AOTPMMYBaTUCA Ta
Bignosigat ISO abo iHWWm cTaHgapTam (OBH A.3.2-2-2009).

MiapsaaHMX noBMHeH 3a6e3neuntu 3axmncT (oxopoHy) byaiseIbHOro MaingaHuMKa, maiiHa, 061agHaHHA, MalUMH Ta MeXaHi3MiB.
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2.12. Bce cMiTTA NOBMHHO BYTW HaNeXHMM YMHOM 3ibpaHe B Ha/NEXHOMY MicLi Ha ByaiBenbHOMY MalAaHUYMKY A0 OCTaTOYHOro
npubupaHHsA.

2.13. TlpueaHaHHA BHYTPILWHIX Mepex MoAyNbHOTO UEHTPY A0 30BHIlLHIX Mepex (BOAOMOCTayaHHA, eIeKTPONoCTa4yaHHs,
KaHanisauia Towo) 6yae 3abesneyeHo [epkaBHum lNignpnemcTsom «PeiHTerpauia Ta BigHOBAEHHAY.

2.14. TIpUeEAHAHHA OO0 eNEeKTPUYHUX MepeX ANA BUKOHaAHHA pobiT Ha 06’ekTi byae 3abesneyeHo [epkaBHuUm [ignpruemcraom
«PeiHTerpauia Ta BigHOBAEHHA». MiAPAAHUK NOBUHEH NependayunTu GiHaHCOBI pecypcu ANA oNnaTi eNekTPUYHOI eHeprii Ta
anbTepHaTUBHI AXKepena eNeKTPUYHOI eHeprii, B pasi BiAKNOUEHHA e/1eKTPUYHOTO NOCTaYaHHs.

2.15. MigpagHUK NoBMHEH HaaaTH TexHiuHe 3aBAaHHA 3 PO3paxyHKaMM HaBAHTAXKEHHA ANA PO3PODOKM NPOEKTy GyHAAMEHTIB Nig
MogynbHWU LLeHTp Ha NpoTA3i ABOX TUMKHIB 3 MOMEHTY NiANMCaHHA AoroBopy. byaisHMUTBO dyHAaMeHTIB (Naowaakv) nig,
MogynbHuit LleHTp Byae 34iMCHIOBATACA 33 OKPEMMM KOHTPAKTOM Ta He € NpegMeToM AaHoi 3akynisni. NigpagHuk byae
BCTAHOBNOBATU MoAynbHUI LEHTP Ha 3a3ganerigb 36yaoBaHuii dyHaameHT (naowagky) — byae 3abesneyeHo [epKaBHUM
MignpuemctBom «PeiHTerpauis Ta BigHOBAEHHA»

2.16. Mebni, aki byayTb BcTaHOBAIOBATUCL Y MoAynbHiV byaiBAi He € npeAMeTOM AaHOi 3aKyniBi.

2.17. Mepenik o6'ekTiB:

Ne

/ Appeca TexHiuHa cneyudikauia
3/n

[JoHeubKka obnactb

Oue. flopatok 1 1a 2 - Nepenik obcaris

M " KMBB Map’i i i
O4Y/IbHUIA LEHTP Ha ap’iHka, JoHeubKoi o6aacTi 006iT | mateplanis

3. KOHTponb BUKOHaHHA pobiT

3.1. Poborta nigpaaHuKa byae KOHTPOOBATUCA NPEACTaBHUKAaMM OpraHisau,in, BianosigaibHUX 3a aBTOPCbKUM | TEXHIYHWUI Harnag,
npeactaBHukamu MPOOH Ta BnacHMKamn 06’ eKTiB.

3.2.  3aKao4YHe NpUMaHHA pobiT byayTb BUKOHYBATW: NpeacTtaBHMK MPOOH, npeacTaBHUK OpraHisalii, Wo 34iMCHIOE TeXHIYHUIA
Harnag, 3a 6yAiBHULTBOM, @ TaKOXK NPeACTaBHUK BAACHUKA.

3.3.  Kpim perynapHoi 3BiTHOCTI, NigpagHuK 30608'a3aHMi npoTarom 36 roguH nosigomuti MPOOH npo 6yab-AKi BEAWKI iIHUMAEHTU.
[0 HUxX BigHOCATBLCA IHUMAEHT ab0 aBapif CTOCOBHO BUKOHAHHSA NPOEKTY, LWOAO:

g. ekonoris; Ta / abo
h. 3g0poB’a Ta 6e3neKka pobiTHUKIB; Ta / abo
i. 340poB'A Ta 6e3neKa HaceneHHsn
3.4. MNippagHYK 30608'A3aHMI dikcyBaTU NpocyBaHHA pobiT no byaiBHUUTBY y Konii [padiky BUKOHAHHA pobiT, AKKMIA 36epiraeTbea
Ha byAiBHMUTBI. B pasi BUHUKHEHHA CUTYaL,ii, AKIi MOXKYTb BNMHYTM Ha NPOCYBaHHA pobit, MigpAAHMK NoBMHEH 3abe3neunTu
Bi4NOBiAHI 3aX0AM LWOA0 MiHIMI3aLT NOTEHLiMHUX 3aTPUMOK.
3.5. BuKoHaBeuUpb 3060B’A3aHUI:
- 3abe3neyyBaTu WOAEHHY NPUCYTHICTb KePiBHMKA AiNAHKM, iHXeHepa 3 OXOpOHW npaui Ha byaiBHMUTBI. HagasaTu wopeHHyY
iHbopMaLiito KepiBHUKY NPOEKTY 3 roNI0BHOro odicy ANA 34iACHEHHA NOBHOMACLWITAa6HOT KoopAWHaLLii No peani3aLii NpoeKTy ToLLo;
- 6paTh yyacTb Yy LLOTMXKHEBMX Ta LLOMICAYHMX 3yCTpivax i3 3auikaBneHumu ctopoHamu (MPOOH, [OepxkaBHe MignpuemcTso
«PeiHTerpauis Ta BigHoBAEHHA», MiHicTepcTBO peiHTerpaii);
- 6paTh yyacTb y WOAEHHMX 3yCTPIYaX 3 TEXHIYHUM HArNAL0M, KEPIBHUKOM AiNAHKM Ta iHXKEHEepPOM 3 OXOPOHM NpalLlj;
3.6. HapaBsaTu BCi HEOBXiAHI LOPUANYHI LOKYMEHTK, BECTU Ta 3aMOBHIOBATU BCi HEOBXiAHI *KypHanu Ha byaisenbHOMY MaiAaHUNKY
BiANOBIAHO A0 3aKOHOAABCTBA YKPAiHK, BKNIOYAOUM, anie He 0OMENKYIOUMCH LLUM:
- BCi HEOBXIiAHI XXypHanu Ha byaiBeNbHOMY MaiAaHUYMKY (3KypHan pobiT, }KypHan iHCTPYKLi 3 OXOPOHM NpaL,i TOLLO);
- AKTU NPUXOBaHUX POBIT;
- BCHO HEObXiAHY BUKOHABYY JIOKYMEHTaL,ito

3.7. NpoBoanTN BCi HEObXiAHI BMNPOOYBaHHA Ta 3aXx04M KOHTPOJIO AKOCTI Y BiAMNOBIAHOCTI 40 MPOEKTHOI AOKYMEHTALIl , HOpM Ta
perynaTopHuUx AOKYMEHTIB, AKi nepeabayeHi yKpaiHCbKMM 3aKOHOAaBCTBOM.

63



DocuSign Envelope ID: 96704F75-D431-4DFC-89F 1-7C5A914A60C1

3.8. Bci aii nos’asaHi 3 6yaiBHULTBOM, AKi 6yayTb 34ilicHioBaTMCA MigpAAHMKOM, MOBUHHI BYTU y3rogskeHnmun,/ 3aTBepaskeHnmm
npeactaBHMKamm MPOOH. [loKyMeHTM Npo 3aBepLUeHHsA pobiT, AK NPOMIXHI, Tak i ocTaTouHi, 6yayTb NiANMCYBATUCH iHKEHEPOM
3 TEXHIYHOrO Harnagy Avwe Toaj, Koau niapagHukom byae HaZaHWA NOBHUIA KOMMJIEKT roTOBOI AOKYyMeHTaLii. BMKoHaBYa
[OKYMeHTaL,iA NOBMHHA HaJaBaTWCA AK Y MANepoBiid, TaK i B @1eKTPOHHIN popmi. BUKOHaBYA AOKYMEHTALLIA LLOMICALA NOSAETLCA
iHXeHepy 3 TeXHIYHOro Harnaay.

4. TpusanicTb BUKOHaHHA pobiT

4.1. YcniWHWIA y4acHWK TOPriB NOBMHEH BMKOHATM PObOTU B CTPOKM, AKi He nepeBuulytoTb 180 KaneHmapHwx AHIB Big Aatu
NiANUCaHHA KOHTPAKTY, BKAKOYAOUM 2 TUXKHSA Ha NiArOoTOBKY TeXHIYHOro 3aBAaHHA Ta PO3PaxyHKiB HaBaHTaXKeHb, AKi HeobXxiaHi
A/19 NOAAbLWOro BUKOHAHHA NpoeKTy byaiBHuUTBa dyHAaMeHTiB nig MoayabHuit LieHTp.

B pasi, sKkwo MPOOH Be NpuUCyAMB y4aCHMKY KOHTPAKT/M Ha iHWI cxoxi po6oTtu, MPOOH 3anuwae 3a coboto npaBo 3anpocutu
A04aTKoBy iHGOPMALLO B y4aCHMKaA, a came: A0Ka3n TEeXHIYHOI MOXK/IMBOCTI KOMMaHii BUKOHATU pOBOTU OAHOYACHO Ha AEKiNbKOX
06'eKTax (HanABHICTb BiANOBIAHOrO NepcoHany Ta obiagHaHHA AN KOXKHOTo 3 06'eKTiB ). MNigTBEpAXKEHHA HAABHOCTI Pi3HMX pecypcis
ON1A BMKOHAHHA 3aBAaHHA NO KOXHOMy 06'eKTy (nepcoHan, obnagHaHHA Towo) € 06OB'A3KOBOID YMOBOIO A/1A MPUCYAMKEHHS
KOHTPaKTY.

5. Ksanidikauisa ycniwHoro nigpagHuka

5.1. byaisenbHa KoMnaHin, BUPOOHWK MoaynbHUX Byaisenb, abo BUPOOHWUK MoaynbHUX Byaisenb B KOHcopLiymi 3 byaisenbHo
OpraHisalielo 3 Ailo4ol0 peecTpauielo (4n8 yKpaiHCbKMX KOMMaHiA - peecTpauia noBuHHa 6yTM OoTpuMaHa Ha TepuTopii
KOHTPO/1bOBaHOI ypAA0oM YKpaiHu).

5.2.  MiHiMmanbHUI piyHNI1 060POT 33 OCTaHHI 2 pokM B nepioa 32017 no 2020 pp: USD 875,000.00. Y pasi 6axkaHHA HafaTV TEHAEPHI
nponosuLii Ha AeKiNbKa 10TiB/MOAYNbHUX LLeHTPIB MiHiIMabHI PiYHi 06OPOTM MO KOXKHOMY 3 10TIB NOBUHHI Byan NiacymoBaHi.

5.3. MiHimym 5 pokKiB B NpoOeKTax aHanoriyHoro xapaktepy (ByaiBHMUTBO MoAyNbHUX byAiBenb, KOHCTPYKLiA, MOAYNAbHUX
MiCTeYOoK).

5.4.  MiHimym 3 NpOEKTM aHaNoriYHOro XapaKTepy BUKOHAHI 33 OCTaHHi 5 pokiB.

5.5. HasBHicTb niyeH3ii Ha 3anuTyBaHi PobOTM, 3aCHOBAHI Ha TEXHiIYHIM AOKymeHTauji: JliLeHsia Ha 34iMCHEeHHA AifsAbHOCTI,
nos'a3aHoi i3 cTBOpeHHAM 06'ekTiB apxiTekTypu.(BYAIBE/IbHI TA MOHTAMHI POBOTU 3ATA/IbHOTO MNPU3HAYEHHSA:
YNALWTYBaHHA OCHOB Ta PpyHAAMEHTIB 36ipHMX Ta MOHONITHUX, MOHTA) ENEKTPOTEXHIYHUX MPUCTPOIB, 3BEAEHHA METaNeBmx
KOHCTPYKLiM) AKWO Taki OOKYMeHTM nepeabayeHi YMHHMM 3aKOHOAABCTBOM. MiApAAHWMK MOBUMHEH HaZaTU AOKYMEHTU
niaTBEPAKYHOUI MPAaBO BUKOHYBATW BUCOTHI poboTH.

5.6. MigpagHWK NOBUHEH HAZATM SOKYMEHT MiATBEPAMKYIOUMIA NPABO BUKOHYBATM PO6OTH 3 BAALITYBAHHA MOXKENKHOI CUrHanisaLi,
abo HagaTu geTanbHUA NAaH (PO3’ACHEHHS), AKUM YMHOM Ui pO60TN BYAYTb BUKOHAHI.

5.7.  HasaBHicTb BignoBigHOro o6naaHaHHA | MexaHi3miB ans byaisHnuTBa MoaynbHoro LieHTpy . (KpaH Ha aBTomobinbHOMY xoA4y
(MiH. BaHTaxXonigMoMmHicTb 3.5 T), enekTpUYHMI Komnpecop, 3BaptoBasbHe 06/MaAHaHHA, O0bnafHaHHA ANA BUKOHAHHA
bapbyBanbHUX pobiT, rigpasniyHi nigiimadi, TpaHCNopT ANA nepeBe3eHHA MOAY/bHUX KOHTeliHepiB, nepdopaTopw,
€NeKTPUYHUIA ApUAb, LWYpPYNoBepTH, 6ETOHO3MILYBaY Ta iHWe HeobxiaHe 06n1aaHaHHA) (n.7).

5.8.  HasBHicTb KBanidpiKOBaHOro TEXHIYHOrO MepcoHany ANA BWKOHAHHA pPo6IT nigBuwWeHOi Hebesnekn (omepaTop Kpady,
MOHTAXKHMKM iHLL., ANA eNeKTPOTEXHIYHOro NepcoHany — rpyna 3 enekTpobesnekn He HUxkKYe 40i).

5.9. MigpagHWK y cknagi cBOEN npono3unu,ii Mmae HagaTu cepTudikaT Bi4NOBIAHOCTI BITYM3HAHOTO abo EBPONENCbKOro 3pasKka Ha ToBap
BignosigHo o ACTY EN ISO 9001:2018 (EN 1SO 9001:2015, IDT; ISO 9001:2015, IDT cuctemu ynpasniHHA AKICTIO).
YYacHUK y CKnagi cBOEi Npono3uuii mae Hagatu cepTudikaT BiAMNOBIAHOCTI BiTYN3HAHOIO abo eBponericbkoro 3paska ACTY 1SO 3834-

2:2008 (ISO 3834-2:2005, IDT abo aitounit aHanor);

YyYacHUWK y cKnagi cBO€Ei Nnpono3unuii mae Hagatu cepTudikaT BignNoBigAHOCTI BITYM3HAHOrO abo eBpONECcbKOro 3pasKa:

- OCTY B EN 1090-1:2014 (EN 1090-1:2009+A1:2011, IDT abo ajtounit aHanor);
- OCTY EN 1090-2:2019 (EN 1090-2:2018, IDT abo ajtoumnii aHanor);
- ACTY b B.2.6-3-95 (abo iHWKI Ajtoumnit aHanor);
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OCTY EN 1090-2:2019 (EN 1090-2:2018, IDT a6o agitouunii aHanor);
OCTY EN 1090-4:2019 (EN 1090-4:2018, IDT abo aitoumii aHanor).

Y BMMNaAKy BiACYTHOCTI HaBeAEeHMX YU aHaNOTiYHUX iM cepTUdiKaTiB, yHaCHUK Ma€ HaJaTW y CKAaAi NPONO3uLi INCT 3 PO3’ACHEHHAMM
LLLOA,0 BiACYTHOCTI B HbOrO CEPTMOIKATIB Ta 40NYUNTU 0 IMCTA LOKYMEHTU AKi 6 NiATBEpAXKYBaIM AKICTb 3aNPONOHOBAaHOIO HUM TOBapy
He ripLy HiX y BULLeHaBeAeHMX CTaHAapTaxX AKOCTI.

6. Bumoru 4o BUKOpPUCTOBYBaHUX maTepianis.

6.1. MigpagHuk 30608'A3aHN 3abe3neunTn 3aKyniBAKO Ta NOCTaBKYy BCiX maTepianis i HeObXiAHOro ycTaTKyBaHHA Ha byaiBenbHUi

maiaaHumK. NiapagHUK 30608'A3aHMIA BKIKOYMTH B LIHOBY NPOMO3KLLIO BApTICTb BCiX HEOBXiAHMX MaTepianis i ycTaTKyBaHHA gna
BMKOHAHHA BiANOBiAHOro BMAY PObIT.

6.2. MocTtaBka 06/nagHaHHA MNOBWHHA CYNPOBOAMKYBATUCA MOro YCTaHOBKOW, BUNPOGYBaHHAM, BBEAEHHAM B eKcCnayaTauilo Ta

HanABHICTIO 060B'A3KOBOro rapaHTiMHOro 06c/NyroByBaHHS, 3riflHO 3 NPOEKTHOW AOKyMeHTauieto. ObnaaHaHHA abo byab-AKi iHwWi
maTepiann / NpoayKTu, AKi 6yayTb BUKOPWUCTOBYBATUCA, MOBWMHHI MaTW BiAMNOBigHY rapaHTito. BcA HeobxigHa TexHiyHa
[OOKYMeHTaLiA, rapaHTiiHi UCTM, a TaKoX cepTudikati akocTi (cepTudikaTvM BigNoOBIAHOCTI, CaHiTapHO-enigemioNoriyHui
BMCHOBOK, NPOTOKOMN MOMKEXHWUX BUNPobyBaHb (y pasi HeobxigHOCTI) i T.n.) Ha maTepianu / o6nagHaHHA NOBUHHI HagaBaTuUCA
NigpafHUKOM B AeHb AocTaBku. CepTudikaTu Ha rapaHTilHe 06cayroByBaHHA A1 aBTOMATMYHOIO Ta iHWOro o61aAHaHHA, fKe
byae BcTaHOB/IEHE HA 06'eKTi, 060B'A3KOBI.

6.3. 3a60poHEHO BUKOPUCTOBYBATM a3becT i maTepianu Lo micTaTb asbecT.

6.4. MigpagHUK 3060B'A3aHNI CNPUATU EKOJIOFIYHINM CTIMKOCTI Ta 3MEHLLIEHHIO HECNPUATANBUX BNIMBIB HA HAaBKOJ/IMLLHE cepeaoBuLLe

(HanpuKNag, BUKOPUCTAHHA HETOKCUYHMX PEYOBUH, NepepobneHoi cMpoBUHM, eHeproedeKTMBHOro 061aAHaHHA, 3MEHLLEHHSA
BMKWAIB BYI/eLo TOLLO).

MNiapAgHUK NOBUMHEH BXXWUTU 3aXOA4iB A/1A 3MEHLUEHHS CMOXKMBaHHA eHeprii, 3anobiraTv Ta MiHiIMi3yBaTM 3Ha4yHMI BMNIMB Ha
6iopi3HOMaHITTA, 3aNpoBaAXyBaTN HaA3BUYAMHMX NpoLeayp ANA ePeKTUBHOro 3anobiraHHA Ta YCYHEeHHA NPOMMUCNOBUX aBapii,
WO BM/IMBAlOTb Ha AOBKiNNA Ta 340poB'a Nogeit. BUKOHaBeLb NOBMHEH HaZaTW iHPopmalilo Npo 3axoau, CnpAmMOBaHi Ha

3abe3neyeHHs BuLLLE3a3HaYEHUX BUMOT, Ha 3anuT MPOOH.

6.5. AKicTb MaTepianiB NOBUHHA BiANOBIAATM YKPaAiHCbKMM cTaHgapTam (ACTY un FTOCT), abo eBponeiicbkKMM CTaHZapTam, Y NOEAHaHHI

31SO abo MixkHapoAHMMM CTaHAAPTaMMK. BUMOTM 40O OCHOBHUX ByAiBeNbHUX MaTepianis:

Ne HalimeHyBaHHA OCHOBHi BUMOTH HopmaTuBHUMI AOKYMEHT
3/n KOHCTPYKLiM i maTepianis
21. Kabeni Ta gpotu 3 MiZHO0 KKNNoHo; OHAON 0.00-1.32-01. «MpaBwuna ynawTyBaHHA
Mpu npoBoaui BiAKpMUTO abo B KOpobax — | eNeKTPOYCTaHOBOK. EnekTpoobnagHaHHA
i30/1ALiA, WO He NOLMPIOE FOPiHHA i He cnewia/ibHUX YCTAaHOBOK »
BUAINAE TOKCUYHUX ra3iB / aumy [OBH B.2.5-23: 2010
«MpoeKTyBaHHA enekTpoobaagHaHHA 06'eKTiB
LMBINIbHOTO NPU3HAYEHHA»
22. MeTanoKoHcTpyKLu,ii MeTanokoHcTpyKLUii mogynbHoro ueHTpy | ACTY b B.2.6-200 gie ao: 2014 KoHcTpyKu,ii
meTasnesi byaisenbHi. BUMorn o moHTaxy
23. beToH LLlo BignoBsigae BMMoram NpoeKTHol OCTY B B.2.7-176: 2008 «CyMmiwi 6eTOHHi.
AOKyMeHTaL,ii BeToH.»
24. Tpybu nonieTnneHoBsi Tpybu nonieTuneHoBi BUCOKOTO Ta (EN12201-2: 2003, MOD) ACTY B B.2.7-151:
HW3bKOTO TUCKY, TN T, ANA NUTTA 2008 «Tpybu ana XonoLHOro BOAONOCTAYaHHA.
TexHiYHi XapaKTepUCTUKN»
25. 3’eaHyBaNbHi getani 3’epHyBanbHi getani gna Tpy6 (EN 12201-3: 2003, MOD) ACTY b5 B.2.7-178:
nonieTMNeHoBmx 2009 «3’eaHyBanbHi aetani gna
nonieTuneHoBmx Tpy6. TexHiuHi
XapaKTepucTmkm "
26. dapba ana metanesmnx Papba oA 30BHILWHIX pobiT Ta nokputTa | TOCT 6465-76 «Dapbu. TexHiuHi
KOHCTPYKL MeTaNeBUX KOHCTPYKLLiM XapPaKTEPUCTUKMN Y.
27. dapba ana BHYTPILWHIX AkpunoBa dapba ANA 30BHILLHIX PObIT, FOCT 28196-89 Kpacku BogHO-
pOb6IT Ta 30BHILWHIX pO6IT MNonisiHaueTaTHa ¢dapba Ha BOAHIN AMncnepcuoHHble. TexHMYeckune ycnosma
OCHOBI A/1A BHYTPILWHIX pobiT
28. TepmoizonauinHi Tennoisonsauia byaisens HeroprYMmm [BH B.2.6-31: 2016 «Tennoizonauia byaisens.
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marepianu marepianamu TexHi4Hi xapakTepuctTnkn"
TennonposigHicTb Air -0,042 Bt / (M2 K) [opatok 3: Tom 2. ApxiTekTypHO-6yaiBenbHi
pilleHHA
29. lapoizonauis CneujanbHa membpaHa gns NoKpUTTA OCTY B A.1.1-29-94. SSNB. “lokpiBenbHi,
nokpisni ri4poi3oNALiNHI Ta NApOi30NALIMHI Ta KNelKi
MacTuKn”.
[opatok 3: Tom 2. ApxiTeKTypHi Ta byaiBenbHi
pilleHHA.
30. AntoMiHieBI BikHa Ta [Bepi meTano-nNn1acTMKoBI 3 [ABH B.2.6-31: 2016
MeTaNo-NNacTUKoBI ABepi n’ATMKamepHoro npodinto 3 onopom 40 “Tennoisonsauia byaisens”
ynbTpadionery. BikHa 3 ABOKamepHUM JopaToK 3: Tom 2. ApxiTeKTypHi Ta byaiBenbHi
cKknonakeTom. KoeoiuieHT onopy — He pilleHHA
meHwe 0,75.
Mpu noctayaHHi maTtepianie (eNeKTpuYHi Nnpunagu, Kabeni Ta 4poTH, MeTanesi BUPO6U, TOLWLO ) TaKOXK NOTPIBHO HagaTn cepTudikat
BiZANOBIAHOCTI, CaHiTapHO-eniAeMioNOriYHNIN BUCHOBOK i MPOTOKOIN MOXKEKHMX BUNPODOYBaHb.

6.6. MogynbHWit LieHTp noBrHeH 6yTh NobyaoBaHNM 3 BpaxyBaHHAM 0COBANBUX reHAEPHUX NOTPeH KiHOK Ta 40i10BiKiB. MoAyAbHUi
LleHTp noBuHeH 6yTK 36yA0BaHUM 3 ypaxyBaHHAM 6e3ne4HOoro 4ocTyny Ta 3pyY4HUM A1 BUKOPUCTAHHA KiHKaMM NPU OTPUMAHHI
ny6aiyHUX nocayr.

6.7. MoaynbHuii LleHTp noBrMHeH ByTW AOCTYNHUMU ANA Ntoaen 3 0OMeEXXEHUMU MOXKINBOCTAMM, BignoBsigaTn byaisenbHMM Hopmam,
MiXXHAPOAHMM Ta MiCLLEBMM CTaHAAPTaM YHiBEPCaNbHOrO AOCTYNY, Ae LLe MOX/IMBO.

6.8. NigpagHMK NOBMHEH rapaHTyBaTW BigMNoBigHICTb MoAyNbHOMO LEHTPY Ta MOro KOMMOHEHTIB BUMOraM MPOEKTHOI AOKyMeHTaLii
npoTarom 12 micAuis 3 4aTi NignMcaHHa 4OKYMEHTIB NPO 3aBepLieHHs pobiT/AKT NnpuitmaHHa-nepesayi.

FapaHTii Ha nidT, enekTponpunagm, CaHTEXHIYHI Npunaam, obnagHaHHA CUCTEMM BEHTUAALLT Ta KOHAMLIOHYBaHHS, iHLWE TEXHIYHE
obnagHaHHA, BcTaHoBAeHe B MoaynbHOMY LLEHTPi, MOBUHHI 6yTn HagaHi MigpagHUMKom y BignNoBiAHOCTI A0 CTaHZApPTIB Ta
TEXHIYHUX YMOB.

MpoTArom rapaHTiltHOro nepioay MiapAAHMK, 33 paxyHOK BAIACHUX KOLWUTIB, MOBUHEH YCYHYTU (3amiHWUTWU/BigpemoHTyBaTH) BCi
HeZoNIKM AKi BUHMKHYTb NPY eKcnayaTalii AeTanen, mexaHiamis, 061agHaHHA MoAaybHOTO LEeHTPY.

7. TeHAepHUIA NaKeT NOBMHEH BKAIOYATK:
. Mpodinb opraHisauii (byaisenbHa KoMmnaHia 3 Aito4oto peecTpaLieto (419 YKPaiHCbKMX KOMNaHil - peecTpalis NoBMHHa 6yTu
OTpUMaHa Ha TepPUTOPIl KOHTPOIbOBAHOI YPAAO0M YKpaiHu).
. Mpono3uuii ysacHWKa 3anosHeHi y dopmarti 3rigHo n.9 .

. 3agsipeHa Konisa JliueHsii Ha 34iCHEHHA AiANbHOCTI, NOB'A3aHOI i3 CTBOPEHHAM 06'€KTIB apXiTEKTYpPM (32 HAABHOCTI Ta AKLLO TaKi
[OKYMeHTU nepesbayeHi YWHHUM 3aKOHOAABCTBOM).

. 3agipeHi Konii piHaHCOBUX AOKYMEHTIB, LLO MiATBEPANKYIOTb MiHIMaNbHWUIA piYHMIA 060POT 33 Byab-AKi 2 POKK B nNepiog, 3 2017
no 2020 pp: USD 875,000.00. Y pasi 6axaHHA HaaaTy TeHAEPHI NPono3uLii Ha AeKinbKa N0TiB/MOAY/IbHUX LEHTPIB MiHIMa IbHI
pi4yHi 060POTH NO KOXKHOMY 3 JI0TIB NOBWUHHI ByAM NigcymoBaHi.

3 3anoBHeHui Nepenik o06caris pobiT i maTepianis 40 LbOro TeXHIYHOro 3aBAaHHA (4oaaToK 1) .

. MpuHaMHI 3 peKkomeHAaLiiHi AMCTM KOMNaHii Bi4 nonepegHix 3amMOBHUKIB, WO BiAOOpPaXKalOTb XapaKTep peasnizoBaHWUX
npoekTis (byAiBHULTBO MOAYNbHUX ByAiBeb, KOHCTPYKLIM, MOAYNbHUX MICTEYOK), IX pe3yNbTaTh Ta PO/b 3aABHUKA;

. MNiaTBepaXeHHA HAABHOCTI KBanidiKoBaHOro NepcoHany.
. Pestome BignoBiganbHOro 3a peanisauito NPoOeKTy MeHeaKepa, BUKOHPO6Oa Ta iHXeHepa 3 OXOPOHM npali.

- ONA BigNoBiAaNbHOrO 33 peanisauito NPoeKTy MeHeaxepa — LWOHaWmeHwWwe 2 peani3oBaHUX aHANOMYHUX MPOEKTU
(bymiBHMLTBO MOAYNbHUX ByAiBeNb, KOHCTPYKLN, MOAYNbHUX MICTEYOK) 3@ OCTAHHI 5 POKiB;

- [N19 BUKOHPOBY - LoHaliMeHLWwe 2 peanisoBaHMX aHaNOTYHUX NPOEKTU (6YAIBHULTBO MOAYNbHUX ByAiBenb, KOHCTPYKLIN,
MOAY/bHUX MICTEYOK) 33 OCTaHHi 5 poKiB;

- O iHXeHepa 3 OXOPOHM MpaLi — WoHalMmeHwe 4 pokn poboTn Ha 06’ekTax byaiBHULUTBA.

. KomnnekcHuit mobinisauinHuii/pobounii nnax, rpadik pobir.
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8.1.

8.2.

8.3.

9.

MeToa0/10riA OXOPOHM Npaui Ha byaiBHUUTBI (NOBMHHA 3abe3nedyBaTh HaneKHe BpaxyBaHHA NUTaHb OXOPOHM Mpali nig yac
pobiT MO MpPOeKTy, 3 MEeTOI 3MEHLIEHHA PWU3MKY 3aMOAIAHHA LKOAW TUM, XTO MOBUHEH OyayBaTW, BMKOPUCTOBYBATM Ta
obcnyrosyBaTM moaynbHy byaisnto. MeTogonoria NOBUHHA MICTUTK iHPOPMALLito NPO 3aX04M LWOAO 3MEHLLIEHHA PU3KKIB AA
300poB’a abo 6e3nekn Byab-AKoi 0cobw, AKa BUKOHYE ByaiBenbHi poboTu; iHWa iHPpopmauia, AKa Aae 3mory nNigpagHUKam
NPOAEMOHCTPYBaTU KOMNETEHTHICTb Ta AOCTATHICTb pecypcis; iHWA iHpopMaL,ia, AKa Aa€ 3MOory NiApALHMKAM BUKOHYBATU CBOI
060B’A3KM 3riAHO 3 YMHHUMW HOPMATUBHUMMK [AOKYMeHTamu npo 6yaiBHMUTBO. TaKOX MOXKe MIicTUTU iHdopmauio i3
coLianbHOro 3axucTy ocib, sKi BUKOHYIOTb ByaiBenbHi poboTun.)

MeTo4,0/10rifi OXOPOHM HaBKOMLLIHBLOTO CepesoBMLLa HA BYAiBHULTBI.

MeToA0/10riA BUKOHAHHSA pobiT Ha ByAiBHULTBI.

MeToponoria 3abe3neyeHHA AKOCTI pobiT Ta maTepianis Ha ByAiBHULTBI.

Mepenik mexaHi3miB Ta 061a4HaHHA BiANOBIAHO A0 KOMNEKCHOro NaaHy BUKOHAHHA Po6iT, NigKpinieHoro Konismu f40rosopis
opeHAM, AKLLO TaKi €.

®diHaHcoBa Npono3uLis.

8. LUiHoBa nponosuuis i rpadik nnatexis

BapTicTb KOHTPAKTY MOBMHHA 3aaMwWwaTncA GpiKcoBaHO Ha nepiog Aii Lorosopy.

maTepianis i ycTaTKyBaHHA, TPAaHCNOPTHI BUTPaTH, f060BI, 3apnaaTHA NepcoHany, KaHUenApCbKi BUTpaTH i 1.4.).

MnaTexi NoBMHHI ByTK po3nogineHi HacCTYNHUM YUHOM:

MpeTeHAEHTU NOBUHHI BKNKOYATU BCi BUTPATK, NOB'A3aHI 3 BUKOHAHHAM POGIT B iX LiHOBI Npono3uii (Taki Ak nocTaBKa Beix

MepeannaTta (He noBMHHA NepesuwyBaT 20% Big, 3aranbHOI cymu KOHTPaKTy, abo 30,000 gonapis CLUA, B 3aneHOCTI Big,

TOro, WO MeHLe) MoXKe 6yTW PO3raaHyTa, AKLWO AaHa BMMOra 4YiTKo BigobparkeHa B mponosuuii. MaaTixk moske 6yTn

3AiNCHEeHWI NiCAA NIANMCAHHA KOHTPAKTY.

70% Bif, 3ara/sibHOi CymMM KOHTPAKTy ByayTb BWUM/ayeHi MoeTanHo, Ha NiacTaBi GaKTUYHO BMKOHAHWX 06cAriB pobit

MiapagHUKOM 3a OCTaHHIN MmicAub (aKTM BMKOHaHUX PobBIT NOBMHHI BYyTM 3aTBepAskeHi npeactaBHMKom MPOOH Ta

npeAcTaBHMKOM OpraHisadii, Wo 34iMCHI0E TEXHIYHUI Harnag, 3a OyAiBHULTBOM, | MOBUHHI ByTW NpeacTaBaeHi He NisHiwe

HiK NPOTATOM 5 AiHIB, HACTYMHUX 33 3BITHUM MicALEeM).

10% Big, 3aranbHOT CyMWU KOHTPAKTy byayTb BUNnadveHi Yyepe3 12 micauis (nepioa sianosiganbHocTi 3a aedektu) nicaa

BBeAEHHA 06'eKTiB B eKcnnyaTaLito. BukoHaselb moxke Hagatv NMPOOH 6aHKiBCbKY rapaHTito, Ha BUMOTY, Ha OCTaHHI 10%

CYMW KOHTpaKTy. BbaHKiBCbKa rapaHTia noBuMHHa 6yTM uUMHHOK npoTarom 12 micAuis (nepioay BignosiganbHoOCTI 3a

nedeKTn) Ta NnoBMHHA 6yTM HagaHoi 3a dopmoto Ta 3 Axepena, npuitHaTHoro ana MPOOH.

MNpouec Big6opy.

Mpono3uuii npeTeHAEHTIB NOBUHHI BiANOBIAaTM popmaTy, BKazaHOMY HUXKYe, | HaAaTK AeTanbHY iHbopmaL,ito Npo:

9.1. P060TM BUKOHaHOI B AKOCTI NiAPAAHMKA Ha 6yaiBenbHi po60TU aHANOrYHOro XapaKTepy 3a OCTaHHi 3 PoKu:
Im's 3aMmOBHMKA Ta X CyMma KOHTPaKTy ®daKTUYHa aarta
Ne HasBa npoekTty ) ) Oonuc pobit
KOHTaKTHi AaHi (USD) 3aBepLIeHHA
1
2
3
9.2. MotouyHi 3060B'A3aHHA
N KOpoTKMi1 onuc KOHTPaKTy % BUKOHaAHUX po6iT Ha MNIB nepcoHany, 3aiiHATOro BUKOHAHHAM po6oTn
- (Tvn po6irt, 06car) [aTy NOAAHHA TeHAEepHOT (6yab nacka, BKaXKiTb AKLLO TOM Ke camuii
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nponosuuii

NepcoHan NPONOHYETLCA ANA NOTOYHOTO TEHAEPY)

9.3 HasBHicTb NepcoHany AnA BUKOHAHHA PobiT (40CTaTHbOroO ANA BUKOHAHHA PO6IT N0 KOXKHOMY 3 06'€KTiB):

L ) . CraTyc: TMMYacoBuii
Ne MIb nepcoHany Mocaga Keanidikauisn Oocsia poboTtH, pokis o .
/ nocTiiHuit
1
2
3

9.4. MNepenik HaABHOro 061agHaHHA ANA BUKOHAHHA PO6iT (4,0CTaTHbOro ANA BUKOHaHHA PObIT MO KOXXHOMY 3 06'€KTiB):

HalimeHyBaHHA CraH (rapHe/notpebye

Neo BnacHe / opeHpoBaHe
YCTaTKyBaHHSA MOTYKHICTb PEMOHTY)

1

2

3

9.5. Mpadik BUKOHaHHA po6iIT:

TepmiH no4aTky
S . BUKOHaHHA pobiT 3 . .
Ne HalimeHyBaHHA Buay pobit . TpuBanictb pobit
A3TW NiANUCaHHA
[0rosopy
1
2
3

10. OuiHOYHA BapTiCTb NPONO3ULLii.

MpeTeHAEHTN NOBUHHI HAaZaTWU CBOI LiHOBI Npono3uLii B HacTynHoMmy dopmarti. Bci BUTpaTK, NoB'A3aHi 3 BUKOHAHHAM POBIT NOBUHHI
6yTM BKAlOYEHi B LLIHOBY NMpono3uuito (Taki AK NocTaBKka BCiXx maTepianis i yCTaTKyBaHHSA, TPAHCNOPTHI BMTpaTH, Ao060Bi, 3apnaaTa

nepcoHany, KaHLeNAapCbKi BUTPATH TOLLO).

68



DocuSign Envelope ID: 96704F75-D431-4DFC-89F 1-7C5A914A60C1

TaKoX YYaCHUKM TeHaepy NOBUHHI HagaTv Tabaunuto BUTPAT 3 po3OMBKOIO BULLLEBKA3aHOT BAPTOCTi MO KOXKHOMY i3 06’eKTiB y popmari,
3a3HayeHomy B logatky 1 Ta 2, Mepenik obcAri pobiT i maTepianis. MPOOH 6yae BMKOpUCTOBYBaTM TabauLIO BUTPAT 3 PO36UBKOIO
O/1A OUHKM OBIPYHTOBAHOCTI LiiH, @ TAaKOX AN PO3PAXYHKY LiHW B TOMY BUMAAKY, AKWO 06UABI CTOPOHU AOMOBAATLCA A0AATU HOBI
TOBApW Ta NOC/Yr1 B KOMMJIEKC TOBAPIB i NOCAYT, AKi byAyTb Ha4aBATUCA B PaMKax KOHTPAKTY.

Bepyun Ao yBaru, Wo 3akyniena nocnyr 6yae 3AiCHIOBaTUCA B pamMKaxX NPOEKTYy MiXKHApOAHOI TEeXHIYHOI A0NOMOrU, LiHOBI
npono3uuii NoBUHHI 6yTH NpeAacTaB/eHi HACTYMHUM YUMHOM:

- 6e3 NAB gna NIANOT 1, wo ¢iHaHcyeTbea EC;

-3NAB ana NIANOT 2, wo ¢iHaHcyeTbeA ypaaom KaHagu.

nianoT1
Ne Baprictb 06’ekTy (Oon. CLUA/TpH.), 6e3
Appeca
3/n naB
JoHeubka obnactb
MogynbHui ueHTp Ha KMBB Map’iHka, JoHeupKoi obnacri
NEPENIK POBIT Y BIANOBIAHOCTI 40 AOAATKY 1
3aranbHa Baprictb, (JQon. CLUA/TpH.), 6e3 NAB
nanot 2
Ne Baprictb 06’eKkty (don. CLUA/TpH.), B T.u.
Appeca
3/n nas

JoHeubKka obnactb

MogynbHuin ueHTp Ha KMBB Map’iHka, JoHeupKoi obnacri

MEPENIK POBIT Y BIANOBIAHOCTI A0 AOAATKY 2

3aranbHa Baprictb, (Qon. CLUA/TpH.), B T.u. NAB

B pesynbTari, 6yae yKNaLeHO iBa KOHTPAKTU 3 NEPEMOMKLEM:

- 1. KoxTpakT BE3 MAB, y BignosigHocTi fo nepeniky pobit 3 JoaaTky 1
- 1. KoHTpakTt 3 NAB y BignosigHocTi Ao nepeniky pobit 3 JoaaTky 2.

Dopatkm go T3:

HopaTok 1. MNepenik pobiT, AKi HEObXiZLHO BUKOHATU NpU BYAiIBHULTBI MOAY/LHOTO LLEHTPY i3 3a3HaYeHnMM obcsiramm pobiT. (apKyw y
dopmari Excel). NANOTL

Jopaatok 2. Nepenik pobiT, AKi HEObXiAHO BUKOHATU Npu BYAIBHUUTBI MOAY/ILHOTO LEHTPY i3 3a3Ha4YeHUMM obcsaramm pobiT. (apKyw y
dopmari Excel). NIANOT2

JopaaTtok 3. MpoeKkTHa AoKymeHTauif. MoACHIOBaNbHA 3anucKa. ApXITEKTYPHO-byAiBebHi pilleHHA. ENeKTpOTeXHIYHI pilleHHs.

https://drive.google.com/drive/folders/18EcEIxUr70byRo7Ch-5KxdWgKI6giAST?usp=sharing
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Section 5b: Other Related Requirements

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of the following
additional requirements, conditions, and related services pertaining to the fulfillment of the requirements: [check the condition that
applies to this ITB, delete the entire row if condition is not applicable to the goods being procured]

Delivery Term [INCOTERMS 2020]
(Pls. link this to price schedule)

DDP, Ukraine

Exact Address of Delivery/Installation Location

Lot 1:

EECP Stanytsia-Luhanska, Luhansk Oblast
Lot 2:

EECP Zolote, Luhansk Oblast

Lot 3:

EECP Mariinka, Donetsk Oblast

Mode of Transport Preferred

n/a

UNDP Preferred Freight Forwarder, if any?

Click here to enter text.

Distribution of shipping documents

(if using freight forwarder)

Click here to enter text.

Customs, if required, clearing shall be done by:

Supplier

Ex-factory / Pre-shipment inspection

N/A

Inspection upon delivery

Final Inspection of works will be performed by UNDP appointed
Engineer, Technical Supervisory entity and beneficiary's
representatives.

Installation Requirements

According to TOR

Testing Requirements

Final Inspection and acceptance test will be performed in accordance
with TOR/specification.

Scope of Training on Operation and Maintenance

N/A

Commissioning

Commissioning of works will be performed by the Project Engineer, a
technical supervisor, author supervisor and the owner of the facility

Warranty Period

12 months To eliminate any defects, deficiencies, inconsistencies of
design decisions, substandard materials, works, devices, structures
revealed within 12 months after the object was put into operation
free of charge to the Customer, unless it is proved that they occurred
due to: normal wear and tear of the site or its parts; improper
operation; improper servicing of the site by the Customer or by third
parties involved by it.

Local Service Support

All equipment must have an official service in Ukraine

Technical Support Requirements

All equipment must have an official service in Ukraine

2A factor of the Incoterms stipulated in the ITB. The use of a UNDP preferred freight forwarder may be considered for
purposes of ensuring forwarder’s familiarity with procedures and processing of documentary requirements applicable to
UNDP when clearing with customs authority of the country of destination.

70



https://home.kuehne-nagel.com/-/knowledge/incoterms
https://www.kn-portal.com/incoterms_2020/

DocuSign Envelope ID: 96704F75-D431-4DFC-89F 1-7C5A914A60C1

After-sale services Requirements

Warranty on Parts and Labor for minimum period of 12 months
[ Technical Support

[ Provision of Service Unit when pulled out for maintenance /repair

[ Others: [pls. specify]

Payment Terms
(max. advanced payment is 20% as per UNDP policy)

The advance payment (not exceeding 20% of the total contract
amount, or USD 30,000, whichever is less) may be considered
should this requirement be clearly indicated in the proposal. The
payment may be provided upon the construction contract
signature.

If an advance payment is allowed as per the BDS, and exceeds 20% of
the total contract price, or USD 30,000, whichever is less, the Bidder
shall submit a Bank Guarantee in the full amount of the advance

payment in the form available at FORM G

70% of the total contract amount shall be paid in stages, based on
the actual amount of work completed by the Contractor in the last
month (certificates of works performed must be approved by a
UNDP representative and a representative of the organisation
providing technical supervision of construction, and must be
submitted no later than 5 days following the reporting month).
10% of the total contract amount shall be paid after 12 months of
the Defect Liability Period upon signing of the Certificate of Final
Completion. The Contractor may provide UNDP with on-demand
bank guarantee for the last 10% of the contract amount valid
during 12 months of the defect liability period, in a form, and from
a source, acceptable to UNDP.

Conditions for Release of Payment

O Pre-shipment inspection

[ Inspection upon arrival at destination

O Installation

[ Testing

O Training on Operation and Maintenance

O Others [pls. specify]

Signing of Acts of completed works by the Project Engineer and
Technical supervision representative

and operating manuals, shall be in this language

All documentations, including catalogues, instructions

English and Ukrainian/Russian
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Section 6: Returnable Bidding Forms / Checklist

This form serves as a checklist for preparation of your Bid. Please complete the Returnable Bidding Forms in accordance with the
instructions in the forms and return them as part of your Bid submission. No alteration to format of forms shall be permitted and no
substitution shall be accepted.

Before submitting your Bid, please ensure compliance with the Bid Submission instructions of the BDS 22.

Technical Bid:

Have you duly completed all the Returnable Bidding Forms?

Form A: Bid Submission Form

Form B: Bidder Information Form

Form C: Joint Venture/Consortium/ Association Information Form
Form D: Eligibility and Qualification Form

Form E: Format of Technical Bid

From G: Form for Advanced Payment Guarantee

From H: Form for Performance Security

Have you provided the required documents to establish compliance with the evaluation criteria
in Section 4?

Price Schedule:

Form F: Price Schedule Form
Bill of Quantities (BOQ)

O Oooooogooao
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Form A: Bid Submission Form

Name of Bidder: [Insert Name of Bidder] Date:
ITB reference: 551.224.587-2021-UNDP-UKR-ITB-RPP

We, the undersigned, offer to supply the goods and related services required for [Insert Title of goods and services] in accordance with
your Invitation to Bid No. [Insert ITB Reference Number] and our Bid. We hereby submit our Bid, which includes this Technical Bid and
Price Schedule.

Our attached Price Schedule is for the sum of [Insert amount in words and figures and indicate currency].

We hereby declare that our firm, its affiliates or subsidiaries or employees, including any JV/Consortium /Association members or
subcontractors or suppliers for any part of the contract:

a) is not under procurement prohibition by the United Nations, including but not limited to prohibitions derived from the
Compendium of United Nations Security Council Sanctions Lists;

b) have not been suspended, debarred, sanctioned or otherwise identified as ineligible by any UN Organization or the World Bank
Group or any other international Organization;

c) have no conflict of interest in accordance with Instruction to Bidders Clause 4;

d) do not employ, or anticipate employing, any person(s) who is, or has been a UN staff member within the last year, if said UN
staff member has or had prior professional dealings with our firm in his/her capacity as UN staff member within the last three
years of service with the UN (in accordance with UN post-employment restrictions published in ST/SGB/2006/15);

e) have not declared bankruptcy, are not involved in bankruptcy or receivership proceedings, and there is no judgment or pending
legal action against them that could impair their operations in the foreseeable future;

f) undertake not to engage in proscribed practices, including but not limited to corruption, fraud, coercion, collusion, obstruction,
or any other unethical practice, with the UN or any other party, and to conduct business in a manner that averts any financial,
operational, reputational or other undue risk to the UN and we embrace the principles of the United Nations Supplier Code of
Conduct and adhere to the principles of the United Nations Global Compact.

We declare that all the information and statements made in this Bid are true and we accept that any misinterpretation or
misrepresentation contained in this Bid may lead to our disqualification and/or sanctioning by the UNDP.

We offer to supply the goods and related services in conformity with the Bidding documents, including the UNDP General Conditions
of Contract and in accordance with the Schedule of Requirements and Technical Specifications.

Our Bid shall be valid and remain binding upon us for the period specified in the Bid Data Sheet.
We understand and recognize that you are not bound to accept any Bid you receive.

I, the undersigned, certify that | am duly authorized by [Insert Name of Bidder] to sign this Bid and bind it should UNDP accept this
Bid.

Name:

Title:

Date:

Signature:

[Stamp with official stamp of the Bidder]
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Form B: Bidder Information Form

Legal name of Bidder
Legal address
Year of registration

Bidder’s Authorized Representative
Information

Are you a UNGM registered vendor?

Are you a UNDP vendor?

Countries of operation

No. of full-time employees

Quality Assurance Certification (e.g. ISO 9000
or Equivalent) (If yes, provide a Copy of the
valid Certificate):

Does your Company hold any accreditation
such as ISO 14001 or ISO 14064 or equivalent
related to the environment? (If yes, provide a
Copy of the valid Certificate):

Does your Company have a written Statement
of its Environmental Policy? (If yes, provide a
Copy)

Does your organization demonstrates
significant commitment to sustainability
through some other means, for example
internal company policy documents on
women empowerment, renewable energies
or membership of trade institutions
promoting such issues

Is your company a member of the UN Global
Compact

Contact person that UNDP may contact for
requests for clarifications during Bid
evaluation

Please attach the following documents:

DocuSign Envelope ID: 96704F75-D431-4DFC-89F 1-7C5A914A60C1

[Complete]
[Complete]

[Complete]

Name and Title: [Complete]
Telephone numbers: [Complete]
Email: [Complete]

OYes CINo If yes, [insert UGNM vendor number]
OYes O No If yes, [insert UNDP vendor number]
[Complete]
[Complete]

[Complete]

[Complete]

[Complete]

[Complete]

[Complete]

Name and Title: [Complete]
Telephone numbers: [Complete]
Email: [Complete]

=  Company Profile stating at least 5 (years) years of experience in similar
projects engagement and which should not exceed fifteen (15) pages,
including printed brochures and product catalogues relevant to the goods
and/or services being procured.

=  Copy of Latest Business Registration Certificate and Tax Registration
certificate (not mandatory on submission stage but will be required if
Offeror is selected for contract award).

=  Trade name registration papers, if applicable
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Quality Certificate (e.g., 1SO, etc.) and/or other similar certificates,
accreditations, awards and citations received by the Bidder, if any.
Certified copy of the License, permits and certification to carry out
activities under this ToR

Certified copy of the License for provision of services and installation
works for fire protection systems

Certified copies of financial documents confirming the minimum annual
turnover for any 2 years in the period from 2017 to 2020: Lot 1: USD
850,000.00, Lot 2: USD 1,025,000.00, Lot 3: USD 875,000.00. In case of
bidding for several lots/modular building units, annual turnover
requirements per TORs should be summed up.

Completed List of volumes of works and materials for this Terms of
Reference (BOQ).

At least 3 letters of recommendation from previous customers, reflecting
the nature of the implemented projects (construction of Modular
buildings/constructions/towns), their results and the role of the applicant;

A list of qualified technical personnel to perform the works.

- CVs of the proposed team including project manager, sites manager; safety
engineer:.

- for the Project Manager - at least 2 implemented similar projects
(construction of modular buildings/constructions/towns) have been
completed during the last 5 years;

- for Site manager - at least 2 implemented similar projects (projects for the
construction of modular buildings/constructions/towns have been completed
during the last 5 years;

- for Safety engineer - at least 4 years of experience on construction sites;

Comprehensive mobilisation/work plan, works schedule

Methodology Health & Safety on site (should ensure that health and
safety issues are properly considered during a project’s development so
that the risk of harm to those who have to build, use and maintain
structures is reduced. Should contain information on measures to mitigate
risks to the health or safety of any person carrying out the construction
work; other information enabling the contractors to demonstrate the
competence and adequacy of resources; other information enabling the
contractors to understand and perform their duties under the effective
regulations on construction. Also, could contain information about
arrangements for the welfare of persons carrying out the construction
work.)

Methodology of environmental protection on site

Methodology of works implementation on site

Methodology of works and materials quality assurance on site

List of equipment and machinery in accordance with Comprehensive
mobilisation/work plan supported by copies of lease agreements if any
Financial proposal
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Form C: Joint Venture/Consortium/Association Information Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: 551.224.587_2021_UNDP_UKR_ITB_RPP

To be completed and returned with your Bid if the Bid is submitted as a Joint Venture/Consortium/Association.

Proposed proportion of responsibilities (in %) and type
of goods and/or services to be performed

No Name of Partner and contact information (address, telephone
numbers, fax numbers, e-mail address)

1 [Complete] [Complete]
2 [Complete] [Complete]
3 [Complete] [Complete]

Name of leading partner

(with authority to bind the JV, Consortium,
Association during the ITB process and, in the
event a Contract is awarded, during contract
execution)

[Complete]

We have attached a copy of the below referenced document signed by every partner, which details the likely legal structure of and
the confirmation of joint and severable liability of the members of the said joint venture:

[ Letter of intent to form a joint venture OR [0 JV/Consortium/Association agreement

We hereby confirm that if the contract is awarded, all parties of the Joint Venture/Consortium/Association shall be jointly and severally
liable to UNDP for the fulfillment of the provisions of the Contract.

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:
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Form D: Eligibility and Qualification Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: [Insert ITB Reference Number]

If JV/Consortium/Association, to be completed by each partner.

History of Non- Performing Contracts

CONon-performing contracts did not occur during the last 3 years

[ Contract(s) not performed in the last 3 years
Year Non- performed Contract Identification Total Contract Amount (current
portion of contract value in USS)
Name of Client:
Address of Client:
Reason(s) for non-performance:

Current Liabilities

# Contract summary (type of work, volume) % of work
completed on
the date of bid

submission

Litigation History (including pending litigation)

[ No litigation history for the last 3 years

[ Litigation History as indicated below

Year of Amount in dispute Contract Identification Total Contract Amount (current
dispute (in USS) value in USS)

Name of Client:

Address of Client:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Party awarded if resolved:

Previous Relevant Experience

Please list only previous similar assignments successfully completed in the last 2 (two) years.

List only those assignments for which the Bidder was legally contracted or sub-contracted by the Client as a company or was one of
the Consortium/JV partners. Assignments completed by the Bidder’s individual experts working privately or through other firms cannot
be claimed as the relevant experience of the Bidder, or that of the Bidder’s partners or sub-consultants, but can be claimed by the
Experts themselves in their CVs. The Bidder should be prepared to substantiate the claimed experience by presenting copies of
relevant documents and references if so requested by UNDP.
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Project name & Client & Reference Contract Value
Country of Contact Details
Assignment

Period of activity Types of activities

and status

Bidders may also attach their own Project Data Sheets with more details for assignments above.

[ Attached are the Statements of Satisfactory Performance from the Top 3 (three) Clients or more.

List of equipment available for works (sufficient to perform works on each site):

Lot 1:
No. Name of equipment Capacity Condition (good/needs
repair)
Lot 2:
No. Name of equipment Capacity Condition (good/needs
repair)
Lot 3:
No. Name of equipment Capacity Condition (good/needs
repair)
Financial Standing
Annual Turnover for the last 3 years Year usbD
Year usD
Year usb
Latest Credit Rating (if any), indicate the source
Financial information Historic information for the last 3 years

(in USS equivalent)
Year 1

Year 2

Information from Balance Sheet

Total Assets (TA)
Total Liabilities (TL)
Current Assets (CA)
Current Liabilities (CL)

undertaken

Own/rented

Own/rented

Own/rented

Year 3
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Information from Income Statement
Total / Gross Revenue (TR)
Profits Before Taxes (PBT)
Net Profit
Current Ratio

Attached are copies of the audited financial statements (balance sheets, including all related notes, and income statements) for the
years required above complying with the following condition:

a) Must reflect the financial situation of the Bidder or party to a JV, and not sister or parent companies;
b) Historic financial statements must be audited by a certified public accountant;

c) Historic financial statements must correspond to accounting periods already completed and audited. No statements for
partial periods shall be accepted.
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Form E: Format of Technical Bid

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: 551.224.587-2021-UNDP-UKR-ITB-RPP

SECTION 1: Bidder’s qualification, capacity and expertise

1.1 General organizational capability which is likely to affect implementation: management structure, financial stability and project
financing capacity, project management controls, extent to which any work would be subcontracted (if so, provide details).

1.2 Relevance of specialized knowledge and experience on similar engagements done in the region/country.
13 Quality assurance procedures and risk mitigation measures.

14 Organization’s commitment to sustainability.

SECTION 2: Scope of Supply, Technical Specifications, and Related Services

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific components proposed,
addressing the requirements, as specified, point by point; providing a detailed description of the essential performance characteristics
proposed; and demonstrating how the proposed bid meets or exceeds the requirements/specifications. All important aspects should
be addressed in sufficient detail.

2.1 A detailed description of how the Bidder will deliver the required goods and services, keeping in mind the appropriateness to
local conditions and project environment. Details how the different service elements shall be organized, controlled and
delivered.

2.2 Explain whether any work would be subcontracted, to whom, how much percentage of the requirements, the rationale for
such, and the roles of the proposed sub-contractors and how everyone will function as a team.

2.3 The bid shall also include details of the Bidder’s internal technical and quality assurance review mechanisms.

24  Implementation plan including a Gantt Chart or Project Schedule indicating the detailed sequence of activities that will be
undertaken and their corresponding timing.

Work plan/Schedule:
Lot 1:
No. Type of work Span of time after the contract’s date Duration of works
required to incept work
Lot 2:
No. Type of work Span of time after the contract’s date Duration of works
required to incept work
Lot 3:
No. Type of work Span of time after the contract’s date Duration of works

required to incept work
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2.5  Demonstrate how you plan to integrate sustainability measures in the execution of the contract.

Other Related services and requirements

(based on the information provided in Section 5b)

Compliance with Details or
requirements comments
Yes, No, we on the related
we cannot requirements
comply comply
(indicate

discrepancies)

TORs)

Delivery time (Delivery must be carried out according to terms specified in the

Lot 1

Lot 2

Lot 3

Technical compliance with the Specification.

Lot 1

Lot 2

Lot 3

The quality of the materials shall be in conformity with the local standards (DSTU
or GOST), in conjunction with I1SO or international standards.

Validity of Quotation (min. 90 days)

Acceptance of payment terms.

All Provisions of the UNDP General Terms and Conditions.
https://www.undp.org/content/undp/en/home/procurement/business/how-

we-buy.html

SECTION 3: Management Structure and Key Personnel

3.1 Describe the overall management approach toward planning and implementing the project. Include an organization chart for
the management of the project describing the relationship of key positions and designations. Provide a spreadsheet to show
the activities of each personnel and the time allocated for his/her involvement.

Available personnel to perform the work:

Lot 1:
No. Name of .
Position
Personnel
Lot 2:
No. Name of .
Position
Personnel
Lot 3:
No. Name of .
Position
Personnel

Qualification

Qualification

Qualification

Work experience in
years

Work experience in
years

Work experience in
years

Status (permanent
/temporary)

Status (permanent
/temporary)

Status (permanent
/temporary)
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3.2 Provide CVs for key personnel that will be provided to support the implementation of this project using the format below. CVs
should demonstrate qualifications in areas relevant to the scope of goods and/or services.

e  Project Manager (Team Leader) responsible for coordination of work with UNDP - to act as an overall team leader
and a construction site manager with at least 2 implemented similar projects (construction of modular
buildings/constructions/towns) have been completed during the last 5 years.

e  Site manager - at least 2 implemented similar projects (projects for the construction of modular
buildings/constructions/towns have been completed during the last 5 years.

e  Safety engineer - at least 4 years of experience on construction sites

Format for CV of Proposed Key Personnel

Name of Personnel
Position for this assignment
Nationality

Language proficiency

Education/ Qualifications

Professional certifications

Employment Record/
Experience

References

[Insert]
[Insert]
[Insert]

[Insert]

[Summarize college/university and other specialized education of personnel member, giving names
of schools, dates attended, and degrees/qualifications obtained.]

[Insert]

[Provide details of professional certifications relevant to the scope of goods and/or services]
= Name of institution: [Insert]

= Date of certification: [Insert]

[List all positions held by personnel (starting with present position, list in reverse order),
giving dates, names of employing organization, title of position held and location of
employment. For experience in last five years, detail the type of activities performed,
degree of responsibilities, location of assignments and any other information or
professional experience considered pertinent for this assignment.]

[Insert]
[Provide names, addresses, phone and email contact information for two (2) references]

Reference 1:
[Insert]

Reference 2:
[Insert]

I, the undersigned, certify that to the best of my knowledge and belief, the data provided above correctly describes my qualifications,
my experiences, and other relevant information about myself.

Signature of Personnel

Date (Day/Month/Year)
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Form F: Price Schedule Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: 551.224.587-2021-UNDP-UKR-ITB-RPP

The Bidder is required to prepare the Price Schedule following the below format. The Price Schedule must include a detailed
cost breakdown of all goods and related services to be provided. Separate figures must be provided for each functional
grouping or category, if any.

Currency of the Bid: [Insert Currency]
Price Schedule

A. Cost Breakdown per Deliverable Items

Construction works
TOTAL
Item Description (UAH/USD):
Without VAT
Overhaul of the administrative building of Stanychno-Luhanska village council located at the address:
Tsentralna Street, 52 in the village of Stanytsia Luhanska
Lot 1:
No. I Objects Amount (currency) exl. VAT
Luhansk Oblast
1. | Modular Centre, EECP Stanytsia-Luhanska, Luhansk oblast
Total amount, indicate currency, excl. VAT
Lot 2:
No. | Objects Amount (currency) incl. VAT
Luhansk Oblast
1. I Modular Centre, EECP Zolote, Luhansk Oblast
Total amount, indicate currency, incl. VAT
Lot 3:
As a result, 2 contracts will be concluded with the winner of this Lot:
- 1 contract without VAT for the scope of works from Annex 1 (Sublot 1);
- 1 contract with VAT for the scope of works from Annex 2 (Sublot 2).
Sublot 1:
No. | Objects | Amount (currency) excl. VAT
Donetsk Oblast
1. | Modular Centre, EECP Mariinka, Donetsk Oblast
Total amount, indicate currency, excl. VAT
Sublot 2:
No. | Objects Amount (currency) incl. VAT
Donetsk Oblast
1. Modular Centre, EECP Mariinka, Donetsk Oblast
Total amount, indicate currency, incl. VAT
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B. Cost Breakdown by Cost Component:

The Bidders are requested to provide the cost breakdown for the above given prices for each deliverable based on the following
format. UNDP shall use the cost breakdown for the price reasonability assessment purposes as well as the calculation of price in
the event that both parties have agreed for additional set of goods and/or related services.

Please refer to BOQ (Excel forms).
Completion of BOQ is mandatory!

Name of Bidder:

Authorised signature:

Name of authorised signatory:

Functionl Title:
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FORM G: Form for Advanced Payment Guarantee3

Advanced Payment Guarantee must be issued using the official letterhead of the Issuing Bank.
Except for indicated fields, no changes may be made on this template.

[Bank’s Name, and Address of Issuing Branch or Office]
Beneficiary: [Name and Address of UNDP]

Date: e ]

ADVANCE PAYMENT GUARANTEE No.:

We have been informed that [name of Company] (hereinafter called "the Contractor") has entered into Contract No. [reference
number of the contract] dated [insert: date] with you, for the provision of [brief description of ITB requirements] (hereinafter
called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum of [amount in
words] ([amount in figures]) is to be made against an advance payment guarantee.

At the request of the Contractor, we [name of Bank] hereby irrevocably undertake to pay you any sum or sums not exceeding
in total an amount of [amount in words] ([amount in figures])* upon receipt by us of your first demand in writing accompanied
by a written statement stating that the Contractor is in breach of its obligation under the Contract because the Contractor has
used the advance payment for purposes other than toward providing the goods and related services under the Contract.

It is a condition for any claim and payment under this guarantee to be made that the advance payment referred to above must
have been received by the Contractor on its account number at [name and address of Bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the
Contractor as indicated in copies of certified monthly statements which shall be presented to us. This guarantee shall expire,
at the latest, upon our receipt of the monthly payment certificate indicating that the Consultants have made full repayment of
the amount of the advance payment, or on the __ day of ,2___,20__ whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

[signature(s)]
Note: All italicized text is for indicative purposes only to assist in preparing this form and shall be deleted from the final
product.
[insert: address and email address]

3 This Guarantee shall be required if the Contractor will require advanced payment of more than 20% of the contract amount, or
if the absolute amount of the advanced payment required will exceed the amount of USD 30,000, or its equivalent if the price
offer is not in USD, using the exchange rate stated in the Data Sheet. The Contractor’s Bank must issue the Guarantee using the
contents of this template.

4 The Guarantor Bank shall insert an amount representing the amount of the advanced payment and denominated either in the
currency/ies of the advanced payment as specified in the Contract.



DocuSign Envelope ID: 96704F75-D431-4DFC-89F 1-7C5A914A60C1

FORM H: FORM FOR PERFORMANCE SECURITY

(This must be finalized using the official letterhead of the Issuing Bank. Except for indicated fields, no changes may be
made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of
Contract No. ................ dated .......... , to deliver the goods and execute related services ................. (hereinafter called “the
Contract”):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank
Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance
with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor,
up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written demand and without
cavil or argument, any sum or sums within the limits of [amount of guarantee as aforesaid] without your needing to prove or
to show grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate of satisfactory
performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK
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