



AMENDMENT #1

DATE: 27 AUGUST 2021

REFERENCE:

ITB/FJI/JPN/003/21 – Construction of Emergency Operations Center (EOC) in the Federated States of Micronesia

This is in reference to the ITB/FJI/JPN/003/21 dated 18 August 2021 for Construction of Emergency Operations Center (EOC) in the Federated States of Micronesia

We hereby notify that the following updated were made to the subjected tender:

1. Bid submission deadline was extended for additional one week in the E-Tendering system of the competitive process under event ID: 0000100146 and the new submission date is 22/09/2021 6:00AM EDT.
2. Bid data Sheet item 21, maximum expected duration of the contract, was changed from 8 months to 12 months.
3. In accordance with the paragraph 2 above, the “Time schedule of works” specified on page 27 of the section 4 also changed from eight (8) months to twelve (12) months.

The Bidders should take into account above changes while preparing bid.

All other terms and condition of the ITB/FJI/JPN/003/21 remain unchanged. This amendment is considered integral part of the solicitation documents and shall prevail in case of any discrepancy.

Sincerely,

UNDP Pacific Office
EDCR Project