

## Q and A

RFQ138-2021

Interested Bidder has raised the following questions and UNDP provided answers :

1. Considering the scope of work and the deliverables is it expected a review of the current regulation/legislation and review of the organization set-up of the stakeholders?

A. The consultant is expected to prepare the draft legislative/ policy acts and propose recommendations for the regulatory set-up of the governance structure of the National Development Strategy. In line with this, it is consultant's obligation to obtain the information and data that would enable successful completion of the requested outputs.

2. The set deadlines per deliverable and especially the Deliverable 1 are set very close after the forecasted contract signing (namely 6<sup>th</sup> December and 15<sup>th</sup> of December). Is there a possibility for alteration i.e. extension?

A. First draft of the outline defining the roles and responsibilities of stakeholders at various levels of institutions, in relation to the preparation of the National Development Strategy is expected to be delivered no later than 15<sup>th</sup> of December but depending on the actual commencement date of the contract, foreseen deadlines in this RfQ may be subject of revision.