

Q&A for Cleaning of debris to expand road and maintain irrigation canal through cash for work (CFW) in Aqcha district of Jawzjan Province (UNDP/AFG/RFQ/2022/0000013188).

Bidder Question	UNDP response
1. Should the number of laborers be estimated according to the need for the mentioned quantity of cleaning or has UNDP considered the specific number of laborers to carry out this project	As the project is of CFW nature, the project is designed to create a total of the 16,450 labor working days (men-days) where a total of 1,645 labor must be engaged for a total of the 10 days. The project will have 7 rounds of Cash for Work (CFW), where in each round a total of 235 labors will be employed in different sites, and the beneficiaries will be selected by IP according to proposal and monitored directly by UNDP.
2. Which type of vehicle should be used to transport the debris? because according to our previous experience with UNDP technical team last year, your technical team did not allow us to use heavy trucks such as the Kama3, and they insisted that you should use smaller trucks like Hino, MAZDA, etc to carry the debris.	Due to the limitation of the area and proper transport of debris from the place to the selected place, the vehicle that transports the debris should not transport more than 6 cubic meters.
3. The labor wage can be as per the applicable market rate, or the UNDP intervene in this area?	The project is designed to provide a sum of 500 AFN per day to each beneficiary, meaning that each selected beneficiary will be engaged for 10 days and will receive a amount of 5000 AFG for 10 days.
4. In the documents you mentioned, per unskilled labour per day is 500 AFN. Now we check the financial sheet. There is no any column for unskilled labour. Please clarify how you can pay us the labour salary that you mentioned in the documents?	<p>The project is designed in a way that CFW labors will be engaged for the excavation and cleaning of the debris. While the man-days are calculated on the basis of the scheme design. However, the labor cost is not separated but included in Excavation and cleaning cost</p> <p>Further, the project is designed to create a total of the 16450 labor working days (men-days) where a total of 1,645 labor must be engaged for a total of the 10 days. The project will have 7 rounds of Cash for Work (CFW), where in each round a total of 235 labors will be employed in different sites, and the beneficiaries will be selected by IP according to proposal and monitored directly by UNDP.</p>