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REQUEST FOR PROPOSAL (RFP 096/22)  
 

 
NAME & ADDRESS OF FIRM 

 

DATE: August 3, 2022 

 
REFERENCE: Providing professional 
services on developing design package 
for seismic upgrades, energy efficiency 
improvements and reconstruction of 2 
kindergartens in administrative districts 
of Yerevan 

 
 
Dear Sir / Madam: 
 

We kindly request you to submit your Proposal for the Providing professional services on 
developing design package for seismic upgrades, energy efficiency improvements and reconstruction 
of 2 kindergartens in administrative districts of Yerevan (the detailed TOR is attached separately as 
Annex 1a).  
 

Please be guided by the form attached hereto as Annex 2, in preparing your Proposal.   
 

Proposals may be submitted on or before, 15 August 2022, 4:00 pm local Yerevan time 
(GMT +4) via email, only: 
 
to the following e‐mail address: tenders.armenia@undp.org  
 
Please note that proposals received through any other e-mail address will not be considered. 
Your Proposal must be expressed in the English, and valid for a minimum period of 60 days calendar 
days. 
 

In the course of preparing your Proposal, it shall remain your responsibility to ensure that it 
reaches the address above on or before the deadline.  Proposals that are received by UNDP after the 
deadline indicated above, for whatever reason, shall not be considered for evaluation.  If you are 
submitting your Proposal by email, kindly ensure that they are signed and in the .pdf format, and free 
from any virus or corrupted files. 
  

Services proposed shall be reviewed and evaluated based on completeness and compliance 
of the Proposal and responsiveness with the requirements of the RFP and all other annexes providing 
details of UNDP requirements.   
 

The Proposal that complies with all of the requirements, meets all the evaluation criteria and 
offers the best value for money shall be selected and awarded the contract.  Any offer that does not 
meet the requirements shall be rejected. 
 

Any discrepancy between the unit price and the total price shall be re-computed by UNDP, 
and the unit price shall prevail and the total price shall be corrected.  If the Service Provider does not 
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accept the final price based on UNDP’s re-computation and correction of errors, its Proposal will be 
rejected.   

 
No price variation due to escalation, inflation, fluctuation in exchange rates, or any other 

market factors shall be accepted by UNDP after it has received the Proposal. At the time of Award of 
Contract or Purchase Order, UNDP reserves the right to vary (increase or decrease) the quantity of 
services and/or goods, by up to a maximum twenty-five per cent (25%) of the total offer, without any 
change in the unit price or other terms and conditions.   
 

Any Contract or Purchase Order that will be issued as a result of this RFP shall be subject to 
the General Terms and Conditions attached hereto.  The mere act of submission of a Proposal implies 
that the Service Provider accepts without question the General Terms and Conditions of UNDP, herein 
attached as Annex 3 (http://www.undp.org/content/undp/en/home/procurement/business/how-
we-buy.html ). 

 
Please be advised that UNDP is not bound to accept any Proposal, nor award a contract or 

Purchase Order, nor be responsible for any costs associated with a Service Providers preparation and 
submission of a Proposal, regardless of the outcome or the manner of conducting the selection 
process.  

 
 UNDP’s vendor protest procedure is intended to afford an opportunity to appeal for persons 
or firms not awarded a Purchase Order or Contract in a competitive procurement process.  In the 
event that you believe you have not been fairly treated, you can find detailed information about 
vendor protest procedures in the following link:  
https://www.undp.org/procurement/business/protest-and-sanctions  
 
 UNDP encourages every prospective Service Provider to prevent and avoid conflicts of 
interest, by disclosing to UNDP if you, or any of your affiliates or personnel, were involved in the 
preparation of the requirements, design, cost estimates, and other information used in this RFP.   
 

UNDP implements a zero tolerance on fraud and other proscribed practices, and is committed 
to preventing, identifying and addressing all such acts and practices against UNDP, as well as third 
parties involved in UNDP activities.  UNDP expects its Service Providers to adhere to the UN Supplier 
Code of Conduct found in this link: UN Supplier Code of Conduct | UN Procurement Division 
 

Thank you and we look forward to receiving your Proposal. 
 

Sincerely yours, 
 
Procurement Unit 
UNDP Armenia 

  

http://www.undp.org/content/undp/en/home/procurement/business/how-we-buy.html
http://www.undp.org/content/undp/en/home/procurement/business/how-we-buy.html
https://www.undp.org/procurement/business/protest-and-sanctions
https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct


 3 

 
Annex 1 

 

Description of Requirements  
 

 
Context of the Requirement 

Providing professional services on developing design package for 
seismic upgrades, energy efficiency improvements and reconstruction 
of 2 kindergartens in administrative districts of Yerevan 

Implementing Partner/s of 
UNDP 

Yerevan Municipality 

Brief Description of the 
Required Services1 

The general task is to develop the full design package of reconstruction 
of 2 kindergartens in Yerevan, including the measures for seismic 
upgrades and EE improvements. 

List and Description of 
Expected Outputs to be 
Delivered 

− As per Annex 1a – Terms of Reference (TOR)   

Person to Supervise the 
Work/Performance of the 
Service Provider  

“De-risking and Scaling-up Investment in Energy Efficient Building  
Retrofits” UNDP-GCF Project Coordinator 

Frequency of Reporting As per TOR (Annex 1a) Expected main outputs 

Progress Reporting 
Requirements 

As per TOR (Annex 1a) Expected main outputs meline  

Location of work ☐ Exact Address as provided below 

☒ At Contractor’s Location  

Expected duration of work  5 months after contract signing by both parties. 

Target start date  September 2022 

Latest completion date January 2023 

Travels Expected  As per Annex 1a – Terms of Reference (TOR)   

Special Security 
Requirements  

☐ Others 

☒ Not Required 

Facilities to be Provided by 
UNDP (i.e., must be 
excluded from Price 
Proposal) 

☒ Not Required 

Implementation Schedule 
indicating breakdown and 
timing of activities/sub-
activities 

 

☒ Required 
 

Names and curriculum vitae 
of individuals who will be 
involved in completing the 
services 

 

☒ Required 

☐ Not Required 

Currency of Proposal ☒ United States Dollars (USD) 

☐ Euro 

☐ Local Currency (AMD) (will be converted in accordance to UNORE ) 

Value Added Tax on Price 
Proposal2 

☐ must be inclusive of VAT and other applicable indirect taxes 

 
1 A detailed TOR may be attached if the information listed in this Annex is not sufficient to fully 
describe the nature of the work and other details of the requirements. 
2 VAT exemption status varies from one country to another.  Pls. check whatever is applicable to the 
UNDP CO/BU requiring the service. 
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☒ must be exclusive of VAT and other applicable indirect taxes 

Validity Period of Proposals 
(Counting for the last day of 
submission of quotes) 

☒ 60 days        

☐ 90 days  

☐ 120 days 
In exceptional circumstances, UNDP may request the Proposer to extend 
the validity of the Proposal beyond what has been initially indicated in 
this RFP.   The Proposal shall then confirm the extension in writing, 
without any modification whatsoever on the Proposal.   

Partial Quotes ☒ Not Permitted  
 

Payment Terms3 Outputs Percentage Timing Condition for 
Payment Release 

Provision of measurement 
survey, geological-geodetic 
extractions, as well as layout 
planning solutions for the 
kindergartens included in the 
LOT(s). 

30 

4 
months 

from 
signing 

the 
contract 

Within thirty (30) 
days from the 
date of meeting 
the following 
conditions: 
a) UNDP’s 

written 
acceptance 
(i.e., not 
mere 
receipt) of 
the quality of 
the outputs; 
and  

b) Receipt of 
invoice from 
the Service 
Provider. 

After submitting the complete 
design and estimate packages of 
the kindergartens included in 
the LOT(s). 

50 

5 
months 

from 
signing 

the 
contract 

Author Supervision 

20 

Timeline 
to be 
defined 
due to 
construc
tion 
initiatio
n date 

The Author 
supervision 

payment is a 
subject of 
separate 

contract due to 
construction 

works timeline. 

 

Person(s) to review/inspect/ 
approve outputs/completed 
services and authorize the 
disbursement of payment 

“De-risking and Scaling-up Investment in Energy Efficient Building  
Retrofits” UNDP-GCF Project Coordinator 

Type of Contract to be 
Signed 

☒ Contract for Services 
  

Criteria for Contract Award ☐ Lowest Price Quote among technically responsive offers 

 
3 UNDP preference is not to pay any amount in advance upon signing of contract.  If the Service 
Provider strictly requires payment in advance, it will be limited only up to 20% of the total price 
quoted.  For any higher percentage, or any amount advanced exceeding $30,000, UNDP shall require 
the Service Provider to submit a bank guarantee or bank cheque payable to UNDP, in the same 
amount as the payment advanced by UNDP to the Service Provider. 
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☒ Highest Combined Score (based on the 70% technical offer and 30% 
price weight distribution), where the minimum passing score of technical 
proposal is 70%. 

☒ Full acceptance of the UNDP Contract General Terms and Conditions 
(GTC). This is a mandatory criterion and cannot be deleted regardless of 
the nature of services required. Non acceptance of the GTC may be 
grounds for the rejection of the Proposal. 

Criteria for the Assessment 
of Proposal  

Technical Proposal (70%) 

☒ Expertise of the Firm (max score: 300), including: 
a. At least 5 years of working experience in relevant field as per TOR 
requirements (max score: 200) 

b. At least two design and estimate work projects of similar complexity 
done within past 5 years (max score: 100)  
  

☒ Methodology, its Appropriateness to the Conditions and 
Implementation Plan (max score: 200), including: 

- Task implementation approach, including detailed description of 
implementation methods and milestones to carry out the 
proposed task; a detailed work plan with timelines for the 
Deliverables/Outputs (max score: 200) 
 

☒ Qualification of Key Personnel (max score: 500), including: 
 
- one architect (acting also as team leader), with a minimum of 10 years 
working experience (max score: 100); 
- one structural engineer with at least 10 years of work experience (who can 
also act as a team leader) (max score: 100); 
- one HVAC expert with at least 5 years of work experience (max score: 80); 
- one water supply and drainage expert with at least 5 years of work 
experience, (max score: 80); 
- one electrical engineer with at least 5 years of work experience (max 
score: 80); 
- one estimator with at least 5 years of work experience (max score: 60); 
 

Financial Proposal (30%) 
To be computed as a ratio of the Proposal’s offer to the lowest price 
among the proposals received by UNDP. 

UNDP will award the 
contract to: 

 

☒ One and only one Service Provider 

Annexes to this RFP4 ☒ Detailed TOR (Annex 1) 

☒ Form for Submission of Proposal (Annex 2) 

☒ General Terms and Conditions / Special Conditions (Annex 3)5 

☐ Others6         

 
4 Where the information is available in the web, a URL for the information may simply be provided. 
5 Service Providers are alerted that non-acceptance of the terms of the General Terms and Conditions 
(GTC) may be grounds for disqualification from this procurement process.   
6 A more detailed Terms of Reference in addition to the contents of this RFP may be attached hereto. 
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Contact Person for Inquiries 
(Written inquiries only)7 

Procurement Unit, UNDP Armenia procurement.armenia@undp.org 
Any delay in UNDP’s response shall be not used as a reason for extending 
the deadline for submission, unless UNDP determines that such an 
extension is necessary and communicates a new deadline to the 
Proposers. 

Other Information [pls. 
specify] 

 

 

  

 
7 This contact person and address is officially designated by UNDP.  If inquiries are sent to other 
person/s or address/es, even if they are UNDP staff, UNDP shall have no obligation to respond nor 
can UNDP confirm that the query was received. 
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Annex 1a 

TERMS OF REFERENCE 
FOR PROVIDING PROFESSIONAL SERVICES 

 

I. Information on the task 
Task Description:  Providing professional services on developing design 

package for seismic upgrades, energy efficiency 
improvements and reconstruction of 2 kindergartens in 
administrative districts of Yerevan 

Duration     5 months 
Project: “De-risking and Scaling-up Investment in Energy 

Efficient Building Retrofits” UNDP-GCF Project  
Location:                Yerevan, Republic of Armenia 
 
 

1. General information 
“De-risking and Scaling-up Investment in Energy Efficient Building Retrofits” UNDP-GCF 
Project supports the Municipality of Yerevan in implementing the “Yerevan Energy Efficiency 
(YEE) Project” aimed at promotion of energy efficiency (EE) improvements in municipal level.  
 

2. Sector information  
 

General Description 
According to the Armenia Development Strategy for 2014 – 2025, the promotion of EE in all 
sectors is a key priority for Armenia and existing legislation supports implementation of 
energy-saving measures. Armenia is relatively poor in natural resources and covers the major 
share of its energy needs by fuel import. This dependence on energy imports results in serious 
consequences on the countries’ external accounts and imposes a risk towards 
macroeconomic sustainability. The cities in Armenia including capital city Yerevan have joined 
the Covenant of Mayors and has taken commitments for reducing the energy consumption 
by 20% by 2020. The improvements in EE would help the municipalities to reduce energy 
related expenses and contribute to meeting National Energy Efficiency Programme.  
The potential for EE upgrades in the building sector has been estimated to be around 40% 
and Armenia is no exception.  The main building stock in Armenia was constructed before 90’s 
and is in a deteriorated status, thus thermal and seismic characteristics of buildings need to 
be assessed and upgraded.  The Yerevan Municipality in 2017 has initiated “Yerevan Energy 
Efficiency (YEE) Project” through a loan scheme provided by European Investment Bank and 
grant resources from UNDP-GCF project and E5P.  
 

3. Scope of work, key tasks and activities of the Design Company  
 

Scope of work   
The general task is to develop the full design package of reconstruction of 2 kindergartens in 
Yerevan, including the measures for seismic upgrades and EE improvements.  

   
The contractor has to comply with the current relevant legislative and technical regulations 
in its scope of work, including but not limited to:  

• RACN 31-03-2018 “Public Buildings and Structures”; 
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• RA Government N392-N Decree, dated 16.02.2006 “On Approval of the Procedure for 
Accessibility to Social Transport and Engineering Infrastructures for People with 
Disabilities and Population groups with limited Mobility”; 

• RA Government’s adjacent State Committee on Urban Development Chairman’s N43-
A Decree, dated 05.04.2018 RASR 23-101-2017 “On Approval of the Set of Rules for 
Accessibility of Buildings and Structures for People with Disabilities and Population 
groups with limited Mobility”;  

• RA Government N1504-N Decree dated 25.12.2014 “Implementation of energy saving 
and improving EE measures at state-funded facilities’ reconstruction, renovation 
projects”. 
 

The design documents shall be developed for the facilities indicated in the table below. 
Financial proposal(s) shall be submitted, with breakdown per each kindergarten.   
 
The participant has the right to participate in a maximum of two LOTs. It is necessary to 
clearly indicate the number of LOT(s) and the naming of the respective objects in the technical 
and financial proposals. 
 
 

List of buildings in LOTs  

LOT NN 
Type of 

Construction  
Address 

Building 
space (m2) 

Basement,  
m2 

1 45 
Stone-bearing 
walls  

No. 62, Lukashini Str., Ajapnyak districts   

2 94 
“ИИС-04” series 
RC prefab 
structure 

No. 133/3, Andraniki Str., Malatia-Sebastia 
district 

  

  
NOTE: The surface areas of kindergartens, as well as the presence of basements and their areas may 
contain inaccuracies and are subject to verification by bidding companies, both at the time of 
submitting the bid and during the measurement stages. 

 
Key tasks and activities 

In the frames of providing professional services, the contractor must perform the 
following activities:  

1. Describe dimensional/volumetric planning solutions for optimal operation and 
technical measures for building the structural components (foundations, walls, 
coverings, openings, roof); 

2. Ensure the inclusion and relevant requirements related to assembling new cold and hot 
water supply, heating, electricity supply, gas supply, ventilation, fire alarm, video 
surveillance, communication, sewerage systems; 

3. Ensure the implementation of measures aimed at thermal protection of the building 
according to the current construction norms and standards of the Republic of Armenia,  

4. Provide arrangements and design solutions for ensuring accessible mobility for people 
with disabilities (ramps, separate bathrooms, banisters, additional lighting, lifting 
equipment or elevators, etc.), 

5. Provide detailed information and specifications on the construction materials and 
elements, 

6. According to the Decision N 711-N of the RA Government, the contractor is obliged to 
ensure the positive conclusion of the examination of the developed design and 
estimate documentation packages. 
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7. Conduct “Author Supervision”, in accordance with RA Urban Development Minister’s 
N 143 resolution (28.09.1998) during the construction phase. 

8. During the Author Supervision phase provide monthly reports describing all issues, 
changes, amendments etc. 
 
 

4. Components of the Design 
Development of working drawings should be in compliance with the Order 128-N of 
11.09.2017 issued by the Chairman of State Urban Development Committee under the 
Government of the Republic of Armenia, and Annex 1 to the RA Government Decree No 
879-N made on 23.06.2011.  

1. General description;  
2. Master plan;  
3. Engineering-geological research; 
4. Floor plans for all levels, including basement and technical floor (if available) 

showing all elements regarding structural reinforcement and conventional 
buildings’ refurbishments (reinforced-concrete structural elements, metal 
structures, details of metal structures, wooden structures, etc.);  

5. The section drawings of all the main elements of the building façade including: the 
roof layers, ceiling, exterior walls, doors and windows, basement units and other 
important connections and joints;   

6. Detailed drawings for installation and fixing of thermal insulation layers with 
walls, ceilings, floors, windows and doors as described in Energy Audit Reports;    

7. Detailed drawings of the external walls and associated components, such as 
piping, drainage pipes and gutters, rainwater down pipes, brackets, hangers and 
holders, telecommunication accessories, etc., these drawings should be 
complemented with the relevant floor plans including solar hot water systems’ 
piping; 

8. Detailed drawings of connections to drainage, sewage or sanitation wells or other 
appropriate solutions; 

9. Single line diagrams on rainwater and wastewater drainage horizontal and 
vertical systems; 

10. Detailed drawings and single line diagrams of HVAC systems and their thermal 
insulation including floor plans and section drawings as stipulated in the energy 
Audit Reports; 

11. Detailed drawings and single line diagrams of grounding and lightning protection; 
12. Detailed drawings and single line diagrams of internal and external lighting as 

stipulated in the Energy Audits Report; 
13. Detailed drawings and single line diagrams of fire-fighting systems; 
14. Detailed drawings and single line diagrams of gas supply systems; 
15. Detailed drawings and single line diagrams of voice-data networks and CCTV; 
16. Detailed drawings and electrical single line diagrams of the PV systems as 

stipulated in the Energy Audit Reports; 
17. Technical descriptions of all MEP systems to be implemented (HVAC, Plumbing and 

electrical, firefighting etc.) as described in Energy Audit reports; 
18. Technical specifications of all equipment and materials to be used during 

construction, specifically: detailed description of materials, equipment and 
installations related to structural reinforcement, conventional buildings’ 
refurbishments and EE improvement (thermal insulation materials, windows, 



 10 

doors, lighting and HVAC systems, PVs and solar hot water system). The 
Technical Specifications should also cover all the MEP equipment and material 
referenced above, as well as detailed method statement for the construction 
works of each system, equipment or material;  

19. Environmental protection;  
20. H&S plan; 
21. Engineering and technical measures for civil defense and prevention of emergency 

situations;   
22. Organization of the construction works with the estimated duration/schedule of 

civil engineering works (demolishing and dismantling plan, environmental 
protection measures, fire protection measures, measures for ensuring access to 
persons with limited mobility, EE and energy conservation measures). 

23. Brief descriptions and specifications of the main construction materials, products, 
installations and structural elements;   

24. All descriptions and specifications (demolishing, rehabilitation works, water and 
sewage systems, etc.) must be in tabular format showing the individual volume of 
work for each numbered space/room and the total volume.   

 
 

 
The design for renovation of the building must include the following works: 
 

Energy Efficiency Improvements 
Implementation of thermal protection of the building in accordance with the 
recommendations of the relevant norms of the Republic of Armenia, and per solutions 
defined by the standards. 
During the design, take into account the conclusion of the energy audit report of the given 
object (will be provided separately). 
 

Accessibility 
In compliance with RA CN “IV-11.07.01-2006” and RA SR “23-101-2017”, accessibility for 
disabled with limited mobility should be provided for the building. 
 
Components of the Design 

• Provide the kindergarten with the maximum number of possible groups, taking into 
account the standards and room areas according to all applicable norms; 

• Provide lurking places in buildings with basement floors, in accordance with the 
provisions of civil defense; 

•  Provide all the rooms and premises envisaged by the RA construction norms in the 
projects. 

 
Roof 

• If technically and economically feasible, turn pitched roofs into flat ones, in 
accordance with requirements set forth in the RA Construction Norms (while 
discussing such solution with the client). 

• Proper installation of vapor-barrier and thermal insulation layers.   

• All ventilation pipes must be above the roof cover to comply with the effective 
standards and norms. The combined ventilation pipes must be thermally insulated and 
protected by galvanized sheeting mounted above the roof.    

 
External walls 
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• Apply thermal insulation layer on external walls to comply with the recommendations 
of the energy audit report. Dependent on the thermal insulation material type, 
provide detailed description of the technology, insulation layers and sequence of 
works and the specification of the respective materials to be used.   

 
Windows and doors  

• Installation of new energy-efficient windows to comply with the recommendations of 
the energy audit report; at least one window with a compound lock, mosquito net, 
and an air inlet/vent in each room.  

• Installation of the internal windowsills, tightening and balancing.  

• Installation of external basalt windowsills.   

• Installation, adjustment and air tightening of the new aluminum framed doors with 
embedded thermal breaks. Additionally secondary doors, as a thermal buffer, in the 
entrance area should be foreseen.    
 

Heating, ventilation, and water supply systems  

• Design of heat supply system. 

• Design new inlet and outlet systems (complete or partial) depending on 
recommendations of the energy audit report. In case of impossibility for application 
of inlet systems, air vents should be foreseen for 50% of bedroom windows;  

• Inspection and (where necessary) repair, demolish, construct new and test internal 
and external networks for the cold/hot water supply and sewage systems. 
 

Internal repair works  

• All materials used for interior finishing and floors must be environmentally friendly 
and comply with the fire safety, sanitary and general hygiene and other currently 
effective requirements (selection of the materials must be agreed with the client). 

• Provide vestibules at the entrances of the building. 

• Plan vinyl floors for bedrooms, playrooms, corridors, halls and other similar rooms. 

• Provide outward orientation for the opening of all doors, excluding the threshold 
except for bathrooms and kitchen cells. 

• Provide thermostatic control valves (automatic or manual) for all heating radiators. 
 
 
 
 
Electricity supply and lighting  

• Inspection, repair, removal and replacement (where needed) of wiring and electrical 
devices; dismantling of old luminaires and replacement by new luminaires with LED 
bulbs (color temperature ≤ 4,000 °K) of estimated light output, performing 
appropriate lighting calculations; partial and general testing of the networks 
(selection of the materials must be agreed with the client).    
 

Solar thermal and PV systems 

• Solar thermal and PV systems should be installed in locations where they will get full 
sunlight and not be shaded; 

• Special care has to be taken to ensure that the exterior waterproof envelope of the 
roof is not compromised which could lead to leaks and rain penetration (in particular, 
where fixings, cables and pipes penetrate the roof); 
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• If the solar system is to be located on the roof of the building(s), roof structures must 
be designed to accommodate the additional dead loads (static load) and live loads 
(dynamic load) of the PV and/or ST system. Orientation and tilt angle of the solar 
systems should comply with the values noted in the energy audit report. 

• For solar thermal systems, location for controllers, heat storage system, shutoff 
valves, and other equipment should be identified. All the necessary plumbing plans 
and pathways for water piping to link the solar collector, the heat storage system, and 
the rest of the building’s hot water system should be provided. 

• For PV systems, installation scheme of the modules, fittings and fixtures, framing, 
location of inverters and auxiliary equipment, as well as wiring diagram should be 
provided. 

 

NOTE: 
All the engineering components of the design, such as seismic retrofit, HVAC, Lighting, 
etc. should be justified via detailed calculation/documentation which should be 
provided upon request. 
All materials, equipment and installations related to energy-efficiency and energy-
saving must be designed to strictly comply with the technical recommendation and 
other specifications  recommended in the energy audit report as well as should be 
guided by the “Technical solutions for the thermal insulation of the building envelopes 
for the newly constructed and renovated residential, public, and industrial building in 
the Republic of Armenia” Advisory  Handbook, while agreeing such solutions with the 
client.  
 
The Handbook is available on http://www.nature-ic.am/wp-
content/uploads/2013/10/Advisory_Handbook_on_Insulation_2013.pdf    
 

5. General provisions  
• Include in the working drawings all possible works necessary for complete renovation 

and regular operation of the kindergarten:  
a. submit the scope/volume of works substantiated by the findings of the detailed study;   
b. elaborate the design in accordance with the requirements of all construction norms 

currently effective in the Republic of Armenia;   
c. Submit the warranty period (term) requirements for the separate parts (elements, etc.), 

and used materials of the contracted facility  

• The contractor shall be obliged to obtain all necessary technical conditions.  

• Submit the scope/volume of works substantiated by the findings of the detailed study; 

• Agree the design and cost estimates with the client after completing the works.  
 
According to the RA MoUD order No11-N of 14.01.2008, and RA Government decree N526-N 
of 04.05.2017, the following documents must be attached to the design package:   

• The implementation schedule (plan) by individual types of work;  

• Requirements for the licensing, technical means and workmanship for the 
implementation of the construction project.   
 

II. Expected main outputs  
 

http://www.nature-ic.am/wp-content/uploads/2013/10/Advisory_Handbook_on_Insulation_2013.pdf
http://www.nature-ic.am/wp-content/uploads/2013/10/Advisory_Handbook_on_Insulation_2013.pdf
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The final output of the task shall be the designs made for seismic improvement, energy-
efficiency improvement, and renovation of 3 kindergartens to be submitted in the electronic 
carrier (in AutoCAD compatible format) and in 7 copies on A2 format paper. The cost 
estimates and the bill of quantities shall be submitted in electronic version (excel format) 4 
copies on A4 format paper.     
The entire package of design documents shall be prepared in two languages: Armenian and 
English.  
 

III. Professional requirements  
The bidding organization (company) shall have:   

a. at least 5-year experience in designing public buildings;  
b. a staff of experienced specialists, including: 

1. one architect (acting also as team leader), with a minimum of 10 years working 
experience; 

2. one structural engineer, with a minimum of 10 years working experience; 
3. one HVAC expert, with a minimum of 5 years working experience; 
4. one water supply and sanitation expert, with a minimum of 5 years working 

experience; 
5. one electrical engineer, with a minimum of 5 years working experience; 
6. one estimator, with a minimum of 5 years working experience. 
 
In case of applying to two LOTs, the number of specialists mentioned in points 2 and 3 
should be doubled. 
 

Team Leader Architect 
Structural 
Engineer 

HVAC 
Expert 

Electrical 
Engineer  

Water supply and 
sanitation Expert  

Estimator 

full name  full name full name full name full name full name full name 

       

 

IV. Required composition of the design documents  
Making of design documents for kindergartens shall be guided by “Rules for the composition 
and content of the design document for residential, public and industrial buildings” approved 
by the Order N273-N of the Minister of Urban Development made on November 29, 2006.   
The bids made shall comply with the standards specified in the “Rules for cost estimation of 
urban development documents/projects and architectural and civil 
engineering/development works” approved by the Order No19-N of the Minister of Urban 
Development made on 15.02.2008.  
 

V. Bid Package Composition 
 

Applicant organization/company must submit below requested information for the specified 
works in the application package: 
 

1. Copy of state registration certificate, 
2. Copies of the relevant licenses and inserts (inserts 01, 02, 03 and 10) required for the 

design activities as defined by the assignment, according to RA government decree No 
1533-N for preparation of engineering documents, dated 27.12.2018, provided by the 
Urban Development Committee licensing agency. 
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3. Description of the similar experience in projects and activities of the organization (to 
present the list of similar works for the last five years, the address and phone number 
of the client), 

4. Resumes of the required experts, signed by relevant expert, documents confirming 
the relevant work experience (CVs) and qualifications (copy of the diploma), as well as 
certificates of the architect and structural engineer, according to No 1533-N RA 
government decree, 

5. The proposals should be submitted individually for each LOT.  
 

IMPORTANT NOTE: In case of contract award, the works must be performed by the 
experts presented in the package. Change of an expert by another qualified specialist 
is permitted only with the consent of the client. At the request of the customer, the 
contractor is obliged to change the experts. 

 

Price proposals for kindergartens can be made in the following tabular format:   
 

Kindergarten 
number 

design 
price 

author 
supervision price  

total for 
kindergarten  

Total  

No X a c a+c 
(a+c)+(b+d) 

Nօ Y b d b+d 

NOTE: The price for author supervision shall be equal to 20% of the total contract price. 
 

VI. Timeline 
The design development package for all the kindergartens should be submitted in 5 months.  
The contractor should submit the finalized draft design package for each  
LOT via e-mail no later than 120 calendar days after beginning of the work.  
 
The client will provide feedback in 10 calendar days, after which the contractor is obliged to 
address all the issues and modifications and submit the design package to the client for 
varying out independent expertise. The contractor should submit the finalized version of the 
package (with approved expertise) in 20 calendar days (in soft and hard copies), taking into 
account all the comments and revisions.  
 

 

VII. Payment procedure    
The payment shall be made in two phases:  

• Design works: the payment will be made in two installments based on the signed 
Acceptance Acts: 

a) 30% of the contract value will be paid upon submission of building’s existing 
dimensional drawings with all the specifications, geological and geodetical surveys, 
and provision of architectural solutions, 

b) 50% of the contract value will be paid upon submission of the requested package 
in full, within the deadline noted in the timeline, including addressing of the received 
comments from the client and gaining approval from the independent expertise body. 

• The Author supervision payment (20% of the contract value) is a subject of separate 
contract due to construction works timeline. 

The ownership rights of the designs shall belong to the client. 
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Annex 2 

 

Annex 2 - FORM FOR SUBMITTING SERVICE PROVIDER’S PROPOSAL 
(attached separately) 
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Annex 3- UNDP GENERAL CONDITIONS OF CONTRACT FOR SERVICES 
 
(attached separately) 
 


