
 
 

 

UNDP‐SYR‐RFQ‐062‐2022 

supply and installation equipment for the Rehabilitation of bakery Aleppo  

Amendment No. 1    

  

This is to amend the RFQ announced for bakery in Aleppo as follows:  

‐ Reduce implementation period to 30 days instead of 4 months 
‐ Amend technical requirements by adding the line highlighted in yellow as in the 

attached file:  
 

فك القطاعة والرقاقة القدᘌمة وᘻسلᘭمها لادارة الفرن ، وتورᗫد وتركᘭب القطاعة والرقاقة المطلᗖᖔتان والمذكور  
 وᘻسلᘭمهما جاهزتان للعمل وᘻشغᘭلها مواصفاتها ᗷالجدول ᗷالاسفل وتركᘭب المحر᛿ات عليها 

 

 لطول   ‐ ᢝ ᢔᣐاس النموذᘭأعلاە (الق  ᡧ ᢕᣌالمذكورت  ᡧ ᢕᣌاس المواصفتᘭجب أن يتطابق قᘌ ةᘭة الفنᘭالاستفسار: من الناح
 التوضيح  50الشᗖᖔك وشادر الفتاحة هو  ᢔᣐسم)، ير: 

 ضمن المؤسسة، فإن ا ᢝ
ᡧᣎحلب والمسؤول الفᗷ ة للمخابزᗫمراجعة المؤسسة السور ᣢة  بناء عᗖᖔلمواصفات المطل

   ᢝᣠك وحواᗖᖔمن طول الش  ᢔᣂᜧكون أᘌ جب أنᘌ ادᘘحة وعرض اللᘭسم.   60سم والمطلوب  60‐55صح 
 
 

‐  Reduce the warranty period from 2 years to 1 year instead. 
‐ There will be no distribution and no other targeted area. 

 
 

 

 All Other terms and conditions remain unchanged 


