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Section 2:  Instruction to Bidders 
 
Definitions  
 

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 
Technical Bid and Price Schedule and all other documentation attached thereto as required by the 
ITB.   
 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 
and provision of related services requested by UNDP. 
  

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 
successful Bidder, all the attached documents thereto, including the General Terms and Conditions 
(GTC) and the Appendices. 
 

d) “Country” refers to the country indicated in the Data Sheet.   
 

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 
tendering process that are specific for the requirements of the ITB. 
 

f) “Day” refers to calendar day. 
 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 
merchandise that UNDP requires under this ITB. 
 

h) “Government” refers to the Government of the country where the goods and related services 
provided/rendered specified under the Contract will be delivered or undertaken.  
 

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 
information needed and procedures to be followed in the course of preparing their Bid 
 

j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 
purposes of selecting the best supplier or service provider to fulfil the requirement indicated in 
the Schedule of Requirements and Technical Specifications. 
  

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 
 

l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly 
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 
and (iii) adversely impacts the fairness and principles of the procurement process, such as those 
that compromise the competitive position of other offerors. 
 

m)  “Schedule of Requirements and Technical Specifications” refers to the document included in this 
ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 
activities, tasks to be performed, and other information pertinent to UNDP’s receipt and 
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acceptance of the goods.  
  

n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of 
the goods required by UNDP under the ITB.   

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 
deadline for the submission of Bid. 

 
 

A. GENERAL 
 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly adhere 

to all the requirements of this ITB.  No changes, substitutions or other alterations to the rules and 
provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 
writing by UNDP in the form of Supplemental Information to the ITB.    

 
2.  Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 
and agreed to all the instructions in this ITB.   

 
3.  Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as 
a result of this ITB.  

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 
UNDP activities.  (See 

 http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_
2011.pdf  and 
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/ 
for full description of the policies) 

 
5.  In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, 

objective and impartial manner, and they must at all times hold UNDP’s interests paramount.   
Bidders must strictly avoid conflicts with other assignments or their own interests, and act without 
consideration for future work.  All Bidders found to have a conflict of interest shall be disqualified.  
Without limitation on the generality of the above, Bidders, and any of their affiliates, shall be 
considered to have a conflict of interest  with one or more parties in this solicitation process, if 
they:  

 
5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have been 

engaged UNDP to provide services for the preparation of the design, Schedule of Requirements 
and Technical Specifications, cost analysis/estimation, and other documents to be used for the 
procurement of the goods and related services in this selection process;  

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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5.2 Were involved in the preparation and/or design of the programme/project related to the goods 
and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the discretion of, 
UNDP.   

 
In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 
such conflict exists.  
 

6. Similarly, the following must be disclosed in the Bid: 
 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 
Government of the country or any Implementing Partner receiving the goods and related 
services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 
competition practices. 

Failure of such disclosure may result in the rejection of the Bid. 
 

7.  The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 
UNDP’s further evaluation and review of various factors such as being registered as an 
independent entity, the extent of Government ownership/share, receipt of subsidies, mandate, 
access to information in relation to this ITB, and others that may lead to undue advantage against 
other Bidders, and the eventual rejection of the Bid.   

 
8.  All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 

B.  CONTENTS OF BID 
 

9.  Sections of Bid 
 
Bidders are required to complete, sign and submit the following documents: 
 
9.1 Bid Submission Cover  Letter Form  (see ITB Section 4);  
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 
9.3 Technical Bid (see prescribed form in ITB Section 6); 
9.4 Price Schedule (see prescribed form in ITB Section 7); 
9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form 

in ITB Section 8). A scanned copy of this document must be attached with your proposal in 
the system and the original must be sent by mail. Original must arrive no later than [insert 
date and time]; 
 

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 
Sheet)  

 
10. Clarification of Bid 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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10.1 Bidders may request clarification of any of the ITB documents no later than the number 
of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date.  Any 
request for clarification must be sent in writing via courier or through electronic means 
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond by 
uploading the document with the responses in the system (including an explanation of 
the query but without identifying the source of inquiry).  After which, all Proposers who 
have accepted in the Invitation will be automatically alerted that such a clarification has 
been posted online.    

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious 

manner, but any delay in such response shall not cause an obligation on the part of UNDP 
to extend the submission date of the Bid, unless UNDP deems that such an extension is 
justified and necessary.   

 
11. Amendment of Bid 

 
11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such 

as in response to a clarification requested by a Bidder, modify the ITB in the form of a 
Supplemental Information to the ITB that will be uploaded in the system and made 
available to all Invited Bidders.  All prospective Bidders (Bidders who have “accepted the 
Bid Invitation” in the system) will be notified in writing that changes have occurred 
through the method specified in the Data Sheet (DS No. 18). 

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 
Bid, if the nature of the amendment to the ITB justifies such an extension. 

 

C. PREPARATION OF BID 

 
12. Cost  

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 
regardless of whether its Bid was selected or not.  UNDP shall in no case be responsible or liable 
for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language  

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 
be written in the language (s) specified in the Data Sheet (DS No. 4).  Any printed literature 
furnished by the Bidder written in a language other than the language indicated in the Data Sheet, 
must be accompanied by a translation in the preferred language indicated in the Data Sheet.  For 
purposes of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, 
the version translated into the preferred language shall govern.  Upon conclusion of a contract, 
the language of the contract shall govern the relationship between the contractor and UNDP. 
 

14. Bid Submission Form 
 



ITB-043/17, (Re-advertised) Rehabilitation of Three Water Complexes in Al-Muqdadiya District Diyala Gov.                       7 
 

The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this 
ITB. 
 

15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 
as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 
organization/firm, the list of projects/contracts (both completed and on-going, both 
domestic and international) which are related or similar in nature to the requirements of 
the ITB, manufacturing capacity of plant if Bidder is a manufacturer, authorization from the 
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability 
and adequacy of resources to complete the delivery of goods and provision of related 
services required by the ITB (see ITB Clause 18 and DS No. 26 for further details).  The same 
shall apply to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of Requirements and Technical Specifications by 
identifying the specific components proposed; how each of the requirements shall be met  
point by point; providing a detailed specification and description of the goods required, 
plans and drawings where needed; the essential performance characteristics, identifying 
the works/portions of the work that will be subcontracted; a list of the major 
subcontractors, and demonstrating how the bid meets or exceeds the requirements, while 
ensuring appropriateness of the bid to the local conditions and the rest of the project 
operating environment during the entire life of the goods provided.  Details of technical bid 
must be laid out and supported by an Implementation Timetable, including Transportation 
and Delivery Schedule where needed, that is within the duration of the contract as specified 
in the Data Sheet (DS nos. 29 and 30).  

 
Bidders must be fully aware that the goods and related services that UNDP require may be 
transferred, immediately or eventually, by UNDP to the Government partners, or to an 
entity nominated by the latter, in accordance with UNDP’s policies and procedures.  All 
bidders are therefore required to submit the following in their bids: 
 

a) A statement of whether any import or export licences are required in respect of the 
goods to be purchased or services to be rendered, including any restrictions in the 
country of origin, use or dual use nature of the goods or services, including any 
disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, and have 
an expectation of obtaining all the necessary licenses, should their bid be rendered 
the most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 
be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 
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of the technical bid, clearly defining their roles and responsibilities.  CVs should establish 
competence and demonstrate qualifications in areas relevant to the requirements of this 
ITB.   

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 
being nominated are available to fulfil the demands of the Contract during its stated full 
term.  If any of the key personnel later becomes unavailable, except for unavoidable reasons 
such as death or medical incapacity, among other possibilities, UNDP reserves the right to 
render the Bid non-responsive.  Any deliberate substitution of personnel arising from 
unavoidable reasons, including delay in the implementation of the project of programme 
through no fault of the Bidder, shall be made only with UNDP’s acceptance of the 
justification for substitution, and UNDP’s approval of the qualification of the replacement 
who shall be either of equal or superior credentials as the one being replaced.   

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid.  The Bid Security may be forfeited by UNDP, and 
reject the Bid, in the event of any or any combination of the following conditions:  

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as 

indicated in the Data Sheet (DS no. 9), or; 
c) In the case the successful Bidder fails: 

 
i. to sign the Contract after UNDP has awarded it;  

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 
iii. to furnish Performance Security, insurances, or other documents that UNDP 

may require as a condition to rendering effective the contract that may be 
awarded to the Bidder. 

 
16. Price Schedule 

 
The Price Schedule shall be prepared using the attached standard form (Section 7).   It shall list all 
major cost components associated with the goods and related services, and the detailed 
breakdown of such costs.  All goods and services described in the Technical Bid must be priced 
separately on a one-to-one correspondence.  Any output and activities described in the Technical 
Bid but not priced in the Price Schedule, shall be assumed to be included in the prices of the items 
or activities, as well as in the final total price of the bid.   
 
 

17. Currencies  
 
All prices shall be quoted in the currency indicated in the Bid Event (DS no. 15).  However, where 
Bids are quoted in different currencies, for the purposes of comparison of all Bid:  

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of 
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submission of Bid; and 
17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted 

in another currency different from the preferred currency as per Bid Event (DS no. 15), then 
UNDP shall reserve the right to award the contract in the currency of UNDP’s preference, 
using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder  

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified 

vendor, using the forms provided under Section 5, Bidder Information Forms.  In order to 
award a contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. 
These include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to supply goods under the Contract which the 

Bidder did not manufacture or otherwise produce, the Bidder has been duly authorized 
by the goods’ manufacturer or producer to supply the goods in the country of final 
destination;  

b) That the Bidder has the financial, technical, and production capability necessary to 
perform the Contract; and  

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 
UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.  

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found 

to have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 
b) any one of them receive or have received any direct or indirect subsidy from the 

other/s; or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 
another Bidder regarding this ITB process;  

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 
another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 
received for this ITB process.  This condition does not apply to subcontractors being 
included in more than one Bid. 

 
19. Joint Venture, Consortium or Association 

 
If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium 
or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 
have  designated one party to act as a lead entity, duly vested with authority to legally bind the 
members of the joint venture jointly and severally, and this shall be duly evidenced by a duly 
notarized Agreement among the legal entities, which shall be submitted along with the Bid; and 
(ii) if they are awarded the contract, the contract shall be entered into, by and between UNDP 
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and the designated lead entity, who shall be acting for and on behalf of all entities that comprise 
the joint venture.  
 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 
shall not be altered without the prior written consent of UNDP.   Furthermore, neither the lead 
entity nor the member entities of the joint venture can: 
 

a) Submit another Bid, either in its own capacity; nor  
b) As a lead entity or a member entity for another joint venture submitting another Bid.   

 
The description of the organization of the joint venture/consortium/association must clearly 
define the expected role of each of the entity in the joint venture in delivering the requirements 
of the ITB, both in the bid and in the Joint Venture Agreement.  All entities that comprise the joint 
venture shall be subject to the eligibility and qualification assessment by UNDP. 
 
Where a joint venture is presenting its track record and experience in a similar undertaking as 
those required in the ITB, it should present such information in the following manner: 
 

a) Those that were undertaken together by the joint venture; and  
b) Those that were undertaken by the individual entities of the joint venture expected to be 

involved in the performance of the services defined in the ITB. 
 
Previous contracts completed by individual experts working privately but who are permanently 
or were temporarily associated with any of the member firms cannot be claimed as the experience 
of the joint venture or those of its members, but should only be claimed by the individual experts 
themselves in their presentation of their individual credentials. 
 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 
value for money, UNDP shall award the contract to the joint venture, in the name of its designated 
lead entity, who shall sign the contract for and on behalf of all the member entities.  
 

20. Alternative Bid 
 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be 
considered.  Where the conditions for its acceptance are met, or justifications are clearly 
established, UNDP reserves the right to award a contract based on an alternative bid. 

 
 

21. Validity Period 

 
21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21).  A Bid valid for a 
shorter period shall be immediately rejected by UNDP and rendered non-responsive.   

 
21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid.  The request and the responses 
shall be made in writing, and shall be considered integral to the Bid.  
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22. Bidder’s Conference 
 

When appropriate, a Bidder’s conference will be conducted at the date, time and location 
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, 
however, shall not result in disqualification of an interested Bidder.  Minutes of the Bidder’s 
conference will be uploaded on the system  No verbal statement made during the conference 
shall modify the terms and conditions of the ITB unless such statement is specifically written in 
the Minutes of the Conference, or issued/posted as an amendment in the form of a Supplemental 
Information to the ITB. 

 

D. SUBMISSION AND OPENING OF BID 
 

23. Submission  
 
23.1 The Technical Bid and all other documents required online in the eTendering system.  Bids 

submitted in any other form will not be accepted unless explicitly authorized by UNDP in 
advance. 

 
23.2 In the unlikely and exceptional event that the Bidder encounter technical problems when 

submitting the proposal in the system, then the Bid can be sent via email as instructions in 
Data Sheet (DS nos. 22 & 23). Bidders are however strongly advised to undertake all 
necessary efforts, including requesting support from UNDP, to submit the Bid through the 
online system. In all cases, email submissions must be authorized and accepted by UNDP 
prior to the submission deadline indicated.  

 

 
23.3 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 

the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 
as Section 9. 

   
24. Withdrawal, Substitution, and Modification of Bid 

 
24.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 
material deficiencies in providing information requested by UNDP, or lack clarity in the 
description of goods and related services to be provided, may result in the rejection of 
the Bid.  The Bidder shall assume any responsibility regarding erroneous interpretations 
or conclusions made by the Bidder in the course of understanding the ITB out of the set 
of information furnished by UNDP.   

 
24.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by 

cancelling or editing their bid in the system 
 

25. Confidentiality 
 
Information relating to the examination, evaluation, and comparison of Bid, and the  
recommendation of contract award, shall not be disclosed to Bidders or any other persons not 
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officially concerned with such process, even after publication of the contract award. 
 

Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 
Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a 
debriefing.  The purpose of the debriefing is discussing the strengths and weaknesses of the 
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The 
content of other bid and how they compare to the Bidder’s submission shall not be discussed.  

 

E. EVALUATION OF BID 
 

26. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 
documentary requirements, whether the documents have been properly signed, whether or not 
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are 
generally in order, among other indicators that may be used at this stage.  UNDP may reject any 
Bid at this stage. 
 
 

27. Evaluation of Bid 
 
27.1 The evaluation team shall review and evaluate the Bids on the basis of their 

responsiveness to the Schedule of Requirements and Technical Specifications and other 
documentation provided, applying the procedure indicated in the Data Sheet (DS No. 
25).  Absolutely no changes may be made by UNDP in the criteria after all Bids have 
been received. 

27.2 UNDP reserves the right to undertake a post-qualification exercise, aimed at 
determining, to its satisfaction the validity of the information provided by the Bidder.  
Such post-qualification shall be fully documented and, among those that may be listed 
in the Data Sheet (DS No.33),  may include, but need not be limited to, all or any 
combination of the following : 

a) Verification of accuracy, correctness and authenticity of the information provided by the 
bidder on the legal, technical and financial documents submitted;  

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based 
on what has so far been found by the evaluation team; 

c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, 
or any other entity that may have done business with the bidder;  

d) Inquiry and reference checking with other previous clients on the quality of performance 
on on-going or previous contracts completed; 

e) Physical inspection of the bidder’s plant, factory, branches or other places where business 
transpires, with or without notice to the bidder; 

f) Testing and sampling of completed goods similar to the requirements of UNDP, where 
available; and 

g) Other means that UNDP may deem appropriate, at any stage within the selection process, 
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prior to awarding the contract. 
 

28. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 
any Bidder to clarify its Bid.   
 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding 
the written communication, no change in the prices or substance of the Bid shall be sought, 
offered, or permitted, except to provide clarification, and confirm the correction of any arithmetic 
errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 
 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 
a request by UNDP, shall not be considered during the review and evaluation of the Bid.   
 

29. Responsiveness of Bid 
 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.  
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 
of the ITB without material deviation, reservation, or omission.   
 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 
made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 
30. Nonconformities, Reparable Errors and Omissions 

 
30.1 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or 

omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 
30.2 In the event when provided that the Bid is substantially responsive, the 

system automatically calculates the final bid prices by multiplying the unit price by the 
quantity. 

30.3 The system automatically calculates the final bid prices by multiplying the unit price by 
the quantity. In the event when the Bidder put a quantity that is different from the 
quantity required, provided that the Bid is substantially responsive, UNDP will re-calculate 
the Bidders total price based on the correct quantity and using the unit prices offered by 
the Bidder. Unit prices cannot be changed: 

30.4 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be 
rejected. 
 

F.  AWARD OF CONTRACT 
 

31. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 
31.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-

responsive, and to reject all Bids at any time prior to award of contract, without incurring 
any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s 
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action.  Furthermore, UNDP is not obligated to award the contract to the lowest price 
offer. 

 
31.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are 

found to appear in the UN’s Consolidated List of Individuals and Entities with Association 
to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN 
Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 
lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See  

 http://www.undp.org/content/undp/en/home/operations/procurement/procurement_
protest/ 

 
32. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 
eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 
and Technical Specification, and has offered the lowest price (See DS No. 32).   
 

33. Right to Vary Requirements at the Time of Award 
 

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 
related services, by up to a maximum twenty five per cent (25%) of the total offer, without any 
change in the unit price or other terms and conditions.   

 
34. Contract Signature 
 

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 
and date the Contract and return it to UNDP.  

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this 
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of the 
Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with the 
second highest rated Bid, or call for new Bid.   

 
35. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 
9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  Where a Performance 
Security will be required, the submission of the said document, and the confirmation of its 
acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 
and between the successful Bidder and UNDP.  

 
36. Bank Guarantee for Advanced Payment 
 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 
payment(s) on contracts (i.e., payments without having received any outputs).  In the event that 
the Bidder requires an advanced payment upon contract signature, and if such request is duly 
accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed 
the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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amount as the advanced payment. 
 

37. Vendor Protest 
 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms 
not awarded a purchase order or contract through a competitive procurement process.  In the 
event that a Bidder believes that it was not treated fairly, the following link provides further 
details regarding UNDP vendor protest procedures: 
http://www.undp.org/procurement/protest.shtml  

   

 

  

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 
 

DATA SHEET 
 

The following data for the supply of goods and related services shall complement / supplement the 
provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to Bidders and 
the Data Sheet, the provisions in the Data Sheet shall prevail.   
 

DS 
No. 

Cross Ref. 
to 

Instructions 
Data 

 
Specific Instructions / Requirements 

1  Project Title: Iraq Crisis Response and Resilience Project (ICRRP) 

2  
Title of Goods/Services/Work 
Required: 

ITB-043/17 (Re- Advertisement) Rehabilitation of 
(3) Three Water Complexes for Al-Muqdadiya, Al-
Anbaqiya & Al-Boori and Al-Burkainiya in Al-
Muqdadiya District, Diyala Governorate, Iraq 

3  Country:   Iraq 

4 C.13 
Language of the Bid:  

☒ English                  
 

5 C.20 Conditions for Submitting Bid for 
Parts or sub-parts of the Total 
Requirements; 

☒ Not allowed. 
  

6 C.20 Conditions for Submitting 
Alternative Bid  

☒ Shall not be considered.  
 

7 C.22 A pre-Bid conference will be held 
on:   

N/A 

8 C.21.1 Period of Bid Validity 
commencing on the submission 
date 

☒ 120 days 

9 B.9.5  
C.15.4 b) 

Bid Security ☒ Required: 
US$10,000/- 

In the name of Resident Representative, UNDP 
Iraq. The original bid Security must be sent to the 
following address: 

UN Compound, 100 Meter Road, Erbil Iraq.  

Attn: Siham Osman 

Note: Bids without bid security will not be 
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accepted and will not be included in the 
evaluation process.  

Copy of the bid security must be submitted 

along with the Offer. 

10 B.9.5 
 

Acceptable forms of Bid Security  ☒ Bank Guarantee in the name of Resident 
Representative, UNDP Iraq; 

☒ Bank Guarantee (See Section 8 for template) 

☒ Any Bank-issued Check / Cashier’s Check / 
Certified Check 
Uncertified/Personal cheques shall Not be 

considered. 

11 B.9.5 
C.15.4 a) 

Validity of Bid Security ☒ 120 days 

12  Advanced Payment upon signing 
of contract  

☒ Not Allowed  

13  Liquidated Damages ☒ Will be imposed under the following conditions: 
Percentage of contract price per day of delay: 
0.5% Max. no. of days of delay: Thirty (30) 
calendar days 
Next course of action: Thereafter the contract 
may be terminated 

14 F.37 Performance Security 
 

☒ Required 

Amount :10% of Total Contract Value in Form 

of: 

a. Bank guarantee OR certified cheque 

issued by a reputable bank (shall be in 
accordance with Form included in the 

Invitation to Bid (Section-9); 

b. Should be submitted within 7 days upon 

issuance of letter of intent/contract.  

c. The proceeds of the Performance Security 

shall be payable to UNDP as a 

compensation for any loss resulting from 

the Contractor’s failure to complete its 

obligations under the contract. 

d. The Performance Security shall be 
denominated in the currency of the 

contract valid for a period of 6 months to 
cover defect liability period. 
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e. If, within 12 months after the 
goods/system have been put into service, 

any defects are discovered or arise in the 
normal course of usage, the Supplier shall 

remedy the defect either by replacement 

or by repair. 

15 C.17 
C.17.2 

Preferred Currency of Bid and 
Method for Currency conversion 

☒ United States Dollars (US$) 
 
Reference date for determining UN Operational 
Exchange Rate: This ITB submission date (28 Dec.y, 
2016) 

16 B.10.1 Deadline for submitting requests 
for clarifications/ questions 

(4) Four days before the deadline. 
 

17 B.10.1 Contact Details for submitting 
clarifications/questions1 

☒ E-mail address dedicated for this purpose: 
siham.osman@undp.org  

☒ Any delay in UNDP’s response shall be not used 
as a reason for extending the deadline for 
submission, unless UNDP determines that such an 
extension is necessary and communicates a new 
deadline to the Proposers 

18 B.11.1 Manner of Disseminating 
Supplemental Information to the 
ITB and responses/clarifications 
to queries 

☒ Direct communication to prospective Bidders 
by email or fax, and Posting on the website 
http://www.iq.undp.org/ 

21 C.21.1 
D.24 

Deadline of Bid Submission Date and Time: 16 February, 2017, 14:00 Noon 
 
Note: 
Try to submit your bid a day prior or well before 
the closing time.  Do not wait until last minute. If 
you face any issues submitting your bid at the last 
minute, UNDP may not be able to provide any 
assistance.   

22 D.23.2 Manner of Submitting Bid ☒ Electronic submission of Bid 

                                                 
1This contact persons and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, even if 

they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was officially received. 

mailto:siham.osman@undp.org
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23 D.23.2 
D.26 

Conditions and Procedures for 
electronic submission and 
opening, if allowed 

Official Address for e-submission 
 bids.iraq@undp.org 
 

☒ Format : PDF files only 

☒ Max. File Size per transmission: 5MB 

☒ Max. No. of transmission: no limit 

☒ No. of copies to be transmitted : One (1) Copy 
 

☒ Mandatory Subject of E-mail:  
 
ITB-043/17 Re-Adv-Rehabilitation of (3) Three 
Water Complexes + Company Name 
 

☒Time Zone to be Recognized: Baghdad Iraq Time 
/ EST- 3HOURS FROM UTC. 
 

☒Other conditions:   
 
-Bidders may send as many e-mails as needed, 
considering that every file must not exceed 5MB. 
 
-As an e-mail can take some time to arrive after it 
is sent, we advise all Bidders to send e-mail 
submissions well before the deadline. Please be 
aware that bids e-mailed to UNDP will be rejected 
if they are received after the deadline for bid 
submission. 
 Bidders are solely responsible for ensuring that 
any and all files sent to UNDP are readable, that is, 
uncorrupted, in the indicated electronic format, 
and free from viruses and malware. 
 
-Bidders sent to the private email addresses of 
any procurement staff, will not be entertained 
 

24  Date of Bid Opening  ☒ N/A 

25  Evaluation method to be used in 
selecting the most responsive Bid 

☒Non-Discretionary “Pass/Fail” Criteria on the 
Technical Requirements; and  

☒Lowest price offer of technically 
qualified/responsive Bid; 
Complete bid against each lot will only be 
accepted.  
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26 C.15.1 Required Documents that must 
be Submitted to Establish 
Qualification of Bidders (In 
“Certified True Copy” form only)  
 
 

☒ Company Profile, which should not exceed 
fifteen (15) pages, including printed brochures and 
product catalogues relevant to the goods/services 
being procured; 

☒ Certificate of Registration of the business, 
including Articles of Incorporation, or equivalent 
document if Bidder is a corporation; 

☒ Section 4: Bid Submission Form; 

☒ Section 5: Documents Establishing the 

Eligibility and Qualifications of the Bidder; 

☒ Section 6: Technical Bid Form (Signed and 
Stamped); 

☒ Section 7: Price Schedule (Signed & Stamped); 

☒ Last Two Years Audited Financial Statement 
(Income Statement and Balance Sheet) including 
Auditor’s Report for the last two years.  
UNDP had the right to reject any bid if submitted 
by a contractor whom investigation leads to a 
result that he is not financially capable and/or had 
serious financial problems; 

☒ Implementation Timetable of the project/s;  

☒ List and value of similar projects performed 

for the last 3 years, plus client’s contact details 

who may be contacted for further information 

on those contracts. A minimum number of 3 

contracts, implemented over the past 3 years; 

☒ Statement of Satisfactory Performance 
from the Top Three Clients in terms of Contract 
Value executed during the past five years; 
☒ Warranty against defects arising from faults in 
design, materials and workmanship, for a period 
of twelve (12) months, from date of delivery; 

☒ Filled and stamped Annex-A (Technical 
Compliance Data sheet); 

☒ Qualification of Key personnel to be assigned 
to the contract.   
 

Project Team Leader:  

 A minimum of 7 years’ work experience in the 
related field & must have handled at least 3 project 
of similar nature and complexity equivalent to this 
assignment. CV should be attached. Project 
management qualifications will be an added 
advantage and should be attached to the CV. 
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One Qualified Civil Engineer  
A minimum of 5 years’ work experience in the civil 
works, & must have handled at least 2 project of 
similar nature and complexity equivalent to this 
assignment. Should have a Degree in Civil 
Engineering (CV should be attached). 
 

One Qualified Electrical Engineer  
A minimum of 5 years’ work experience in the 
Electrical field, & must have handled at least 2  
project of similar nature and complexity equivalent 
to this assignment. Should have a Degree in 
Electrical Engineering (CV should be attached). 
 

One Qualified Mechanical Engineer:  
A minimum of 5 years’ work experience in the 
Mechanical field, & must have handled at least 2 
project of similar nature and complexity equivalent 
to this assignment. Should have a Degree in 
Mechanical Engineering (CV should be attached). 
 

Two Technicians/Foremen  
A minimum of 5 years’ experience in the water 
networks, should have a Higher Diploma in 
mechanical Engineering as minimum (CV should be 
attached). 

27  Other documents that may be 
Submitted to Establish Eligibility 

 List of the Equipment, status and quantities owned 
by the company including (Drilling Machine, 
Welding Machine, Concrete Mixer, Vibrator 
/monkey jumper, Loader, etc)  

28 C.15 Structure of the Technical Bid 
and List of Documents to be 
Submitted 

Technical bid should be prepared and documents 
submitted as per Section 2, Clause 15 (Instruction 
to Bidders) and as per Section 3a (Schedule of 
Requirements and Technical Specifications), and 
Annex-B. Data listed under Section 6 Technical Bid 
Form the Technical Bid should contain clear 
descriptions and specifications of the items being 
offered. These specifications must meet the 
standards and technical requirements of the items 
listed in this ITB.  
Provided documents should be in line with Data 
sheet requirements. 

29 C.15.2 Latest Expected date for 
commencement of Contract 

March 15, 2017 
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30 C.15.2 Maximum Expected duration of 
contract 

4 Months 

31  UNDP will award the contract to:  ☒ Only one Bidder  

32 F.34 Criteria for the Award and 
Evaluation of Bid 

Award Criteria  

☒Non-discretionary “Pass” or “Fail” rating on the 
detailed contents of the Schedule of 
Requirements and Technical Specifications 

☒Compliance on the following qualification 
requirements: 
 
Bid Evaluation Criteria 

☒ Minimum 5 years of experience in the water 

projects (networks and plants) with successful 

completion of two similar projects; 

☒ Full compliance to BOQs requirements; 

☒ Technical responsiveness of the Technical 

Compliance Sheet and Required specifications 

outlined in Annex (A)of this ITB (Catalogues and 

brochures must be submitted with 

performance datasheet for the for each of 

required equipment); 

☒ provision of the required warranty for 12 months; 

☒ Compliance with the projects timelines of 

start-up, completion/or installation deadlines 

of (120 Days);  

☒ Average annual turnover per the audited 

financial records should be => US$500,000/-  

Warranty/Guarantee 12 months.  

33 E.29 Post qualification Actions  ☒Verification of accuracy, correctness and 
authenticity of the information provided by the 
bidder on the legal, technical and financial 
documents submitted;  

☒Validation of extent of compliance to the ITB 
requirements and evaluation criteria based on 
what has so far been found by the evaluation team; 

☒Inquiry and reference checking with Government 
entities with jurisdiction on the bidder, or any other 
entity that may have done business with the 
bidder;  

☒Inquiry and reference checking with other 
previous clients on the quality of performance on 
ongoing or previous contracts completed; 
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☒Testing and sampling of completed goods similar 
to the requirements of UNDP, where available;  

34  Conditions for Determining 
Contract Effectivity 

☒ UNDP’s issuance of Purchase Order/Contract; 

35  Other Information Related to the 
ITB 

N/A 
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Section 3a: Schedule of Requirements and Technical Specifications 
 

1. The Contractor is requested to perform the following services: 

     Rehabilitation of three Water complexes in Al-Muqdadiya District, Diyala Governorate/Iraq 

The proposed services focus on rehabilitating the three (3) water complexes in Al-

Muqdadiya District:  

1. Rehabilitation of Al-Muqdadiya Water Complex (3,000 m3/h) 

2. Rehabilitation of Al-Anbaqiya and Al-Boori Water Complex (200m3/hr) 

3. Rehabilitation of Al-Burkainiya Water Complex (50 m3/hr) 

The current conditions of those water complexes are subject to frequent disjunction 

resulted from major and secondary damages in the equipment and the structure due to the 

effects of attacks upon the liberation operations took place in the newly liberated areas. 

The Contractor is required to perform the required Mechanical works including 

maintenance works to the exited water tanks, connection pipes, intake pumping station and 

boosters, and replacement of water pumps, gate vales with all required connections and 

accessories; Electrical works including installation of new electrical board and connections, 

Civil works, as for Al-Burkaniyah Complex required to demolish the concrete slab and repair 

and complete the Sedimentation Tank with all steel works for the damaged areas. For Al-

Muqdadiya Complex; demolish the upper concrete slab cover of the tank and provide 10 

labors with loading truck to remove the remaining concrete parts and debris to specified 

area out of the site.  

The Contractor is required to perform/execute above works with supply and installation of 

all other requirements according to the Bill of Quantities, and Technical Specifications. 

The Contractor shall visit the designated sites of the three water complex sites in Al-

Muqdadiya District to become familiar with the condition of the work areas, the structures, 

the vicinity and the free space available for doing the work and storage of materials of 

construction.  It is the bidders’ responsibility to do research about the conditions of the site 

before they submit bids. 

In general, the Contractor should become familiar with all prevailing conditions and 

circumstances which may affect the manner in which he will perform the work. 

The Contractor shall implement the Project based on a detailed work plan which shall be 

approved by the Project Engineer.  The contractor is expected to produce/perform works 

which conforms in quality/quantity and accuracy of detailed specification.  The Contractor 

is to institute a quality control system to ensure adequate monitoring of the works progress 

at all times. 
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The prices proposed by the Contractor in the bill of quantities after the site visit shall be 

considered to include all that is required to carry out the work under the local conditions 

and the foreseeable and unforeseeable expenses which will be required to complete the 

work. 

To perform the proposed services, the Contractor will work in close coordination and 

consultation with the technical team and UNDP Project Engineer. 

 

Rehabilitation of Al-Muqdadiya Water Complex (3,000 m3/h), Al-Muqdadiyah District, Dyala 
Governorate 

 تأهيل مجمع ماء المقدادية / محافظة ديالى
 

# Item Description Unit Qty 

1 

Supply tools, materials and man power to demolish the upper cover of 

the tank with dimensions (33x33x0.2)m by air compressor drills with 

all work completion requirements per the specifications and 

instructions of Supervisor Engineer 

Day 10 

(  بواسطة كمبريسر هواء مع تجهيز كل 33x33x0.2تكسير غطاء الخزان العلوي بابعاد )

     المواصفات الفنية وتوجيهات المهندس المشرفما يلزم لانجاز العمل بصورة جيدة و حسب 

2 

Provide (10) labor, Lifting Winch, Loading Truck and all what 

required to remove the remaining concrete parts and Debris from 

inside the ground of the existed tank to the specified areas out of the 

site as instructed by the local authority.  

Day 10 

( مع ونج رفع مع سيارة حمل لرفع الانقاض مو داخل الخزان 10عمال عدد ) تاجير

الارضي الى خارج المشروع مع تجهيز كل ما يلزم لانجاز العمل بصورة جيدة وحسب 

 المواصفات الفنية وتوجيهات المهندس المشرف
    

3 

Provision of tools and technicians to install ٍ steel gates with 

dimensions (2.5x2.5)m and 6 mm thick steel plate, and to paint the 

gates with two layers of Anti-corrosion paint and oil paint, with all 

requirements to perform the work per the specifications and instruction 

of supervising engineer  

EA 2 

( 2.5x2.5xالمختصين و المواد اللازمة لغرض عمل بوابات حديد بابعاد )تجهيز العمال 

ملم من البليت مطلية بطبقتين من الرادليت مع الطلاء الجيد بالصبغ الدهني الغير  6وبسمك 

سام من الجهتين مع تجهيز كل ما يلزم لانجاز العمل بصورة جيدة وحسب المواصفات الفنية 

 وتوجيهات المهندس المشرف

    

4 

Supply materials, tools and man power to pouring reinforced concrete 

for the ceiling of the ground tank by using Suluphate Resistant cement 

and mix ratio (1:2:4), concrete thickness (20cm) steel reinforcement 

two layers with details; (Dia. 10mm@15cm - 2 way and Dia. 

12mm@15cm - 2 way) as per instruction of the Supervisor Engineer 

m3 218 
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سم  20تجهيز المواد اللازمة لعمل صبة مسلحة خرسانية لسقف الخزان الارضي وبسمك 

 10ملم و 12( باستخدام السمنت المقاوم للاملاح وحديد التسليح قطر )1:2:4وبنسبة خلط )

سم بين القضبان مع تجهيز كل ما يلزم  15ان يكون التسليح بطبقتين وبمسافة ملم( على 

 لانجاز العمل حسب المواصفات وتوجيهات المهندس المشرف

    

  Maintenance works for the Fliters         أعمال صيانة الفلاتر      

5 

Supply and install electrical gate valve for the Sledge outlet with 

power (0.70-1.5) KW and 500mm Actuator with Starter and cable 

(4x6)mm length 30m. With all requirements to perform the work per 

the specifications and instruction of supervising engineer. 
EA 8 

 500حجم  Actuator( كيلو واط و 1.5 - 0.75تجهيز ونصب قفل كهربائي للاطيان قدرة )

( ملم مع كل مايلزم لأنجاز 6x4م وحجم ) 30ملم مع الستارتر الخاص به والكيبل بطول 

 العمل بصورة جيدة وحسب المواصفات الفنية وتوجيهات المهندس المشرف
    

6 

Supply materials, tools and man power to install electrical gate valve 

for the flirtation with power (0.70-1.5) KW and 500mm Actuator with 

Starter and cable (4x6)mm length 30m. With all requirements to 

perform the work per the specifications and instruction of supervising 

engineer. 

EA 8 

 500حجم  Actuator( كيلو واط و 1.5 - 0.75تجهيز ونصب قفل كهربائي للترشيح قدرة )

( ملم مع كل مايلزم لأنجاز 6x4م وحجم ) 30ملم مع الستارتر الخاص به والكيبل بطول 

 العمل بصورة جيدة وحسب المواصفات الفنية وتوجيهات المهندس المشرف
    

7 

Supply and install electrical gate valve for the back wash water inlet 

with power (0.70-1.5) KW and 500mm, and Actuator with the Starter 

and cable (4x6)mm length 30m. With all requirements to perform the 

work per the specifications and instruction of the Supervisor Engineer. 
EA 8 

 Actuator( كيلو واط و 1.5 - 0.75تجهيز ونصب قفل كهربائي لدخول ماء الغسيل قدرة )

( ملم مع كل مايلزم 6x4م وحجم ) 30ملم مع الستارتر الخاص به والكيبل بطول  500حجم 

     لأنجاز العمل بصورة جيدة وحسب المواصفات الفنية وتوجيهات المهندس المشرف

A 

Supply and install washing electrical gate valve for the outlet back 

wash water of the flirtation with power (0.70-1.5) KW and 500mm, 

and required Actuator with the Starter and cable (4x6)mm length 30m. 

With all requirements to perform the work per the specifications and 

instructions of the Supervisor Engineer. 

EA 8 

( كيلو واط و 1.5 - 0.75تجهيز ونصب قفل كهربائي للخروج ماء الغسيل قدرة )

Actuator  30ملم مع الستارتر الخاص به والكيبل بطول  500حجم ( 6م وحجمx4 ملم )

وتوجيهات المهندس  مع كل مايلزم لأنجاز العمل بصورة جيدة وحسب المواصفات الفنية

 المشرف
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Rehabilitation of Al-Anbaqiya & Al-Boori Water Complex (200m3/hr.), Al-Muqdadiya District, 
Diyala Governorate 

قضاء المقدادية / محافظة ديالى -سا /3م200تأهيل مجمع ماء العنبكية والبوري سعة   

 

# 
Item Description 

Unit Qty 

1 

Supply and install the Chlorine system (1 Ea) including Chlorine device 

(capacity 2 kg - no./2) type Aldoz with the Booster pump (2 Ea) type 

(Caprrari, GRUNDFOSE, KSB, WILO or any equivalent) Power=0.55kw 

,Q=1.8m3/h,  Head= 56m) with all requirements and accessories to perform 

the work as per the specifications and instructions of Supervisor Engineer. 

EA 1 

( ماركة  2كيلوغرام ( )عدد/2( وتشمل جهاز كلور سعة )1تجهيز ونصب منظومة الكلور )عدد/

او مايعادلها(   Caprrari, GRUNDFOSE, KSB, WILO) ( نوع2الدوزمع البوستر )عدد/

( مع كل مايلزم لأنجاز العمل بصورة جيدة P=0.55kw ,Q=1.8m3/h, H= 56mوبمواصفات )

 وحسب المواصفات الفنية وتوجيهات المهندس المشرف

    

2 

Supply and install new Main Control Board consist of:         1. Contactors /4 

Ea -150 Amps; 2. Contactor /2 Ea - 100 Amps;  3. Overload/2 Ea-100 

Amps, with time-regulator and phase filler) 4. Contactor /6 Ea - 70 Amps for 

the Air compressors 5. Overload /2 Ea - 50 Amps; with time-regulator & 

phase filler.   6. Contactor / 12 Ea - 32 Amps with Over load/Ea12 - according 

to the load for the boosters, Alum boosters and mixers with phase filler, and 

timers 7. 400 Amps Circuit Breaker for the assembly, 8. 110 Amps Circuit 

Breaker/4 for each suction pump 9.  50 Amps Circuit Breaker/7 Ea for the 

rest of the system (slow/fast mixers, Alum, and dosing boosters building and 

admin. facility). All supplied materials must be (Hyundai or any equivalent) 

with protection devices, volt-meter and current-meter gauges with all work 

requirements per the Iraqi water specifications and approved and instructed 

by the Supervisor Engineer. 

EA 1 

امبير مع كونتكتر  150حجم  4تجهيز ونصب لوحة السيطرة الرئيسية جديدة  وتشمل ) كونتكتر عدد/

مع تايمر مع فيز فلر( مع كونتكتر حجم  2امبير عدد/ 100امبير مع اوفر لود حجم 110حجم  2عدد/

مع التايمر مع فيز فلر مع 2امبير عدد/ 50الهواء مع اوفر لود حجم  لضاغطات 6امبير عدد/ 70

وحسب الحمل للبوسترات وزارقات الشب  12مع اوفر لود عدد/ 12امبير عدد/ 32كونتكتر حجم 

امبير وقواطع  400والخلاطات بالكامل مع فيز فلر للمجموعة مع التايمرات مع قاطع رئيسي حجم 

 7امبير عدد/ 50كل مضخة سحب ودفع مع تجهيز قواطع دورة حجم ل 4امبير عدد/ 110دورة حجم 

لباقي المجموعة )خلاطات بطى وسريع وشب وزارقات وبوسترات والبناية والادارة( على ان تكون 

مع السلكرات واجهزة الحماية وكيجات الفولتية والامبيرية  )او مايعادلههونداي (نوع ة المواد المجهز

لعمل بصورة جيدة وحسب المواصفات الفنية  المعتمدة من قبل مديرية الماء مع كل مايلزم لأنجاز ا

 العراقية وحسب توجيهات المهندس المشرف 

    

3 

Supply and install Step-up Voltage Regulator, capacity 250 KVA with all 

requirements to perform the work per the specifications and instruction of 

Supervisor Engineer  
EA 1 

وحسب كي في  اي مع كل مايلزم لأنجاز العمل بصورة جيدة  250تجهيز ونصب رافعة فولتية سعة 

     المواصفات الفنية وتوجيهات المهندس المشرف
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4 

Supply, install and operate Booster Pumps Q=200 m3/hr., Head= 60m type 

(Caprrari, GRUNDFOSE, KSB, WILO or any equivalent) with all 

requirements and accessories to perform all works after approval of technical 

specifications and the Certificate of Origin according to the instructions of the 

Supervision Committee. 

EA 2 

منشأ ايطالي نوع  نوع م 60× سا /3م200تجهيز ونصب وتركيب وتشغيل مضخات دفع سعة 

((Caprrari, GRUNDFOSE, KSB, WILO  مع كل مايلزم لأنجاز العمل  )او مايعادلها

 بصورة جيدة وحسب المواصفات الفنية مع شهادة المنشأ وبمصادقة وتوجيهات لجنة الأشراف
    

5 

Supply, install, and operate Suction pump 220 m3/hr.; Head= 20m type 

(Caprrari, GRUNDFOSE, KSB, WILO or any equivalent) with all 

requirements and accessories to perform all works after approval of technical 

specifications and the Certificate of Origin according to the instructions of the 

Supervision Committee. 

EA 2 

, Caprrariم  نوع )20× سا /3م220وتركيب وتشغيل مضخات سحب سعة تجهيز ونصب 

GRUNDFOSE, KSB, WILO  او مايعادلها(  مع كل مايلزم لأنجاز العمل بصورة جيدة وحسب

 المواصفات الفنية  مع شهادة المنشأ وبمصادقة وتوجيهات لجنة الأشراف
    

6 

Supply and install Submersible pump (60m3/hr x 20m) with the Starter and 

cable, with Certificate of Origin. Price includes provision of maintenance 

works for the pipes required to pump basin water (Sledge and Submerse) to 

the nearest discharging point (with construction of 0.6x0.6 m manhole). If the 

distance between the basin and the discharging point exceeds 10m, then a 

mesh to be installed around the Submersible pump with all accessories 

required to perform and operate the pump and all work requirements per the 

specifications and instruction of Supervisor Engineer  

EA 1 

م (  مع الستارتر والكيبل الخاص به مع شهادة 20×س /3م 60تجهيز ونصب غاطس  بمواصفات )

المنشأ  شاملا السعر صيانة الانابيب اللازمة لتصريف مياه حوض )التغطيس والاطيان (الى اقرب 

م 10م( اذا زادت المسافة مابين الحوض والنهر عن 0.6×م0.6نقطة تصريف  )مع عمل منهول بابعاد 

فة الملحقات اللازمة للربط والتشغيل مع كل مايلزم لأنجاز (مع عمل مشبك محيط بالغاطس مع كا

 العمل بصورة جيدة وحسب المواصغات الفنية وتوجيهات المهندس المشرف 

    

7 

Supply and connection of the following cables:     

     تجهيز وربط وتركيب ومد الكيبلات التالية:

A 

Cable type 4x25 mm2 inside the trench to the Suction pumps with all 

requirements to perform the work per the specifications and instruction of 

supervising engineer. 
L.M. 400 

بواسطة ترينج لمضخات السحب مع تجهيز كل مايلزم لانجاز العمل  وحسب  2( ملم 25*4كيبل )

     المهندس المشرفالمواصفات الفنية و توجيهات 

B 

Cable type 4X50 mm2 by trench to the push pumps with all requirements to 

perform the work per the specifications and instruction of supervising 

engineer. 
L.M. 60 

لأنجاز العمل بصورة بواسطة ترينج لمضخات الدفع مع كل مايلزم  2( ملم50*4تجهيز وربط كيبل )

     جيدة وحسب المواصغات الفنية وتوجيهات المهندس المشرف
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Rehabilitation of Burkainiya Water Complex (50 m3/hr.), Al-Muqdadiya District, Diyala 
Governorate 

قضاء المقدادية / محافظة ديالى -سا /3م50تاهيل مجمع ماء بركينية سعة   
 

# 
Item Description 

Unit Qty 

1 

Provision of maintenance work with necessary 

materials and manpower to repair and complete the 

Sedimentation Tank with all steel work for the 

damaged areas besides the deep cleaning and painting 

by 3 layers of Epoxy from inside and 3 layers of oil 

paint from outside, and complete all works 

requirements as per the directions of the Supervisor 

Engineer 

EA 1 

صيانة  خزان الترسيب وتشمل الفقرة  القيام بكافة اعمال الحدادة اللازمة 

بمادة للمناطق المتضررة  مع التنظيف الجيد والطلاء بثلاث طبقات 

الايبوكسي من الداخل وبثلاث طبقات من البوية من الخارج مع  كل 

 مايلزم لانجاز العمل بصوره وحسب توجيهات المهندس المشرف

    

2 

Supply materials, tools and manpower to demolish the 

(70x50)cm concrete slab under the tank, and to repair 

the slab on grade (SOG) and pouring concrete for 4 

columns (4H x 0.5Wx0.5L) m. materials to be used for 

the columns: Steel reinforcement :1/4" and Suluphat 

resistant cement 

L.S. 1 

( سم  70تكسير الصبه الكونكريتيه المسلحه تحت الخزان بارتفاع ) 

( دنك مسلحه 4( سم وتصليح الصبه الارضيه وعمل )50وعرض )

جهات وتضمن الفقرة اجور العمل  4سم من  50متر وعرض  4بطول 

انج مع عمل اتاري لربط شيش التسليح  1/4والمواد وتشمل حديد التسليح 

المقاوم للرطوبه حسب توجيهات المهندس  واستخدام مونة الاسمنت

 المشرف 

    

3 

Supply and replacement of the galvanized steel pipes 

from size 4" to the size 6" included in the Suction 

pumps, booster pumps and filters with connecting 

impact dumper and check valves (Butterfly gate valve 

size 6" between Booster pumps and the Tank. Price 

includes labor cost, steel, welding works and all what 

required to complete the work according to the 

instructions of Supervisor Engineer.  

L.S. 1 

" حديد مغلون  6" الى 4تجهيز وتبديل انابيب الحديد داخل المجمع من 

والتي تشمل من مضخات السحب ومضخات الدفع والفلاتر مع ربط 

"  مضخات السحب الى 6مخفف صدمه مع جك ولفات مع اقفال فراشه 

الخزان مع ربط مخفف صدمه مع جك ولفات مع عكوسه مع اقفال 

ر المواد واعمال الحداده والحام وكل " وتضمن الفقره اجو6فراشه  

مايلزم لاانجاز العمل بشكل صحيح وجيد وحسب توجيهات المهندس 

 المشرف 
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4 

Supply tools, materials and man power to install 

electrical MDB includes main Circuit Breaker with 4 

starters for the pulling and pushing pumps and starters 

for the Alum and chlorine system 

L.S. 1 

تجهيز ونصب لوحه سيطره كهربائية رئيسيه متكامله وتشمل 

( لمضخات السحب والدفع مع  4تجهيزقاطع رئيسي مع  استارترات )

 استارترات لمنضومة الشب والكلور 

    

5 

Supply and install Booster pump (Caprrari, 

GRUNDFOSE, KSB, WILO or any equivalent) Q= 50 

m3/hr. ; Head =50m and the Starter with all 

requirements to perform the work per the specifications 

and instruction of supervising engineer. 

EA 2 

م ( مع ستارتر على ان  50× /س  3م 50تجهيز ونصب مضخه دفع  ) 

 Caprrari, GRUNDFOSE, KSB, WILOتكون المضخه نوع )

او مايعادلها ( مع كل مايلزم لربط المضخه وحسب توجيهات المهندس 

 المشرف 

    

6 

Supply and install Suction Pump Q=50 m3/hr.; H=20m 

type (Caprrari, GRUNDFOSE, KSB, WILO or any 

equivalent) and starter with all requirements to perform 

the work per the specifications and instruction of 

supervising engineer. 

EA 2 

م ( مع ستارتر على ان  20× م /س  50تجهيز ونصب مضخه سحب ) 

 Caprrari, GRUNDFOSE, KSB, WILO) تكون المضخه نوع 

( مع كل مايلزم لربط المضخه وحسب توجيهات المهندس  او مايعادلها

 المشرف 

    

7 

Supply of sand and gravel for the filters. Materials 

must pass the required laboratory tests and be 

according to gradations used in water complexes under 

the instructions of the Supervisor Engineer.  

M3 7 

تجهيز رمل وحصى فلاتر وذونوعية جيدة وتكون خاضعة للفحوصات 

المختبرية وحسب التدرجات المعتمده في المجمعات المائيه وحسب 

 توجيهات المهندس المشرف.  
    

8 

Supply and install Alum dosing pump (70 liter/hr.) 

with the mixer and PVC tank 1000 liter with supplying 

quick mixing mixer and replacement of all old PVC 

connections with new ones as directed by Supervisor 

Engineer 

EA 2 

( لتر /ساعه مع خلاط خاص مع  70تجهيز ونصب زراقة شب سعة ) 

( لتر مع تجهيزخلاط مزج سريع مع ابدال  1000خزان بلاستيكي ) 

( باخرى جديده وحسب  PVCكافة التوصيلات القديمه ) بلاستك 

 توجيهات المهندس المشرف 

    

9 

Supply and install chlorine (1 kg/hr.) and full chlorine 

system. Work includes supplying pipes and PVC 

valves with booster and all connections  
EA 1 
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كيلو غرام مع عمل منضومه  كلور  1تجهيز ونصب جهاز كلور حجم 

( مع بوستر PVCمتكامله ويشمل العمل تجهيز الانابيب واقفال )بلاستك 

 واجراء اعمال التوصيل بالكامل وحسب توجيهات المهندس المشرف 

    

10 

Supply materials, tools and man power to install 

voltage riser of capacity 250 KVA with change-over 

with all requirements to perform the work including all 

connecting cables per the specifications and instruction 

of supervising engineer  

EA 1 

مع جنج اوفر وتضمن  KVA 250تجهيز ونصب رافع فولتية حجم 

الفقره كافة الموصلات ) الكببلات ( مع معدات الربط وتضمن الفقره 

اجور العمل والمواد وكل مايلزم لاتمام العمل وبشكل جيد وحسب 

 توجيهات المهندس المشرف 

    

11 

Supply tools, materials and manpower to install 

Lighting poles 7m height - 4 inches dia. with projectors 

fixture, Mercury lamps size 125 watt. Work includes 

all wiring and electrical connections required to 

perform the work as directed by the Supervisor 

Engineer. 

EA 8 

انج مع تركيب  4(م قطر  7تجهيز ونصب اعمدة اناره بارتفاع )

( واط زئبقي وتشمل الفقره كافة الاسلاك  125بروجكترات حجم ) 

والتوصيلات الكهربئيه الازمه لانجاز العمل وحسب توجيهات المهندس 

 المشرف

    

12 

Supply tools, materials and man power to build a BRC 

fence, 3mm thick, 2.3m net height with columns each 

2.5m fixed by concrete with (2.3x3)m gate with all 

work requirements according to the instructions of 

Supervisor Engineer  

L.M. 62 

( م 2،30( ملم بارتفاع صافي )3( بسمك )BRCالقيام ببناء سياج من )

تجيهز باب  ( م وتثبيتها بصبة كونكريتية مع2،5مع عمل دنك كل )

( مع كل مايلزم لانجاز العمل  بالسياج وحسب توجيهات 3*2،30بابعاد )

 المهندس المشرف

    

13 

Supply and install 150 KVA transformer with 250 

Amps Circuit Breaker including poles cables and all 

connection accessories (Link Switch 11 KV, Link Fuse 

20 Amp, Cups, Spindles, high voltage poles/2 - H 

shape and steel base erection for the transformer).  

EA 1 

( 250كي في أي( مع قاطع دورة قدرة )150تجيهز ونصب محولة )

امبير وتشمل الفقرة الاعمدة والاسلاك وملحقات الخاصة بالربط مع لنك 

( مب وفناجين وسنبدل واعمدة 20( الف فولت ولنك فيوز )11سويج )

( 2( مع تركيب حديد وبطول )H( على شكل )2ضغط عالي عدد)

 لتركيب المحولة عليها  
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14 

Provision of maintenance work with necessary 

materials and manpower to repair 75 KVA generator 

including replacing the self-ignition, pump and 

nozzles, maintaining the control panel, supplying 250 

Amp changeover, 2000-liter fuel tank with piping from 

the fuel tank to the Generator. Also Constructing 

generator sun shade (2.5x3.3) m with pouring concrete 

for the shade ground Area as instructed by the 

Supervisor Engineer. 

EA 1 

وتشمل تبديل سلف مع بم ونوزلات  KVA(  75صيانة مولدة سعة ) 

مع خزان  A 250وصيانه لوحة السيطره الخاصة بها وتجهيز جنج اوفر 

لتر مع اعمال الانابيب من خزان الوقود الى المولده مع  2000وقود سعة 

متر مع صب الارضيه بمستوى ارضية  3.3× 2.5عمل سقيفه بابعاد 

المجمع وبنفس ابعاد السقيفه وتضمن اجور العمل والمواد الازمه لتشغيل 

 المولده  وحسب توجيهات المهندس

    

15 

Supply tools, materials and man power necessary for 

the (110Hx60W) cm excavations for the 160mm pipes 

with laying and connecting pipes and filling by 10 cm 

of clean soil and back filling the excavated pipe line 

and inserting warning tape according to the instructions 

of supervising engineer 

L.M. 2000 

سم  110ملم وبعمق  160قيام باعمال الحفريات الترابيه الانابيب قطر 

سم مع مد وتركيب ريط الانابيب مع الدفن الانابيب بالتراب  60وعرض 

سم مع دفن المسار مع وضع شريط تحضيري وحسب  10النضيف 

 توجيهات المهندس الشرف

    

16 

Supply pipes 160mm dia. - 10 Bar pressure. Price 

includes lab testing fees and transportation L.M. 2000 

بار وتضمن الفقره اجور الفحص  10ملم ضغط  160تجهيز انابيب قطر 

     المختبري واجور النقل 

17 

Supply pipes 110mm dia. - 10 Bar pressure. Price 

includes lab testing fees and transportation L.M. 3000 

بار وتضمن الفقره اجور الفحص  10ملم ضغط  110تجهيز انابيب قطر 

     المختبري واجور النقل

18 

Supply tools, materials and man power necessary for 

the (110Hx60W) cm excavations for the 110mm pipes 

with laying and connecting pipes and filling by 10 cm 

of clean soil and back filling the excavated pipe line 

and inserting warning tape according to the instructions 

of supervising engineer 

L.M. 3000 

سم  110ملم وبعمق  110قيام باعمال الحفريات الترابيه الانابيب قطر 

وتركيب ربط الانابيب مع الدفن الانابيب بالتراب سم مع مد  60وعرض 

سم مع دفن المسار مع وضع شريط تحضيري وحسب  10النضيف 

 توجيهات المهندس المشرف
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19 

PVC division 160x110x160 mm good quality EA 3 

     ملم بلاستك  160× 110×  لم م 160تقسيم بلاستك كبس  

20 
160mm Connection Clamp EA 5 

     ملم  160تجهيز قفيص ربط 

21 
110mm Connection Clamp EA 10 

     ملم 110تجهيز قفيص ربط 

22 

110mm Valve EA 2 

     ملم  110تجهيز قفل 

23 
160mm Valve EA 2 

     ملم  160قفل 

24 

Supply tools, materials and man power to construct a 

manhole (1x1)m reinforced concrete, wall and base 

thickness 0.2 m, steel  reinforcing bar (Rebar) 

Dia12mm, with concrete cover under the direction of 

the Supervisor Engineer. 

EA 4 

سم جدران  20م ( كونكريت مسلح بسمك 1× م 1بناء منهول بابعاد ) 

ملم مع غطاء كنكريتي وحسب 12والقاعده باستخدام حديد تسليح قطر 

 توجيهات المهندس المشرف 
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Annex (A) 

Technical Compliant Sheet 
 
 

1. Al-Anbaqiya & Al-Boori Water Complex 

Item 4: Technical Compliance Sheet for Booster pump 200m3/h Head 60m 

   

Item 5 

Technical Compliance Sheet for Suction pump 220m3/h Head 20m 

 UNDP Required Specifications Bidders Offered specification 

1- Rated voltage  :380V-400V   

2- No of phase : 3PH    

3- Frequency: 50Hz    

4- Make: Original manufacturer   

5- Type Caprrari, GRUNDFOSE, KSB, WILO or any 

equivalent 

 

6- Rated speed : 1450 rpm   

7- Rated Power:  55 KW  

8- Rated Current:  104 Amps        

9- Cos phi : 0.83-0.80  

10- Start method : direct-on- line  

11- Enclosure class:(IEC 34-5) IP 55   

12- Insulation class : F   

13- Motor Protect :NONE   

14- Thermal Protection : External   

15- Built-in temperature transmitter :yes   

16- Minimum Efficiency : MEI ≥0.50  

17- Manufacturer Origin  

 UNDP Required Specifications Bidders Offered specification 

1- Rated voltage  :380V-400V   

2- No of phase : 3PH    

3- Frequency: 50Hz    

4- Make: Original manufacturer   

5- Type Caprrari, GRUNDFOSE, KSB, WILO or any 

equivalent 

 

6- Rated speed : 1450 rpm   

7- Rated Power: 11- 14 KW   

8- Rated Current:  26-36 Amps   

9- Cos phi : 0.83-0.80  

10- Start method : direct-on- line  

11- Enclosure class:(IEC 34-5) IP 55   

12- Insulation class : F   

13- Motor Protect :NONE   

14- Thermal Protection : External   

15- Built-in temperature transmitter :yes   

16- Minimum Efficiency : MEI ≥0.50  

17- Manufacturer Origin:   
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Item 6 
Technical Compliance Sheet for Submersible pump 60m3/h Head 20m 
The following Technical data shall be furnished and filled by the bidders: 

   

2. Al-Burkainiya Water Complex 

Item 5: Technical Compliance Sheet for Booster pump 50 m3/h Head 50m 

 

 

 UNDP Required Specifications Bidders Offered specification 

1- Rated voltage  :380V-400V   

2- No of phase : 3PH    

3- Frequency: 50Hz    

4- Make: Original manufacturer   

5- Type Caprrari, GRUNDFOSE, KSB, WILO or any 

equivalent.  

 

6- Rated Speed: 1450 rpm  

7- Rated Power: 55 KW  

8- Rated Current: 104 Amps  

9- Cos phi : 0.83-0.80  

10- Start method:  Direct-on- line  

11- Enclosure class:(IEC 34-5) IP 55   

12- Insulation class : F   

13- Motor Protect:  NONE  

14- Thermal Protection : External   

15- Built-in temperature transmitter :yes   

16- Minimum Efficiency : MEI ≥0.50  

17- Manufacturer Origin  

 UNDP Specifications Bidders Offered specification 

1- Rated voltage:380V-400V   

2- No of phase: 3PH    

3- Frequency: 50Hz    

4- Make: Original manufacturer   

5- Type Caprrari, GRUNDFOSE, KSB, WILO or any 

equivalent 

 

6- Rated speed: 1450 rpm   

7- Rated Power: 22 KW  

8- Rated Current: 57 Amps  

9- Cos phi: 0.83-0.80  

10- Start method: direct-on- line  

11- Enclosure class:(IEC 34-5) IP 55   

12- Insulation class: F   

13- Motor Protect: NONE   

14- Thermal Protection: External   

15- Built-in temperature transmitter: Yes   

16- Minimum Efficiency: MEI ≥0.50  

17- Manufacturer Origin  
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Item 6: Technical Compliance Sheet for Suction Pump 50m3/h Head 20m 
 

 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 UNDP Specifications Bidders Offered specification 

1- Rated Voltage:380V-400V   

2- No of phase: 3PH    

3- Frequency: 50Hz    

4- Make: Original manufacturer   

5- Type Caprrari, GRUNDFOSE, KSB, WILO or any 

equivalent 

 

6- Rated speed: 1450 rpm   

7- Rated Power: 18 KW  

8- Rated Current: 45 Amps  

9- Cos phi: 0.83-0.80  

10- Start method: direct-on- line  

11- Enclosure class:(IEC 34-5) IP 55   

12- Insulation class: F   

13- Motor Protect: NONE   

14- Thermal Protection: External   

15- Built-in temperature transmitter: Yes   

16- Minimum Efficiency: MEI ≥0.50  

17- Manufacturer Origin  
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Section 3b: Related Services 
 

 

Further to the Schedule of Requirements in the preceding Table, Bidders are requested 

to take note of the following additional requirements, conditions, and related services 

pertaining to the fulfillment of the requirements: 

 

Delivery Term  
[INCOTERMS 2010]  

DAP 
 

Exact Address of Delivery/Installation 
Location 

Al-Muqdadiya District, Dyala Governorate 

Customs, if needed, clearing shall be 
done by: 

N/A 
      

Inspection upon delivery Yes 

Installation Requirements Yes 

Testing Requirements  Yes (all construction materials, mechanical and electrical equipment 
should be tested according to construction works specification) 

Scope of Training on Operation and 
Maintenance 

Yes 

 
Payment Terms 

☒100% within 30 days upon UNDP’s acceptance of provided services 
and certification of UNDP Engineer and receipt of invoice. 

 
Conditions for Release of Payment 

Certificate of payment from the UNDP Project Engineer duly certified 
by the Project Manager 

After-sale services required ☒ Yes 

All documentations, including catalogs, 
instructions and operating manuals, 
shall be in this language  

☒ English   
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Section 4: Bid Submission Form2 
 

(This should be written in the Letterhead of the Bidder.  Except for indicated 
fields, no changes may be made in this template.) 

Insert: Location 
Insert: Date 

To: [insert: Name and Address of UNDP focal point] 
Dear Sir/Madam: 
 
 We, the undersigned, hereby offer to supply the goods and related services required for 
ITB-043/17 – Rehabilitation of (3) Three Water Complexes for Al-Muqdadiya, Al-Anbaqiya & Al-Boori 

and Al-Burkainiya in Al-Muqdadiya District, Diyala Governorate.in accordance with your Invitation to 
Bid dated Insert: bid date. We are hereby submitting our Bid, which includes the Technical Bid 
and Price Schedule. 

 
We hereby declare that: 
 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification;  
b) We are currently not on the removed or suspended vendor list of the UN or other such lists 

of other UN agencies, nor are we associated with, any company or individual appearing on 
the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 
our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 
the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of 

Requirements and Technical Specifications describing the duties and responsibilities required of 
us in this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this ITB. 
 

We agree to abide by this Bid for 120 Days.  
  
 We undertake, if our Bid is accepted, to initiate the supply of goods and provision of 
related services not later than the date indicated in the Data Sheet. 

 
We fully understand and recognize that UNDP is not bound to accept this Bid, that we 

shall bear all costs associated with its preparation and submission, and that UNDP will in no case 
be responsible or liable for those costs, regardless of the conduct or outcome of the evaluation. 

                                                 
2 No deletion or modification may be made in this form.  Any such deletion or modification may lead to 
the rejection of the Bid. 
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 We remain, 
 

Yours sincerely, 
 

Authorized Signature [In full and initials]:    
Name and Title of Signatory:    
Name of Firm:    

            Contact Details:            

 

[please mark this letter with your corporate seal, if available] 
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Section 5: Documents Establishing the Eligibility and Qualifications of 
the Bidder 

Bidder Information Form3 
Date: [insert date (as day, month and year] of Bid Submission]  

ITB No.: [insert number of bidding process] 

1.  Bidder’s Legal Name  [insert Bidder’s legal name]  

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 

 

6. No. of staff in each Country 

 

7.Years of Operation in each Country 

 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of 
registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any)  

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 
outcomes, if already resolved.  

12.  Bidder’s Authorized Representative Information 

     Name: [insert Authorized Representative’s name]  
     Address: [insert Authorized Representative’s Address] 
     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 
     Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

14. Attached are copies of original documents of:   

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or Letter of 
Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

☐ If case of Government corporation or Government-owned/controlled entity, documents establishing 
legal and financial autonomy and compliance with commercial law. 

 

                                                 
3 The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Joint Venture Partner Information Form (if Registered)4 
 

Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: [insert number of bidding process] 

 
Page ________ of ________ pages 

 

1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 
Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 
registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

 

10.  Latest Credit Rating (if any) :Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 

outcomes, if already resolved. Click here to enter text. 

13. JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 
Address: [insert address of JV’s Party authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original documents] 

☐ All eligibility document requirements listed in the Data Sheet 

☐ Articles of Incorporation or Registration of firm named in 2. 

☐ In case of government owned entity, documents establishing legal and financial autonomy and compliance 
with commercial law. 

 

                                                 
4 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form5 

 

ITB-043/17 – Rehabilitation of (3) Three Water Complexes for Al-Muqdadiya, Al-Anbaqiya & Al-Boori 
and Al-Burkainiya in Al-Muqdadiya District- Diyala Governorate, Iraq 

 

 

Name of Bidding Organization / Firm:  

Country of Registration:   

Name of Contact Person for this Bid:  

Address:  

Phone / Fax:  

Email:  

 

 
SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the 
performance of this requirement.  
 
1.1 Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm submitting 
the Bid, its legal mandates/authorized business activities, the year and country of incorporation, and 
approximate annual budget, etc.  Include reference to reputation, or any history of litigation and arbitration in 
which the organisation / firm has been involved that could adversely affect or impact the delivery of goods 
and/or performance of related services, indicating the status/result of such litigation/arbitration. 
 
1.2.  Financial Capacity:  Based on the latest Audited Financial Statement (Income Statement and  Balance 
Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to engage into the 
contract.  Include any indication of credit rating, industry rating, etc. 
 
1.3.  Track Record and Experiences:  Provide the following information regarding corporate experience within 
at least the last five (5) years which are related or relevant to those required for this Contract.   
 

Name of 
project 

Client Contract 
Value 

Period of 
activity 

Types of 
activities 

undertaken 

Status or Date 
Completed 

References 
Contact Details 
(Name, Phone, 

Email) 

       

       

       

       

 
 
 
 

                                                 
5 Technical Bids not submitted in this format may be rejected.  
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SECTION  2 -  SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific 
components proposed, addressing the requirements, as specified, point by point; providing a detailed 
description of the essential performance characteristics proposed; and demonstrating how the proposed bid 
meets or exceeds the specifications. 
 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating clearly how 
they comply with the technical specifications required by the ITB (see below table); describe how the 
organisation/firm will supply the goods and any related services, keeping in mind the appropriateness to local 
conditions and project environment. 
 

 
Item 
No. 

Description/ 
Specification of 

Goods 

 
Source/ 

Manufacturer 

 
Country 
of Origin 

 
Qty. 

Quality Certificate/ Export 
Licenses, etc.  (indicate all 

that applies and if attached) 

Please 
fill here 

Please fill here Please fill here Please fill 
here 

Please 
fill here 

Please fill here 

A supporting document with full details may be annexed to this section 
 

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal 
technical and quality assurance review mechanisms, all the appropriate quality certificates, export licenses 
and other documents attesting to the superiority of the quality of the goods and technologies to be supplied.   
 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for this project 
for reporting to the UNDP and partners, including a reporting schedule.  
 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage of 
the work, the rationale for such, and the roles of the proposed sub-contractors.  Special attention should be 
given to providing a clear picture of the role of each entity and how everyone will function as a team.  
 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this project 
that may impact achievement and timely completion of expected results as well as their quality.  Describe 
measures that will be put in place to mitigate these risks. 
 
2.6 Implementation Timelines:  The Bidder shall submit a Gantt Chart or Project Schedule indicating the 
detailed sequence of activities that will be undertaken and their corresponding timing.    
 
2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations that are 
planned for the implementation of the project.  Special attention should be given to providing a clear picture 
of the role of each entity and how everyone will function as a team.  Letters of commitment from partners and 
an indication of whether some or all have successfully worked together on other previous projects is 
encouraged.  
 
2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this 
project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 
 
2.9 Statement of Full Disclosure:  This is intended to disclose any potential conflict in accordance with the 
definition of “conflict” under Section 4 of this document, if any. 
2.10  Other: Any other comments or information regarding the bid and its implementation.   



ITB-043/17, (Re-advertised) Rehabilitation of Three Water Complexes in Al-Muqdadiya District Diyala Gov.                       44 
 

SECTION 3: PERSONNEL 

 
3.1  Management Structure: Describe the overall management approach toward planning and implementing 
the contract.  Include an organization chart for the management of the contract, if awarded. 
 
3.2  Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each personnel 
involved in the implementation of the contract.  Where the expertise of the personnel is critical to the success 
of the contract, UNDP will not allow substitution of personnel whose qualifications had been reviewed and 
accepted during the bid evaluation.  (If substitution of such a personnel is unavoidable, substitution or 
replacement will be subject to the approval of UNDP. No increase in costs will be considered as a result of any 
substitution). 
 
3.3  Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and general 
staff) that will be provided to support the implementation of this project. CVs should demonstrate qualifications 
in area of expertise relevant to the Contract.  Please use the format below: 
 

Name:  

Role in Contract Implementation:  

Nationality:   

Contact information:  

Countries of Relevant Work Experience:  

Language Skills:   

Education and other Qualifications:  

Summary of Experience:     Highlight experience in the region and on similar projects.  

Relevant Experience (From most recent): 

Period:  From – To Name of activity/ Project/ funding 
organisation, if applicable: 

Job Title and Activities 
undertaken/Description of 
actual role performed:  

e.g. June 2010-January 2011   

Etc.   

Etc.    

References (minimum of 3): 
 

Name 
Designation 
Organization 
Contact Information – Address; Phone; Email; etc. 

Declaration: 
 
I confirm my intention to serve in the stated position and present availability to serve for the term of the 
proposed contract.  I also understand that any wilful misstatement described above may lead to my 
disqualification, before or during my engagement. 
 
_________________________________________________                                  
__________________________ 
Signature of the Nominated Team Leader/Member                                                Date Signed 
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Section 7: Price Schedule Form6 

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 
The Price Schedule must provide a detailed cost breakdown of all goods and related services to 
be provided, from unit price to lot prices. Separate figures must be provided for each functional 
grouping or category, if any. 
Any estimates for cost-reimbursable items, such as travel of experts and out-of-pocket expenses, 
should be listed separately. 
The format shown on the following pages is suggested for use as a guide in preparing the Price 
Schedule. The format includes specific expenditures, which may or may not be required or 
applicable but are indicated to serve as examples. 
 

Rehabilitation of Al-Muqdadiya Water Complex (3,000 m3/h), Al-Muqdadiyah District, Dyala 
Governorate 

 تأهيل مجمع ماء المقدادية / محافظة ديالى
 

# 
Item Description 

Unit Qty 
Unit Rate 

US$ 

Total Cost 

US$ 

1 

Supply tools, materials and man power to demolish the upper 

cover of the tank with dimensions (33x33x0.2)m by air 

compressor drills with all work completion requirements per 

the specifications and instructions of Supervisor Engineer 

Day 10    

(  بواسطة كمبريسر هواء مع 33x33x0.2الخزان العلوي بابعاد ) تكسير غطاء

تجهيز كل ما يلزم لانجاز العمل بصورة جيدة و حسب المواصفات الفنية 

 وتوجيهات المهندس المشرف

       

2 

Provide (10) labor, Lifting Winch, Loading Truck and all 

what required to remove the remaining concrete parts and 

Debris from inside the ground of the existed tank to the 

specified areas out of the site as instructed by the local 

authority.  

Day 10    

( مع ونج رفع مع سيارة حمل لرفع الانقاض مو داخل 10تاجير عمال عدد )

الخزان الارضي الى خارج المشروع مع تجهيز كل ما يلزم لانجاز العمل 

 بصورة جيدة وحسب المواصفات الفنية وتوجيهات المهندس المشرف
        

3 

Provision of tools and technicians to install ٍ steel gates with 

dimensions (2.5x2.5)m and 6 mm thick steel plate, and to 

paint the gates with two layers of Anti-corrosion paint and oil 

paint, with all requirements to perform the work per the 

specifications and instruction of supervising engineer  

EA 2    

                                                 
6 No deletion or modification may be made in this form.  Any such deletion or modification may lead to the 
rejection of the Bid. 
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العمال المختصين و المواد اللازمة لغرض عمل بوابات حديد بابعاد تجهيز 

(2.5x2.5x وبسمك )ملم من البليت مطلية بطبقتين من الرادليت مع الطلاء  6

الجيد بالصبغ الدهني الغير سام من الجهتين مع تجهيز كل ما يلزم لانجاز العمل 

 مشرفبصورة جيدة وحسب المواصفات الفنية وتوجيهات المهندس ال

       

4 

Supply materials, tools and man power to pouring reinforced 

concrete for the ceiling of the ground tank by using Suluphate 

Resistant cement and mix ratio (1:2:4), concrete thickness 

(20cm) steel reinforcement two layers with details; (Dia. 

10mm@15cm - 2 way and Dia. 12mm@15cm - 2 way) as per 

instruction of the Supervisor Engineer 

m3 218    

تجهيز المواد اللازمة لعمل صبة مسلحة خرسانية لسقف الخزان الارضي 

( باستخدام السمنت المقاوم للاملاح وحديد 1:2:4سم وبنسبة خلط ) 20وبسمك 

سم  15ملم( على ان يكون التسليح بطبقتين وبمسافة  10 ملم و12التسليح قطر )

بين القضبان مع تجهيز كل ما يلزم لانجاز العمل حسب المواصفات وتوجيهات 

 المهندس المشرف

        

  Maintenance works for the Fliters         أعمال صيانة الفلاتر          

5 

Supply and install electrical gate valve for the Sledge outlet 

with power (0.70-1.5) KW and 500mm Actuator with Starter 

and cable (4x6)mm length 30m. With all requirements to 

perform the work per the specifications and instruction of 

supervising engineer. 

EA 8    

( كيلو واط و 1.5 - 0.75تجهيز ونصب قفل كهربائي للاطيان قدرة )

Actuator  م وحجم  30ملم مع الستارتر الخاص به والكيبل بطول  500حجم

(6x4 ملم مع كل مايلزم لأنجاز العمل بصورة جيدة وحسب المواصفات الفنية )

 وتوجيهات المهندس المشرف

        

6 

Supply materials, tools and man power to install electrical 

gate valve for the flirtation with power (0.70-1.5) KW and 

500mm Actuator with Starter and cable (4x6)mm length 

30m. With all requirements to perform the work per the 

specifications and instruction of supervising engineer. 

EA 8    

( كيلو واط و 1.5 - 0.75تجهيز ونصب قفل كهربائي للترشيح قدرة )

Actuator  م وحجم  30ملم مع الستارتر الخاص به والكيبل بطول  500حجم

(6x4 ملم مع كل مايلزم لأنجاز العمل بصورة جيدة وحسب المواصفات الفنية )

 وتوجيهات المهندس المشرف

       

7 

Supply and install electrical gate valve for the back wash 

water inlet with power (0.70-1.5) KW and 500mm, and 

Actuator with the Starter and cable (4x6)mm length 30m. 

With all requirements to perform the work per the 

specifications and instruction of the Supervisor Engineer. 

EA 8    

( كيلو واط و 1.5 - 0.75تجهيز ونصب قفل كهربائي لدخول ماء الغسيل قدرة )

Actuator  م وحجم  30ملم مع الستارتر الخاص به والكيبل بطول  500حجم

(6x4 ملم مع كل مايلزم لأنجاز العمل بصورة جيدة وحسب المواصفات الفنية )

 وتوجيهات المهندس المشرف
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A 

Supply and install washing electrical gate valve for the outlet 

back wash water of the flirtation with power (0.70-1.5) KW 

and 500mm, and required Actuator with the Starter and cable 

(4x6)mm length 30m. With all requirements to perform the 

work per the specifications and instructions of the Supervisor 

Engineer. 

EA 8    

( كيلو واط 1.5 - 0.75تجهيز ونصب قفل كهربائي للخروج ماء الغسيل قدرة )

م وحجم  30ملم مع الستارتر الخاص به والكيبل بطول  500حجم  Actuatorو 

(6x4 ملم مع كل مايلزم لأنجاز العمل بصورة جيدة وحسب المواصفات الفنية )

 وتوجيهات المهندس المشرف

        

Total Cost of Al-Muqdadiyah water project in US Dollars  

 
 

 

Rehabilitation of Al-Anbaqiya & Al-Boori Water Complex (200m3/hr.), Al-Muqdadiya District, 
Diyala Governorate 

قضاء المقدادية / محافظة ديالى -سا /3م200تأهيل مجمع ماء العنبكية والبوري سعة   

 

# 

Item Description 

Unit Qty 
Unit Rate 

US$ 

Total Cost 

US$ 

1 

Supply and install the Chlorine system (1 Ea) including 

Chlorine device (capacity 2 kg - no./2) type Aldoz with the 

Booster pump (2 Ea) type (Caprrari, GRUNDFOSE, KSB, 

WILO or any equivalent) Power=0.55kw ,Q=1.8m3/h,  

Head= 56m) with all requirements and accessories to 

perform the work as per the specifications and instructions 

of Supervisor Engineer. 

EA 1     

كيلوغرام ( 2( وتشمل جهاز كلور سعة )1تجهيز ونصب منظومة الكلور )عدد/

 ,Caprrari) ( نوع2( ماركة الدوزمع البوستر )عدد/ 2)عدد/

GRUNDFOSE, KSB, WILO  او مايعادلها(  وبمواصفات

(P=0.55kw ,Q=1.8m3/h, H= 56m مع كل مايلزم لأنجاز العمل )

 بصورة جيدة وحسب المواصفات الفنية وتوجيهات المهندس المشرف

        

2 

Supply and install new Main Control Board consist of:         

1. Contactors /4 Ea -150 Amps; 2. Contactor /2 Ea - 100 

Amps;  3. Overload/2 Ea-100 Amps, with time-regulator 

and phase filler) 4. Contactor /6 Ea - 70 Amps for the Air 

compressors 5. Overload /2 Ea - 50 Amps; with time-

regulator & phase filler.   6. Contactor / 12 Ea - 32 Amps 

with Over load/Ea12 - according to the load for the boosters, 

Alum boosters and mixers with phase filler, and timers 7. 

400 Amps Circuit Breaker for the assembly, 8. 110 Amps 

Circuit Breaker/4 for each suction pump 9.  50 Amps Circuit 

Breaker/7 Ea for the rest of the system (slow/fast mixers, 

Alum, and dosing boosters building and admin. facility). All 

supplied materials must be (Hyundai or any equivalent) with 

protection devices, volt-meter and current-meter gauges 

EA 1    
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with all work requirements per the Iraqi water specifications 

and approved and instructed by the Supervisor Engineer. 

حجم  4تجهيز ونصب لوحة السيطرة الرئيسية جديدة  وتشمل ) كونتكتر عدد/

امبير  100امبير مع اوفر لود حجم 110حجم  2امبير مع كونتكتر عدد/ 150

لضاغطات  6امبير عدد/ 70مع فيز فلر( مع كونتكتر حجم  مع تايمر 2عدد/

مع التايمر مع فيز فلر مع كونتكتر 2امبير عدد/ 50الهواء مع اوفر لود حجم 

وحسب الحمل للبوسترات  12مع اوفر لود عدد/ 12امبير عدد/ 32حجم 

وزارقات الشب والخلاطات بالكامل مع فيز فلر للمجموعة مع التايمرات مع 

لكل  4امبير عدد/ 110امبير وقواطع دورة حجم  400سي حجم قاطع رئي

لباقي  7امبير عدد/ 50مضخة سحب ودفع مع تجهيز قواطع دورة حجم 

المجموعة )خلاطات بطى وسريع وشب وزارقات وبوسترات والبناية 

مع  )او مايعادلههونداي (نوع ة والادارة( على ان تكون المواد المجهز

السلكرات واجهزة الحماية وكيجات الفولتية والامبيرية مع كل مايلزم لأنجاز 

العمل بصورة جيدة وحسب المواصفات الفنية  المعتمدة من قبل مديرية الماء 

 العراقية وحسب توجيهات المهندس المشرف 

        

3 

Supply and install Step-up Voltage Regulator, capacity 250 

KVA with all requirements to perform the work per the 

specifications and instruction of Supervisor Engineer  
EA 1     

كي في  اي مع كل مايلزم لأنجاز العمل  250تجهيز ونصب رافعة فولتية سعة 

         المهندس المشرفبصورة جيدة وحسب المواصفات الفنية وتوجيهات 

4 

Supply, install and operate Booster Pumps Q=200 m3/hr., 

Head= 60m type (Caprrari, GRUNDFOSE, KSB, WILO or 

any equivalent) with all requirements and accessories to 

perform all works after approval of technical specifications 

and the Certificate of Origin according to the instructions of 

the Supervision Committee. 

EA 2    

منشأ  م60× سا /3م200تجهيز ونصب وتركيب وتشغيل مضخات دفع سعة 

او  Caprrari, GRUNDFOSE, KSB, WILO)ايطالي نوع  نوع )

مايعادلها(  مع كل مايلزم لأنجاز العمل بصورة جيدة وحسب المواصفات الفنية 

 مع شهادة المنشأ وبمصادقة وتوجيهات لجنة الأشراف

        

5 

Supply, install, and operate Suction pump 220 m3/hr.; 

Head= 20m type (Caprrari, GRUNDFOSE, KSB, WILO or 

any equivalent) with all requirements and accessories to 

perform all works after approval of technical specifications 

and the Certificate of Origin according to the instructions of 

the Supervision Committee. 

EA 2    

م  نوع 20× سا /3م220تجهيز ونصب وتركيب وتشغيل مضخات سحب سعة 

(Caprrari ,GRUNDFOSE, KSB, WILO  مع كل  )او مايعادلها

مايلزم لأنجاز العمل بصورة جيدة وحسب المواصفات الفنية  مع شهادة المنشأ 

 وبمصادقة وتوجيهات لجنة الأشراف
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6 

Supply and install Submersible pump (60m3/hr x 20m) with 

the Starter and cable, with Certificate of Origin. Price 

includes provision of maintenance works for the pipes 

required to pump basin water (Sledge and Submerse) to the 

nearest discharging point (with construction of 0.6x0.6 m 

manhole). If the distance between the basin and the 

discharging point exceeds 10m, then a mesh to be installed 

around the Submersible pump with all accessories required 

to perform and operate the pump and all work requirements 

per the specifications and instruction of Supervisor Engineer  

EA 1     

م (  مع الستارتر والكيبل 20×س /3م 60تجهيز ونصب غاطس  بمواصفات )

الخاص به مع شهادة المنشأ  شاملا السعر صيانة الانابيب اللازمة لتصريف 

مياه حوض )التغطيس والاطيان (الى اقرب نقطة تصريف  )مع عمل منهول 

م (مع عمل 10م( اذا زادت المسافة مابين الحوض والنهر عن 0.6×م0.6بابعاد 

فة الملحقات اللازمة للربط والتشغيل مع كل مايلزم مشبك محيط بالغاطس مع كا

لأنجاز العمل بصورة جيدة وحسب المواصغات الفنية وتوجيهات المهندس 

 المشرف 

        

7 

Supply and connection of the following cables:         

         تجهيز وربط وتركيب ومد الكيبلات التالية:

A 

Cable type 4x25 mm2 inside the trench to the Suction 

pumps with all requirements to perform the work per the 

specifications and instruction of supervising engineer. 
L.M. 400     

بواسطة ترينج لمضخات السحب مع تجهيز كل مايلزم  2( ملم 25*4كيبل )

         الفنية و توجيهات المهندس المشرفلانجاز العمل  وحسب المواصفات 

B 

Cable type 4X50 mm2 by trench to the push pumps with all 

requirements to perform the work per the specifications and 

instruction of supervising engineer. 
L.M. 60     

لمضخات الدفع مع كل مايلزم بواسطة ترينج  2( ملم50*4تجهيز وربط كيبل )

لأنجاز العمل بصورة جيدة وحسب المواصغات الفنية وتوجيهات المهندس 

 المشرف

        

Sub Total Cost of Al- Anbaqiya & Al-Boori water complex in US Dollars   
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Rehabilitation of Burkainiya Water Complex (50 m3/hr.), Al-Muqdadiya District, Diyala 
Governorate 

قضاء المقدادية / محافظة ديالى -سا /3م50تاهيل مجمع ماء بركينية سعة   
 

# 

Item Description 

Unit Qty 
Unit Rate 

US$ 

Total Cost 

US$ 

1 

Provision of maintenance work with necessary 

materials and manpower to repair and complete the 

Sedimentation Tank with all steel work for the 

damaged areas besides the deep cleaning and painting 

by 3 layers of Epoxy from inside and 3 layers of oil 

paint from outside, and complete all works 

requirements as per the directions of the Supervisor 

Engineer 

EA 1     

صيانة  خزان الترسيب وتشمل الفقرة  القيام بكافة اعمال الحدادة اللازمة 

للمناطق المتضررة  مع التنظيف الجيد والطلاء بثلاث طبقات بمادة 

من الخارج مع  كل  الايبوكسي من الداخل وبثلاث طبقات من البوية

 مايلزم لانجاز العمل بصوره وحسب توجيهات المهندس المشرف

        

2 

Supply materials, tools and manpower to demolish the 

(70x50)cm concrete slab under the tank, and to repair 

the slab on grade (SOG) and pouring concrete for 4 

columns (4H x 0.5Wx0.5L) m. materials to be used for 

the columns: Steel reinforcement :1/4" and Suluphat 

resistant cement 

L.S. 1     

( سم  70تكسير الصبه الكونكريتيه المسلحه تحت الخزان بارتفاع ) 

( دنك مسلحه 4( سم وتصليح الصبه الارضيه وعمل )50وعرض )

جهات وتضمن الفقرة اجور العمل  4سم من  50متر وعرض  4بطول 

انج مع عمل اتاري لربط شيش التسليح  1/4والمواد وتشمل حديد التسليح 

المقاوم للرطوبه حسب توجيهات المهندس  واستخدام مونة الاسمنت

 المشرف 

        

3 

Supply and replacement of the galvanized steel pipes 

from size 4" to the size 6" included in the Suction 

pumps, booster pumps and filters with connecting 

impact dumper and check valves (Butterfly gate valve 

size 6" between Booster pumps and the Tank. Price 

includes labor cost, steel, welding works and all what 

required to complete the work according to the 

instructions of Supervisor Engineer.  

L.S. 1     

" حديد مغلون  6" الى 4تجهيز وتبديل انابيب الحديد داخل المجمع من 

والتي تشمل من مضخات السحب ومضخات الدفع والفلاتر مع ربط 

"  مضخات السحب الى 6مخفف صدمه مع جك ولفات مع اقفال فراشه 

الخزان مع ربط مخفف صدمه مع جك ولفات مع عكوسه مع اقفال 

ر المواد واعمال الحداده والحام وكل " وتضمن الفقره اجو6فراشه  

مايلزم لاانجاز العمل بشكل صحيح وجيد وحسب توجيهات المهندس 

 المشرف 
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4 

Supply tools, materials and man power to install 

electrical MDB includes main Circuit Breaker with 4 

starters for the pulling and pushing pumps and starters 

for the Alum and chlorine system 

L.S. 1     

تجهيز ونصب لوحه سيطره كهربائية رئيسيه متكامله وتشمل 

( لمضخات السحب والدفع مع  4تجهيزقاطع رئيسي مع  استارترات )

 استارترات لمنضومة الشب والكلور 

        

5 

Supply and install Booster pump (Caprrari, 

GRUNDFOSE, KSB, WILO or any equivalent) Q= 50 

m3/hr. ; Head =50m and the Starter with all 

requirements to perform the work per the specifications 

and instruction of supervising engineer. 

EA 2     

ان م ( مع ستارتر على  50× /س  3م 50تجهيز ونصب مضخه دفع  ) 

 Caprrari, GRUNDFOSE, KSB, WILOتكون المضخه نوع )

او مايعادلها ( مع كل مايلزم لربط المضخه وحسب توجيهات المهندس 

 المشرف 

        

6 

Supply and install Suction Pump Q=50 m3/hr.; H=20m 

type (Caprrari, GRUNDFOSE, KSB, WILO or any 

equivalent) and starter with all requirements to perform 

the work per the specifications and instruction of 

supervising engineer. 

EA 2    

م ( مع ستارتر على ان  20× م /س  50تجهيز ونصب مضخه سحب ) 

 Caprrari, GRUNDFOSE, KSB, WILO) تكون المضخه نوع 

( مع كل مايلزم لربط المضخه وحسب توجيهات المهندس  او مايعادلها

 المشرف 

        

7 

Supply of sand and gravel for the filters. Materials 

must pass the required laboratory tests and be 

according to gradations used in water complexes under 

the instructions of the Supervisor Engineer.  

M3 7    

تجهيز رمل وحصى فلاتر وذونوعية جيدة وتكون خاضعة للفحوصات 

المختبرية وحسب التدرجات المعتمده في المجمعات المائيه وحسب 

 توجيهات المهندس المشرف.  
        

8 

Supply and install Alum dosing pump (70 liter/hr.) 

with the mixer and PVC tank 1000 liter with supplying 

quick mixing mixer and replacement of all old PVC 

connections with new ones as directed by Supervisor 

Engineer 

EA 2     

( لتر /ساعه مع خلاط خاص مع  70تجهيز ونصب زراقة شب سعة ) 

( لتر مع تجهيزخلاط مزج سريع مع ابدال  1000خزان بلاستيكي ) 

( باخرى جديده وحسب  PVCكافة التوصيلات القديمه ) بلاستك 

 توجيهات المهندس المشرف 

        

9 

Supply and install chlorine (1 kg/hr.) and full chlorine 

system. Work includes supplying pipes and PVC 

valves with booster and all connections  
EA 1     
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كيلو غرام مع عمل منضومه  كلور  1تجهيز ونصب جهاز كلور حجم 

( مع بوستر PVCمتكامله ويشمل العمل تجهيز الانابيب واقفال )بلاستك 

 واجراء اعمال التوصيل بالكامل وحسب توجيهات المهندس المشرف 

        

10 

Supply materials, tools and man power to install 

voltage riser of capacity 250 KVA with change-over 

with all requirements to perform the work including all 

connecting cables per the specifications and instruction 

of supervising engineer  

EA 1     

مع جنج اوفر وتضمن  KVA 250تجهيز ونصب رافع فولتية حجم 

الفقره كافة الموصلات ) الكببلات ( مع معدات الربط وتضمن الفقره 

اجور العمل والمواد وكل مايلزم لاتمام العمل وبشكل جيد وحسب 

 توجيهات المهندس المشرف 

        

11 

Supply tools, materials and manpower to install 

Lighting poles 7m height - 4 inches dia. with projectors 

fixture, Mercury lamps size 125 watt. Work includes 

all wiring and electrical connections required to 

perform the work as directed by the Supervisor 

Engineer. 

EA 8     

انج مع تركيب  4(م قطر  7بارتفاع )تجهيز ونصب اعمدة اناره 

( واط زئبقي وتشمل الفقره كافة الاسلاك  125بروجكترات حجم ) 

والتوصيلات الكهربئيه الازمه لانجاز العمل وحسب توجيهات المهندس 

 المشرف

        

12 

Supply tools, materials and man power to build a BRC 

fence, 3mm thick, 2.3m net height with columns each 

2.5m fixed by concrete with (2.3x3)m gate with all 

work requirements according to the instructions of 

Supervisor Engineer  

L.M. 62     

( م 2،30( ملم بارتفاع صافي )3( بسمك )BRCالقيام ببناء سياج من )

بصبة كونكريتية مع تجيهز باب ( م وتثبيتها 2،5مع عمل دنك كل )

( مع كل مايلزم لانجاز العمل  بالسياج وحسب توجيهات 3*2،30بابعاد )

 المهندس المشرف

        

13 

Supply and install 150 KVA transformer with 250 

Amps Circuit Breaker including poles cables and all 

connection accessories (Link Switch 11 KV, Link Fuse 

20 Amp, Cups, Spindles, high voltage poles/2 - H 

shape and steel base erection for the transformer).  

EA 1    

( 250)كي في أي( مع قاطع دورة قدرة 150تجيهز ونصب محولة )

امبير وتشمل الفقرة الاعمدة والاسلاك وملحقات الخاصة بالربط مع لنك 

( مب وفناجين وسنبدل واعمدة 20( الف فولت ولنك فيوز )11سويج )

( 2( مع تركيب حديد وبطول )H( على شكل )2ضغط عالي عدد)

 لتركيب المحولة عليها  
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14 

Provision of maintenance work with necessary 

materials and manpower to repair 75 KVA generator 

including replacing the self-ignition, pump and 

nozzles, maintaining the control panel, supplying 250 

Amp changeover, 2000-liter fuel tank with piping from 

the fuel tank to the Generator. Also Constructing 

generator sun shade (2.5x3.3) m with pouring concrete 

for the shade ground Area as instructed by the 

Supervisor Engineer. 

EA 1     

وتشمل تبديل سلف مع بم ونوزلات  KVA(  75صيانة مولدة سعة ) 

مع خزان  A 250وصيانه لوحة السيطره الخاصة بها وتجهيز جنج اوفر 

لتر مع اعمال الانابيب من خزان الوقود الى المولده مع  2000وقود سعة 

متر مع صب الارضيه بمستوى ارضية  3.3× 2.5عمل سقيفه بابعاد 

مل والمواد الازمه لتشغيل المجمع وبنفس ابعاد السقيفه وتضمن اجور الع

 المولده  وحسب توجيهات المهندس

        

15 

Supply tools, materials and man power necessary for 

the (110Hx60W) cm excavations for the 160mm pipes 

with laying and connecting pipes and filling by 10 cm 

of clean soil and back filling the excavated pipe line 

and inserting warning tape according to the instructions 

of supervising engineer 

L.M. 2000     

سم  110ملم وبعمق  160الحفريات الترابيه الانابيب قطر قيام باعمال 

سم مع مد وتركيب ريط الانابيب مع الدفن الانابيب بالتراب  60وعرض 

سم مع دفن المسار مع وضع شريط تحضيري وحسب  10النضيف 

 توجيهات المهندس الشرف

        

16 

Supply pipes 160mm dia. - 10 Bar pressure. Price 

includes lab testing fees and transportation L.M. 2000     

بار وتضمن الفقره اجور الفحص  10ملم ضغط  160تجهيز انابيب قطر 

         المختبري واجور النقل 

17 

Supply pipes 110mm dia. - 10 Bar pressure. Price 

includes lab testing fees and transportation L.M. 3000     

بار وتضمن الفقره اجور الفحص  10ملم ضغط  110تجهيز انابيب قطر 

         المختبري واجور النقل

18 

Supply tools, materials and man power necessary for 

the (110Hx60W) cm excavations for the 110mm pipes 

with laying and connecting pipes and filling by 10 cm 

of clean soil and back filling the excavated pipe line 

and inserting warning tape according to the instructions 

of supervising engineer 

L.M. 3000     

سم  110ملم وبعمق  110قيام باعمال الحفريات الترابيه الانابيب قطر 

مع الدفن الانابيب بالتراب  سم مع مد وتركيب ربط الانابيب 60وعرض 

سم مع دفن المسار مع وضع شريط تحضيري وحسب  10النضيف 

 توجيهات المهندس المشرف
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19 

PVC division 160x110x160 mm good quality EA 3     

         ملم بلاستك  160× 110×  لم م 160تقسيم بلاستك كبس  

20 
160mm Connection Clamp EA 5     

         ملم  160تجهيز قفيص ربط 

21 
110mm Connection Clamp EA 10     

         ملم 110تجهيز قفيص ربط 

22 

110mm Valve EA 2     

         ملم  110تجهيز قفل 

23 
160mm Valve EA 2     

         ملم  160قفل 

24 

Supply tools, materials and man power to construct a 

manhole (1x1)m reinforced concrete, wall and base 

thickness 0.2 m, steel  reinforcing bar (Rebar) 

Dia12mm, with concrete cover under the direction of 

the Supervisor Engineer. 

EA 4     

سم جدران  20م ( كونكريت مسلح بسمك 1× م 1بناء منهول بابعاد ) 

ملم مع غطاء كنكريتي وحسب 12والقاعده باستخدام حديد تسليح قطر 

 توجيهات المهندس المشرف 
        

Sub Total Cost of Burkainiya water project in US Dollars   

 
 
 
 
Name of Bidder:  _____________________________ 
 
 
Authorized signature:  ________________________ 
 
 
Name of authorized signatory:  _________________ 
 
 
Functional Title:  _____________________________ 
 
 
E-mail: _____________________________________          Stamp of the Company ___________________ 
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Section 8: FORM FOR BID SECURITY 
(This must be finalized using the official letterhead of the Issuing Bank.  Except 

for indicated fields, no changes may be made in this template.) 

 

 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has 
submitted a Bid to UNDP dated Click here to enter a date. , to deliver goods and execute related 
services for [indicate ITB title] (hereinafter called “the Bid”): 
 

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank 
Guarantee by a recognized bank for the sum specified therein as security in the event that the 
Bidder: 
  

a) Fails to sign the Contract after UNDP has awarded it;  
b) Withdraws its Bid after the date of the opening of the Bid; 
c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or 
d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as 

a condition to rendering the contract effective. 

 
AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum 
being payable in the types and proportions of currencies in which the Price Bid is payable, and 
we undertake to pay you, upon your first written demand and without cavil or argument, any 
sum or sums within the limits of [amount of guarantee as aforesaid] without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until   30 days after the date of validity of the bids. 
 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
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Section 9: FORM FOR PERFORMANCE SECURITY7 

(This must be finalized using the official letterhead of the Issuing Bank.  Except 
for indicated fields, no changes may be made in this template.) 

To: Resident Representative, UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods 
and execute related services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such 
sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of [amount of guarantee as aforesaid] without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a 
certificate of satisfactory performance (certificate of final completion) and full completion of 
services by the Contractor. 

 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
 

 

                                                 
 

 

 

 
7 If the ITB requires the submission of a Performance Security, which shall be made  a condition to the signing and effectivity of 

the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 
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     40. Suspension of Work  
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     42. Time for Completion  
     43. Extension of Time for Completion  
     44. Rate of Progress  
     45. Liquidated Damages for Delay  
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1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the 
following meanings:  

 
a) "Employer" means the United Nations Development Programme (UNDP).  

 
b) "Contractor" means the person whose tender has been accepted and with whom the 

Contract has been entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer 
the Contract as provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to 
which these General Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be 
permanent and form part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 
Contract and any modification thereof or addition thereto furnished by the Engineer or 
submitted by the Contractor and approved in writing by the Engineer in accordance with 
the Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, 
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable 
to them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 
execution and completion of the Works and for remedying of any defects therein in 
accordance with the Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or 
Temporary Works are to be constructed.  

 
2. SINGULAR AND PLURAL  
 

Words importing persons or parties shall include firms or companies and words importing 
the singular only shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  
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The headings or notes in the Contract Documents shall not be deemed to be part thereof or 
be taken into consideration in their interpretation.  

 
4. LEGAL RELATIONSHIPS  
 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent 
contractor vis-à-vis the Employer.  The Contract Documents shall not be construed to create 
any contractual relationship of any kind between the Engineer and the Contractor, but the 
Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to 
performance by the Contractor of its obligations, and to enforcement thereof.  Nothing 
contained in the Contract Documents shall create any contractual relationship between the 
Employer or the Engineer and any subcontractor(s) of the Contractor.  

 
5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract 

Documents. In particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during 

construction and until final payment is due. The Engineer shall advise and consult with the 
Employer. The Employer's instructions to the Contractor shall be forwarded through the 
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the 
extent provided in the Contract Documents as they may be amended in writing in 
accordance with the Contract. The duties, responsibilities and limitations of authority of the 
Engineer as the Employer's representative during construction as set forth in the Contract 
shall not be modified or extended without the written consent of the Employer, the 
Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 

familiarize himself generally with the progress and quality of the Works and to determine in 
general if the Works are proceeding in accordance with the Contract Documents. On the 
basis of his on-site observations as an Engineer, he shall keep the Employer informed of the 
progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction 

means, methods, techniques, sequences or procedures, or for safety precautions and 
programs in connection with the Works or the Temporary Works. The Engineer shall not be 
responsible for or have control or charge over the acts or omissions of the Contractor 
(including the Contractor's failure to carry out the Works in accordance with the Contract) 
and of Sub-contractors or any of their agents or employees, or any other persons 
performing services for the Works, except if such acts or omissions are caused by the 
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Engineer's failure to perform his functions in accordance with the contract between the 
Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in 

preparation or progress. The Contractor shall provide facilities for such access so that the 
Engineer may perform his functions under the Contract.  

 
f) Based on the Engineer's observations and an evaluation of the documentation submitted by 

the Contractor together with the invoices, the Engineer shall determine the amounts owed 
to the Contractor and shall issue Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the 

Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for 
conformity with the design concept of the Works and with the provisions of the Contract 
Documents. Such action shall be taken with reasonable promptness so as to cause no delay.  
The Engineer's approval of a specific item shall not indicate approval of an assembly of 
which the item is a component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance thereunder by the Contractor.  All interpretations and orders of the Engineer 
shall be consistent with the intent of and reasonably inferable from the Contract 
Documents and shall be in writing or in the form of drawings.  Either party may make a 
written request to the Engineer for such interpretation.  The Engineer shall render the 
interpretation necessary for the proper execution of the Works with reasonable 
promptness and in accordance with any time limit agreed upon. Any claim or dispute arising 
from the interpretation of the Contract Documents by the Engineer or relating to the 
execution or progress of the Works shall be settled as provided in Clause 71 of these 
General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve 

the Contractor of any of his obligations under the Contract nor to order any work involving 
delay in completion of the Works or any extra payment to the Contractor by the Employer, 
or to make any variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint 

another suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 
implementation of the intent of the Contract Documents, he will have authority to require 
special inspection or testing of the work whether or not such work be then fabricated, 
installed or completed. However, neither the Engineer's authority to act nor any reasonable 
decision made by him in good faith either to exercise or not to exercise such authority shall 
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give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, 
any of their agents or employees, or any other person performing services for the Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion 

and Final Completion, shall receive and forward to the Employer for the Employer's review 
written warranties and related documents required by the Contract and assembled by the 
Contractor, and shall issue a final Certificate for Payment upon compliance with the 
requirements of Clause 47 hereof and in accordance with the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 
Engineer shall notify in writing to the Contractor and the Employer the duties, 
responsibilities and limitations of authority of any such Engineer's Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  
 

The Contractor shall execute and complete the Works and remedy any defects therein in 
strict accordance with the Contract, with due care and diligence and to the satisfaction of 
the Engineer, and shall provide all labour, including the supervision thereof, materials, 
Constructional Plant and all other things, whether of a temporary or permanent nature, 
required in and for such execution, completion and remedying of defects, as far as the 
necessity for providing the same is specified in or is reasonably to be inferred from the 
Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions 
and directions on any matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 
operations and methods of construction, provided that the Contractor shall not be 
responsible, except as may be expressly provided in the Contract, for the design or 
specification of the Permanent Works or of any Temporary Works prepared by the 
Engineer.  

 
6.3. Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his 
employees and will select for work under this Contract, reliable individuals who will perform 
effectively in the implementation of the Contract, respect local customs and conform to a 
high standard of moral and ethical conduct.  

 
6.4. Source of Instructions  
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The Contractor shall neither seek nor accept instructions from any authority external to the 
Employer, the Engineer or their authorized representatives in connection with the 
performance of his services under this Contract. The Contractor shall refrain from any 
action which may adversely affect the Employer and shall fulfill his commitments with 
fullest regard for the interest of the Employer.  

 
6.5. Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by 
the Contractor to any direct or indirect benefit arising from this Contract or the award 
thereof.  The Contractor agrees that breach of this provision is a breach of an essential term 
of the Contract. 

 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, 
or has performed services for the Employer or use the name, emblem or official seal of the 
Employer or the United Nations or any abbreviation of the name of the Employer or the 
United Nations for advertising purposes or any other purposes. 

 
6.7. Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the Contract 
shall be the property of the Employer, shall be treated as confidential and shall be delivered 
only to the duly authorized representative of the Employer on completion of the Works; 
their contents shall not be made known by the Contractor to any person other than the 
personnel of the Contractor performing services under this Contract without the prior 
written consent of the Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1. Assignment of Contract  

 
The Contractor shall not, except after obtaining the prior written approval of the Employer, 
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of 
any of the Contractor's rights, claims or obligations under the Contract.  

 
7.2. Subcontracting  
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In the event the Contractor requires the services of subcontractors, the Contractor shall 
obtain the prior written approval of the Employer for all such subcontractors.  The approval 
of the Employer shall not relieve the Contractor of any of his obligations under the Contract, 
and the terms of any subcontract shall be subject to 
and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the 
work executed or the goods, materials, Plant or services supplied by such subcontractor for 
the Works, any continuing obligation extending for a period exceeding that of the Defects 
Liability Period under the Contract, the Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the 
Employer's request and cost, the benefit of such obligation for the unexpired duration 
thereof.  

 
8. DRAWINGS  
 
8.1. Custody of drawings  

 
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof 
shall be furnished to the Contractor free of cost.  The Contractor shall provide and make at 
his own expense any further copies required by him.  At the completion of the Works, the 
Contractor shall return to the Employer all drawings provided under the Contract.  
 

8.2. One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the Site and the same shall at all reasonable times be available for inspection 
and use by the Engineer and by any other person authorized in writing by the Engineer.  
 

8.3. Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of 
the Works is likely to be delayed or disrupted unless any further drawing or order, including 
a direction, instruction or approval, is issued by the Engineer within a reasonable time.  The 
notice shall include details of drawing or order required and of why and by when it is 
required and of any delay or disruption likely to be suffered if it is late.  

 
9. WORK BOOK  
 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original 
and two copies. The Engineer shall have full authority to issue new orders, drawings and 
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instructions to the Contractor, from time to time and as required for the correct execution 
of the Works. The Contractor shall be bound to follow such orders, drawings and 
instructions.  

 
Every order shall be dated and signed by the Engineer and the Contractor, in order to 
account for its receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the 
Employer, through the Engineer, by means of an annotation in the Work Book made within 
three (3) days from the date of the order that the Contractor intends to refuse. Failure by 
the Contractor to adhere to this procedure shall result in the order being deemed accepted 
with no further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final 
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the 
Contractor.  

 
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall 

on signature of the Contract furnish the Employer with a Performance Security issued for 
the benefit of the Employer. The amount and character of such security (bond or guarantee) 
shall be as indicated in the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance 

company or accredited bank, in the format included in Appendix I to these General 
Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of the 
Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned 
to the Contractor within twenty-eight days after the issuance by the Engineer of the 
Certificate of Final Completion, provided that the Contractor shall have paid all money 
owed to the Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 

insolvent or its right to do business in the country of execution of the Works is terminated, 
the Contractor shall within five (5) days thereafter substitute another bond or guarantee 
and surety, both of which must be acceptable to the Employer.  

 
11. INSPECTION OF SITE  
 

The Contractor shall be deemed to have inspected and examined the site and its 
surroundings and to have satisfied himself before submitting his Tender and signing the 
Contract as to all matters relative to the nature of the land and subsoil, the form and nature 
of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or other 
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existing services, the quantities and nature of the work and materials necessary for the 
completion of the Works, the means of access to the Site, and the accommodation he may 
require, and in general to have himself obtained all necessary information as to risk 
contingencies, climatic, hydrological and natural conditions and other circumstances which 
may influence or affect his Tender, and no claims will be entertained in this connection 
against the Employer.  

 
12. SUFFICIENCY OF TENDER  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his Tender for the construction of the Works and of the rates 
and prices, which rates and prices shall, except in so far as it is otherwise provided in the 
Contract, cover all his obligations under the Contract and all matters and things necessary 
for the proper execution and completion of the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  
 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer 
for his consent a detailed Programme of Work showing the order of procedure and the 
method in which he proposes to carry out the Works.  In preparing his Programme of Work 
the Contractor shall pay due regard to the priority required by certain works.  Should the 
Engineer, during the progress of work, require further modifications to the Programme of 
Work, the Contractor shall review the said program.  The Contractor shall also whenever 
required by the Engineer submit particulars in writing of the Contractor's arrangements for 
carrying out the Works and of the Constructional Plant and Temporary Works which the 
Contractor intends to supply, use or construct as the case may be.  The submission of such 
program, or any modifications thereto, or the particulars required by the Engineer, shall not 
relieve the Contractor of any of his duties or obligations under the Contract nor shall the 
incorporation of any modification to the Programme of Work either at the commencement 
of the contract or during its course entitle the Contractor to any additional payments in 
consequence thereof.  

 
14. WEEKLY SITE MEETING  
 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if 
any, the representative of the Contractor and the Engineer or the Engineer's 
Representative, in order to verify that the Works are progressing normally and are executed 
in accordance with the Contract.  

 
15. CHANGE ORDERS  
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a) The Engineer may instruct the Contractor, with the approval of the Employer and by means 
of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that 
are deemed necessary by the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 

The Contractor shall provide all necessary superintendence during the execution of the 
Works and as long thereafter as the Engineer may consider necessary for the proper 
fulfillment of the Contractor's obligations under the Contract.  The Contractor or a 
competent and authorized agent or representative of the Contractor approved in writing by 
the Engineer, which approval may at any time be withdrawn, shall be constantly on the site 
and shall devote his entire time to the superintendence of the Works.  Such authorized 
agent or representative shall receive on behalf of the Contractor directions and instructions 
from the Engineer. If the approval of such agent or representative shall be withdrawn by the 
Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or 
representative shall be requested by the Employer under Clause 17(3) hereinafter, the 
Contractor shall as soon as it is practicable after receiving notice of such withdrawal remove 
the agent or representative from the Site, and replace him by another agent or 
representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) 
hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a 
removed agent or representative again on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and 

such sub-agent foremen and leading hands as are competent to give proper supervision to 
the work they are required to supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely 

execution and completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the Works any person employed by the Contractor in or about the execution or 
completion of the Works, who in the opinion of the Engineer is misconducting himself, or is 
incompetent or negligent in the proper performance of his duties, or whose employment is 
otherwise considered reasonably by the Engineer to be undesirable, and such person shall 
not be again employed on the Site without the written permission of the Engineer.  Any 
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person so removed from the Works shall be replaced as soon as reasonably possible by a 
competent substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the 

Site any agent, representative or other personnel who does not conform to the standards 
set forth in paragraph (1) of this Clause. Such request for withdrawal or replacement shall 
not be considered as termination in part or in whole of this Contract. All costs and 
additional expenses resulting from any withdrawal or replacement for whatever reason of 
any of the Contractor's personnel shall be at the Contractor's expense.  

 
18. SETTING-OUT  
 

The Contractor shall be responsible for the true and proper setting out of the Works in 
relation to original points, lines and levels of reference given by the Engineer in writing and 
for the correctness of the position, levels, dimensions and alignment of all parts of the 
Works and for the provision of all necessary instruments, appliances and labor in 
connection therewith.  If, at any time during the progress of the Works, any error shall 
appear or arise in the position, levels, dimensions or alignment of any part of the Works, the 
Contractor, on being required so to do by the Engineer, shall, at his own cost, rectify such 
error to the satisfaction of the Engineer.  

 
19. WATCHING AND LIGHTING  
 

The Contractor shall in connection with the Works provide and maintain at his own cost all 
lights, guards, fencing and watching when and where necessary or required by the Engineer 
or by any duly constituted authority for the protection of the Works and the materials and 
equipment utilized therefor or for the safety and convenience of the public or others.  

 
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated 

in the Certificate of Substantial Completion, the Contractor shall take full responsibility for 
the care thereof and of all Temporary Works. In the event that any damage or loss should 
happen to the Works or to any part thereof or to any Temporary Works from any cause 
whatsoever (save and except as shall be due to Force Majeure as defined in Clause 66 of 
these General Conditions), the Contractor shall at his own cost repair and make good the 
same so that, at completion, the Works shall be in good order and condition and in 
conformity in every respect with the requirements of the Contract and the Engineer's 
instructions.  The Contractor shall also be liable for any damage to the Works occasioned by 
him in the course of any operations carried out by him for the purpose of complying with 
his obligations Clause 47 hereof.  
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b) The Contractor shall be fully responsible for the review of the Engineering design and details 
of the Works and shall inform the Employer of any mistakes or incorrectness in such design 
and details which would affect the Works.  

 
21. INSURANCE OF WORKS, ETC.  
 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor 
shall insure immediately following signature of this Contract, in the joint names of the 
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all 
loss or damage from whatever cause arising, other than cause of Force majeure as defined 
in clause 66 of these General Conditions, and (b) against loss or damage for which the 
Contractor is responsible, in such manner that the Employer and the Contractor are covered 
for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects 
Liability Period for loss or damage arising from a cause occurring prior to the 
commencement of the Defects Liability Period and for any loss or damage occasioned by 
the Contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to 
cover any additional costs of and incidental to the rectification of loss or damage including 
professional fees and the cost of demolishing and removing any part of the Works and of 
removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to 

the replacement value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, 
which approval shall not be unreasonably withheld, and the Contractor shall, whenever 
required, produce to the Engineer the policy or policies of insurance and the receipts for 
payment of the current premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  
 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, 
hold and save harmless and defend at his own expense the Employer, its officers, agents, 
employees and servants from and against all suits, claims, demands, proceedings, and 
liability of any nature or kind, including costs and expenses, for injuries or damages to any 
person or any property whatsoever which may arise out of or in consequence of acts or 
omissions of the Contractor or its agents, employees, servants or subcontractors in the 
execution of the Contract. The provision of this Clause shall extend to suits, claims, 
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demands, proceedings and liability in the nature of workmen's compensation claims and 
arising out of the use of patented inventions and devices. Provided always that nothing 
herein contained shall be deemed to render the Contractor liable for or in respect of or with 
respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or 

through any land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or 

other easement or quasi-easement which is the unavoidable result of the construction of 
the Works in accordance with the Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity 
of the Contract.  

 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and 
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any 
death, material or physical damage, loss or injury which may occur to any property, 
including that of the Employer or to any person, including any employee of the Employer by 
or arising out of the execution of the Works or in the carrying out of the Contract, other 
than due to the matters referred to in the proviso to Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, 
which approval shall not be unreasonably withheld, and for at least the amount specified in 
the contract. The Contractor shall, whenever required by the Employer or the Engineer, 
produce to the Engineer the policy or policies of insurance and the receipts for payment of 
the current premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect 
of which the Contractor would be entitled to receive indemnity under the policy, being 
brought or made against the Employer, the insurer shall indemnify the Employer against 
such claims and any costs, charges and expenses in respect thereof.  
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24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workman or other 
person in the employment of the Contractor or any sub-Contractor, save and except an 
accident or injury resulting from any act or default of the Employer, his agents or servants.  
The Contractor shall indemnify, hold and save harmless the Employer against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, 
which approval shall not be unreasonably withheld, and shall continue such insurance 
during the whole of the time that any persons are employed by him for the Works and shall, 
when required, produce to the Engineer such policy of insurance and the receipt for 
payment of the current premium. Provided always that, in respect of any persons employed 
by any subcontractor, the Contractor's obligation to insure as aforesaid under this sub-
clause shall be satisfied if the subcontractor shall have insured against the liability in respect 
of such persons in such manner that the Employer is indemnified under the policy but the 
Contractor shall require such subcontractor to produce to the Engineer when required such 
policy of insurance and the receipt for the current premium, and obtain the insertion of a 
provision to that effect in its contract with the subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in 
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect 
under the terms of the Contract, the Employer may in any such case effect and keep in force 
any such insurance and pay such premium as may be necessary for that purpose and from 
time to time deduct the amount so paid by the Employer as aforesaid from any monies due 
or which may become due to the Contractor, or recover the same as a debt due from the 
Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or 

paid by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any 
local or other duly constituted authority in relation to the execution of the Works or of any 
Temporary Works and by the Rules and Regulations of all public bodies and companies 
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whose property or rights are affected or may be affected in any way by the Works or any 
Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, 

Regulations, By-laws or requirements of any such local or other authority which may be 
applicable to the Works and shall keep the Employer indemnified against all penalties and 
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements.  

 
27. FOSSILS, ETC.  
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the Site of the Works shall as between 
the Employer and the Contractor be deemed to be the absolute property of the Employer 
and the Contractor shall take reasonable precautions to  
prevent his workmen or any other persons from removing or damaging any such article or 
thing and shall immediately upon discovery thereof and before removal acquaint the 
Employer of such discovery and carry out at the expense of the Employer the Engineer's 
orders as to the disposal of the same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 
trademark or name or other protected rights in respect of any Plant, equipment, machine, 
work or material used for or in connection with the Works or Temporary Works and from 
and against all claims, demands proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto, except where such infringement 
results from compliance with the design or Specification provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, 

rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or 
other materials required for the Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 

All operations necessary for the execution of the Works and for the Construction of any 
Temporary Works shall, so far as compliance with the requirements of the Contract permits, 
be carried on so as not to interfere unnecessarily or improperly with the public 
convenience, or the access to, use and occupation of, public or private roads and footpaths 
to or of properties whether in the possession of the Employer or of any other person.  The 
Contractor shall hold harmless and indemnify the Employer in respect of all claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever arising out of or 
in relation to any such matters in so far as the Contractor is responsible therefor.  
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30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the 
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and 
use vehicles and restrict and distribute loads so that any such extraordinary traffic as will 
inevitably arise from the moving of plant and material from and to the Site shall be limited 
as far as reasonably possible and so that no unnecessary damage may be occasioned to 
such roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 

machinery, pre-constructed units or parts of units of work, or other thing, over part of a 
road or bridge, the moving whereof is likely to damage any such road or bridge unless 
special protection or strengthening is carried out, then the Contractor shall before moving 
the load on to such road or bridge, save insofar as the Contract otherwise provide, be 
responsible for and shall pay for the cost of strengthening any such bridge or altering or 
improving any such road to avoid such damage, and the Contractor shall indemnify and 
keep the Employer indemnified against all claims for damage to any such road or bridge 
caused by such movement, including such claim as may be made directly against the 
Employer, and shall negotiate and pay all claims arising solely out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 

The Contractor shall in accordance with the requirements of the Engineer afford all 
reasonable opportunities for carrying out their work to any other contractors employed by 
the Employer and their workmen and to the workmen of the Employer and of any other 
duly constituted authorities who may be employed in the execution on or near the Site of 
any work not included in the Contract or of any contract which the Employer may enter into 
in connection with or ancillary to the Works.  If work by other contractors of the Employer 
as above-mentioned involves the Contractor in any direct expenses as a result of using his 
Site facilities, the Employer shall consider payment to the Contractor of such sum or sums 
as may be recommended by the Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  
 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus 
materials and clear away and remove from the Site any wreckage, rubbish or Temporary 
Works no longer required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
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On the substantial completion of the Works, the Contractor shall clear away and remove 
from the Site all Constructional Plant surplus materials, rubbish and Temporary Works of 
every kind and leave the whole of the Site and Works clean and in a workmanlike condition 
to the satisfaction of the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  
 

The Contractor shall make his own arrangements for the engagement of all labor local or 
otherwise.  

 
34.2 Supply of Water  
 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate 
supply of drinking and other water for the use of the Contractor's staff and work people.  

 
34.3 Alcoholic Drinks or Drugs  
 

The Contractor shall comply with Government laws and regulations and orders in force as 
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not 
allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, 
agents or employees.  

 
34.4 Arms and Ammunition  
 

The restrictions specified in clause 34.3 above shall include all kinds of arms and 
ammunition.  

 
34.5 Holiday and Religious Customs  
 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, 
recognized festivals and religious or other customs.  

 
34.6 Epidemics  
 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply 
with and carry out such regulations, orders, and requirements as may be made by the 
Government or the local medical or sanitary authorities for the purpose of dealing with and 
overcoming the same.  
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34.7 Disorderly Conduct, etc.  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful 
riotous or disorderly conduct by or amongst his employees and for the preservation of 
peace and the protection of persons and property in the neighborhood of the Works against 
the same.  

 
34.8 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions 
by his Sub-Contractors.  

 
34.9 Legislation applicable to Labour  
 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 
35 RETURNS OF LABOUR, PLANT, ETC.  
 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a 
return in detail in the form and at such intervals as the Engineer may prescribe showing the 
supervisory staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such information respecting Constructional 
plant as the Engineer may require.  

 

36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract 

and in accordance with the Engineer's instructions and shall be subjected from time to time 
to such tests as the Engineer may direct at the place of manufacture or fabrication, or on 
the Site or at all or any of such places.  The Contractor shall provide such assistance, 
instruments, machines, labour and materials as are normally required for examining, 
measuring and testing any work and the quality, weight or quantity of any materials used 
and shall supply samples of materials before incorporation in the Works for testing as may 
be selected and required by the Engineer.  All testing equipment and instruments provided 
by the Contractor shall be used only by the Engineer or by the Contractor in accordance 
with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the 

Works without prior written approval of the Employer and instruction of the Engineer, 



ITB-043/17, (Re-advertised) Rehabilitation of Three Water Complexes in Al-Muqdadiya District Diyala Gov.                       76 
 

provided always that if the use of such material results or may result in increasing the 
Contract Price, the procedure in Clause 48 shall apply.  

 
36.2 Cost of Samples  
 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is 
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer. 
Payment will not be made for samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 

The Contractor shall bear the costs of any of the following tests:  

 
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or 

any part of the Works is appropriate for the purpose which it was intended to fulfil.  
 

37 ACCESS TO SITE  
 

The Employer and the Engineer and any persons authorized by either of them shall, at all 
times, have access to the Works and to the Site and to all workshops and places where work 
is being prepared or whence materials, manufactured articles or machinery are being 
obtained for the Works and the Contractor shall afford every facility for and every 
assistance in or in obtaining the right to such access.  

 

38 EXAMINATION OF WORK BEFORE COVERING UP  
 

No work shall be covered up or put out of view without the approval of the Engineer and 
the Contractor shall afford full opportunity for the Engineer to examine and measure any 
work which is about to be covered up or put out of view and to examine foundations before 
permanent work is placed thereon.  The Contractor shall give due notice to the Engineer 
whenever any such work or foundations is or are ready or about to be ready for 
examination and the Engineer shall without unreasonable delay unless he considers it 
unnecessary and advises the Contractor accordingly attend for the purpose of examining 
and measuring such work or of examining such foundations.  

 

39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 

The Engineer shall during the progress of the Works have power to order in writing from 
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time to time, and the Contractor shall execute at his cost and expense, the following 
operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the 
opinion of the Engineer in accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the 
Engineer, the Employer shall be entitled to employ and pay other persons to carry out the 
same and all expenses consequent thereon or incidental thereto shall be borne by the 
Contractor and shall be recoverable from him by the Employer and may be deducted by the 
Employer from any monies due or which may become due to the Contractor.  

 

40 SUSPENSION OF WORK  
 

The Contractor shall on the written order of the Engineer suspend the progress of the 
Works or any part thereof for such time or times and in such manner as the Engineer may 
consider necessary and shall, during such suspension, properly protect and secure the 
Works so far as it is necessary in the opinion of the Engineer.  The Employer should be 
notified and his written approval should be sought for any suspension of work in excess of 
three (3) days.  

 

41 POSSESSION OF SITE  
 
41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be required to enable the Contractor to 
commence and proceed with the construction of the Works in accordance with the 
Programme referred to in Clause 13 hereof and otherwise in accordance with such 
reasonable proposals of the Contractor as he shall make to the Engineer by notice in 
writing, and shall from time to time as the Works proceed give to the Contractor possession 
of such further portions of the Site as may be required to enable the Contractor to proceed 
with the construction of the Works with due dispatch in accordance with the said 
Programme or proposals, as the case may be.  
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41.2 Wayleaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary wayleaves 
required by him in connection with access to the Site.  The Contractor shall also provide at 
his own cost any additional accommodation outside the Site required by him for the 
purpose of the Works.  

 
41.3 Limits of the Site  
 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 
Contractor require land beyond the Site, he shall provide it entirely at his own expense and 
before taking possession shall supply the Engineer with a copy of the necessary permits. 
Access to the Site is available where the Site adjoins a public road but it is not provided 
unless shown on the Drawings.  When necessary for the safety and convenience of 
workmen, public or livestock or for the protection of the Works, the Contractor shall, at his 
own expense, provide adequate temporary fencing to the whole or part of the Site. The 
Contractor shall not disturb, damage or pull down any hedge, tree or building within the 
Site without the written consent of the Engineer.  

 
41.4 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works 

before completion of the whole, the whole of the Works shall be completed, in accordance 
with the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement 

weather.  
 

42 EXTENSION OF TIME FOR COMPLETION  
 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in 
the Works in accordance with Clause 48 hereof, or if circumstances constituting force 
majeure as defined in the Contract have occurred, the Contractor shall be entitled to apply 
for an extension of the time for completion of the Works specified in the Contract. The 
Employer shall, upon such application, determine the period of any such extension of time; 
provided that in the case of alterations or additions in the Works, the application for such 
an extension must be made before the alterations or additions in the Works are undertaken 
by the Contractor.  

 

43 RATE OF PROGRESS  
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The whole of the materials, plant and labour to be provided by the Contractor and the 
mode, manner and speed of execution and completion of the Works are to be of a kind and 
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of 
the Works or any part thereof be at any time in the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or 
extended time for completion, the Engineer shall so notify the Contractor in writing and the 
Contractor shall thereupon take such steps as the Contractor may think necessary and the 
Engineer may approve to expedite progress so as to complete the Works by the prescribed 
time or extended time for completion. If the work is not being carried on by day and by 
night and the Contractor shall request permission to work by night as well as by day, then, if 
the Engineer shall grant such permission, the Contractor shall not be entitled to any 
additional payment. All work at night shall be carried out without unreasonable noise and 
disturbance. The contractor shall indemnify the Employer from and against any claims or 
liability for damages on account of noise or other disturbance created while or in carrying 
out the work and from and against all claims, demands, proceedings, costs and expenses 
whatsoever in regard or in relation to such noise or other disturbance. The Contractor shall 
submit in triplicate to the Engineer at the end of each month signed copies of explanatory 
Drawings or any other material showing the progress of the Works.  

 

44 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed 

in the Contract, or any extended time for completion in accordance with the Contract, then 
the Contractor shall pay to the Employer the sum specified in the Contract as liquidated 
damages, for the delay between the time prescribed in the Contract or the extended time 
for completion, as the case may be, and the date of substantial completion of the Works as 
stated in the Certificate of Substantial Completion, subject to the applicable limit stated in 
the Contract. The said sum shall be payable by the sole fact of the delay without the need 
for any previous notice or any legal proceedings, or proof of damage, which shall in all cases 
be considered as ascertained. The Employer may, without prejudice to any other method of 
recovery, deduct the amount of such liquidated damages from any monies in its hands due 
or which may become due to the Contractor. The payment or deduction of such damages 
shall not relieve the Contractor from his obligation to complete the Works or from any 
other of his obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 

Certificate of Substantial Completion has been issued for any part or Section of the Works, 
the liquidated damages for delay in completion of the remainder of the Works or of that 
Section may, for any period of delay after the date stated in such Certificate of Substantial 
Completion, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion which the value of the part or Section so certified bears to the total value of the 
whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only 
apply to the rate of liquidated damages and shall not affect the limit thereof.  
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45 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily 
passed any test on completion prescribed by the Contract, the Contractor may give a notice 
to that effect to the Engineer accompanied by an undertaking to finish any outstanding 
work during the Defects Liability Period. Such notice and undertaking shall be in writing and 
shall be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of 
Substantial Completion in respect of the Works. The Engineer shall, within twenty-one (21) 
days of the date of delivery of such notice either issue to the Contractor, with a copy to the 
Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, 
the Works were substantially completed in accordance with the Contract or give 
instructions in writing to the Contractor specifying all the work which, in the Engineer's 
opinion, requires to be done by the Contractor before the issuance of such Certificate.  The 
Engineer shall also notify the Contractor of any defects in the Works affecting substantial 
completion that may appear after such instructions and before completion of the work 
specified therein.  The Contractor shall be entitled to receive such Certificate of Substantial 
Completion within twenty-one (21) days of completion, to the satisfaction of the Engineer, 
of the work so specified and making good any defect so notified. Upon issuance of the 
Certificate of Substantial Completion of the Works, the Contractor shall be deemed to have 
undertaken to complete with due expedition any outstanding work during the Defects 
Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same 
conditions as provided therein, the Contractor may request the Engineer to issue, and the 
Engineer may issue, a Certificate of Substantial Completion in respect of any Section or part 
of the Works which has been substantially completed and has satisfactorily passed any tests 
on completion prescribed by the Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part 

of the Works;  
 
b) such Section or part of the Works has been completed to the satisfaction of the Engineer 

and is required by the Employer for his occupation or use.  
 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken 
to complete any outstanding work during the Defects Liability Period.  
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47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, 
calculated from the date of completion of the Works stated in the Certificate of Substantial 
Completion issued by the Engineer or, in respect of any Section or part of the Works for 
which a separate Certificate of Substantial Completion has been issued, from the date of 
completion of that Section or part as stated in the relevant Certificate. The expression "the 
Works" shall, in respect of the Defects Liability Period, be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding 
at the date of the Certificate of Substantial Completion, and shall execute all such work of 
repair, amendment, reconstruction, rectification and making good defects, imperfections, 
shrinkages or other faults as may be required of the Contractor in writing by the Engineer 
during the Defects Liability Period and within fourteen (14) days after its expiration, as a 
result of an inspection made by or on behalf of the Engineer prior to expiration of the 
Defects Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or 
workmanship not in accordance with the Contract, or to neglect or failure on the part of the 
Contractor to comply with any obligation expressed or implied, on the Contractor's part 
under the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer 
shall be entitled to employ and pay other persons to carry out the same, and all expenses 
consequent thereon or incidental thereto shall be recoverable from the Contractor by the 
Employer, and may be deducted by the Employer from any monies due or which may 
become due to the Contractor.  

 
47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall 
within twenty eight (28) days of the expiration of the Defects Liability period issue a 
Certificate of Final Completion to the Contractor. The Contract shall be deemed to be 
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completed upon issuance of such Certificate, provided that the provisions of the Contract 
which remain unperformed and the Settlement of Disputes provision in the Contract shall 
remain in force for as long as is necessary to dispose of any outstanding matters or issues 
between the Parties.  

 
 

48  ALTERATIONS, ADDITIONS AND OMISSIONS  
 

1  VARIATIONS  
 

The Engineer may within his powers introduce any variations to the form, type or quality of 
the Works or any part thereof which he considers necessary and for that purpose or if for 
any other reasons it shall, in his opinion be desirable, he shall have power to order the 
Contractor to do and the Contractor shall do any of the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such 

variation shall in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any 
order for any variations which may result in an increase of the Contract Price or in an 
essential alteration of the quantity, quality or character of the Works.  

 

3 ORDERS FOR VARIATIONS TO BE IN WRITING  
 

No variations shall be made by the Contractor without an order in writing from the 
Engineer. Variations requiring the written approval of the Employer under paragraph (2) of 
this Clause shall be made by the Contractor only upon written order from the Engineer 
accompanied by a copy of the Employer's approval. Provided that, subject to the provisions 
of the Contract, no order in writing shall be required for any increase or decrease in the 
quantity of any work where such increase or decrease is not the result of an order given 
under this Clause but is the result of the quantities exceeding or being less than those 
stated in the Bill of Quantities.  



ITB-043/17, (Re-advertised) Rehabilitation of Three Water Complexes in Al-Muqdadiya District Diyala Gov.                       83 
 

 

4 VALUATION OF VARIATIONS  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the 
Contract Price in respect of any variation, addition or omission. In the case of any variation, 
addition or omission which may result in an increase of the Contract Price, the Engineer 
shall communicate such estimate to the Employer together with his request for the 
Employer's written approval of such variation, addition or omission. The value of any 
variation, addition or omission shall be calculated on the basis of the unit prices contained 
in the Bill of Quantities.  

 

49 PLANT, TEMPORARY WORKS AND MATERIALS  
 

1 PLANT, ETC., EXCLUSIVE USE FOR THE WORKS  
 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, 
when brought on the Site, be deemed to be exclusively intended for the construction and 
completion of the Works and the Contractor shall not remove the same or any part thereof 
(save for the purpose of moving it from one part of the Site to another) without the consent 
in writing of the Engineer which shall not be unreasonably withheld.  

 
2 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said 
Constructional Plant and Temporary Works remaining thereon and any unused materials 
provided by the Contractor.  

 

3 EMPLOYER NOT LIABLE FOR DAMAGE TO PLANT  
 

The Employer shall not be at any time liable for the loss of any of the said Constructional 
plant, Temporary Works or Materials save if such loss results from the act or neglect of the 
Employer, its employees or agents.  

 

4 OWNERSHIP OF PAID MATERIAL AND WORK  
 

All material and work covered by payments made by the Employer to the Contractor shall 
thereupon become the sole property of the Employer, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for all material and work 
upon which payments have been made or the restoration of any damaged work or as 
waiving the right of the Employer to require the fulfillment of all of the terms of the 
Contract.  
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5 EQUIPMENT AND SUPPLIES FURNISHED BY EMPLOYER  
 

Title to any equipment and supplies which may be furnished by the Employer shall rest with 
the Employer and any such equipment and supplies shall be returned to the Employer at 
the conclusion of the Contract or when no longer needed by the Contractor.  Such 
equipment when returned to the Employer, shall be in the same condition as when 
delivered to the Contractor, subject to normal wear and tear.  

 
 

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the 
Engineer of the materials or other matters referred to therein nor shall it prevent the 
rejection of any such materials at any time by the Engineer.  

 
 

51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give 
notice to the Contractor or the Contractor's authorized agent or representative who shall 
forthwith attend or send a qualified agent to assist the Engineer in making such 
measurement and shall furnish all particulars required by either of them. Should the 
Contractor not attend or neglect or omit to send such agent, then the measurement made 
by the Engineer or approved by him shall be taken to be the correct measurement of the 
work.  The purpose of measuring is to ascertain the volume of work executed by the 
Contractor and therefore determine the amount of the monthly payments.  

 
 

52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall 

have been signed by the Engineer and delivered to the Employer stating that the Works 
have been completed and that the Contractor has fulfilled all his obligations under Clause 
47 to his satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in 

connection with the Contract or the execution of the Works unless the Contractor shall 
have made a claim in writing in respect thereof before the giving of the Certificate of Final 
Completion and in accordance with the Contract.  
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3 UNFULFILLED OBLIGATIONS  
 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall 
remain liable for the fulfillment of any obligation incurred under the provisions of the 
Contract prior to the issuance of the Certificate of Final Completion and which remains 
unperformed at the time such Certificate is issued. For the purpose of determining the 
nature and extent of any such obligation the Contract shall be deemed to remain in force 
between the parties hereto.  

 

4 CONTRACTOR RESPONSIBLE  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be 
totally responsible for and shall bear any and all risks of loss or damage to or failure of the 
Works or any part thereof for a period of ten years after issuance of the Certificate of Final 
Completion, provided always that such risks, damage or failure result from acts, defaults 
and negligence of the Contractor, his agents, employees or workmen and such contractors.  

 
 

53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor 

therefrom without thereby voiding the Contract or releasing the Contractor from any of his 
obligations or liabilities under the Contract or affecting the rights and powers conferred on 
the Employer and the Engineer by the Contract in any of the following cases:  

 
a. If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 

creditors or if the Contractor is a company or member of a company which was dissolved by 
legal action;  

 
b. If the Contractor makes arrangements with his creditors or agrees to carry out the Contract 

under an inspection committee of his creditors;  
 
c. If the Contractor withdraws from the Works or assigns the Contract to others in whole or in 

part without the Employer's prior written approval;  
 
d. If the Contractor fails to commence the Works or shows insufficient progress to the extent 

which in the opinion of the Engineer will not enable him to meet the target completion date 
of the Works;  

 
e. If the Contractor suspends the progress of the Works without due cause for fifteen (15) 

days after receiving from the Engineer written notice to proceed;  
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f. If the Contractor fails to comply with any of the Contract conditions or fails to fulfil his 
obligations and does not remedy the cause of his failure within fifteen (15) days after being 
notified to do so in writing;  

 
g. If the Contractor is not executing the work in accordance with standards of workmanship 

specified in the Contract;  
 
h. If the Contractor gives or promises to give a present or loan or reward to any employee of 

the Employer or of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to 
complete the Works and the Employer or such other contractor may use for such 
completion so much of Constructional Plant, Temporary Works and Materials, which have 
been deemed to be reserved exclusively for the construction and completion of the Works 
under the provision of the Contract as he or they may think proper and the Employer may 
at any time sell any of the said Constructional Plant, Temporary Works and unused 
materials and apply the proceeds of sale in or towards the satisfaction of any sums due or 
which may become due to him from the Contractor under the Contract.  

 

2 EVALUATION AFTER RE-ENTRY  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 
Employer notify the Contractor to attend the necessary evaluation of the Works.  In the 
event that for any reason the Contractor does not attend such evaluation the Engineer shall 
undertake the said evaluation in the absence of the Contractor and shall issue a certificate 
stating the sum, if any, due to the Contractor for work done in accordance with the Contract 
up to the time of entry and expulsion by the Employer which has been reasonably 
accumulated to the Contractor in respect of the Works he has executed in such case in 
accordance with the Contract.  The Engineer shall indicate the value of the materials 
whether unused or partially used and the value of construction equipment and any part of 
the Temporary Works.  

 

3 PAYMENT AFTER RE-ENTRY  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable 
to pay the Contractor any money on account of the Contract until the expiration of the 
Defects Liability Period, and thereafter until the costs of completion and making good any 
defects of the Works, damages for delay in completion (if any), and all other expenses 
incurred by the Employer have been ascertained and their amount certified by the 
Engineer. The Contractor shall then be entitled to receive only such sum or sums (if any) as 
the Engineer may certify would have been due to him upon due completion by him after 
deducting the said amount. But if such amount shall exceed the sum which would have 
been payable to the Contractor on due completion by him,, then the Contractor shall upon 
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demand pay to the Employer the amount of such excess. The Employer in such case may 
recover this amount from any money due to the Contractor from the Employer without the 
need to resort to legal procedures.  

 
 

54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with 
the Works or any part thereof either during the execution of the Works or during the 
Defects Liability Period any remedial or other work or repair shall in the opinion of the 
Engineer be urgently necessary for security and the Contractor is unable or unwilling at 
once to do such work or repair, the Employer may by his own or other workmen do such 
work or repair as the Engineer may consider necessary. If the work or repair so done by the 
Employer is work which in the opinion of the Engineer the Contractor was liable to do at his 
own expense under the Contract, all costs and charges properly incurred by the Employer in 
so doing shall on demand be paid by the Contractor to the Employer or may be deducted by 
the Employer from any monies due or which may become due to the Contractor provided 
always that the Engineer shall as soon after the occurrence of any such emergency as may 
be reasonably practicable notify the Contractor thereof in writing.  

 
 
55 INCREASE AND DECREASE OF COSTS  
 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be 
made in respect of fluctuations of market, prices of labour, materials, plant or equipment, 
neither due to fluctuation in interest rates nor devaluation or any other matters affecting 
the Works.  

 
 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of 
income including value added tax, all in accordance with and subject to the provisions of the 
income tax laws and regulations in force and all amendments thereto.  It is the Contractor's 
responsibility to make all the necessary inquiries in this respect and he shall be deemed to 
have satisfied himself regarding the application of all relevant tax laws.  

 
 
57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer 
who shall require that the Contractor has complied in full with the regulations in force 
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regarding the use of explosives. However, the Contractor, before applying to obtain these 
explosives, has to provide well-arranged storage facilities.  The Engineer's approval or 
refusal to permit the use of explosives shall not constitute ground for claims by the 
Contractor.  

 
 
58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection 
and commissioning of plant machinery and equipment which are to form a part of the 
Works.  He shall place all necessary orders as soon as possible after the signing of the 
Contract.  These orders and their acceptance shall be produced to the Engineer on request.  
The Contractor shall also be responsible for ensuring that all sub-contractors adhere to such 
programs as are agreed and are needed to ensure completion of the Works within the 
period for completion.  Should any sub-contracted works be delayed, the Contractor shall 
initiate the necessary action to speed up such completion.  This shall not prejudice the 
Employer's right to exercise his remedies for delay in accordance with the Contract.  

 
 
59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for 
movement of plant and materials and clear same away at completion and make good all 
works damaged or disturbed.  The Contractor shall submit drawings and full particulars of 
all Temporary Works to the Engineer before commencing same.  The Engineer may require 
modifications to be made if he considers them to be insufficient and the Contractor shall 
give effect to such modifications but shall not be relieved of his responsibilities.  The 
Contractor shall provide and maintain weather-proof sheds for storage of material 
pertinent to the Works both for his own use and for the use of the Employer and clear same 
away at the completion of the Works.  The Contractor shall divert as required, at his own 
cost and subject to the approval of the Engineer, all public utilities encountered during the 
progress of the Works, except those specially indicated on the drawings as being included in 
the Contract.  Where diversions of services are not required in connection with the Works, 
the Contractor shall uphold, maintain and keep the same in working order in existing 
locations.  The Contractor shall make good, at his own expense, all damage to telephone, 
telegraph and electric cable or wires, sewers, water or other pipes and other services, 
except where the Public Authority or Private Party owning or responsible for the same 
elects to make good the damage.  The costs incurred in so doing shall be paid by the 
Contractor to the Public Authority or Private Party on demand.  

 
 
60 PHOTOGRAPHS AND ADVERTISING  
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The Contractor shall not publish any photographs of the Works or allow the Works to be 
used in any form of advertising whatsoever without the prior approval in writing from the 
Employer.  

 
 
61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor 
the amount of any loss resulting from such cancellation, if the Contractor has offered or 
given any person any gift or consideration of any kind as an inducement or reward for doing 
or intending to do any action in relation to the obtaining or the execution of the Contract or 
any other contract with the Employer or for showing or intending to show favour or disfavor 
to any person in relation to the Contract or any other contract with the Employer, if the like 
acts shall have been done by any persons employed by him or acting on his behalf whether 
with or without the knowledge of the Contractor in relation to this or any other Contract 
with the Employer.  

 
62 DATE FALLING ON HOLIDAY  
 

Where under the terms of the Contract any act is to be done or any period is to expire upon 
a certain day and that day or that period fall on a day of rest or recognized holiday, the 
Contract shall have effect as if the act were to be done or the period to expire upon the 
working day following such day.  

 
63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or 

determination by any person for which provision is made in the Contract Documents shall 
be in writing. Any such notice, consent, approval, certificate or determination to be given or 
made by the Employer, the Contractor or the Engineer shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the 

Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at 
the Contractor's principal place of business specified in the Contract or such other address 
as the Contractor shall nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the 
receipt.  

 
5 Any notice to be given to the Employer under the terms of the Contract shall be sent by 

post, cable, telex or facsimile at the Employer's address specified in the Contract, or by 
delivering the same at the said address against an authorized signature certifying the 
receipt.  
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6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by 

post, cable, telex or facsimile at the Engineer's address specified in the Contract, or by 
delivering the same at the said address against an authorized signature certifying the 
receipt.  

 
64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the 
Contractor in all written communications to the Employer or the Engineer with respect to 
the services to be rendered and with respect to all documents procured or prepared by the 
Contractor pertaining to the Works. The metric system of weights and measures shall be 
used in all instances.  

 
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of 
the work performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records 
or information, oral or written, which the UNDP may reasonably request in respect of the 
Works or the Contractor's performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such 
records or information upon reasonable notice.  

 
66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 
revolution, insurrection or other acts or events of a similar nature or force.  

 
In the event of and as soon as possible after the occurrence of any cause constituting force 
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to 
the Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or 
in part, to perform its obligations and meet its responsibilities under this Contract.  Subject 
to acceptance by the UNDP of the existence of such force majeure, which acceptance shall 
not be unreasonably withheld, the following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be 

suspended to the extent of his inability to perform them and for as long as such inability 
continues. During such suspension and in respect of work suspended, the Contractor shall 
be reimbursed by the UNDP substantiated costs of maintenance of the Contractor's 
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equipment and of per diem of the Contractor's permanent personnel rendered idle by such 
suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of 

the force majeure submit a statement to the UNDP of estimated costs referred to in sub-
paragraph (a) above during the period of suspension followed by a complete statement of 
actual expenditures within thirty (30) days after the end of the  

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension 

taking however into account any special condition which may cause the additional time for 
completion of the Works to be different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force 

majeure, to perform his obligations and meet his responsibilities under the Contract, the 
UNDP shall have the right to terminate the Contract on the same terms and conditions as 
provided for in Clause 68 of these General Conditions, except that the period of notice shall 
be seven (7) days instead of fourteen (14) days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor 

permanently unable to perform in case of any suspension period of more than ninety (90) 
days.  

 
67 SUSPENSION BY THE UNDP  
 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole 
or in part, payments to the Contractor and/or the Contractor's obligation to continue to 
perform the Works under this Contract, if in the UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution 

of the Works or the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and 

conditions of this Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to 
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance 
with this Contract prior to the commencement of the period of such suspension.  
 
The term of this Contract may be extended by the UNDP for a period equal to any period of 
suspension, taking into account any special conditions which may cause the additional time 
for completion of the Works to be different from the period of suspension.  
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68  TERMINATION BY THE UNDP  
 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this 
Contract for cause or convenience in the interest of the UNDP upon not less than fourteen 
(14) days written notice to the Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 

prompt and orderly manner and to reduce losses and to keep further expenditures to a 
minimum, and  

 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the 

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily 
completed and for the materials and equipment properly delivered to the Site as of the date 
of termination for incorporation to the Works, plus substantiated costs resulting from 
commitments entered into prior to the date of termination as well as any reasonable 
substantiated direct costs incurred by the Contractor as a result of the termination, but shall 
not be entitled to receive any other or further payment or damages.  

 
69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by the UNDP of the Contract or in any other situation 
which the Contractor reasonably considers to entitle him to terminate his performance of 
the Contract, the Contractor shall promptly give written notice to the UNDP detailing the 
nature and the circumstances of the breach or other situation.  Upon acknowledgement in 
writing by the UNDP of the existence of such breach and the UNDP' inability to remedy it, or 
upon failure of the UNDP to respond to such notice within twenty (20) days of receipt 
thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days written 
notice thereof.  In the event of disagreement between the Parties as to the existence of 
such breach or other situation referred to above, the matter shall be resolved in accordance 
with Clause 71 of these General Conditions.  
 
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of 
Clause 68 hereof shall apply.  

 
70 RIGHTS AND REMEDIES OF THE UNDP  
 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of 
any other rights or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or 
omission on the part of the Government.  



ITB-043/17, (Re-advertised) Rehabilitation of Three Water Complexes in Al-Muqdadiya District Diyala Gov.                       93 
 

 

71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this 
Contract or any breach thereof, the following procedure for resolution of such claim, 
controversy or dispute shall apply.  
 

1 NOTIFICATION  
 

The aggrieved party shall immediately notify the other party in writing of the nature of the 
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the 
existence thereof.  

 

2 CONSULTATION  
 

On receipt of the notification provided above, the representatives of the Parties shall start 
consultations with a view to reaching an amicable resolution of the claim, controversy or 
dispute without causing interruption of the Works.  

 

3 CONCILIATION  
 

Where the representatives of the Parties are unable to reach such an amicable settlement, 
either party may request the submission of the matter to conciliation in accordance with 
the UNCITRAL Rules of Conciliation then obtaining.  

 

4 ARBITRATION  
 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 
through 3 above shall be referred to arbitration in accordance with the UNCITRAL 
Arbitration Rules then obtaining. The Parties shall be bound by the arbitration award 
rendered in accordance with such arbitration as the final adjudication of any such 
controversy or claim.  

 

72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and 
immunities of the United Nations of which the UNDP is an integral part. 

 

73 SECURITY 
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The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into 
account the security situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full 
implementation of the security plan. 

 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications 
to the plan when necessary. Failure to maintain and implement an appropriate security plan 
as required hereunder shall be deemed a breach of this contract. Notwithstanding the 
foregoing, the Contractor shall remain solely responsible for the security of its personnel and 
for UNDP’s property in its custody as set forth in paragraph 4.1 above.  
 

74 AUDIT AND INVESTIGATIONS 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether 
internal or external, of UNDP or the authorized agents of the UNDP at any time during the 
term of the Contract and for a period of three (3) years following the expiration or prior 
termination of the Contract.  The UNDP shall be entitled to a refund from the Contractor 
for any amounts shown by such audits to have been paid by the UNDP other than in 
accordance with the terms and conditions of the Contract. Should the audit determine that 
any funds paid by UNDP have not been used as per contract clauses, the company shall 
reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP 
reserves the right to seek recovery and/or to take any other action as it deems necessary. 

 
The Contractor acknowledges and agrees that, at any time, UNDP may conduct 
investigations relating to any aspect of the Contract, the obligations performed under the 
Contract, and the operations of the Contractor generally.  The right of UNDP to conduct an 
investigation and the Contractor’s obligation to comply with such an investigation shall not 
lapse upon expiration or prior termination of the Contract.  The Contractor shall provide its 
full and timely cooperation with any such inspections, post-payment audits or 
investigations.  Such cooperation shall include, but shall not be limited to, the Contractor’s 
obligation to make available its personnel and any documentation for such purposes and 
to grant to UNDP access to the Contractor’s premises.  The Contractor shall require its 
agents, including, but not limited to, the Contractor’s attorneys, accountants or other 
advisers, to reasonably cooperate with any inspections, post-payment audits or 
investigations carried out by UNDP hereunder. 
 

75 ANTI-TERRORISM 
 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP 
funds received under this Contract are used to provide support to individuals or entities 
associated with terrorism and that the recipients of any amounts provided by UNDP 
hereunder do not appear on the list maintained by the Security Council Committee 
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established pursuant to resolution 1267 (1999). The list can be accessed via 
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be 
included in all sub-contracts or sub-agreements entered into under this Contract. 

 

 

 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm

