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                                      Section 2:  Instruction to Bidders 

Definitions 
a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 

Technical Bid and Price Schedule and all other documentation attached thereto as required by the 

ITB. 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 

and provision of related services requested by UNDP. 

 

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 

successful Bidder, all the attached documents thereto, including the General Terms and Conditions 

(GTC) and the Appendices. 

 

d) “Country” refers to the country indicated in the Data Sheet. 

 
e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 

tendering process that are specific for the requirements of the ITB. 

 
f) “Day” refers to calendar day. 

 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 

merchandise that UNDP requires under this ITB. 

 

h) “Government” refers to the Government of the country where the goods and related services 

provided/rendered specified under the Contract will be delivered or undertaken. 

 
i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 

information needed and procedures to be followed in the course of preparing their Bid 

 
j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 

purposes of selecting the best supplier or service provider to fulfil the requirement indicated in the 

Schedule of Requirements and Technical Specifications. 

 

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 

l)  “Material Deviation” refers to any contents or characteristics of the bid that i s  s ign i f i can t l y  

different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 

and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 

and (iii) adversely impacts the fairness and principles of the procurement process, such as those that 

compromise the competitive position of other offerors. 

 

m) “Schedule of Requirements and Technical Specifications” refers to the document included in this 

ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 

activities, tasks to be performed, and other information pertinent to UNDP’s receipt and acceptance 

of the goods. 
 

 

1 Note
: this Section 2 - Instructions to Bidders shall not be modified in any way.   Any necessary changes to address specific 

country and project information shall be introduced only through the Data Sheet.



                                                                                                                                                                                                                             2 
 

 
n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of the 

goods required by UNDP under the ITB. 

 

o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective Bidders, 

or changes to be made in the ITB, at any time after the release of the ITB but before the deadline 

for the submission of Bid. 

 
A. GENERAL 

 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly 

adhere to all the requirements of this ITB. No changes, substitutions or other alterations to the rules 

and provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 

writing by UNDP in the form of Supplemental Information to the ITB. 

 

2. Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 

and agreed to all the instructions in this ITB. 

 

3. Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as 

a result of this ITB. 

 

4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 

addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 

UNDP activities.  (See 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20 

11.pdf and    http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/   

for   full description of the policies) 

5. In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, objective 

and impartial manner, and they must at all times hold UNDP’s interests paramount. Bidders must 

strictly avoid conflicts with other assignments or their own interests, and act without consideration 

for future work. All Bidders found to have a conflict of interest shall be disqualified. Without limitation 

on the generality of the above, Bidders, and any of their affiliates, shall be considered to have a conflict 

of interest with one or more parties in this solicitation process, if they: 

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have 

been engaged UNDP to provide services for the preparation of the design, Schedule of 

Requirements and Technical Specifications, cost analysis/estimation, and other documents 

to be used for the procurement of the goods and related services in this selection process; 

5.2 Were involved in the preparation and/or design of the Programme/project related to the 

goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the discretion 

of, UNDP. 

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 

Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 

such conflict exists. 

 

 

6. Similarly, the following must be disclosed in the Bid: 

 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 

Government of the country or any Implementing Partner receiving the goods and related  services 

under this ITB; and 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 

competition practices. 

 

Failure of such disclosure may result in the rejection of the Bid. 

 
7. The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 

UNDP’s further evaluation and review of various factors such as being registered as an independent 

entity, the extent of Government ownership/share, receipt of subsidies, mandate, access to 

information in relation to this ITB, and others that may lead to undue advantage against other Bidders, 

and the eventual rejection of the Bid. 

 

8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 

 

B. CONTENTS OF BID 

 
9. Sections of Bid 

 
Bidders are required to complete, sign and submit the following documents: 

 
9.1 Bid Submission Cover L e t t e r  Form ( see ITB Section 4); 

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 

9.3 Technical Bid (see prescribed form in ITB Section 6); 

9.4 Price Schedule (see prescribed form in ITB Section 7); 

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11. 

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet) 

 
10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number of 

days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any request 

for clarification must be sent in writing via courier or through electronic means to the UNDP 

address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, transmitted 

by electronic means and will transmit copies of the response (including an explanation of the 

query but without identifying the source of inquiry) to all Bidders who have provided 

confirmation of their intention to submit a Bid. 

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious manner, 

but any delay in such response shall not cause an obligation on the part of UNDP to extend 

the submission date of the Bid, unless UNDP deems that such an extension is justified and 

necessary.

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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11. Amendment of Bid 

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such as 

in response to a clarification requested by a Bidder, modify the ITB in the form of a 

Supplemental Information to the ITB. All prospective Bidders will be notified in writing of 

all changes/amendments and additional instructions through Supplemental Information to 

the ITB and through the method specified in the Data Sheet (DS No. 18). 

 

11.2 In order to afford prospective Bidders reasonable time to consider the amendments in preparing 

their Bid, UNDP may, at its discretion, extend the deadline for submission of Bid, if the 

nature of the amendment to the ITB justifies such an extension. 

 
C. PREPARATION OF BID 

 
12. Cost 

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 

regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the procurement process. 

 

13. Language 

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 

be written in the language (s) specified in the Data Sheet (DS No.  4).  Any printed literature furnished 

by the Bidder written in a language other than the language indicated in the Data Sheet, must be 

accompanied by a translation in the preferred language indicated in the Data Sheet. For purposes of 

interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, the version 

translated into the preferred language shall govern. Upon conclusion of a contract, the language of 

the contract shall govern the relationship between the contractor and UNDP. 

 

14. Bid Submission Form 

 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this ITB. 

 
15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 

as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 

organization/firm, the list of projects/contracts (both completed and on-going, both domestic 

and international) which are related or similar in nature to the requirements of the ITB, 

manufacturing capacity of plant if Bidder is a manufacturer,  authorization  from  the manufacturer 

of the goods if Bidder is not a manufacturer, and proof of financial stability and adequacy of 

resources to complete the delivery of goods and provision of related services required by 

the ITB (see ITB Clause 18 and DS No. 26 for further details). The same shall apply to any 

other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the Bidder’s 

response to the Schedule of  Requirements  and  Technical  Specifications  by identifying the 

specific components proposed; how  each  of the requirements shall be  met point by point; 

providing a detailed specification and description of the goods required, plans and  drawings  

where  needed;  the  essential  performance  characteristics,  identifying  the works/portions of 

the work that will be subcontracted; a list of the major subcontractors, and demonstrating how 

the bid  meets  or  exceeds  the  requirements,  while  ensuring appropriateness of the bid to the 
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local conditions and the rest of the project operating environment during the entire life of the 

goods provided. Details of technical bid must be laid out and supported by an Implementation 

Timetable, including Transportation and Delivery Schedule where needed, that is within the 

duration of the contract as specified in the Data Sheet (DS no. 29 and 30). 

 

Bidders must be fully aware that the goods and related services that UNDP require may be 

transferred, immediately or eventually, by UNDP to the Government partners, or to an entity 

nominated by the latter, in accordance with UNDP’s policies and procedures. All bidders are 

therefore required to submit the following in their bids: 

 
a) A statement of whether any import or export licenses are required in respect of the 

goods to be purchased or services to be rendered, including any restrictions in the country 

of origin, use or dual use nature of the goods or services, including any disposition to end 

users; 

b) Confirmation that the Bidder has obtained license of this nature in the past, and have an 

expectation of obtaining all the necessary licenses, should their bid be rendered the 

most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 

be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 

of the technical bid, clearly defining their roles and responsibilities. CVs should establish 

competence and demonstrate qualifications in areas relevant to the requirements of this ITB. 

 

In complying with this section, the Bidder assures and confirms to UNDP that the personnel 

being nominated are available to fulfil the demands of the Contract during its stated full term. 

If any of the key personnel later becomes unavailable, except for unavoidable reasons such as 

death or medical incapacity, among other possibilities, UNDP reserves the right to render the 

Bid non-responsive. Any deliberate substitution of personnel arising from u na vo i da b le  

reasons, including delay in the implementation of the project of programme through no fault 

of the Bidder, shall be made only with UNDP’s acceptance of the justification for substitution, 

and UNDP’s approval of the qualification of the replacement who shall be either of equal or 

superior credentials as the one being replaced. 

 

15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and 

reject the Bid, in the event of any or any combination of the following conditions: 

 

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 

b) If the Bid Security amount is found to be less than what is required by UNDP as indicated 

in the Data Sheet (DS no. 9), or; 

c) In the case the successful Bidder fails: 

i. to sign the Contract after UNDP has awarded it; 

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 

iii. to furnish Performance Security, insurances, or other documents that UNDP may 

require as a condition to rendering effective the contract that may be awarded to 

the Bidder. 

 

16. Price Schedule 

 

The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all 

major cost components associated with the goods and related services, and the detailed breakdown 

of such costs. All goods and services described in the Technical Bid must be priced separately on a 

one-to-one correspondence.  Any output and activities described in the Technical Bid but not priced 
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in the Price Schedule, shall be assumed to be included in the prices of the items or activities, as well 

as in the final total price of the bid. 

 

17. Currencies 
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However, 

where Bids are quoted in different currencies, for the purposes of comparison of all Bid: 

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of submission 

of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted in 

another currency different from the preferred currency as per Data Sheet (DS no. 15), then 

UNDP shall reserve the right to award the contract in the currency of UNDP’s preference, 

using the conversion method specified above. 

 

18. Documents Establishing the Eligibility and Qualifications of the Bidder 

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified vendor, 

using the forms provided under Section 5, Bidder Information Forms. In order to award a 

contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. These 

include, but are not limited to the following: 

 

a) That, in the case of a Bidder offering to supply goods under the Contract which the Bidder did 

not manufacture or otherwise produce, the Bidder has been duly authorized by the goods’ 

manufacturer or producer to supply the goods in the country of final destination; 

b) That the Bidder has the financial, technical, and production capability necessary to perform 

the Contract; and 

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 

UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors. 

 

18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found to 

have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 

b) any one of them receive or have received any direct or indirect subsidy from the other/s; 

or 

c) they have the same legal representative for purposes of this ITB; or 

d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 

another Bidder regarding this ITB process; 

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 

another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 

received for this ITB process. This condition does not apply to subcontractors being included 

in more than one Bid. 

 

 

 

19. Joint Venture, Consortium or Association 

 

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium or 

association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 

have designated one party to act as a lead entity, duly vested with authority to legally bind the 

members of the joint venture jointly and severally, and this shall be duly  evidenced  by  a  duly notarized 

Agreement among the legal entities, which shall be submitted along with the Bid; and (ii) if they are 

awarded the contract, the contract shall be entered into, by and between UNDP and the designated 
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lead entity, who shall be acting for and on behalf of all entities that comprise the joint venture. 

 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 

shall not be altered without the prior written consent of UNDP. Furthermore, neither the lead 

entity nor the member entities of the joint venture can: 

 

a) Submit another Bid, either in its own capacity; nor 

b) As a lead entity or a member entity for another joint venture submitting another Bid. 

 
The description of the organization of the joint venture/consortium/association must clearly define 

the expected role of each of the entity in the joint venture in delivering the requirements of the ITB, 

both in the bid and in the Joint Venture Agreement. All entities that comprise the joint venture 

shall be subject to the eligibility and qualification assessment by UNDP. 

 

Where a joint venture is presenting its track record and experience in a similar undertaking as those 

required in the ITB, it should present such information in the following manner: 

 

a) Those that were undertaken together by the joint venture; and 

b) Those that were undertaken by the individual entities of the joint venture expected to be 

involved in the performance of the services defined in the ITB. 

 
Previous contracts completed by individual experts working privately but who are permanently or 

were temporarily associated with any of the member firms cannot be claimed as the experience of 

the joint venture or those of its members, but should only be claimed by the individual experts 

themselves in their presentation of their individual credentials. 

 

If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 

value for money, UNDP shall award the contract to the joint venture, in the name of its designated 

lead entity, who shall sign the contract for and on behalf of all the member entities. 

 

20. Alternative Bid 

 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be considered. 

Where the conditions for its acceptance are met, or justifications are clearly established, UNDP 

reserves the right to award a contract based on an alternative bid. 

 

 

21. Validity Period 

 
21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid for a 

shorter period shall be immediately rejected by UNDP and rendered non-responsive. 

21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid. The request and the responses 

shall be made in writing, and shall be considered integral to the Bid. 

 

22. Bidder’s Conference 

 
When appropriate, a Bidder’s conference will be conducted at the date, time and location specified 

in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, however, shall 

not result in disqualification of an interested Bidder. Minutes of the Bidder’s conference will be 

either posted on the UNDP website, or disseminated to the individual firms who have registered or 

expressed interest with the contract, whether or not they attended the conference.  No verbal statement 

made during the conference shall modify the terms and conditions of the ITB unless such statement 

is specifically written in the Minutes of the Conference, or issued/posted as an amendment in the 

form of a Supplemental Information to the ITB. 
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D. SUBMISSION AND OPENING OF BID 

 
23. Submission 

 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together in 

one and the same envelope, delivered either personally, by courier, or by electronic method 

of transmission. If submission will not be done by electronic means, the Technical Bid and 

Price Schedule must be sealed together in an envelope whose external side must: 

 

a) Bear the name of the Bidder; 

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and 

c) Bear a warning not to open before the time and date for Bid opening as specified in the 

Data Sheet (DS no. 24). 

 
If the envelope is not sealed nor labeled as required, the Bidder shall assume the 

responsibility for the misplacement or premature opening of Bid due to improper sealing and 

labeling by the Bidder. 

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23). When the Bid is expected to be in transit for more than 24 hours, the Bidder must ensure 

that sufficient lead time has been provided in order to comply with UNDP’s deadline for 

submission. UNDP shall indicate for its record that the official date and time of receiving the 

Bid is the actual date and time when the said Bid has physically arrived at the UNDP premises 

indicated in the Data Sheet (DS no. 20). 

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 

the others as “Copy of Bid”. The two envelopes, consisting of original and copies, shall then be 

sealed in an outer envelope. The number of copies required shall be as specified in the Data 

Sheet (DS no. 19). In the event of any discrepancy between the contents of the “Original Bid” 

and the “Copy of Bid”, the contents of the original shall govern. The original version of the 

Bid shall be signed or initialed by the Bidder or person(s) duly authorized to commit the 

Bidder on every page. The authorization shall be communicated through a document evidencing 

such authorization issued by the highest official of the firm, or a Power of Attorney, 

accompanying the Bid. 

 

 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 

the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 

as Section 10. 

 

 

 

 
24. Deadline for Submission of Bid and Late Bids 

 

Bid must be received by UNDP at the address and no later than the date and time specified in the 

Data Sheet (DS no. 20 and 21). 

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid 

received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 

returned unopened to the Bidder. 

 

 



                                                                                                                                                                                                                             9 
 

25. Withdrawal, Substitution, and Modification of Bid 

 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 

material deficiencies in providing information requested by UNDP, or lack clarity in the 

description of goods and related services to be provided, may result in the rejection of the 

Bid. The Bidder shall assume any responsibility regarding erroneous interpretations or 

conclusions made by the Bidder in the course of understanding the ITB out of the set of 

information furnished by UNDP. 

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 

representative, and shall include a copy of the authorization (or a Power of Attorney). The 

corresponding substitution or modification of the Bid must accompany t h e  r e s p ec t i ve  

written notice. All notices must be received by UNDP prior to the deadline for submission 

and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 

require copies). The respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” or MODIFICATION”. 

 

25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 

 
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Bid and the expiration of the period of Bid validity specified by the Bidder 

on the Bid Submission Form or any extension thereof. 

 

26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 

(2) Members. If electronic submission is permitted, any specific electronic Bid opening procedures 

shall be as specified in the Data Sheet (DS no. 23). 

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 

number of folders/files and all other such other details as UNDP may consider appropriate, will be 

announced at the opening. No Bid shall be rejected at the opening stage, except for late submission, 

for which the Bid shall be returned unopened to the Bidder. 

 

 

27. Confidentiality 

 
Information relating to the examination, evaluation, and comparison of Bid, and the recommendation 

of contract award, shall not be disclosed to Bidders or any other persons not officially concerned with 

such process, even after publication of the contract award. 

 

Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 

Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 

In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a debriefing. 

The purpose of the debriefing is discussing the strengths and weaknesses of the Bidder’s submission, 

in order to assist the Bidder in improving the bid presented to UNDP. The content of other bid 

and how they compare to the Bidder’s submission shall not be discussed. 

 

E. EVALUATION OF BID 

 
28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 

documentary requirements, whether the documents have been properly signed, whether or not the 
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Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist financiers, 

and in UNDP’s list of suspended and removed vendors, and whether the Bid are generally in order, 

among other indicators that may be used at this stage. UNDP may reject any Bid at this stage. 

 
29. Evaluation of Bid 

 
29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 

Terms and Conditions and Special Conditions have been accepted by the Bidder without any 

deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation provided, 

applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no changes may be 

made by UNDP in the criteria after all Bids have been received. 

 

29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to its 

satisfaction the validity of the information provided by the Bidder.  Such post-qualification shall 

be fully documented and, among those that may be listed in the Data Sheet (DS No.33), may 

include, but need not be limited to, all or any combination of the following: 

 
a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted; 

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based on 

what has so far been found by the evaluation team; 

c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, or 

any other entity that may have done business with the bidder; 

d) Inquiry and reference checking with other previous clients on the quality of performance on 

on-going or previous contracts completed; 

e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 

 

 

f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 

g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 

 
30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 

any Bidder to clarify its Bid. 

 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding the 

written communication, no change in the prices or substance of the Bid shall be sought, offered, or 

permitted, except to provide clarification, and confirm the correction of any arithmetic errors discovered 

by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 

 

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 

a request by UNDP, shall not be considered during the review and evaluation of the Bid. 

  

31. Responsiveness of Bid 

 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself. 

 
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 

of the ITB without material deviation, reservation, or omission. 
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If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 

made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 

32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or omissions 

in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 

 
32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 

necessary information or documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities or omissions in the Bid related to documentation requirements. Such 

omission shall not be related to any aspect of the price of the Bid. Failure of the Bidder to comply 

with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as follows: 

 

a) If there is a discrepancy between the unit price and the line item total that is obtained by 

multiplying the unit price by the quantity, the unit price shall prevail and the line item total 

shall be corrected, unless in the opinion of UNDP there is an obvious misplacement of the 

decimal point in the unit price, in which case the line item total as quoted shall govern and 

the unit price shall be corrected; 

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to the above. 

 
32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 

 
F. AWARD OF CONTRACT 

 
33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 

33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non- 

responsive, and to reject all Bids at any time prior to award of contract, without incurring 

any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s action.  

Furthermore, UNDP is not obligated to award the contract to the lowest price offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are found 

to appear in the UN’s Consolidated List of Individuals and Entities with Association to 

Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN 

Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 

lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/ 

 

34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 

eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 

and Technical Specification, and has offered the lowest price (See DS No. 32). 

 
35. Right to Vary Requirements at the Time of Award 

 
At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 

related services, by up to a maximum twenty- f i v e  per cent (25%) of the total offer, without any 

change in the unit price or other terms and conditions. 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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36. Contract Signature 

 
Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 

and date the Contract and return it to UNDP. 

 

Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this provision 

shall constitute sufficient grounds for the annulment of the award, and forfeiture of the Bid Security 

if any, and on which event, UNDP may award the Contract to the Bidder with the second highest 

rated Bid, or call for new Bid. 

 

37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 8 

and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a Performance 

Security will be required, the submission of the said document, and the confirmation of its acceptance 

by UNDP, shall be a condition for the effectivity of the Contract that will be signed by and between 

the successful Bidder and UNDP. 

 
38. Bank Guarantee for Advanced Payment 

 
Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 

payment(s) on contracts (i.e., payments without having received any outputs). In the event that the 

Bidder requires an advanced payment upon contract signature, and if such request is duly accepted 

by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed the amount 

of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same amount 

as the advanced payment. A bank guarantee for advanced payment shall be furnished in the form 

provided in template provided by UNDP. 

 
39. Vendor Protest 

 
UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms not 

awarded a purchase order or contract through a competitive procurement process.  In the event that 

a Bidder believes that it was not treated fairly, the following link provides further details regarding 

UNDP vendor protest procedures:  http://www.undp.org/procurement/protest.shtml.  

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 

DATA SHEET 

The following data for the supply of goods and related services shall complement / supplement the provisions 

in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and the Data Sheet, 

the provisions in the Data Sheet shall prevail. 

 

DS 

No. 

Cross Ref. to 

Instructions 

 

Data 
 

Specific Instructions / Requirements 

1   Project Title: FFIS 

2  Title of Goods/Services/Work   

Required: 
ITB-033/17 Renovation of Al Hamdaniya 

Hospital - Ninawa Governorate / Phase 1 

 
3  Country:  Iraq 

4 C.13 Language of the Bid: ☒ English 

5 C.20 Conditions for Submitting 

Bid for Parts or sub-parts of 

the Total Requirements 

 

 

☒  Not Allowed.   

6 C.20 Conditions for 

Submitting Alternative 

Bid 

☒ Shall not be considered 

7 C.22 A Site visit will be held on: 

 

 

 

 

 
 

  ☒ The bidders are required to conduct the physical site 
visit for complete understanding of Scope of Work prior 
sending the formal bid to UNDP. The site visit will be 
organized on 13 February between 11:00 till 13:00 hours 
(Iraq Time) 
Focal Person:  

Engineer Sadeem Ismail Mobile: +964 (0) 751-020-0907 
 

 

 

 

8 C.21.1 Period of Bid Validity 

commencing on the 

date of bid opening 

☒ 120 days 

9 B.9.5 

C.15.4 b) 

Bid Security ☒ Required equal to US$25,000/-  

In the name of Resident Representative, UNDP Iraq. The 

original bid Security must be sent to the following address: 

UN Compound, 100 Meter Road, Erbil Iraq.  

Attn: Benjamin Arthur 

Note: Bids without bid security will not be accepted and 

will not be included in the evaluation process.  

Copy of the bid security must be submitted along with 

the Offer. 
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10 B.9.5 Acceptable forms of Bid 

Security 
2

 

☒ Bank Guarantee in the name of Resident Representative, 

UNDP Iraq; 

☒ Bank Guarantee (See Section 8 for template) 

☒ Any Bank-issued Check / Cashier’s Check / Certified 

Check 

11 B.9.5 

C.15.4 a) 

Validity of Bid Security ☒ 120 Days  

12  Advanced Payment 

upon signing of contract 

 

 

 

 

 ☒ Not allowed 

 

 

 

 

   

 

13  Liquidated Damages ☒ Will be imposed under the following conditions: 

0.5% of contract for every day of delay, up to a 

maximum duration of 1 calendar month.   

Thereafter, the contract may be terminated; 

14 F.37  Performance Security ☒ Required 

Amount :10% of total  contract value i n  Fo r m  

o f :  

a. Bank guarantee OR Cert ified Cheque issued 

by a reputable bank (shall be in accordance with 

Form included in the Invitation to Bid (Section-

9); 

b. Should be submitted within 7 days upon issuance 

of letter of intent/contract.  

c. The proceeds of the Performance Security shall 

be payable to UNDP as a compensation for any 

loss resulting from the Contractor’s failure to 

complete its obligations under the contract. 

d. The Performance Security shall be denominated 

in the currency of the contract valid for a period 

of 12 months to cover defect liability period. 

e. If, within 12 months after the goods/system have 

been put into service, any defects are discovered 

or arise in the normal course of usage, the 

Supplier shall remedy the defect either by 

replacement or by repair;  

f. Upon successfully completion of Defect Liability 

period of 12 months and upon issuance of final 

completion certificate, UNDP will return the 

Performance Security to the bidder. Please 

refer to general terms and conditions clause 47.1 

 

15 C.17 

C.17.

2 

Preferred Currency of Bid and 

Method for Currency 

conversion 

☒ United States Dollars (US$) 

 
Reference date for determining UN Operational 

Exchange Rate: closing date of submission of bids 
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16 B.10.1 Deadline for submitting 

requests for 

clarifications/ questions 

4(Four)  days before the submission date. 

17 B.10.1 Contact Details for 

submitting 

clarifications/questions
3

 

Focal Person in UNDP: Benjamin Arthur 

Procurement Specialist 

        benjamin.arthur@undp.org 

  

 

 

 

 

18 B.11.1 Manner of Disseminating 

Supplemental Information 

to the ITB and 

responses/clarifications to 

queries 

 

☒ Direct communication to prospective Bidders by 

email  

☒ Direct communication to prospective Bidders by 

email or fax, and Posting on the website 

http://www.iq.undp.org/ 

 

    
19 D.23.3 No. of copies of Bid that must 

be submitted 

Please refer to DS 23 (electronic submission) 

20 D.23.1 

b) 

D.23.2 

D.24 

Bid submission address Please refer to DS 23 (electronic submission) 

21 C.21.

1 

D.24 

Deadline of Bid Submission Date and Time: 

22 February 2017 14:00  

22 D.23.2 Manner of Submitting Bid ☒ Electronic submission of Bid 

23 D.23.

2 

D.26 

Conditions and Procedures for 

electronic submission and 

opening, if allowed 

☒ Official Address for e-submission: 

bids.iraq.sc@undp.org 
☒ Format: PDF files only 

☒ Max. File Size per transmission: 5MB 

☒ Max. No. of transmission: no limit 

☒ No. of copies to be transmitted: 5 

   ☒ Mandatory subject of email:  

I T B  0 3 3 / 1 7 -   Renovation of Al Hamdaniya 

Hospital – Ninawa Governorate-Phase 1” 
+  ( C o m p a n y  N a m e )  

☒ Time Zone to be Recognized: Erbil local time. 

24 D.23.1 c) Date, time and venue for 

opening of Bid 

Date and Time: 22 February 2017 15:00 in the 

presence of Committee formed by UNDP 

 
25  Evaluation method to be used 

in selecting the most 

responsive Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the 

Technical Requirements; and 

☒ Technically qualified and responsive bid and offering 

the lowest price for complete requirement;  

 

qualified/responsive Bid 

http://www.iq.undp.org/
mailto:benjamin.arthur@undp.org
mailto:bids.iraq.sc@undp.org
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26 C.15.1 Required Documents that 

must be Submitted to 

Establish Qualification of 

Bidders (In “Certified 

True Copy” form only) 

Minimum Qualifying 

Criteria (Clauses 9.1 & 

9.2) 

 

يرجى قراءة هذه الفقرة بعناية 

تامة وتقديم كافة المستمسكات 

والاوراق المطلوبة كاملة دون 

 نقصان

☒ Company Profile, which should not exceed fifteen 

(15) pages; 

☒ Section 4: Bid Submission Form duly signed and 

stamped. 

☒ Section 5: Documents Establishing the 

Eligibility and Qualifications of the Bidder and 

Joint Venture 

☒ Section 6: Technical Bid Form. 

☒ Section 7: Properly filled-in Priced BOQs as per 

the format with company stamp and signature; 

 Bidder should provide submitted BoQ in 

PDF & Excel formats. In case of 

discrepancy between the signed and soft 

copy, the hard copy unit price will 

prevail; 

☒ Implementation Timetable and well define work 

schedule as per the UNDP requirement; 

☒ C. Vs of the project/ personnel including the 

qualification and experience of the Team Leader and 

all other personnel to be assigned to the project. 

☒  Statement of Satisfactory Performance from the 

Top Three Clients in terms of Contract Value executed 

during the past five years. 

☒ Last three years Audited Financial Statement 

(Income Statement and Balance Sheet) including 

Auditor’s Report for the past three years; (2013-2014-

2015) UNDP shall verify the financial capacity of the 

bidder and has the authority to seek references from 

concerned parties & banks on the bidder’ financial 

standing.   

 

UNDP has the right to reject any bid if submitted by a 

contractor whom investigation leads to a result that he 

is not Financially capable and/ or had serious financial 

problems. 

 ☒ Certificate of Registration of the business; 

including Articles of Incorporation, or equivalent 

document if Bidder is not a corporation. Interested 

firms must have appropriate permission/registration 

from relevant Government body to operate in 

Country. 

 

☒ List and   value of on-going projects with contact 

details and amount; 

 

 ☒ List and value of similar projects performed for the 

last 3 years, plus client’s contact details who may 

be contacted for further information on those 

contracts. A minimum number of 3 contracts, 

implemented over the past 3 years. 
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27  Other documents that may be 

submitted to Establish 

Eligibility 

As per the evaluation criteria mentioned under 32 

28 C.15 Structure of the Technical Bid 

and List of Documents to be 

Submitted 

Technical bid should be prepared and documents 

submitted as per Section 2, Clause 15 (Instruction to 

Bidders) and as per Section 3a (Schedule of 

Requirements and Technical Specifications) and 

Section 3b (Related Services) and data listed under 

Section 6 Technical Bid Form; 

 

Please use the list of documents included into the set 

of Bid Documentation in order to determine the 

documents necessary for submission. 

29 C.15.2 Latest Expected date for 

commencement of Contract 

 21 March 2017  

Note: The Contractor must start the construction 

work within one-week timeframe upon receipt of 

signed notice of commencement from UNDP 

Project Engineer 

30 C.15.2 Expected duration of contract 120 Calendar Days from the date of receipt of 

handover certificate from UNDP Engineer; 

31  UNDP will award the contract 

to: 

      ☒ One prospective Bidder who will be 

considered technically qualified and offers lowest 

price 
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32 F.34 Criteria for the Award 

and Evaluation of Bid 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Award Criteria 

☒ Non-discretionary “Pass” or “Fail” rating on the detailed 

contents of the Schedule of Requirements and Technical 

Specifications 

☒ Technically qualified and responsive bid and offering the 

lowest price for complete requirement; 

☒ Compliance on the following qualification 

requirements: 

Bid Evaluation Criteria 

☒ Minimum 3 years’ experience in rehabilitation of 

Secondary and/or Tertiary Care Health Facilities  

☒ Compliance with Special and General Conditions 

specified by these Solicitation Documents. (Bid Submission 

Form) 

☒ Compliance with start-up, delivery or installation 

deadlines set by the procuring entity. 

  

☒ Average annual turnover should be => US$750,000/-  

UNDP has the right to reject any bid if submitted by a 

contractor whom investigation leads to a result that he is not 

Financially capable and/ or had serious financial problem; 

☒ Detailed implementation work plan starting from Contract 
signature to project completion and handover.  The work 
plan must show detailed list of tasks, duration, and allocated 
resources per task. 

☒ Qualification of Key personnel to be assigned to the 

contract.  One Site Engineers with 3 years of experience having 

Civil Engineering. 1 Site supervisors/Quantity Surveyor with 

three years of experience with Bachler Degree in Civil; 

 

Price Deviation: 

 ☒ Bidders shall quote reasonable bid prices with an 

acceptable margin of deviation in comparison to the real market 

prices at the time of bids preparation  

 

In case of Unbalanced pricing (i.e. despite an acceptable total 

evaluated price, the price of one or more BoQ line items is 

significantly over or understated), UNDP had the right to reject 

the unbalanced bid if it determines that the lack of balance does 

pose an unacceptable Risk to UNDP. 

Risk to UNDP 
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33 

 

 

 

 

 

E.29 

 

 

 

 

 

Post qualification Actions 

 ☒ Verification of accuracy, correctness and authenticity of 

the information provided by the bidder on the legal, technical 

and financial documents submitted; 

 ☒ Validation of extent of compliance to the ITB 

requirements and evaluation criteria based on what has so 

far been found by the evaluation team; 

 ☒ Inquiry and reference checking with Government 

entities with jurisdiction on the bidder, or any other entity 

that may have done business with the bidder; 

 ☒ Inquiry   and   reference   checking   with   other 

previous clients on the quality of performance on ongoing or 

previous contracts completed; 

☒ Meetings between UNDP Project Engineer, Bidder, etc. 

34  Conditions for 

Determining Contract 

Effectivity 

 ☒ UNDP’s receipt of Performance Bond 

 ☒ UNDP’s approval of plans, drawings, samples, etc. 

 ☒ UNDP’s Handover of Site to Contractor 

 ☒ Contract signature of the civil works by both UNDP and 

Contractor; 

☒ Provision of Liability Insurance as per clause 23 of the 

General Terms and Conditions for Works; 

35  Other Information 

Related to the ITB 

N/A  

36   

 

Documents Establishing 

Conformity of Equipment 

Incorporated into the 

Works 

 

Where electrical and mechanical goods and 

equipment form part of the Works, the Bidder shall 

also furnish as part of its Bid, documents establishing 

the conformity to the Bidding Documents of all 

equipment and related services, which the Bidder 

proposes to supply under the contract 

 

The documentary evidence of conformity to the 

Bidding Documents may be in the form of literature, 

drawings, and data, and shall consist of detailed 

description of the essential equipment. 
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Section 3: Schedule of Requirements and Technical Specifications 
 

Section 3a: Required Services 

The Contractor is requested to perform the following services: 

Renovation of Al Hamdaniya Hospital – Ninawa Governorate-Phase 1” 

To perform the proposed services, the Contractor will work in close coordination and consultation with the technical 

team and  UNDP Project Engineer. 

 

The Contractor is required to perform/execute the work according to the Bill of Quantities, and Technical 

Specifications. 

 

The Contractor shall visit the designated site to become familiar with the condition of the work areas, the vicinity 

and the free space available for doing the work and storage of materials required for the execution of work. It is the 

bidders’ responsibility to do research about the terrain and geographical conditions of the site before submitting bids. 

 

In general, the Contractor should become familiar with all prevailing conditions and circumstances which may affect 

the manner in which he will perform the work. 

 

The prices proposed by the Contractor in the bill of quantities after the site visit shall be considered to include all that 

is required to carry out the work under the local conditions and the foreseeable and unforeseeable expenses which 

will be required to complete the work. 

 

The Contractor shall implement the Project based on a detailed work plan which shall be approved by the Project 

Engineer. The contractor is expected to produce/perform works which conforms in quality/quantity and accuracy 
of detailed specification.  The Contractor is to institute a quality control system to ensure adequate monitoring of the 

works progress at all times. 

 

1. TERMS OF DELIVERY 

 
The renovation works to be executed is to be completed within 120 Calendar Days from the date of site 

handover.  

 

Section 3b: Related Services 

S. No. Item/s to be Supplied
4
 

 
Qty. 

 
Description/ 

Specifications 

of Goods 

 
Related 

Services 

 
Contract Duration 

 1 Renovation of Al Hamdaniya 

Hospital – Ninawa 

Governorate-Phase 1” 

 

   1    As per BoQ  As per BoQ     120 Calendar Days 

 

 
Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of the 

following additional requirements, conditions, and related services pertaining to the fulfillment of the 

requirements: 

 

Delivery Terms of the 

Equipment  
DAP  

 

Exact Address Renovation of Al Hamdaniya Hospital – Ninawa Governorate-

Phase 1” 

 



21 
 

Testing Requirements 
All construction materials should be tested according to construction 

w o r ks  spec i f i ca t ion .  

 Technical Support Requirements   As per the BoQ. 

 Duration of Contract  120 calendar Days  

 Payment Terms (max advanced 

payment is 20% of total price as 

per UNDP policy) upon receipt of 

Bank Guarantee  

Payment within 30 days upon UNDP’s acceptance of the works as 

based on written acceptance certificate of completion of works. 

Conditions for Release of 

Payment 

Satisfactory completion of the required services as per the 

BOQs/specifications duly certified by the UNDP Project and 

Project  Manager,  FFIS UNDP 
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Section 4: Bid Submission Form 
 

(This should be written in the Letterhead of the Bidder. Except for indicated fields, no changes may be 

  made in this template.)   

 
To: 

Dear Sir/Madam: 

We, the undersigned, hereby offer to supply the goods and related services required for “ITB-033/17 

Renovation of Al Hamdaniya Hospital – Ninawa Governorate-Phase 1” 

” in accordance with your Invitation to Bid dated on 1 February 2017, We are hereby submitting our Bid, 

which includes the Technical Bid and Price Schedule. 
We hereby declare that: 

 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification; 

b) We are currently not on the removed or suspended vendor list of the UN or other such lists of 

other UN agencies, nor are we associated with, any company or individual appearing on the 

1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 

our operation as a going concern; and 

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 

the UN or UNDP. 

 

We confirm that we have read, understood and hereby fully accept the Schedule of Requirements 

and Technical Specifications describing the duties and responsibilities required of us in this ITB, and the 

General Terms and Conditions of UNDP’s Standard Contract for this ITB. 

 

We agree to abide by this Bid for 120 days. 

 
We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related services 

not later than the date indicated in the Data Sheet. 

We fully understand and recognize that UNDP is not bound to accept this Bid that we shall bear all 

costs associated with its preparation and submission, and that UNDP will in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the evaluation. 

We remain, yours sincerely, 

Authorized               Signature [In               full              and               initials]:     

N a me  and                               Title                               of                               Signatory:     

Name of                                                                                                                Firm:     

Contact Details: 
 

 

Pls. mark this with your corporate seal 
 

5 No deletion or modification may be made in this form.  Any such deletion or modification may lead to the rejection of the B id. 

Insert: Location

Insert: Date 
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder 

Bidder Information Form
6

 

 
Date: [insert date (as day, month and year] of Bid Submission] 

ITB No.: [insert number of bidding process] 

 
Page ________of ________ pages 

 

1.  Bidder’s Legal Name [ insert Bidder’s legal name] 

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 

Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 6. No. of staff in each 

Country 

7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Bidder’s legal address in country 

of registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any) 

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 

and outcomes, if already resolved. 

12.  Bidder’s Authorized Representative Information 
 

Name: [insert Authorized Representative’s name] 

Address: [insert Authorized Representative’s Address] 

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

14. Attached are copies of original documents of: 

□ All eligibility document requirements listed in the Data Sheet 

□ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or 

Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

□ If case of Government corporation or Government-owned/controlled entity, documents 

Establishing legal and financial autonomy and compliance with commercial law. 
 

6 
The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Joint Venture Partner Information Form (if Registered)
 7

 

 
Date: [insert date (as day, month and year) of Bid Submission] 

ITB No.: [insert number of bidding process] 

 

Page ________ of ________ pages 

 

1.    Bidder’s Legal Name: [insert Bidder’s legal name] 

2.    JV’s Party legal name: [insert JV’s Party legal name] 

3.    JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country 

of registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 

and outcomes, if already resolved. Click here to enter text. 

13.  JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 

Address: [insert address of JV’s Party authorized representative] 

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original 

documents] 

□ All eligibility document requirements listed in the Data Sheet 

□ Articles of Incorporation or Registration of firm named in 2. 

□ In case of government owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law. 

 

 

 

 

 

 

 

 
 

7 
The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form 
 

 

 

 
 

Name of Bidding Organization / Firm:  

Country of Registration:  

Name of Contact Person for this Bid:  

Address:  

Phone / Fax:  

Email:  
 
 

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary 

for the performance of this requirement. 

 
1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm 

submitting the Bid, its legal mandates/authorized business activities, the year and country of 

incorporation, and approximate annual budget, etc. Include reference to reputation, or any history of 

litigation and arbitration in which the organization / firm has been involved that could adversely 

affect or impact the delivery of goods and/or performance of related services, indicating the status/result 

of such litigation/arbitration. 

 
1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and 

Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to 

engage into the contract.  Include any indication of credit rating, industry rating, etc. 

 
1.3. Track Record and Experiences:  Provide the following information regarding corporate 

experience within at least the last five (5) years which are related or relevant to those required for 

this Contract. 

 

Name of 

project 

Client Contract 

Value 

Period 

of 

activity 

Types of 

activities 

undertaken 

Status or 

Date 

Completed 

References 

Contact Details 

(Name, Phone, 

Email) 

       

       

       

       
 

 

 

 

 
 

8 
Technical Bids not submitted in this format may be rejected. 

 

    ITB-033/17 Renovation of Al Hamdaniya Hospital – Ninawa Governorate-Phase 1” 
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SECTION 2  - S C O P E  OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED 

SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the 

specific components proposed, addressing the requirements, as specified, point by point; providing 

a detailed description of the essential performance characteristics proposed; and demonstrating 

how the proposed bid meets or exceeds the specifications. 

 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating 

clearly how they comply with the technical specifications required by the ITB (see below table); 

describe how the organization/firm will supply the goods and any related services, keeping in mind 

the appropriateness to local conditions and project environment. 

 

 

Item 

No 

Description/ 

Specification 

of Goods 

 
Source/ 

Manufacturer 

 
Country 

of Origin 

 
Qty. 

Quality 

Certificate/ Export 

Licenses, etc. 

(indicate all that 

applies and if 

attached) 

      

A supporting document with full details may be annexed to this section 

 
2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s 

internal technical and quality assurance review mechanisms, all the appropriate quality certificates, 

export licenses and other documents attesting to the superiority of the quality of the goods and 

technologies to be supplied. 

 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for 

this project for reporting to the UNDP and partners, including a reporting schedule. 

 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage 

of the work, the rationale for such, and the roles of the proposed sub-contractors. Special attention 

should be given to providing a clear picture of the role of each entity and how everyone will function 

as a team. 

 

2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this 

project that may impact achievement and timely completion of expected results as well as their 

quality.  Describe measures that will be put in place to mitigate these risks. 

 

2.6 Implementation Timelines: The Bidder shall submit a Gantt chart or P r o j e c t  S c h e d u l e  

indicating the detailed sequence of activities that will be undertaken and their corresponding timing. 

 

2.7. Partnerships (Optional): Explain any partnerships with l o c a l , i n t e r n a t i o n a l  o r  o t h e r  

organizations that are planned for the implementation of the project. Special attention should be 

given to providing a clear picture of the role of each entity and how everyone will function as a 

team. Letters of commitment from partners and an indication of whether some or all have successfully 

worked together on other previous projects is encouraged. 

 

2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this 

project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 

2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with 

the definition of “conflict” under Section 4 of this document, if any. 

2.10 Other: Any other comments or information regarding the bid and its implementation. 
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SECTION 3: PERSONNEL 

 
3.1 Management Structure: Describe the overall management approach toward planning and 

implementing the contract.  Include an organization chart for the management of the contract, if 

awarded. 

 

3.2 Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each 

personnel involved in the implementation of the contract.  Where the expertise of the personnel is 

critical to the success of the contract, UNDP will not allow substitution of personnel whose 

qualifications had been reviewed and accepted during the bid evaluation.  (If substitution of such 

personnel is unavoidable, substitution or replacement will be subject to the approval of UNDP. No 

increase in costs will be considered as a result of any substitution). 

 

3.3 Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and 

general staff) that will be provided to support the implementation of this project. CVs should 

demonstrate qualifications in area of expertise relevant to the Contract.  Please use the format below: 

 Name:   

 Role in Contract Implementation:   

 Nationality:   

 Contact information:   

 Countries of Relevant Work 

Experience: 

  

 Language Skills:   

 Education and other Qualifications:   

 Summary of Experience: Highlight experience in the region and on similar projects.  

 Relevant Experience (From most recent):  

 Period:  From – To Name of activity/ Project/ 

funding organization, if 

applicable: 

Job Title and Activities 

undertaken/Description of  

actual role performed: 

 

 e.g.     

 Etc.    

 Etc.    

 References (minimum of 3): Name 

Designation 

Organization 

Contact Information – Address; Phone; Email; etc. 

 

 Declaration: 

 
I confirm my intention to serve in the stated position and present availability to serve for the term of 

the proposed contract.  I also understand that any willful misstatement described above may lead to 

my disqualification, before or during my engagement. 

 
_________________________________________________ 

__________________________ 

Signature of the Nominated Team Leader/Member Date Signed 
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                                            Section 7: Price Schedule Form 
 

BOQ:  ITB-033/17 – Renovation of Al Hamdaniya Hospital – Ninawa Governorate-Phase 1” 

 

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 

 

1. All prices/rates quoted must be exclusive of all taxes, since the UNDP is exempt from taxes 

as detailed in Annex II, Conditions of Contract, Section, and Clause 18. 

2. The rates shall be used for the price analyses and evaluation purposes or any other requirements 

during the project implementation and shall be fixed and firm for the duration of the contract 

and any claim for price adjustment will not be entertained. The prices shall be inclusive of all 

facilities, office running cost, communication, transportation, and company overheads …. etc. 

3. The price of the items in the schedules (unless otherwise indicated) include: Supply of new and 

best quality materials approved by the supervisor engineer, manpower, instruments and installation, 

purchase or hire of machines and equipment used in the execution of the work and transport 

materials from stored areas and whatever necessary to provide best quality workmanship required 

for the respective works. 

4. The General Technical Specifications (GTS) of Iraq applies to all items unless otherwise stated 

as well as supervisor engineer instructions and approval. 

5. No new items shall be added unless otherwise expressly allowed for in the Schedules. 

6. Offers are expected to reflect realistic prices.  Any gross deviations from the prevailing market 

prices or unethical manipulations may cause the offeror to be disqualified.  

7. UNDP has the right to increase or decrease for any item quantity or minor modifications to 

the structures for the same unit price in the BOQ or to omit any item / structure considered not 

necessary without any compensation to the contractor. 

8. Any damage resulted from defect in execution by the Contractor on the executed works during 

the defects liability period (one year after Substantial completion of the work) should be repaired 

by the contractor and at his own expense and during a week after receiving a notice in writing 

from UNDP. 

9. If the Contractor fails to deliver the services within the time period(s) stipulated by the contract, 

UNDP shall, without prejudice to its other remedies under the contract, invoke Section 5: Special 

Conditions, Liquidated Damages. 

10. All electrical, sanitary and drinking water net installations should be tested and approved by 

the supervisor engineer upon completion of the works. 
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                                                                      Bill of Quantities  

                              Renovation Al Hamdaniya Hospital - Ninawa Governorate / Phase 1 

General Notes:                                                                                                                                    

 1.  Phase 1 includes the operation, obstetrics, Emergency departments                                                                

 2.  All works according to the instructions by the Site Engineer or his representative.                            

 3.  All the materials and equipment's supplied by the Contractor must be of best quality  

      (according to Iraqi standards) and in the case of equipment, in perfect working order. The Contractor must      

      provide samples of material for testing and approval by the site engineer before supplying.  

 4.  Removal of surplus material from site to an approved dumping area by local authorities. 

 5.  The Contractor must pay all the costs for the samples including any laboratory tests required. 

 6.  All the annexes are part of the BoQ. 

 7.  Warranty period: 2 years 

Item Description Unit Qty. Price$ Total $ 

Civil Works         

 

Maintain Windows                                                                           
Supplying materials, tools and manpower to remove the 

damaged glass and paste then install white glass 6 mm with 

high quality of paste. The work includes repainting the steel 

frame with oil paint and change the handle if it need with all 

requirements to complete a good work.  

 

 

 

M2 

 

 

 

50 

    

: تجهيز المواد والايدي العاملة والقيام بازالة الزجاج المتكسر  صيانة الشبابيك

 ملم ابيض مع صبغ مقاطع الشباك وتبديل اليدة اذا تطلب6وتركيب جديد بدله 

 الامر, مع كل مايلزم لاكمال العمل

        

 

Maintain Wooden Doors                                                               
Supply materials, tools and manpower to soften, refine the 

wooden frames and doors until defects disappear and the face 

be smooth then repaint by teak natural paint with wax, the 

work includes fix Aluminum sheet 30 cm at the bottom by 

nails, change the broken handles and hinges with new best 

quality and all required to complete the job.  

 

 

 

M2 

 

 

 

100 

    

: تجهيز المواد والايدي العاملة والقيام بصيانة الابواب الخشبية  ابواب خشبية

بصقل وتنعيم الملبن والباب مع ازالة كل العيوب ثم الصبغ بالدملوك مع التشميع 

سم تثبت في اسفل الباب مع  30بالوارنيش ثم تركيب صفيحة المنيوم عرض 

 تبديل اليدات والقلابات النتكسرة وكل ما يحتاجه العمل 

        

Maintain Steel Doors                                                                     
Supply materials, tools and manpower to maintain the steel 

doors by re fix the sheet plate, change the broken lock handle, 

hinges with best quality and all required to ensure the door be 

balance and easily open/close, the work includes repainting 

with 2 layers of oil paint with same old color. 

 

 

M2 

 

 

15 
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: تجهيز المواد والقيام بصيانة الابواب الحديدية باعادة تثبيت البليت ابواب حديدية

او المقاطع المتضررة مع تبديل الكيلون والقلابات واعادة الصبغ بالطلاء الدهني 

 بنفس اللون السابق , مع كل ما يتطلبه العمل من مواد 

        

PVC Windows                                                                                   
Supplying materials, tools and manpower to Install best 

quality of plastic windows PVC multi sizes teak color, the 

door made of welded plastic elements supported from inside 

by steel plate with heave hinges, heavy duty handle and 

double white glass 4mm. The work includes the removal of 

the old windows and repairing the edges by gypsum/cement 

plastering if it need with all required to complete the job. 

 

 

 

M2 

 

 

 

10 

    

 لون بالحديد مدعم بلاستيك شبابيك بتركيب والقيام تجهيزالمواد : بلاستيك شبابيك

 والقلابات اليدات من رصينة نوعية تركيب مع مزدوج ملم 4 زجاج وذو خشبي

 الحاجة عند الجبسي او الاسمنتي باللبخ الشبابيك حافات تصليح العمل يتضمن ,و

مواد من العمل مايتطلبه كل مع  

        

PVC Doors                                                                                         
Supplying materials, tools and manpower to Install best 

quality of PVC plastic doors multi sizes teak color with 

frame, size 1x2.1 m, the door made of welded plastic 

elements supported from inside by steel plate with heavy 

hinges, heavy duty lock handle and white glass 4mm.The 

door should be balance with easily close/open with all 

required to complete the job. The work includes replastering 

the edges by gypsum /cement plastering if it need with all 

required to complete the job.     

 

 

 

M2 

 

 

 

10 

    

 مع بالحديد مدعم بلاستيك باب بتركيب والقيام تجهيزالمواد : بلاستيك ابواب

نوعية باجود والقلابات الكيلون   مع  ملم 4 زجاج وذو خشبي لون1ز2*1 الملبن  

 الحاجة عند الجبسي او الاسمنتي باللبخ الشبابيك حافات تصليح العمل يتضمن ,

مواد من العمل مايتطلبه كل مع  

        

Auto gate                                                                                               
Supply materials, tool and manpower to install a gate with 

total area 4x2.1m with Aluminum frame, 10mm tempered 

white glass, mid auto opening slide gate 2x2.1 m, two leaves, 

Automatic opening and closing speed 

100~550mm/s(Adjustable), Opening time  0~9 seconds, 

Motor  DC 24V Brushless DC Servo Motor, Supply voltage  

Input AC 110V/220V;50-60Hz.The work includes all 

electrical and installation requirements to complete a good 

work.           

 

 

 

 

EA 

 

 

 

 

1 

    

: تجهيز مواد والعدد والايدي العاملة اللازمة لتركيب بوابة بوابة ذاتية الفتح 

ملم ،  10تتضمن اطار من الالمنيوم مع زجاج شفاف مقسى سمك  2.1*4بابعاد 

الانكليزية ثانية وحسب المواصفات المذكورة باللغة  9~0ذاتي الفتح بسرعة من 

 اعلاه مع كل ما يتطلبه اكمال العمل بصورة جيدة .

        

Floors Polishing                                                                                  
Supply materials, tools and manpower to soften and polish 

the mosaic tiles size 40*40 cm, the face should be fully 

smooth and clean using the suitable machines and all required 

to complete a good job 

 

 

M2 

 

 

1,000 
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: تجهيز المواد والعدد والايدي العاملة اللازمة لجلي وتلميع الكاشي  جلي الكاشي

سم بصورة جيدة وصقيلة والتنظيف باستخدام المكائن الملائمة مع  40* 40قياس 

 كل ما يتطلبه اكمال العمل بصورة جيدة .

        

Ceramic Repairing                                                                            
Supplying materials, tools and manpower to remove the 

damaged and broken porcelain wall/floor tiles and apply new 

ceramic tiles, using cement mortar, filling joints by white 

cement mortar, the new porcelain same type-texture-size as 

the exist. The work includes the removal of old damaged tiles 

and all requirements to complete the work. 

 

 

 

M2 

 

 

 

50 

    

: تجهيز مواد والعدد والايدي العاملة اللازمة لازالة الكاشي  السيراميك تصليح

البورسلين من الجدران والارضيات واعادة التطبيق بسيراميك او بورسلين جديد 

يحمل نفس مواصفات السيراميك القديم من حيث الشكل واللون والابعاد والجودة 

مع كل ما يتطلبه  باستخدام مونة الاسمنت مع درز المفاصل بمادة رابطة ملائمة

 اكمال العمل بصورة جيدة . 

        

Emulsion Painting                                                                          
Supplying materials, tools and manpower to paint the interior 

walls with three-layer emulsion paint, the job includes 

cleaning the walls, removing the dirt and dust before painting, 

repair all the gaps by past with all requirements to complete a 

good work.  

 

 

M2 

 

 

1,500 

    

: تجهيز المواد والعدد والايدي العاملة اللازمة لطلاء الجدران  طلاء امولشن

الداخلية بثلاثة طبقات من صبغ الامولشن , العمل يشمل تنظيف الجدران وازالة 

الاتربة والغبار قبل الصبغ واصلاح جميع الثغرات القديمة وكل ما ينطلبه اكمال 

 العمل بصورة جيدة .

        

 

Anti-Bacterial Paint                                                                   
Supplying materials, tools and manpower to paint the interior 

walls with three-layer Anti-Bacterial paint, the job includes 

cleaning the walls and removing the dirt and dust before 

painting, repair all the gaps by past with all requirements to 

complete a good work.      

 

 

 

M2 

 

 

 

800 

    

: تجهيز المواد والعدد والايدي العاملة اللازمة لطلاء الجدران الداخلية  طلاء طبي

بثلاثة طبقات من الصبغ المقاوم للبكتريا , العمل يشمل تنظيف الجدران وازالة 

الاتربة والغبار قبل الصبغ واصلاح جميع الثغرات القديمة وكل ما ينطلبه اكمال 

 العمل بصورة جيدة .

        

Wall Coating                                                                                 
Supply materials, tools and manpower to install PVC sheet 

for wall coating 300x280x10mm fixed on wooden sub frame 

by screws at the overlap strip, the work includes install 

skirting PVC board at the top corner with all required to 

complete the job.    

 

 

M2 

 

 

35 

    

تجهيز المواد والعدد والايدي العاملة اللازمة لتجهيز الواح   تغليف الجدران :

ملم وتثبيتها على اطار من  10* 280* 300بلاستيكية لتغليف الجدران قياس 

الخشب بواسطة البراغي مع عمل تداخلات فيما بينها , العمل يتضمن تركيب 

العمل بصورة  بنرات من البلاستك تثبت في الزوايا العليا مع كل ما يتطلبه اكمال

 جيدة .
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Suspended Acoustic Ceiling                                                        
Supply materials, tools and install suspended ceiling acoustic 

tiles type with plain surface, fire proof and sound absorption 

size 60X60 cm with (Z + L) Aluminum angles, wire 1 mm 

and screws the price includes the removal of the old false 

ceiling and all the needed to complete the job. 

 

 

M2 

 

 

850 

    

: تجهيز المواد والعدد والايدي العاملة اللازمة لتركيب سقف  السقوف الثانوية

سم نوع كوستك مقاوم للحريق وعازل للصوت مع  60*60ثانوي ببلاطات قياس 

L , Zزوايا المنيوم على شكل حرف  ملم مربع وبراغي  1باستخدام سلك  

ع لغرض التثبيت مع السقف الاصلي شاملا السعر ازالة السقف الثانوي القديم م

 كل ما يتطلبه اكمال العمل بصورة جيدة .

        

Suspended Stripe Ceiling                                                               
Supply materials, tools and manpower to install strip plastic 

suspended ceiling 10 mm thickness using (L) Aluminum 

angle, 1mm solid connection wire, screws. The work includes 

the removal of the old damaged ceiling with all accessories to 

complete the job 

 

 

M2 

 

 

70 

    

: تجهيز المواد والعدد والايدي العاملة اللازمة  سقوف شريطية بلاستيكية

ملم  باستخدام زوايا المنيوم على  10لتركيب سقف ثانوي بلاستك شريطي سمك 

Lشكل حرف  ملم مربع وبراغي لغرض التثبيت مع السقف الاصلي  1مع سلك  

شاملا السعر ازالة السقف الثانوي القديم مع كل ما يتطلبه اكمال العمل بصورة 

ة .جيد  

        

Lime Stone                                                                                  
Supply materials, tools and manpower to repair and renovate 

the Limestone (Hillan) of the building’s facade using all 

required to complete the job as below: 

  

Replace the damaged parts by new with the same texture, 

shape and size using galvanized wire 1 mm thick, screws and 

cement mortar 

 

M2 

 

50 

    

Filling all the gabs and joints by white past, soften the face 

until be appear uniformly bright color using the suitable 

machines with all required to complete the job 

 

M2 

 

300 

    

: استبدال الاجزاء المتضررة من حجر الحلان في الواجهة بقطع  حجر الحلان

ملم  1جديدة بنفس الشكل والحجم والتفصيل المعماري مستخدما سلك مغلون قطر 

مربع وبراغي مع مونة السمنت للتثبيت                                          

     _______________________________________________               

مليء الفراغات والحفر والمفاصل بمونة السمنت الابيض والغبرة مع تنعيم الوجه 

بصورة جيدة للحصول على لون موحد جيد باستخدام الالات والمكائن الملائمة 

 مع كل ما يتطلبه اكمال العمل .

        

Sunshade                                                                                         
Supply materials, tools and manpower to install steel 

sunshade for the package units, made of rectangular steel pipe 

40*20*1.5 mm and corrugated sheet plate(Kirby) 1mm thick, 

the work includes painting the pipes with 2 layers’ anti-rust 

and 2 layers of oil paint, firm fixing on the floor and all 

required to complete the job. 

 

 

 

M2 

 

 

 

90 
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: تجهيز المواد والعدد والايدي العاملة اللازمة لتركيب مضلات حديدية  السقائف

لحماية اجهزة التبريد في اسطح البنايات باستخدام انابيب حديدية ذو مقطع مربع 

ملم للسقف ، العمل  10ملم للهيكل والواح الكيربي سمك  1.5*  20* 40بابعاد 

الصدأ وطبقتين من الطلاء الدهني يشمل طلاء الانابيب الحديدية بطبقتين من مانع 

وتثبيت الواح الكيربي على سقف الهيكل الحديدي مع كل ما يتطلبه اكمال العمل 

 بصورة جيدة . 

        

Billboard                                                                                        
Supply and install light billboard size 200x100x20 cm made 

of Aluminum frame, LED printed sticker and 4Light 

florescent bracket with lamp 2ft, the work includes fixing on 

the wall by screws, the electrical connection with the source 

using cable 2x1.5mm. 

 

 

EA 

 

 

1 

    

  20*100 *200 بابعاد ضوئية فلكس دلالة لوحة تركيب و تجهيز : دلالة لوحة

 العمل ، قدم 2 فلورسنت انارة مصابيح اربعة مع  المنيوم اطار من مصنوعة سم

 باستخدام الكهربائي الربط وكذلك البراغي بواسطة الجدار على التثبيت يشمل

جيدة بصورة العمل اكمال يتطلبه ما وكل مربع ملم 1.5 *2 سلك  . 

        

  Clothe Curtain                                                                            
Supply materials and install clothe curtains with rounded pipe 

silver color 1 inch dia fixed on the walls be screws, with 

different heights, the work includes all accessories to 

complete the job. 

 

 

M2 

 

 

200 

    

: تجهيز المواد وتركيب ستائر من القماش على انبوب دائري ذو  ستائر قماش

انج والتثبيت على الجدار بواسطة البراغي بارتفاعات مختلفة  1لون ذهبي بقطر 

، العمل يشمل جميع الملحقات والاكسسوارات وكل ما يتطلبه اكمال العمل 

 بصورة جيدة .

        

Openings                                                                                      
Supply materials, tools and manpower to execute wall 

opening with different sizes from 125x125 cm to 65x65cm 

for ducts passage, the work includes plastering the edges by 

gypsum past and all required to complete the job.                     

 

 

EA 

 

 

15 

    

: تجهيز مواد والعدد والايدي العاملة اللازمة للقيام بعمل فتحات  فتحات التبريد

سم لدكتات التبريد ،  65*65سم الى  120*120مختلفة من 65بالجدار بابعاد 

العمل يشمل لبخ الحافات بمادة الجص وازالة الانقاض مع كل ما يتطلبه اكمال 

 عمل جيد . 

        

 

Subtotal of the Civil Works 

  

Special Internal Finishing Works of Surgical Rooms in Emergency, Obstetrics and Main Operation 

Department 

 

Steel Ceiling                                                                                          
Supply and install of galvanized steel panels false ceiling 

600x600mm (Steel sheet 0.6mm), non-perforated, epoxy 

coated, antibacterial paint Bright White color. Fixed on 

special steel grid with clips color RAL 9010 Connection to 

LAF ceiling and cut-outs for ceiling pendants and operating 

lights included all requirements to complete the work. 

 

 

 

M2 

 

 

 

390 
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: تجهيز مواد والعدد والايدي العاملة لتركيب سقوف ثانوي بقطع  تغليف السقف

ملم  مطلي بمادة ايبوكسية مقاومة  600* 600من الستيل الغير مثقب بابعاد 

اسطة كلبسات للبكتيريا ناصعة البياض وتثبت جيدا على شبكة ستيل خاصة بو

ويربط على السقف تراكيب انارة مع كل ما يتطلبه اكمال العمل  9010ولون رقم 

 بصورة جيدة .

        

Wall Panels                                                                                  
Supply materials, tools and manpower to cover the inner 

walls of operation hall by stainless steel sheets 1mm 

thickness, epoxy coated with antibacterial paint, including 

substructure from galvanized steel, the panels will fix by 

screw and cover with antibacterial silicone rubber, modular 

width 1200mm wall height 3000 mm. The work includes all 

required to complete the job.            See Annex-1                     

 

 

 

M2 

 

 

 

520 

    

 الجدران لتغليف اللازمة العاملة والايدي والعدد المواد تجهيز : الجدران تغليف

 ملم 1 وبسماكة متر 1.2*3 بابعاد الستيل من بالواح العمليات لصالة الداخلية

 المغلون الحديد من اطارات على وتثبت للبكتريا المقاوم الايبوكسي بمادة مطلية

 ما كل مع ايضا ترياللبك مقاوم و ملائم سليكون مع واغطية براغي بواسطة

جيدة بصورة العمل اكمال يتطلبه  . 

        

Vinyl Floor                                                                                     
Supply materials, tools and manpower to remove old plastic 

roll and carry the rubble and demolish materials out of the 

site, then clean and polish the surface of old ground carefully 

and spread (Self leveling) material to ensure Zero level, then 

implement copper mesh grid (openings 10x10cm) paste with 

ground and connect with the surgery earth system. Then 

spread new best quality Vinyl PVC Sheeting thickness 2mm 

fix it with ground using adhesive materials and roll 

compactor weight 65kg. The work includes all requirements 

to complete the work.   

 

 

 

 

M2 

 

 

 

 

640 

    

:تجهيز المواد والعدد والايدي العاملة اللازمة لازالة رولات  ارضية مطاطية

البلاستك القديمة في الارضية ورفعها مع الانقاض خارج الموقع وتنظيف وتلميع 

* 10السطح القديم وتسويته الى مستوى الصفر وفرش شبكة نحاسية ذان فتحات 

عمليات ثم سم وتلصق مع الارضية وتربط مع منظومة التاريض في صالة ال 10

ملم وتثبت على  2فرش نوعية جيدة وجديدة من الالواح البلاستيكية بسمك 

كغم مع كل ما  65الارضية باستخدام مواد لاصقة و استخدام حادلة ذات وزن 

 يتطلبه اكمال العمل بصورة جيدة .

        

Auto Slide Door                                                                       
Supply, install, and operate of automatic sliding door with 

clear opening 170x 210, 140x 210, 100x210 cm single leaf, 

door surface (aluminum alloy or Stainless steel), framed view 

window 40x40cm with tempered clear glass, Bumper strip, 

handle (Stainless steel), wall frame (aluminum alloy), and 

aluminum cover. Automatic opening and closing speed 

100~550mm/s(Adjustable), Opening time 0~9 seconds, 

Motor DC 24V Brushless DC Servo Motor, Supply voltage 

Input AC 110V/220V;50-60Hz.The work includes all 

electrical and installation requirements to complete a good 

work.                   See Annex-2                       

 

 

 

 

 

EA 

 

 

 

 

 

7 
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: تجهيز المواد والعدد والايدي العاملة اللازمة لتركيب ابواب  باب كهربائي ثنائي

* 140سم و  2.1*170كهربائية سلايد ذاتية الفتح مزدوجة بابعاد صافية للفتحة 

سم وحسب المواصفات المذكورة اعلاه مع كل ما يتطلبه اكمال العمل  210

 بصورة جيدة .

        

Single Manual Door                                                                             
Supply and install single leaf stainless steel door with frame 

size 90x210 cm, manual opening, self-closer, framed view 

window 40x40cm with tempered clear glass, heavy hinged, 

door stopper with all accessories and required to complete the 

job.   

 

 

EA 

 

 

1 

    

: تجهيز المواد والعدد والايدي العاملة اللازمة لتركيب ابواب  ابواب يدوية مفردة

سم ذاتية الغلق الاطار يحتوي على  210* 90ستيل مفردة مع الاطار بابعاد 

سم مع زجاج شفاف حراري مع نرمادات ذات نوعية جيدة  40*40شباك 

.وموقف باب وكافة الملحقات الاخرى وكل ما يتطلبه اكمال العمل بصورة جيدة   

        

Operating Light                                                                                      
Supply and install Operating light including 

Illumination intensity 160 000 Lux, color temperature 4300 

K, field diameter adjustment, Ceiling mounting system 

(top plate, lower plate + screws) 

Triple ceiling suspension, 2 arms with rotation stops, 1 arm 

with full rotation (for 2 lights and monitor)  

Holder of monitor 24” 

FSN 24" Surgical Monitor - 16:10, 1920 x 1200, VESA 100 x 

100. Wireless remote control.  

See Annex-3 

 

 

 

 

EA 

 

 

 

 

5 

    

: تجهيز وتركيب انارة خاصة للعمليت ظمن المواصفات اعلاهانارة العمليات          

Ceiling Light Fixture                                                                             
Supply and install ceiling light type AGAT CLEAN 4X54W 

T5 PPAR SH E IP65 Clip-in, including 4 pcs of light sources 

diminutions 125mmX62.5mm.  See Annex-4 

 

 

EA 
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: تجهيز وتركيب انارة لسقف العمليات ظمن المواصفات  العملياتانارة سقف 

 اعلاه

        

Laminar Flow                                                                                          
Supply and install Laminar flow type: NSL-3/4 - 8 HEPA 

filters H13 with 99 95% filtration, air flow ranges 3650÷8210 

[m3/h], Dimensions 2400 * 1800 *400 mm, Initial filter 

resistance: app. 155 PA (+ /- 10 %)                        Pass – 

through opening for central axle and shaft reduction  

For operating theatres with floor surface in range 48-60m2 

See Annex-5 

 

 

 

EA 

 

 

 

5 

    

: تجهيز وتركيب جهاز هوائي بالابعاد والمواصفات اعلاه يركب في تيار هوائي

 سقف صالة العمليات

        

 

X-Ray Viewer                                                                                           
Supply and install X Ray viewer built in the steel wall coat 

with the same face level, type LED NGP 21 - step-less 

luminance adjustment, size 72x 43 cm.     

See Annex-6 

 

 

EA 

 

 

5 
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سم تركب في  43*72: تجهيز وتركيب عارضة اشعة قياس  عارضة الاشعة

الجدار المعدني على ان يكون وجه العارضة ووجه الجدار بمستوى واحد وحسب 

 المواصفات اعلاه

        

Surgical Scrub                                                                                        
Supply and install Surgical scrub sinks with wall panel, triple 

bay, without additional equipment.  Possibility of installation 

on the wall. Front panel removable, depth 200 mm, including 

siphon (3 pcs). 2100x600x1150 

Infrared washbasin tap, wall-mounted, with thermostatic 

mixer SLU25, SLU25S (SANELA), 230 V 

Disinfectant fluid or soap dispenser, elbow operated, made of 

stainless steel 

Surgical brushes dispenser, made of stainless steel, with 

cassette for sterilization in autoclave (including 10 pcs of 

brushes Super Brush 300x 

See Annex-7 

 

 

 

 

 

EA 

 

 

 

 

 

5 

    

: تجهيز وتركيب مغسلة ثلاثية الاحواض ظمن الابعاد والمواصفات  مغسلة

 اعلاه 

        

Clock                                                                                                          
Supply and install OR secondary clock, installation flush 

integrated in wall system.  

 

EA 

 

5 

    

: تجهيز وتركيب ساعة جدارية ساعة جدارية          

Exhaust Grill                                                                                             
Supply, install and commissioning of stainless steel return air 

grille with throttle KWA-400x250 + P, Size 20*45 cm as 

shown in Annex                                                                                                    

 

 

EA 

 

 

20 

    

: تجهيز وتركيب ساحبة هواء ستانلس ستيل تركب في زوايا الصاله ساحبة هواء

 وترتبط بالدكتات لتفريغ الهواء وحسب الابعاد والمواصفات اعلاه

        

Control Panel                                                                                          
Supply and install Control panel OPERA for control the 

lighting, air conditioning, operating table and operating Lamp 

INFIMED, doors, venetian blinds and gas alarms              

 

 

EA 

 

 

5 

    

: تجهيز وتركيب لوحة تحكم الكترونية للسيطرة على نظام تجهيز  لوحة تحكم

 الغاز,الانارة السقفية وانارة العمليات,الابواب الاوتوماتيكية والتهوية .
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Media Bridge                                                                                          
Supply, installation and operation suspended media bridge 

OKI Cielo Teatro with following specifications :                         

Suspended media bridge (OKI CieloTeatro)4x Adjustable 

support for ceiling mounted BHU (302mm)4x Vertical 

support for OKI CIELO with separated profile for gas 

/electric compartments 4 x Suspended bridge model OKI 

Cielo front/backside equipment for 1 bed4x Ratable corner 

(90°) with bottom rail for trolleys(load capacity 150Kg)4x 

Indirect lighting with 1x12W LED strip 1800 [lm] (similar to 

1x30W neon) L=900mm 4 x Direct lighting with 1x8W LED 

strip 1200 [lm] (similar to 1x24W neon) L=600mm2x Night 

light LED STRIP blue on vertical support 21 x Double switch 

for lightings                  1x Switch 1P for lighting4x Gas box 

for 6 gas outlet for OKI CIELO /OKI ISOLA (gas outlet and 

pre-piping included)32x Electrical sockets 13A BS standard 

white2X Sliding and swiveling trolley 700x1500mm D38 

(load capacity) 150Kg4X Shelf made of ABS for D38 trolley 

(L640xW400mm) (capacity load 45Kg2X Drawer with shelf 

made in ABS for tube D38mm (L640xW400xH170mm 

)(capacity load 45KgDouble aluminum DIN rail 25x10mm 

for shelf of OkiCielo (L400mm) (capacity load 

10Kg)Laminar flow 4 side for clean area Media Bridge 

dimension 3,00x3,00mt made on laminated glass 

 

 

 

 

 

 

 

 

 

 

 

EA 
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Subtotal of Special Internal Finishing Works 

 

Sanitation Works 

Water Tanks                                                                               
Supplying materials, tools and manpower to install water 

tanks 1400 later of plate gauge 18 cylindrical shape with 

automatic float valve supported by steel base 2-inch angle 

shape with connecting the inlet and outlet pipes. The work 

includes all water connection and the removal of the old 

damaged tank with all requirements to complete a good work.  

 

 

 

EA 

 

 

 

7 

    

: تجهيز المواد والعدد والايدي العاملة اللازمة لتركيب خزانات ماء  خزان ماء

مع ربط طواف اوتوماتيكي  18لتر من البليت كيج  1400اسطوانية الشكل سعة 

انج مع ربط الصاعد والنازل ويشمل العمل كافة  2مع قاعدة من حديد الزاوية 

ميع التطلبات اللازمة المتطلبات لربط الماء ورفع الخزان القديم ويشمل العمل ج

 لانجاز العمل  .

        

 

 

Water Mixer                                                                            
Supplying materials, tools and manpower to install water 

mixer (Hot & Cold) for sinks and wash basins, the mixer shall 

be chromium with appropriate marks for cold and hot water 

and to be appear balance with no water leak, the work 

includes the removal of the broken mixer and all required to 

complete the job. 

 

 

 

 

EA 

 

 

 

 

10 
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: تجهيز وتركيب خلاط ماء حار وبارد للمغاسل من الكروم على ان خلاط ماء

تكون علامات الحار والبارد ظاهرة ويركب بصورة مستوية وعلى ان يظمن 

الربط عدم حصول اي تسرب للماء, شاملا ازالة القديم المتضرر مع كل مايلزم 

 لانجاز العمل

        

Siphon                                                                                            
Supplying materials, tools and manpower to install water 

flush for oriental toilet (Siphon) includes the water basin, 

PVC pipes 1-inch dia., handle, water valve if it need and the 

flexible hose to connect with water source. The work includes 

the removal of the old damaged siphon with all required to 

complete the job. 

 

 

 

EA 

 

 

 

4 

    

: تجهيز وتركيب سيفون ماء خاص للمقعد الشرقي, بلاستيكي متكامل سيفون ماء

عقدة وانبوب تجهيز الماء مع تركيب اقفال  1والانابيب قطر من حوض الماء 

كروم اذا تطلب الامر, السعر يشمل ازالة القديم المتضرر وكل ما مطلوب لانجاز 

 العمل.

        

Drain Hose                                                                                   
Supply materials and manpower to replace the old flexible 

hose for wash basin drain with new hose 1-inch dia. The work 

includes all required to complete the job. 

 

 

EA 

 

 

30 

    

انج ,  1: تجهيز وتركيب خرطوم مرن ) فليكس ( قياس  خرطوم التصريف

 لتصريف مياه المغسلة .

        

Water Taps                                                                                         
Supply materials and manpower to replace the old damaged 

tap with new chromium 1/2 or 3/4 inch, the work include all 

required to complete the job. 

 

 

EA 

 

 

10 

    

 العمل يشمل , عقدة 3/4 او 1/2 كروم ماء حنفية وتركيب تجهيز :ماء حنفية

العمل لاكمال يلزم ما كل مع المتضرر القديم ازالة   

        

Manhole Cover                                                                            
Supply and install manhole covers with different types and 

sizes as below, the work includes using white cement mortars 

for installation and the removal of the old covers:  

  

 

Chromium squired shape 15x15 cm 

 

EA 

 

15 

    

 

PVC squared shape 30x30 cm 

 

EA 

 

5 

    

 

PVC squared shape 50x50 cm 

 

EA 

 

5 

    

: تجهيز وتركيب غطاء مانهول مختلف القياسات وباستخدام مونة غطاء مانهول

السمنت الابيض ويشمل العمل ازالة القديم المتضرر :                                                                

                      سم                                                15* 15غطاء مربع كروم قياس 

سم                                                                           30* 30غطاء بلاستيك مربع 

 50* 50غطاء مربع بلاستيك 

 سم                                                           
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Water Pump                                                                            
Supplying materials, tools and manpower to connect water 

pump (1hp), Q=5M3/Hr, H=10M with, manual lock valve. 

The work includes the electrical connection using cable 2x2.5 

mm, water accessories and requirements to complete a good 

work.  

 

 

EA 

 

 

4 

    

حصان وبمواصفات )    1: تجهيز وتركيب مضخة ماء  مضخة ماء

Q=5m3/hr, H=10 ( مع قفل ماء وكافة ملحقات الانابيب اللازمة ويشمل   

ملم مع كل مايلزم لاكمال العمل 2.5*2السعر الربط الكهربائي بكيبل   

        

 

Sub Total for Sanitation Works 

 

 

Mechanical Works 

Split Unit                                                                                              
Supply, connect and commissioning new Air-conditioning 

units (Split Unit Type) supper quite, Cooling/Heating (2.0 ton 

or 24000 BTU) working with ambient temperature ( -2 to 50 

degree). The price includes complete electrical connection 

works using cable 3x4mm2 and switch 32 A, the work 

includes the removal of the damaged units and all 

requirements to complete a good work.  

See Annex 

 

 

 

EA 

 

 

 

23 

    

طن  2: تجهيز وتركيب وحدة تكييف جدارية ) سيبلت (,  جداريةوحدة تكييف 

تدفئة وتبريد, يشمل العمل التركيب والربط بين وحدة الداخل والخارج بانابيب 

امبير وخرطوم  32ملم وسويج تحكم كهربائي  4*3الغاز والكيبل الكهربائي 

ال العملتصريف الماء مع ازالة الوحدة المتضررة القديمة وكل ما يلزم لاكم  

        

Cassette Split Unit                                                                          
Supply, connect and commissioning new Air-conditioning 

units (Cassette Unit Type) super quite, Cooling/Heating (2.0 

ton or 24000 BTU) working with ambient temperature ( -2 to 

50 degree), invertors compressor, the price includes complete 

electrical connection works using cable 3x4mm2 and switch 

32 A, the work includes the removal of the damaged units and 

all requirements to complete a good work.  

 

 

 

EA 

 

 

 

4 

    

طن  2: تجهيز وتركيب وحدة تكييف سقفية ) سيبلت (,  وحدة تكييف سقفية

 تدفئة 

وتبريد, يشمل العمل التركيب والربط بين وحدة الداخل والخارج بانابيب الغاز 

امبير وخرطوم تصريف  32ملم وسويج تحكم كهربائي  4*3والكيبل الكهربائي 

القديمة وكل مايلزم لاكمال العمل.  الماء مع ازالة الوحدة المتضررة  
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Package Unit System                                                                          
Supply, connect and commissioning new Air-conditioning 

package unit, cooling/heating system, ambient temp 52 

degree, electrical external over load protection, internal 

protection, high/low pressure switch, working with high 

external static pressure, heat/cool thermostat, phase failure, 

contactor 150A/phase, heaters, gas pressure gouges. The 

works includes electrical connection works with cable 

3x25+16mm with 2cercuit breaker 150A and all accessories 

and required needed to complete the job.           

See Annex 9 

  

Capacity 25 ton EA 2     

Capacity15 ton EA 2     

Capacity 5 ton EA 1     

(  جديد وحسب السعات split packageتجهيز وتركيب وتشغيل جهاز تكييف )

الوحدات المجهزة بسعات مختلفة ويكون الجهاز  الفعلية المبينة ادناه على ان تكون

مخصص للعمل وفق الاجواء العراقية حيث يعمل بكفاءة حتى درجة حرارة 

ambient tempخارجية ) 52( تبلغ ) c درجة مئوية وبدون اي مشاكل مع )

 كافة الحمايات الداخلية والخارجية :

(electric external over loading protection, internal protection, 

high &low pressure switch شاملا السعر كلفة الاعمال الكهربائية )

الخاصة بالتشغيل والسيطرة مع ثرموستات من نوع تدفئة وتبريد مع اعمال 

التسليك الكهربائي الخاص بالثرموستات وبالمكان المناسب مع كافة الهيترات 

( مع phase failureاللازمة  وجهاز حماية لنقص الطور الكهربائي )

امبير/فيز ومقاييس ضغط غاز التبريد , مع مد كيبل  150ستارتر)كونتكتر( سعة 

( نوع 2ملم خاص لوحدات التبريد مع ربط سيركت  عدد ) 16+25×3قياس 

ADB امبير          150بسعة    

        

Fresh Air                                                                                                 
Supply, install, connect and operate Fresh Air environmental 

system, which provide 100% pure air, working with ambient 

temp 52 degree, with all electrical  external over load 

protection, internal protection, high-low pressure switch, 

more than one compressor and evaporator works in high 

static external pressure, 3 stages of filtration,  primary  

washable filter, bag fitter, heap filter 99.97% purity, with all 

electrical works for operation and control equipment, 

thermostat, heaters, phase failure, starter 150A/Phase, 

pressure gauges, cable 3x16+25 mm for cooling units and 2 

circuit ADB 150 A. The work includes all required to 

complete the job.     

 

See Annex-10 

  

30 Ton capacity EA 2     

25 Ton Capacity EA 1     
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تجهيز وتركيب وتشغيل جهاز تكييف خاص مبرد ويجهز هواء نقي 

100(% fresh air (         او)  split package جديد وحسب السعات الفعلية  )

طن ويكون الجهاز  30سعة المبينة ادناه على ان تكون الوحدات المجهزة   

مخصص للعمل وفق الاجواء العراقية حيث يعمل بكفاءة حتى درجة حرارة 

ambient tempخارجية ) 52( تبلغ ) c درجة مئوية وبدون اي مشاكل مع )

 كافة الحمايات الداخلية والخارجية :

(electric external over loading 

protection,internalprotection,high&low pressure switch ومزود)

باكثر من ضاغط واكثر من مبخر ويعمل بضغط استاتيكي خارجي عالي 

.ويحتوي كل جهاز على ثلاث مراحل من الفلاتر ,فلتر هواء ابتدائي قابل للغسل 

washable prefilter وفلتر هواء نوع )  bag filter(وفلتر جرثومي )hepa 

filter كلفة الاعمال الكهربائية الخاصة %,شاملا السعر 99.97(  بنسبة نقاوة 

بالتشغيل والسيطرة مع ثرموستات من نوع تدفئة وتبريد مع اعمال التسليك 

الكهربائي الخاص بالثرموستات وبالمكان المناسب مع كافة الهيترات اللازمة  

( مع ستارتر)كونتكتر( phase failureوجهاز حماية لنقص الطور الكهربائي )

 16+25×3مقاييس ضغط غاز التبريد , مع مد كيبل قياس امبير/فيز و 150سعة 

( نوع 2ملم خاص لوحدات التبريد مع ربط سيركت  عدد ) ADB  150بسعة  

 امبير         

        

 

Ducting Work                                                                                          
Supply materials, tools, manpower to forming air ducts made 

of galvanized plate gauge 16 to transmit the air from the 

package units to the halls with different sizes (120, 90, 60, 30 

cm width). The work includes covering the main and branch 

lines by thermal insulator layer, linen cloth, emulsion paint 

layer. The suspended duct fixed with L shape iron and 

screws, the price includes the cost of the ducting system 

design, with all required to complete the job.       

 

 

 

 

 

ML 
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:  تجهيز مواد , أدوات وايدي عاملة لتصنيع وتشكيل دكتات من دكتات هواء

لنقل الهواء من اجهوة التكييف الى الصالات وبمقاسات  16البليت المغلون كيج 

والفرعية بالعازل الحراري , مختلفة , يتضمن العمل تغليف الدكتات الرئيسية 

قماش كتان , طبقة من صبغ الامولشن , تثبت الدكتات المعلقة بواسطة حديد 

سم عرض . 120,90,60,30مقطع زاوية والبراغي . المقاسات   

        

  

Diffuser                                                                                           
Supply and install Aluminum air diffuser size 60x60 cm with 

all accessories, the work includes all required to complete the 

job  

 

 

EA 
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سم مع كافة  60*60وتركيب ناشر هواء المنيوم قياس شباك تهوية : تجهيز 

 الملحقات لاكمال العمل

        

Oxygen Manifold System   
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 A/         O2 Plant                                                                                    
Supply and install O2 plant identity for Qualification 

Normative Globally No. -C11-HTM2022) – Capacity 1700 

liter/minute consist of the following parts                                                             

· 2group of cylinders each group are consist of 12 cylinder    · 

Check Valve for each cylinder                                                         

· 2 group of high flow rates pressure regulator that work 

Alternation is work on reduce the pressure from 100bar to14  

second stage from 14 to 4 bar                                                · 

Work by Electric Current ( 12V d.c ) and continue gifting the 

O2 in state turn of Electric Current                                            

·  2 Changeover Solenoid Valve                                                         

· Flexibles Tubes connect the Plant and Cylinders                       

· Relief  Valve that leak the pressure in state arise pressure  in 

plant                                                                                                   

Lock &  Check Valve on main supply line                                     

ESM plant ( spare ) 102 m3\h which consist of (2 ×1)  2  

Cylinders & main lock & Check Valve for plant                             

· Metallic Filters for each cylinder                                                     

· Gages for measure High & Low Pressure                                   

Monitor to show state of plant                    

 

 

 

 

 

 

 

 

 

 

EA 
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: تجهيز وتركيب وتشغيل منظومة تجهيز الاوكسجين سعة  وحدة الاوكسجين

بار ذات تشغيل اوتوماتيكي وشاشة تحكم رقمية ومنبه  4لتر/دقيقة وظغط  1700

 بتغير الظغط  مع كافة الملحقات والمواصفات اعلاه
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B/              Medical Air Plant                                                     
Supply Medical Air plant identity for Qualification Normative 

Globally No. (-C11-HTM2022) Capacity 1200 liter/min and 

consist of:                                                                  

2 Screw Compressors GA11-MED may be lubrication            

2 Groups of Filters                                                                   

a- Filters to removal humidity & vapor of oil and solid parts to 

1 micro                                                                            

b- Filters to removal atoms of dusts                                       

c- Filters to removal small parts to 0.01 micro                        

d- Carbonic filters 0.03 micro                                              

e- all filters supplied pressure gages (differentiable) to 

observation state of filter                                                           

The dryer absorption and sensor to knowing Dew point     

Air Tank                                                                              

Regulators pressure (from 10 to 7) bar and (from 7 to 4) bar                                          

Electrical board (PCU)                                                               

Solenoid valve & manual valve                                              

The produced medical Air plant is complying with the 

requirement of the European pharmaceutical law which is 

make all the medical air plants manufacturers engaged with it 

when this plant installed in Europe under the light that the 

produced medical air specifications by this plant are:                 

Oil Content < 0.5 mg/m3                                                        

Dry Particulate < 0.01 mg/m3                                                  

Carbon monoxide < 5.5 mg/m3                                              

Carbon dioxide < 900 mg/m3                                                  

Atmospheric dew point < -40 C                                               

Tank air compressor vertical made from steel                                                                                                                

 

 

 

 

 

 

 

 

 

 

 

 

 

 

EA 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 

    

        

تجهيز ونصب محطة هواء طبي مطابقة لشروط الرقم المعياري العالمي            

(- C11-HTM2022 لتر/دقيقة  وحسب التفاصيل والمواصفات  1200(بسعة 

 اعلاه

        

C/      Vacuum Plant                                                                     
Supply and install Vacuum plant identity for Qualification 

Normative Globally No. (BSEN 737-C11-HTM2022) – 

(BSEN – ISO 10524-2) with capacity 65.4 m3\h consist of:              

· Vacuum pump rotor with Vacuum blades type          

Power 4KW                              

· Tank medical horizontal made from Steel                          

·Dual Group from bacteria filter supply for pressure gage  

(differentiable).                                                                        

·Electrical control board                                                          

Dual Group from third valves help on replace bacteria filters 

without stopping plant (Vacuum plant) 

 

 

 

 

 

 

EA 

 

 

 

 

 

 

1 
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D/          Main Alarm Board                                                     
Supply and Install Main Alarm Board (PDX15) identity for 

Qualification Normative Globally No. (- C11-HTM2022) · 

Contain on Battery made the operation in state turn of 

Electric current on the plant                                                    

Transfer signals and alarms in stations         

 

 

 

 

EA 

 

 

 

1 

    

تكون متوافقة مع المحطات المذكورة اعلاه   لوحة انذار رئيسيةتجهيز ونصب 

-BSEN737-CE-C11وهي   مطابقة لشروط الرقم المعياري العالمي )

HTM2022وحسب التفاصيل والمواصفات اعلاه                ) 

        

E/             Secondary Alarm Board                                         
Supply and Install Secondary Alarm Board identity for 

Qualification Normative Globally No. ( -C11-HTM2022)  · 

Contain on Battery made the operation in state turn of 

Electric current on the plant                                                   

·The board is show 5 gases for each part on one                   

·The board is contain 5 column ( Alarm for 5 gases or lower 

al need ) , each column contain 3 windows :                

Normal window (with green color). 

Arise pressure window (with Red color).                             

Reduce pressure window ( with Red color )                           

In state show Red color give board alarm phonic & lighting                  

 

 

 

 

 

EA 

 

 

 

 

 

7 

    

ثانوية  تكون متوافقة مع المحطات المذكورة اعلاه تجهيز ونصب لوحة انذار 

-BSEN737-CE-C11وهي   مطابقة لشروط الرقم المعياري العالمي )

HTM2022وحسب التفاصيل والمواصفات اعلاه  ) 

        

F/             Valves                                                                         
Supply and Install Valves special for Medical gases identity 

for Qualification Normative Globally No. (C11-HTM2022    

And it designed to use in emergency and easier and without 

any damages in metallic box and consist of:            

·Base of Valve is made from Stainless Steel                            

·Valve of Medical Gases is made from Copper                     · 

Contain on glances of valve portholes (lefty and righty) 

which used in emergency and sterilization                        

 

 

 

 

EA 
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الفصل الخاصة بالغازات الطبية مطابقة لشروط الرقم  اقفالتجهيز ونصب 

HTM2022-C11المعياري العالمي  و    BS و    CE وهي مصممة لان    

تستعمل في حالة الطوارئ بسهولة ودون اضرار وتوضع في داخل صندوق 

 معدني وحسب التفاصيل والمواصفات اعلاه
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G /          Outlet Terminal                                                         
Supply and Install Medical outlet terminal identity for 

Qualification Normative Globally No. (BSEN 737-C11- 

HTM2022) – (BSEN – ISO 10524-2) on BS system                     

consist of:          

May be it install on wall direct or inside Bed Head Unit 

(BHU)              

Supplied with valve maintenance for maintenance process 

without need to insulate the department                      

System work outlet terminal on 2 stage (ripe for operation – 

Actually operation).                                                       

The outlet terminal supplied pin to indication keep on 

instrument state                                                                      

Must be outlet terminal with multi diameter for each gas to 

prevent incorrect when use                                                                                                                                                                                                                                                                                 

  

1. O2 out let terminal       EA 60    

2. MA4 out let terminal EA 16     

3. VAC out let terminal             EA 60     

 العالمي المعياري الرقم لشروط المطابقة الطبية للغازات ماخذ ونصب تجهيز

اعلاه والمواصفات التفاصيل وفق  

        

H/                 Tubes                                                                      
Supply and Install Tubes of Medical Gases with Accessories 

and these tubes are identity for Qualification Normative 

Globally No.( BSEN13348) and contain :                        

 ·Tubes European origin 

·Special to uses the Medical Gases which occurred on ( ISO 

9001 , CE , TUV )                                                                          

 · Written on the tubes ( drill ) each 50 cm             

1.Specification of tubes ( Out diameter & thickness )           

2.Standard of industrialization and workability to Medical use 

( EN 13348 , EN 793 , EN 737-3 )                                      

 3. Date of production                                                                   

· Content of carbon on internal ceiling for tubes do not reach 

to 0.20 mg/dm2    · Content of carbon on internal ceiling for 

tubes do not reach to 0.20 mg/dm2                                      

  

1.Copper Tube 12 mm   ML 600     

2.Copper Tube 15 mm               ML 450     

3.Copper Tube 22 mm             ML 250     

4.Copper Tube 28 mm               ML 150     

5.Copper Tube 35 mm                           ML 50     

6. Copper Tube 42 mm                ML 40     

7. Copper tube 54mm ML 60     
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تجهيز وتركيب انابيب الغازات الطبية مع كافة  الملحقات وتكون الانابيب مطابقة 

BSEN13348لشروط الرقم المعياري العالمي  وتكون ضمن التفاصيل  

 والمواصفات اعلاه

        

I/             Flow meter                                                                 
Supply and Install Central O2 flow meter fitted with direct 

BS prop identity for Qualification Normative Globally No.  

(BSEN 737-C11-HTM2022) – (BSEN – ISO 10524-2) and 

contain:                                                      

·Rate of flow meter 15 – 0 L/min                                              

 ·From type which connect to outlet directly                         

 ·Contain on Filter 100 micron                                                   

·Supplied on humidifier bubbly with sterilization capacity 

250 cc and 121 C   Anti-static  

 

 

 

 

EA 
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الاوكسجين  مقياس تدفقتجهيز ونصب  O2-FLOW METAR مركزي  

 لشروط الرقم المعياري العالمي وحسب التفاصيل والشروط اعلاه

        

J/                  Bed Head Unit                                                      
Supply and install Bed Head Unit (BHU) (Schyns) made of 

Oxidant Aluminum and identity for Qualification Normative 

Globally No. ISO 9001 , TUV , CE and it is contained :                                                

·Directly Lighter                                                                           

·Indirectly Lighter                                                                        

·Suitable portholes to medical gases outlet ( O2 – VAC ) with 

Suitable base made of Stainless Steel                               · 

Point of Electric outlet according to German system DIN  

(Qty. = 3)  

See Annex-11 

 

 

 

EA 
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Sub Total for Mechanical Works 

  

Electrical Works 

LED light                                                                                           
Supply, connect and install LED light bracket size 60x60 cm 

25 watt using single wires 1.5 mm for connection, the work 

includes the operation and all required to complete the job. 

 

 

EA 

 

 

240 

    

سم  60*60: تجهيز وتركيب وتشغيل تراكيب انارة ليد قياس  انارة ليد

ملم مع كافة مايلزم لاكمال العمل 1,5وباستخدام اسلاك مفردة   

        

Switch 13A                                                                                             
Supply, connect and install electrical source intake (Switch 

Plug) 13Amp best quality type using single wire 2.5mm with 

all fixing requirements. Each 3 points should be connected 

with one line in sub-distributed board., the work includes the 

operation and all required to complete the job. 

 

 

EA 

 

 

25 

   

امبير ومن  13: تجهيز وتركيب ماخذ كهربائي ) سويج بلك ( ماخذ كهربائي

والتوصيل بلوحة التوزيع , ملم للربط  2,5النوع الجيد وباستخدام اسلاك مفردة 

 يتضمن السعر كل ما يلزم لاكمال العمل

        

Fluorescent Light                                                                         
Supply, connect and install single fluorescent base 4 foot with 

holder, lamb and starter, the work includes using single wire 

1.5 mm and all accessories to complete the job. 

 

 

EA 

 

 

30 
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سم مع  120: تجهيز وتركيب قاعدة فلورسنت مفردة قياس  انارة فلورسنت

ملم , يشمل السعر كل  1,5الشمعة والستارتر والربط باستخدام اسلاك مفردة 

 مايلزم لاكمال العمل

        

Exhaust Fan 8"                                                                                  
Supply, connect and install exhaust fan 8 inch using single 

wire size 1.5mm with electrical operation key and fixing 

requirements with all accessories to complete a good work.   

 

EA 

 

16 

    

ملم  2,5انج باستخدام اسلاك  8: تجهيز وتركيب مفرغة هواء  "8مفرغة هواء 

 مع تجهيز وتركيب سويج التحكم وكل مايلزم لاكمال العمل

        

Exhaust Fan 12"                                                                                  
Supply, connect and install exhaust fan 12 inch using single 

wires size 1.5mm with electrical operation key and fixing 

requirements with all accessories to complete a good work.   

 

EA 

 

6 

    

 2,5انج باستخدام اسلاك 12: تجهيز وتركيب مفرغة هواء  "12مفرغة هواء 

 ملم مع تجهيز وتركيب سويج التحكم وكل مايلزم لاكمال العمل

        

Ceiling Fan                                                                                              
Supply, connect and install electrical ceiling fan size 60x60 

cm specially for false ceiling with remote control and multi 

speeds using single wire size 1.5mm and all accessories to 

complete the job. 

 

 

EA 
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: تجهيز وتركيب مروحة سقفية خاصة للسقوف الثانوية قياس  مروحة سقفية

سم , متعددة السرع ومجهزة جهاز تحكم وباستخدام اسلاك مفردة قياس  60*60

ملم مع كافة الملحقات والتوصيلات اللازمة لاكمال العمل 1,5  

        

SDB 6 circuit                                                                                          
Supply, establish, connect, and commissioning of electrical 

Sub-distribution board three phase with main circuit breaker 

100 Amp and 6 circuits with different value of Amp best 

quality and all requirements to complete a good work.   

 

 

EA 

 

 

1 

    

: تجهيز وتاسيس وربط لوحة توزيع ثانوية ثلاثي الاطوار  لوحة توزيع ثانوية

سيركت مختلفة الاحجام ومن النوع الجيد  6امبير و 100ومجهزة بقاطع دورة 

 مع كل مايلزم لاكمال العمل

        

SDB / 24 circuit                                                                                       
Supply, establish, connect, and commissioning of electrical 

Sub-distribution board three phase with main circuit breaker 

100 Amp and 24 circuits with Amp from 10 to 30 best quality 

and all requirements to complete a good work.   

 

 

EA 

 

 

2 

    

: تجهيز وتاسيس وربط لوحة توزيع ثانوية ثلاثي الاطور  لوحة توزيع ثانوية

سيركت مختلفة الاحجام مع كل مايلزم  24امبير و 100ومجهزة بقاطع دورة 

 لاكمال العمل

        

M D B                                                                                                
Supply, establish, connect, and commissioning of electrical 

Main Board 40x40x50 cm includes 3 indicated light, pass bar 

400A, Ampere & Voltage gauges’ cable terminals with all 

accessories and requirements to complete a good work.   

 

 

EA 

 

 

3 

    

 50*40*40:  تجهيز وتاسيس لوحة توزيع رئيسية قياس لوحة توزيع رئيسية 

امبير, مقياس ) كيج ( للامبير والفولت  400مصابيح اشارة, باسبار  3سم يتظمن 

 مع كافة الملحقات المطلوبة لانجاز العمل .
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 Water Boiler                                                                                 
Supply materials, tools and manpower to install ground water 

boiler 120 Liter capacity, includes heater 3000 watt, 

thermostat and isolation foam. The work includes all water 

connection needed for inlet and outlet, electrical cable 

3x4mm with switch 20A and all accessories needed to 

complete the job. The work includes the removal of the old 

boiler.  

 

 

 

EA 

 

 

 

2 

    

لتر مجهز بهيتر  120: تجهيز وتركيب سخان كهربائي سعة سخان كهربائي

واط مع ثيرموستات ومغلف من الوسط بعازل من الصوف الزجاجي ,  3000

يتظمن العمل الربط بالانابيب وكل التوصيلات اللازمة مع  الربط بالكيبل 

امبير وكل مايلزم لاكمال العمل 20ملم مع سويج تحكم  4*3الكهربائي   

        

Cable                                                                                               
Supply, connect, installed and commissioning of Cable 

(4x120 mm2) inside the exist trunk cable fixed on the ceiling 

as per required routs and all requirements to complete a good 

work. 

 

 

ML 

 

 

200 

   

يحمل على تراكيب  2ملم 120*4وربط ومد كيبل كهربائي قياس : تجهيز كيبل

 حمل الكيببلات الموجودة في السقف , يشمل السعر كل ما يلزم لانجاز العمل

        

Cable                                                                                               
Supply, connect, installed and commissioning of Cable (4x50 

mm2) inside the exist trunk cable fixed on the ceiling as per 

required routs and all requirements to complete a good work. 

 

 

ML 

 

 

300 

    

يحمل على تراكيب  2ملم  50*4: تجهيز وربط ومد كيبل كهربائي قياس كيبل

 حمل الكيببلات الموجودة في السقف , يشمل السعر كل ما يلزم لانجاز العمل

        

L.T Joints                                                                                                   
Supply and connect electrical L.T joint for different size of 

cables using all required to complete the job 

       

Cable 1 x 300 mm EA 1     

Cable 1 x 200 mm EA 1     

Cable 4 x 120 mm EA 1     

 يشمل ,مختلفة وبمقاسات الكيبل توصيل قطعة وربط تجهيز :الكيبلات توصيلات

العمل لاكمال مايلزم كل السعر  

        

  (Shredding sterilizer) (ISS AC-575 ) 

1- Sterilization chamber made of a material (stainless steel 

316L) are cylindrical. 

2- Device has a chopping to reduce waste and blades made of 

(stainless steel). 

3- It ensures a higher degree of device sterilization using 

steam no less than 137c and pressure of 2.7 bar and works 

with the steam generator working pressure 2.7 bar. 

4- ensures to disposal of all the pollutants of medical waste 

such as acute waste (needles, surgical Instruments, scalpels, 

glass) and the remnants of human organs and bags of blood 

and fluids and all the plastic (feeding  fluids and filters 

devices...)  

The sterilization period is sufficient to sterilize all materials 

mentioned so for less than the proportion of all bacterial 

 

 

 

 

 

 

EA 

 

 

 

 

 

 

2 
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suppressions (6 log 10) while providing sterilization 

screening models. 

5- The device 25 kg capacity (150 liters each operating 

cycle), running time is not more than 40-Min/ cycle. 

6- The device has a display unit and control in Arabic beside 

English language to show all stages of work with the 

possibility of programming according to business 

requirements as well as the possibility of manual operation. 

7- The device works in (r ph-ph 400 50 hz) with all means of 

power protection 

8- Sterilization & shredding must be done in one single 

chamber working under pressure. (Like steam sterilizer). 

9- No chemicals should be used during the process. Only by 

steam 

10- Should have automatic cleaning cycle 

11- Textile cycle with no cut. 

12- System of the device must be compact (one unit), 

Loading and unloading must be automatic  without  a 

platform   

13- The devise must be able to deiydrated the waste, and safe 

to be disposed of as regular municipal waste.  

14- The Integrated Sterilizer and Shredder have safety 

features including a safety valve, thermostat, temperature 

sensors, a water detection electrode, pressure sensors, a door 

locking device and software safety features. The controller is 

capable of providing an audio alarm, as well as displaying 

and printing several alarms, and equipped with an energy 

saving mode  

15- The device must be suitable of environmental conditions 

and work in hospitals 

16- Chamber room should be closed and opens automatically. 

17- The device must contain a printer for documenting and 

reporting duties of work 

18-  The supplier should provide all the catalogs before 

processing for approval by the Commission before 

processing. 

19- The device must not require special bags to sterilize 

waste. 

20- The waste is discharge in low temp method. 

21- The devise must be equipped with recognition and quality 

certificate from the competent health authorities in the 

country of origin certificate 

22- The device must be holds the international quality 

certificate ISO and is used in the country of origin and several 

countries.  

23- The maintenance and guarantee is two-year back-up 

materials with work 

24- Supplier should train (2) engineers in the country of 

origin at the manufacturer's headquarters for a period of not 

less than two weeks except for the days of travel, or 

according to the company schedule. 

25- The company is committed to setting up equipped device 
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and its accessories with operating for a month while ensuring 

the device at this period, and provide spare parts for two years 

starting from the date of initial operation. 

 

CERTIFICATION AND STANDARD: 

Should confirm to the following standard / certifications: 

• Pressure Equipment Directive 97/23/EC (PED) 

• Machinery Directive 2006/42/EC. 

• EN 60204-1:2006+A1:2009 Safety of machinery- Electrical 

equipment of machines- Part 1: General requirements. 

• EN 61000-6-2 Electromagnetic compatibility (EMC)- 

Generic standards- Immunity for industrial environments. 

• EN 61000-6-4 Electromagnetic compatibility (EMC)- 

Generic standards- Emission standard for industrial 

environments. 

• EN 285:2006– Large Steam Sterilizers. 

• ISO 17665-1 (2006)- Sterilization of health care products 

Moist heat Part 1: Requirements for the development, 

validation and routine control of a sterilization process for 

medical devices. 

• ISO 12100-1, ISO 12100-2- Safety of machinery - Basic 

concepts, general principles for design. 

• ISO 14121-1, ISO/TR 14121-2- Safety of machinery - Risk 

assessment 

Quality standards: 

ISO 9001:2008– Quality Management systems requirements 

 Shreddingتجهيز ونصب وتشغيل جهاز تقطيع وتعقيم النفايات الطبية       )
sterilizer) (ISS AC-575  حصرا ) ( ذو منشأ ) أمريكي أو ياباني أو أوربي

. , مطابقا لتوصيات الاتحاد الاوربي وكذلك منظمة الصحة Lt(150سعة )

العالمية ولايستخدم تكنلوجيا الحرق , وتوفير شهادة المنشأ ومصدقة من قبل 

 السفارة العراقية , ويحتوي على المواصفات اعلاه

  

   

Grand Total Cost   

 

 

Completion Period:  120 Calendar Days                      Agree:  Yes                     No         

 

Brand of Generator:  ---------------------------------------- 

 

Brand of Air Conditioner: ----------------------------------- 

 

Brand of Water Boiler: ------------------------------------- 

 

Delivery Term: DAP, Renovation of Al Hamdaniya Hospital – Ninawa Governorate-Phase 1” 

 

Company Stamp and Signature: ------------------------------------------------------- 

 

 

Official E-mails of the Company: ------------------------------------------------------- 

 

Date: ------------------------------------ 
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Section 8: FORM FOR PERFORMANCE SECURITY1 
 

(This must be finalized using the official letterhead of the Issuing Bank.  Except for 

indicated fields, no changes may be made in this template.) 

To: Resident Representative, UNDP 

 [Insert contact information as provided in Data Sheet] 

 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods and 

execute related services Click here to enter text. (hereinafter called “the Contract”): 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract: 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being payable 

in the types and proportions of currencies in which the Contract Price is payable, and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits 

of [amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for 

your demand for the sum specified therein. 

 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate 

of satisfactory performance (certificate of final completion) and full completion of services by the 

Contractor. 
 

 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 

Date ....................................................................................................................... 
 

Name of Bank ......................................................................................................... 

 

Address ................................................................................................................. 

 

 

 

                                                           
 
 
 
 
 
1 If the RFP requires the submission of a Performance Security, which shall be made a condition to the signing and effectivity of the 
contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 



52  

 

 

Section 9: FORM FOR BID SECURITY 
(This must be finalized using the official letterhead of the Issuing Bank.  Except for 

indicated fields, no changes may be made in this template.) 

  

To: UNDP 

 [Insert contact information as provided in Data Sheet] 

 

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid to 

UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate ITB title] 

(hereinafter called “the Bid”): 

 

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank Guarantee 

by a recognized bank for the sum specified therein as security in the event that the Bidder: 

  

a) Fails to sign the Contract after UNDP has awarded it;  

b) Withdraws its Bid after the date of the opening of the Bid; 

c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or 

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a 

condition to rendering the contract effective. 

 

AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the types and 

proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the limits of [amount of guarantee as aforesaid] 

without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 

This guarantee shall be valid until   30 days after the date of validity of the bids. 

 

 

 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 

 

 

Date ....................................................................................................................... 

 

 

 

 

 

 

 



53  

 

 

 

 
 

 

 

 

                            Section – 10 MODEL CONTRACT FOR WORKS 

 
Dear Sir/Madam, 

 
Ref.: ______/ _______/ ______ [INSERT PROJECT NUMBER AND TITLE] 

 

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your 

company, duly incorporated under the Laws of [INSERT NAME OF THE COUNTRY] 

(hereinafter referred to as the "Contractor") in order to perform _ ______________ [INSERT SUMMARY 

DESCRIPTION OF THE WORKS] (hereinafter referred to as the “Works"), in accordance with the 

following Contract: 

 

1.Contract Documents 
 

1.1 This   Contract   is   subject   to   the   UNDP   General   Conditions   for   Civil   Works,   

[INSERT REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS 

LIBRARY], attached hereto as Annex I. The provisions of such Annex shall control the 

interpretation of this Contract and in no way shall be deemed to have been derogated by the contents 

of this letter and any other Annexes, unless otherwise expressly stated under section 4 of this letter, 

entitled "Special Conditions". 

 

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following 

documents, which shall take precedence over one another in case of conflict in the following order: 

 

a) this letter; 

 
b) the Technical Specifications and Drawings [ref. ......dated........], attached hereto as Annex II; 

 
c) The Contractor's Tender [IF THE CONTRACT IS ON THE BASIS OF UNIT 

PRICE, INSERT: including the Priced Bill of Quantities] [ref....., dated ........], as clarified by the 

agreed minutes of the negotiation meeting
13 [

dated........], not attached hereto but known to and in the 

possession of both parties. 

 
1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any 

other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of  

This Contract. 
 

 
 

  [INSERT NAME AND ADDRESS OF 
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THE CONTRACTOR] 

 

2. Obligations of the Contractor 
 

2.1 The Contractor shall commence work within 7 [INSERT NUMBER OF DAYS] days from the 

date on which he shall have been given access to the Site and received the notice to commence from 

the Engineer, and shall perform and substantially complete the Works by.../. /.... [INSERT DATE], 

in accordance with the Contract. The Contractor shall provide all materials, supplies, labor and 

other services necessary to that end. 

 
2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the 

General Conditions by .../.../.... [INSERT DATE]. 

 

2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP 

for the purpose of entering into this Contract, as well as the quality of the Works foreseen under this 

Contract in accordance with the highest industrial and professional standards. 
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3. Price and Payment
14

 

OPTION 1 (FIXED PRICE) 
 

 

3.1 In full consideration of the complete and satisfactory performance of the Works under this Contract, 

UNDP   shall   pay   the   Contractor   a   fixed   contract   price   of      

CURRENCY & AMOUNT IN FIGURES AND WORDS]. 

[INSERT 

 

The price of this Contract is not subject to any adjustment or revision because of price or currency fluctuations 

or the actual costs incurred by the Contractor in the performance of the Contract. 

 
3.2 Invoices s h a l l  b e  s u b m i t t e d  b y  t h e  C o n t r a c t o r  t o  t h e  E n g i n e e r  u p o n  

a c h i e v e m e n t  o f  t h e  corresponding milestones and for the following amounts: 
 

 
MILESTONE

15
 AMOUNT 

 
DATE 

  
Upon signature of 

   

 Contract ............ ../../....  

 
......... ............ ../../.... 

 

 
Upon substantial 

completion of Works 

 
........... 

 
../../.... 

 

 
Upon         final  

completion of Works 

 
........... 

 
../../.... 

 

 

OPTION 2 (COST REIMBURSEMENT) 
 

3. Price and payment 
 

3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to 

   [INSERT CURRENCY & AMOUNT IN FIGURES AND 

WORDS]. 

 

3.2 The final price of the Contract will be determined on the basis of the actual quantities of work and 

materials utilized in the complete and satisfactory performance of the Works as certified by the 

Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are 

fixed and are not subject to any variation whatsoever. 

 
3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated price 

contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide, 

at its discretion, to increase the estimated price of the Contract as a result of a larger quantity of 

work/material or to reduce the quantity of work to be performed or materials to be used. UNDP 

shall not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless 

this latter amount has been increased by means of a written amendment of this Contract in accordance 

with its paragraph 8 below. 

 

3.4 The Contractor shall submit an invoice for [INSERT AMOUNT 
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AND CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon signature 

of this Contract by both parties, invoices for the work performed and materials utilized 

Every [INSERT PERIOD OF TIME OR MILESTONES] and a final invoice within 

30 days from the issuance of the Certificate of Substantial Completion by the Engineer.
16

 

 
[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS  1 & 2 AND MUST BE NUMBERED 

ACCORDING TO THE OPTION CHOSEN FOR ARTICLE 3] 

 
3. @ UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the 

Engineer, approving the amount contained in the invoice. The Engineer may make corrections to 

that amount, in which case UNDP may effect payment for the amount so corrected. The Engineer 

may also withhold invoices if the work is not performed at any time in accordance with the terms of 

the Contract or if the necessary insurance policies or performance security are not valid and/or in 

order. The Engineer shall process the invoices submitted by the Contractor within 15 days of their 

receipt. 

 

3. @       Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of 

its obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of 

the Works. 

 

3. @ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final 

Completion by the Engineer. 
 

4. Special conditions
17

 
 

 

 

4.1 The advance payment to be made upon signature of the contract by both parties is contingent upon 

receipt and acceptance by UNDP of a bank guarantee 
18

for the full amount of the advance payment 

issued by a Bank and in a form acceptable to UNDP.
19

 

 
4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a deduction of 

  [INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT 

THE ADVANCE REPRESENTS] % (... percent) of the amount accepted for payment until the 

cumulative amount of the deductions so effected shall equal the amount of the advance payment.
20 

Should the cumulative amount of the deductions so made be lower than the amount of the advance 

payment after the date of substantial completion of the Works, UNDP may deduct the amount equal 

to the difference between the advance payment and the cumulative deductions from the payments 

due after substantial completion or may recover such amount from the bank guarantee referred to in 

4.1 Above. 

 
4.3 The Performance [SELECT BOND/GUARANTEE] referred  to in Clause 10 of the General 

Conditions s h a l l  b e  s u b m i t t e d    by   the C o n t r a c t o r  f o r  a n    amount 

o f       

PERCENTAGE OF THE TOTAL] 

[INSERT - 



 

 

ESTIMATED   OR   FIXED   PRICE   OF   THE   CONTRACT   IN   THE   CASE   OF   A 

GUARANTEE AND 30% IN THE CASE OF A BOND].
21

 

 
4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT 

DIRECTOR/UNDP PROGRAMME OFFICER] The Contractor may submit invoices for 

materials and plant stored at the Site, provided they are necessary and adequate for the performance 

of the Works and they are protected from weather conditions and duly insured as per the instructions 

of the Engineer. 

 
4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the 

Contractor for an amount of............. [CONSULT THE ENGINEER FOR APPROPRIATE 

AMOUNT]. 

 
4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be        

0.02% of contract amount for each day of delay of the price of the Contract per week of delay, up 

to a maximum of 10% of the final price of the Contract. 

 

5. Submission of invoices 
 

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each 
 

 

 

Payment under the Contract to the Engineer's address specified in clause 8.2. 

 
5.2 Invoices submitted by fax shall not be accepted by UNDP. 

 

 
6. Time and manner of payment 

 

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP. 

 
6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 

 

  [NAME OF THE BANK] 
 

  [ACCOUNT NUMBER] 
 

  [ADDRESS OF THE BANK] 

 

 
7. Modifications 

 

7.1 Any modification to this Contract shall require an amendment in writing between both parties duly 

signed by the authorized representatives of the Contractor and UNDP. 

 

8. Notifications 
 

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are 

as follows: 

 

 

For the UNDP: 
 

 [INSERT NAME OF RR OR DIVISION 

CHIEF] 

Chief 



 

United Nations Development Programme 

 
Ref. / / [INSERT CONTRACT REFERENCE & NUMBER] 

 
Telex:   

 

Fax:   
 

Cable:   
 
 

For the Contractor: 
 

 

[Insert Name, Address and Telex, 

Fax and Cable Numbers] 
 

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as 

follows: 

 

 
 

[Insert Name, Address and Telex, 

Fax and Cable Numbers of the Engineer] 
 

OR 

 
8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the Contract, 

the address of the Engineer for the purposes of communication with the Engineer under the Contract. 

 

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract 

Documents, please initial every page of this letter and its attachments and return to this office one original of 

this Contract, duly signed and dated. 

 
Yours sincerely, 

 
INSERT NAME OF RR or Bureau/Division Director] 

For [Insert name of the company/organization] 

Agreed and Accepted: 

Signature      

Name    
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1. DEFINITIONS  

 

For the purpose of the Contract Documents the words and expressions below shall have the following 

meanings:  

 

a) "Employer" means the United Nations Development Programme (UNDP).  

 

b) "Contractor" means the person whose tender has been accepted and with whom the Contract has been 

entered into.  

 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the Contract as 

provided therein, as will be notified in writing to the Contractor.  

 

d) "Contract" means the written agreement between the Employer and the Contractor, to which these General 

Conditions are annexed.  

 

e) "The Works" means the works to be executed and completed under the Contract.  

 

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent and form 

part of the Works.  

 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any 

modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and 

approved in writing by the Engineer in accordance with the Contract.  

 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of 

the foreseen quantities of items of work and the fixed unit prices applicable to them.  

 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and 

completion of the Works and for remedying of any defects therein in accordance with the Contract.  

 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works are to 

be constructed.  

 

2. SINGULAR AND PLURAL  

 

Words importing persons or parties shall include firms or companies and words importing the singular only 

shall also include the plural and vice versa where the context requires.  

 

3. HEADINGS OR NOTES  

 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into 

consideration in their interpretation.  

 

4. LEGAL RELATIONSHIPS  

 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-à-vis 

the Employer.  The Contract Documents shall not be construed to create any contractual relationship of any 

kind between the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties and 

powers under the Contract, be entitled to performance by the Contractor of its obligations, and to 

enforcement thereof.  Nothing contained in the Contract Documents shall create any contractual relationship 

between the Employer or the Engineer and any subcontractor(s) of the Contractor.  

 

5. GENERAL DUTIES/POWERS OF ENGINEER  

 



 

a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, 

he shall perform the functions hereinafter described.  

 

b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction and until 

final payment is due. The Engineer shall advise and consult with the Employer. The Employer's instructions 

to the Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on behalf 

of the Employer only to the extent provided in the Contract Documents as they may be amended in writing 

in accordance with the Contract. The duties, responsibilities and limitations of authority of the Engineer as 

the Employer's representative during construction as set forth in the Contract shall not be modified or 

extended without the written consent of the Employer, the Contractor and the Engineer.  

 

c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself 

generally with the progress and quality of the Works and to determine in general if the Works are proceeding 

in accordance with the Contract Documents. On the basis of his on-site observations as an Engineer, he shall 

keep the Employer informed of the progress of the Works.  

 

d) The Engineer shall not be responsible for and will not have control or charge of construction means, 

methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the 

Works or the Temporary Works. The Engineer shall not be responsible for or have control or charge over the 

acts or omissions of the Contractor (including the Contractor's failure to carry out the Works in accordance 

with the Contract) and of Sub-contractors or any of their agents or employees, or any other persons 

performing services for the Works, except if such acts or omissions are caused by the Engineer's failure to 

perform his functions in accordance with the contract between the Employer and the Engineer.  

 

e) The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. 

The Contractor shall provide facilities for such access so that the Engineer may perform his functions under 

the Contract.  

 

f) Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor 

together with the invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue 

Certificates for Payment as appropriate.  

 

g) The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals such 

as Shop Drawings, Product Data and Samples, but only for conformity with the design concept of the Works 

and with the provisions of the Contract Documents. Such action shall be taken with reasonable promptness 

so as to cause no delay.  The Engineer's approval of a specific item shall not indicate approval of an 

assembly of which the item is a component.  

 

h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance 

thereunder by the Contractor.  All interpretations and orders of the Engineer shall be consistent with the 

intent of and reasonably inferable from the Contract Documents and shall be in writing or in the form of 

drawings.  Either party may make a written request to the Engineer for such interpretation.  The Engineer 

shall render the interpretation necessary for the proper execution of the Works with reasonable promptness 

and in accordance with any time limit agreed upon. Any claim or dispute arising from the interpretation of 

the Contract Documents by the Engineer or relating to the execution or progress of the Works shall be settled 

as provided in Clause 71 of these General Conditions.  

 

i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor 

of any of his obligations under the Contract nor to order any work involving delay in completion of the 

Works or any extra payment to the Contractor by the Employer, or to make any variations to the Works.  

 

j) In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable 

professional to perform the Engineer's duties.  

 

k) The Engineer shall have authority to reject work which does not conform to the Contract Documents. 

Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of the 

Contract Documents, he will have authority to require special inspection or testing of the work whether or 



 

not such work be then fabricated, installed or completed. However, neither the Engineer's authority to act nor 

any reasonable decision made by him in good faith either to exercise or not to exercise such authority shall 

give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their 

agents or employees, or any other person performing services for the Works.  

 

l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final 

Completion, shall receive and forward to the Employer for the Employer's review written warranties and 

related documents required by the Contract and assembled by the Contractor, and shall issue a final 

Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in accordance with 

the Contract.  

 

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) 

to assist the Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to 

the Contractor and the Employer the duties, responsibilities and limitations of authority of any such 

Engineer's Representative(s).  

 

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  

 

6.1. Obligation to Perform in Accordance with Contract  

 

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance 

with the Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all 

labor, including the supervision thereof, materials, Constructional Plant and all other things, whether of a 

temporary or permanent nature, required in and for such execution, completion and remedying of defects, as 

far as the necessity for providing the same is specified in or is reasonably to be inferred from the Contract. 

The Contractor shall comply with and adhere strictly to the Engineer's instructions and directions on any 

matter, touching or concerning the Works.  

 

6.2 Responsibility for Site Operations  

 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and 

methods of construction, provided that the Contractor shall not be responsible, except as may be expressly 

provided in the Contract, for the design or specification of the Permanent Works or of any Temporary Works 

prepared by the Engineer.  

 

 

6.3. Responsibility for Employees  

 

The Contractor shall be responsible for the professional and technical competence of his employees and will 

select for work under this Contract, reliable individuals who will perform effectively in the implementation 

of the Contract, respect local customs and conform to a high standard of moral and ethical conduct.  

 

6.4. Source of Instructions  

 

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the 

Engineer or their authorized representatives in connection with the performance of his services under this 

Contract. The Contractor shall refrain from any action which may adversely affect the Employer and shall 

fulfill his commitments with fullest regard for the interest of the Employer.  

 

6.5. Officials Not to Benefit  

 

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to 

any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor agrees that 

breach of this provision is a breach of an essential term of the Contract. 

 



 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  

 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed 

services for the Employer or use the name, emblem or official seal of the Employer or the United Nations or 

any abbreviation of the name of the Employer or the United Nations for advertising purposes or any other 

purposes. 

 

6.7. Confidential Nature of Documents  

 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all 

other data compiled by or received by the Contractor under the Contract shall be the property of the 

Employer, shall be treated as confidential and shall be delivered only to the duly authorized representative of 

the Employer on completion of the Works; their contents shall not be made known by the Contractor to any 

person other than the personnel of the Contractor performing services under this Contract without the prior 

written consent of the Employer.  

 

7. ASSIGNMENT AND SUBCONTRACTING  

 

7.1. Assignment of Contract  

 

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer, 

pledge or make other disposition of the Contract or any part thereof or of any of the Contractor's rights, 

claims or obligations under the Contract.  

 

7.2. Subcontracting  

 

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior 

written approval of the Employer for all such subcontractors.  The approval of the Employer shall not relieve 

the Contractor of any of his obligations under the Contract, and the terms of any subcontract shall be subject 

to 

and be in conformity with the provisions of the Contract.  

 

7.3. Assignment of Subcontractor's Obligations  

 

In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed or 

the goods, materials, Plant or services supplied by such subcontractor for the Works, any continuing 

obligation extending for a period exceeding that of the Defects Liability Period under the Contract, the 

Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request and 

cost, the benefit of such obligation for the unexpired duration thereof.  

 

8. DRAWINGS  

 

8.1. Custody of drawings  

 

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished 

to the Contractor free of cost.  The Contractor shall provide and make at his own expense any further copies 

required by him.  At the completion of the Works, the Contractor shall return to the Employer all drawings 

provided under the Contract.  

 

8.2. One copy of Drawings to be kept on Site  

 

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site 

and the same shall at all reasonable times be available for inspection and use by the Engineer and by any 

other person authorized in writing by the Engineer.  

 



 

8.3. Disruption of Progress  

 

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is 

likely to be delayed or disrupted unless any further drawing or order, including a direction, instruction or 

approval, is issued by the Engineer within a reasonable time.  The notice shall include details of drawing or 

order required and of why and by when it is required and of any delay or disruption likely to be suffered if it 

is late.  

 

9. WORK BOOK  

 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. 

The Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, from 

time to time and as required for the correct execution of the Works. The Contractor shall be bound to follow 

such orders, drawings and instructions.  

 

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.  

 

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through 

the Engineer, by means of an annotation in the Work Book made within three (3) days from the date of the 

order that the Contractor intends to refuse. Failure by the Contractor to adhere to this procedure shall result 

in the order being deemed accepted with no further possibility of refusal.  

 

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the 

Works. A copy shall be kept by the Engineer and another copy by the Contractor.  

 

10. PERFORMANCE SECURITY  

 

a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of 

the Contract furnish the Employer with a Performance Security issued for the benefit of the Employer. The 

amount and character of such security (bond or guarantee) shall be as indicated in the Contract.  

 

b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited 

bank, in the format included in Appendix I to these General Conditions, and must be valid up to twenty-eight 

days after issuance by the Engineer of the Certificate of Final Completion. The Performance Bond or Bank 

Guarantee shall be returned to the Contractor within twenty-eight days after the issuance by the Engineer of 

the Certificate of Final Completion, provided that the Contractor shall have paid all money owed to the 

Employer under the Contract.  

 

c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its 

right to do business in the country of execution of the Works is terminated, the Contractor shall within five 

(5) days thereafter substitute another bond or guarantee and surety, both of which must be acceptable to the 

Employer.  

 

11. INSPECTION OF SITE  

 

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have 

satisfied himself before submitting his Tender and signing the Contract as to all matters relative to the nature 

of the land and subsoil, the form and nature of the Site, details and levels of existing pipe lines, conduits, 

sewers, drains, cables or other existing services, the quantities and nature of the work and materials 

necessary for the completion of the Works, the means of access to the Site, and the accommodation he may 

require, and in general to have himself obtained all necessary information as to risk contingencies, climatic, 

hydrological and natural conditions and other circumstances which may influence or affect his Tender, and 

no claims will be entertained in this connection against the Employer.  

 

12. SUFFICIENCY OF TENDER  

 



 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates and prices 

shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract 

and all matters and things necessary for the proper execution and completion of the Works.  

 

13. PROGRAMME OF WORK TO BE FURNISHED  

 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a 

detailed Programme of Work showing the order of procedure and the method in which he proposes to carry 

out the Works.  In preparing his Programme of Work the Contractor shall pay due regard to the priority 

required by certain works.  Should the Engineer, during the progress of work, require further modifications 

to the Programme of Work, the Contractor shall review the said program.  The Contractor shall also 

whenever required by the Engineer submit particulars in writing of the Contractor's arrangements for 

carrying out the Works and of the Constructional Plant and Temporary Works which the Contractor intends 

to supply, use or construct as the case may be.  The submission of such program, or any modifications 

thereto, or the particulars required by the Engineer, shall not relieve the Contractor of any of his duties or 

obligations under the Contract nor shall the incorporation of any modification to the Programme of Work 

either at the commencement of the contract or during its course entitle the Contractor to any additional 

payments in consequence thereof.  

 

14. WEEKLY SITE MEETING  

 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the 

representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify that the 

Works are progressing normally and are executed in accordance with the Contract.  

 

15. CHANGE ORDERS  

 

a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change 

Orders, all variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by 

the Engineer.  

 

b) Processing of change orders shall be governed by clause 48 of these General Conditions.  

 

16. CONTRACTOR'S SUPERINTENDENCE  

 

The Contractor shall provide all necessary superintendence during the execution of the Works and as long 

thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations 

under the Contract.  The Contractor or a competent and authorized agent or representative of the Contractor 

approved in writing by the Engineer, which approval may at any time be withdrawn, shall be constantly on 

the site and shall devote his entire time to the superintendence of the Works.  Such authorized agent or 

representative shall receive on behalf of the Contractor directions and instructions from the Engineer. If the 

approval of such agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2) 

hereinafter, or if the removal of such agent or representative shall be requested by the Employer under 

Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such 

withdrawal remove the agent or representative from the Site, and replace him by another agent or 

representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the 

Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or representative again 

on the Site.  

 

17. CONTRACTOR'S EMPLOYEES  

 

a) The Contractor shall provide and employ on the Site in connection with the execution and completion of the 

Works and the remedying of any defects therein:  

 



 

i. Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent 

foremen and leading hands as are competent to give proper supervision to the work they are required to 

supervise, and  

 

ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and 

completion of the Works.  

 

b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works 

any person employed by the Contractor in or about the execution or completion of the Works, who in the 

opinion of the Engineer is misconducting himself, or is incompetent or negligent in the proper performance 

of his duties, or whose employment is otherwise considered reasonably by the Engineer to be undesirable, 

and such person shall not be again employed on the Site without the written permission of the Engineer.  

Any person so removed from the Works shall be replaced as soon as reasonably possible by a competent 

substitute approved by the Engineer.  

 

c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent, 

representative or other personnel who does not conform to the standards set forth in paragraph (1) of this 

Clause. Such request for withdrawal or replacement shall not be considered as termination in part or in whole 

of this Contract. All costs and additional expenses resulting from any withdrawal or replacement for 

whatever reason of any of the Contractor's personnel shall be at the Contractor's expense.  

 

18. SETTING-OUT  

 

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original 

points, lines and levels of reference given by the Engineer in writing and for the correctness of the position, 

levels, dimensions and alignment of all parts of the Works and for the provision of all necessary instruments, 

appliances and labor in connection therewith.  If, at any time during the progress of the Works, any error 

shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor, 

on being required so to do by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the 

Engineer.  

 

19. WATCHING AND LIGHTING  

 

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, 

fencing and watching when and where necessary or required by the Engineer or by any duly constituted 

authority for the protection of the Works and the materials and equipment utilized therefor or for the safety 

and convenience of the public or others.  

 

20. CARE OF WORKS  

 

a) From the commencement date of the Works to the date of substantial completion as stated in the Certificate 

of Substantial Completion, the Contractor shall take full responsibility for the care thereof and of all 

Temporary Works. In the event that any damage or loss should happen to the Works or to any part thereof or 

to any Temporary Works from any cause whatsoever (save and except as shall be due to Force Majeure as 

defined in Clause 66 of these General Conditions), the Contractor shall at his own cost repair and make good 

the same so that, at completion, the Works shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and the Engineer's instructions.  The Contractor shall also be 

liable for any damage to the Works occasioned by him in the course of any operations carried out by him for 

the purpose of complying with his obligations Clause 47 hereof.  

 

b) The Contractor shall be fully responsible for the review of the Engineering design and details of the Works 

and shall inform the Employer of any mistakes or incorrectness in such design and details which would 

affect the Works.  

 

21. INSURANCE OF WORKS, ETC.  

 



 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure 

immediately following signature of this Contract, in the joint names of the Employer and the Contractor (a) 

for the period stipulated in Clause 20(1) hereof, against all loss or damage from whatever cause arising, other 

than cause of Force majeure as defined in clause 66 of these General Conditions, and (b) against loss or 

damage for which the Contractor is responsible, in such manner that the Employer and the Contractor are 

covered for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability 

Period for loss or damage arising from a cause occurring prior to the commencement of the Defects Liability 

Period and for any loss or damage occasioned by the Contractor in the course of any operations carried out 

by him for the purpose of complying with his obligations under Clause 47 hereof:  

 

a) The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, 

plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and 

incidental to the rectification of loss or damage including professional fees and the cost of demolishing and 

removing any part of the Works and of removing debris of whatsoever nature;  

 

b) The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement 

value of such equipment and other things;  

 

c) An insurance to cover the liabilities and warranties of Section 52(4);  

 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval 

shall not be unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer the 

policy or policies of insurance and the receipts for payment of the current premiums.  

 

22. DAMAGE TO PERSONS AND PROPERTY  

 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save 

harmless and defend at his own expense the Employer, its officers, agents, employees and servants from and 

against all suits, claims, demands, proceedings, and liability of any nature or kind, including costs and 

expenses, for injuries or damages to any person or any property whatsoever which may arise out of or in 

consequence of acts or omissions of the Contractor or its agents, employees, servants or subcontractors in the 

execution of the Contract. The provision of this Clause shall extend to suits, claims, demands, proceedings 

and liability in the nature of workmen's compensation claims and arising out of the use of patented 

inventions and devices. Provided always that nothing herein contained shall be deemed to render the 

Contractor liable for or in respect of or with respect to:  

 

a) The permanent use or occupation of land by the Works or any part thereof;  

 

b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.  

 

c) Interference whether temporary or permanent with any right of light, airway or water or other easement or 

quasi-easement which is the unavoidable result of the construction of the Works in accordance with the 

Contract.  

 

d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his 

agents, servants or other contractors, done or committed during the validity of the Contract.  

 

23. LIABILITY INSURANCE  

 

23.1. Obligation to take out Liability Insurance  

 

Before commencing the execution of the Works, but without limiting his obligations and responsibility under 

Clause 20 hereof, the Contractor shall insure against his liability for any death, material or physical damage, 

loss or injury which may occur to any property, including that of the Employer or to any person, including 

any employee of the Employer by or arising out of the execution of the Works or in the carrying out of the 

Contract, other than due to the matters referred to in the proviso to Clause 22 hereof.  



 

 

23.2. Minimum Amount of Liability Insurance  

 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval 

shall not be unreasonably withheld, and for at least the amount specified in the contract. The Contractor 

shall, whenever required by the Employer or the Engineer, produce to the Engineer the policy or policies of 

insurance and the receipts for payment of the current premiums.  

 

23.3. Provision to Indemnify Employer  

 

The insurance policy shall include a provision whereby, in the event of any claim in respect of which the 

Contractor would be entitled to receive indemnity under the policy, being brought or made against the 

Employer, the insurer shall indemnify the Employer against such claims and any costs, charges and expenses 

in respect thereof.  

 

24. ACCIDENT OR INJURY TO WORKMEN  

 

a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect 

or in consequence of any accident or injury to any workman or other person in the employment of the 

Contractor or any sub-Contractor, save and except an accident or injury resulting from any act or default of 

the Employer, his agents or servants.  The Contractor shall indemnify, hold and save harmless the Employer 

against all such damages and compensation, save and except as aforesaid, and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.  

 

b) Insurance Against Accident, etc., to Workmen  

 

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval 

shall not be unreasonably withheld, and shall continue such insurance during the whole of the time that any 

persons are employed by him for the Works and shall, when required, produce to the Engineer such policy of 

insurance and the receipt for payment of the current premium. Provided always that, in respect of any 

persons employed by any subcontractor, the Contractor's obligation to insure as aforesaid under this sub-

clause shall be satisfied if the subcontractor shall have insured against the liability in respect of such persons 

in such manner that the Employer is indemnified under the policy but the Contractor shall require such 

subcontractor to produce to the Engineer when required such policy of insurance and the receipt for the 

current premium, and obtain the insertion of a provision to that effect in its contract with the subcontractor.  

 

25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  

 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 

24 hereof, or any other insurance which he may be required to effect under the terms of the Contract, the 

Employer may in any such case effect and keep in force any such insurance and pay such premium as may 

be necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid 

from any monies due or which may become due to the Contractor, or recover the same as a debt due from the 

Contractor.  

 

26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  

 

a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national 

or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority 

in relation to the execution of the Works or of any Temporary Works and by the Rules and Regulations of all 

public bodies and companies whose property or rights are affected or may be affected in any way by the 

Works or any Temporary Works.  

 

b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws 

or requirements of any such local or other authority which may be applicable to the Works and shall keep the 



 

Employer indemnified against all penalties and liabilities of every kind for breach of any such Statutes, 

Ordinances, Laws, Regulations, By-laws or requirements.  

 

27. FOSSILS, ETC.  

 

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 

archaeological interest discovered on the Site of the Works shall as between the Employer and the Contractor 

be deemed to be the absolute property of the Employer and the Contractor shall take reasonable precautions 

to  

prevent his workmen or any other persons from removing or damaging any such article or thing and shall 

immediately upon discovery thereof and before removal acquaint the Employer of such discovery and carry 

out at the expense of the Employer the Engineer's orders as to the disposal of the same.  

 

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  

 

a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and 

proceedings for or on account of infringement of any patent rights, design trademark or name or other 

protected rights in respect of any Plant, equipment, machine, work or material used for or in connection with 

the Works or Temporary Works and from and against all claims, demands proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto, except where such infringement 

results from compliance with the design or Specification provided by the Engineer.  

 

b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 

payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the 

Works or Temporary Works.  

 

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  

 

All operations necessary for the execution of the Works and for the Construction of any Temporary Works 

shall, so far as compliance with the requirements of the Contract permits, be carried on so as not to interfere 

unnecessarily or improperly with the public convenience, or the access to, use and occupation of, public or 

private roads and footpaths to or of properties whether in the possession of the Employer or of any other 

person.  The Contractor shall hold harmless and indemnify the Employer in respect of all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to any such 

matters in so far as the Contractor is responsible therefor.  

 

30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  

 

a) The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating with 

or on the routes to the Site from being damaged by any traffic of the Contractor or any of his sub-contractors 

and, in particular, shall select routes, choose and use vehicles and restrict and distribute loads so that any 

such extraordinary traffic as will inevitably arise from the moving of plant and material from and to the Site 

shall be limited as far as reasonably possible and so that no unnecessary damage may be occasioned to such 

roads and bridges.  

 

b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, 

preconstructed units or parts of units of work, or other thing, over part of a road or bridge, the moving 

whereof is likely to damage any such road or bridge unless special protection or strengthening is carried out, 

then the Contractor shall before moving the load on to such road or bridge, save insofar as the Contract 

otherwise provide, be responsible for and shall pay for the cost of strengthening any such bridge or altering 

or improving any such road to avoid such damage, and the Contractor shall indemnify and keep the 

Employer indemnified against all claims for damage to any such road or bridge caused by such movement, 

including such claim as may be made directly against the Employer, and shall negotiate and pay all claims 

arising solely out of such damage.  

 

31. OPPORTUNITIES FOR OTHER CONTRACTORS  

 



 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities 

for carrying out their work to any other contractors employed by the Employer and their workmen and to the 

workmen of the Employer and of any other duly constituted authorities who may be employed in the 

execution on or near the Site of any work not included in the Contract or of any contract which the Employer 

may enter into in connection with or ancillary to the Works.  If work by other contractors of the Employer as 

above-mentioned involves the Contractor in any direct expenses as a result of using his Site facilities, the 

Employer shall consider payment to the Contractor of such sum or sums as may be recommended by the 

Engineer.  

 

32. CONTRACTOR TO KEEP SITE CLEAN  

 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary 

obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away and 

remove from the Site any wreckage, rubbish or Temporary Works no longer required.  

 

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  

 

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all 

Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of 

the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.  

 

34. LABOUR  

 

34.1 Engagement of Labour  

 

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.  

 

34.2 Supply of Water  

 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking 

and other water for the use of the Contractor's staff and work people.  

 

34.3 Alcoholic Drinks or Drugs  

 

The Contractor shall comply with Government laws and regulations and orders in force as regards the 

import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such 

importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.  

 

34.4 Arms and Ammunition  

 

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  

 

34.5 Holiday and Religious Customs  

 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized 

festivals and religious or other customs.  

 

34.6 Epidemics  

 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry out 

such regulations, orders, and requirements as may be made by the Government or the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the same.  

 



 

34.7 Disorderly Conduct, etc.  

 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly 

conduct by or amongst his employees and for the preservation of peace and the protection of persons and 

property in the neighborhood of the Works against the same.  

 

34.8 Observance by Sub-Contractors  

 

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-

Contractors.  

 

34.9 Legislation applicable to Labour  

 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 

35 RETURNS OF LABOUR, PLANT, ETC.  

 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the 

form and at such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of 

the several classes of labour from time to time employed by the Contractor on the Site and such information 

respecting Constructional plant as the Engineer may require.  

 

36 MATERIALS, WORKMANSHIP AND TESTING  

 

36.1 Materials and Workmanship  

 

a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance 

with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may 

direct at the place of manufacture or fabrication, or on the Site or at all or any of such places.  The Contractor 

shall provide such assistance, instruments, machines, labour and materials as are normally required for 

examining, measuring and testing any work and the quality, weight or quantity of any materials used and 

shall supply samples of materials before incorporation in the Works for testing as may be selected and 

required by the Engineer.  All testing equipment and instruments provided by the Contractor shall be used 

only by the Engineer or by the Contractor in accordance with the instructions of the Engineer.  

 

b) No material not conforming with the Specifications in the Contract may be used for the Works without prior 

written approval of the Employer and instruction of the Engineer, provided always that if the use of such 

material results or may result in increasing the Contract Price, the procedure in Clause 48 shall apply.  

 

36.2 Cost of Samples  

 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended 

in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for 

samples which do not comply with the Specifications.  

 

36.3 Cost of Tests  

 

The Contractor shall bear the costs of any of the following tests:  

 

a) Those clearly intended by or provided for in the Contract Documents.  

 

b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the 

Works is appropriate for the purpose which it was intended to fulfill.  

 



 

37 ACCESS TO SITE  

 

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access 

to the Works and to the Site and to all workshops and places where work is being prepared or whence 

materials, manufactured articles or machinery are being obtained for the Works and the Contractor shall 

afford every facility for and every assistance in or in obtaining the right to such access.  

 

38 EXAMINATION OF WORK BEFORE COVERING UP  

 

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall 

afford full opportunity for the Engineer to examine and measure any work which is about to be covered up or 

put out of view and to examine foundations before permanent work is placed thereon.  The Contractor shall 

give due notice to the Engineer whenever any such work or foundations is or are ready or about to be ready 

for examination and the Engineer shall without unreasonable delay unless he considers it unnecessary and 

advises the Contractor accordingly attend for the purpose of examining and measuring such work or of 

examining such foundations.  

 

39 REMOVAL OF IMPROPER WORK AND MATERIALS  

 

39.1 Engineer's power to order removal  

 

The Engineer shall during the progress of the Works have power to order in writing from time to time, and 

the Contractor shall execute at his cost and expense, the following operations:  

 

a) The removal from the Site within such time or times as may be specified in the order of any materials which 

in the opinion of the Engineer are not in accordance with the Contract;  

 

b) The substitution of proper and suitable materials; and  

 

c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment 

therefore) of any work which in respect of materials or workmanship is not in the opinion of the Engineer in 

accordance with the Contract.  

 

39.2 Default of Contractor in carrying out Engineer's Instructions  

 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer 

shall be entitled to employ and pay other persons to carry out the same and all expenses consequent thereon 

or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer and 

may be deducted by the Employer from any monies due or which may become due to the Contractor.  

 

40 SUSPENSION OF WORK  

 

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part 

thereof for such time or times and in such manner as the Engineer may consider necessary and shall, during 

such suspension, properly protect and secure the Works so far as it is necessary in the opinion of the 

Engineer.  The Employer should be notified and his written approval should be sought for any suspension of 

work in excess of three (3) days.  

 

41 POSSESSION OF SITE  

 

41.1 Access to Site  

 

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor 

possession of so much of the Site as may be required to enable the Contractor to commence and proceed 

with the construction of the Works in accordance with the Programme referred to in Clause 13 hereof and 



 

otherwise in accordance with such reasonable proposals of the Contractor as he shall make to the Engineer 

by notice in writing, and shall from time to time as the Works proceed give to the Contractor possession of 

such further portions of the Site as may be required to enable the Contractor to proceed with the construction 

of the Works with due dispatch in accordance with the said Programme or proposals, as the case may be.  

 

41.2 Wayleaves, etc.  

 

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in 

connection with access to the Site.  The Contractor shall also provide at his own cost any additional 

accommodation outside the Site required by him for the purpose of the Works.  

 

41.3 Limits of the Site  

 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor 

require land beyond the Site, he shall provide it entirely at his own expense and before taking possession 

shall supply the Engineer with a copy of the necessary permits. Access to the Site is available where the Site 

adjoins a public road but it is not provided unless shown on the Drawings.  When necessary for the safety 

and convenience of workmen, public or livestock or for the protection of the Works, the Contractor shall, at 

his own expense, provide adequate temporary fencing to the whole or part of the Site. The Contractor shall 

not disturb, damage or pull down any hedge, tree or building within the Site without the written consent of 

the Engineer.  

 

42 TIME FOR COMPLETION  

 

a) Subject to any requirement in the Contract as to completion of any section of the Works before completion 

of the whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 

47 hereof, within the time stated in the Contract.  

 

b) The completion time includes weekly rest days, official holidays, and days of inclement weather.  

 

43 EXTENSION OF TIME FOR COMPLETION  

 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in 

accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract 

have occurred, the Contractor shall be entitled to apply for an extension of the time for completion of the 

Works specified in the Contract. The Employer shall, upon such application, determine the period of any 

such extension of time; provided that in the case of alterations or additions in the Works, the application for 

such an extension must be made before the alterations or additions in the Works are undertaken by the 

Contractor.  

 

44 RATE OF PROGRESS  

 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and 

speed of execution and completion of the Works are to be of a kind and conducted in a manner to the 

satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at any time in the 

opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for 

completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take 

such steps as the Contractor may think necessary and the Engineer may approve to expedite progress so as to 

complete the Works by the prescribed time or extended time for completion. If the work is not being carried 

on by day and by night and the Contractor shall request permission to work by night as well as by day, then, 

if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment. 

All work at night shall be carried out without unreasonable noise and disturbance. The contractor shall 

indemnify the Employer from and against any claims or liability for damages on account of noise or other 

disturbance created while or in carrying out the work and from and against all claims, demands, proceedings, 



 

costs and expenses whatsoever in regard or in relation to such noise or other disturbance. The Contractor 

shall submit in triplicate to the Engineer at the end of each month signed copies of explanatory Drawings or 

any other material showing the progress of the Works.  

 

45 LIQUIDATED DAMAGES FOR DELAY  

 

a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, 

or any extended time for completion in accordance with the Contract, then the Contractor shall pay to the 

Employer the sum specified in the Contract as liquidated damages, for the delay between the time prescribed 

in the Contract or the extended time for completion, as the case may be, and the date of substantial 

completion of the Works as stated in the Certificate of Substantial Completion, subject to the applicable limit 

stated in the Contract. The said sum shall be payable by the sole fact of the delay without the need for any 

previous notice or any legal proceedings, or proof of damage, which shall in all cases be considered as 

ascertained. The Employer may, without prejudice to any other method of recovery, deduct the amount of 

such liquidated damages from any monies in its hands due or which may become due to the Contractor. The 

payment or deduction of such damages shall not relieve the Contractor from his obligation to complete the 

Works or from any other of his obligations and liabilities under the Contract.  

 

b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of 

Substantial Completion has been issued for any part or Section of the Works, the liquidated damages for 

delay in completion of the remainder of the Works or of that Section may, for any period of delay after the 

date stated in such Certificate of Substantial Completion, and in the absence of alternative provisions in the 

Contract, be reduced in the proportion which the value of the part or Section so certified bears to the total 

value of the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply 

to the rate of liquidated damages and shall not affect the limit thereof.  

 

46 CERTIFICATE OF SUBSTANTIAL COMPLETION  

 

46.1 Substantial Completion of the Works  

 

When the whole of the Works have been substantially completed and have satisfactorily passed any test on 

completion prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer 

accompanied by an undertaking to finish any outstanding work during the Defects Liability Period. Such 

notice and undertaking shall be in writing and shall be deemed to be a request by the Contractor, for the 

Engineer to issue a Certificate of Substantial Completion in respect of the Works. The Engineer shall, within 

twenty-one (21) days of the date of delivery of such notice either issue to the Contractor, with a copy to the 

Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, the Works were 

substantially completed in accordance with the Contract or give instructions in writing to the Contractor 

specifying all the work which, in the Engineer's opinion, requires to be done by the Contractor before the 

issuance of such Certificate.  The Engineer shall also notify the Contractor of any defects in the Works 

affecting substantial completion that may appear after such instructions and before completion of the work 

specified therein.  The Contractor shall be entitled to receive such Certificate of Substantial Completion 

within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so specified and 

making good any defect so notified. Upon issuance of the Certificate of Substantial Completion of the 

Works, the Contractor shall be deemed to have undertaken to complete with due expedition any outstanding 

work during the Defects Liability Period.  

 

46.2 Substantial Completion of Sections or Parts of the Works  

 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided 

therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of 

Substantial Completion in respect of any Section or part of the Works which has been substantially 

completed and has satisfactorily passed any tests on completion prescribed by the Contract, if:  

 

a) a separate time for completion is provided in the Contract in respect of such Section or part of the Works;  

 



 

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by 

the Employer for his occupation or use.  

 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any 

outstanding work during the Defects Liability Period.  

 

47 DEFECTS LIABILITY  

 

47.1  Defects Liability Period  

 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the 

date of completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer 

or, in respect of any Section or part of the Works for which a separate Certificate of Substantial Completion 

has been issued, from the date of completion of that Section or part as stated in the relevant Certificate. The 

expression "the Works" shall, in respect of the Defects Liability Period, be construed accordingly.  

 

47.2  Completion of Outstanding Work and Remedying of Defects  

 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the 

Certificate of Substantial Completion, and shall execute all such work of repair, amendment, reconstruction, 

rectification and making good defects, imperfections, shrinkages or other faults as may be required of the 

Contractor in writing by the Engineer during the Defects Liability Period and within fourteen (14) days after 

its expiration, as a result of an inspection made by or on behalf of the Engineer prior to expiration of the 

Defects Liability Period.  

 

47.3  Cost of Execution of Work of Repair, etc.  

 

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof 

shall, in the opinion of the Engineer, be due to the use of material or workmanship not in accordance with the 

Contract, or to neglect or failure on the part of the Contractor to comply with any obligation expressed or 

implied, on the Contractor's part under the Contract.  

 

47.4  Remedy on Contractor's Failure to Carry Out Work Required  

 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to 

employ and pay other persons to carry out the same, and all expenses consequent thereon or incidental 

thereto shall be recoverable from the Contractor by the Employer, and may be deducted by the Employer 

from any monies due or which may become due to the Contractor.  

 

47.5  Certificate of Final Completion  

 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty-eight 

(28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion to the 

Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, provided that 

the provisions of the Contract which remain unperformed and the Settlement of Disputes provision in the 

Contract shall remain in force for as long as is necessary to dispose of any outstanding matters or issues 

between the Parties.  

48 ALTERATIONS, ADDITIONS AND OMISSIONS  

 

1  VARIATIONS  

 

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or 

any part thereof which he considers necessary and for that purpose or if for any other reasons it shall, in his 

opinion be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of the 

following:  



 

 

(a) increase or decrease the quantity of any work under the Contract;  

 

(b) omit any such work;  

 

(c) change the character or quality or kind of any such work;  

 

(d) change the levels, lines, positions and dimensions of any part of the Works;  

 

(e) execute additional work of any kind necessary for the completion of the Works, and no such variation shall 

in any way vitiate or invalidate the Contract.  

 

2  Variations Increasing Cost of Contract or altering the Works.  

 

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any 

variations which may result in an increase of the Contract Price or in an essential alteration of the quantity, 

quality or character of the Works.  

 

3 Orders for Variations to be in Writing  

 

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations 

requiring the written approval of the Employer under paragraph (2) of this Clause shall be made by the 

Contractor only upon written order from the Engineer accompanied by a copy of the Employer's approval. 

Provided that, subject to the provisions of the Contract, no order in writing shall be required for any increase 

or decrease in the quantity of any work where such increase or decrease is not the result of an order given 

under this Clause but is the result of the quantities exceeding or being less than those stated in the Bill of 

Quantities.  

 

4 Valuation of Variations  

 

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in 

respect of any variation, addition or omission. In the case of any variation, addition or omission which may 

result in an increase of the Contract Price, the Engineer shall communicate such estimate to the Employer 

together with his request for the Employer's written approval of such variation, addition or omission. The 

value of any variation, addition or omission shall be calculated on the basis of the unit prices contained in the 

Bill of Quantities.  

 

49 PLANT, TEMPORARY WORKS AND MATERIALS  

 

1 Plant, etc., Exclusive Use for the Works  

 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on 

the Site, be deemed to be exclusively intended for the construction and completion of the Works and the 

Contractor shall not remove the same or any part thereof (save for the purpose of moving it from one part of 

the Site to another) without the consent in writing of the Engineer which shall not be unreasonably withheld.  

 

1 Removal of Plant, etc.  

 

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant 

and Temporary Works remaining thereon and any unused materials provided by the Contractor.  

 

2 Employer not liable for Damage to Plant  

 

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary 



 

Works or Materials save if such loss results from the act or neglect of the Employer, its employees or agents.  

 

3 Ownership of paid material and work  

 

All material and work covered by payments made by the Employer to the Contractor shall thereupon become 

the sole property of the Employer, but this provision shall not be construed as relieving the Contractor from 

the sole responsibility for all material and work upon which payments have been made or the restoration of 

any damaged work or as waiving the right of the Employer to require the fulfillment of all of the terms of the 

Contract.  

 

4 Equipment and supplies furnished by Employer  

 

Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer 

and any such equipment and supplies shall be returned to the Employer at the conclusion of the Contract or 

when no longer needed by the Contractor.  Such equipment when returned to the Employer, shall be in the 

same condition as when delivered to the Contractor, subject to normal wear and tear.  

 

 

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  

 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the 

materials or other matters referred to therein nor shall it prevent the rejection of any such materials at any 

time by the Engineer.  

 

 

51 MEASUREMENT OF WORKS  

 

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the 

Contractor or the Contractor's authorized agent or representative who shall forthwith attend or send a 

qualified agent to assist the Engineer in making such measurement and shall furnish all particulars required 

by either of them. Should the Contractor not attend or neglect or omit to send such agent, then the 

measurement made by the Engineer or approved by him shall be taken to be the correct measurement of the 

work.  The purpose of measuring is to ascertain the volume of work executed by the Contractor and therefore 

determine the amount of the monthly payments.  

 

 

52 LIABILITY OF THE PARTIES  

 

1 The Works shall not be considered as completed until a Certificate of Final Completion shall have been 

signed by the Engineer and delivered to the Employer stating that the Works have been completed and that 

the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.  

 

2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the 

Contract or the execution of the Works unless the Contractor shall have made a claim in writing in respect 

thereof before the giving of the Certificate of Final Completion and in accordance with the Contract.  

 

3 Unfulfilled Obligations  

 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the 

fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of the 

Certificate of Final Completion and which remains unperformed at the time such Certificate is issued. For 

the purpose of determining the nature and extent of any such obligation the Contract shall be deemed to 

remain in force between the parties hereto.  

 



 

4 Contractor Responsible  

 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible 

for and shall bear any and all risks of loss or damage to or failure of the Works or any part thereof for a 

period of ten years after issuance of the Certificate of Final Completion, provided always that such risks, 

damage or failure result from acts, defaults and negligence of the Contractor, his agents, employees or 

workmen and such contractors.  

 

 

53 AUTHORITIES  

 

1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby 

avoiding the Contract or releasing the Contractor from any of his obligations or liabilities under the Contract 

or affecting the rights and powers conferred on the Employer and the Engineer by the Contract in any of the 

following cases:  

 

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the 

Contractor is a company or member of a company which was dissolved by legal action;  

 

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an 

inspection committee of his creditors;  

 

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the 

Employer's prior written approval;  

 

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the 

opinion of the Engineer will not enable him to meet the target completion date of the Works;  

 

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving 

from the Engineer written notice to proceed;  

 

(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and 

does not remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;  

 

(g) If the Contractor is not executing the work in accordance with standards of workmanship specified in the 

Contract;  

 

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or of 

the Engineer.  

 

Then the Employer may himself complete the Works or may employ any other contractor to complete the 

Works and the Employer or such other contractor may use for such completion so much of Constructional 

Plant, Temporary Works and Materials, which have been deemed to be reserved exclusively for the 

construction and completion of the Works under the provision of the Contract as he or they may think proper 

and the Employer may at any time sell any of the said Constructional Plant, Temporary Works and unused 

materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which may become 

due to him from the Contractor under the Contract.  

 

2 EVALUATION AFTER RE-ENTRY  

 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify 

the Contractor to attend the necessary evaluation of the Works.  In the event that for any reason the 

Contractor does not attend such evaluation the Engineer shall undertake the said evaluation in the absence of 

the Contractor and shall issue a certificate stating the sum, if any, due to the Contractor for work done in 

accordance with the Contract up to the time of entry and expulsion by the Employer which has been 

reasonably accumulated to the Contractor in respect of the Works he has executed in such case in accordance 



 

with the Contract.  The Engineer shall indicate the value of the materials whether unused or partially used 

and the value of construction equipment and any part of the Temporary Works.  

 

3 PAYMENT AFTER RE-ENTRY  

 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the 

Contractor any money on account of the Contract until the expiration of the Defects Liability Period, and 

thereafter until the costs of completion and making good any defects of the Works, damages for delay in 

completion (if any), and all other expenses incurred by the Employer have been ascertained and their amount 

certified by the Engineer. The Contractor shall then be entitled to receive only such sum or sums (if any) as 

the Engineer may certify would have been due to him upon due completion by him after deducting the said 

amount. But if such amount shall exceed the sum which would have been payable to the Contractor on due 

completion by him, then the Contractor shall upon demand pay to the Employer the amount of such excess. 

The Employer in such case may recover this amount from any money due to the Contractor from the 

Employer without the need to resort to legal procedures.  

 

54 URGENT REPAIRS  

 

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any 

part thereof either during the execution of the Works or during the Defects Liability Period any remedial or 

other work or repair shall in the opinion of the Engineer be urgently necessary for security and the 

Contractor is unable or unwilling at once to do such work or repair, the Employer may by his own or other 

workmen do such work or repair as the Engineer may consider necessary. If the work or repair so done by 

the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own 

expense under the Contract, all costs and charges properly incurred by the Employer in so doing shall on 

demand be paid by the Contractor to the Employer or may be deducted by the Employer from any monies 

due or which may become due to the Contractor provided always that the Engineer shall as soon after the 

occurrence of any such emergency as may be reasonably practicable notify the Contractor thereof in writing.  

 

 

55 INCREASE AND DECREASE OF COSTS  

 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect of 

fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in interest 

rates nor devaluation or any other matters affecting the Works.  

 

 

56 TAXATION  

 

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including 

value added tax, all in accordance with and subject to the provisions of the income tax laws and regulations 

in force and all amendments thereto.  It is the Contractor's responsibility to make all the necessary inquiries 

in this respect and he shall be deemed to have satisfied himself regarding the application of all relevant tax 

laws.  

 

 

57 BLASTING  

 

The Contractor shall not use any explosives without the written permission of the Engineer who shall require 

that the Contractor has complied in full with the regulations in force regarding the use of explosives. 

However, the Contractor, before applying to obtain these explosives, has to provide well-arranged storage 

facilities.  The Engineer's approval or refusal to permit the use of explosives shall not constitute ground for 

claims by the Contractor.  

58 MACHINERY  



 

 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning 

of plant machinery and equipment which are to form a part of the Works.  He shall place all necessary orders 

as soon as possible after the signing of the Contract.  These orders and their acceptance shall be produced to 

the Engineer on request.  The Contractor shall also be responsible for ensuring that all sub-contractors adhere 

to such programs as are agreed and are needed to ensure completion of the Works within the period for 

completion.  Should any sub-contracted works be delayed, the Contractor shall initiate the necessary action 

to speed up such completion.  This shall not prejudice the Employer's right to exercise his remedies for delay 

in accordance with the Contract.  

 

 

59 TEMPORARY WORKS AND REINSTATEMENT  

 

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant 

and materials and clear same away at completion and make good all works damaged or disturbed.  The 

Contractor shall submit drawings and full particulars of all Temporary Works to the Engineer before 

commencing same.  The Engineer may require modifications to be made if he considers them to be 

insufficient and the Contractor shall give effect to such modifications but shall not be relieved of his 

responsibilities.  The Contractor shall provide and maintain weather-proof sheds for storage of material 

pertinent to the Works both for his own use and for the use of the Employer and clear same away at the 

completion of the Works.  The Contractor shall divert as required, at his own cost and subject to the approval 

of the Engineer, all public utilities encountered during the progress of the Works, except those specially 

indicated on the drawings as being included in the Contract.  Where diversions of services are not required in 

connection with the Works, the Contractor shall uphold, maintain and keep the same in working order in 

existing locations.  The Contractor shall make good, at his own expense, all damage to telephone, telegraph 

and electric cable or wires, sewers, water or other pipes and other services, except where the Public 

Authority or Private Party owning or responsible for the same elects to make good the damage.  The costs 

incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on demand.  

60 PHOTOGRAPHS AND ADVERTISING  

 

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of 

advertising whatsoever without the prior approval in writing from the Employer.  

61 PREVENTION OF CORRUPTION  

 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any 

loss resulting from such cancellation, if the Contractor has offered or given any person any gift or 

consideration of any kind as an inducement or reward for doing or intending to do any action in relation to 

the obtaining or the execution of the Contract or any other contract with the Employer or for showing or 

intending to show favour or disfavour to any person in relation to the Contract or any other contract with the 

Employer, if the like acts shall have been done by any persons employed by him or acting on his behalf 

whether with or without the knowledge of the Contractor in relation to this or any other Contract with the 

Employer.  

62 DATE FALLING ON HOLIDAY  

 

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day and 

that day or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the act 

were to be done or the period to expire upon the working day following such day.  

63 NOTICES  

 

1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any 

person for which provision is made in the Contract Documents shall be in writing. Any such notice, consent, 

approval, certificate or determination to be given or made by the Employer, the Contractor or the Engineer 

shall not be  

2 unreasonably withheld or delayed.  



 

 

3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the 

terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place of 

business specified in the Contract or such other address as the Contractor shall nominate in writing for that 

purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  

 

5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or 

facsimile at the Employer's address specified in the Contract, or by delivering the same at the said address 

against an authorized signature certifying the receipt.  

 

6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or 

facsimile at the Engineer's address specified in the Contract, or by delivering the same at the said address 

against an authorized signature certifying the receipt.  

 

64 LANGUAGE, WEIGHTS AND MEASURES  

 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written 

communications to the Employer or the Engineer with respect to the services to be rendered and with respect 

to all documents procured or prepared by the Contractor pertaining to the Works. The metric system of 

weights and measures shall be used in all instances.  

65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  

 

The Contractor shall maintain accurate and systematic records and accounts in respect of the work performed 

under this Contract.  

 

The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, 

oral or written, which the UNDP may reasonably request in respect of the Works or the Contractor's 

performance thereof.  

 

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or 

information upon reasonable notice.  

 

66 FORCE MAJEURE  

 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, 

insurrection or other acts or events of a similar nature or force.  

 

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the 

Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such force 

majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet 

its responsibilities under this Contract.  Subject to acceptance by the UNDP of the existence of such force 

majeure, which acceptance shall not be unreasonably withheld, the following provisions shall apply:  

 

(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent of 

his inability to perform them and for as long as such inability continues. During such suspension and in 

respect of work suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of 

maintenance of the Contractor's equipment and of per diem of the Contractor's permanent personnel rendered 

idle by such suspension;  

 

(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force 

majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during the 

period of suspension followed by a complete statement of actual expenditures within thirty (30) days after 

the end of the  

(c) suspension;  

 



 

(d) The term of this Contract shall be extended for a period equal to the period of suspension taking however 

into account any special condition which may cause the additional time for completion of the Works to be 

different from the period of suspension;  

 

(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform 

his obligations and meet his responsibilities under the Contract, the UNDP shall have the right to terminate 

the Contract on the same terms and conditions as provided for in Clause 68 of these General Conditions, 

except that the period of notice shall be seven (7) days instead of fourteen (14) days, and  

 

(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable 

to perform in case of any suspension period of more than ninety (90) days.  

 

67 SUSPENSION BY THE UNDP  

 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, 

payments to the Contractor and/or the Contractor's obligation to continue to perform the Works under this 

Contract, if in the UNDP' sole discretion:  

 

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or 

the accomplishment of the purpose thereof, or  

 

(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this 

Contract.  

 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the 

UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to the 

commencement of the period of such suspension.  

 

The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, 

taking into account any special conditions which may cause the additional time for completion of the Works 

to be different from the period of suspension.  

 

68  TERMINATION BY THE UNDP  

 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause 

or convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the 

Contractor.  

 

Upon termination of this Contract:  

 

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and 

orderly manner and to reduce losses and to keep further expenditures to a minimum, and  

 

(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of 

this Contract), to be paid for the part of the Works satisfactorily completed and for the materials and 

equipment properly delivered to the Site as of the date of termination for incorporation to the Works, plus 

substantiated costs resulting from commitments entered into prior to the date of termination as well as any 

reasonable substantiated direct costs incurred by the Contractor as a result of the termination, but shall not be 

entitled to receive any other or further payment or damages.  

 

69 TERMINATION BY THE CONTRACTOR  

 

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor 

reasonably considers to entitle him to terminate his performance of the Contract, the Contractor shall 

promptly give written notice to the UNDP detailing the nature and the circumstances of the breach or other 

situation.  Upon acknowledgement in writing by the UNDP of the existence of such breach and the UNDP' 

inability to remedy it, or upon failure of the UNDP to respond to such notice within twenty (20) days of 



 

receipt thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days’ written notice 

thereof.  In the event of disagreement between the Parties as to the existence of such breach or other situation 

referred to above, the matter shall be resolved in accordance with Clause 71 of these General Conditions.  

 

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof 

shall apply.  

70 RIGHTS AND REMEDIES OF THE UNDP  

 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights 

or remedies of the UNDP.  

 

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part 

of the Government.  

 

71 SETTLEMENT OF DISPUTES  

 

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach 

thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.  

 

NOTIFICATION  

 

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim, 

controversy or dispute, not later than seven (7) days from awareness of the existence thereof.  

 

CONSULTATION  

 

On receipt of the notification provided above, the representatives of the Parties shall start consultations with 

a view to reaching an amicable resolution of the claim, controversy or dispute without causing interruption 

of the Works.  

 

CONCILIATION  

 

Where the representatives of the Parties are unable to reach such an amicable settlement, either party may 

request the submission of the matter to conciliation in accordance with the UNCITRAL Rules of 

Conciliation then obtaining.  

 

ARBITRATION  

 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall 

be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties 

shall be bound by the arbitration award rendered in accordance with such arbitration as the final adjudication 

of any such controversy or claim.  

 

72 PRIVILEGES AND IMMUNITIES  

 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of 

the United Nations of which the UNDP is an integral part. 

73 SECURITY 

 

The Contractor shall: 

(a) put in place an appropriate security plans and maintain the security plan, taking into account the security 

situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the 

security plan. 



 

 

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan 

when necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall 

be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely 

responsible for the security of its personnel and for UNDP’s property in its custody as set forth in paragraph 

4.1 above.  

 

74 AUDIT AND INVESTIGATIONS 

 

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 

external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract and 

for a period of three (3) years following the expiration or prior termination of the Contract.  The UNDP shall 

be entitled to a refund from the Contractor for any amounts shown by such audits to have been paid by the 

UNDP other than in accordance with the terms and conditions of the Contract. Should the audit determine 

that any funds paid by UNDP have not been used as per contract clauses, the company shall reimburse such 

funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right to seek recovery 

and/or to take any other action as it deems necessary. 

 

The Contractor acknowledges and agrees that, at any time, UNDP may conduct investigations relating to 

any aspect of the Contract, the obligations performed under the Contract, and the operations of the 

Contractor generally.  The right of UNDP to conduct an investigation and the Contractor’s obligation to 

comply with such an investigation shall not lapse upon expiration or prior termination of the Contract.  The 

Contractor shall provide its full and timely cooperation with any such inspections, post-payment audits or 

investigations.  Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to 

make available its personnel and any documentation for such purposes and to grant to UNDP access to the 

Contractor’s premises.  The Contractor shall require its agents, including, but not limited to, the Contractor’s 

attorneys, accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits 

or investigations carried out by UNDP hereunder. 

 

75 ANTI-TERRORISM 

 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds received 

under this Contract are used to provide support to individuals or entities associated with terrorism and that 

the recipients of any amounts provided by UNDP hereunder do not appear on the list maintained by the 

Security Council Committee established pursuant to resolution 1267 (1999). The list can be accessed via 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included in all 

sub-contracts or sub-agreements entered into under this Contract. 
 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm

