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Section 1.  Letter of Invitation 
 
 

 Damascus, Syria  
April 5, 2017 

 
 

Supply and installation of solar street lighting systems  

in Hama -Misyaf (Lot 1) and in Tartous (Lot 2) 

 
Reference: UNDP-SYR-UNDP-ITB-065-17 

 
Dear Mr. /Ms.:  
 

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to 
this Invitation to Bid (ITB) for the above-referenced subject.   
 

This ITB includes the following documents: 

 Section 1 – This Letter of Invitation 
Section 2 – Instructions to Bidders (including Data Sheet) 
Section 3 – Scope of Works 
Section 4 – Bid Submission Form 
Section 5 – Documents Establishing the Eligibility and Qualifications of the Bidder 
Section 6 – Technical Bid Form  
Section 7 – Price Schedule Form 
Section 8 – Form for Performance Security  
Section 9 – Contract to be Signed, including General Terms and Conditions 
 

Your offer, comprising of a Technical Bid and Price Schedule, together in a sealed envelope, 
should be submitted in accordance with Section 2.  

 
You are kindly requested to submit an acknowledgment letter to UNDP to the following 
address:  

 
United Nations Development Programme   

walid.okla@undp.org 
Walid Okla; Procurement Associate 

cc: syria.procurement@undp.org 
 

The letter should be received by UNDP no later than 12 April 2017.   The same letter should 
advise whether your company intends to submit a Bid. If that is not the case, UNDP would 
appreciate your indicating the reason, for our records.     

 
If you have received this ITB through a direct invitation by UNDP, transferring this invitation to 

another firm requires notifying UNDP accordingly.   

mailto:syria.procurement@undp.org
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Should you require any clarification, kindly communicate with the contact person identified in 

the attached Data Sheet as the focal point for queries on this ITB.   
 

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP 
procurement opportunities.  
 
 

Yours sincerely, 

     Mirvat Hammoud; Head of Procurement Unit 
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Section 2:  Instruction to Bidders 

 
 
Definitions  
 

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission 
Form, Technical Bid and Price Schedule and all other documentation attached thereto as 
required by the ITB.   
 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply 
of goods and provision of related services requested by UNDP. 
  

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and 
the successful Bidder, all the attached documents thereto, including the General Terms 
and Conditions (GTC) and the Appendices. 
 

d) “Country” refers to the country indicated in the Data Sheet.   
 

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions 
of the tendering process that are specific for the requirements of the ITB. 
 

f) “Day” refers to calendar day. 
 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, 
assets or merchandise that UNDP requires under this ITB. 
 

h) “Government” refers to the Government of the country where the goods and related 
services provided/rendered specified under the Contract will be delivered or undertaken.  
 

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders 
with all information needed and procedures to be followed in the course of preparing their 
Bid 
 

j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by 
UNDP for purposes of selecting the best supplier or service provider to fulfil the 
requirement indicated in the Schedule of Requirements and Technical Specifications. 
  

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 
 

l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly 
different from an essential aspect or requirement of the ITB, and (i) substantially alters the 
scope and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations 
of the offeror; and (iii) adversely impacts the fairness and principles of the procurement 
process, such as those that compromise the competitive position of other offerors. 
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m)  “Schedule of Requirements and Technical Specifications” refers to the document included 
in this ITB as Section 3 which lists the goods required by UNDP, their specifications, the 
related services, activities, tasks to be performed, and other information pertinent to 
UNDP’s receipt and acceptance of the goods.  
  

n) “Services” refers to the entire scope of tasks related or ancillary to the completion or 
delivery of the goods required by UNDP under the ITB.   

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP 

to prospective Bidders containing clarifications, responses to queries received from 
prospective Bidders, or changes to be made in the ITB, at any time after the release of the 
ITB but before the deadline for the submission of Bid. 

 
 

A. GENERAL 
 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly 

adhere to all the requirements of this ITB.  No changes, substitutions or other alterations 
to the rules and provisions stipulated in this ITB may be made or assumed unless it is 
instructed or approved in writing by UNDP in the form of Supplemental Information to 
the ITB.    

 
2.  Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all 

obligations stipulated by this ITB will be met and, unless specified otherwise, the Bidder 
has read, understood and agreed to all the instructions in this ITB.   

 
3.  Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or 

imply the acceptance of any Bid by UNDP. UNDP is under no obligation to award a 
contract to any Bidder as a result of this ITB.  

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, 

corruption, collusion, unethical practices, and obstruction. UNDP is committed to 
preventing, identifying and addressing all acts of fraud and corrupt practices against 
UNDP as well as third parties involved in UNDP activities.  (See  

 http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINA
L_june_2011.pdf  and  
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_
protest/ for full description of the policies) 

 
5.  In responding to this ITB, UNDP requires all Bidders to conduct themselves in a 

professional, objective and impartial manner, and they must at all times hold UNDP’s 
interests paramount.   Bidders must strictly avoid conflicts with other assignments or their 
own interests, and act without consideration for future work.  All Bidders found to have 
a conflict of interest shall be disqualified.  Without limitation on the generality of the 
above, Bidders, and any of their affiliates, shall be considered to have a conflict of interest  
with one or more parties in this solicitation process, if they:  

 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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5.1 Are, or have been associated in the past, with a firm or any of its affiliates 
which have been engaged UNDP to provide services for the preparation of 
the design, Schedule of Requirements and Technical Specifications, cost 
analysis/estimation, and other documents to be used for the procurement 
of the goods and related services in this selection process;  

5.2 Were involved in the preparation and/or design of the programme/project 
related to the goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or 
at the discretion of, UNDP.   

 
In the event of any uncertainty in the interpretation of what is potentially a conflict of 
interest, Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on 
whether or not such conflict exists.  
 

6. Similarly, the following must be disclosed in the Bid: 
 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or 

key personnel who are family of UNDP staff involved in the procurement functions 
and/or the Government of the country or any Implementing Partner receiving the 
goods and related services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion 
or unfair competition practices. 

 
Failure of such disclosure may result in the rejection of the Bid. 

 
7.  The eligibility of Bidders that are wholly or partly owned by the Government shall be 

subject to UNDP’s further evaluation and review of various factors such as being 
registered as an independent entity, the extent of Government ownership/share, receipt 
of subsidies, mandate, access to information in relation to this ITB, and others that may 
lead to undue advantage against other Bidders, and the eventual rejection of the Bid.   

 
8.  All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at 

this link: http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 
 

 

B.  CONTENTS OF BID 
 

9.  Sections of Bid 
 
Bidders are required to complete, sign and submit the following documents: 
 
9.1 Bid Submission Cover  Letter Form  (see ITB Section 4);  
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB 

Section 5); 
9.3 Technical Bid (see prescribed form in ITB Section 6); 
9.4 Price Schedule (see prescribed form in ITB Section 7); 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see 
prescribed Form in ITB Section 8); 

9.6 Any attachments and/or appendices to the Bid (including all those specified under 
the Data Sheet)  

10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the 
number of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission 
date.  Any request for clarification must be sent in writing via courier or through 
electronic means to the UNDP address indicated in the Data Sheet (DS no. 17). 
UNDP will respond in writing, transmitted by electronic means and will transmit 
copies of the response (including an explanation of the query but without 
identifying the source of inquiry) to all Bidders who have provided confirmation 
of their intention to submit a Bid.   

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious 

manner, but any delay in such response shall not cause an obligation on the part 
of UNDP to extend the submission date of the Bid, unless UNDP deems that such 
an extension is justified and necessary.   

 
11. Amendment of Bid 

 
11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, 

such as in response to a clarification requested by a Bidder, modify the ITB in the 
form of a Supplemental Information to the ITB.  All prospective Bidders will be 
notified in writing of all changes/amendments and additional instructions 
through Supplemental Information to the ITB and through the method specified 
in the Data Sheet (DS No. 18).   

 
11.2 In order to afford prospective Bidders reasonable time to consider the 

amendments in preparing their Bid, UNDP may, at its discretion, extend the 
deadline for submission of Bid, if the nature of the amendment to the ITB justifies 
such an extension. 

 
 

C. PREPARATION OF BID 

 
12. Cost  

The Bidder shall bear any and all costs related to the preparation and/or submission of 
the Bid, regardless of whether its Bid was selected or not.  UNDP shall in no case be 
responsible or liable for those costs, regardless of the conduct or outcome of the 
procurement process. 

 
13. Language  

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and 
UNDP, shall be written in the language (s) specified in the Data Sheet (DS No. 4).  Any 
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printed literature furnished by the Bidder written in a language other than the language 
indicated in the Data Sheet, must be accompanied by a translation in the preferred 
language indicated in the Data Sheet.  For purposes of interpretation of the Bid, and in 
the event of discrepancy or inconsistency in meaning, the version translated into the 
preferred language shall govern.  Upon conclusion of a contract, the language of the 
contract shall govern the relationship between the contractor and UNDP. 
 
 
 

14. Bid Submission Form 
 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of 
this ITB. 
 

15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the 
Technical Bid as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding 

management structure of the organization, organizational capability/resources, 
and experience of organization/firm, the list of projects/contracts (both completed 
and on-going, both domestic and international) which are related or similar in 
nature to the requirements of the ITB, manufacturing capacity of plant if Bidder is 
a manufacturer, authorization from the manufacturer of the goods if Bidder is not 
a manufacturer, and proof of financial stability and adequacy of resources to 
complete the delivery of goods and provision of related services required by the ITB 
(see ITB Clause 18 and DS No. 26 for further details).  The same shall apply to any 
other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should 

demonstrate the Bidder’s response to the Schedule of Requirements and Technical 
Specifications by identifying the specific components proposed; how each of the 
requirements shall be met  point by point; providing a detailed specification and 
description of the goods required, plans and drawings where needed; the essential 
performance characteristics, identifying the works/portions of the work that will be 
subcontracted; a list of the major subcontractors, and demonstrating how the bid 
meets or exceeds the requirements, while ensuring appropriateness of the bid to 
the local conditions and the rest of the project operating environment during the 
entire life of the goods provided.  Details of technical bid must be laid out and 
supported by an Implementation Timetable, including Transportation and Delivery 
Schedule where needed, that is within the duration of the contract as specified in 
the Data Sheet (DS noS. 29 and 30).  

 
Bidders must be fully aware that the goods and related services that UNDP require 
may be transferred, immediately or eventually, by UNDP to the Government 
partners, or to an entity nominated by the latter, in accordance with UNDP’s 
policies and procedures.  All bidders are therefore required to submit the following 
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in their bids: 
 

a) A statement of whether any import or export licences are required in respect 
of the goods to be purchased or services to be rendered, including any 
restrictions in the country of origin, use or dual use nature of the goods or 
services, including any disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, 
and have an expectation of obtaining all the necessary licenses, should their 
bid be rendered the most responsive; and 

c) Complete documentation, information and declaration of any goods 
classified or may be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the 

comprehensive curriculum vitae (CVs) of key personnel that will be assigned to 
support the implementation of the technical bid, clearly defining their roles and 
responsibilities.  CVs should establish competence and demonstrate qualifications 
in areas relevant to the requirements of this ITB.   

 
In complying with this section, the Bidder assures and confirms to UNDP that the 
personnel being nominated are available to fulfil the demands of the Contract 
during its stated full term.  If any of the key personnel later becomes unavailable, 
except for unavoidable reasons such as death or medical incapacity, among other 
possibilities, UNDP reserves the right to render the Bid non-responsive.  Any 
deliberate substitution of personnel arising from unavoidable reasons, including 
delay in the implementation of the project of programme through no fault of the 
Bidder, shall be made only with UNDP’s acceptance of the justification for 
substitution, and UNDP’s approval of the qualification of the replacement who shall 
be either of equal or superior credentials as the one being replaced.   

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security 

shall be included along with the Technical Bid.  The Bid Security may be forfeited by 
UNDP, and reject the Bid, in the event of any or any combination of the following 
conditions:  

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified 

in the Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP 

as indicated in the Data Sheet (DS no. 9), or; 
c) In the case the successful Bidder fails: 

 
i. to sign the Contract after UNDP has awarded it;  

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; 
or 

iii. to furnish Performance Security, insurances, or other documents that 
UNDP may require as a condition to rendering effective the contract 
that may be awarded to the Bidder. 

 
16. Price Schedule 
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The Price Schedule shall be prepared using the attached standard form (Section 7).   It 
shall list all major cost components associated with the goods and related services, and 
the detailed breakdown of such costs.  All goods and services described in the Technical 
Bid must be priced separately on a one-to-one correspondence.  Any output and activities 
described in the Technical Bid but not priced in the Price Schedule, shall be assumed to 
be included in the prices of the items or activities, as well as in the final total price of the 
bid.   

 
17. Currencies  

 
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).  
However, where Bids are quoted in different currencies, for the purposes of comparison 
of all Bid:  

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, 

in accordance with the prevailing UN operational rate of exchange on the last day 
of submission of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is 
quoted in another currency different from the preferred currency as per Data Sheet 
(DS no. 15), then UNDP shall reserve the right to award the contract in the currency 
of UNDP’s preference, using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder  

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and 

qualified vendor, using the forms provided under Section 5, Bidder Information 
Forms.  In order to award a contract to a Bidder, its qualifications must be 
documented to UNDP’s satisfactions. These include, but are not limited to the 
following: 

 
a) That, in the case of a Bidder offering to supply goods under the Contract which 

the Bidder did not manufacture or otherwise produce, the Bidder has been duly 
authorized by the goods’ manufacturer or producer to supply the goods in the 
country of final destination;  

b) That the Bidder has the financial, technical, and production capability necessary 
to perform the Contract; and  

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 
List or the UN Ineligibility List, nor in any and all of UNDP’s list of suspended and 
removed vendors.  

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are 

found to have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; 
or 

b) any one of them receive or have received any direct or indirect subsidy from 
the other/s; or 



11 
 

c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about, or 
influence on the Bid of, another Bidder regarding this ITB process;  

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also 
submits another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one 
Bid received for this ITB process.  This condition does not apply to 
subcontractors being included in more than one Bid. 

 
19. Joint Venture, Consortium or Association 

 
If the Bidder is a group of legal entities that will form or have formed a joint venture, 
consortium or association at the time of the submission of the Bid, they shall confirm in 
their Bid that : (i) they have  designated one party to act as a lead entity, duly vested with 
authority to legally bind the members of the joint venture jointly and severally, and this 
shall be duly evidenced by a duly notarized Agreement among the legal entities, which 
shall be submitted along with the Bid; and (ii) if they are awarded the contract, the 
contract shall be entered into, by and between UNDP and the designated lead entity, who 
shall be acting for and on behalf of all entities that comprise the joint venture.  
 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint 
venture shall not be altered without the prior written consent of UNDP.   Furthermore, 
neither the lead entity nor the member entities of the joint venture can: 
 

a) Submit another Bid, either in its own capacity; nor  
b) As a lead entity or a member entity for another joint venture submitting another 

Bid.   
 
The description of the organization of the joint venture/consortium/association must 
clearly define the expected role of each of the entity in the joint venture in delivering the 
requirements of the ITB, both in the bid and in the Joint Venture Agreement.  All entities 
that comprise the joint venture shall be subject to the eligibility and qualification 
assessment by UNDP. 
 
Where a joint venture is presenting its track record and experience in a similar 
undertaking as those required in the ITB, it should present such information in the 
following manner: 
 

a) Those that were undertaken together by the joint venture; and  
b) Those that were undertaken by the individual entities of the joint venture 

expected to be involved in the performance of the services defined in the ITB. 
 
Previous contracts completed by individual experts working privately but who are 
permanently or were temporarily associated with any of the member firms cannot be 
claimed as the experience of the joint venture or those of its members, but should only 
be claimed by the individual experts themselves in their presentation of their individual 
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credentials. 
 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers 
the best value for money, UNDP shall award the contract to the joint venture, in the name 
of its designated lead entity, who shall sign the contract for and on behalf of all the 
member entities.  
 

20. Alternative Bid 
 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not 
be considered.  Where the conditions for its acceptance are met, or justifications are 
clearly established, UNDP reserves the right to award a contract based on an alternative 
bid. 

 
21.  Validity Period 

 
21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), 

commencing on the submission deadline date also indicated in the Data Sheet (DS 
no. 21).  A Bid valid for a shorter period shall be immediately rejected by UNDP and 
rendered non-responsive.   

 
21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, 

UNDP may request Bidders to extend the period of validity of their Bid.  The request 
and the responses shall be made in writing, and shall be considered integral to the 
Bid.  

 
 

22. Bidder’s Conference 
 

When appropriate, a Bidder’s conference will be conducted at the date, time and location 
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-
attendance, however, shall not result in disqualification of an interested Bidder.  Minutes 
of the Bidder’s conference will be either posted on the UNDP website, or disseminated to 
the individual firms who have registered or expressed interest with the contract, whether 
or not they attended the conference.  No verbal statement made during the conference 
shall modify the terms and conditions of the ITB unless such statement is specifically 
written in the Minutes of the Conference, or issued/posted as an amendment in the form 
of a Supplemental Information to the ITB. 

 

 

D. SUBMISSION AND OPENING OF BID 
 

23. Submission  
 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed 

together in one and the same envelope, delivered either personally, by courier, or 
by electronic method of transmission.  If submission will not be done by electronic 
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means, the Technical Bid and Price Schedule must be sealed together in an 
envelope whose external side must : 

 
a) Bear the name of the Bidder;  
b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and  
c) Bear a warning not to open before the time and date for Bid opening as 

specified in the Data Sheet (DS no. 24).  
 

If the envelope is not sealed nor labeled as required, the Bidder shall assume the 
responsibility for the misplacement or premature opening of Bid due to improper 
sealing and labeling by the Bidder.  

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 

22 and 23).  When the Bid is expected to be in transit for more than 24 hours, the 
Bidder must ensure that sufficient lead time has been provided in order to comply 
with UNDP’s deadline for submission.  UNDP shall indicate for its record that the 
official date and time of receiving the Bid is the actual date and time when the said 
Bid has physically arrived at the UNDP premises indicated in the Data Sheet (DS no. 
20).   

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy 

of the Bid, in separate sealed envelopes, duly marking each of the envelopes as 
“Original Bid” and the others as “Copy of Bid”.  The two envelopes, consisting of 
original and copies, shall then be sealed in an outer envelope.  The number of copies 
required shall be as specified in the Data Sheet (DS no. 19).  In the event of any 
discrepancy between the contents of the “Original Bid” and the “Copy of Bid”, the 
contents of the original shall govern.  The original version of the Bid shall be signed 
or initialed by the Bidder or person(s) duly authorized to commit the Bidder on 
every page.  The authorization shall be communicated through a document 
evidencing such authorization issued by the highest official of the firm, or a Power 
of Attorney, accompanying the Bid.     

 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, 
implies that the Bidder accepts the General Contract Terms and Conditions of UNDP 
as attached hereto as Section 11. 

 
24. Deadline for Submission of Bid and Late Bids 

 
Bid must be received by UNDP at the address and no later than the date and time specified 
in the Data Sheet (DS no. 20 and 21).  

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.  Any 
Bid received by UNDP after the deadline for submission of Bid shall be declared late, 
rejected, and returned unopened to the Bidder.   
 

25. Withdrawal, Substitution, and Modification of Bid 
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25.1 Bidders are expected to have sole responsibility for taking steps to carefully 
examine in detail the full consistency of its Bid to the requirements of the ITB, 
keeping in mind that material deficiencies in providing information requested by 
UNDP, or lack clarity in the description of goods and related services to be 
provided, may result in the rejection of the Bid.  The Bidder shall assume any 
responsibility regarding erroneous interpretations or conclusions made by the 
Bidder in the course of understanding the ITB out of the set of information 
furnished by UNDP.   

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted 

by sending a written notice in accordance with ITB Clause 23, duly signed by an 
authorized representative, and shall include a copy of the authorization (or a 
Power of Attorney). The corresponding substitution or modification of the Bid 
must accompany the respective written notice.  All notices must be received by 
UNDP prior to the deadline for submission and submitted in accordance with ITB 
Clause 23 (except that withdrawal notices do not require copies).  The respective 
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” or 
MODIFICATION”.   

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 
  
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Bid and the expiration of the period of Bid validity 
specified by the Bidder on the Bid Submission Form or any extension thereof.    

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at 
least two (2) members.  If electronic submission is permitted, any specific electronic Bid 
opening procedures shall be as specified in the Data Sheet (DS no. 23). 

 
The Bidders’ names, modifications, withdrawals, the condition of the envelope 
labels/seals, the number of folders/files and all other such other details as UNDP may 
consider appropriate, will be announced at the opening.   No Bid shall be rejected at the 
opening stage, except for late submission, for which the Bid shall be returned unopened 
to the Bidder.   

 
27. Confidentiality 

 
Information relating to the examination, evaluation, and comparison of Bid, and the  
recommendation of contract award, shall not be disclosed to Bidders or any other 
persons not officially concerned with such process, even after publication of the contract 
award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison 
of the Bid or contract award decisions may, at UNDP’s decision, result in the rejection of 
its Bid. 
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In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for 
a debriefing.  The purpose of the debriefing is discussing the strengths and weaknesses 
of the Bidder’s submission, in order to assist the Bidder in improving the bid presented 
to UNDP. The content of other bid and how they compare to the Bidder’s submission 
shall not be discussed.  

 
 

E. EVALUATION OF BID 
 

28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to 
minimum documentary requirements, whether the documents have been properly 
signed, whether or not the Bidder is in the UN Security Council 1267/1989 Committee's 
list of terrorists and terrorist financiers, and in UNDP’s list of suspended and removed 
vendors, and whether the Bid are generally in order, among other indicators that may be 
used at this stage.  UNDP may reject any Bid at this stage.  
 

29. Evaluation of Bid 
 

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP 
General Terms and Conditions and Special Conditions have been accepted by the 
Bidder without any deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their 

responsiveness to the Schedule of Requirements and Technical Specifications and 
other documentation provided, applying the procedure indicated in the Data Sheet 
(DS No. 25).  Absolutely no changes may be made by UNDP in the criteria after all Bids 
have been received.   

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at 

determining, to its satisfaction the validity of the information provided by the Bidder.  
Such post-qualification shall be fully documented and, among those that may be 
listed in the Data Sheet (DS No.33),  may include, but need not be limited to, all or 
any combination of the following : 

 
a) Verification of accuracy, correctness and authenticity of the information provided 

by the bidder on the legal, technical and financial documents submitted;  
b) Validation of extent of compliance to the ITB requirements and evaluation criteria 

based on what has so far been found by the evaluation team; 
c) Inquiry and reference checking with Government entities with jurisdiction on the 

bidder, or any other entity that may have done business with the bidder;  
d) Inquiry and reference checking with other previous clients on the quality of 

performance on on-going or previous contracts completed; 
e) Physical inspection of the bidder’s plant, factory, branches or other places where 

business transpires, with or without notice to the bidder; 
f) Testing and sampling of completed goods similar to the requirements of UNDP, 
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where available; and 
g) Other means that UNDP may deem appropriate, at any stage within the selection 

process, prior to awarding the contract. 
 
 

30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its 
discretion, ask any Bidder to clarify its Bid.   
 
UNDP’s request for clarification and the Bidder’s response shall be in writing. 
Notwithstanding the written communication, no change in the prices or substance of the 
Bid shall be sought, offered, or permitted, except to provide clarification, and confirm the 
correction of any arithmetic errors discovered by UNDP in the evaluation of the Bid, in 
accordance with ITB Clause 35. 
 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a 
response to a request by UNDP, shall not be considered during the review and evaluation 
of the Bid.   
 

31. Responsiveness of Bid 
 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid 
itself.  
 
A substantially responsive Bid is one that conforms to all the terms, conditions, and 
specifications of the ITB without material deviation, reservation, or omission.   
 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not 
subsequently be made responsive by the Bidder by correction of the material deviation, 
reservation, or omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities 

or omissions in the Bid that, in the opinion of UNDP, do not constitute a material 
deviation. 

 
32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to 

submit the necessary information or documentation, within a reasonable period of 
time, to rectify nonmaterial nonconformities or omissions in the Bid related to 
documentation requirements.  Such omission shall not be related to any aspect of the 
price of the Bid.  Failure of the Bidder to comply with the request may result in the 
rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical 

errors as follows: 
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a) if there is a discrepancy between the unit price and the line item total that is 
obtained by multiplying the unit price by the quantity, the unit price shall prevail 
and the line item total shall be corrected, unless in the opinion of UNDP there is 
an obvious misplacement of the decimal point in the unit price, in which case the 
line item total as quoted shall govern and the unit price shall be corrected; 

b) if there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected; and 

c) if there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to the above. 

 
32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be 

rejected. 
 
 

F.  AWARD OF CONTRACT 
 

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 
33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the 

Bids as non-responsive, and to reject all Bids at any time prior to award of 
contract, without incurring any liability, or obligation to inform the affected 
Bidder(s) of the grounds for UNDP’s action.  Furthermore, UNDP is not obligated 
to award the contract to the lowest price offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders 

are found to appear in the UN’s Consolidated List of Individuals and Entities with 
Association to Terrorist Organizations, in the List of Vendors Suspended or 
Removed from the UN Secretariat Procurement Division Vendor Roster, the UN 
Ineligibility List, and other such lists that as may be established or recognized by 
UNDP policy on Vendor Sanctions. (See  

 http://www.undp.org/content/undp/en/home/operations/procurement/procur
ement_protest/ 

 
34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the 
qualified and eligible Bidder that is found to be responsive to the requirements of the 
Schedule of Requirements and Technical Specification, and has offered the lowest price 
(See DS No. 32).   
 

35. Right to Vary Requirements at the Time of Award 
 

At the time of award of Contract, UNDP reserves the right to vary the quantity of the 
goods and/or related services, by up to a maximum twenty five per cent (25%) of the total 
offer, without any change in the unit price or other terms and conditions.   

36. Contract Signature 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder 
shall sign and date the Contract and return it to UNDP.  

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this 
provision shall constitute sufficient grounds for the annulment of the award, and 
forfeiture of the Bid Security if any, and on which event, UNDP may award the Contract 
to the Bidder with the second highest rated Bid, or call for new Bid.   

 
37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided 
in Section 9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  
Where a Performance Security will be required, the submission of the said document, and 
the confirmation of its acceptance by UNDP, shall be a condition for the effectivity of the 
Contract that will be signed by and between the successful Bidder and UNDP.  

 
38. Bank Guarantee for Advanced Payment 
 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no 
advanced payment(s) on contracts (i.e., payments without having received any outputs).  
In the event that the Bidder requires an advanced payment upon contract signature, and 
if such request is duly accepted by UNDP, and the said advanced payment exceeds 20% 
of the total Bid price, or exceed the amount of USD 30,000, UNDP shall require the Bidder 
to submit a Bank Guarantee in the same amount as the advanced payment.  A bank 
guarantee for advanced payment shall be furnished in the form provided in Section 10. 

 
39. Vendor Protest 
 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or 
firms not awarded a purchase order or contract through a competitive procurement 
process.  In the event that a Bidder believes that it was not treated fairly, the following 
link provides further details regarding UNDP vendor protest procedures: 
http://www.undp.org/procurement/protest.shtml  

   

 

  

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 
 

DATA SHEET 
 

The following data for the supply of goods and related services shall complement / supplement 
the provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to 
Bidders and the Data Sheet, the provisions in the Data Sheet shall prevail.   
 

DS 
No. 

Cross Ref. to 
Instructions Data 

 
Specific Instructions / Requirements 

1  

Project Title:  

 DIM 92 – Renewable Energy – Solar 
Lighting – Tartous 

 DIM 93 – Renewable Energy – Solar 
Lighting – Hama & Mysiaf 

2  

Title of Goods/Services/Work 
Required: 

Supply and installation of solar street lighting 
systems in two lots: 
 
Lot. 1: Supply and installation of solar street 
lighting in Hama -Misyaf   
 
Lot. 2: Supply and installation of solar street 
lighting in Tartous 

 

3  Country:   Syria 

4 C.13 
Language of the Bid:  

☒ English              
      

5 C.20 Conditions for Submitting Bid 
for Parts or sub-parts of the 
Total Requirements  

☒ Allowed per lot 

6 C.20 Conditions for Submitting 
Alternative Bid  

☒ Shall not be considered 

7 C.22 A pre-Bid conference will be 
held on:   

Two site visits are scheduled to be held in the 
targeted sites as the following Schedule: 

- Tartous: On 12 April 2017, at 10:00 am. 

- City of Hama: On 12 April 2017, at 10:00 am. 
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- City of Misyaf: On 13 April 2017, at 10:00 am. 

Interested bidders should confirm their attendance 
as follows: 
 Focal Point of Site Visit to Tartous: 
Mr. Yasser Al Issa 
Mobile: 0941111285 
Email: yasser.ali.issa@undp.org 
 
 Focal Point of Site Visit to Hama & Mysiaf: 
Mr. Moaiad Arabo 
Mobile: 0960 661194 
Email: moaiad.arbo@gmail.com 
 
Interested bidders should confirm their attendance 
including the names of their representatives by 
email before 10 April 2017 to the following contact 
details: 
walid.okla@undp.org 

cc: syria.procurement@undp.org 

8 C.21.1 Period of Bid Validity 
commencing on the submission 
date 

☒ 120 days for each lot 

9 B.9.5  
C.15.4 b) 

Bid Security ☒ Not Required 

10 B.9.5 
 

Acceptable forms of Bid Security  ☒ Not Applicable 

11 B.9.5 
C.15.4 a) 

Validity of Bid Security ☒ Not Applicable   

12  Advanced Payment upon signing 
of contract  

☒ Not allowed 

13  Liquidated Damages ☒ Will be imposed under the following conditions: 
Percentage of contract price per day of delay: 0.5% 
Max. no. of days of delay: 15 days 
Next course of action: Termination of Contract 

14 F.37 Performance Security ☒ Required 
Amount : 10% of Contract Value 
Form: See Enclosed Section 9 – Form for 
Performance Security, or Certified Check 

15 C.17 Preferred Currency of Bid and ☒ United States Dollars (US$) 

mailto:yasser.ali.issa@undp.org
mailto:moaiad.arbo@gmail.com
mailto:syria.procurement@undp.org
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C.17.2 Method for Currency conversion  
However, for local supplier’s payments will be in 
Syrian Pounds at the prevailing UN exchange rate 
at the date of the invoice 
 
Reference date for determining UN Operational 

Exchange Rate: of the date of deadline of the 
tender 

16 B.10.1 Deadline for submitting 
requests for clarifications/ 
questions 

Five (5) working days before the submission date. 
 
 

17 B.10.1 Contact Details for submitting 
clarifications/questions1  

Focal Person in UNDP: Procurement Unit 
Address: Damascus, Mezzeh, West Villas, Ghazawi 
St. 8     
Fax No. : +963 11 611 45 41  
E-mail address dedicated for this purpose: 
            walid.okla@undp.org 
CC:      syria.procurement@undp.org 

18 B.11.1 Manner of Disseminating 
Supplemental Information to 
the ITB and 
responses/clarifications to 
queries 

☒ Direct communication to prospective Bidders by 
email and posting on the following websites: 

-  www.facebook.com/UNDP.Syria 
 

- http://www.sy.undp.org/content/syria/en/hom
e/operations/procurement/ 

 

- http://procurement-notices.undp.org/ 
 

19 D.23.3 No. of copies of Bid that must 
be submitted  

Original : One 

Copies: One soft copies of your technical offer on 
CD/DVD 

Submissions must be identical and include all 
required documents. In the event of any 
discrepancies the “original proposal” submitted in 
hard copy shall govern. 

20 D.23.1 b) 
D.23.2 

Bid submission address ☒  By Courier / Hand Delivery:  
Mezzeh, West Villas 

                                                 
1 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or 

address/es, even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the 
query was officially received. 

mailto:walid.okla@undp.org
http://www.facebook.com/UNDP.Syria
http://www.sy.undp.org/content/syria/en/home/operations/procurement/
http://www.sy.undp.org/content/syria/en/home/operations/procurement/
http://procurement-notices.undp.org/
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D.24 Ghazzawi Street #8 
Damascus, Syrian Arab Republic 
Tel: +963 11 612 9811 
Att. Walid Okla, Procurement Associate 
 

☒  By Electronic submission: 
  Syria.bids@undp.org  
   with subject: UNDP-SYR-ITB-029-17 

21 C.21.1 
D.24 

Deadline of Bid Submission  Date and Time :  
April 20, 2017 2:00 PM 
Damascus Local Time 

22 D.23.2 Manner of Submitting Bid ☒ Courier/Hand Delivery 

☒ Electronic submission of Bid 

23 D.23.2 
D.26 

Conditions and Procedures for 
electronic submission and 
opening, if allowed 

☒ Official Address for e-submission:  
Syria.bids@udnp.org 

☒ Format : PDF files only 

☒ Max. File Size per transmission: [5 MB] 

☒ Max. No. of transmission: [4] 

☒ Mandatory subject of email:  
UNDP-SYR-ITB-065-17  

☒ Time Zone to be Recognized: [Damascus, Syria] 

24 D.23.1 c) Date, time and venue for public 
opening of Bid 

Date and Time: April 20, 2017 3:00 PM 
Venue : UNDP Syria Country Office 

25  Evaluation method to be used in 
selecting the most responsive 
Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the 
Technical Requirements for each Lot; and  

☒ Lowest price offer of technically 
qualified/responsive Bid for each Lot 

26 C.15.1 Required Documents that must 
be Submitted to Establish 
Qualification of Bidders  
 
 

☒ Bid Submission Form (Section 4) 

☒ Section (5) 

☒ Section (6) 

☒ Price Schedule Form (Section 7) 

☒ Company Profile, which should not exceed fifteen 
(15) pages, including printed brochures and product 
catalogues relevant to the goods/services being 
procured; 

☒ Certificate of Registration of the business, 
including Articles of Incorporation, or equivalent 
document if Bidder is not a corporation; 

mailto:Syria.bids@undp.org
mailto:Syria.bids@udnp.org
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☒   Certification or authorization to act as Agent on 
behalf of the Manufacturer, or Power of Attorney, if 
bidder is not a manufacturer; 

☒ Official Letter of Appointment as local 
representative, if Bidder is submitting a Bid on 
behalf of an entity located outside the country; 

☒   Statement of Satisfactory Performance from the 
Top Three (3) Clients in terms of Contract Value and 
related to similar nature and complexity to our 
project; 

☒   Time schedule in compliance with the deadlines 
set in the ITB. Detailed work plan including the 
project timeline and duration for the main activities. 
The proposal shall be clear and comprehensive; 

☒ In case of subcontracting, the bidder should 
submit the company profile, experience and team 
composition of the designated subcontractor; 

☒  List and value of projects performed for the last 
5 years with similar nature and complexity, plus 
client’s contact details who may be contacted for 
further information on those contracts; 

☒ Quality Certificate (e.g., ISO, etc.) and/or other 
similar certificates, accreditations, awards and 
citations received by the Bidder, if any 

☒  Latest Audited Financial Statement (Income 
Statement and Balance Sheet) including Auditor’s 
Report for the past Two (2) years 

☒  Statement including the Bidder’s Quick Ratios for 
the past 2 years. 

☒   Statement of warranty of defects in materials 
and workmanship and operation and performance 
guarantee, backed by the manufacturers guarantee 
on the main component, meets or exceeds the 
required period. 

 ☒   Proof of after-sales service capacity (during 
defect liability Period) and appropriateness of local 
service and technical support available. 

☒ Statement of confirmation to employ 25 workers 
during the implementation of works for each lot. 

27  Other documents that may be 
Submitted to Establish Eligibility 

Not Applicable 

28 C.15 Structure of the Technical Bid 
and List of Documents to be 
Submitted 

See Section 2 - Instructions to Bidders, Clause 15 
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29 C.15.2 Latest Expected date for 
commencement of Contract 

Upon Contract Signature 

30 C.15.2 Maximum Expected duration of 
contract 

2 months from contract’s signature date 

31  UNDP will award the contract 
to: 

☒ One or more than one Bidder, depending on the 
following factors:    

32 
(a) 

F.34 Criteria for the Award and 
Evaluation of Bid 

Award Criteria  

☒ Non-discretionary “Pass” or “Fail” rating on the 
detailed contents of the Schedule of Requirements 
and Technical Specifications for each lot 

☒ Compliance on the following qualification 
requirements for each lot 
Bid Evaluation Criteria 

☒ Full compliance of Bid to the Scope of Works and 
Technical Requirements and Standards; 

☒ Full acceptance of the Contract General Terms 
and Conditions; 

☒ Work plan/methodology and procedures in line 
with requirements to meet deliverables; 

☒ The statement of warranty meets or exceeds the 
required period. 

☒ The technical description of materials, supply and 
equipment are in line with or exceed the 
requirements of performance and size of the ITB (for 
all components and/or requirements); 

☒ Proof of after-sales service capacity and 
appropriateness of local service and technical 
support available; 

☒ Relevant experience in similar works; at least 3 
similar contracts or projects. 

☒ Cconfirmation to employ 25 workers during the 
implementation of works for each lot. 

33 E.29 Post qualification Actions  ☒ Verification of accuracy, correctness and 
authenticity of the information provided by the 
bidder on the legal, technical and financial 
documents submitted;  

☒ Validation of extent of compliance to the ITB 
requirements and evaluation criteria based on what 
has so far been found by the evaluation team; 

☒ Inquiry and reference checking with other 
previous clients on the quality of performance on 
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on-going or previous Contracts completed. 

34  Conditions for Determining 
Contract Effectivity 

☒ UNDP’s receipt of Performance Bond 

☒ Signature of Contract (s) by UNDP and the 
selected contractor(s) 

35  Other Information Related to 
the ITB 

None 
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Section 3a: Scope of Works 
 
 

  –في حماة ومصياف  إنارة الشوارع بالطاقة الشمسيةالمواصفات الفنية والأعمال المطلوبة لتركيب أجهزة 

 
Technical Specifications                                                                    LOT-1 

 

Items to be 
Supplied* 

Quantity Unit Description/Specifications of Goods 
Latest 

Delivery 
Date 

 مصدر إضاءة
LED 

250 

 عدد

 : LED  80 wattتقديم وتركيب مصدر للإضاءة .1

 V 24توتر التشغيل  -
 LED – LED Arrayمصفوفة  -
  10,000Luminous ≥شدة الإضاءة  -
 اللون أبيض ضوء النهار. -
 .hrs 50,000 ≥العمر الفني  -
 تبديل قابلة للفك وال -
 الغلاف من الألمينيوم -
 Tempered Glass –بللور مخفف  -
 سنوات 5الضمان  -
 IP 65درجة الحماية  -
ومقطع الحامل متوافق مع الأعمدة المراد  m-1.2 m 1.5يركب على ذراع حامل بطول  -

التركيب عليها مع امكانية الفك والتركيب والاستبدال )مثبت ببراغي على البوري( مع 
 درجة للتحكم باتجاه اللوحة ومصدر الإنارة. 360الذراع بمقدار إمكانية دوران 

شهرين من 
تاريخ توقيع 

 العقد

 أعمدة إنارة
 مصياف

50 

 مضلع بشكل مخروطي : 9mتقديم وتركيب عمود إنارة معدني بطول  .2

شكككككككل العمود وفق النماذك المركبة في شككككككوارع المدينة و يتوافق مع جهار الإنارة المراد  -
من الخارك، مع  RAL 7001دهان تأسيس سيرقون وجهين ودهان بلون رمادي تركيبه مع 

 .3( م1.2*1*1بأبعاد ) 3كغ/م300تقديم و تركيب القاعدة وصب بيتون مغموس عيار 

 مم.10±سم  25مم، القطر السفلي 5± سم   8القطر العلوي   -

 مم.4 سماكة المعدن  -

 م.9طول العمود فوق سطح الأرض  -

 مم. 12سم، بسماكة 40*40القاعدة السفلية  -

 مم سن خشن.22سم بمقطع 60براغي التثبيت طول  -

ثلاث   4سكككم وعليها براغي التثبيت عدد 40*40مم أبعاد 5قاعدة التثبيت صكككفيحة سكككماكة  -

 عرقات لكل برغي لتثبيت البراغي على صفيحة القاعدة.
 البرغي بشكل معقوف للتثبيت داخل القاعدة البيتونية. -
 لكل عمود. 8سم عدد 6*15سم وضلعي المثلث 1لقاعدة بمثلث مقطع تدعيم العمود مع ا -

 يجب أن يكون العمود قطعة كاملة من الصفيح بدون وصلات على طوله. -
على المتعهد فك كافة التجهيرات الموجودة على العواميد الموجودة مسكككككككبقا، وترحيلها الى  -

 المستودع المحدد من قبل لجنة الاشراف.
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سيةألواح شم  
Panel 

 
 
 
 

250 

 تقديم وتركيب الواح شمسية عالية الجودة والالتقاط للطاقة الشمسية: .3

  Monocrystalline نوع الخلية الشمسية -
 على الأقل  250Wاستطاعة  -
 24Vتوتر التشغيل  -
 38.5Vتوتر الدارة المفتوحة لا يقل عن  -
 10A ≥تيار الدارة القصيرة  -
 أمبير 8.5 ≥تيار الطاقة الأعظمي:  -
 فولط 29 ≥جهد الطاقة الأعظمي:  -
 %15 ≥مردود اللاقط  -
 ديودات داخلية من تصميم اللوح لمنع التيارات العكسية -
 IP ≥ 66درجة الحماية   -
 IEC -61730أو     IEC-61215النظام القياسي المعتمد  -
 ˚ 45درجة ميل اللوح  -
 للسالب لون أحمر للموجب ولون أسود 1ₓ4mm2أسلاك التوصيل من النحاس المغلفن  -
سكككنوات لجميع المواد وضكككد سكككوء التصكككنيع.  ضكككمان الأداء لا يقل عن  10ضكككمان لمدة  -

 سنة  25% لمدة 80%( و3الى + 0% من سماحية قدرة الخرك )من 90

 250 منظم الجهد الكهربائي

تقديم وتركيب جهار يقوم بتنظيم الجهد الكهربائي من الخلايا الشمسية إلى البطارية ومنع  .4

 ( : LEDتيار العكسي و تشغيل وتنظيم عمل الحمل ) اللمبة مرور ال

 MPPTنوع الشحن  -
  24V-12 التوتر  -
 30Aتيار الشحن لايقل عن  -
 السماح بالشحن الكامل للبطارية دون الوصول إلى حالة الشحن الرائد -
 منع عودة التيار من البطارية إلى الخلايا الشمسية -
 ة قبل مروره إلى بطاريات التخرينتنظيم الجهد الوارد من الخلايا الشمسي -
- LED )دلالة عمل الحمل )اللمبة 
- LED دلالة عمل شحن اللوح الشمسي 
- LED دلالة نهاية تيار الشحن للبطارية 
 ( 60)˚درجة حرارة العمل حتى -
  IP 65درجة الحماية  -
  mm 24أسلاك توصيل بين المنظم واللمبة  -
 أو أكثر 15hrsحتى  0ضبط رمني للجهار من  -
 رمني لفترة تخفيف الاضاءة وتخفيف الاضاءةضبط  -
 , اللمبة ( LEDحساس ضوئي لفصل الحمل ) -
  LVDحماية  -
 إمكانية التحكم به عن بعد . -
 Gel, sealed, flooded and user definedامكانية تحديد نوع البطارية الموصولة:  -
ما مع وثائق أو ما يعادله  Victronأو   SMAالشاحن والانفرتر يجب أن يكونا من نوع  -

 الفحص الخاصة بهما.

 500 بطاريات

 تقديم وتركيب بطارية تخرين الطاقة: .5

 بطارية جافة )جل(  -
  12Vتوتر البطارية   -
 120Ah c100سعة البطارية  -
 6mΩ ˃المقاومة الداخلية  -
 (to 55 0)درجة حرارة العمل  -
 mm2 4أسلاك توصيل بين البطارية والمنظم   -
 عارل انكماشي لمنع التأكسدمرابط البطارية معرولة ب -
 Years 3≤ العمر الفني  -
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 دورة 1200دورة عمل حياة البطارية لا تقل عن  -
 .يجب أن يكون تاريخ صنع المدخرات لا يتجاورستة أشهر عند التركيب -
عند  3000Cycleللمدخرة لا يقل عن  Cycle life أن يكون عدد دورات الشحن والتفريغ -

 .DOD30% منحني تفريغ
 متطابقة مع المواصفات والمعايير الأوروبية والبريطانية. أن تكون -

 250 صندوق حماية

تقديم وتركيب صندوق لحماية البطارية والمنظم وأسلاك التوصيل من العوامل الجوية التي  .6

 قد تسبب تضرر لها كالأمطار والثلوك والرياح و.... :

 RAL 7001 بخ الصندوق مع التجهيرات مع الحوامل حراري بلون رمادي -
 على جانبي الصندوق  التهوية فتحات -
 قفل الصندوق بقفل خارجيإمكانية  -
 بمفتاح لقفل الصندوق  مخفيقفل  -
مع مراعاة المتانة والشكل الجيد والورن مناسبة لاحتواء البطاريات والمنظم  الصندوقأبعاد  -

 الخفيف ويتم تثبيتها بشكل جيد ووفق رأي اللجنة الفنية 
 ي فوق صندوق البطاريات والتجهيرات لريادة حمايتها من السرقة.تركيب قفص معدن -

 7 جهار تحكم

 عدد
 

 تقديم جهار تحكم عن بعد لضبط عمل المنظم وتعديل الرمن اللارم للتشغيل والإطفاء.  .7

 250 دهان
 المنظمة على صندوق الحماية وبشكل واضح ووفق رأي كادر المشروع شعاربخ  .8

 250 اكسسوارات

 الإكسسوارات التالية : وتركيبم تقدي .9

 لكل جهار لتوصيل التجهيرات مع بعضها. /7عدد /  mm 6جنكسيون توصيل  -
 برغي لتثبيت البوري على العمود. /12مغلفن عدد / mm 12براغي  -
 لفصل الليد عند حدوث عطل. MCB 2P 6A, Class B قاطع حماية مردوك  -
 قواعد تثبيت اللواقط على الاعمدة -

 

 2 رول أب
 فليكس باسم المشروع مثبتة على رول أب. لوحةعلى العارض تقديم  .10

 15 جيليته وقبعة واقية

مع تطرير شكككعار البرنامل المعتمد من الأمام تقديم لباس "جيليته بدون كم"  العارضعلى  .11

قبعة واقية ضد الصدمات مع شعار البرنامل على الواجهة الأمامية لها وبلون أصفر والظهر، و

 البلاستيك المقوى.ومن 

 200  

م، لضكككككمان قدرة قاعدة  العارضعلى  .12 أن يقوم بتدعيم كافة أعمدة الإنارة الموجودة مسكككككبقا

  الأعمدة على تحمل الورن الإضافي للألواح الشمسية وقواعدها، والمصابيح مع أذرعها.
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The Technical Specifications and requested works for the supply and installation of solar 

street lighting in Hama -Misyaf: 
LOT 1 

 

Latest 
Delivery 

Date 

Description/Specifications of Goods 
Unit QTY 

Items to be 
supplied 

Two 
months 

from 
contract 
signature 

1- Provision and installation of an 80 Watt 
LED street lamp: 

a. 24 VDC 
b. LED Array 
c. Greater or equal to 10,000 Luminous 
d. White Day-light 
e. Technical life more than 50,000 

hours 
f. Can be disassembled and changed 
g. Aluminum casing 
h. Tempered Glass 
i. 5-year warranty 
j. IP 65 
k. To be installed on a 1.2m-1.5m 

extension arm that matches the 
design of the pole.  Should be fixed 
on the pole by screws and can be 
adjusted in all directions. 

No. 

250 LED light source 

2- Provision and installation of 9m lighting 
cone-ripped poles: 

a. The poles shall be like the ones installed in 
the according cities, protected with special 
protection paint and on top of it two layers 
of RAL 7001 paint. The reinforced cement 
bases for the poles shall be provided 
300kg/m3 and dimension (1x1x1.2) m3 

b. Upper end of the pole shall have a diameter 
of 8 cm +/- 5 mm, and the lower one 25 cm 
+/- 10 mm. 

c. Pole metal thickness shall be 4 mm. 
d. Pole height 9 m. 
e. Lower base of the pole 40 x 40 cm, 12 mm 

thick. 
f. Fixation Screws shall be 60 cm long with a 

22-mm cross section. 
g. Fixation base is a 5-mm thick plate, 

dimensions 40x40 cm, 3 nuts for each screw 
to fix the screw on the fixation base. 

h. The screws shall be of the hooked type for 
fixation inside the cement base. 

50 Lighting Poles 
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i. The pole shall be supported by 1cm thick 
triangles with sides 6 x 15 cm, qty. 8 for 
each pole. 

j. The pole should be on piece of metal sheet 
for the whole pole. 

k. The contractor shall disassemble all the 
existing devices from the already existing 
poles and transport them to the warehouse 
specified by the supervising committee.  

 

3- Provision and installation of PV solar 
Collectors: 

a. Mono-crystalline type 
b. 250 Watt 
c. 24 VDC 
d. Voc not less than 38.5 V 
e. Isc greater or equal to 10 A 
f. Max Power Current: > 8.5 A 
g. Max Power Voltage: > 29 V 
h. Module efficiency: > 15% 
i. Integrated diodes to prevent reverse 

current. 
j. IP 66 
k. Comply with the standards: IEC-61215 or 

IEC-61730 
l. Installation Inclination angle 45 degrees 
m. Connecting cables shall be of galvanized 

copper 1x4 mm2.  Red color for positive and 
black color for negative. 

n. Warranty for 10 years against 
manufacturing defects. 90% output 
efficiency shall be guaranteed for (0 to +3%) 
and 80% for 25 years.   

No. 250 PV Panels 

4- Provision and installation of a 
Charger/Controller: 

a. MPPT type 
b. 12 – 24 VDC 
c. Charging current not less than 30A. 
d. Battery overcharge protection 
e. Prevents return currents from the battery 

to the solar panels. 
f. Voltage regulation for battery charging. 
g. LED indicator for load. 
h. LED indicator for PV input. 
i. LED indicator for Full charge. 
j. Operating temperature up to 60 degrees 

Celsius. 
k. IP 65. 

No. 250 Charger/Controller 
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l. Connecting cables between the charger and 
the light 4 mm2. 

m. Timer for up to 15 hours of operation. 
n. Light dimming control with timer. 
o. Light sensor to connect/disconnect the 

light. 
p. LVD protection for the battery. 
q. Remote control capability. 
r. Change charging voltage per battery type 

used i.e. Gel, AGM, Flooded….and user 
defined type.  

s. Charger and inverter should be made by 
Victron, SMA or what's equivalent to it, 
along with their quality control 
documentations. 

5- Battery: 
a. Gel type. 
b. 12 V 120 Ah c100 
c. Internal resistance less than 6 mohm. 
d. Operating temperature from 0 to 55 

degrees Celsius. 
e. Cable connecting between the battery and 

chargers 4 mm2. 
f. Battery poles are protected from 

atmosphere to prevent oxidization. 
g. Technical life equal or greater than 3 years. 
h. At least capable of 1200 cycles. 
i. The battery shall be of a well-known 

manufacturer and meet the EU standards. 
j. The battery charging/discharging cycles 

shall be not less than 3000 cycles at DOD 
30% on the current curve. 

k. Shall comply with the European and British 
standards. 

No. 500 Batteries 

6- Provision and installation of a battery 
protection box for the batteries, charger 
and connecting cables to protect them 
from the sun, rain and snow…: 

a. The box shall be painted with RAL 7001 grey 
paint. 

b. The box shall have vents on its sides. 
c. Shall have a security lock. 
d. The dimensions of the box shall be suitable 

to contain the batteries, charger at the 
bottom of the pole per the instructions of 
the supervising committee. 

e. Provide a mesh cage covering the battery 
box to protect them from theft. 

No. 250 Protection Box 
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7- Provision of a Remote Control for 
controlling the charger, on/off and 
modifying the timer. 

No. 7 Remote Control 

 8- Print the UNDP logo on the battery 
protection box in a clear manner per the 
opinion of the supervising committee. 

No. 250 Paint 

 9- Provide and install the following 
accessories: 

a. Junction connector for 6 mm cables qty. 7 
for each device to interconnect them. 

b. Galvanized screws 12 mm qty. 12 to fix the 
arm on the pole. 

c. MCB 2P 6A, Class B to disconnect the light 
in case of a fault. 

d. Base to fix the solar panel on the Pole.  

 250 Accessories 

 10- The contractor should provide a Flex plate 
with the name of the project fixed on a 
roll up. 

No. 2 Roll-up 

 11- The offeror should provide a vest with no 
sleeves with an embroider sign of the 
program on the front and the back of the 
vest in addition to a yellow plastic helmet 
with the program logo printed on the front 
of it.  

No. 15 Vest and Helmet 

 12- The vendor should support all the existing 
lighting poles as per the instructions of the 
supervising technical committee. 

No. 200  
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 في طرطوس: إنارة الشوارع بالطاقة الشمسيةالمواصفات الفنية والأعمال المطلوبة لتركيب أجهزة 
 

Technical Specifications                                                                    LOT-2 
 

Items to be 
Supplied* 

Quantity Unit Description/Specifications of Goods 
Latest 

Delivery 
Date 

 مصدر إضاءة
LED 

200 

 عدد

 : LED  80 wattتقديم وتركيب مصدر للإضاءة -1

 V 24توتر التشغيل  -
 LED – LED Arrayمصفوفة  -
  10,000Luminous ≥شدة الإضاءة  -
 اللون أبيض ضوء النهار. -
 .hrs 50,000 ≥العمر الفني  -
 قابلة للفك والتبديل  -
 الغلاف من الألمينيوم -
 Tempered Glass –مخفف  بللور -
 سنوات 5الضمان  -
 IP 65درجة الحماية  -
ومقطع الحامل متوافق مع الأعمدة المراد  m-1.5m 1.2يركب على ذراع حامل بطول  -

التركيب عليها مع امكانية الفك والتركيب والاستبدال ) مثبت ببراغي على البوري( مع 
 جاه اللوحة ومصدر الإنارة.درجة للتحكم بات 360إمكانية دوران الذراع بمقدار 

شهرين من 
تاريخ توقيع 

 العقد

 
 
 
 
 
 
 
 
 

 ألواح شمسية
Panel 

 
 
 
 

200 

 تقديم وتركيب الواح شمسية عالية الجودة والالتقاط للطاقة الشمسية: -2

  Monocrystalline نوع الخلية الشمسية -
 على الأقل 250Wاستطاعة  -
 24Vتوتر التشغيل  -
 38.5Vل عن توتر الدارة المفتوحة لا يق -
 10A ≥تيار الدارة القصيرة  -
 أمبير 8.5 ≥تيار الطاقة الأعظمي:  -
 فولط 29 ≥جهد الطاقة الأعظمي:  -
 % 15 ≥مردود اللاقط  -
 ديودات داخلية من تصميم اللوح لمنع التيارات العكسية -
 IP ≥ 66درجة الحماية   -
 IEC -61730أو     IEC-61215النظام القياسي المعتمد  -
 ˚ 45ح درجة ميل اللو -
 لون أحمر للموجب ولون أسود للسالب 21ₓ4mmأسلاك التوصيل من النحاس المغلفن  -
% 90سنوات لجميع المواد وضد سوء التصنيع.  ضمان الأداء لا يقل عن  10ضمان لمدة  -

 سنة  25% لمدة 80%( و3الى + 0من سماحية قدرة الخرك )من 

 200 منظم الجهد الكهربائي

قوم بتنظيم الجهد الكهربائي من الخلايا الشمسية إلى البطارية ومنع تقديم وتركيب جهار ي -3

 ( : LEDمرور التيار العكسي و تشغيل وتنظيم عمل الحمل ) اللمبة 

 MPPTنوع الشحن  -
  24V-12 التوتر  -
 30Aتيار الشحن لايقل عن  -
 السماح بالشحن الكامل للبطارية دون الوصول إلى حالة الشحن الرائد -
 ار من البطارية إلى الخلايا الشمسيةمنع عودة التي -
 تنظيم الجهد الوارد من الخلايا الشمسية قبل مروره إلى بطاريات التخرين -
- LED )دلالة عمل الحمل )اللمبة 
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- LED دلالة عمل شحن اللوح الشمسي 
- LED دلالة نهاية تيار الشحن للبطارية 
 ( 60)˚درجة حرارة العمل حتى -
  IP 65درجة الحماية  -
  mm 24ل بين المنظم واللمبة أسلاك توصي -
 أو أكثر 15hrsحتى  0ضبط رمني للجهار من  -
 ضبط رمني لفترة تخفيف الاضاءة وتخفيف الاضاءة -
 , اللمبة (  LEDحساس ضوئي لفصل الحمل ) -
  LVDحماية  -
 إمكانية التحكم به عن بعد . -
 Gel, sealed, flooded and user definedامكانية تحديد نوع البطارية الموصولة:  -
أو ما يعادلهما مع وثائق   Victronأو   SMAالشاحن والانفرتر يجب أن يكونا من نوع  -

 الفحص الخاصة بهما.

 400 بطاريات

 تقديم وتركيب بطارية تخرين الطاقة: -4

 بطارية جافة )جل(  -
  12Vتوتر البطارية   -
 120Ah c100سعة البطارية  -
 6mΩ ˃المقاومة الداخلية  -
 (to 55 0)درجة حرارة العمل  -
 mm 24أسلاك توصيل بين البطارية والمنظم   -
 مرابط البطارية معرولة بعارل انكماشي لمنع التأكسد -
 Years 3≤ العمر الفني  -
 دورة 1200دورة عمل حياة البطارية لا تقل عن  -
 .يجب أن يكون تاريخ صنع المدخرات لا يتجاورستة أشهر عند التركيب -
عند  3000Cycleللمدخرة لا يقل عن  Cycle life غأن يكون عدد دورات الشحن والتفري -

 .DOD30% منحني تفريغ
 أن تكون متطابقة مع المواصفات والمعايير الأوروبية والبريطانية. -

 200 صندوق حماية

تقديم وتركيب صندوق لحماية البطارية والمنظم وأسلاك التوصيل من العوامل الجوية التي  -5

 ثلوك والرياح و.... :قد تسبب تضرر لها كالأمطار وال

 RAL7001 مع التجهيرات مع الحوامل حراري بلون رمادي الصندوقبخ  -
 التهوية على جانبي الصندوق  فتحات -
ية لإمكانية قفل الصندوق بقفل خارجي -  دلاا
 قفل مخفي بمفتاح لقفل الصندوق  -
لجيد والورن مع مراعاة المتانة والشكل اأبعاد الصندوق مناسبة لاحتواء البطاريات والمنظم  -

 الخفيف ويتم تثبيتها بشكل جيد ووفق رأي اللجنة الفنية 
 تركيب قفص معدني فوق صندوق البطاريات والتجهيرات لريادة حمايتها من السرقة. -

 200 دهان

 

 بخ شعار المنظمة على صندوق الحماية وبشكل واضح ووفق رأي كادر المشروع -6

 
 200 اكسسوارات

 ات التالية :وتركيب الإكسسوار تقديم -7

 لكل جهار لتوصيل التجهيرات مع بعضها. /7عدد /  mm 6توصيل  جنكسيون -
 برغي لتثبيت البوري على العمود. /12مغلفن عدد / mm 12براغي  -
  .لفصل الليد عند حدوث عطل MCB 2P 6A, Class B قاطع حماية مردوك  -
 تثبيت اللواقط على الاعمدة قواعد -

 

 2 رول أب
 فليكس باسم المشروع مثبتة على رول أب. لوحةديم تق العارضعلى  -8
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 10 جيليته وقبعة واقية

مع تطرير شعار البرنامل المعتمد من الأمام على العارض تقديم لباس " جيليته بدون كم "  -9

قبعة واقية ضد الصدمات مع شعار البرنامل على الواجهة الأمامية لها وبلون والظهر , و

 قوى.أصفر ومن البلاستيك الم

 200  

م، لضمان قدرة قاعدة  -10 على العارض أن يقوم بتدعيم كافة أعمدة الإنارة الموجودة مسبقا

  الأعمدة على تحمل الورن الإضافي للألواح الشمسية وقواعدها، والمصابيح مع أذرعها.
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The Technical Specifications and requested works for the supply and installation of solar 
street lighting in Tartous: 

LOT-2 
 

Latest 
Delivery 

Date 

Description/Specifications of Goods 
Unit QTY 

Items to be 
supplied 

Two 
months 

from 
contract 
signature 

1- Provision and installation of an 80 
Watt LED street lamp: 

a. 24 VDC 
b. LED Array 
c. Greater or equal to 10,000 Luminous 
d. White Day-light 
e. Technical life more than 50,000 hours 
f. Can be disassembled and changed 
g. Aluminum casing 
h. Tempered Glass 
i. 5-year warranty 
j. IP 65 
k. To be installed on a 1.2m-1.5m 
extension arm that matches the design of 
the pole.  Should be fixed on the pole by 
screws and can be adjusted in all 
directions. 

No. 
200 LED light source 

    

2- Provision and installation of PV solar 
collectors: 

a. Mono-crystalline type 
b. 250 Watt 
c. 24 VDC 
d. Voc not less than 38.5 V 
e. Isc greater or equal to 10 A 
f. Max Power Current: > 8.5 A 
g. Max Power Voltage: > 29 V 
h. Module efficiency: > 15% 
i. Integrated diodes to prevent 

reverse current. 
j. IP 66 
k. Comply with the standards: 

IEC-61215 or IEC-61730 
l. Installation Inclination angle 

45 degrees 
m. Connecting cables shall be of 

galvanized copper 1x4 mm2.  
Red color for positive and 
black color for negative. 

n. Warranty for 10 years 
against manufacturing 

No. 200 PV Panels 
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defects. 90% output 
efficiency shall be 
guaranteed for (0 to +3%) 
and 80% for 25 years.   

3- Provision and installation of a 
Charger/Controller: 

a. MPPT type 
b. 12 – 24 VDC 
c. Charging current not less than 30A. 
d. Battery overcharge protection 
e. Prevents return currents from the 
battery to the solar panels. 
f. Voltage regulation for battery 
charging. 
g. LED indicator for load. 
h. LED indicator for PV input. 
i. LED indicator for Full charge. 
j. Operating temperature up to 60 
degrees Celsius. 
k. IP 65. 
l. Connecting cables between the 
charger and the light 4 mm2. 
m. Timer for up to 15 hours of operation. 
n. Light dimming control with timer. 
o. Light sensor to connect/disconnect the 
light. 
p. LVD protection for the battery. 
q. Remote control capability. 
r. Change charging voltage per battery 
type used i.e. Gel, AGM, Flooded….and 
user defined type.  
s. Charger and inverter should be made 
by Victron, SMA or what's equivalent to it, 
along with their quality control 
documentations. 

No. 200 Charger/Controller 

4- Battery: 
a. Gel type. 
b. 12 V 120 Ah c100 
c. Internal resistance less than 6 mohm. 
d. Operating temperature from 0 to 55 
degrees Celsius. 
e. Cable connecting between the battery 
and chargers 4 mm2. 
f. Battery poles are protected from 
atmosphere to prevent oxidization. 
g. Technical life equal or greater than 3 
years. 
h. At least capable of 1200 cycles. 

No. 400 Batteries 
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i. The battery shall not be older than 6 
months at the time of its installation. 
j. The battery charging/discharging 
cycles shall be not less than 3000 cycles at 
DOD 30% on the current curve. 
k. Shall comply with the European and 
British Standards. 

5- Provision and installation of a battery 
protection box for the batteries, 
charger and connecting cables to 
protect them from the sun, rain and 
snow…: 

a. The box shall be painted with RAL 7001 
grey paint. 
b. The box shall have vents on its sides. 
c. Shall have a security lock. 
d. The dimensions of the box shall be 
suitable to contain the batteries, charger 
at the bottom of the pole per the 
instructions of the supervising committee. 
e. Provide a mesh cage covering the 
battery box to protect them from theft. 

No. 200 Protection Box 

    

 6- Print the UNDP logo on the battery 
protection box in a clear manner per 
the opinion of the supervising 
committee. 

No. 200 Paint 

 7- Provide and install the following 
accessories: 

a. Junction connector for 6 mm cables 
qty. 7 for each device to interconnect 
them. 
b. Galvanized screws 12 mm qty. 12 to fix 
the arm on the pole. 
c. MCB 2P 6A, Class B to disconnect the 
light in case of a fault. 
d. Base to fix the solar panel on the Pole.  

 200 Accessories 

 8- The contractor should provide a Flex 
plate with the name of the project 
fixed on a roll up. 

No. 2 Roll-up 

 9- The offeror should provide a vest 
with no sleeves with an embroider 
sign of the program on the front and 
the back of the vest in addition to a 
yellow plastic helmet with the 
program logo printed on the front of 
it.  

No. 15 Vest and Helmet 
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 10- The vendor should support all the 
existing lighting poles as per the 
instructions of the supervising 
technical committee. 

No. 200  
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 الشروط:
 

 ـ يشترط على العارض الالتزام بما يلي:
 

 مدة التنفيذ شهرين تبدأ من تاريخ توقيع العقد مع برنامل الأمم المتحدة الإنمائي في سورية. .1

شكككروع " مع ممثل الجهة المسكككتفيدة " شكككعبة الإنارة في مجالس المدن تعد مشكككرفة على متابعة اللجنة الفنية " كادر الم .2

 عمليات التجميع والتركيب والتثبيت لضمان الحفاظ على جودة الأجهرة والتركيب.

من  يشترط على العارض المتقدم أن يكون فني ومختص في هذا المجال وممارساً للمهنة، وعليه تقديم وثيقة تثبت ذلك .3

 الجهات المعنية.

على العارض تقديم المخططات البيانية والكتالوجات لأجهرة الإضكككاءة الكاملة التي سكككيتم تركيبها مع بيان مصكككدرها،  .4

ويجب أن تكون  ذات نوعية وماركة جيدة، ومكفولة وملرم بتقديم الصككككككيانة الكاملة لها خلال مدة الكفالة وكل ما يلرم 

 لتشغيلها بالشكل الأمثل.

 ى العارض تقديم كفالة لمدة لاتقل عن سنة للبطاريات وسنتين لباقي التجهيرات.عل .5

المحطة، المرابط،  جهار إنارة بالطاقة الشككمسككية ضككمن مدينة حماة في المناطق التالية )البرناوي، 200سككيتم تركيب  .6

جهار  50ية(، إضككافة إلى المدينة، الشككريعة العراية، الحاضككر، حي البعث "طريق مصككياف"، الجراجمة، المرأة العرب

إنارة بالطاقة الشككمسككية في مدينة مصككياف )مع أعمدة جديدة( في )الشككمالي، الشككرقي، شككارع البلدية، شككارع السككوق، 

 الرئيس، الوراقة، المعلمين(.

في الشكوارع التالية: )شكارع الاسككندرون، شكارع   جهار إنارة بالطاقة الشكمسكية ضكمن مدينة طرطوس 200تركيب   .7

 ع، شارع جمال عبدالناصر، شارع القدس و تكملة شارع الثورة(.الطلائ

 يجب على العارض تدعيم كافة الأعمدة الموجودة حسب رأي لجنة الاشراف. .8

الأعمال  على العارض معاينة مواقع العمل ومطابقة الأعمال المطلوبة وفق المذكور في المواصككككككفات الفنية وكشككككككف .9

 .المبين أعلاه وبناءً عليه يقدم عرضه

يحق للجنة الفنية المشككككرفة على المشككككروع تعديل أي بند من بنود الأعمال ضككككمن المبالغ المحددة ووفق مقتضككككيات  .10

 العمل ورأي اللجنة الفنية و الجهة المعنية بالمشروع.

ة عملية تجميع وتركيب أجهرة الإنارة والأعمدة تتم من قبل نفس المورد، وعملية فك أجهرة الإنارة السككككككابقة "المركب .11

حالياً" ونقلها وتسككليمها للجهات المعنية في المواقع المتفق عليها معهم تقع على مسككةولية العارض وذلك بالتنسككيق مع 

 مجلس مدينة حماة ومصياف.

 ساعات ليلاً.  8عدد ساعات العمل للجهار في الظروف المثالية عن  يجب أن لا تقل .12

راء المعدنية الأخرى من أذرع وقطع التثبيت والحوامل جميع الأجراء المتممة من أسككككككلاك ووصككككككلات وجميع الأج .13

 والمساند والقواعد وصناديق الحماية يجب أن تكون من النوع المتين وغير قابلة للصدأ أو الأكسدة.

أمتار في الأماكن التي يتم   9سككيتم التركيب على أعمدة الشككوارع في مدينة حماة ومصككياف وطرطوس على ارتفاع  .14

 الجهة المعنية وفق معايير محددة بوثيقة المشروع. الاتفاق عليها مع

 كم / سا. 120تصميم الجهار يجب أن يةمن سهولة الصيانة، ويتحمل الجهار سرعة رياح لا تقل عن  .15

ذة وفق الأعمال الفعلية والمنجرة ويوقع على الكشككوف اللجنة الفنية والجهة المسككتفيدة يتم حسككاب كشككف الأعمال المنف .16

المعنية بعد إجراء اختبار التشككككغيل لكافة الأجهرة ومدى كفاءتها، ويتم تنظيم محاضككككر تركيب للأجهرة ويصككككدق من 

أن يحتسككب بالليرة السككورية وفق اللجنة الفنية والجهة المعنية، ويتم الصككرف وفق ذلك وبالسككعر المقدم بالعرض على 

 أسعار الصرف المعتمدة لدى البرنامل بتاريخ تقديم الفاتورة.

عامل في حماة  25عامل في طرطوس و 25عامل خلال مدة المشككككروع ) 50يتوجب على المتعهد تعيين لا يقل عن  .17

المذكورة بنص المقترح وذلك في ومصياف( وفق معايير اختيار العمال المرعية لدى برنامل الأمم المتحدة الإنمائي و

أعمال نقل وتجميع وتركيب وتثبيت التجهيرات، وعليه دفع التعويضككات المسككتحقة والمتعارف عليها لهم وفق جداول 

 أجور معتمدة لدى البرنامل وعليه إبرار الجداول وتسليمها لإدارة المشروع والتي تعتبر وثيقة من وثائق المشروع .

ية الكاملة عن كل ضكككرر يقع على العمال والأجهرة قبل التسكككليم، كما يتحمل العارض دفع يتحمل العارض المسكككةول .18

 كافة الأجور المستحقة للعاملين بالمشروع.

 لا يتم صرف قيمة البند في حال مخالفة أي محتوى فيه.  .19
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الجهات المعتمدة  على العارض الالترام بالشككككككروط المتعلقة بتنفيذ الأعمال المذكورة أعلاه وفق معايير ومواصككككككفات .20

 بهذا المجال.   

% من قيمة 50عند اسككتلام التجهيرات والدفعة الثانية  % من قيمة العقد50 يتم الصككرف على دفعتين: الدفعة الأولى  .21

 العقد عند الاستلام النهائي لأعمال التركيب.
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Conditions: 
 
Vendors should comply with the following: 
 

1. Execution period is two months starting from the date of contract signature with the 
United Nations Development Program. 

2. The technical committee "Project Team" With the representative of the beneficiary 
“lighting Unit in city councils” are considered the supervisor for following up of the 
process of assembling, installing and commissioning to ensure the preservation of the 
quality of both devices and installation. 

3. The vendor should be a technician, specialized in the field, as well as a practitioner of the 
profession, and has to provide an authentication document to verify it from the 
concerned authorities " 

4. The vendor should present graph charts and catalogues of the provided lighting devices 
in addition to the country of origin, and the devices must be guaranteed, and made from 
a good quality and brand, the vendor has to provide full maintenance during the warranty 
period along with all requirements for optimal operation. 

5. The vendor should present a warranty no less than one year for the batteries, and two 
years for the rest of the equipment. 

6. 200 lighting devices will be installed in Hama City in the following areas (Al-Barnaoui, Al 
Mahata, Al Marabet, Al Madina, Al Sharieaa Al Azayai, Al Hader, Al Baath Street” Msyaf 
Road”, Al Jarajmai, Al Maraa Al Arabyai), in addition to 50 solar lighting devices in Msyaf 
City in (Al Shamali, Al Sharki, Al Baladyai Street, Al Souk Street, Al Raeis, Al Waraka, Al 
Mouelimin). 

7. 200 lighting devices will be installed in the following streets in Tartous City: (Iskandaron 
Street, Al Talaee street, Gamal Abdul Naser street, Al Kuds street and the remaining part 
of Al Thawra street). 

8. All existing poles should be supported by the contractor in a proper way, based on the 
supervisory committee opinion.  

9. The vendor should conduct an onsite visit, preview the work location and verify the 
required works per the aforesaid in the technical specifications, and should provide his 
offer accordingly. 

10. The supervising technical committee has the right to modify any item of the listed agenda 
within the specified sums and per the exigencies of work and the advice of concerned 
authority 

11. Assembling and installation of lighting devices should be done by the same supplier. The 
process of decoding the previous lighting devices "currently installed", transporting and 
delivering it to the concerned authorities in the agreed locations lies on the bidder in 
coordination with the city councils of Hama, Misyaf and Tartous. 

12. Operating hours of the devices should be no less than 8 hours at night in ideal 
circumstances. 

13. All supplementary parts including wires, connectors, hooks and all other metal parts 
including arms (tie rods), boxes for accumulators, isolation devices, surge arrestors, 
fixture parts, arms, trays, supports, bases, and shafts are required to be of a heavy duty, 
non-rusting, and antioxidant type. 

14. Installation will be on pre-existing 9 m high street lighting poles in Hama and Tartous, on 
new poles in Misyaf Roads, per the standards agreed and specified in the project 
documentation. 
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15. The design of the devices should ensure easy maintenance, bearing wind resistance of at 
least 120km/h. 

16. The actual executed works will be calculated and signed by the technical committee and 
the end-user after testing all devices and making sure of its efficiency.  Installation reports 
for all devices shall be prepared and duly authorized by the technical committee and the 
concerned authorities and then the payments will be released against an invoice and per 
the offered price and the ongoing UNDP exchange rate at that time. 

17. The contractor should employ at least 50 workers (25 in Tartous, 25 in Hama and Msyaf) 
during the period of the project per UNDP standards, for the transportation, assembly 
and installation of all devices.  Also, he should pay the known compensations per UNDP 
payment lists which should be submitted to contract administer and it is considered one 
of the project documents. 

18. The contractor is liable for all damages or harm affecting any of the workers or the devices 
bevor the final acceptance is issued.  Also, the contractor is responsible to pay all the 
workers fee due per the terms and conditions of the contract. 

19. Any item of any invoice shall be paid in case of any discrepancy. 
20. The contractor should abide by the contract conditions related to all works mentioned 

above in accordance with the imposed standards by the concerned authorities. 
21. Payment shall be in two installments, the first one  of value 50% of contract total amount 

after the equipment’s delivery and the second payment of value 50% of contract total 
amount after the completion of the work. 
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Section 3b: Related Services 
 
 

Further to the Schedule of Requirements and Technical Specifications in the preceding 
Table, Bidders are requested to take note of the following additional requirements, conditions, 
and related services pertaining to the fulfillment of the requirements:   
 

Delivery Term  
[INCOTERMS 2010]  
 

☒ DAP 

Exact Address of 
Delivery/Installation Location 

Lot. 1: in Hama -Misyaf 
 
Lot. 2: in Tartous  

 

 
Mode of Transport Preferred 

 
No Preferred Mode of Transport 

UNDP Preferred Freight 
Forwarder, if any 

Not Applicable 

Distribution of shipping 
documents (if using freight 
forwarder) 

Not Applicable 

Delivery Date 2 months from contract signature date 
 

Customs, if needed, clearing 
shall be done by: 

☒ Contractor in coordination with UNDP 
 

Ex factory / Pre-shipment 
inspection 

Not Applicable 

Inspection upon delivery Refer to Section 3a – Scope of Works 

Installation Requirements Refer to Section 3a – Scope of Works 

Testing Requirements  Refer to Section 3a – Scope of Works 

Scope of Training on Operation 
and Maintenance 

Refer to Section 3a – Scope of Works 

Commissioning Refer to Section 3a – Scope of Works 

Technical Support Requirements Refer to Section 3a – Scope of Works 

Payment Terms 
 
 

First Payment: 50% upon the equipment’s delivery and 

UNDP accpetance. 

 

Final Payment: 50% upon installation and commissioning 

of all solar street lighting systems with all related 

components and civil works. 

 

Within thirty (30) calendar days after the date of the 

satisfactory certificate of completion for the 

respective installation works and Testing and 
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Acceptance issued by the UNDP assigned entity. 

Conditions for Release of 
Payment 

☒ Successful Completion of Requested Works 

☒ Testing 

☒ UNDP Acceptance 

After-sale services required ☒ Warranty against manufacturing defects as per UNDP 
requirements. 

☒ Technical Support if needed 
 

All documentations, including 
catalogs, instructions and 
operating manuals, shall be in 
this language  

☒ English        
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Section 4: Bid Submission Form2 

(This should be written in the Letterhead of the Bidder.  Except for 
indicated fields, no changes may be made in this template.) 

Insert: Location 
Insert: Date 

To: UNDP- Procurement Unit 
 
Dear Sir/Madam: 
 
 We, the undersigned, hereby offer to supply the goods and related services required for 
the supply and installation of solar street lighting systems for Lot #.…….. [insert the lot(s) number] 
in accordance with your Invitation to Bid dated April 5, 2017. We are hereby submitting our Bid, 
which includes the Technical Bid and Price Schedule. 
 

We hereby declare that: 
 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification;  
b) We are currently not on the removed or suspended vendor list of the UN or other 

such lists of other UN agencies, nor are we associated with, any company or individual 
appearing on the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that 
could impair our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently 
employed by the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of 

Requirements and Technical Specifications describing the duties and responsibilities required of 
us in this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this ITB. 
 

We agree to abide by this Bid for 120 days.  
 
 We undertake, if our Bid is accepted, to initiate the supply of goods and provision of 
related services not later than the date indicated in the Data Sheet. 

 
We fully understand and recognize that UNDP is not bound to accept this Bid, that we 

shall bear all costs associated with its preparation and submission, and that UNDP will in no case 
be responsible or liable for those costs, regardless of the conduct or outcome of the evaluation. 
 
 We remain, 
 

                                                 
2 No deletion or modification may be made in this form.  Any such deletion or modification may 
lead to the rejection of the Bid. 
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Yours sincerely, 
 

Authorized Signature [In full and initials]:    
 
Name and Title of Signatory:    
 
Name of Firm:    

              

Contact Details:            

 

[Please mark this letter with your corporate seal, if available] 
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Section 5: Documents Establishing the Eligibility and 
Qualifications of the Bidder 

Bidder Information Form3 
 

Date: [insert date (as day, month and year] of Bid Submission]  
ITB No.: UNDP-SYR-ITB-065-17 

 
Page ________of ________ pages 

 

1.  Bidder’s Legal Name  [insert Bidder’s legal name]  

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 
Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 

 

6. No. of staff in each 
Country 

 

7.Years of Operation in each 
Country 

 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country 
of registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any)  

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved.  

12.  Bidder’s Authorized Representative Information 

     Name: [insert Authorized Representative’s name]  
     Address: [insert Authorized Representative’s Address] 
     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 
     Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List ?  ☐ YES or ☐ NO 

                                                 
3 The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no 

alterations to its format shall be permitted and no substitutions shall be accepted. 
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14. Attached are copies of original documents of:   

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or 
Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

☐ If case of Government corporation or Government-owned/controlled entity, documents 
establishing legal and financial autonomy and compliance with commercial law. 
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Joint Venture Partner Information Form (if Registered)4 
 

Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: UNDP-SYR-ITB-065-17 

 
Page ________ of ________ pages 

 

1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 
Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country 
of registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (if any) :Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved. Click here to enter text. 

13. JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 
Address: [insert address of JV’s Party authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original 
documents] 

☐ All eligibility document requirements listed in the Data Sheet 

☐ Articles of Incorporation or Registration of firm named in 2. 

☐ In case of government owned entity, documents establishing legal and financial autonomy and 
compliance with commercial law. 

 

                                                 
4 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no 

alterations to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form5 

 
Supply and installation of solar street lighting systems 

Reference: UNDP-SYR-ITB-065-17 

 

Name of Bidding Organization / Firm:  

Country of Registration:   

Name of Contact Person for this Bid:  

Address:  

Phone / Fax:  

Email:  

 

 
SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary 
for the performance of this requirement.  
 
1.1 Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm 
submitting the Bid, its legal mandates/authorized business activities, the year and country of 
incorporation, and approximate annual budget, etc.  Include reference to reputation, or any history 
of litigation and arbitration in which the organisation / firm has been involved that could adversely 
affect or impact the delivery of goods and/or performance of related services, indicating the 
status/result of such litigation/arbitration. 
 
1.2.  Financial Capacity:  Based on the latest Audited Financial Statement (Income Statement and  
Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to 
engage into the contract.  Include any indication of credit rating, industry rating, etc. 
 
1.3.  Track Record and Experiences:  Provide the following information regarding corporate 
experience within at least the last five (5) years which are related or relevant to those required for 
this Contract.   
 

Name of 
project 

Client Contract 
Value 

Period of 
activity 

Types of 
activities 

undertaken 

Status or 
Date 

Completed 

References 
Contact Details 
(Name, Phone, 

Email) 

       

       

       

 
 

                                                 
5 Technical Bids not submitted in this format may be rejected.  
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SECTION  2 -  SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the 
specific components proposed, addressing the requirements, as specified, point by point; providing a 
detailed description of the essential performance characteristics proposed; and demonstrating how 
the proposed bid meets or exceeds the specifications. 
 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating 
clearly how they comply with the technical specifications required by the ITB (see below table); 
describe how the organisation/firm will supply the goods and any related services, keeping in mind 
the appropriateness to local conditions and project environment. 
 

 
Item 
No. 

Description/ 
Specification of 

Goods 

 
Source/ 

Manufacture
r 

 
Country 

of 
Origin 

 
Qty 

Quality Certificate/ 
Export Licences, etc.  

(indicate all that applies 
and if attached) 

      

      

A supporting document with full details may be annexed to this section 
 

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s 
internal technical and quality assurance review mechanisms, all the appropriate quality certificates, 
export licenses and other documents attesting to the superiority of the quality of the goods and 
technologies to be supplied.   
 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for 
this project for reporting to the UNDP and partners, including a reporting schedule.  
 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much 
percentage of the work, the rationale for such, and the roles of the proposed sub-contractors.  
Special attention should be given to providing a clear picture of the role of each entity and how 
everyone will function as a team.  
 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this 
project that may impact achievement and timely completion of expected results as well as their 
quality.  Describe measures that will be put in place to mitigate these risks. 
 
2.6 Implementation Timelines:  The Bidder shall submit a Gantt Chart or Project Schedule indicating 
the detailed sequence of activities that will be undertaken and their corresponding timing.    
 
2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations 
that are planned for the implementation of the project.  Special attention should be given to 
providing a clear picture of the role of each entity and how everyone will function as a team.  Letters 
of commitment from partners and an indication of whether some or all have successfully worked 
together on other previous projects is encouraged.  
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2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in 
this project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 
 
2.9 Statement of Full Disclosure:  This is intended to disclose any potential conflict in accordance 
with the definition of “conflict” under Section 4 of this document, if any. 
 
2.10  Other: Any other comments or information regarding the bid and its implementation.   
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SECTION 3: PERSONNEL 

3.1  Management Structure: Describe the overall management approach toward planning and 
implementing the contract.  Include an organization chart for the management of the 
contract, if awarded. 
 
3.2  Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of 
each personnel involved in the implementation of the contract.  Where the expertise of the 
personnel is critical to the success of the contract, UNDP will not allow substitution of 
personnel whose qualifications had been reviewed and accepted during the bid evaluation.  
(If substitution of such a personnel is unavoidable, substitution or replacement will be subject 
to the approval of UNDP. No increase in costs will be considered as a result of any 
substitution). 
 
3.3  Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, 
Managerial and general staff) that will be provided to support the implementation of this 
project. CVs should demonstrate qualifications in area of expertise relevant to the Contract.  
Please use the format below: 
 

Name:  

Role in Contract Implementation:  

Nationality:   

Contact information:  

Countries of Relevant Work Experience:  

Language Skills:   

Education and other Qualifications:  

Summary of Experience:     Highlight experience in the region and on similar projects.  

Relevant Experience (From most recent): 

Period:  From – To Name of activity/ Project/ funding 
organisation, if applicable: 

Job Title and Activities 
undertaken/Description of 
actual role performed:  

e.g. June 2010-January 2011   

Etc.   

Etc.    

References (minimum of 3): 
 

Name 
Designation 
Organization 
Contact Information – Address; Phone; Email; etc. 

Declaration: 
 
I confirm my intention to serve in the stated position and present availability to serve for the term 
of the proposed contract.  I also understand that any wilful misstatement described above may 
lead to my disqualification, before or during my engagement. 
 
______________________________________                                  __________________________ 
Signature of the Nominated Team Leader/Member                                                Date Signed 
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Section 7: Price Schedule Form 

 
The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders for 
each lot. 
 
Lot 1: Supply and installation of solar street lighting in Hama -Misyaf   
 
TABLE 1-A: Offer to Supply Goods Compliant with Technical Specifications and 

Requirements – Hama & Misyaf  
 
 

 
Item No. 

 
Description/Specification of Goods 

 

 
Quantity 

Latest 
Delivery 

Date 

 
Unit Price 

 
Total Price 
per Item 

 LED 250 مصدر إضاءة  1

شهرين من 
تاريخ توقيع 

 العقد

  

   50 )مصياف( 9mبطول أعمدة إنارة  2

   Panel 250 ألواح شمسية 3

   250 منظم الجهد الكهربائي 4

   500 بطاريات جافة ) جل ( 5

ري بلون رماديصندوق حماية مبخوخ حرا 6  250   

   7 جهار تحكم عن بعد )حماه+مصياف( 7

على الصندوق بخ شعار المنظمة 8  250   

9 
قاطع حماية  اكسسوارات " جنكسيونات وبراغي و

 "  6Aمردوك 
250 

  

   2 رول أب 10

   15 لباس " جيليته بدون كم وقبعة وقاية" 11

 Total Prices of Goods6  

   Add: Cost of Transportation   

   Add: Cost of Insurance  

   Add: Other Charges (pls. specify)  

 
 
 
 
 
 
 

                                                 
6Pricing of goods should be consistent with the INCO Terms indicated in the ITB 
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Lot 2: Supply and installation of solar street lighting in Tartous   
 
 
TABLE 1-B: Offer to Supply Goods Compliant with Technical Specifications and 

Requirements – Tartous 
 

 
Item No. 

 
Description/Specification of Goods 

 

 
Quantity 

Latest 
Delivery 

Date 

 
Unit Price 

 
Total Price 
per Item 

 LED 200 مصدر إضاءة  1

شهرين من 
تاريخ توقيع 

 العقد

  

   Panel 200 ألواح شمسية 3

   200 منظم الجهد الكهربائي 4

   400 بطاريات جافة ) جل ( 5

   200 صندوق حماية مبخوخ حراري بلون رمادي 6

على الصندوق بخ شعار المنظمة 8  200   

9 
اطع حماية ق اكسسوارات " جنكسيونات وبراغي و

 "  6Aمردوك 
200 

  

   2 رول أب 10

   10 لباس " جيليته بدون كم وقبعة وقاية" 11

 Total Prices of Goods7  

   Add: Cost of Transportation   

   Add: Cost of Insurance  

   Add: Other Charges (pls. specify)  

  
Total Final and All-Inclusive Price Quotation 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

                                                 
7Pricing of goods should be consistent with the INCO Terms indicated in the ITB 
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TABLE 2 :  Estimated Operating Costs (if applicable) 
 

 
List of Consumable Item/s 
(Include fast moving parts, 

if any) 

 
Estimated Average 

Consumption  

 
Unit of 

Measure 

 
Unit Price 

 
Total Price 
per Item 

     

     

     

     

 
TABLE 3 : Offer to Comply with Other Conditions and Related Requirements  
 

 
Other Information pertaining to our 
Quotation are as follows: 

 
Your Responses 

Yes, we will 
comply 

No, we cannot 
comply 

If you cannot comply, 
pls. indicate counter 

proposal 
 الالتزام بموعد التسليم المحدد:

Delivery Lead Time 
   

 الوزن التقريبي/ الحجم/ أبعاد الشحنة:
Estimated weight/volume/dimension of the 
Consignment:  

   

Country/ies of Origin8:                  :بلد المنشأ    

الالتزام بجميع فقرات الشروط العامة لبرنامج الأمم 
 المتحدة الإنمائي

All Provisions of the UNDP General Terms 
and Conditions 

   

Validity of Quotation مدة صلاحية

 العرض           

   

Other requirements [pls. specify]    

 

 

 

 

 

                                                 
8If the country of origin requires Export License for the goods being procured, or other 

relevant documents that the country of destination may require, the supplier must submit 

them to UNDP if awarded the PO/contract. 
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Section 8: FORM FOR PERFORMANCE SECURITY9 

(This must be finalized using the official letterhead of the Issuing Bank.  
Except for indicated fields, no changes may be made in this template.) 

To: UNDP 
 UNDP-SYR-ITB-065-17 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) 
has undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver 
the goods and execute related services Click here to enter text. (hereinafter called “the 
Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligations in accordance with the 
Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of [amount of guarantee] [in words and 
numbers], such sum being payable in the types and proportions of currencies in which the 
Contract Price is payable, and we undertake to pay you, upon your first written demand 
and without cavil or argument, any sum or sums within the limits of [amount of guarantee 
as aforesaid] without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP 
of a certificate of satisfactory performance and full completion of services by the 
Contractor. 

 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 

 
from the final product. 

                                                 
9 If the RFP requires the submission of a Performance Security, which shall be made  a condition to the signing and 

effectivity of the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this 

template 
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Section 9: Contract  

 

MODEL CONTRACT FOR WORKS 

 
 

 Date _____________ 
Dear Sir/Madam, 
 
Ref.: ______/ _______/ ______ [INSERT PROJECT NUMBER AND TITLE] 
 
The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to 
engage your company, duly incorporated under the Laws of __________ [INSERT NAME OF THE 
COUNTRY] (hereinafter referred to as the "Contractor") in order to perform 
____________________ [INSERT SUMMARY DESCRIPTION OF THE WORKS] (hereinafter referred 
to as the "Works"), in accordance with the following Contract: 
 
1. Contract Documents 
 
1.1 This Contract is subject to the UNDP General Conditions for Civil Works, ______________ 

[INSERT REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], 
attached hereto as Annex I. The provisions of such Annex shall control the interpretation of 
this Contract and in no way shall be deemed to have been derogated by the contents of this 
letter and any other Annexes, unless otherwise expressly stated under section 4 of this 
letter, entitled "Special Conditions".  

 
1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the 

following documents, which shall take precedence over one another in case of conflict in 
the following order: 

 
 a) this letter; 
 
 b) the Scope of Works and BOQs [ref. ......dated........], attached hereto as Annex II; 
 
 c) the Contractor's Tender ___________ [IF THE CONTRACT IS ON THE BASIS OF UNIT 

PRICE, INSERT: including the Priced Bill of Quantities]  [ref......, dated ........], as clarified by 
the agreed minutes of the negotiation meeting10 [dated........], not attached hereto but 
known to and in the possession of both parties. 

 
1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the 

contents of any other negotiations and/or agreements, whether oral or in writing, 
pertaining to the subject of this Contract. 

________________________________ 

                                                 
10 If there are updates to the technical proposal or correspondence exchanged in clarification of certain aspects, 

reference them too, provided that they are acceptable to UNDP.  Otherwise, aspects which resolution is pending 
should be dealt with in this letter itself or in the Technical Specifications/Drawings, as appropriate. 
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________________________________ [INSERT NAME AND ADDRESS OF THE CONTRACTOR] 
 
 
2. Obligations of the Contractor 
 
2.1 The Contractor shall commence work within ___ [INSERT NUMBER OF DAYS] days from the 

date on which he shall have been given access to the Site and received the notice to 
commence from the Engineer, and shall perform and substantially complete the Works by 
../../.... [INSERT DATE], in accordance with the Contract. The Contractor shall provide all 
materials, supplies, labour and other services necessary to that end. 

 
2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 

13 of the General Conditions by ../../.... [INSERT DATE]. 
 
2.3 The Contractor represents and warrants the accuracy of any information or data provided 

to UNDP for the purpose of entering into this Contract, as well as the quality of the Works 
foreseen under this Contract in accordance with the highest industrial and professional 
standards.  

 
 OPTION 1 (FIXED PRICE) 
 
3. Price and Payment11 
 
3.1 In full consideration of the complete and satisfactory performance of the Works under this 

Contract, UNDP shall pay the Contractor a fixed contract price of ________________ 
[INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS]. 

 
3.2 The price of this Contract is not subject to any adjustment or revision because of price or 

currency fluctuations or the actual costs incurred by the Contractor in the performance of 
the Contract.  

 
3.3 Invoices shall be submitted by the Contractor to the Engineer upon achievement of the 

corresponding milestones and for the following amounts:  
 
 MILESTONE12  AMOUNT  DATE 
 
 Upon signature of 
 Contract   ............  ../../.... 
 
 .........   ............  ../../.... 
 
 Upon substantial 
 completion of Works ...........  ../../.... 

                                                 
11 This version of section 3 is to be used for fixed price contracts.  Fixed price contracts should normally be used when 
it is possible to estimate with reasonable accuracy the costs of the activities which are the subject of the Contract. 
12 In the case of advance payments, the amount should not exceed 15%. 
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 Upon final  
 completion of Works ...........  ../../.... 
 
  

OPTION 2 (COST REIMBURSEMENT) 
 
3. Price and payment 
 
3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts 

to ___________________________ [INSERT CURRENCY & AMOUNT IN FIGURES AND 
WORDS]. 

 
3.2 The final price of the Contract will be determined on the basis of the actual quantities of 

work and materials utilized in the complete and satisfactory performance of the Works as 
certified by the Engineer and the unit prices contained in the Contractor's financial 
proposal. Such unit prices are fixed and are not subject to any variation whatsoever. 

 
3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated 

price contained in 3.1 above, he shall so inform the Engineer without delay, in order for 
UNDP to decide, at its discretion, to increase the estimated price of the Contract as a result 
of a larger quantity of work/material or to reduce the quantity of work to be performed or 
materials to be used.  UNDP shall not be responsible for payment of any amount in excess 
of that stipulated in 3.1 above unless this latter amount has been increased by means of a 
written amendment of this Contract in accordance with its paragraph 8 below.   

 
3.4 The Contractor shall submit an invoice for ___________________________ [INSERT 

AMOUNT AND CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon 
signature of this Contract by both parties, invoices for the work performed and materials 
utilized every _________ [INSERT PERIOD OF TIME OR MILESTONES] and a final invoice 
within 30 days from the issuance of the Certificate of Substantial Completion by the 
Engineer.13 

 
[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS 1 & 2 AND MUST BE NUMBERED 
ACCORDING TO THE OPTION CHOSEN FOR ARTICLE 3] 
 
3.@ UNDP shall effect payment of the invoices after receipt of the certificate of payment issued 

by the Engineer, approving the amount contained in the invoice. The Engineer may make 
corrections to that amount, in which case UNDP may effect payment for the amount so 
corrected. The Engineer may also withhold invoices if the work is not performed at any time 
in accordance with the terms of the Contract or if the necessary insurance policies or 
performance security are not valid and/or in order. The Engineer shall process the invoices 
submitted by the Contractor within 15 days of their receipt.  

 
3.@ Payments effected by UNDP to the Contractor shall be deemed neither to relieve the 

Contractor of its obligations under this Contract nor as acceptance by UNDP of the 

                                                 
13 In the case of advance payments, the amount should not exceed 15%. 
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Contractor's performance of the Works.   
 
3.@ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of 

Final Completion by the Engineer.  
 
 
 
4. Special conditions14 
 
4.1 The advance payment to be made upon signature of the contract by both parties is 

contingent upon receipt and acceptance by UNDP of a bank guarantee 15for the full amount 
of the advance payment issued by a Bank and in a form acceptable to UNDP.16 

 
4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a 

deduction of _____________________ [INSERT PERCENTAGE OF TOTAL CONTRACT PRICE 
THAT THE ADVANCE REPRESENTS] % (... percent) of the amount accepted for payment until 
the cumulative amount of the deductions so effected shall equal the amount of the advance 
payment.17 Should the cumulative amount of the deductions so made be lower than the 
amount of the advance payment after the date of substantial completion of the Works, 
UNDP may deduct the amount equal to the difference between the advance payment and 
the cumulative deductions from the payments due after substantial completion or may 
recover such amount from the bank guarantee referred to in 4.1 above.  

 
4.3 The Performance [SELECT BOND/GUARANTEE] referred to in Clause 10 of the General 

Conditions shall be submitted by the Contractor for an amount of _____ [INSERT  -
PERCENTAGE OF THE TOTAL]  

 
 ESTIMATED OR FIXED PRICE OF THE CONTRACT IN THE CASE OF A GUARANTEE AND 30% 

IN THE CASE OF A BOND].18 
 
4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT DIRECTOR/UNDP 

PROGRAMME OFFICER] The Contractor may submit invoices for materials and plant stored 
at the Site, provided they are necessary and adequate for the performance of the Works 
and they are protected from weather conditions and duly insured as per the instructions of 
the Engineer. 

                                                 
14 Under this Section, the Programme Officer may propose special clauses in order to adapt the model contract to the 
specific situation.  In this sample clause 4, several clauses of common use are given.  If they are not required, they 
should be deleted. 
15 If the legislation of the Country of the Contractor forbids the use of bank guarantees, a bond may be accepted. 
16 This clause must be used when an advance payment of $50,000 or more is granted to the Consultant.. 
17 This clause must be used when an advance payment is granted (whatever the amount) in a cost reimbursement 
contract. 
18 The reason for the distinction between a 10% bank guarantee and a 30% performance bond is that bank guarantees 
are generally unconditional and can be called directly without proof of nonperformance, whereas most performance 
bonds are conditional and require some proof of nonperformance.  There are usually additional costs and time delays 
incurred with cashing a performance bond and so a higher percentage is requested to cover the extra work involved.  
Some banks outside of the U.S. may call certain guarantee instruments, “performance bonds or guarantees” although 
they may only be conditional guarantees.  It is important to review the text of the instrument to determine whether it is 
a conditional or unconditional guarantee.  
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4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out 

by the Contractor for an amount of............. [CONSULT THE ENGINEER FOR APPROPRIATE 
AMOUNT]. 

 
4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be 

___ [INSERT PERCENTAGE] of the price of the Contract per week of delay, up to a maximum 
of 10% of the final price of the Contract.  

 
 
 
5. Submission of invoices 
 
5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for 

each payment under the Contract to the Engineer's address specified in clause 8.2. 
 
5.2 Invoices submitted by fax shall not be accepted by UNDP. 
 
 
6. Time and manner of payment 
 
6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by 

UNDP. 
 
6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 
 
 _________________________ [NAME OF THE BANK] 
 
 _________________________ [ACCOUNT NUMBER] 
 
 _________________________ [ADDRESS OF THE BANK] 
 
7. Modifications 
 
7.1 Any modification to this Contract shall require an amendment in writing between both 

parties duly signed by the authorized representatives of the Contractor and UNDP. 
 
 
Notifications 
 
8.1       For the purpose of notifications under the Contract, the addresses of UNDP and the 

Contractor are as follows: 
 
 
For the UNDP: 
 
Ross Mountain 
UNDP Resident Representative 
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United Nations Development Programme 
 
Arab African International Bank Building 
Riad El Solh Street 
Nejmeh, Beirut 2011 5211, Lebanon 
Tel: +961 1 962 500 
Fax: +961 1 962 491 
 
CONTRACT Ref. ______/______/______ [INSERT CONTRACT REFERENCE & NUMBER] 
 
 
 
For the Contractor: 
 
_________________ 
[Insert Name, Address and Telex, 
Fax and Cable Numbers] 
 
 
8.2 For the purposes of communications with the Engineer, the address of the Engineer shall 

be as follows: 
 
_________________  
[Insert Name, Address and Telex,  
Fax and Cable Numbers of the Engineer]  
 
      OR 
 
8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the 

Contract, the address of the Engineer for the purposes of communication with the Engineer 
under the Contract. 

 
If the above terms and conditions meet with your agreement as typed in this letter and in the 
Contract Documents, please initial every page of this letter and its attachments and return to this 
office one original of this Contract, duly signed and dated. 
 
      Yours sincerely, 
 
 
     [INSERT NAME OF RR or Bureau/Division Director]  
       

 
For [Insert name of the company/organization] 
 
Agreed and Accepted: 
 
Signature   ____________________________ 
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Name ____________________________ 
 
Title       ____________________________ 
 
Date        ____________________________ 
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G ENERAL  COND I T IONS  O F  CO NTR ACT FOR  C I VI L  W ORKS  
 
 
     1. Definitions  
     2. Singular and Plural  
     3. Headings or Notes  
     4. Legal Relationships  
     5. General Duties/Powers of Engineer  
     6. Contractor's General Obligations/Responsibilities  
     7. Assignment and Subcontracting  
     8. Drawings  
     9. Work Book  
     10. Performance Security  
     11. Inspection of Site  
     12. Sufficiency of Tender  
     13. Programme of Work to be Furnished  
     14. Weekly Site Meeting  
     15. Change Orders  
     16. Contractor's Superintendence  
     17. Contractor's Employees  
     18. Setting-Out  
     19. Watching and Lighting  
     20. Care of Works  
     21. Insurance of Works, Etc.  
     22. Damage to Persons and Property  
     23. Liability Insurance  
     24. Accident or Injury to Workmen  
     25. Remedy on Contractor's Failure to Insure  
     26. Compliance with Statutes, Regulations, Etc.  
     27. Fossils, Etc.  
     28. Copyright, Patents and Other Proprietary Rights, and Royalties  
     29. Interference With Traffic and Adjoining Properties  
     30. Extraordinary Traffic and Special Loads  
     31. Opportunities for Other Contractors  
     32. Contractor to Keep Site Clean  
     33. Clearance of Site on Substantial Completion  
     34. Labour  
     35. Returns of Labour, Plant, Etc.  
     36. Materials, Workmanship and Testing  
     37. Access to Site  
     38. Examination of Work Before Covering Up  
     39. Removal of Improper Work and Materials  
     40. Suspension of Work  
     41. Possession of Site  
     42. Time for Completion  
     43. Extension of Time for Completion  
     44. Rate of Progress  
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     45. Liquidated Damages for Delay  
     46. Certificate of Substantial Completion  
     47. Defects Liability  
     48. Alterations, Additions and Omissions  
     49. Plant, Temporary Works and Materials  
     50. Approval of Materials, Etc., Not Implied  
     51. Measurement of Works  
     52. Liability of the Parties  
     53. Authorities  
     54. Urgent Repairs  
     55. Increase and Decrease of Costs  
     56. Taxation  
     57. Blasting  
     58. Machinery  
     59. Temporary Works and Reinstatement  
     60. Photographs and Advertising  
     61. Prevention of Corruption  
     62. Date Falling on Holiday  
     63. Notices  
     64. Language, Weights and Measures  
     65. Records, Accounts, Information and Audit  
     66. Force Majeure  
     67. Suspension by the UNDP  
     68. Termination by the UNDP  
     69. Termination by the Contractor  
     70. Rights and Remedies of the UNDP  
     71. Settlement of Disputes  
     72. Privileges and Immunities 
     73. Security 
     74. Audit and Investigations 
     75. Anti-Terrorism 
   
 
     Appendix I: Format of Performance Security 
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1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the 
following meanings:  

 
a) "Employer" means the United Nations Development Programme (UNDP).  

 
b) "Contractor" means the person whose tender has been accepted and with whom the Contract 

has been entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the 
Contract as provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to which 
these General Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be 
permanent and form part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 
Contract and any modification thereof or addition thereto furnished by the Engineer or 
submitted by the Contractor and approved in writing by the Engineer in accordance with the 
Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, 
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to 
them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 
execution and completion of the Works and for remedying of any defects therein in 
accordance with the Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or 
Temporary Works are to be constructed.  

 
2. SINGULAR AND PLURAL  
 

Words importing persons or parties shall include firms or companies and words importing the 
singular only shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  
 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or 
be taken into consideration in their interpretation.  
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4. LEGAL RELATIONSHIPS  
 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent 
contractor vis-à-vis the Employer.  The Contract Documents shall not be construed to create 
any contractual relationship of any kind between the Engineer and the Contractor, but the 
Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to 
performance by the Contractor of its obligations, and to enforcement thereof.  Nothing 
contained in the Contract Documents shall create any contractual relationship between the 
Employer or the Engineer and any subcontractor(s) of the Contractor.  

 
5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract Documents. 

In particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during 

construction and until final payment is due. The Engineer shall advise and consult with the 
Employer. The Employer's instructions to the Contractor shall be forwarded through the 
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the extent 
provided in the Contract Documents as they may be amended in writing in accordance with 
the Contract. The duties, responsibilities and limitations of authority of the Engineer as the 
Employer's representative during construction as set forth in the Contract shall not be 
modified or extended without the written consent of the Employer, the Contractor and the 
Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 

familiarize himself generally with the progress and quality of the Works and to determine in 
general if the Works are proceeding in accordance with the Contract Documents. On the basis 
of his on-site observations as an Engineer, he shall keep the Employer informed of the 
progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction 

means, methods, techniques, sequences or procedures, or for safety precautions and 
programs in connection with the Works or the Temporary Works. The Engineer shall not be 
responsible for or have control or charge over the acts or omissions of the Contractor 
(including the Contractor's failure to carry out the Works in accordance with the Contract) 
and of Sub-contractors or any of their agents or employees, or any other persons performing 
services for the Works, except if such acts or omissions are caused by the Engineer's failure 
to perform his functions in accordance with the contract between the Employer and the 
Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in preparation 

or progress. The Contractor shall provide facilities for such access so that the Engineer may 
perform his functions under the Contract.  
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f) Based on the Engineer's observations and an evaluation of the documentation submitted by 

the Contractor together with the invoices, the Engineer shall determine the amounts owed 
to the Contractor and shall issue Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with 
the design concept of the Works and with the provisions of the Contract Documents. Such 
action shall be taken with reasonable promptness so as to cause no delay.  The Engineer's 
approval of a specific item shall not indicate approval of an assembly of which the item is a 
component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance thereunder by the Contractor.  All interpretations and orders of the Engineer 
shall be consistent with the intent of and reasonably inferable from the Contract Documents 
and shall be in writing or in the form of drawings.  Either party may make a written request 
to the Engineer for such interpretation.  The Engineer shall render the interpretation 
necessary for the proper execution of the Works with reasonable promptness and in 
accordance with any time limit agreed upon. Any claim or dispute arising from the 
interpretation of the Contract Documents by the Engineer or relating to the execution or 
progress of the Works shall be settled as provided in Clause 71 of these General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve 

the Contractor of any of his obligations under the Contract nor to order any work involving 
delay in completion of the Works or any extra payment to the Contractor by the Employer, or 
to make any variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint 

another suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 
implementation of the intent of the Contract Documents, he will have authority to require 
special inspection or testing of the work whether or not such work be then fabricated, 
installed or completed. However, neither the Engineer's authority to act nor any reasonable 
decision made by him in good faith either to exercise or not to exercise such authority shall 
give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, 
any of their agents or employees, or any other person performing services for the Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and 

Final Completion, shall receive and forward to the Employer for the Employer's review written 
warranties and related documents required by the Contract and assembled by the Contractor, 
and shall issue a final Certificate for Payment upon compliance with the requirements of 
Clause 47 hereof and in accordance with the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 
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Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities 
and limitations of authority of any such Engineer's Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  
 

The Contractor shall execute and complete the Works and remedy any defects therein in strict 
accordance with the Contract, with due care and diligence and to the satisfaction of the 
Engineer, and shall provide all labor, including the supervision thereof, materials, 
Constructional Plant and all other things, whether of a temporary or permanent nature, 
required in and for such execution, completion and remedying of defects, as far as the 
necessity for providing the same is specified in or is reasonably to be inferred from the 
Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions 
and directions on any matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 
operations and methods of construction, provided that the Contractor shall not be 
responsible, except as may be expressly provided in the Contract, for the design or 
specification of the Permanent Works or of any Temporary Works prepared by the Engineer.  

 
6.3. Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his 
employees and will select for work under this Contract, reliable individuals who will perform 
effectively in the implementation of the Contract, respect local customs and conform to a 
high standard of moral and ethical conduct.  

 
6.4. Source of Instructions  
 

The Contractor shall neither seek nor accept instructions from any authority external to the 
Employer, the Engineer or their authorized representatives in connection with the 
performance of his services under this Contract. The Contractor shall refrain from any action 
which may adversely affect the Employer and shall fulfill his commitments with fullest regard 
for the interest of the Employer.  

 
6.5. Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by the 
Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  
The Contractor agrees that breach of this provision is a breach of an essential term of the 
Contract. 

 



72 
 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or 
has performed services for the Employer or use the name, emblem or official seal of the 
Employer or the United Nations or any abbreviation of the name of the Employer or the 
United Nations for advertising purposes or any other purposes. 

 
6.7. Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the Contract 
shall be the property of the Employer, shall be treated as confidential and shall be delivered 
only to the duly authorized representative of the Employer on completion of the Works; their 
contents shall not be made known by the Contractor to any person other than the personnel 
of the Contractor performing services under this Contract without the prior written consent 
of the Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1. Assignment of Contract  

 
The Contractor shall not, except after obtaining the prior written approval of the Employer, 
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of 
any of the Contractor's rights, claims or obligations under the Contract.  

 
7.2. Subcontracting  

 
In the event the Contractor requires the services of subcontractors, the Contractor shall 
obtain the prior written approval of the Employer for all such subcontractors.  The approval 
of the Employer shall not relieve the Contractor of any of his obligations under the Contract, 
and the terms of any subcontract shall be subject to 
and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the 
work executed or the goods, materials, Plant or services supplied by such subcontractor for 
the Works, any continuing obligation extending for a period exceeding that of the Defects 
Liability Period under the Contract, the Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's 
request and cost, the benefit of such obligation for the unexpired duration thereof.  

 
8. DRAWINGS  
 
8.1. Custody of drawings  
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The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall 
be furnished to the Contractor free of cost.  The Contractor shall provide and make at his own 
expense any further copies required by him.  At the completion of the Works, the Contractor 
shall return to the Employer all drawings provided under the Contract.  
 

8.2. One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the Site and the same shall at all reasonable times be available for inspection 
and use by the Engineer and by any other person authorized in writing by the Engineer.  
 
 
 

8.3. Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of the 
Works is likely to be delayed or disrupted unless any further drawing or order, including a 
direction, instruction or approval, is issued by the Engineer within a reasonable time.  The 
notice shall include details of drawing or order required and of why and by when it is required 
and of any delay or disruption likely to be suffered if it is late.  

 
9. WORK BOOK  
 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original 
and two copies. The Engineer shall have full authority to issue new orders, drawings and 
instructions to the Contractor, from time to time and as required for the correct execution of 
the Works. The Contractor shall be bound to follow such orders, drawings and instructions.  

 
Every order shall be dated and signed by the Engineer and the Contractor, in order to account 
for its receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the 
Employer, through the Engineer, by means of an annotation in the Work Book made within 
three (3) days from the date of the order that the Contractor intends to refuse. Failure by the 
Contractor to adhere to this procedure shall result in the order being deemed accepted with 
no further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final 
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the 
Contractor.  

 
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall 

on signature of the Contract furnish the Employer with a Performance Security issued for the 
benefit of the Employer. The amount and character of such security (bond or guarantee) shall 
be as indicated in the Contract.  
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b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance 

company or accredited bank, in the format included in Appendix I to these General 
Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of the 
Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned 
to the Contractor within twenty-eight days after the issuance by the Engineer of the 
Certificate of Final Completion, provided that the Contractor shall have paid all money owed 
to the Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 

insolvent or its right to do business in the country of execution of the Works is terminated, 
the Contractor shall within five (5) days thereafter substitute another bond or guarantee and 
surety, both of which must be acceptable to the Employer.  

 
 
 
11. INSPECTION OF SITE  
 

The Contractor shall be deemed to have inspected and examined the site and its surroundings 
and to have satisfied himself before submitting his Tender and signing the Contract as to all 
matters relative to the nature of the land and subsoil, the form and nature of the Site, details 
and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, the 
quantities and nature of the work and materials necessary for the completion of the Works, 
the means of access to the Site, and the accommodation he may require, and in general to 
have himself obtained all necessary information as to risk contingencies, climatic, hydrological 
and natural conditions and other circumstances which may influence or affect his Tender, and 
no claims will be entertained in this connection against the Employer.  

 
12. SUFFICIENCY OF TENDER  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his Tender for the construction of the Works and of the rates 
and prices, which rates and prices shall, except in so far as it is otherwise provided in the 
Contract, cover all his obligations under the Contract and all matters and things necessary for 
the proper execution and completion of the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  
 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for 
his consent a detailed Programme of Work showing the order of procedure and the method 
in which he proposes to carry out the Works.  In preparing his Programme of Work the 
Contractor shall pay due regard to the priority required by certain works.  Should the 
Engineer, during the progress of work, require further modifications to the Programme of 
Work, the Contractor shall review the said program.  The Contractor shall also whenever 
required by the Engineer submit particulars in writing of the Contractor's arrangements for 
carrying out the Works and of the Constructional Plant and Temporary Works which the 
Contractor intends to supply, use or construct as the case may be.  The submission of such 
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program, or any modifications thereto, or the particulars required by the Engineer, shall not 
relieve the Contractor of any of his duties or obligations under the Contract nor shall the 
incorporation of any modification to the Programme of Work either at the commencement 
of the contract or during its course entitle the Contractor to any additional payments in 
consequence thereof.  

 
14. WEEKLY SITE MEETING  
 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if 
any, the representative of the Contractor and the Engineer or the Engineer's Representative, 
in order to verify that the Works are progressing normally and are executed in accordance 
with the Contract.  

 
 
 
 
 
15. CHANGE ORDERS  

 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means 

of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that 
are deemed necessary by the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 

The Contractor shall provide all necessary superintendence during the execution of the Works 
and as long thereafter as the Engineer may consider necessary for the proper fulfillment of 
the Contractor's obligations under the Contract.  The Contractor or a competent and 
authorized agent or representative of the Contractor approved in writing by the Engineer, 
which approval may at any time be withdrawn, shall be constantly on the site and shall devote 
his entire time to the superintendence of the Works.  Such authorized agent or representative 
shall receive on behalf of the Contractor directions and instructions from the Engineer. If the 
approval of such agent or representative shall be withdrawn by the Engineer, as provided in 
Clause 17(2) hereinafter, or if the removal of such agent or representative shall be requested 
by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is 
practicable after receiving notice of such withdrawal remove the agent or representative from 
the Site, and replace him by another agent or representative approved by the Engineer. 
Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not thereafter 
employ, in any capacity whatsoever, a removed agent or representative again on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein:  
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i. Only such technical assistants as are skilled and experienced in their respective callings and 

such sub-agent foremen and leading hands as are competent to give proper supervision to 
the work they are required to supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely 

execution and completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the Works any person employed by the Contractor in or about the execution or 
completion of the Works, who in the opinion of the Engineer is misconducting himself, or is 
incompetent or negligent in the proper performance of his duties, or whose employment is 
otherwise considered reasonably by the Engineer to be undesirable, and such person shall 
not be again employed on the Site without the written permission of the Engineer.  Any 
person so removed from the Works shall be replaced as soon as reasonably possible by a 
competent substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site 

any agent, representative or other personnel who does not conform to the standards set forth 
in paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be 
considered as termination in part or in whole of this Contract. All costs and additional 
expenses resulting from any withdrawal or replacement for whatever reason of any of the 
Contractor's personnel shall be at the Contractor's expense.  

 
18. SETTING-OUT  
 

The Contractor shall be responsible for the true and proper setting out of the Works in relation 
to original points, lines and levels of reference given by the Engineer in writing and for the 
correctness of the position, levels, dimensions and alignment of all parts of the Works and for 
the provision of all necessary instruments, appliances and labor in connection therewith.  If, 
at any time during the progress of the Works, any error shall appear or arise in the position, 
levels, dimensions or alignment of any part of the Works, the Contractor, on being required 
so to do by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the 
Engineer.  

 
19. WATCHING AND LIGHTING  
 

The Contractor shall in connection with the Works provide and maintain at his own cost all 
lights, guards, fencing and watching when and where necessary or required by the Engineer 
or by any duly constituted authority for the protection of the Works and the materials and 
equipment utilized therefor or for the safety and convenience of the public or others.  

 
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated 

in the Certificate of Substantial Completion, the Contractor shall take full responsibility for 
the care thereof and of all Temporary Works. In the event that any damage or loss should 
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happen to the Works or to any part thereof or to any Temporary Works from any cause 
whatsoever (save and except as shall be due to Force Majeure as defined in Clause 66 of these 
General Conditions), the Contractor shall at his own cost repair and make good the same so 
that, at completion, the Works shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and the Engineer's instructions.  The Contractor 
shall also be liable for any damage to the Works occasioned by him in the course of any 
operations carried out by him for the purpose of complying with his obligations Clause 47 
hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details 

of the Works and shall inform the Employer of any mistakes or incorrectness in such design 
and details which would affect the Works.  

 
21. INSURANCE OF WORKS, ETC.  
 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor 
shall insure immediately following signature of this Contract, in the joint names of the 
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all 
loss or damage from whatever cause arising, other than cause of Force majeure as defined in 
clause 66 of these General Conditions, and (b) against loss or damage for which the Contractor 
is responsible, in such manner that the Employer and the Contractor are covered for the 
period stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability 
Period for loss or damage arising from a cause occurring prior to the commencement of the 
Defects Liability Period and for any loss or damage occasioned by the Contractor in the course 
of any operations carried out by him for the purpose of complying with his obligations under 
Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to 
cover any additional costs of and incidental to the rectification of loss or damage including 
professional fees and the cost of demolishing and removing any part of the Works and of 
removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, 
which approval shall not be unreasonably withheld, and the Contractor shall, whenever 
required, produce to the Engineer the policy or policies of insurance and the receipts for 
payment of the current premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  
 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold 
and save harmless and defend at his own expense the Employer, its officers, agents, 
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employees and servants from and against all suits, claims, demands, proceedings, and liability 
of any nature or kind, including costs and expenses, for injuries or damages to any person or 
any property whatsoever which may arise out of or in consequence of acts or omissions of 
the Contractor or its agents, employees, servants or subcontractors in the execution of the 
Contract. The provision of this Clause shall extend to suits, claims, demands, proceedings and 
liability in the nature of workmen's compensation claims and arising out of the use of 
patented inventions and devices. Provided always that nothing herein contained shall be 
deemed to render the Contractor liable for or in respect of or with respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or 

through any land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or 

other easement or quasi-easement which is the unavoidable result of the construction of the 
Works in accordance with the Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity of 
the Contract.  

 
 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and 
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any 
death, material or physical damage, loss or injury which may occur to any property, including 
that of the Employer or to any person, including any employee of the Employer by or arising 
out of the execution of the Works or in the carrying out of the Contract, other than due to the 
matters referred to in the proviso to Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, 
which approval shall not be unreasonably withheld, and for at least the amount specified in 
the contract. The Contractor shall, whenever required by the Employer or the Engineer, 
produce to the Engineer the policy or policies of insurance and the receipts for payment of 
the current premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect of 
which the Contractor would be entitled to receive indemnity under the policy, being brought 
or made against the Employer, the insurer shall indemnify the Employer against such claims 
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and any costs, charges and expenses in respect thereof.  
 
24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workman or other person in 
the employment of the Contractor or any sub-Contractor, save and except an accident or 
injury resulting from any act or default of the Employer, his agents or servants.  The Contractor 
shall indemnify, hold and save harmless the Employer against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, 
which approval shall not be unreasonably withheld, and shall continue such insurance during 
the whole of the time that any persons are employed by him for the Works and shall, when 
required, produce to the Engineer such policy of insurance and the receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any 
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall 
be satisfied if the subcontractor shall have insured against the liability in respect of such 
persons in such manner that the Employer is indemnified under the policy but the Contractor 
shall require such subcontractor to produce to the Engineer when required such policy of 
insurance and the receipt for the current premium, and obtain the insertion of a provision to 
that effect in its contract with the subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in 
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect under 
the terms of the Contract, the Employer may in any such case effect and keep in force any 
such insurance and pay such premium as may be necessary for that purpose and from time 
to time deduct the amount so paid by the Employer as aforesaid from any monies due or 
which may become due to the Contractor, or recover the same as a debt due from the 
Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid 

by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or 
other duly constituted authority in relation to the execution of the Works or of any Temporary 
Works and by the Rules and Regulations of all public bodies and companies whose property 
or rights are affected or may be affected in any way by the Works or any Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, 

Regulations, By-laws or requirements of any such local or other authority which may be 
applicable to the Works and shall keep the Employer indemnified against all penalties and 
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liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements.  

 
27. FOSSILS, ETC.  
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the Site of the Works shall as between the 
Employer and the Contractor be deemed to be the absolute property of the Employer and the 
Contractor shall take reasonable precautions to  
prevent his workmen or any other persons from removing or damaging any such article or 
thing and shall immediately upon discovery thereof and before removal acquaint the 
Employer of such discovery and carry out at the expense of the Employer the Engineer's 
orders as to the disposal of the same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 
trademark or name or other protected rights in respect of any Plant, equipment, machine, 
work or material used for or in connection with the Works or Temporary Works and from and 
against all claims, demands proceedings, damages, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto, except where such infringement results from 
compliance with the design or Specification provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, 

rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 
materials required for the Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 

All operations necessary for the execution of the Works and for the Construction of any 
Temporary Works shall, so far as compliance with the requirements of the Contract permits, 
be carried on so as not to interfere unnecessarily or improperly with the public convenience, 
or the access to, use and occupation of, public or private roads and footpaths to or of 
properties whether in the possession of the Employer or of any other person.  The Contractor 
shall hold harmless and indemnify the Employer in respect of all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation 
to any such matters in so far as the Contractor is responsible therefor.  

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the 
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use 
vehicles and restrict and distribute loads so that any such extraordinary traffic as will 
inevitably arise from the moving of plant and material from and to the Site shall be limited as 
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far as reasonably possible and so that no unnecessary damage may be occasioned to such 
roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 

machinery, preconstructed units or parts of units of work, or other thing, over part of a road 
or bridge, the moving whereof is likely to damage any such road or bridge unless special 
protection or strengthening is carried out, then the Contractor shall before moving the load 
on to such road or bridge, save insofar as the Contract otherwise provide, be responsible for 
and shall pay for the cost of strengthening any such bridge or altering or improving any such 
road to avoid such damage, and the Contractor shall indemnify and keep the Employer 
indemnified against all claims for damage to any such road or bridge caused by such 
movement, including such claim as may be made directly against the Employer, and shall 
negotiate and pay all claims arising solely out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 

The Contractor shall in accordance with the requirements of the Engineer afford all 
reasonable opportunities for carrying out their work to any other contractors employed by 
the Employer and their workmen and to the workmen of the Employer and of any other duly 
constituted authorities who may be employed in the execution on or near the Site of any work 
not included in the Contract or of any contract which the Employer may enter into in 
connection with or ancillary to the Works.  If work by other contractors of the Employer as 
above-mentioned involves the Contractor in any direct expenses as a result of using his Site 
facilities, the Employer shall consider payment to the Contractor of such sum or sums as may 
be recommended by the Engineer.  

 
 
32. CONTRACTOR TO KEEP SITE CLEAN  
 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus 
materials and clear away and remove from the Site any wreckage, rubbish or Temporary 
Works no longer required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 

On the substantial completion of the Works, the Contractor shall clear away and remove from 
the Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind 
and leave the whole of the Site and Works clean and in a workmanlike condition to the 
satisfaction of the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  
 

The Contractor shall make his own arrangements for the engagement of all labour local or 
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otherwise.  

 
34.2 Supply of Water  
 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply 
of drinking and other water for the use of the Contractor's staff and work people.  

 
34.3 Alcoholic Drinks or Drugs  
 

The Contractor shall comply with Government laws and regulations and orders in force as 
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not 
allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents 
or employees.  

 
34.4 Arms and Ammunition  
 

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  

 
34.5 Holiday and Religious Customs  
 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, 
recognized festivals and religious or other customs.  

 
34.6 Epidemics  
 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with 
and carry out such regulations, orders, and requirements as may be made by the Government 
or the local medical or sanitary authorities for the purpose of dealing with and overcoming 
the same.  

 
34.7 Disorderly Conduct, etc.  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful 
riotous or disorderly conduct by or amongst his employees and for the preservation of peace 
and the protection of persons and property in the neighborhood of the Works against the 
same.  

 
34.8 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions by 
his Sub-Contractors.  

 
34.9 Legislation applicable to Labour  
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The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 
35 RETURNS OF LABOUR, PLANT, ETC.  
 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return 
in detail in the form and at such intervals as the Engineer may prescribe showing the 
supervisory staff and the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such information respecting Constructional plant as the 
Engineer may require.  

 
36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and 

in accordance with the Engineer's instructions and shall be subjected from time to time to 
such tests as the Engineer may direct at the place of manufacture or fabrication, or on the 
Site or at all or any of such places.  The Contractor shall provide such assistance, instruments, 
machines, labour and materials as are normally required for examining, measuring and testing 
any work and the quality, weight or quantity of any materials used and shall supply samples 
of materials before incorporation in the Works for testing as may be selected and required by 
the Engineer.  All testing equipment and instruments provided by the Contractor shall be used 
only by the Engineer or by the Contractor in accordance with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the Works 

without prior written approval of the Employer and instruction of the Engineer, provided 
always that if the use of such material results or may result in increasing the Contract Price, 
the procedure in Clause 48 shall apply.  

 
 
 
36.2 Cost of Samples  
 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is 
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer. 
Payment will not be made for samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 

The Contractor shall bear the costs of any of the following tests:  

 
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or 

any part of the Works is appropriate for the purpose which it was intended to fulfill.  
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37 ACCESS TO SITE  
 

The Employer and the Engineer and any persons authorized by either of them shall, at all 
times, have access to the Works and to the Site and to all workshops and places where work 
is being prepared or whence materials, manufactured articles or machinery are being 
obtained for the Works and the Contractor shall afford every facility for and every assistance 
in or in obtaining the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  
 

No work shall be covered up or put out of view without the approval of the Engineer and the 
Contractor shall afford full opportunity for the Engineer to examine and measure any work 
which is about to be covered up or put out of view and to examine foundations before 
permanent work is placed thereon.  The Contractor shall give due notice to the Engineer 
whenever any such work or foundations is or are ready or about to be ready for examination 
and the Engineer shall without unreasonable delay unless he considers it unnecessary and 
advises the Contractor accordingly attend for the purpose of examining and measuring such 
work or of examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 

The Engineer shall during the progress of the Works have power to order in writing from time 
to time, and the Contractor shall execute at his cost and expense, the following operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the 
opinion of the Engineer in accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, 
the Employer shall be entitled to employ and pay other persons to carry out the same and all 
expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall 
be recoverable from him by the Employer and may be deducted by the Employer from any 
monies due or which may become due to the Contractor.  

 
40 SUSPENSION OF WORK  
 

The Contractor shall on the written order of the Engineer suspend the progress of the Works 
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or any part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall, during such suspension, properly protect and secure the Works so far as 
it is necessary in the opinion of the Engineer.  The Employer should be notified and his written 
approval should be sought for any suspension of work in excess of three (3) days.  

 
41 POSSESSION OF SITE  
 
41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be required to enable the Contractor to 
commence and proceed with the construction of the Works in accordance with the 
Programme referred to in Clause 13 hereof and otherwise in accordance with such reasonable 
proposals of the Contractor as he shall make to the Engineer by notice in writing, and shall 
from time to time as the Works proceed give to the Contractor possession of such further 
portions of the Site as may be required to enable the Contractor to proceed with the 
construction of the Works with due dispatch in accordance with the said Programme or 
proposals, as the case may be.  

 
41.2 Wayleaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary wayleaves required 
by him in connection with access to the Site.  The Contractor shall also provide at his own cost 
any additional accommodation outside the Site required by him for the purpose of the Works.  

 
41.3 Limits of the Site  
 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 
Contractor require land beyond the Site, he shall provide it entirely at his own expense and 
before taking possession shall supply the Engineer with a copy of the necessary permits. 
Access to the Site is available where the Site adjoins a public road but it is not provided unless 
shown on the Drawings.  When necessary for the safety and convenience of workmen, public 
or livestock or for the protection of the Works, the Contractor shall, at his own expense, 
provide adequate temporary fencing to the whole or part of the Site. The Contractor shall not 
disturb, damage or pull down any hedge, tree or building within the Site without the written 
consent of the Engineer.  

 
42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works 

before completion of the whole, the whole of the Works shall be completed, in accordance 
with the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement 

weather.  
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43 EXTENSION OF TIME FOR COMPLETION  
 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the 
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as 
defined in the Contract have occurred, the Contractor shall be entitled to apply for an 
extension of the time for completion of the Works specified in the Contract. The Employer 
shall, upon such application, determine the period of any such extension of time; provided 
that in the case of alterations or additions in the Works, the application for such an extension 
must be made before the alterations or additions in the Works are undertaken by the 
Contractor.  

 
44 RATE OF PROGRESS  
 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, 
manner and speed of execution and completion of the Works are to be of a kind and 
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the 
Works or any part thereof be at any time in the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended 
time for completion, the Engineer shall so notify the Contractor in writing and the Contractor 
shall thereupon take such steps as the Contractor may think necessary and the Engineer may 
approve to expedite progress so as to complete the Works by the prescribed time or extended 
time for completion. If the work is not being carried on by day and by night and the Contractor 
shall request permission to work by night as well as by day, then, if the Engineer shall grant 
such permission, the Contractor shall not be entitled to any additional payment. All work at 
night shall be carried out without unreasonable noise and disturbance. The contractor shall 
indemnify the Employer from and against any claims or liability for damages on account of 
noise or other disturbance created while or in carrying out the work and from and against all 
claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such 
noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end 
of each month signed copies of explanatory Drawings or any other material showing the 
progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed 

in the Contract, or any extended time for completion in accordance with the Contract, then 
the Contractor shall pay to the Employer the sum specified in the Contract as liquidated 
damages, for the delay between the time prescribed in the Contract or the extended time for 
completion, as the case may be, and the date of substantial completion of the Works as stated 
in the Certificate of Substantial Completion, subject to the applicable limit stated in the 
Contract. The said sum shall be payable by the sole fact of the delay without the need for any 
previous notice or any legal proceedings, or proof of damage, which shall in all cases be 
considered as ascertained. The Employer may, without prejudice to any other method of 
recovery, deduct the amount of such liquidated damages from any monies in its hands due or 
which may become due to the Contractor. The payment or deduction of such damages shall 
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not relieve the Contractor from his obligation to complete the Works or from any other of his 
obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 

Certificate of Substantial Completion has been issued for any part or Section of the Works, 
the liquidated damages for delay in completion of the remainder of the Works or of that 
Section may, for any period of delay after the date stated in such Certificate of Substantial 
Completion, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion which the value of the part or Section so certified bears to the total value of the 
whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply 
to the rate of liquidated damages and shall not affect the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily 
passed any test on completion prescribed by the Contract, the Contractor may give a notice 
to that effect to the Engineer accompanied by an undertaking to finish any outstanding work 
during the Defects Liability Period. Such notice and undertaking shall be in writing and shall 
be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of 
Substantial Completion in respect of the Works. The Engineer shall, within twenty-one (21) 
days of the date of delivery of such notice either issue to the Contractor, with a copy to the 
Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, 
the Works were substantially completed in accordance with the Contract or give instructions 
in writing to the Contractor specifying all the work which, in the Engineer's opinion, requires 
to be done by the Contractor before the issuance of such Certificate.  The Engineer shall also 
notify the Contractor of any defects in the Works affecting substantial completion that may 
appear after such instructions and before completion of the work specified therein.  The 
Contractor shall be entitled to receive such Certificate of Substantial Completion within 
twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so 
specified and making good any defect so notified. Upon issuance of the Certificate of 
Substantial Completion of the Works, the Contractor shall be deemed to have undertaken to 
complete with due expedition any outstanding work during the Defects Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions 
as provided therein, the Contractor may request the Engineer to issue, and the Engineer may 
issue, a Certificate of Substantial Completion in respect of any Section or part of the Works 
which has been substantially completed and has satisfactorily passed any tests on completion 
prescribed by the Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part 

of the Works;  
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b) such Section or part of the Works has been completed to the satisfaction of the Engineer and 
is required by the Employer for his occupation or use.  

 
Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 
complete any outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, 
calculated from the date of completion of the Works stated in the Certificate of Substantial 
Completion issued by the Engineer or, in respect of any Section or part of the Works for which 
a separate Certificate of Substantial Completion has been issued, from the date of completion 
of that Section or part as stated in the relevant Certificate. The expression "the Works" shall, 
in respect of the Defects Liability Period, be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at 
the date of the Certificate of Substantial Completion, and shall execute all such work of repair, 
amendment, reconstruction, rectification and making good defects, imperfections, 
shrinkages or other faults as may be required of the Contractor in writing by the Engineer 
during the Defects Liability Period and within fourteen (14) days after its expiration, as a result 
of an inspection made by or on behalf of the Engineer prior to expiration of the Defects 
Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or 
workmanship not in accordance with the Contract, or to neglect or failure on the part of the 
Contractor to comply with any obligation expressed or implied, on the Contractor's part under 
the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall 
be entitled to employ and pay other persons to carry out the same, and all expenses 
consequent thereon or incidental thereto shall be recoverable from the Contractor by the 
Employer, and may be deducted by the Employer from any monies due or which may become 
due to the Contractor.  

 
47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within 
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twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of 
Final Completion to the Contractor. The Contract shall be deemed to be completed upon 
issuance of such Certificate, provided that the provisions of the Contract which remain 
unperformed and the Settlement of Disputes provision in the Contract shall remain in force 
for as long as is necessary to dispose of any outstanding matters or issues between the Parties.  

 
 
48  ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  VARIATIONS  
 

The Engineer may within his powers introduce any variations to the form, type or quality of 
the Works or any part thereof which he considers necessary and for that purpose or if for any 
other reasons it shall, in his opinion be desirable, he shall have power to order the Contractor 
to do and the Contractor shall do any of the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such 

variation shall in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any 
order for any variations which may result in an increase of the Contract Price or in an essential 
alteration of the quantity, quality or character of the Works.  

 
3 ORDERS FOR VARIATIONS TO BE IN WRITING  
 

No variations shall be made by the Contractor without an order in writing from the Engineer. 
Variations requiring the written approval of the Employer under paragraph (2) of this Clause 
shall be made by the Contractor only upon written order from the Engineer accompanied by 
a copy of the Employer's approval. Provided that, subject to the provisions of the Contract, 
no order in writing shall be required for any increase or decrease in the quantity of any work 
where such increase or decrease is not the result of an order given under this Clause but is 
the result of the quantities exceeding or being less than those stated in the Bill of Quantities.  

 
4 VALUATION OF VARIATIONS  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the 
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Contract Price in respect of any variation, addition or omission. In the case of any variation, 
addition or omission which may result in an increase of the Contract Price, the Engineer shall 
communicate such estimate to the Employer together with his request for the Employer's 
written approval of such variation, addition or omission. The value of any variation, addition 
or omission shall be calculated on the basis of the unit prices contained in the Bill of 
Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 
1 PLANT, ETC., EXCLUSIVE USE FOR THE WORKS  
 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, 
when brought on the Site, be deemed to be exclusively intended for the construction and 
completion of the Works and the Contractor shall not remove the same or any part thereof 
(save for the purpose of moving it from one part of the Site to another) without the consent 
in writing of the Engineer which shall not be unreasonably withheld.  

 
2 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said 
Constructional Plant and Temporary Works remaining thereon and any unused materials 
provided by the Contractor.  

 
3 EMPLOYER NOT LIABLE FOR DAMAGE TO PLANT  
 

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, 
Temporary Works or Materials save if such loss results from the act or neglect of the 
Employer, its employees or agents.  

 
4 OWNERSHIP OF PAID MATERIAL AND WORK  
 

All material and work covered by payments made by the Employer to the Contractor shall 
thereupon become the sole property of the Employer, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for all material and work 
upon which payments have been made or the restoration of any damaged work or as waiving 
the right of the Employer to require the fulfillment of all of the terms of the Contract.  

 
5 EQUIPMENT AND SUPPLIES FURNISHED BY EMPLOYER  
 

Title to any equipment and supplies which may be furnished by the Employer shall rest with 
the Employer and any such equipment and supplies shall be returned to the Employer at the 
conclusion of the Contract or when no longer needed by the Contractor.  Such equipment 
when returned to the Employer, shall be in the same condition as when delivered to the 
Contractor, subject to normal wear and tear.  
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50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer 
of the materials or other matters referred to therein nor shall it prevent the rejection of any 
such materials at any time by the Engineer.  

 
 
51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give 
notice to the Contractor or the Contractor's authorized agent or representative who shall 
forthwith attend or send a qualified agent to assist the Engineer in making such measurement 
and shall furnish all particulars required by either of them. Should the Contractor not attend 
or neglect or omit to send such agent, then the measurement made by the Engineer or 
approved by him shall be taken to be the correct measurement of the work.  The purpose of 
measuring is to ascertain the volume of work executed by the Contractor and therefore 
determine the amount of the monthly payments.  

 
 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall 

have been signed by the Engineer and delivered to the Employer stating that the Works have 
been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his 
satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in 

connection with the Contract or the execution of the Works unless the Contractor shall have 
made a claim in writing in respect thereof before the giving of the Certificate of Final 
Completion and in accordance with the Contract.  

 
3 UNFULFILLED OBLIGATIONS  
 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain 
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior 
to the issuance of the Certificate of Final Completion and which remains unperformed at the 
time such Certificate is issued. For the purpose of determining the nature and extent of any 
such obligation the Contract shall be deemed to remain in force between the parties hereto.  

 
4 CONTRACTOR RESPONSIBLE  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be 
totally responsible for and shall bear any and all risks of loss or damage to or failure of the 
Works or any part thereof for a period of ten years after issuance of the Certificate of Final 
Completion, provided always that such risks, damage or failure result from acts, defaults and 
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negligence of the Contractor, his agents, employees or workmen and such contractors.  

 
 
53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom 

without thereby voiding the Contract or releasing the Contractor from any of his obligations 
or liabilities under the Contract or affecting the rights and powers conferred on the Employer 
and the Engineer by the Contract in any of the following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 

creditors or if the Contractor is a company or member of a company which was dissolved by 
legal action;  

 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract 

under an inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in 

part without the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent 

which in the opinion of the Engineer will not enable him to meet the target completion date 
of the Works;  

 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days 

after receiving from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his 

obligations and does not remedy the cause of his failure within fifteen (15) days after being 
notified to do so in writing;  

 
(g) If the Contractor is not executing the work in accordance with standards of workmanship 

specified in the Contract;  
 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to 
complete the Works and the Employer or such other contractor may use for such completion 
so much of Constructional Plant, Temporary Works and Materials, which have been deemed 
to be reserved exclusively for the construction and completion of the Works under the 
provision of the Contract as he or they may think proper and the Employer may at any time 
sell any of the said Constructional Plant, Temporary Works and unused materials and apply 
the proceeds of sale in or towards the satisfaction of any sums due or which may become due 
to him from the Contractor under the Contract.  
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2 EVALUATION AFTER RE-ENTRY  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 
Employer notify the Contractor to attend the necessary evaluation of the Works.  In the event 
that for any reason the Contractor does not attend such evaluation the Engineer shall 
undertake the said evaluation in the absence of the Contractor and shall issue a certificate 
stating the sum, if any, due to the Contractor for work done in accordance with the Contract 
up to the time of entry and expulsion by the Employer which has been reasonably 
accumulated to the Contractor in respect of the Works he has executed in such case in 
accordance with the Contract.  The Engineer shall indicate the value of the materials whether 
unused or partially used and the value of construction equipment and any part of the 
Temporary Works.  

 
3 PAYMENT AFTER RE-ENTRY  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable 
to pay the Contractor any money on account of the Contract until the expiration of the Defects 
Liability Period, and thereafter until the costs of completion and making good any defects of 
the Works, damages for delay in completion (if any), and all other expenses incurred by the 
Employer have been ascertained and their amount certified by the Engineer. The Contractor 
shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify 
would have been due to him upon due completion by him after deducting the said amount. 
But if such amount shall exceed the sum which would have been payable to the Contractor 
on due completion by him,, then the Contractor shall upon demand pay to the Employer the 
amount of such excess. The Employer in such case may recover this amount from any money 
due to the Contractor from the Employer without the need to resort to legal procedures.  

 
 
54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with the 
Works or any part thereof either during the execution of the Works or during the Defects 
Liability Period any remedial or other work or repair shall in the opinion of the Engineer be 
urgently necessary for security and the Contractor is unable or unwilling at once to do such 
work or repair, the Employer may by his own or other workmen do such work or repair as the 
Engineer may consider necessary. If the work or repair so done by the Employer is work which 
in the opinion of the Engineer the Contractor was liable to do at his own expense under the 
Contract, all costs and charges properly incurred by the Employer in so doing shall on demand 
be paid by the Contractor to the Employer or may be deducted by the Employer from any 
monies due or which may become due to the Contractor provided always that the Engineer 
shall as soon after the occurrence of any such emergency as may be reasonably practicable 
notify the Contractor thereof in writing.  

 
 
55 INCREASE AND DECREASE OF COSTS  
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Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be 
made in respect of fluctuations of market, prices of labour, materials, plant or equipment, 
neither due to fluctuation in interest rates nor devaluation or any other matters affecting the 
Works.  

 
 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of 
income including value added tax, all in accordance with and subject to the provisions of the 
income tax laws and regulations in force and all amendments thereto.  It is the Contractor's 
responsibility to make all the necessary inquiries in this respect and he shall be deemed to 
have satisfied himself regarding the application of all relevant tax laws.  

 
 
57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer 
who shall require that the Contractor has complied in full with the regulations in force 
regarding the use of explosives. However, the Contractor, before applying to obtain these 
explosives, has to provide well arranged storage facilities.  The Engineer's approval or refusal 
to permit the use of explosives shall not constitute ground for claims by the Contractor.  

 
 
58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 
commissioning of plant machinery and equipment which are to form a part of the Works.  He 
shall place all necessary orders as soon as possible after the signing of the Contract.  These 
orders and their acceptance shall be produced to the Engineer on request.  The Contractor 
shall also be responsible for ensuring that all sub-contractors adhere to such programs as are 
agreed and are needed to ensure completion of the Works within the period for completion.  
Should any sub-contracted works be delayed, the Contractor shall initiate the necessary 
action to speed up such completion.  This shall not prejudice the Employer's right to exercise 
his remedies for delay in accordance with the Contract.  

 
 
59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for 
movement of plant and materials and clear same away at completion and make good all 
works damaged or disturbed.  The Contractor shall submit drawings and full particulars of all 
Temporary Works to the Engineer before commencing same.  The Engineer may require 
modifications to be made if he considers them to be insufficient and the Contractor shall give 
effect to such modifications but shall not be relieved of his responsibilities.  The Contractor 
shall provide and maintain weather-proof sheds for storage of material pertinent to the 
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Works both for his own use and for the use of the Employer and clear same away at the 
completion of the Works.  The Contractor shall divert as required, at his own cost and subject 
to the approval of the Engineer, all public utilities encountered during the progress of the 
Works, except those specially indicated on the drawings as being included in the Contract.  
Where diversions of services are not required in connection with the Works, the Contractor 
shall uphold, maintain and keep the same in working order in existing locations.  The 
Contractor shall make good, at his own expense, all damage to telephone, telegraph and 
electric cable or wires, sewers, water or other pipes and other services, except where the 
Public Authority or Private Party owning or responsible for the same elects to make good the 
damage.  The costs incurred in so doing shall be paid by the Contractor to the Public Authority 
or Private Party on demand.  

 
 
60 PHOTOGRAPHS AND ADVERTISING  
 

The Contractor shall not publish any photographs of the Works or allow the Works to be used 
in any form of advertising whatsoever without the prior approval in writing from the 
Employer.  

 
 
61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 
amount of any loss resulting from such cancellation, if the Contractor has offered or given any 
person any gift or consideration of any kind as an inducement or reward for doing or intending 
to do any action in relation to the obtaining or the execution of the Contract or any other 
contract with the Employer or for showing or intending to show favour or disfavour to any 
person in relation to the Contract or any other contract with the Employer, if the like acts shall 
have been done by any persons employed by him or acting on his behalf whether with or 
without the knowledge of the Contractor in relation to this or any other Contract with the 
Employer.  

 
 
62 DATE FALLING ON HOLIDAY  
 

Where under the terms of the Contract any act is to be done or any period is to expire upon 
a certain day and that day or that period fall on a day of rest or recognized holiday, the 
Contract shall have effect as if the act were to be done or the period to expire upon the 
working day following such day.  

 
 
63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or 

determination by any person for which provision is made in the Contract Documents shall be 
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in writing. Any such notice, consent, approval, certificate or determination to be given or 
made by the Employer, the Contractor or the Engineer shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the 

Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at 
the Contractor's principal place of business specified in the Contract or such other address as 
the Contractor shall nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  
 
5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, 

cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering 
the same at the said address against an authorized signature certifying the receipt.  

 
6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, 

cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering 
the same at the said address against an authorized signature certifying the receipt.  

 
 
64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor 
in all written communications to the Employer or the Engineer with respect to the services to 
be rendered and with respect to all documents procured or prepared by the Contractor 
pertaining to the Works. The metric system of weights and measures shall be used in all 
instances.  

 
 
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of the 
work performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records 
or information, oral or written, which the UNDP may reasonably request in respect of the 
Works or the Contractor's performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records 
or information upon reasonable notice.  

 
 
66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 
revolution, insurrection or other acts or events of a similar nature or force.  

 
In the event of and as soon as possible after the occurrence of any cause constituting force 
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majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to the 
Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part, 
to perform its obligations and meet its responsibilities under this Contract.  Subject to 
acceptance by the UNDP of the existence of such force majeure, which acceptance shall not 
be unreasonably withheld, the following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended 

to the extent of his inability to perform them and for as long as such inability continues. During 
such suspension and in respect of work suspended, the Contractor shall be reimbursed by the 
UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem of 
the Contractor's permanent personnel rendered idle by such suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of 

the force majeure submit a statement to the UNDP of estimated costs referred to in sub-
paragraph (a) above during the period of suspension followed by a complete statement of 
actual expenditures within thirty (30) days after the end of the  

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension 

taking however into account any special condition which may cause the additional time for 
completion of the Works to be different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force 

majeure, to perform his obligations and meet his responsibilities under the Contract, the 
UNDP shall have the right to terminate the Contract on the same terms and conditions as 
provided for in Clause 68 of these General Conditions, except that the period of notice shall 
be seven (7) days instead of fourteen (14) days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor 

permanently unable to perform in case of any suspension period of more than ninety (90) 
days.  

 
 
67 SUSPENSION BY THE UNDP  
 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole 
or in part, payments to the Contractor and/or the Contractor's obligation to continue to 
perform the Works under this Contract, if in the UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution of 

the Works or the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and 

conditions of this Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to 
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance with 
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this Contract prior to the commencement of the period of such suspension.  
 
The term of this Contract may be extended by the UNDP for a period equal to any period of 
suspension, taking into account any special conditions which may cause the additional time 
for completion of the Works to be different from the period of suspension.  

 
 
68  TERMINATION BY THE UNDP  
 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this 
Contract for cause or convenience in the interest of the UNDP upon not less than fourteen 
(14) days written notice to the Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 

prompt and orderly manner and to reduce losses and to keep further expenditures to a 
minimum, and  

 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the 

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily 
completed and for the materials and equipment properly delivered to the Site as of the date 
of termination for incorporation to the Works, plus substantiated costs resulting from 
commitments entered into prior to the date of termination as well as any reasonable 
substantiated direct costs incurred by the Contractor as a result of the termination, but shall 
not be entitled to receive any other or further payment or damages.  

 
 
69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by the UNDP of the Contract or in any other situation which 
the Contractor reasonably considers to entitle him to terminate his performance of the 
Contract, the Contractor shall promptly give written notice to the UNDP detailing the nature 
and the circumstances of the breach or other situation.  Upon acknowledgement in writing 
by the UNDP of the existence of such breach and the UNDP' inability to remedy it, or upon 
failure of the UNDP to respond to such notice within twenty (20) days of receipt thereof, the 
Contractor shall be entitled to terminate this Contract by giving 30 days written notice 
thereof.  In the event of disagreement between the Parties as to the existence of such breach 
or other situation referred to above, the matter shall be resolved in accordance with Clause 
71 of these General Conditions.  
 
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of 
Clause 68 hereof shall apply.  

 
 
70 RIGHTS AND REMEDIES OF THE UNDP  
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Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of 
any other rights or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or 
omission on the part of the Government.  

 
 
 
71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this Contract 
or any breach thereof, the following procedure for resolution of such claim, controversy or 
dispute shall apply.  
 
1 NOTIFICATION  
 

The aggrieved party shall immediately notify the other party in writing of the nature of the 
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the 
existence thereof.  

 
2 CONSULTATION  
 

On receipt of the notification provided above, the representatives of the Parties shall start 
consultations with a view to reaching an amicable resolution of the claim, controversy or 
dispute without causing interruption of the Works.  

 
3 CONCILIATION  
 

Where the representatives of the Parties are unable to reach such an amicable settlement, 
either party may request the submission of the matter to conciliation in accordance with the 
UNCITRAL Rules of Conciliation then obtaining.  

 
4 ARBITRATION  
 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 
3 above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules 
then obtaining. The Parties shall be bound by the arbitration award rendered in accordance 
with such arbitration as the final adjudication of any such controversy or claim.  

 
 
72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and 
immunities of the United Nations of which the UNDP is an integral part. 

 



100 
 

 

73 SECURITY 
 

The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into 
account the security situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full 
implementation of the security plan. 

 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications 
to the plan when necessary. Failure to maintain and implement an appropriate security plan 
as required hereunder shall be deemed a breach of this contract. Notwithstanding the 
foregoing, the Contractor shall remain solely responsible for the security of its personnel and 
for UNDP’s property in its custody as set forth in paragraph 4.1 above.  
 

 

 

74 AUDIT AND INVESTIGATIONS 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether 
internal or external, of UNDP or the authorized agents of the UNDP at any time during the 
term of the Contract and for a period of three (3) years following the expiration or prior 
termination of the Contract.  The UNDP shall be entitled to a refund from the Contractor 
for any amounts shown by such audits to have been paid by the UNDP other than in 
accordance with the terms and conditions of the Contract. Should the audit determine that 
any funds paid by UNDP have not been used as per contract clauses, the company shall 
reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP 
reserves the right to seek recovery and/or to take any other action as it deems necessary. 

 
The Contractor acknowledges and agrees that, at anytime, UNDP may conduct 
investigations relating to any aspect of the Contract, the obligations performed under the 
Contract, and the operations of the Contractor generally.  The right of UNDP to conduct an 
investigation and the Contractor’s obligation to comply with such an investigation shall not 
lapse upon expiration or prior termination of the Contract.  The Contractor shall provide its 
full and timely cooperation with any such inspections, post-payment audits or 
investigations.  Such cooperation shall include, but shall not be limited to, the Contractor’s 
obligation to make available its personnel and any documentation for such purposes and 
to grant to UNDP access to the Contractor’s premises.  The Contractor shall require its 
agents, including, but not limited to, the Contractor’s attorneys, accountants or other 
advisers, to reasonably cooperate with any inspections, post-payment audits or 
investigations carried out by UNDP hereunder. 
 

75 ANTI-TERRORISM 
 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP 
funds received under this Contract are used to provide support to individuals or entities 
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associated with terrorism and that the recipients of any amounts provided by UNDP 
hereunder do not appear on the list maintained by the Security Council Committee 
established pursuant to resolution 1267 (1999). The list can be accessed via 
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be 
included in all sub-contracts or sub-agreements entered into under this Contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm
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Appendix I: PERFORMANCE SECURITY 

(This must be finalized using the official letterhead of the Issuing Bank.  
Except for indicated fields, no changes may be made in this template.) 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods 
and execute related services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum 
being payable in the types and proportions of currencies in which the Contract Price is payable, 
and we undertake to pay you, upon your first written demand and without cavil or argument, any 
sum or sums within the limits of [amount of guarantee as aforesaid] without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a 
certificate of satisfactory performance and full completion of services by the Contractor. 
 
 
 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 
Date....................................................................................................................... 
 
Name of Bank......................................................................................................... 
 
Address................................................................................................................. 

 
 
 
 
 
 

 


