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Section 1. Letter of Invitation

Dushanbe, Republic of Tajikistan
April 6, 2017

Construction of Border Crossing Point “Dehkonkhona”, Vakhan Area Afghanistan
Ref: 36-2017-1ITB-UNDP-BOMNAF
Dear Sir/Madam,

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation to
Bid (ITB) for the above-referenced subject.

This ITB includes the following documents:

Section 1 — This Letter of Invitation

Section 2 — Instructions to Bidders (including Data Sheet)

Section 3 — Scope of Works for civil works including, schedules, technical specifications and drawings
Section 4 — Bid Submission Form

Section 5 — Documents Establishing the Eligibility and Qualifications of the Bidder

Section 6 — Technical Bid Form

Section 7 — Price Schedule Form

Section 8 — Form for Bid Security

Section 9 — Form for Performance Security

Section 10— Form for Advanced Payment Guarantee

Section 11 —  General Terms and Conditions

Your offer, comprising of a Technical Bid and Price Schedule, in separate sealed envelopes, should be
submitted in accordance with Section 2.

You are kindly requested to submit an acknowledgment letter to UNDP to the following address:

United Nations Development Programme
39 Aini Street, Dushanbe, Tajikistan
elbids.tj@undp.org
Attention: Jan Harfst, Country Director

The letter should be received by UNDP no later than 03 May 2017, at 17:00 (+5 GMT). The same letter
should advise whether your company intends to submit a Bid. If that is not the case, UNDP would appreciate
your indicating the reason, for our records.

If you have received this ITB through a direct invitation by UNDP, transferring this invitation to another
firm requires notifying UNDP accordingly.

Should you require any clarification, kindly communicate with the contact person identified in the attached
Data Sheet as the focal point for queries on this ITB.

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP
procurement opportunities.
Yours sincerely,

Mr. Jan Harfst,
UNDP Country Director



Section 2: Instruction to Bidders

Definitions

a)

b)

c)

d)

9)

h)

)

K)

m)

“Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form,
Technical Bid and Price Schedule and all other documentation attached thereto as required by the ITB.

“Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods and
provision of related services requested by UNDP.

“Contract” refers to the legal instrument that will be signed by and between the UNDP and the successful
Bidder, all the attached documents thereto, including the General Terms and Conditions (GTC) and the
Appendices.

“Country” refers to the country indicated in the Data Sheet.

“Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the tendering
process that are specific for the requirements of the ITB.

“Day” refers to calendar day.

“Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or
merchandise that UNDP requires under this ITB.

“Government” refers to the Government of the country where the goods and related services
provided/rendered specified under the Contract will be delivered or undertaken.

“Instructions to Bidders” refers to the complete set of documents which provides Bidders with all
information needed and procedures to be followed in the course of preparing their Bid

“ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for
purposes of selecting the best supplier or service provider to fulfil the requirement indicated in the
Schedule of Requirements and Technical Specifications.

“LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders.

“Material Deviation” refers to any contents or characteristics of the bid that is significantly different
from an essential aspect or requirement of the ITB, and (i) substantially alters the scope and quality of
the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; and (iii) adversely
impacts the fairness and principles of the procurement process, such as those that compromise the
competitive position of other offerors.

“Schedule of Requirements and Technical Specifications” refers to the document included in this ITB
as Section 3 which lists the goods required by UNDP, their specifications, the related services, activities,
tasks to be performed, and other information pertinent to UNDP’s receipt and acceptance of the goods.

“Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of the
goods required by UNDP under the ITB.

“Supplemental Information to the ITB” refers to a written communication issued by UNDP to
prospective Bidders containing clarifications, responses to queries received from prospective Bidders,
or changes to be made in the ITB, at any time after the release of the ITB but before the deadline for the
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submission of Bid.

A. GENERAL

1.

UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly adhere to
all the requirements of this ITB. No changes, substitutions or other alterations to the rules and provisions
stipulated in this ITB may be made or assumed unless it is instructed or approved in writing by UNDP
in the form of Supplemental Information to the ITB.

Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations stipulated
by this ITB will be met and, unless specified otherwise, the Bidder has read, understood and agreed to
all the instructions in this ITB.

Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the
acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as a
result of this ITB.

UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption,
collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in
UNDP activities. (See

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy English_FINAL june 2011
.pdf and http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
for full description of the policies)

In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, objective
and impartial manner, and they must at all times hold UNDP’s interests paramount. Bidders must
strictly avoid conflicts with other assignments or their own interests, and act without consideration for
future work. All Bidders found to have a conflict of interest shall be disqualified. Without limitation
on the generality of the above, Bidders, and any of their affiliates, shall be considered to have a conflict
of interest with one or more parties in this solicitation process, if they:

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have been engaged

UNDP to provide services for the preparation of the design, Schedule of Requirements and Technical
Specifications, cost analysis/estimation, and other documents to be used for the procurement of the
goods and related services in this selection process;

5.2 Were involved in the preparation and/or design of the programme/project related to the goods and related

services requested under this ITB; or

5.3 Are found to be in conflict for any other reason, as may be established by, or at the discretion of, UNDP.

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, Bidders
must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not such conflict
exists.

Similarly, the following must be disclosed in the Bid:

6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key personnel
who are family of UNDP staff involved in the procurement functions and/or the Government of the
country or any Implementing Partner receiving the goods and related services under this ITB; and

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair
competition practices.


http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/

Failure of such disclosure may result in the rejection of the Bid.

7. Theeligibility of Bidders that are wholly or partly owned by the Government shall be subject to UNDP’s
further evaluation and review of various factors such as being registered as an independent entity, the
extent of Government ownership/share, receipt of subsidies, mandate, access to information in relation
to this ITB, and others that may lead to undue advantage against other Bidders, and the eventual rejection
of the Bid.

8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link:
http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf

B. CONTENTS OF BID

9. Sections of Bid

Bidders are required to complete, sign and submit the following documents:

9.1 Bid Submission Cover Letter Form (see ITB Section 4);

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5);

9.3 Technical Bid (see prescribed form in ITB Section 6);

9.4 Price Schedule (see prescribed form in ITB Section 7);

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form in
ITB Section 8);

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data Sheet)

10. Clarification of Bid

10.1

10.2

Bidders may request clarification of any of the ITB documents no later than the number of days
indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any request for
clarification must be sent in writing via courier or through electronic means to the UNDP
address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, transmitted by
electronic means and will transmit copies of the response (including an explanation of the query
but without identifying the source of inquiry) to all Bidders who have provided confirmation of
their intention to submit a Bid.

UNDP shall endeavor to provide such responses to clarifications in an expeditious manner, but
any delay in such response shall not cause an obligation on the part of UNDP to extend the
submission date of the Bid, unless UNDP deems that such an extension is justified and
necessary.

11. Amendment of Bid

111

11.2

At any time prior to the deadline for submission of Bid, UNDP may for any reason, such as in
response to a clarification requested by a Bidder, modify the ITB in the form of a Supplemental
Information to the ITB. All prospective Bidders will be notified in writing of all
changes/amendments and additional instructions through Supplemental Information to the ITB
and through the method specified in the Data Sheet (DS No. 18).

In order to afford prospective Bidders reasonable time to consider the amendments in preparing
their Bid, UNDP may, at its discretion, extend the deadline for submission of Bid, if the nature
of the amendment to the ITB justifies such an extension.


http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf

C. PREPARATION OF BID

12.

13.

14.

15.

Cost

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, regardless
of whether its Bid was selected or not. UNDP shall in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the procurement process.

Language

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall be
written in the language (s) specified in the Data Sheet (DS No. 4). Any printed literature furnished by
the Bidder written in a language other than the language indicated in the Data Sheet, must be
accompanied by a translation in the preferred language indicated in the Data Sheet. For purposes of
interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, the version
translated into the preferred language shall govern. Upon conclusion of a contract, the language of the
contract shall govern the relationship between the contractor and UNDP.

Bid Submission Form
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this ITB.
Technical Bid Format and Content

Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid as
follows:

15.1 Expertise of Firm/Organization — this section should provide details regarding management
structure of the organization, organizational capability/resources, and experience of
organization/firm, the list of projects/contracts (both completed and on-going, both domestic and
international) which are related or similar in nature to the requirements of the ITB, manufacturing
capacity of plant if Bidder is a manufacturer, authorization from the manufacturer of the goods if
Bidder is not a manufacturer, and proof of financial stability and adequacy of resources to
complete the delivery of goods and provision of related services required by the ITB (see ITB
Clause 18 and DS No. 26 for further details). The same shall apply to any other entity participating
in the ITB as a Joint Venture or Consortium.

15.2 Technical Specifications and Implementation Plan — this section should demonstrate the Bidder’s
response to the Schedule of Requirements and Technical Specifications by identifying the specific
components proposed; how each of the requirements shall be met point by point; providing a
detailed specification and description of the goods required, plans and drawings where needed;
the essential performance characteristics, identifying the works/portions of the work that will be
subcontracted; a list of the major subcontractors, and demonstrating how the bid meets or exceeds
the requirements, while ensuring appropriateness of the bid to the local conditions and the rest of
the project operating environment during the entire life of the goods provided. Details of technical
bid must be laid out and supported by an Implementation Timetable, including Transportation and
Delivery Schedule where needed, that is within the duration of the contract as specified in the
Data Sheet (DS noS. 29 and 30).

Bidders must be fully aware that the goods and related services that UNDP require may be
transferred, immediately or eventually, by UNDP to the Government partners, or to an entity
nominated by the latter, in accordance with UNDP’s policies and procedures. All bidders are
therefore required to submit the following in their bids :



a) A statement of whether any import or export licences are required in respect of the goods
to be purchased or services to be rendered, including any restrictions in the country of
origin, use or dual use nature of the goods or services, including any disposition to end
USers;

b) Confirmation that the Bidder has obtained license of this nature in the past, and have an
expectation of obtaining all the necessary licenses, should their bid be rendered the most
responsive; and

c) Complete documentation, information and declaration of any goods classified or may be
classified as “Dangerous Goods”.

15.3 Management Structure and Key Personnel — This section should include the comprehensive
curriculum vitae (CVs) of key personnel that will be assigned to support the implementation of
the technical bid, clearly defining their roles and responsibilities. CVs should establish
competence and demonstrate qualifications in areas relevant to the requirements of this ITB.

In complying with this section, the Bidder assures and confirms to UNDP that the personnel being
nominated are available to fulfil the demands of the Contract during its stated full term. If any of
the key personnel later becomes unavailable, except for unavoidable reasons such as death or
medical incapacity, among other possibilities, UNDP reserves the right to render the Bid non-
responsive. Any deliberate substitution of personnel arising from unavoidable reasons, including
delay in the implementation of the project of programme through no fault of the Bidder, shall be
made only with UNDP’s acceptance of the justification for substitution, and UNDP’s approval of
the qualification of the replacement who shall be either of equal or superior credentials as the one
being replaced.

15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be
included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and reject
the Bid, in the event of any or any combination of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the Data
Sheet (DS no. 11), or;

b) If the Bid Security amount is found to be less than what is required by UNDP as indicated
in the Data Sheet (DS no. 9), or;

c) Inthe case the successful Bidder fails:

i.  tosign the Contract after UNDP has awarded it;
ii.  to comply with UNDP’s variation of requirement, as per ITB Clause 35; or
iii.  to furnish Performance Security, insurances, or other documents that UNDP may
require as a condition to rendering effective the contract that may be awarded to the
Bidder.

16. Price Schedule

The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all major
cost components associated with the goods and related services, and the detailed breakdown of such
costs. All goods and services described in the Technical Bid must be priced separately on a one-to-one
correspondence. Any output and activities described in the Technical Bid but not priced in the Price
Schedule, shall be assumed to be included in the prices of the items or activities, as well as in the final
total price of the bid.

17. Currencies



All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However, where
Bids are quoted in different currencies, for the purposes of comparison of all Bid:

17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in
accordance with the prevailing UN operational rate of exchange on the last day of submission of
Bid; and

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted in
another currency different from the preferred currency as per Data Sheet (DS no. 15), then UNDP
shall reserve the right to award the contract in the currency of UNDP’s preference, using the
conversion method specified above.

18. Documents Establishing the Eligibility and Qualifications of the Bidder

18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified vendor,
using the forms provided under Section 5, Bidder Information Forms. In order to award a contract
to a Bidder, its qualifications must be documented to UNDP’s satisfactions. These include, but
are not limited to the following:

a) That, in the case of a Bidder offering to supply goods under the Contract which the Bidder
did not manufacture or otherwise produce, the Bidder has been duly authorized by the goods’
manufacturer or producer to supply the goods in the country of final destination;

b) That the Bidder has the financial, technical, and production capability necessary to perform
the Contract; and

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the UN
Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.

18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found to have
any of the following:

they have at least one controlling partner, director or shareholder in common; or

any one of them receive or have received any direct or indirect subsidy from the other/s; or

they have the same legal representative for purposes of this ITB; or

they have a relationship with each other, directly or through common third parties, that puts

them in a position to have access to information about, or influence on the Bid of, another

Bidder regarding this ITB process;

5. they are subcontractors to each other’s bid, or a subcontractor to one bid also submits another
Bid under its name as lead Bidder; or

6. an expert proposed to be in the bid of one Bidder participates in more than one Bid received

for this ITB process. This condition does not apply to subcontractors being included in more

than one Bid.

rpoODNDE

19. Joint Venture, Consortium or Association

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium or
association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they have
designated one party to act as a lead entity, duly vested with authority to legally bind the members of
the joint venture jointly and severally, and this shall be duly evidenced by a duly notarized Agreement
among the legal entities, which shall be submitted along with the Bid; and (ii) if they are awarded the
contract, the contract shall be entered into, by and between UNDP and the designated lead entity, who
shall be acting for and on behalf of all entities that comprise the joint venture.

After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture shall
not be altered without the prior written consent of UNDP. Furthermore, neither the lead entity nor the
member entities of the joint venture can:



a) Submit another Bid, either in its own capacity; nor
b) As alead entity or a member entity for another joint venture submitting another Bid.

The description of the organization of the joint venture/consortium/association must clearly define the
expected role of each of the entity in the joint venture in delivering the requirements of the ITB, both in
the bid and in the Joint Venture Agreement. All entities that comprise the joint venture shall be subject
to the eligibility and qualification assessment by UNDP.

Where a joint venture is presenting its track record and experience in a similar undertaking as those
required in the ITB, it should present such information in the following manner:

a) Those that were undertaken together by the joint venture; and
b) Those that were undertaken by the individual entities of the joint venture expected to be
involved in the performance of the services defined in the ITB.

Previous contracts completed by individual experts working privately but who are permanently or were
temporarily associated with any of the member firms cannot be claimed as the experience of the joint
venture or those of its members, but should only be claimed by the individual experts themselves in
their presentation of their individual credentials.

If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best value
for money, UNDP shall award the contract to the joint venture, in the name of its designated lead entity,
who shall sign the contract for and on behalf of all the member entities.

20. Alternative Bid

Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be considered.
Where the conditions for its acceptance are met, or justifications are clearly established, UNDP reserves
the right to award a contract based on an alternative bid.

21. Validity Period

21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on the
submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid for a shorter
period shall be immediately rejected by UNDP and rendered non-responsive.

21.2 Inexceptional circumstances, prior to the expiration of the Bid validity period, UNDP may request
Bidders to extend the period of validity of their Bid. The request and the responses shall be made
in writing, and shall be considered integral to the Bid.

22. Bidder’s Conference

When appropriate, a Bidder’s conference will be conducted at the date, time and location specified in
the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, however, shall not
result in disqualification of an interested Bidder. Minutes of the Bidder’s conference will be either
posted on the UNDP website, or disseminated to the individual firms who have registered or expressed
interest with the contract, whether or not they attended the conference. No verbal statement made during
the conference shall modify the terms and conditions of the ITB unless such statement is specifically
written in the Minutes of the Conference, or issued/posted as an amendment in the form of a
Supplemental Information to the ITB.

D. SUBMISSION AND OPENING OF BID



23. Submission

24.

23.1

23.2

23.3

23.4

The Technical Bid and the Price Schedule must be submitted together and sealed together in one
and the same envelope, delivered either personally, by courier, or by electronic method of
transmission. If submission will not be done by electronic means, the Technical Bid and Price
Schedule must be sealed together in an envelope whose external side must :

a) Bear the name of the Bidder;

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and

c) Bear a warning not to open before the time and date for Bid opening as specified in the
Data Sheet (DS no. 24).

If the envelope is not sealed nor labeled as required, the Bidder shall assume the responsibility for
the misplacement or premature opening of Bid due to improper sealing and labeling by the Bidder.

Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 23).
When the Bid is expected to be in transit for more than 24 hours, the Bidder must ensure that
sufficient lead time has been provided in order to comply with UNDP’s deadline for submission.
UNDP shall indicate for its record that the official date and time of receiving the Bid is the actual
date and time when the said Bid has physically arrived at the UNDP premises indicated in the
Data Sheet (DS no. 20).

Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the Bid, in
separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and the others
as “Copy of Bid”, if applicable. The two envelopes, consisting of original and copies, shall then
be sealed in an outer envelope. The number of copies required shall be as specified in the Data
Sheet (DS no. 19). In the event of any discrepancy between the contents of the “Original Bid”
and the “Copy of Bid”, the contents of the original shall govern. The original version of the Bid
shall be signed or initialed by the Bidder or person(s) duly authorized to commit the Bidder on
every page. The authorization shall be communicated through a document evidencing such
authorization issued by the highest official of the firm, or a Power of Attorney, accompanying the
Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that the
Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto as Section
11.

Deadline for Submission of Bid and Late Bids

Bid must be received by UNDP at the address and no later than the date and time specified in the Data
Sheet (DS no. 20 and 21).

UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid received
by UNDP after the deadline for submission of Bid shall be declared late, rejected, and returned unopened
to the Bidder.

25. Withdrawal, Substitution, and Modification of Bid

251

Bidders are expected to have sole responsibility for taking steps to carefully examine in detail
the full consistency of its Bid to the requirements of the ITB, keeping in mind that material
deficiencies in providing information requested by UNDP, or lack clarity in the description of
goods and related services to be provided, may result in the rejection of the Bid. The Bidder
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shall assume any responsibility regarding erroneous interpretations or conclusions made by the
Bidder in the course of understanding the ITB out of the set of information furnished by UNDP.

25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending a
written notice in accordance with ITB Clause 23, duly signed by an authorized representative,
and shall include a copy of the authorization (or a Power of Attorney). The corresponding
substitution or modification of the Bid must accompany the respective written notice. All
notices must be received by UNDP prior to the deadline for submission and submitted in
accordance with ITB Clause 23 (except that withdrawal notices do not require copies). The
respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” or
MODIFICATION”.

25.3  Bid requested to be withdrawn shall be returned unopened to the Bidders.

25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Bid and the expiration of the period of Bid validity specified by the Bidder on
the Bid Submission Form or any extension thereof.

26. Bid Opening

UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two (2)
members. If electronic submission is permitted, any specific electronic Bid opening procedures shall
be as specified in the Data Sheet (DS no. 23).

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the number
of folders/files and all other such other details as UNDP may consider appropriate, will be announced
at the opening. No Bid shall be rejected at the opening stage, except for late submission, for which the
Bid shall be returned unopened to the Bidder.

27. Confidentiality

Information relating to the examination, evaluation, and comparison of Bid, and the recommendation
of contract award, shall not be disclosed to Bidders or any other persons not officially concerned with
such process, even after publication of the contract award.

Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the Bid
or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid.

In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a debriefing.
The purpose of the debriefing is discussing the strengths and weaknesses of the Bidder’s submission,
in order to assist the Bidder in improving the bid presented to UNDP. The content of other bid and how
they compare to the Bidder’s submission shall not be discussed.

E. EVALUATION OF BID
28. Preliminary Examination of Bid

UNDP shall examine the Bid to determine whether they are complete with respect to minimum
documentary requirements, whether the documents have been properly signed, whether or not the
Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist financiers,
and in UNDP’s list of suspended and removed vendors, and whether the Bid are generally in order,
among other indicators that may be used at this stage. UNDP may reject any Bid at this stage.

11



29. Evaluation of Bid

30

31.

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General Terms
and Conditions and Special Conditions have been accepted by the Bidder without any deviation or
reservation.

29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to the
Schedule of Requirements and Technical Specifications and other documentation provided, applying
the procedure indicated in the Data Sheet (DS No. 25). Absolutely no changes may be made by
UNDRP in the criteria after all Bids have been received.

29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to its
satisfaction the validity of the information provided by the Bidder. Such post-qualification shall be
fully documented and, among those that may be listed in the Data Sheet (DS No.33), may include,
but need not be limited to, all or any combination of the following :

a) Verification of accuracy, correctness and authenticity of the information provided by the bidder
on the legal, technical and financial documents submitted,;

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based on
what has so far been found by the evaluation team;

¢) Inquiry and reference checking with Government entities with jurisdiction on the bidder, or any
other entity that may have done business with the bidder;

d) Inquiry and reference checking with other previous clients on the quality of performance on on-
going or previous contracts completed:;

e) Physical inspection of the bidder’s plant, factory, branches or other places where business
transpires, with or without notice to the bidder;

f) Testing and sampling of completed goods similar to the requirements of UNDP, where
available; and

g) Other means that UNDP may deem appropriate, at any stage within the selection process, prior
to awarding the contract.

. Clarification of Bid

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask any
Bidder to clarify its Bid.

UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding the
written communication, no change in the prices or substance of the Bid shall be sought, offered, or
permitted, except to provide clarification, and confirm the correction of any arithmetic errors discovered
by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to a
request by UNDP, shall not be considered during the review and evaluation of the Bid.

Responsiveness of Bid
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.

A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications of
the ITB without material deviation, reservation, or omission.

If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be made
responsive by the Bidder by correction of the material deviation, reservation, or omission.
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32. Nonconformities, Reparable Errors and Omissions

32.3Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or
omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation.

32.4Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the
necessary information or documentation, within a reasonable period of time, to rectify nonmaterial
nonconformities or omissions in the Bid related to documentation requirements. Such omission
shall not be related to any aspect of the price of the Bid. Failure of the Bidder to comply with the
request may result in the rejection of its Bid.

32.5

a)

b)

Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as
follows:

if there is a discrepancy between the unit price and the line item total that is obtained by
multiplying the unit price by the quantity, the unit price shall prevail and the line item total
shall be corrected, unless in the opinion of UNDP there is an obvious misplacement of the
decimal point in the unit price, in which case the line item total as quoted shall govern and the
unit price shall be corrected;

if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

if there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to the above.

32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected.

F. AWARD OF CONTRACT

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid

33.1

33.2

UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-
responsive, and to reject all Bids at any time prior to award of contract, without incurring any
liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s action.
Furthermore, UNDP is not obligated to award the contract to the lowest price offer.

UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are found to
appear in the UN’s Consolidated List of Individuals and Entities with Association to Terrorist
Organizations, in the List of Vendors Suspended or Removed from the UN Secretariat
Procurement Division Vendor Roster, the UN Ineligibility List, and other such lists that as may
be established or recognized by UNDP policy on Vendor Sanctions. (See
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/

34. Award Criteria

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and
eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements and
Technical Specification, and has offered the lowest price (See DS No. 32).

35. Right to Vary Requirements at the Time of Award
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36.

37.

38.

39.

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or
related services, by up to a maximum twenty five per cent (25%) of the total offer, without any change
in the unit price or other terms and conditions.

Contract Signature

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign and
date the Contract and return it to UNDP.

Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this provision
shall constitute sufficient grounds for the annulment of the award, and forfeiture of the Bid Security if
any, and on which event, UNDP may award the Contract to the Bidder with the second highest rated
Bid, or call for new Bid.

Performance Security

A performance security, if required, shall be provided in the amount and form provided in Section 9 and
by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a Performance Security
will be required, the submission of the said document, and the confirmation of its acceptance by UNDP,
shall be a condition for the effectivity of the Contract that will be signed by and between the successful
Bidder and UNDP.

Bank Guarantee for Advanced Payment

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced
payment(s) on contracts (i.e., payments without having received any outputs). In the event that the
Bidder requires an advanced payment upon contract signature, and if such request is duly accepted by
UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed the amount of
USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same amount as the
advanced payment. A bank guarantee for advanced payment shall be furnished in the form provided in
Section 10.

Vendor Protest

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms not
awarded a purchase order or contract through a competitive procurement process. In the event that a
Bidder believes that it was not treated fairly, the following link provides further details regarding UNDP
vendor protest procedures: http://www.undp.org/procurement/ protest.shtml

14


http://www.undp.org/procurement/%20protest.shtml

Instructions to Bidders

DATA SHEET

The following data for the supply of goods and related services shall complement / supplement the provisions
in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and the Data Sheet, the
provisions in the Data Sheet shall prevail.

DS | Cross Re_f. to Data Specific Instructions / Requirements
No. | Instructions
1 Project Title: Border Management Northern Afghanistan Project
Title of 36-2017-1TB-UNDP-BOMNAF - Construction of Border
2 Goods/Services/Work Crossing Point “Dehkonkhona”, Vakhan Area Afghanistan
Required:
3 Country: Afghanistan
4 C.13 Language of the Bid: English
Conditions for Submitting
5 C.20 Bid for Parts or sub-parts of | Not allowed
the Total Requirements
Conditions for Submitting .
6 C.20 Alternative Bid Shall not be considered
A pre-Bid conference will be | Time: 15:00 hours (GMT+5, Dushanbe time)
held on: Date: 19 April 2017
Venue: UNDP Country Office
7 C.22
Address: 39 Aini Street, Dushanbe, Tajikistan
Telephone: +992-446005597
E-mail: procurement.tj@undp.org
Period of Bid Validity
8 C.211 commencing on the 120 days
submission date
9 BSS | Big securit & Required: 20,000.00 USD
C.15.4 b) y quired. 25,000,
10 According to Section 8: FORM FOR BID SECURITY
The bidder shall provide a bid security in the form set out in
. section 8 of the ITB and meeting the essential requirements set
B.9.5 g\ggjﬁable forms of Bid out therein. The bid security shall be submitted in original and in
y favor of UNDP Tajikistan, case 36-2017-ITB-UNDP-BOMNAF -
Construction of Border Crossing Point “Dehkonkhona’,
Vakhan Area, Afghanistan. UNDP reserves the right to reject the
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bid security if the mentioned, conditions be deemed unfulfilled.

1 C.Iiég.fa) Validity of Bid Security 120 days from the date of Bid Opening.
12 A_\dvgnced Payment upon Not allowed
signing of contract
Liquidated damages for delay caused by Supplier shall be 2% of
the price of the Contract per each week of delay. The assessment
will not exceed 10 percent of the contract value. UNDP Tajikistan
13 Liquidated Damages will be a_uth(?rize'd to deduct this amount frqm the supplier’s
outstanding invoice. In the event the value is in excess of 10
percent of contract value the UNDP Tajikistan shall terminate the
Purchase Order without any other liability or claim of any kind to
UNDP Tajikistan.
Performance Security Required
Amount: 10% of the total contract value
Form: The Contractor shall provide a performance security in the
14 37 form_ set out in section 9 o_f the ITB and meeting_ the essential
' requirements set out therein. Performance security of 10% of the
estimated price of the contract will be returned to the contractor,
upon completing of all the works under the contract, returnable
upon issuance of Certificate of Final Completion.
Preferred Currency of Bid .
15 Cci1772 and Met_ho d for Currency United States Dollars (US$)
conversion
Deadline for submitting
16 B.10.1 requests for clarifications/ 5 days before the submission date.
guestions
Contact Details for Address: 39 Aini Street, Dushanbe, Tajikistan
17 B.10.1 submittin Fax No.: (992 44) 6005596 ext.227
A mitting . E-mail address dedicated for this purpose:
clarifications/questions .
procurement.tj@undp.org
Manner of Disseminating
Supplemental Information to
18 B.11.1 the ITB and Direct communication to prospective Bidders by email or fax
responses/clarifications to
gueries
19 D.23.3 No. of copies of Bid that Original: 1 (one)
o must be submitted Copy: 1 (one)
D.23.1b) UNDP Tajikistan
20 D.23.2 Bid submission address 39 Aini Street, Dushanbe,
D.24 734024 Tajikistan
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Date and Time :

21 €211 | beadline of Bid Submission | May 10, 2017, 17:00 PM
D.24 (GMT+5 Dushanbe time)
Courier/Hand Delivery
Your bid must be addressed as follows:
United Nations Development Programme
39 Aini Street, 734024 Dushanbe, Tajikistan
Attention: UNDP Tajikistan Procurement Unit
22 D.23.2 Manner of Submitting Bid and marked with:
BID for Project.: Border Management Northern Afghanistan
UNDP Case No.: 36-2017-1TB-UNDP-BOMNAF -
Construction of Border Crossing Point “Dehkonkhona”,
Vakhan Area, Afghanistan
NOT TO BE OPENED BY REGISTRY
D 23.2 Conditions and Procedures
23 P for electronic submission and | N/A
D.26 o
opening, if allowed
Date and Time: May 11, 2017 14:00 PM (Dushanbe time
24 D.23.1 ¢) Date, time and venue for GMT+5)
o opening of Bid Venue : UNDP Tajikistan Country Office at 39 Aini Street,
Dushanbe, 734024 Tajikistan
Evaluation method to be used
25 in selecting the most Lowest price offer of technically qualified/responsive Bid
responsive Bid
M Company Profile, which should not exceed fifteen (15) pages,
including printed brochures and product catalogues relevant to the
goods/services being procured
M Previous experience: A minimum of 3 contracts/purchase
orders awarded and served within the past 3 years (2014-2016)
Required Documents that proving _rele\{ant experience in construction of similar type
. included in this ITB.
must be Submitted to At least two contracts/purchase orders shall be of an amount
26 C.15.1 Establish Qualification of P

Bidders (In “Certified True
Copy” form only)

not less USD 1,000,000.

M Certificate of Registration of the business, including Articles
of Incorporation, or equivalent document if Bidder is not a
corporation;

M Bid Security (in original) for 20,000 USD, with validity for
120 days from the date of Bid Opening

Valid licenses for implementation of the civil construction
works;
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Official Letter of Appointment as local representative, if
Bidder is submitting a Bid in behalf of an entity located outside the
country.

M Financial soundness: Financial soundness certificate: Bidders
shall provide documentary evidence, preferably in the form of bank
certificate proving that the total average annual turnover over the
last three years exceeded the amount of USD 1,500,000. (Details
should be provided on bank letterhead with the seal — original
document to be provided)

Furthermore, bidders shall provide documentary evidence,
preferably in the form of latest available audited financial accounts,
that the minimum amount of liquid assets and/or credit facilitates
net of other contractual commitments shall be 30% or more of the
total value of the submitted offer.

Bank statement for the past 3 years (2014-2016)

Statement of Satisfactory Performance from the Top 3
Clients in terms of Contract Value for similar type of work for the
past 3 years (Copy of Contracts and Completion Certificates
should be attached);

M Company Bank Account Details - Name of Bank, Account
Number, Intermediate Bank Details, Location, Contact Person and
Contact Details (Details should be provided on bank letterhead
with the seal — original document to be provided)

M All information regarding any past and current litigation
during the last five (5) years, in which the bidder is involved,
indicating the parties concerned, the subject of the litigation, the
amounts involved, and the final resolution if already concluded.

M Tax Indebtedness Certificate issued by the Internal Revenue
Authority evidencing that the Bidder is updated with its tax
payment obligations (original sealed document, dated not less
than 30 days before deadline of bid submission;

M Copy of ownership certificate for construction equipment
listed by bidder in equipment/machinery list;

M Staff Schedule (form enclosed);

M Work schedule (form enclosed);

M Equipment schedule (form enclosed);

Other documents that may be

27 Submitted to Establish
Eligibility
C.15 Structure of the Technical M Company Profile
Bid and List of Documents to Bid submission form (Section 4 of ITB)
be Submitted Bidder Information Form (Section 5 of ITB)
Technical Bid Form (Section 6 of ITB)
Bill of Quantity (as per attached Excel doc.)
28 Calendar Work Plan (as per attached Excel doc.)

List of company personnel (as per attached Word doc.)
List of equipment and machinery (as per attached
Word doc.)

Bid Security (Section 8 of ITB)

Certificate of Registration of the business

NN NNRNNNRNA
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M Tax Indebtedness Certificate

M Company Bank Account Details

M Financial soundness certificate

M Statement of Satisfactory Performance

M Work Experience Form (as per attached Word doc.)
M Electronic version of Bill of Quantity

M Check list (as per attached Word doc.)

29

C.15.2

Latest Expected date for
commencement of Contract

July 31, 2017

30

C.15.2

Maximum Expected duration
of contract

12 months

The successful bidder will be expected to complete the works
within 12 (twelve) months from the award of contract. Bidder’s
technical approach shall fully comply with the specifications,
drawings and BOQ

31

UNDP will award the
contract to:

One Bidder only

32

F.34

Criteria for the Award and
Evaluation of Bid

Award Criteria

Non-discretionary “Pass” or “Fail” rating on the detailed
contents of the Schedule of Requirements and Technical
Specifications

Compliance on the following qualification requirements:

Bid Evaluation Criteria

M Minimum no. of years of experience in similar contracts: 3
years;

M Minimum no. of similar projects undertaken over the past 3
years: 2 projects

M Full compliance of Bid to the Technical Requirements;

M Minimum annual turnover of 1,500,000 USD for the past 3
years;

M Financial condition of the bidder, Current ration rate no less
than 1,0;

M Present of liquid assets, as well as free of real estate debt, credit
lines and other financial assets shall be 30% or more of the total
value of the submitted offer;

M Maximum percentage of supply/work that will be sub-
contracted 15%;

M Appropriateness of the Implementation Timetable/Work Plan
to Project Schedule;

M Qualification of all personnel to be assigned to the contract
(Appropriate work experience and qualification of key personnel);
M Equipment capability of Bidder. Availability of equipped
manufacturing capabilities, techniques and machineries needs for
the project belong to company by the property rights;

33

E.29

Post qualification Actions

M Verification of accuracy, correctness and authenticity of the
information provided by the bidder on the legal, technical and
financial documents submitted:;
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M Validation of extent of compliance to the ITB requirements and
evaluation criteria based on what has so far been found by the
evaluation team;

M Inquiry and reference checking with Government entities with
jurisdiction on the bidder, or any other entity that may have done
business with the bidder;

M Inquiry and reference checking with other previous clients on
the quality of performance on ongoing or previous contracts
completed,;

M Physical inspection of the bidder’s plant, factory, branches or
other places where business transpires, with or without notice to the
bidder;

34

Conditions for Determining
Contract Effectivity

M UNDP’s receipt of Performance Bond,
M UNDP’s approval of plans, drawings, samples, etc.

35

Other Information Related to
the ITB

N/A
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Section 3a: Scope of Works

The works involve supply of all materials and transport to site, perform construction works as per attached
Drawings, Bill of Quantities and Specifications.
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This section contains Specifications, Drawings, and other supplementary information that describe

the Works to be procured.

01_ITB-36_updated

02_Bill of Quantities 1TB-36_updated
03_Calendar Work Plan form
04_Work Experience form

05_L.ist of company personnel form
06_Equipment and machinery form
07_Explanatory note

08_Specification for works

09 _List of Drawings_updated
10_Check list

Section 3b: Related Services

(Attached)
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Section 4: Bid Submission Form?

(This should be written in the Letterhead of the Bidder. Except for indicated fields,
no changes may be made in this template.)

Insert: Location

Insert: Date
To:  UNDP Tajikistan

Dear Sir/Madam:

We, the undersigned, hereby offer to supply the goods and related services required for 36-2017-1TB-
UNDP-BOMNAF - Construction of Border Crossing Point “Dehkonkhona”, Vakhan Area, Afghanistan, in
accordance with your Invitation to Bid dated April 6, 2017. We are hereby submitting our Bid, which includes
the Technical Bid and Price Schedule.

We hereby declare that:

a) All the information and statements made in this Bid are true and we accept that any misrepresentation
contained in it may lead to our disqualification;

b) We are currently not on the removed or suspended vendor list of the UN or other such lists of other UN
agencies, nor are we associated with, any company or individual appearing on the 1267/1989 list of the UN
Security Council;

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair our operation
as a going concern; and

d) We do not employ, nor anticipate employing, any person who is or was recently employed by the UN or
UNDP.

We confirm that we have read, understood and hereby fully accept the Schedule of Requirements and
Technical Specifications describing the duties and responsibilities required of us in this ITB, and the General
Terms and Conditions of UNDP’s Standard Contract for this ITB.

We agree to abide by this Bid for 120 days.

We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related services
not later than the date indicated in the Data Sheet.

We fully understand and recognize that UNDP is not bound to accept this Bid, that we shall bear all
costs associated with its preparation and submission, and that UNDP will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the evaluation.

We remain,

Yours sincerely,

Authorized Signature [In full and initials]:
Name and Title of Signatory:
Name of Firm:

Contact Details, including email address:

! No deletion or modification may be made in this form. Any such deletion or modification may lead to the
rejection of the Bid.
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder
Bidder Information Form?

Date: [insert date (as day, month and year] of Bid Submission]
ITB No.: 36-2017-1TB-UNDP-BOMNAF

Page of pages

-

. Bidder’s Legal Name [insert Bidder’s legal name]

2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV]

3. Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of Registration]

SN

. Year of Registration in its Location: [insert Bidder’s year of registration]

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each Country

8. Legal Address/es in Country/ies of Registration/Operation: /insert Bidder’s legal address in country of registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (Score and Source, if any)

11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and outcomes, if already
resolved.

12. Bidder’s Authorized Representative Information

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

13. Are you in the UNPD List 1267.1989 or UN Ineligibility List? [0 YES or (1 NO

14. Attached are copies of original documents of:

L All eligibility document requirements listed in the Data Sheet

LI If Joint Venture/Consortium — copy of the Memorandum of Understanding/Agreement or Letter of Intent to form a
JV/Consortium, or Registration of JV/Consortium, if registered

L1 If case of Government corporation or Government-owned/controlled entity, documents establishing legal and financial
autonomy and compliance with commercial law.

2 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations to its
format shall be permitted and no substitutions shall be accepted.
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Joint Venture Partner Information Form (if Registered)®

Date: [insert date (as day, month and year) of Bid Submission]
ITB No.: 36-2017-1TB-UNDP-BOMNAF

Page of pages

1. Bidder’s Legal Name: [insert Bidder’s legal name]

2. JV’s Party legal name: [insert JV's Party legal name]

3. JV’s Party Country of Registration: [insert JV's Party country of registration]

4. Year of Registration: [insert Party’s year of registration]

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (if any) :Click here to enter text.

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and outcomes, if
already resolved. Click here to enter text.

13. JV’s Party Authorized Representative Information

Name: [insert name of JV'’s Party authorized representative]

Address: [insert address of JV’s Party authorized representative]

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative]
Email Address: [insert email address of JV’s Party authorized representative]

14. Attached are copies of original documents of: [check the box(es) of the attached original documents]

I All eligibility document requirements listed in the Data Sheet
1 Articles of Incorporation or Registration of firm named in 2.

I In case of government owned entity, documents establishing legal and financial autonomy and compliance with
commercial law.

3 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, No alterations to its
format shall be permitted and no substitutions shall be accepted.
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Section 6: Technical Bid Form*

Construction of Border Crossing Point “Dehkonkhona”, Vakhan Area, Afghanistan
(ref: 36-2017-1TB-UNDP-BOMNAF)

Name of Bidding Organization / Firm:

Country of Registration:

Name of Contact Person for this Bid:

Address:

Phone / Fax:

Email:

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the performance of
this requirement.

1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm submitting the Bid, its legal
mandates/authorized business activities, the year and country of incorporation, and approximate annual budget, etc. Include
reference to reputation, or any history of litigation and arbitration in which the organisation / firm has been involved that could
adversely affect or impact the delivery of goods and/or performance of related services, indicating the status/result of such
litigation/arbitration.

1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and Balance Sheet) describe the
financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to engage into the contract. Include any indication of credit
rating, industry rating, etc.

1.3. Track Record and Experiences: Provide the following information regarding corporate experience within at least the last
three (3) years which are related or relevant to those required for this Contract.

Name of Client Contract | Period of Types of Status or References Contact Details (Name,
project Value activity activities Date Phone, Email)
undertaken Completed

SECTION 2 - SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific components proposed,
addressing the requirements, as specified, point by point; providing a detailed description of the essential performance
characteristics proposed; and demonstrating how the proposed bid meets or exceeds the specifications.

2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating clearly how they comply with
the technical specifications required by the ITB (see below table); describe how the organisation/firm will supply the goods and
any related services, keeping in mind the appropriateness to local conditions and project environment.

4 Technical Bids not submitted in this format may be rejected.
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Description/ Quality Certificate/ Export Licenses, etc.

Item Specification of Source/ Country Q-ty (indicate all that applies and if attached)
No. Goods Manufacturer of
Origin

A supporting document with full details may be annexed to this section

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal technical and quality
assurance review mechanisms, all the appropriate quality certificates, export licenses and other documents attesting to the
superiority of the quality of the goods and technologies to be supplied.

2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for this project for reporting to
the UNDP and partners, including a reporting schedule.

2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage of the work, the rationale
for such, and the roles of the proposed sub-contractors. Special attention should be given to providing a clear picture of the role
of each entity and how everyone will function as a team.

2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this project that may impact
achievement and timely completion of expected results as well as their quality. Describe measures that will be put in place to
mitigate these risks.

2.6 Implementation Timelines: The Bidder shall submit a Gantt Chart or Project Schedule indicating the detailed sequence of
activities that will be undertaken and their corresponding timing.

2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations that are planned for the
implementation of the project. Special attention should be given to providing a clear picture of the role of each entity and how
everyone will function as a team. Letters of commitment from partners and an indication of whether some or all have successfully
worked together on other previous projects is encouraged.

2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this project to prevent the
misuse of funds. Describe the financial controls that will be put in place.

2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with the definition of “conflict”
under Section 4 of this document, if any.

2.10 Other: Any other comments or information regarding the bid and its implementation.
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SECTION 3: PERSONNEL

3.1 Management Structure: Describe the overall management approach toward planning and implementing the contract. Include an
organization chart for the management of the contract, if awarded.

3.2 Staff Time Allocation: Provide a spreadsheet will be included to show the activities of each personnel involved in the
implementation of the contract. Where the expertise of the personnel is critical to the success of the contract, UNDP will not allow
substitution of personnel whose qualifications had been reviewed and accepted during the bid evaluation. (If substitution of such
personnel is unavoidable, substitution or replacement will be subject to the approval of UNDP. No increase in costs will be
considered as a result of any substitution).

3.3 Qualifications of Key Personnel. Provide the CVs for key personnel (Team Leader, Managerial and general staff) that will be
provided to support the implementation of this project. CVs should demonstrate qualifications in area of expertise relevant to the
Contract. Please use the format below:

Name:

Role in Contract Implementation:
Nationality:

Contact information:

Countries of Relevant Work Experience:
Language Skills:

Education and other Qualifications:
Summary of Experience:  Highlight experience in the region and on similar projects.
Relevant Experience (From most recent):

Period: From-To Name of activity/ Project/ funding Job Title and Activities
organisation, if applicable: undertaken/Description of actual role
performed:
e.g. June 2010-January 2011
Etc.
Etc.
References (minimum of 3): Name
Designation
Organization
Contact Information — Address; Phone; Email; etc.
Declaration:

I confirm my intention to serve in the stated position and present availability to serve for the term of the proposed contract. |
also understand that any wilful misstatement described above may lead to my disqualification, before or during my engagement.

Signature of the Nominated Team Leader/Member Date Signed
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Section 7: Price Schedule Form®

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders.

36-2017-1TB-UNDP-BOMNAF - Construction of Border Crossing Point “Dehkonkhona”,
Vakhan Area, Afghanistan

You are kindly requested to submit your guotation for the works and items as provided in the attached Excel
format titled “02_Bill of Quantities_ITB-36_updated.xlsx”. The quotation must be completed electronically
and printed. Handwritten guotations will not be considered.

NOTE:

1. Estimated cost of works should include all direct and indirect costs for implementation.

2. BID/OFFER should not contain any interlineations, blots, deletions and overwriting, excluding cases when
correction shall be made due to mistakes made by the Bidder. In such case, all corrected parts shall have
corresponding note, indicating accuracy of the change done and signed by the Bidder.

3. In case of differences between unit price and total price, unit price will prevail.

4. All proposed equipment and tools for construction works must be new and should have technical
documentation and passports.

5. Warrantee period for the construction is indicated in the ITB, but not less than 1 (one) year starting from the
date of acceptance by the UNDP.

6. The quotation must be completed electronically and printed. Hand written quotations will not be considered.

5 No deletion or modification may be made in this form. Any such deletion or modification may lead to the rejection of
the Bid.
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Section 8: FORM FOR BID SECURITY

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

To: UNDP Tajikistan
39 Aini Street, Dushanbe, 734024 Tajikistan

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid to
UNDP dated April 6, 2017 , to deliver goods and execute related services for 36-2017-1TB-UNDP-BOMNAF
- Construction of Border Crossing Point “Dehkonkhona”, Vakhan Area, Afghanistan (hereinafter called “the
Bid”):

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank Guarantee
by a recognized bank for the sum specified therein as security in the event that the Bidder:

a) Fails to sign the Contract after UNDP has awarded it;

b) Withdraws its Bid after the date of the opening of the Bid;

¢) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a
condition to rendering the contract effective.

AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Bidder, up to a total of 20,000 US Dollars (Twenty thousand US Dollars), such sum being payable in the
types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the limits of 20,000 US Dollars
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid for 120 days after the date of bid opening.

a) SIGNATURE AND SEAL OF THE GUARANTOR BANK

NAME OF BANK ..ottt e e et e e e e e et e e e e e et e eeeerenneneees

1N [0 =TT RTOTTRRRRN
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Section 9: FORM FOR PERFORMANCE SECURITY

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

To:  UNDP Tajikistan
39 Aini Street, Dushanbe, 734024 Tajikistan

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. Click to enter dated Click to enter, to deliver the goods and
execute related services 36-2017-1TB-UNDP-BOMNAF - Construction of Border Crossing Point
“Dehkonkhona”, Vakhan Area, Afghanistan (hereinafter called “the Contract”):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum
being payable in the types and proportions of currencies in which the Contract Price is payable, and
we undertake to pay you, upon your first written demand and without cavil or argument, any sum or

sums within the limits of [amount of guarantee as aforesaid] without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate of
satisfactory performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK
DAL, e e e e e e e et ——————
NI OF BaNK: oot e e e e e aaaaa e

AU S i ettt ettt
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Section 10: Form for Advanced Payment Guarantee

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

[Bank’s Name, and Address of Issuing Branch or Office]
Beneficiary: [Name and Address of UNDP]

Date:

ADVANCE PAYMENT GUARANTEE No.:

We have been informed that [name of Company] (hereinafter called "the Contractor") has entered into Contract
No. 36-2017-1ITB-UNDP-BOMNAF dated [insert: date] with you, for the provision of “Construction of
Border Crossing Point “Dehkonkhona”, Vakhan Area, Afghanistan” (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum of
[amount in words] ([amount in figures]) is to be made against an advance payment guarantee.

At the request of the Contractor, we [name of Bank] hereby irrevocably undertake to pay you any sum or sums
not exceeding in total an amount of [amount in words] ([amount in figures]) upon receipt by us of your first
demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation
under the Contract because the Contractor has used the advance payment for purposes other than toward
providing the goods and related services under the Contract.

It is a condition for any claim and payment under this guarantee to be made that the advance payment referred
to above must have been received by the Contractor on its account number at [name and address
of Bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as indicated in copies of certified monthly statements which shall be presented to us.
This guarantee shall expire, at the latest, upon our receipt of the monthly payment certificate indicating that the
Consultants have made full repayment of the amount of the advance payment, or onthe __ day of

2__,20__ whichever is earlier. Consequently, any demand for payment under this guarantee must be recelved
by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

[signature(s)]

Note: All italicized text is for indicative purposes only to assist in preparing this form and shall be deleted
from the final product.
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Section 11: General Terms and Conditions

General Conditions of Contract for Civil Works

. Definitions

. Singular and Plural

. Headings or Notes

. Legal Relationships

. General Duties/Powers of Engineer

. Contractor's General Obligations/Responsibilities
. Assignment and Subcontracting

. Drawings

. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Tender

13. Programme of Work to be Furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference With Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads

31. Opportunities for Other Contractors

32. Contractor to Keep Site Clean

33. Clearance of Site on Substantial Completion
34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up

OCoOoO~NoOuUuThWwWNPE
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39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site

42. Time for Completion

43. Extension of Time for Completion

44. Rate of Progress
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45. Liquidated Damages for Delay

46. Certificate of Substantial Completion
47. Defects Liability

48. Alterations, Additions and Omissions
49, Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52. Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement
60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures
65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNDP

68. Termination by the UNDP

69. Termination by the Contractor

70. Rights and Remedies of the UNDP
71. Settlement of Disputes

72. Privileges and Immunities

73. Security

74. Audit and Investigation

75. Anti-Terrorism

1. DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the following meanings:

a) "Employer" means the United Nations Development Programme (UNDP).

b) "Contractor" means the person whose tender has been accepted and with whom the Contract has been entered into.

c) "Engineer" means the person whose services have been engaged by UNDP to administer the Contract as provided
therein, as will be notified in writing to the Contractor.

d) "Contract” means the written agreement between the Employer and the Contractor, to which these General Conditions
are annexed.

e) "The Works" means the works to be executed and completed under the Contract.

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent and form part of the
Works.

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any
modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and approved in
writing by the Engineer in accordance with the Contract.

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of the
foreseen

quantities of items of work and the fixed unit prices applicable to them.

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and completion
of the Works and for remedying of any defects therein in accordance with the Contract.
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j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works are to be
constructed.

2. SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the singular only shall also
include the plural and vice versa where the context requires.

3. HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into consideration
in their interpretation.

4. LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-a-vis the
Employer. The Contract Documents shall not be construed to create any contractual relationship of any kind between
the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties and powers under the Contract, be
entitled to performance by the Contractor of its obligations, and to enforcement thereof. Nothing contained in the
Contract Documents shall create any contractual relationship between the Employer or the Engineer and any
subcontractor(s) of the Contractor.

5. GENERAL DUTIES/POWERS OF ENGINEER

a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, he shall
perform the functions hereinafter described.

b) The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and until final
payment is due. The Engineer shall advise and consult with the Employer. The Employer’s instructions to the
Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on behalf of the Employer
only to the extent provided in the Contract Documents as they may be amended in writing in accordance with the
Contract. The duties, responsibilities and limitations of authority of the Engineer as the Employer's representative
during construction as set forth in the Contract shall not be modified or extended without the written consent of the
Employer, the Contractor and the Engineer.

c¢) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself generally
with the progress and quality of the Works and to determine in general if the Works are proceeding in accordance with
the Contract Documents. On the basis of his on-site observations as an Engineer, he shall keep the Employer informed
of the progress of the Works.

d) The Engineer shall not be responsible for and will not have control or charge of construction means, methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with the Works or the
Temporary Works. The Engineer shall not be responsible for or have control or charge over the acts or omissions of
the Contractor (including the Contractor's failure to carry out the Works in accordance with the Contract) and of
Subcontractors

or any of their agents or employees, or any other persons performing services for the Works, except if such

acts or omissions are caused by the Engineer's failure to perform his functions in accordance with the contract between
the Employer and the Engineer.

e) The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. The
Contractor shall provide facilities for such access so that the Engineer may perform his functions under the Contract.

f) Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor together
with the invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue Certificates for
Payment as appropriate.

g) The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals such as Shop
Drawings, Product Data and Samples, but only for conformity with the design concept of the Works and with the
provisions of the Contract Documents. Such action shall be taken with reasonable promptness so as to cause no delay.
The Engineer's approval of a specific item shall not indicate approval of an assembly of which the item is a component.
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h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance thereunder by the
Contractor. All interpretations and orders of the Engineer shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. Either party may make a written
request to the Engineer for such interpretation. The Engineer shall render the interpretation necessary for the proper
execution of the Works with reasonable promptness and in accordance with any time limit agreed upon. Any claim or
dispute arising from the interpretation of the Contract Documents by the Engineer or relating to the execution or
progress of the Works shall be settled as provided in Clause 71 of these General Conditions.

i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor of any of
his obligations under the Contract nor to order any work involving delay in completion of the Works or any extra
payment to the Contractor by the Employer, or to make any variations to the Works.
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j) In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable professional
to perform the Engineer's duties.

k) The Engineer shall have authority to reject work which does not conform to the Contract Documents. Whenever, in
his opinion, he considers it necessary or advisable for the implementation of the intent of the Contract Documents, he
will have authority to require special inspection or testing of the work whether or not such work be then fabricated,
installed or completed. However, neither the Engineer's authority to act nor any reasonable decision made by him in
good faith either to exercise or not to exercise such authority shall give rise to any duty or responsibility of the Engineer
to the Contractor, any subcontractor, any of their agents or employees, or any other person performing services for the
Works.

1) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final Completion, shall
receive and forward to the Employer for the Employer's review written warranties and related documents required by
the Contract and assembled by the Contractor, and shall issue a final Certificate for Payment upon compliance with

the requirements of Clause 47 hereof and in accordance with the Contract.

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) to assist
the Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to the Contractor and

the Employer the duties, responsibilities and limitations of authority of any such Engineer's Representative(s).

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES

6.1. Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance with the
Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all labor, including the
supervision thereof, materials, Constructional Plant and all other things, whether of a temporary or permanent nature,
required in and for such execution, completion and remedying of defects, as far as the necessity for providing the same
is specified in or is reasonably to be inferred from the Contract. The Contractor shall comply with and adhere strictly
to the Engineer's instructions and directions on any matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and methods of
construction, provided that the Contractor shall not be responsible, except as may be expressly provided in the Contract,
for the design or specification of the Permanent Works or of any Temporary Works prepared by the Engineer.

6.3. Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees and will select for
work under this Contract, reliable individuals who will perform effectively in the implementation of the Contract,
respect local customs and conform to a high standard of moral and ethical conduct.

6.4. Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the Engineer or
their authorized representatives in connection with the performance of his services under this Contract. The Contractor
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shall refrain from any action which may adversely affect the Employer and shall fulfill his commitments with fullest
regard for the interest of the Employer.

6.5. Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to any direct
or indirect benefit arising from this Contract or the award thereof. The Contractor agrees that breach of this provision
is a breach of an essential term of the Contract.

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed services
for the Employer or use the name, emblem or official seal of the Employer or the United Nations or any abbreviation
of the name of the Employer or the United Nations for advertising purposes or any other purposes.

6.7. Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all other data
compiled by or received by the Contractor under the Contract shall be the property of the Employer, shall be treated as
confidential and shall be delivered only to the duly authorized representative of the Employer on completion of the
Works; their contents shall not be made known by the Contractor to any person other than the personnel of the
Contractor performing services under this Contract without the prior written consent of the Employer.

7. ASSIGNMENT AND SUBCONTRACTING

7.1. Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer, pledge or
make other disposition of the Contract or any part thereof or of any of the Contractor's rights, claims or obligations
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under the Contract.

7.2. Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior written approval
of the Employer for all such subcontractors. The approval of the Employer shall not relieve the Contractor of any of
his obligations under the Contract, and the terms of any subcontract shall be subject to

and be in conformity with the provisions of the Contract.

7.3. Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed or the goods,
materials, Plant or services supplied by such subcontractor for the Works, any continuing obligation extending for a
period exceeding that of the Defects Liability Period under the Contract, the Contractor

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request and cost, the
benefit of such obligation for the unexpired duration thereof.

8. DRAWINGS

8.1. Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished to the
Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by him.
At the completion of the Works, the Contractor shall return to the Employer all drawings provided under the Contract.
8.2. One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site and the
same shall at all reasonable times be available for inspection and use by the Engineer and by any other person
authorized in writing by the Engineer.

38

8.3. Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is likely to be
delayed or disrupted unless any further drawing or order, including a direction, instruction or approval, is issued by the
Engineer within a reasonable time. The notice shall include details of drawing or order required and of why and by
when it is required and of any delay or disruption likely to be suffered if it is late.

9. WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. The
Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, from time to time
and as required for the correct execution of the Works. The Contractor shall be bound to follow such orders, drawings
and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through the Engineer,
by means of an annotation in the Work Book made within three (3) days from the date of the order that the Contractor
intends to refuse. Failure by the Contractor to adhere to this procedure shall result in the order being deemed accepted
with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the Works. A
copy shall be kept by the Engineer and another copy by the Contractor.

10. PERFORMANCE SECURITY

a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of the Contract
furnish the Employer with a Performance Security issued for the benefit of the Employer. The amount and character

of such security (bond or guarantee) shall be as indicated in the Contract.

b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited bank, in
the format included in Appendix | to these General Conditions, and must be valid up to twenty-eight days after issuance
by the Engineer of the Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned to
the Contractor within twenty-eight days after the issuance by the Engineer of the Certificate of Final Completion,
provided that the Contractor shall have paid all money owed to the Employer under the Contract.

c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its right to do
business in the country of execution of the Works is terminated, the Contractor shall within five (5) days thereafter
substitute another bond or guarantee and surety, both of which must be acceptable to the Employer.

11. INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have satisfied
himself before submitting his Tender and signing the Contract as to all matters relative to the nature of the land and
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subsoil, the form and nature of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or
other existing services, the quantities and nature of the work and materials necessary for the completion of the Works,
the means of access to the Site, and the accommodation he may require, and in general to have himself obtained all
necessary information as to risk contingencies, climatic, hydrological and natural conditions and other circumstances
which may influence or affect his Tender, and no claims will be entertained in this connection against the Employer.

12. SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his
Tender for the construction of the Works and of the rates and prices, which rates and prices shall, except in so far as it
is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and things necessary
for the proper execution and completion of the Works.

13. PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a detailed
Programme of Work showing the order of procedure and the method in which he proposes to carry out the Works. In
preparing his Programme of Work the Contractor shall pay due regard to the priority required by certain works. Should
the Engineer, during the progress of work, require further modifications to the Programme of Work, the Contractor
shall review the said program. The Contractor shall also whenever required by the Engineer submit particulars in
writing of the Contractor's arrangements for carrying out the Works and of the Constructional Plant and Temporary
Works which the Contractor intends to supply, use or construct as the case may be. The submission of such program,
or any modifications thereto, or the particulars required by the Engineer, shall not relieve the Contractor of any of his
duties or obligations under the Contract nor shall the incorporation of any modification to the Programme of Work
either at the commencement of the contract or during its course entitle the Contractor to any additional payments in
consequence thereof.

14. WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the representative of
the Contractor and the Engineer or the Engineer's Representative, in order to verify that the Works are progressing
normally and are executed in accordance with the Contract.

15. CHANGE ORDERS

a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change Orders, all
variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by the Engineer.

b) Processing of change orders shall be governed by clause 48 of these General Conditions.

16. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and as long thereafter

as the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations under the Contract.
The Contractor or a competent and authorized agent or representative of the Contractor approved in writing by the
Engineer, which approval may at any time be withdrawn, shall be constantly on the site and shall devote his entire time
to the superintendence of the Works. Such authorized agent or representative shall receive on behalf of the Contractor
directions and instructions from the Engineer. If the approval of such agent or representative shall be withdrawn by the
Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative shall be requested
by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving notice
of such withdrawal remove the agent or representative from the Site, and replace him by another agent or representative
approved by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not thereafter
employ, in any capacity whatsoever, a removed agent or representative again on the Site.

17. CONTRACTOR'S EMPLOYEES

a) The Contractor shall provide and employ on the Site in connection with the execution and completion of the Works
and the remedying of any defects therein:

i. Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent foremen
and leading hands as are competent to give proper supervision to the work they are required to supervise, and

ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and completion of
the Works.

b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person
employed by the Contractor in or about the execution or completion of the Works, who in the opinion of the Engineer

is misconducting himself, or is incompetent or negligent in the proper performance of his duties, or whose employment
is otherwise considered reasonably by the Engineer to be undesirable, and such person shall not be again employed on
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the Site without the written permission of the Engineer. Any person so removed from the Works shall be replaced as
soon as reasonably possible by a competent substitute approved by the Engineer.

c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent, representative
or other personnel who does not conform to the standards set forth in paragraph (1) of this Clause. Such request for
withdrawal or replacement shall not be considered as termination in part or in whole of this Contract. All costs and
additional expenses resulting from any withdrawal or replacement for whatever reason of any of the Contractor's
personnel shall be at the Contractor's expense.

18. SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original points, lines
and levels of reference given by the Engineer in writing and for the correctness of the position, levels, dimensions and
alignment of all parts of the Works and for the provision of all necessary instruments, appliances and labor in
connection therewith. If, at any time during the progress of the Works, any error shall appear or arise in the position,
levels, dimensions or alignment of any part of the Works, the Contractor, on being required so to do by the Engineer,
shall, at his own cost, rectify such error to the satisfaction of the Engineer.

19. WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and
watching when and where necessary or required by the Engineer or by any duly constituted authority for the protection
of the Works and the materials and equipment utilized therefor or for the safety and convenience of the public or others.

20. CARE OF WORKS

a) From the commencement date of the Works to the date of substantial completion as stated in the Certificate of
Substantial Completion, the Contractor shall take full responsibility for the care thereof and of all Temporary Works.
In the event that any damage or loss should happen to the Works or to any part thereof or to any Temporary Works
from any cause whatsoever (save and except as shall be due to Force Majeure as defined in Clause 66 of these General
Conditions), the Contractor shall at his own cost repair and make good the same so that, at completion, the Works shall
be in good order and condition and in conformity in every respect with the requirements of the Contract and the
Engineer's instructions. The Contractor shall also be liable for any damage to the Works occasioned by him in the
course of any operations carried out by him for the purpose of complying with his obligations Clause 47 hereof.

b) The Contractor shall be fully responsible for the review of the Engineering design and details of the Works and shall
inform the Employer of any mistakes or incorrectness in such design and details which would affect the Works.

21. INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure immediately
following signature of this Contract, in the joint names of the Employer and the Contractor (a) for the period stipulated
in Clause 20(1) hereof, against all loss or damage from whatever cause arising, other than cause of Force majeure as
defined in clause 66 of these General Conditions, and (b) against loss or damage for which the Contractor is responsible,
in such manner that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof and
are also covered during the Defects Liability Period for loss or damage arising from a cause occurring prior to the
commencement of the Defects Liability Period and for any loss or damage occasioned by the Contractor in the course
of any operations carried out by him for the purpose of complying with his obligations under Clause 47 hereof:

a) The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, plus an
additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and incidental to the
rectification of loss or damage including professional fees and the cost of demolishing and removing any part of the
Works and of removing debris of whatsoever nature;

b) The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement value of such
equipment and other things;

¢) An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be
unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer the policy or policies of
insurance and the receipts for payment of the current premiums.

22. DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save harmless and
defend at his own expense the Employer, its officers, agents, employees and servants from and against all suits, claims,
demands, proceedings, and liability of any nature or kind, including costs and expenses, for injuries or damages to any
person or any property whatsoever which may arise out of or in consequence of acts or omissions of the Contractor or
its agents, employees, servants or subcontractors in the execution of the Contract. The provision of this Clause shall
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extend to suits, claims, demands, proceedings and liability in the nature of workmen's compensation claims and arising
out of the use of patented inventions and devices. Provided always that nothing herein contained shall be deemed to
render the Contractor liable for or in respect of or with respect to:

a) The permanent use or occupation of land by the Works or any part thereof;

b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.

c) Interference whether temporary or permanent with any right of light, airway or water or other easement or
quasieasement

which is the unavoidable result of the construction of the Works in accordance with the Contract.

d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his agents, servants
or other contractors, done or committed during the validity of the Contract.

23. LIABILITY INSURANCE

23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and responsibility under Clause
20 hereof, the Contractor shall insure against his liability for any death, material or physical damage, loss or injury
which may occur to any property, including that of the Employer or to any person, including any employee of the
Employer by or arising out of the execution of the Works or in the carrying out of the Contract, other than due to the
matters referred to in the proviso to Clause 22 hereof.

23.2. Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be
unreasonably withheld, and for at least the amount specified in the contract. The Contractor shall, whenever required
by the Employer or the Engineer, produce to the Engineer the policy or policies of insurance and the receipts for
payment of the current premiums.

23.3. Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect of which the Contractor
would be entitled to receive indemnity under the policy, being brought or made against the Employer, the insurer shall
indemnify the Employer against such claims and any costs, charges and expenses in respect thereof.

24. ACCIDENT OR INJURY TO WORKMEN

a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in
consequence of any accident or injury to any workman or other person in the employment of the Contractor or any
sub-Contractor, save and except an accident or injury resulting from any act or default of the Employer, his agents or
servants. The Contractor shall indemnify, hold and save harmless the Employer against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

b) Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval shall not
be unreasonably withheld, and shall continue such insurance during the whole of the time that any persons are
employed by him for the Works and shall, when required, produce to the Engineer such policy of insurance and the
receipt for payment of the current premium. Provided always that, in respect of any persons employed by any
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the
subcontractor shall have insured against the liability in respect of such persons in such manner that the Employer is
indemnified under the policy but the Contractor shall require such subcontractor to produce to the Engineer when
required such policy of insurance and the receipt for the current premium, and obtain the insertion of a provision to
that effect in its contract with the subcontractor.

25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 24 hereof,
or any other insurance which he may be required to effect under the terms of the Contract, the Employer may in any
such case effect and keep in force any such insurance and pay such premium as may be necessary for that purpose and
from time to time deduct the amount so paid by the Employer as aforesaid from any monies due or which may become
due to the Contractor, or recover the same as a debt due from the Contractor.

26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national or State
Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority in relation to the
execution of the Works or of any Temporary Works and by the Rules and Regulations of all public bodies and
companies whose property or rights are affected or may be affected in any way by the Works or any Temporary Works.
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws or
requirements of any such local or other authority which may be applicable to the Works and shall keep the Employer
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indemnified against all penalties and liabilities of every kind for breach of any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements.

27. FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or archaeological
interest discovered on the Site of the Works shall as between the Employer and the Contractor be deemed to be the
absolute property of the Employer and the Contractor shall take reasonable precautions to

prevent his workmen or any other persons from removing or damaging any such article or thing and shall immediately
upon discovery thereof and before removal acquaint the Employer of such discovery and carry out at the expense of

the Employer the Engineer's orders as to the disposal of the same.

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and proceedings for
or on account of infringement of any patent rights, design trademark or name or other protected rights in respect of any
Plant, equipment, machine, work or material used for or in connection with the Works or Temporary Works and from
and against all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect thereof or

in relation thereto, except where such infringement results from compliance with the design or Specification provided
by the Engineer.

b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other payments or
compensation, if any, for getting stone, sand, gravel, clay or other materials required for the Works or Temporary
Works.

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary Works shall, so

far as compliance with the requirements of the Contract permits, be carried on so as not to interfere unnecessarily or
improperly with the public convenience, or the access to, use and occupation of, public or private roads and footpaths
to or of properties whether in the possession of the Employer or of any other person. The Contractor shall hold harmless
and indemnify the Employer in respect of all claims, demands, proceedings, damages, costs, charges and expenses
whatsoever arising out of or in relation to any such matters in so far as the Contractor is responsible therefor.

30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

a) The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating with or on the
routes to the Site from being damaged by any traffic of the Contractor or any of his sub-contractors and, in particular,
shall select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as

will inevitably arise from the moving of plant and material from and to the Site shall be limited as far as reasonably
possible and so that no unnecessary damage may be occasioned to such roads and bridges.

b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, preconstructed
units or parts of units of work, or other thing, over part of a road or bridge, the moving whereof is likely to damage any
such road or bridge unless special protection or strengthening is carried out, then the Contractor shall before moving

the load on to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and shall pay for
the cost of strengthening any such bridge or altering or improving any such road to avoid such damage, and the
Contractor shall indemnify and keep the Employer indemnified against all claims for damage to any such road or bridge
caused by such movement, including such claim as may be made directly against the Employer, and shall negotiate

and pay all claims arising solely out of such damage.

31. OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for
carrying out their work to any other contractors employed by the Employer and their workmen and to the workmen of
the Employer and of any other duly constituted authorities who may be employed in the execution on or near the Site
of any work not included in the Contract or of any contract which the Employer may enter into in connection with or
ancillary to the Works. If work by other contractors of the Employer as above-mentioned involves the Contractor in
any direct expenses as a result of using his Site facilities, the Employer shall consider payment to the Contractor of
such sum or sums as may be recommended by the Engineer.

32. CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary obstruction
and shall store or dispose of any Constructional Plant and surplus materials and clear away and remove from the Site
any wreckage, rubbish or Temporary Works no longer required.
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33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all Constructional
Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of the Site and Works clean
and in a workmanlike condition to the satisfaction of the Engineer.

34. LABOUR

34.1Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking and other
water for the use of the Contractor's staff and work people.

34.3Alcoholic Drinks or Drugs

The Contractor shall comply with Government laws and regulations and orders in force as regards the import, sale,
barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such importation, sale, gift, barter
or disposal by his sub-contractors, agents or employees.

34.4Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized festivals and
religious or other customs.

34.6Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry out such
regulations, orders, and requirements as may be made by the Government or the local medical or sanitary authorities
for the purpose of dealing with and overcoming the same.

34.7Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly conduct
by or amongst his employees and for the preservation of peace and the protection of persons and property in the
neighborhood of the Works against the same.

34.80bservance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-Contractors.
34.9L egislation applicable to Labour

The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35 RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the form and
at such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the Site and such information respecting Constructional plant
as the Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING

36.1Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the
Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of
manufacture or fabrication, or on the Site or at all or any of such places. The Contractor shall provide such assistance,
instruments, machines, labour and materials as are normally required for examining, measuring and testing any work
and the quality, weight or quantity of any materials used and shall supply samples of materials before incorporation in
the Works for testing as may be selected and required by the Engineer. All testing equipment and instruments provided
by the Contractor shall be used only by the Engineer or by the Contractor in accordance with the instructions of the
Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works without prior written
approval of the Employer and instruction of the Engineer, provided always that if the use of such material results or
may result in increasing the Contract Price, the procedure in Clause 48 shall apply.

36.2Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended in the
Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for samples which do
not comply with the Specifications.

36.3Cost of Tests

The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.
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b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the Works is
appropriate for the purpose which it was intended to fulfill.

37 ACCESSTO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access to the
Works and to the Site and to all workshops and places where work is being prepared or whence materials, manufactured
articles or machinery are being obtained for the Works and the Contractor shall afford every facility for and every
assistance in or in obtaining the right to such access.

38 EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall afford
full opportunity for the Engineer to examine and measure any work which is about to be covered up or put out of view
and to examine foundations before permanent work is placed thereon. The Contractor shall give due notice to the
Engineer whenever any such work or foundations is or are ready or about to be ready for examination and the Engineer
shall without unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend for
the purpose of examining and measuring such work or of examining such foundations.

39 REMOVAL OF IMPROPER WORK AND MATERIALS

39.1Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from time to time, and the
Contractor shall execute at his cost and expense, the following operations:

a) The removal from the Site within such time or times as may be specified in the order of any materials which in the
opinion of the Engineer are not in accordance with the Contract;

b) The substitution of proper and suitable materials; and

c¢) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment therefore) of any
work which in respect of materials or workmanship is not in the opinion of the Engineer in accordance with the
Contract.

39.2Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer shall be
entitled to employ and pay other persons to carry out the same and all expenses consequent thereon or incidental thereto
shall be borne by the Contractor and shall be recoverable from him by the Employer and may be deducted by the
Employer from any monies due or which may become due to the Contractor.

40 SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part thereof for
such time or times and in such manner as the Engineer may consider necessary and shall, during such suspension,
properly protect and secure the Works so far as it is necessary in the opinion of the Engineer. The Employer should
be notified and his written approval should be sought for any suspension of work in excess of three (3) days.

41 POSSESSION OF SITE

41.1Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor possession of so
much of the Site as may be required to enable the Contractor to commence and proceed with the construction of the
Works in accordance with the Programme referred to in Clause 13 hereof and otherwise in accordance with such
reasonable proposals of the Contractor as he shall make to the Engineer by notice in writing, and shall from time to
time as the Works proceed give to the Contractor possession of such further portions of the Site as may be required to
enable the Contractor to proceed with the construction of the Works with due dispatch in accordance with the said
Programme or proposals, as the case may be.

41.2Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in connection
with access to the Site. The Contractor shall also provide at his own cost any additional accommodation outside the
Site required by him for the purpose of the Works.

41.3Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor require land
beyond the Site, he shall provide it entirely at his own expense and before taking possession shall supply the Engineer
with a copy of the necessary permits. Access to the Site is available where the Site adjoins a public road but it is not
provided unless shown on the Drawings. When necessary for the safety and convenience of workmen, public or
livestock or for the protection of the Works, the Contractor shall, at his own expense, provide adequate temporary
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fencing to the whole or part of the Site. The Contractor shall not disturb, damage or pull down any hedge, tree or
building within the Site without the written consent of the Engineer.

42 TIME FOR COMPLETION

a) Subject to any requirement in the Contract as to completion of any section of the Works before completion of the
whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 47 hereof,
within the time stated in the Contract.

b) The completion time includes weekly rest days, official holidays, and days of inclement weather.

43 EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in accordance
with Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract have occurred, the
Contractor shall be entitled to apply for an extension of the time for completion of the Works specified in the Contract.
The Employer shall, upon such application, determine the period of any such extension of time; provided that in the
case of alterations or additions in the Works, the application for such an extension must be made before the alterations
or additions in the Works are undertaken by the Contractor.

44 RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of
execution and completion of the Works are to be of a kind and conducted in a manner to the satisfaction of the Engineer.
Should the rate of progress of the Works or any part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for completion, the
Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the Contractor
may think necessary and the Engineer may approve to expedite progress so as to complete the Works by the prescribed
time or extended time for completion. If the work is not being carried on by day and by night and the Contractor shall
request permission to work by night as well as by day, then, if the Engineer shall grant such permission, the Contractor
shall not be entitled to any additional payment. All work at night shall be carried out without unreasonable noise and
disturbance. The contractor shall indemnify the Employer from and against any claims or liability for damages on
account of noise or other disturbance created while or in carrying out the work and from and against all claims,
demands, proceedings, costs and expenses whatsoever in regard or in relation to such noise or other disturbance. The
Contractor shall submit in triplicate to the Engineer at the end of each month signed copies of explanatory Drawings
or any other material showing the progress of the Works.

45 LIQUIDATED DAMAGES FOR DELAY

a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, or any
extended time for completion in accordance with the Contract, then the Contractor shall pay to the Employer the sum
specified in the Contract as liquidated damages, for the delay between the time prescribed in the Contract or the
extended time for completion, as the case may be, and the date of substantial completion of the Works as stated in the
Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The said sum shall be
payable by the sole fact of the delay without the need for any previous notice or any legal proceedings, or proof of
damage, which shall in all cases be considered as ascertained. The Employer may, without prejudice to any other
method of recovery, deduct the amount of such liquidated damages from any monies in its hands due or which may
become due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor from his
obligation to complete the Works or from any other of his obligations and liabilities under the Contract.

b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of Substantial
Completion has been issued for any part or Section of the Works, the liquidated damages for delay in completion of

the remainder of the Works or of that Section may, for any period of delay after the date stated in such Certificate of
Substantial Completion, and in the absence of alternative provisions in the Contract, be reduced in the proportion which
the value of the part or Section so certified bears to the total value of the whole of the Works or Section, as applicable.
The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof.

46 CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any test on completion
prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer accompanied by an
undertaking to finish any outstanding work during the Defects Liability Period. Such notice and undertaking shall be
in writing and shall be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial
Completion in respect of the Works. The Engineer shall, within twenty-one (21) days of the date of delivery of such
notice either issue to the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the
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date on which, in his opinion, the Works were substantially completed in accordance with the Contract or give
instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion, requires to be done
by the Contractor before the issuance of such Certificate. The Engineer shall also notify the Contractor of any defects
in the Works affecting substantial completion that may appear after such instructions and before completion of the
work specified therein. The Contractor shall be entitled to receive such Certificate of Substantial Completion within
twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so specified and making good any
defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor shall be
deemed to have undertaken to complete with due expedition any outstanding work during the Defects Liability Period.
46.2Substantial Completion of Sections or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided therein, the
Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of Substantial Completion in
respect of any Section or part of the Works which has been substantially completed and has satisfactorily passed any
tests on completion prescribed by the Contract, if:

a) a separate time for completion is provided in the Contract in respect of such Section or part of the Works;

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by the
Employer

for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any outstanding
work during the Defects Liability Period.

47 DEFECTS LIABILITY

47.1 Defects Liability Period

The expression "Defects Liability Period"” shall mean the period of twelve (12) months, calculated from the date of
completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer or, in respect of
any Section or part of the Works for which a separate Certificate of Substantial Completion has been issued, from the
date of completion of that Section or part as stated in the relevant Certificate. The expression "the Works" shall, in
respect of the Defects Liability Period, be construed accordingly.

47.2 Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the Certificate
of Substantial Completion, and shall execute all such work of repair, amendment, reconstruction, rectification and
making good defects, imperfections, shrinkages or other faults as may be required of the Contractor in writing by the
Engineer during the Defects Liability Period and within fourteen (14) days after its expiration, as a result of an
inspection made by or on behalf of the Engineer prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof shall, in
the opinion of the Engineer, be due to the use of material or workmanship not in accordance with the Contract, or to
neglect or failure on the part of the Contractor to comply with any obligation expressed or implied, on the Contractor's
part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to employ
and pay other persons to carry out the same, and all expenses consequent thereon or incidental thereto shall be
recoverable from the Contractor by the Employer, and may be deducted by the Employer from any monies due or
which may become due to the Contractor.

47.5 Certificate of Final Completion

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty eight (28) days
of the expiration of the Defects Liability period issue a Certificate of Final Completion to the Contractor. The Contract
shall be deemed to be completed upon issuance of such Certificate, provided that the provisions of the Contract which
remain unperformed and the Settlement of Disputes provision in the Contract shall remain in force for as long as is
necessary to dispose of any outstanding matters or issues between the Parties.

48 ALTERATIONS, ADDITIONS AND OMISSIONS

1 Variations

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or any part
thereof which he considers necessary and for that purpose or if for any other reasons it shall, in his opinion be desirable,
he shall have power to order the Contractor to do and the Contractor shall do any of the following:

(a) increase or decrease the quantity of any work under the Contract;

(b) omit any such work;

(c) change the character or quality or kind of any such work;

(d) change the levels, lines, positions and dimensions of any part of the Works;
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(e) execute additional work of any kind necessary for the completion of the Works, and no such variation shall in any way
vitiate or invalidate the Contract.

2 Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any variations
which may result in an increase of the Contract Price or in an essential alteration of the quantity, quality or character

of the Works.

3 Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations requiring the
written approval of the Employer under paragraph (2) of this Clause shall be made by the Contractor only upon written
order from the Engineer accompanied by a copy of the Employer's approval. Provided that, subject to the provisions

of the Contract, no order in writing shall be required for any increase or decrease in the quantity of any work where
such increase or decrease is not the result of an order given under this Clause but is the result of the quantities exceeding
or being less than those stated in the Bill of Quantities.

4 Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in respect of
any variation, addition or omission. In the case of any variation, addition or omission which may result in an increase

of the Contract Price, the Engineer shall communicate such estimate to the Employer together with his request for the
Employer's written approval of such variation, addition or omission. The value of any variation, addition or omission
shall be calculated on the basis of the unit prices contained in the Bill of Quantities.

49 PLANT, TEMPORARY WORKS AND MATERIALS

1 Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on the Site,
be deemed to be exclusively intended for the construction and completion of the Works and the Contractor shall not
remove the same or any part thereof (save for the purpose of moving it from one part of the Site to another) without
the consent in writing of the Engineer which shall not be unreasonably withheld.

2 Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant and
Temporary Works remaining thereon and any unused materials provided by the Contractor.

3 Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary Works or
Materials save if such loss results from the act or neglect of the Employer, its employees or agents.

4 Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall thereupon become the sole
property of the Employer, but this provision shall not be construed as relieving the Contractor from the sole
responsibility for all material and work upon which payments have been made or the restoration of any damaged work
or as waiving the right of the Employer to require the fulfillment of all of the terms of the Contract.

5 Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer and any
such equipment and supplies shall be returned to the Employer at the conclusion of the Contract or when no longer
needed by the Contractor. Such equipment when returned to the Employer, shall be in the same condition as when
delivered to the Contractor, subject to normal wear and tear.

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED
The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the materials or other
matters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer.

51 MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the Contractor or
the Contractor's authorized agent or representative who shall forthwith attend or send a qualified agent to assist the
Engineer in making such measurement and shall furnish all particulars required by either of them. Should the
Contractor not attend or neglect or omit to send such agent, then the measurement made by the Engineer or approved
by him shall be taken to be the correct measurement of the work. The purpose of measuring is to ascertain the volume
of work executed by the Contractor and therefore determine the amount of the monthly payments.

52 LIABILITY OF THE PARTIES

1 The Works shall not be considered as completed until a Certificate of Final Completion shall have been signed by the
Engineer and delivered to the Employer stating that the Works have been completed and that the Contractor has fulfilled
all his obligations under Clause 47 to his satisfaction.

46



2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the Contract or
the execution of the Works unless the Contractor shall have made a claim in writing in respect thereof before the giving
of the Certificate of Final Completion and in accordance with the Contract.

3 Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the fulfillment
of any obligation incurred under the provisions of the Contract prior to the issuance of the Certificate of Final
Completion and which remains unperformed at the time such Certificate is issued. For the purpose of determining the
nature and extent of any such obligation the Contract shall be deemed to remain in force between the parties hereto.

4 Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible for and
shall bear any and all risks of loss or damage to or failure of the Works or any part thereof for a period of ten years
after issuance of the Certificate of Final Completion, provided always that such risks, damage or failure result from
acts, defaults and negligence of the Contractor, his agents, employees or workmen and such contractors.

53 AUTHORITIES

1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby voiding
the Contract or releasing the Contractor from any of his obligations or liabilities under the Contract or affecting the
rights and powers conferred on the Employer and the Engineer by the Contract in any of the following cases:

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the
Contractor

is a company or member of a company which was dissolved by legal action;

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an inspection
committee of his creditors;

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the
Employer's

prior written approval;

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the opinion of the
Engineer will not enable him to meet the target completion date of the Works;

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving from the
Engineer written notice to proceed;

(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and does not
remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;

(g) If the Contractor is not executing the work in accordance with standards of workmanship specified in the Contract;
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or of the
Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to complete the Works and
the Employer or such other contractor may use for such completion so much of Constructional Plant, Temporary Works
and Materials, which have been deemed to be reserved exclusively for the construction and completion of the Works
under the provision of the Contract as he or they may think proper and the Employer may at any time sell any of the
said Constructional Plant, Temporary Works and unused materials and apply the proceeds of sale in or towards the
satisfaction of any sums due or which may become due to him from the Contractor under the Contract.

2 Evaluation after Re-entry

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify the
Contractor to attend the necessary evaluation of the Works. In the event that for any reason the Contractor does not
attend such evaluation the Engineer shall undertake the said evaluation in the absence of the Contractor and shall issue
a certificate stating the sum, if any, due to the Contractor for work done in accordance with the Contract up to the time
of entry and expulsion by the Employer which has been reasonably accumulated to the Contractor in respect of the
Works he has executed in such case in accordance with the Contract. The Engineer shall indicate the value of the
materials whether unused or partially used and the value of construction equipment and any part of the Temporary
Works.

3 Payment After Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the Contractor any
money on account of the Contract until the expiration of the Defects Liability Period, and thereafter until the costs of
completion and making good any defects of the Works, damages for delay in completion (if any), and all other expenses
incurred by the Employer have been ascertained and their amount certified by the Engineer. The Contractor shall then
be entitled to receive only such sum or sums (if any) as the Engineer may certify would have been due to him upon

due completion by him after deducting the said amount. But if such amount shall exceed the sum which would have
been payable to the Contractor on due completion by him, then the Contractor shall upon demand pay to the Employer
the amount of such excess. The Employer in such case may recover this amount from any money due to the Contractor
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from the Employer without the need to resort to legal procedures.

54 URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any part thereof
either during the execution of the Works or during the Defects Liability Period any remedial or other work or repair
shall in the opinion of the Engineer be urgently necessary for security and the Contractor is unable or unwilling at once
to do such work or repair, the Employer may by his own or other workmen do such work or repair as the Engineer may
consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer the
Contractor was liable to do at his own expense under the Contract, all costs and charges properly incurred by the
Employer in so doing shall on demand be paid by the Contractor to the Employer or may be deducted by the Employer
from any monies due or which may become due to the Contractor provided always that the Engineer shall as soon after
the occurrence of any such emergency as may be reasonably practicable notify the Contractor thereof in writing.

55 INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect of
fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in interest rates nor
devaluation or any other matters affecting the Works.

56 TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including value added
tax, all in accordance with and subject to the provisions of the income tax laws and regulations in force and all
amendments thereto. It is the Contractor's responsibility to make all the necessary inquiries in this respect and he shall
be deemed to have satisfied himself regarding the application of all relevant tax laws.

57 BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall require that the
Contractor has complied in full with the regulations in force regarding the use of explosives. However, the Contractor,
before applying to obtain these explosives, has to provide well arranged storage facilities. The Engineer's approval or
refusal to permit the use of explosives shall not constitute ground for claims by the Contractor.

58 MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning of plant
machinery and equipment which are to form a part of the Works. He shall place all necessary orders as soon as possible
after the signing of the Contract. These orders and their acceptance shall be produced to the Engineer on request. The
Contractor shall also be responsible for ensuring that all sub-contractors adhere to such programs as are agreed and are
needed to ensure completion of the Works within the period for completion. Should any sub-contracted works be
delayed, the Contractor shall initiate the necessary action to speed up such completion. This shall not prejudice the
Employer's right to exercise his remedies for delay in accordance with the Contract.

59 TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant and
materials and clear same away at completion and make good all works damaged or disturbed. The Contractor shall
submit drawings and full particulars of all Temporary Works to the Engineer before commencing same. The Engineer
may require modifications to be made if he considers them to be insufficient and the Contractor shall give effect to
such modifications but shall not be relieved of his responsibilities. The Contractor shall provide and maintain
weatherproof

sheds for storage of material pertinent to the Works both for his own use and for the use of the Employer and

clear same away at the completion of the Works. The Contractor shall divert as required, at his own cost and subject
to the approval of the Engineer, all public utilities encountered during the progress of the Works, except those specially
indicated on the drawings as being included in the Contract. Where diversions of services are not required in
connection with the Works, the Contractor shall uphold, maintain and keep the same in working order in existing
locations. The Contractor shall make good, at his own expense, all damage to telephone, telegraph and electric cable
or wires, sewers, water or other pipes and other services, except where the Public Authority or Private Party owning
or responsible for the same elects to make good the damage. The costs incurred in so doing shall be paid by the
Contractor to the Public Authority or Private Party on demand.

60 PHOTOGRAPHS AND ADVERTISING
The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of advertising
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whatsoever without the prior approval in writing from the Employer.

61 PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any loss
resulting from such cancellation, if the Contractor has offered or given any person any gift or consideration of any kind
as an inducement or reward for doing or intending to do any action in relation to the obtaining or the execution of the
Contract or any other contract with the Employer or for showing or intending to show favour or disfavour to any person
in relation to the Contract or any other contract with the Employer, if the like acts shall have been done by any persons
employed by him or acting on his behalf whether with or without the knowledge of the Contractor in relation to this or
any other Contract with the Employer.

62 DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day and that day
or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the act were to be done or
the period to expire upon the working day following such day.

63 NOTICES

1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any person for
which provision is made in the Contract Documents shall be in writing. Any such notice, consent, approval, certificate
or determination to be given or made by the Employer, the Contractor or the Engineer shall not be

2 unreasonably withheld or delayed.

3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the terms of
the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place of business specified in
the Contract or such other address as the Contractor shall nominate in writing for that purpose, or by

4 delivering the same at the said address against an authorized signature certifying the receipt.

5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile
at the Employer's address specified in the Contract, or by delivering the same at the said address against an authorized
signature certifying the receipt.

6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or facsimile
at the Engineer's address specified in the Contract, or by delivering the same at the said address against an authorized
signature certifying the receipt.

64 LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written
communications to the Employer or the Engineer with respect to the services to be rendered and with respect to all
documents procured or prepared by the Contractor pertaining to the Works. The metric system of weights and measures
shall be used in all instances.

65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work performed under
this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, oral or
written, which the UNDP may reasonably request in respect of the Works or the Contractor's performance thereof.
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or information upon
reasonable notice.

66 FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, insurrection or
other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the Contractor
shall give notice and full particulars in writing to the UNDP and to the Engineer of such force majeure if the Contractor
is thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under this Contract.
Subject to acceptance by the UNDP of the existence of such force majeure, which acceptance shall not be unreasonably
withheld, the following provisions shall apply:

(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent of his
inability to perform them and for as long as such inability continues. During such suspension and in respect of work
suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of maintenance of the Contractor's
equipment and of per diem of the Contractor's permanent personnel rendered idle by such suspension;

(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force majeure submit
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a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during the period of suspension
followed by a complete statement of actual expenditures within thirty (30) days after the end of the

(c) suspension;

(d) The term of this Contract shall be extended for a period equal to the period of suspension taking however into account
any special condition which may cause the additional time for completion of the Works to be different from the period
of suspension;

(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform his
obligations and meet his responsibilities under the Contract, the UNDP shall have the right to terminate the Contract
on the same terms and conditions as provided for in Clause 68 of these General Conditions, except that the period of
notice shall be seven (7) days instead of fourteen (14) days, and

(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable to
perform

in case of any suspension period of more than ninety (90) days.

67 SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, payments to the
Contractor and/or the Contractor's obligation to continue to perform the Works under this Contract, if in the UNDP'
sole discretion:

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or the
accomplishment of the purpose thereof, or

(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this Contract.
After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the UNDP of
such costs as shall have been duly incurred in accordance with this Contract prior to the commencement of the period
of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, taking into
account any special conditions which may cause the additional time for completion of the Works to be different from
the period of suspension.

68 TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause or
convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the Contractor.

Upon termination of this Contract:

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and orderly
manner

and to reduce losses and to keep further expenditures to a minimum, and

(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of this
Contract), to be paid for the part of the Works satisfactorily completed and for the materials and equipment properly
delivered to the Site as of the date of termination for incorporation to the Works, plus substantiated costs resulting from
commitments entered into prior to the date of termination as well as any reasonable substantiated direct costs incurred
by the Contractor as a result of the termination, but shall not be entitled to receive any other or further payment or
damages.

69 TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor reasonably
considers to entitle him to terminate his performance of the Contract, the Contractor shall promptly give written notice
to the UNDP detailing the nature and the circumstances of the breach or other situation. Upon acknowledgement in
writing by the UNDP of the existence of such breach and the UNDP' inability to remedy it, or upon failure of the

UNDP to respond to such notice within twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate
this Contract by giving 30 days written notice thereof. In the event of disagreement between the Parties as to the
existence of such breach or other situation referred to above, the matter shall be resolved in accordance with Clause 71
of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof shall

apply.

70 RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights or remedies
of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part of the
Government.
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71 SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach thereof,
the following procedure for resolution of such claim, controversy or dispute shall apply.

1 Notification

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim, controversy
or dispute, not later than seven (7) days from awareness of the existence thereof.

2 Consultation

On receipt of the notification provided above, the representatives of the Parties shall start consultations with a view to
reaching an amicable resolution of the claim, controversy or dispute without causing interruption of the Works.

3 Conciliation

Where the representatives of the Parties are unable to reach such an amicable settlement, either party may request the
submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation then obtaining.

4 Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall be referred
to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties shall be bound by the
arbitration award rendered in accordance with such arbitration as the final adjudication of any such controversy or claim.

72 PRIVILEGES AND IMMUNITIES
Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of the United
Nations of which the UNDP is an integral part.

73 SECURITY

The Contractor shall:

(a) put in place an appropriate security plan and maintain the security plan, taking into account the security situation
in the country where the services are being provided;

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the security plan.
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan when
necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall be deemed a
breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely responsible for the security
of'its personnel and for UNDP’s property in its custody as set forth in paragraph 4.1 above.

74 AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or external, of
UNDP or the authorized agents of the UNDP at any time during the term of the Contract and for a period of three
(3) years following the expiration or prior termination of the Contract. The UNDP shall be entitled to a refund from
the Contractor for any amounts shown by such audits to have been paid by the UNDP other than in accordance with
the terms and conditions of the Contract. Should the audit determine that any funds paid by UNDP have not been
used as per contract clauses, the company shall reimburse such funds forthwith. Where the company fails to
reimburse such funds, UNDP reserves the right to seek recovery and/or to take any other action as it deems necessary.
The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating to any aspect
of the Contract, the obligations performed under the Contract, and the operations of the Contractor generally. The
right of UNDP to conduct an investigation and the Contractor’s obligation to comply with such an investigation
shall not lapse upon expiration or prior termination of the Contract. The Contractor shall provide its full and timely
cooperation with any such inspections, post-payment audits or investigations. Such cooperation shall include, but
shall not be limited to, the Contractor’s obligation to make available its personnel and any documentation for such
purposes and to grant to UNDP access to the Contractor’s premises. The Contractor shall require its agents,
including, but not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with
any inspections, post-payment audits or investigations carried out by UNDP hereunder.

75 ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds received under this
Contract are used to provide support to individuals or entities associated with terrorism and that the recipients of any
amounts provided by UNDP hereunder do not appear on the list maintained by the Security Council Committee
established

pursuant to resolution 1267 (1999). The list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included in all sub-contracts or
sub-agreements entered into under this Contract
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