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Section 1. Letter of Invitation

Erbil, Iraq
3 May 1, 2017
ITB-133/17 Baweza-Sukar, Baweza Hadba, 33 kV Underground Cable Feeder,

- Ninawa Governorate

Dear Sir/Madam,

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this
Invitation to Bid (ITB) for the above-referenced subject.

This ITB includes the following documents:

Section 1 — This Letter of Invitation

Section 2 — Instructions to Bidders (including Data Sheet)

Section 3 — Schedule of Requirements and Technical Specifications

Section 4 — Bid Submission Form

Section 5 — Documents Establishing the Eligibility and Qualifications of the Bidder
Section 6 — Technical Bid Form

Section 7 — Price Schedule Form

Section 8 — Form for Bid Security

Section 9 — Form for Performance Security

Section 10 - Technical Compliance Data Sheet for equipment

Section 11 — Contract to be Signed, including General Terms and Conditions
Section 12 —Drawings- Attached separately

Your offer, comprising of a Technical Bid and Price Schedule, must be delivered on or before 21 May
2017 on or before 1400 hours to Bids.irag.sc@undp.org by mentioning the “ITB Reference No. ITB-
133/17 - Baweza-Sukar, Baweza Hadba, 33 kV Underground Cable Feeder, Ninawa Governorate”.

The bidders are advised to conduct the physical site visit for complete understanding of Scope of Work
prior sending the formal bid to UNDP. The site visit will be conducted on 09" May 2017 between
11:00am till 13:00, Focal Person: Engineer Ayoub Hussein Hamad, Mobile: +964 (0)7504537933

Should you require any clarification, kindly communicate with the contact person identified in the
attached Data Sheet as the focal point for queries on this ITB.

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP
procurement opportunities.

Yours sincerely

Mohammedsiddig Mudawi, Head of Service Center,
Operations Manager


mailto:Bids.iraq.sc@undp.org

Section 2: Instruction to Bidders

Definitions

a)

b)

c)

d)

e)

f)

j)

k)

“Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form,
Technical Bid and Price Schedule and all other documentation attached thereto as required by the
ITB.

“Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods
and provision of related services requested by UNDP.

“Contract” refers to the legal instrument that will be signed by and between the UNDP and the
successful Bidder, all the attached documents thereto, including the General Terms and Conditions
(GTC) and the Appendices.

“Country” refers to the country indicated in the Data Sheet.

“Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the
tendering process that are specific for the requirements of the ITB.

“Day” refers to calendar day.

“Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or
merchandise that UNDP requires under this ITB.

“Government” refers to the Government of the country where the goods and related services
provided/rendered specified under the Contract will be delivered or undertaken.

“Instructions to Bidders” refers to the complete set of documents which provides Bidders with all
information needed and procedures to be followed in the course of preparing their Bid

“ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for
purposes of selecting the best supplier or service provider to fulfil the requirement indicated in
the Schedule of Requirements and Technical Specifications.

“LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders.

“Material Deviation” refers to any contents or characteristics of the bid that is significantly
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror;
and (iii) adversely impacts the fairness and principles of the procurement process, such as those
that compromise the competitive position of other offerors.

“Schedule of Requirements and Technical Specifications” refers to the document included in this
ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services,
activities, tasks to be performed, and other information pertinent to UNDP’s receipt and
acceptance of the goods.



n)

“Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of
the goods required by UNDP under the ITB.

“Supplemental Information to the ITB” refers to a written communication issued by UNDP to
prospective Bidders containing clarifications, responses to queries received from prospective
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the
deadline for the submission of Bid.

GENERAL

UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly adhere
to all the requirements of this ITB. No changes, substitutions or other alterations to the rules and
provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in
writing by UNDP in the form of Supplemental Information to the ITB.

Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations
stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood
and agreed to all the instructions in this ITB.

Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the
acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as
a result of this ITB.

UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption,
collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in
UNDP activities. (See

http://www.undp.org/about/transparencydocs/UNDP_Anti Fraud Policy English FINAL june
2011.pdf and
http://www.undp.org/content/undp/en/home/operations/procurement/procurement protest/
for full description of the policies)

In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional,
objective and impartial manner, and they must at all times hold UNDP’s interests paramount.
Bidders must strictly avoid conflicts with other assignments or their own interests, and act without
consideration for future work. All Bidders found to have a conflict of interest shall be disqualified.
Without limitation on the generality of the above, Bidders, and any of their affiliates, shall be
considered to have a conflict of interest with one or more parties in this solicitation process, if
they:

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have been
engaged UNDP to provide services for the preparation of the design, Schedule of
Requirements and Technical Specifications, cost analysis/estimation, and other documents
to be used for the procurement of the goods and related services in this selection process;

5.2  Were involved in the preparation and/or design of the programme/project related to the
goods and related services requested under this ITB; or

5.3 Are found to be in conflict for any other reason, as may be established by, or at the
discretion of, UNDP.

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest,
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Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not
such conflict exists.

Similarly, the following must be disclosed in the Bid:

6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key
personnel who are family of UNDP staff involved in the procurement functions and/or the
Government of the country or any Implementing Partner receiving the goods and related
services under this ITB; and

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair
competition practices.

Failure of such disclosure may result in the rejection of the Bid.

The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to
UNDP’s further evaluation and review of various factors such as being registered as an
independent entity, the extent of Government ownership/share, receipt of subsidies, mandate,
access to information in relation to this ITB, and others that may lead to undue advantage against
other Bidders, and the eventual rejection of the Bid.

All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link:
http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf

B. CONTENTS OF BID

9. Sections of Bid

10.

Bidders are required to complete, sign and submit the following documents:

9.1 Bid Submission Cover Letter Form (see ITB Section 4);

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5);

9.3 Technical Bid (see prescribed form in ITB Section 6);

9.4 Price Schedule (see prescribed form in ITB Section 7);

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form
in ITB Section 8);

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data
Sheet)

Clarification of Bid

10.1  Bidders may request clarification of any of the ITB documents no later than the number
of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any
request for clarification must be sent in writing via courier or through electronic means
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing,
transmitted by electronic means and will transmit copies of the response (including an
explanation of the query but without identifying the source of inquiry) to all Bidders who
have provided confirmation of their intention to submit a Bid.

10.2  UNDP shall endeavor to provide such responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part of UNDP
to extend the submission date of the Bid, unless UNDP deems that such an extension is
justified and necessary.
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11.

Amendment of Bid

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such
as in response to a clarification requested by a Bidder, modify the ITB in the form of a
Supplemental Information to the ITB. All prospective Bidders will be notified in writing of
all changes/amendments and additional instructions through Supplemental Information
to the ITB and through the method specified in the Data Sheet (DS No. 18).

11.2  In order to afford prospective Bidders reasonable time to consider the amendments in
preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of
Bid, if the nature of the amendment to the ITB justifies such an extension.

C. PREPARATION OF BID

12.

13.

14.

15.

Cost

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid,
regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the procurement process.

Language

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall
be written in the language (s) specified in the Data Sheet (DS No. 4). Any printed literature
furnished by the Bidder written in a language other than the language indicated in the Data Sheet,
must be accompanied by a translation in the preferred language indicated in the Data Sheet. For
purposes of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning,
the version translated into the preferred language shall govern. Upon conclusion of a contract,
the language of the contract shall govern the relationship between the contractor and UNDP.

Bid Submission Form

The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this
ITB.
Technical Bid Format and Content

Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid
as follows:

15.1 Expertise of Firm/Organization — this section should provide details regarding management
structure of the organization, organizational capability/resources, and experience of
organization/firm, the list of projects/contracts (both completed and on-going, both
domestic and international) which are related or similar in nature to the requirements of
the ITB, manufacturing capacity of plant if Bidder is a manufacturer, authorization from the
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability
and adequacy of resources to complete the delivery of goods and provision of related
services required by the ITB (see ITB Clause 18 and DS No. 26 for further details). The same
shall apply to any other entity participating in the ITB as a Joint Venture or Consortium.

15.2 Technical Specifications and Implementation Plan — this section should demonstrate the
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Bidder’s response to the Schedule of Requirements and Technical Specifications by
identifying the specific components proposed; how each of the requirements shall be met
point by point; providing a detailed specification and description of the goods required,
plans and drawings where needed; the essential performance characteristics, identifying
the works/portions of the work that will be subcontracted; a list of the major
subcontractors, and demonstrating how the bid meets or exceeds the requirements, while
ensuring appropriateness of the bid to the local conditions and the rest of the project
operating environment during the entire life of the goods provided. Details of technical bid
must be laid out and supported by an Implementation Timetable, including Transportation
and Delivery Schedule where needed, that is within the duration of the contract as specified
in the Data Sheet (DS noS. 29 and 30).

Bidders must be fully aware that the goods and related services that UNDP require may be
transferred, immediately or eventually, by UNDP to the Government partners, or to an
entity nominated by the latter, in accordance with UNDP’s policies and procedures. All
bidders are therefore required to submit the following in their bids:

a) A statement of whether any import or export licences are required in respect of the
goods to be purchased or services to be rendered, including any restrictions in the
country of origin, use or dual use nature of the goods or services, including any
disposition to end users;

b) Confirmation that the Bidder has obtained license of this nature in the past, and have
an expectation of obtaining all the necessary licenses, should their bid be rendered
the most responsive; and

c) Complete documentation, information and declaration of any goods classified or may
be classified as “Dangerous Goods”.

Management Structure and Key Personnel — This section should include the comprehensive
curriculum vitae (CVs) of key personnel that will be assigned to support the implementation
of the technical bid, clearly defining their roles and responsibilities. CVs should establish
competence and demonstrate qualifications in areas relevant to the requirements of this
ITB.

In complying with this section, the Bidder assures and confirms to UNDP that the personnel
being nominated are available to fulfil the demands of the Contract during its stated full
term. If any of the key personnel later becomes unavailable, except for unavoidable reasons
such as death or medical incapacity, among other possibilities, UNDP reserves the right to
render the Bid non-responsive. Any deliberate substitution of personnel arising from
unavoidable reasons, including delay in the implementation of the project of programme
through no fault of the Bidder, shall be made only with UNDP’s acceptance of the
justification for substitution, and UNDP’s approval of the qualification of the replacement
who shall be either of equal or superior credentials as the one being replaced.

Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be
included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and
reject the Bid, in the event of any or any combination of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the
Data Sheet (DS no. 11), or;

b) If the Bid Security amount is found to be less than what is required by UNDP as
indicated in the Data Sheet (DS no. 9), or;



c) Inthe case the successful Bidder fails:

i to sign the Contract after UNDP has awarded it;
ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or
iii. to furnish Performance Security, insurances, or other documents that UNDP
may require as a condition to rendering effective the contract that may be
awarded to the Bidder.

16. Price Schedule

The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all
major cost components associated with the goods and related services, and the detailed
breakdown of such costs. All goods and services described in the Technical Bid must be priced
separately on a one-to-one correspondence. Any output and activities described in the Technical
Bid but not priced in the Price Schedule, shall be assumed to be included in the prices of the items
or activities, as well as in the final total price of the bid.

17. Currencies

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However, where
Bids are quoted in different currencies, for the purposes of comparison of all Bid:

17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in
accordance with the prevailing UN operational rate of exchange on the last day of
submission of Bid; and

17.2 Inthe event that the Bid found to be the most responsive to the ITB requirement is quoted
in another currency different from the preferred currency as per Data Sheet (DS no. 15),
then UNDP shall reserve the right to award the contract in the currency of UNDP’s
preference, using the conversion method specified above.

18. Documents Establishing the Eligibility and Qualifications of the Bidder

18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified
vendor, using the forms provided under Section 5, Bidder Information Forms. In order to
award a contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions.
These include, but are not limited to the following:

a) That, in the case of a Bidder offering to supply goods under the Contract which the
Bidder did not manufacture or otherwise produce, the Bidder has been duly authorized
by the goods’ manufacturer or producer to supply the goods in the country of final
destination;

b) That the Bidder has the financial, technical, and production capability necessary to
perform the Contract; and

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the
UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.

18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found
to have any of the following:

a) they have at least one controlling partner, director or shareholder in common; or



b) any one of them receive or have received any direct or indirect subsidy from the
other/s; or

c) they have the same legal representative for purposes of this ITB; or

d) they have arelationship with each other, directly or through common third parties, that
puts them in a position to have access to information about, or influence on the Bid of,
another Bidder regarding this ITB process;

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits
another Bid under its name as lead Bidder; or

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid
received for this ITB process. This condition does not apply to subcontractors being
included in more than one Bid.

19. Joint Venture, Consortium or Association

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium
or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they
have designated one party to act as a lead entity, duly vested with authority to legally bind the
members of the joint venture jointly and severally, and this shall be duly evidenced by a duly
notarized Agreement among the legal entities, which shall be submitted along with the Bid; and
(i) if they are awarded the contract, the contract shall be entered into, by and between UNDP
and the designated lead entity, who shall be acting for and on behalf of all entities that comprise
the joint venture.

After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture
shall not be altered without the prior written consent of UNDP. Furthermore, neither the lead
entity nor the member entities of the joint venture can:

a) Submit another Bid, either in its own capacity; nor
b) As alead entity or a member entity for another joint venture submitting another Bid.

The description of the organization of the joint venture/consortium/association must clearly
define the expected role of each of the entity in the joint venture in delivering the requirements
of the ITB, both in the bid and in the Joint Venture Agreement. All entities that comprise the joint
venture shall be subject to the eligibility and qualification assessment by UNDP.

Where a joint venture is presenting its track record and experience in a similar undertaking as
those required in the ITB, it should present such information in the following manner:

a) Those that were undertaken together by the joint venture; and
b) Those that were undertaken by the individual entities of the joint venture expected to be
involved in the performance of the services defined in the ITB.

Previous contracts completed by individual experts working privately but who are permanently
or were temporarily associated with any of the member firms cannot be claimed as the experience
of the joint venture or those of its members, but should only be claimed by the individual experts
themselves in their presentation of their individual credentials.

If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best
value for money, UNDP shall award the contract to the joint venture, in the name of its designated
lead entity, who shall sign the contract for and on behalf of all the member entities.



20. Alternative Bid

Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be
considered. Where the conditions for its acceptance are met, or justifications are clearly
established, UNDP reserves the right to award a contract based on an alternative bid.

21. Validity Period

21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on
the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid for a
shorter period shall be immediately rejected by UNDP and rendered non-responsive.

21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may
request Bidders to extend the period of validity of their Bid. The request and the responses
shall be made in writing, and shall be considered integral to the Bid.

22. Bidder’s Conference

When appropriate, a Bidder’s conference will be conducted at the date, time and location
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance,
however, shall not result in disqualification of an interested Bidder. Minutes of the Bidder’s
conference will be either posted on the UNDP website, or disseminated to the individual firms
who have registered or expressed interest with the contract, whether or not they attended the
conference. No verbal statement made during the conference shall modify the terms and
conditions of the ITB unless such statement is specifically written in the Minutes of the
Conference, or issued/posted as an amendment in the form of a Supplemental Information to the
ITB.

D. SUBMISSION AND OPENING OF BID

23. Submission

23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together
in one and the same envelope, delivered either personally, by courier, or by electronic
method of transmission. If submission will not be done by electronic means, the Technical
Bid and Price Schedule must be sealed together in an envelope whose external side must :

a) Bear the name of the Bidder;

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and

c) Bear a warning not to open before the time and date for Bid opening as specified in
the Data Sheet (DS no. 24).

If the envelope is not sealed nor labeled as required, the Bidder shall assume the
responsibility for the misplacement or premature opening of Bid due to improper sealing
and labeling by the Bidder.

23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and
23). When the Bid is expected to be in transit for more than 24 hours, the Bidder must
ensure that sufficient lead time has been provided in order to comply with UNDP’s deadline
for submission. UNDP shall indicate for its record that the official date and time of receiving
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the Bid is the actual date and time when the said Bid has physically arrived at the UNDP
premises indicated in the Data Sheet (DS no. 20).

Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the
Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and
the others as “Copy of Bid”. The two envelopes, consisting of original and copies, shall then
be sealed in an outer envelope. The number of copies required shall be as specified in the
Data Sheet (DS no. 19). In the event of any discrepancy between the contents of the
“Original Bid” and the “Copy of Bid”, the contents of the original shall govern. The original
version of the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to
commit the Bidder on every page. The authorization shall be communicated through a
document evidencing such authorization issued by the highest official of the firm, or a
Power of Attorney, accompanying the Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that
the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto
as Section 11.

24. Deadline for Submission of Bid and Late Bids

Bid must be received by UNDP at the address and no later than the date and time specified in the
Data Sheet (DS no. 20 and 21).

UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and
returned unopened to the Bidder.

25. Withdrawal, Substitution, and Modification of Bid

25.1

25.2

25.3

25.4

Bidders are expected to have sole responsibility for taking steps to carefully examine in
detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that
material deficiencies in providing information requested by UNDP, or lack clarity in the
description of goods and related services to be provided, may result in the rejection of
the Bid. The Bidder shall assume any responsibility regarding erroneous interpretations
or conclusions made by the Bidder in the course of understanding the ITB out of the set
of information furnished by UNDP.

A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending
a written notice in accordance with ITB Clause 23, duly signed by an authorized
representative, and shall include a copy of the authorization (or a Power of Attorney). The
corresponding substitution or modification of the Bid must accompany the respective
written notice. All notices must be received by UNDP prior to the deadline for submission
and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not
require copies). The respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” or MODIFICATION".

Bid requested to be withdrawn shall be returned unopened to the Bidders.

No Bid may be withdrawn, substituted, or modified in the interval between the deadline
for submission of Bid and the expiration of the period of Bid validity specified by the
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Bidder on the Bid Submission Form or any extension thereof.
26. Bid Opening

UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two
(2) members. If electronic submission is permitted, any specific electronic Bid opening
procedures shall be as specified in the Data Sheet (DS no. 23).

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the
number of folders/files and all other such other details as UNDP may consider appropriate, will
be announced at the opening. No Bid shall be rejected at the opening stage, except for late
submission, for which the Bid shall be returned unopened to the Bidder.

27. Confidentiality

Information relating to the examination, evaluation, and comparison of Bid, and the
recommendation of contract award, shall not be disclosed to Bidders or any other persons not
officially concerned with such process, even after publication of the contract award.

Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the
Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid.

In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a
debriefing. The purpose of the debriefing is discussing the strengths and weaknesses of the
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The
content of other bid and how they compare to the Bidder’s submission shall not be discussed.

E. EVALUATION OF BID
28. Preliminary Examination of Bid

UNDP shall examine the Bid to determine whether they are complete with respect to minimum
documentary requirements, whether the documents have been properly signed, whether or not
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are
generally in order, among other indicators that may be used at this stage. UNDP may reject any
Bid at this stage.

29. Evaluation of Bid

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General
Terms and Conditions and Special Conditions have been accepted by the Bidder without any
deviation or reservation.

29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to
the Schedule of Requirements and Technical Specifications and other documentation
provided, applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no
changes may be made by UNDP in the criteria after all Bids have been received.

29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to
12



its satisfaction the validity of the information provided by the Bidder. Such post-qualification
shall be fully documented and, among those that may be listed in the Data Sheet (DS No.33),
may include, but need not be limited to, all or any combination of the following :

a) Verification of accuracy, correctness and authenticity of the information provided by the
bidder on the legal, technical and financial documents submitted;

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based
on what has so far been found by the evaluation team;

c) Inquiry and reference checking with Government entities with jurisdiction on the bidder,
or any other entity that may have done business with the bidder;

d) Inquiry and reference checking with other previous clients on the quality of performance
on on-going or previous contracts completed;

e) Physical inspection of the bidder’s plant, factory, branches or other places where business
transpires, with or without notice to the bidder;

f) Testing and sampling of completed goods similar to the requirements of UNDP, where
available; and

g) Other meansthat UNDP may deem appropriate, at any stage within the selection process,
prior to awarding the contract.

30. Clarification of Bid

31.

32.

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask
any Bidder to clarify its Bid.

UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding
the written communication, no change in the prices or substance of the Bid shall be sought,
offered, or permitted, except to provide clarification, and confirm the correction of any arithmetic
errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to
a request by UNDP, shall not be considered during the review and evaluation of the Bid.

Responsiveness of Bid
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.

A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications
of the ITB without material deviation, reservation, or omission.

If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be
made responsive by the Bidder by correction of the material deviation, reservation, or omission.

Nonconformities, Reparable Errors and Omissions

32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or
omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation.

32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the
necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Bid related to documentation requirements.
Such omission shall not be related to any aspect of the price of the Bid. Failure of the Bidder
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to comply with the request may result in the rejection of its Bid.

32.5Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as
follows:

a) if there is a discrepancy between the unit price and the line item total that is obtained
by multiplying the unit price by the quantity, the unit price shall prevail and the line item
total shall be corrected, unless in the opinion of UNDP there is an obvious misplacement
of the decimal point in the unit price, in which case the line item total as quoted shall
govern and the unit price shall be corrected,;

b) if there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

c) if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to the above.

32.61f the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected.

F. AWARD OF CONTRACT

33.

34.

35.

36.

Right to Accept, Reject, or Render Non-Responsive Any or All Bid

33.1 UNDPreserves the right to accept or reject any Bid, to render any or all of the Bids as non-
responsive, and to reject all Bids at any time prior to award of contract, without incurring
any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s
action. Furthermore, UNDP is not obligated to award the contract to the lowest price
offer.

33.2  UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are
found to appear in the UN’s Consolidated List of Individuals and Entities with Association
to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN
Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such
lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See
http://www.undp.org/content/undp/en/home/operations/procurement/procurement

protest/

Award Criteria

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and
eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements
and Technical Specification, and has offered the lowest price (See DS No. 32).

Right to Vary Requirements at the Time of Award

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or
related services, by up to a maximum twenty five per cent (25%) of the total offer, without any

change in the unit price or other terms and conditions.

Contract Signature
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37.

38.

39.

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign
and date the Contract and return it to UNDP.

Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of the
Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with the
second highest rated Bid, or call for new Bid.

Performance Security

A performance security, if required, shall be provided in the amount and form provided in Section
9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a Performance
Security will be required, the submission of the said document, and the confirmation of its
acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by
and between the successful Bidder and UNDP.

Bank Guarantee for Advanced Payment

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced
payment(s) on contracts (i.e., payments without having received any outputs). In the event that
the Bidder requires an advanced payment upon contract signature, and if such request is duly
accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed
the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same
amount as the advanced payment. A bank guarantee for advanced payment shall be furnished in
the form provided in Section 10.

Vendor Protest

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms
not awarded a purchase order or contract through a competitive procurement process. In the
event that a Bidder believes that it was not treated fairly, the following link provides further
details regarding UNDP vendor protest procedures:
http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders

DATA SHEET

The following data for the supply of goods and related services shall complement / supplement the
provisions in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and
the Data Sheet, the provisions in the Data Sheet shall prevail.

DS | Cross Ref. to Data
No. | Instructions Specific Instructions / Requirements
1 Project Title: Funding Facility for Immediate Stabilization (FFIS)
2 ] ] ITB-133/17 — Baweza-Sukar, Baweza Hadba, 33kV
Title of Goods/Services/Work .
. Underground Cable Feeder - Ninawa
Required:
Governorate
3 Country: Iraq
4 C.13 Language of the Bid: English
5 C.20 Conditions for Submitting Bid for I q
Parts or sub-parts of the Total Not allowe
Requirements
6 C.20 Conditions for Submitting hall )
Alternative Bid Shall not be considered
7 C.22 A pre-Bid conference will be held X The bidders are required to conduct the physical site
on: visit for complete understanding of Scope of Work prior
sending the formal bid to UNDP. The site visit will be
organized on 09 May 2017 between 11:00am till
13:00. Focal Person: Engineer Ayoub Hussein Hamad
Mobile: +964 (0)7504537933
8 C.211 Period of Bid Validity commencing 150 days
on the submission date
2 c ?':fb) Bid Security Required equal to: US$ 120,000
o In the name of Resident Representative, UNDP Iraq
on the template attached at Annex-8 of the ITB
OR
In the form of Certified Cheque/ Cashier Cheque from
the Bank
Copy of the bid security must be submitted along with
the Offer.
Please provide the following information for
verification of Bid Security:
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a) Bank/Branch Manager/focal person Full name:

b) Bank/Branch Manager/ phone’s number including
country and area codes:

c) Bank/Branch Manager/ email’s ID:
d) Bank/Branch detailed Address

Note: Bids without bid security will not be accepted
and will not be included in the evaluation process.

Personal cheques are also not acceptable.

10 B.9.5 Acceptable forms of Bid Security Bid security (See Section 8 for template)
Any Bank-issued Cheque / Cashier’s Cheque / Certified
Cheque
Note: Personal cheque shall not be accepted. Bids with
uncertified personal cheque will not be accepted and will
not be included in the evaluation process.
11 B.9.5 Validity of Bid Security Minimum of 150 days from the deadline for Bid
C.15.4 a) submission.
12 Advanced Payment upon signing of Not allowed
contract
13 Liquidated Damages XIWill be imposed under the following conditions:
0.5% of contract for every day of delay, up to a
maximum duration of 1 calendar month.
Thereafter, the contract may be terminated.
14 F.37 Performance Security

Xl Required

Amount: 10% of total contract value in Form

of:

a. Bank guarantee OR Certified Cheque
issued by a reputable bank (shall be in
accordance with Form included in the
Invitation to Bid (Section-9);

b. Should be submitted within 7 days upon
issuance of letter of intent/contract.

C. The proceeds of the Performance Security
shall be payable to UNDP as a compensation
for any loss resulting from the Contractor’s
failure to complete its obligations under the
contract.

d. The Performance Security shall be
denominated in the currency of the contract
valid for a period of 12 months to cover defect
liability period.

e. If, within 12 months after the goods/system
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have been put into service, any defects are
discovered or arise in the normal course of
usage, the Supplier shall remedy the defect
either by replacement or by repair;

f. Upon successfully completion of Defect
Liability period of 12 months and upon
issuance of final completion certificate, UNDP
will return the Performance Security to the
bidder. Please refer to general terms and
conditions clause 47.1

15 C.17 Preferred Currency of Bid and United States Dollars (USS)
C.17.2 Method for Currency conversion
Reference date for determining UN Operational
Exchange Rate: closing date of submission of bids
16 B.10.1 Deadline for submitting requests 3 days before the submission date.
for clarifications/ questions
17 B.10.1 Contact Details for submitting Focal Person in UNDP: Lilian BYANSI, Procurement
clarifications/questions Specialist
Email: lilian.byansi@undp.org
18 B.11.1 Manner of Disseminating Direct communication to prospective Bidders by email
Supplemental Information to the | [J Direct communication to prospective Bidders by email
ITB and responses/clarifications to or fax, and Posting on the website
queries http://www.ig.undp.org/
19 D.23.3 No. of copies of Bid that must be Please refer to DS 23 (electronic submission)
submitted
20 D.23.1b) Bid submission address Please refer to DS 23 (electronic submission)
D.23.2
D.24
21 C.211 Deadline of Bid Submission Date and Time:
D.24 May 21, 2017 2:00 PM
22 D.23.2 Manner of Submitting Bid Electronic submission of Bid

Xl Official Address for e-submission:
Bids.irag.sc@undp.org
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23 D.23.2 Conditions and Procedures for XFormat: PDF files only
D.26 electronic submission and opening, | [qnax. File Size per transmission: 7.5 MB
if allowed XIMax. No. of transmission: no limit
XINo. of copies to be transmitted: 1
X Mandatory subject of email:
ITB-133/17 — Baweza-Sukar, Baweza Hadba, 33kV
Underground Cable Feeder - Ninawa
Governorate_+ (Company Name)
XITime Zone to be Recognized: Erbil local time.
24 D.23.1¢c) Date, time and venue for opening .
of Bid Date and Time. May 21, 2017 3:00 PM
in the presence of Committee formed by UNDP
25 Evaluation method to be used in Non-Discretionary “Pass/Fail” Criteria on the
selecting the most responsive Bid Technical Requirements; and
1 Lowest price offer of technically qualified/responsive
Bid
26 C.15.1 Required Documents that must be Company Profile, which should not exceed

Submitted to Establish Qualification
of Bidders (In “Certified True Copy”
form only)

fifteen (15) pages, including printed brochures and
product catalogues relevant to the goods/services
being procured.

Certificate of Registration of the business,
including Articles of Incorporation, or equivalent
document if Bidder is a corporation

Section 4: Bid Submission Form

Section 5: Documents Establishing the
Eligibility and Qualifications of the Bidder

Xl Section 6: Technical Bid Form (Signed and
Stamped)

Section 7: Price Schedule (Signed and
Stamped)_in both SOFT & PDF

Section 10: Filled Technical Compliance Data
sheets.

Previous experience: Documentary evidence of
at least 2 purchase orders / contracts awarded and
served within the past 5 years proving relevant
similar services (Project completion certificates).
XlImplementation timetable as per project requirements;
All information regarding any past and current
litigation during the last five (5) years, in which the bidder
is involved, indicating the parties concerned, the subject
of the litigation, the amounts involved, and the final
resolution if already concluded.

ISO Certifications for the offered equipment;

Catalogues and Broachers for all offered equipment
part of BOQs

CVs of proposed key personnel as per the requirement;
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o One Project Team Leader with minimum ten (10) years total

experience in the field of electrical engineering. With
minimum qualification with a Bachelor’s degree in Electrical
Engineering. CV should be attached.

o One Construction Engineer with seven (7) years of relevant

similar experience having a Degree in Electrical Engineering.
CV should be attached.

o One Surveyor with minimum five (5) years total experience in

the field of electrical engineering. With minimum qualification
as Diploma in Surveying. CV should be attached.

o One Foreman with minimum three (3) years total experience

in the field of electrical engineering. With minimum
qualification, as Ordinary Diploma in Engineering. CV should
be attached.

27 Other documents that may be As per the evaluation criteria mentioned under 32
Submitted to Establish Eligibility
28 C.15 ijcruc’;uDre of the Techglcal Eki)ld ?ndd Technical bid should be prepared and documents
ist of Documents to be Submitte submitted as per Section 2, Clause 15 (Instruction to
Bidders) and as per Section 3a (Schedule of
Requirements and Technical Specifications) and
Section 3b (Related Services) and data listed under
Section 6 Technical Bid Form;
Please use the list of documents included into the set
of Bid Documentation in order to determine the
documents necessary for submission.
29 C.15.2 Latest Expected date for June 15, 2017
commencement of Contract Note: The Contractor must start the rehabilitation work
within one-week timeframe upon receipt of signed
notice of commencement from UNDP Project Engineer
30 C.15.2 Maximum Expected duration of 120 calendar days
contract
31 UNDP will award the contract to: One Bidder only considered technically qualified
and offering lowest price for complete set of
requirements under this ITB.
32 F.34 Criteria for the Award and Award Criteria

Evaluation of Bid

Non-discretionary “Pass” or “Fail” rating on the
detailed contents of the Schedule of Requirements and
Technical Specifications

Compliance on the following qualification
requirements:

Bid Evaluation Criteria

Full Compliance of offered equipment to the
Technical Requirements of the BoQs (Section 10);
Full compliance of offered required equipment with
the technical specifications;
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Minimum Average annual turnover for the last three
years (2013-2014-2015). Average annual turnover
should be no less than: US$4,000,000

Minimum number of two similar projects undertaken
over the past 5 years with contracts value and client
details who may be contacted for reference;

Warranty on parts and services for a minimum period
of One Year;

Appropriateness of the Implementation Timetable as
per Project requirements;

Compliance with the delivery terms and
conditions/completion deadline set by UNDP

Qualification of the Key personnel as per the

following details:

o One Project Team Leader with minimum ten (10) years total
experience in the field of electrical engineering. With
minimum qualification with a Bachelor’s degree in Electrical
Engineering. CV should be attached.

o One Construction Engineer with seven (7) years of relevant
similar experience having a Degree in Electrical Engineering.
CV should be attached.

o One Surveyor with minimum five (5) years total experience in
the field of electrical engineering. With minimum qualification
as Diploma in Surveying. CV should be attached.

o One Foreman with minimum three (3) years total experience
in the field of electrical engineering. With minimum
qualification, as Ordinary Diploma in Engineering. CV should
be attached.

Price Deviation: Bidders shall quote reasonable bid prices
with an acceptable margin of deviation in comparison to
the real local market prices at the time of bids
preparation. In case of Unbalanced pricing (i.e. despite an
acceptable total evaluated price, the price of one or more
BoQ line items is significantly over or understated), UNDP
had the right to reject the unbalanced bid if it determines
that the lack of balance does pose an unacceptable Risk
to UNDP.

33

E.29

Post qualification Actions

Verification of accuracy, correctness and authenticity
of the information provided by the bidder on the legal,
technical and financial documents submitted;

Validation of extent of compliance to the ITB
requirements and evaluation criteria based on what has
so far been found by the evaluation team;

Inquiry and reference checking with Government
entities with jurisdiction on the bidder, or any other
entity that may have done business with the bidder;
Inquiry and reference checking with other previous
clients on the quality of performance on ongoing or
previous contracts completed;

34

Conditions for Determining
Contract Effectivity

XIUNDP’s receipt of Performance Bond
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XIUNDP’s approval of plans, drawings, samples, etc.
XIUNDP’s Handover of Site to Contractor

X Contract signature of the civil works by both UNDP
and Contractor;

Provision of Liability Insurance as per clause 23 of the
General Terms and Conditions for Works;

35

Other Information Related to the
ITB

NA

36

Documents Establishing Conformity
of Equipment Incorporated into the
Works

Where electrical and mechanical goods and
equipment form part of the Works, the Bidder
shall also furnish as part of its Bid, documents
establishing the conformity to the Bidding
Documents of all equipment and related
services, which the Bidder proposes to supply
under the contract

The documentary evidence of conformity to the
Bidding Documents may be in the form of
literature, drawings, and data, and shall consist
of detailed description of the essential
equipment meeting the required specifications.
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Section 3a: Schedule of Requirements and Technical Specifications
ITB-133/17 — Baweza-Sukar, Baweza Hadba, 33kV Underground Cable Feeder - Ninawa Governorate

1- Scope:

Design, Supply, Installation and Testing of Four (33) kV Underground (1x400
mm?) Cable feeders (8.75 km) Length including Fiber optic cables, Cable (Straight
and End) Terminations, excavation works, Steel structures, cable ladders and any
additional requirements to complete the entire work are in scope of work.

2- Feeders route:

The attached document (Annex 1- Coordination’s and cable Path) shows the
route for all feeders, two Feeders from BAWEZA 132 kV Substation to Sukar 33
kV SS, and Two Feeders from BAWEZA 132 kV Substation to Hadba 33 kV SS the
estimated length of the feeder is about (8.75 km) and the estimated excavation
works is only about (8 km), The cables path are same for (6.5KM), while the
feeders will have different path for (1.5km).

3- Factory Acceptance Tests:

The Cables and Cable terminations are subject of Factory Inspection during
manufacturing period, number of witness and duration is (4 Person/week), all
the tests should be performed according to latest standards.

The Shipment release is subject of FAT results.

The Contractor is responsible for preparation and arrangement for all necessary
documents (Visas, Tickets, Hotel reservation and Insurances), Including all
transportation and accommodation for the staff.

4- Site Preparation and Safety:

The Contractor is responsible for all Site Preparation and safety requirements,
warning tapes, road instructions etc. with consideration to municipality
requirements and traffic control instructions.

5. Additional Information’s:
Coordinates:
- Baweza 132 kV SS: 36°26'27.98"N 43°09'11.88"E, Near to BAWIZAH
- Sukar SS: 36°23'18.6"N 43°09'44.4"E, Near Al Sukar Gas Station
- Hadba SS: 36°23'20.6"N 43°08'52.5"E, Close to (Masjid Al Bary).
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Section 3b: Related Services

S. No. Item/s to be Supplied

Qty. Description/ Related Contract Duration
Specifications Services
of Goods

ITB-133/17 — Baweza-Sukar,
Baweza Hadba, 33kV

1 |Underground Cable
Feeder - Ninawa
Governorate

As per BoQs As per BoQs | 120 calendar days
Unit Price

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of
the following additional requirements, conditions, and related services pertaining to the fulfillment of the

requirements:

Delivery Terms of the
Equipment

DAP

Exact Address

Baweza-Sukar, Baweza Hadba, 33kV Underground Cable Feeder -
, Ninewa Governorate, Iraq

Testing Requirements

All construction materials should be tested according to construction
works specification.

Technical Support Requirements

As per the BoQ.

Duration of Contract

120 calendar days

Payment Terms

100% of the total contract amount shall be paid within 30 days upon
UNDP’s acceptance of the works as based on written acceptance certificate
of completion of 100% of works.

Conditions for Release of
Payment

Certificate of payment from the UNDP Project Engineer duly
certified by the Project Manager
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Section 4: Bid Submission Form1

(This should be written in the Letterhead of the Bidder. Except for indicated
fields, no changes may be made in this template.)

Insert: Location
Insert: Date
To: [insert: Name and Address of UNDP focal point]

Dear Sir/Madam:

We, the undersigned, hereby offer to supply the goods and related services required for ITB-133/17 —
Baweza-Sukar, Baweza Hadba, 33kV Underground Cable Feeder - Ninawa Governorate in accordance with

your Invitation to Bid dated March 20, 2017. We are hereby submitting our Bid, which includes the Technical Bid and
Price Schedule.

We hereby declare that:

a) Allthe information and statements made in this Bid are true and we accept that any misrepresentation
contained in it may lead to our disqualification;

b) We are currently not on the removed or suspended vendor list of the UN or other such lists of other
UN agencies, nor are we associated with, any company or individual appearing on the 1267/1989 list
of the UN Security Council;

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair our
operation as a going concern; and

d) We do not employ, nor anticipate employing, any person who is or was recently employed by the UN
or UNDP.

We confirm that we have read, understood and hereby fully accept the Schedule of Requirements and
Technical Specifications describing the duties and responsibilities required of us in this ITB, and the General Terms
and Conditions of UNDP’s Standard Contract for this ITB.

We agree to abide by this Bid for 150 days.

We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related services not
later than the date indicated in the Data Sheet.

We fully understand and recognize that UNDP is not bound to accept this Bid, that we shall bear all costs
associated with its preparation and submission, and that UNDP will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the evaluation.

We remain,

Yours sincerely,
Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name of Firm:
Contact Details:

! No deletion or modification may be made in this form. Any such deletion or modification may lead to
the rejection of the Bid.
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[Please mark this letter with your corporate seal, if available]
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Section 5: Documents Establishing the Eligibility and Qualifications of

the Bidder

Bidder Information Form?

Date: [insert date (as day, month and year] of Bid Submission]
ITB No.: [insert number of bidding process]

Page of

pages

1. Bidder’s Legal Name [insert Bidder’s legal name]

2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV]

3. Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of Registration]

4. Year of Registration in its Location: [insert Bidder’s year of registration]

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each Country

8. Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of
registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (Score and Source, if any)

11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and
outcomes, if already resolved.

12. Bidder’s Authorized Representative Information

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

13. Are you in the UNPD List 1267.1989 or UN Ineligibility List? [J YES or [J NO

14. Attached are copies of original documents of:

] All eligibility document requirements listed in the Data Sheet

Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered

legal and financial autonomy and compliance with commercial law.

(] If Joint Venture/Consortium — copy of the Memorandum of Understanding/Agreement or Letter of

(] If case of Government corporation or Government-owned/controlled entity, documents establishing

2 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations

to its format shall be permitted and no substitutions shall be accepted.
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Joint Venture Partner Information Form (if Registered)?

Date: [insert date (as day, month and year) of Bid Submission]
ITB No.: [insert number of bidding process]

Page of pages

1. Bidder’s Legal Name: [insert Bidder’s legal name]

2. JV’'s Party legal name: [insert JV’s Party legal name]

3. JV’'s Party Country of Registration: [insert JV’s Party country of registration]

S

. Year of Registration: [insert Party’s year of registration]

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each
Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of
registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (if any): Click here to enter text.

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and
outcomes, if already resolved. Click here to enter text.

13. JV’s Party Authorized Representative Information

Name: [insert name of JV’s Party authorized representative]

Address: [insert address of JV’s Party authorized representative]

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative]
Email Address: [insert email address of JV’s Party authorized representative]

14. Attached are copies of original documents of: [check the box(es) of the attached original documents]

L] All eligibility document requirements listed in the Data Sheet
[ Articles of Incorporation or Registration of firm named in 2.

(] In case of government owned entity, documents establishing legal and financial autonomy and compliance
with commercial law.

3 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, No alterations
to its format shall be permitted and no substitutions shall be accepted.
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Section 6: Technical Bid Form?

ITB-133/17 — Baweza-Sukar, Baweza Hadba, 33kV Underground Cable Feeder - Ninawa
Governorate

Name of Bidding Organization / Firm:

Country of Registration:

Name of Contact Person for this Bid:

Address:

Phone / Fax:

Email:

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the
performance of this requirement.

1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm submitting
the Bid, its legal mandates/authorized business activities, the year and country of incorporation, and
approximate annual budget, etc. Include reference to reputation, or any history of litigation and arbitration in
which the organisation / firm has been involved that could adversely affect or impact the delivery of goods
and/or performance of related services, indicating the status/result of such litigation/arbitration.

1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and Balance Sheet)
describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to engage into the contract.
Include any indication of credit rating, industry rating, etc.

1.3. Track Record and Experiences: Provide the following information regarding corporate experience within
at least the last five (5) years which are related or relevant to those required for this Contract.

Name of Client Contract Period of Types of Status or Date References
project Value activity activities Completed Contact Details
undertaken (Name, Phone,
Email)

SECTION 2 - SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific
components proposed, addressing the requirements, as specified, point by point; providing a detailed
description of the essential performance characteristics proposed; and demonstrating how the proposed bid
meets or exceeds the specifications.

4 Technical Bids not submitted in this format may be rejected.



2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating clearly how
they comply with the technical specifications required by the ITB (see below table); describe how the
organisation/firm will supply the goods and any related services, keeping in mind the appropriateness to local
conditions and project environment.

Description/ Quality Certificate/ Export
Item Specification of Source/ Country Qty Licenses, etc. (indicate all
No. Goods Manufacturer | of Origin that applies and if attached)

A supporting document with full details may be annexed to this section

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal
technical and quality assurance review mechanisms, all the appropriate quality certificates, export licenses
and other documents attesting to the superiority of the quality of the goods and technologies to be supplied.

2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for this project
for reporting to the UNDP and partners, including a reporting schedule.

2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage of
the work, the rationale for such, and the roles of the proposed sub-contractors. Special attention should be
given to providing a clear picture of the role of each entity and how everyone will function as a team.

2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this project
that may impact achievement and timely completion of expected results as well as their quality. Describe
measures that will be put in place to mitigate these risks.

2.6 Implementation Timelines: The Bidder shall submit a Gantt Chart or Project Schedule indicating the
detailed sequence of activities that will be undertaken and their corresponding timing.

2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations that are
planned for the implementation of the project. Special attention should be given to providing a clear picture
of the role of each entity and how everyone will function as a team. Letters of commitment from partners and
an indication of whether some or all have successfully worked together on other previous projects is
encouraged.

2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this
project to prevent the misuse of funds. Describe the financial controls that will be put in place.

2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with the
definition of “conflict” under Section 4 of this document, if any.

2.10 Other: Any other comments or information regarding the bid and its implementation.
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SECTION 3: PERSONNEL

3.1 Management Structure: Describe the overall management approach toward planning and implementing the
contract. Include an organization chart for the management of the contract, if awarded.

3.2 Staff Time Allocation: Provide a spreadsheet will be included to show the activities of each personnel
involved in the implementation of the contract. Where the expertise of the personnel is critical to the success
of the contract, UNDP will not allow substitution of personnel whose qualifications had been reviewed and
accepted during the bid evaluation. (If substitution of such a personnel is unavoidable, substitution or
replacement will be subject to the approval of UNDP. No increase in costs will be considered as a result of any
substitution).

3.3 Qualifications of Key Personnel. Provide the CVs for key personnel (Team Leader, Managerial and general
staff) that will be provided to support the implementation of this project. CVs should demonstrate qualifications
in area of expertise relevant to the Contract. Please use the format below:

Name:

Role in Contract Implementation:
Nationality:

Contact information:

Countries of Relevant Work Experience:
Language Skills:

Education and other Qualifications:
Summary of Experience: Highlight experience in the region and on similar projects.

Relevant Experience (From most recent):

Period: From -To Name of activity/ Project/ funding Job Title and Activities
organisation, if applicable: undertaken/Description of
actual role performed:

e.g. June 2010-January 2011

Etc.
Etc.
References (minimum of 3): Name
Designation
Organization
Contact Information — Address; Phone; Email; etc.
Declaration:

| confirm my intention to serve in the stated position and present availability to serve for the term of the
proposed contract. | also understand that any wilful misstatement described above may lead to my
disqualification, before or during my engagement.

Signature of the Nominated Team Leader/Member Date Signed
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Section 7: Price Schedule Form

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders.

10.

All prices/rates quoted must be exclusive of all taxes, since the UNDP is exempt from taxes
as detailed in Annex Il, Conditions of Contract, Section, and Clause 18.

The rates shall be used for the price analyses and evaluation purposes or any other requirements
during the project implementation and shall be fixed and firm for the duration of the contract
and any claim for price adjustment will not be entertained. The prices shall be inclusive of all
facilities, office running cost, communication, transportation, and company overheads .... etc.

The price of the items in the schedules (unless otherwise indicated) include: Supply of new and
best quality materials approved by the supervisor engineer, manpower, instruments and installation,
purchase or hire of machines and equipment used in the execution of the work and transport
materials from stored areas and whatever necessary to provide best quality workmanship
required for the respective works.

The General Technical Specifications (GTS) of Iraq applies to all items unless otherwise stated as
well as supervisor engineer instructions and approval.

No new items shall be added unless otherwise expressly allowed for in the Schedules.

Offers are expected to reflect realistic prices. Any gross deviations from the prevailing market
prices or unethical manipulations may cause the offeror to be disqualified.

UNDP has the right to increase or decrease for any item quantity or minor modifications to
the structures for the same unit price in the BOQ or to omit any item / structure considered not
necessary without any compensation to the contractor.

Any damage resulted from defect in execution by the Contractor on the executed works during
the defects liability period (one year after Substantial completion of the work) should be
repaired by the contractor and at his own expense and during a week after receiving a notice
in writing from UNDP.

If the Contractor fails to deliver the services within the time period(s) stipulated by the contract,
UNDP shall, without prejudice to its other remedies under the contract, invoke Section 5: Special
Conditions, Liquidated Damages.

All electrical, sanitary and drinking water net installations should be tested and approved by
the supervisor engineer upon completion of the works.
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BILLS OF QUANTITIES
ITB 133/17 - 33KV UNDERGROUND CABLE:( SADA TO SUKAR) AND

(SADA TO HADBA) SUBSTATIONS

No:

Description

Estimated
Qty

Unit
%)

Total
Price ($)

Supply , Installation and
Commissioning of an underground single
core power cable 18/30 (36) kV, XLPE
copper core armored (1x400 mm2) as per
attached Documents (TECHNICAL
SPECIFICATION ---2013 MEDIUM
VOLTAGE POWER CABLES) and
Compliance Sheet (33 kV XLPE
insulated Single Core Power Cables
(Armored)), The work includes all
necessary steel structure, cable trays and
accessories required to complete the job,
The route for the feeder is shown in
(Annex 1- Coordination’s and cable
Path).

All items should be implemented
according to Specifications, drawings and
instructions of site electrical engineer .

105,500

Supply, installation and
commissioning of Fiber Optic armored
loose tube metallic jelly filled cable,
Multimode,48 fibers, as per attached
Compliance Sheet (Multimode Optical
Fiber cables).

All items should be implemented
according to, drawings and instructions
of site electrical engineer.

17,600

Termination Works: Supply and install
Straight joints for item 1. Including all
required accessories (double galvanized

steel tapes, Armored Wire and screen

Copper conductor earthling etc.) to
complete the work.
All items should be implemented
according to Specifications, drawings and
instructions of site electrical engineer.

250

Set
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BILLS OF QUANTITIES
ITB 133/17 - 33KV UNDERGROUND CABLE:( SADA TO SUKAR) AND

(SADA TO HADBA) SUBSTATIONS

No:

Description

Estimated
Qty

Unit
%)

Total
Price ($)

Supply, Installation and
commissioning of Accessories for fiber
optic cable. Including (joints,
terminations and all necessary
requirement to complete the Job).

All items should be implemented
according to Specifications, drawings and
instructions of site electrical engineer.

Lot

Supply and installation of Indoor End
type joint for item 1, with all
requirements.

All items should be implemented per
Specifications, drawings and instructions
of site electrical engineer.

12

Set

Supply and installing of Outdoor End
type joint for item 1, with all
requirement.

All items should be implemented
according to Specifications, drawings and
instructions of site electrical engineer.

12

Set

Site Preparation & Safety: All Site
Preparation and safety requirements,
warning tapes, road instructions..etc. with
consideration to municipality
requirements and traffic control
instructions.

Lot

Excavation Works For (140 cm)
Trench's: Ground excavation for cable
trench (W=140cm x D=100cm)
including, surface cutting, drilling, duct
installation, backfill, compaction, PVC
conduit for necessary place and traffic
control (including side drilling of main
road), site reinstatement and all required
materials to complete the entire worked
as detailed in the drawing (A).

6,500
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BILLS OF QUANTITIES
ITB 133/17 - 33KV UNDERGROUND CABLE:( SADA TO SUKAR) AND

(SADA TO HADBA) SUBSTATIONS

No:

Description

Estimated
Qty

Unit
%)

Total
Price ($)

Excavation Works For (80 cm) Trench's:
Ground excavation for cable trench
(W=80cm x D=100cm) including, surface
cutting, drilling, duct installation,
backfill, compaction, PVC conduit for
necessary place and traffic control
(including side drilling of main road), site
reinstatement and all required materials
to complete the entire worked as detailed
in the drawing (B).

3,000

10

Site testing and commissioning of all
equipment/systems (continuity test and
megger tests etc.)

Lot

11

Factory Acceptance tests: Factory
acceptance tests for cables and
accessories for end user inspectors (4
Person /week) at any time during
manufacture.

Total (9$)
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MANDATORY ADDITIONAL INFORMATION CONFIRMATION

Completion Period: 120 calendar days Agree: Yes o No O
Warranty Period: One (12 month) Agree: Yes I\O O

After sale Service for 1 Year: Agree: Yes O O

Delivery Term: DAP: Baweza-Sukar, Baweza Hadba, 33kV Underground Cahle Feeder - Ninawa
Governorate (See Coordinates too under section 3 for the specific sites) Yes No O

Company Stamp and Signature:

Official E-mails of the Company:

Date:

36



Section 8: FORM FOR BID SECURITY

(This must be finalized using the official letterhead of the Issuing Bank. Except
for indicated fields, no changes may be made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid
to UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate
ITB title] (hereinafter called “the Bid”):

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank
Guarantee by a recognized bank for the sum specified therein as security in the event that the Bidder:

a) Fails to sign the Contract after UNDP has awarded it;

b) Withdraws its Bid after the date of the opening of the Bid;

c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as
a condition to rendering the contract effective.

AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in
the types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you,
upon your first written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your

demand for the sum specified therein.

This guarantee shall be valid until 30 days after the date of validity of the bids.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

Section 9: FORM FOR PERFORMANCE SECURITY>

5 If the RFP requires the submission of a Performance Security, which shall be made a condition to the signing and effectivity of

37



(This must be finalized using the official letterhead of the Issuing Bank. Except
for indicated fields, no changes may be made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. Click to enter dated Click to enter, to deliver the goods
and execute related services Click here to enter text. (hereinafter called “the Contract”):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligations in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such
sum being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of [amount of guarantee as aforesaid] without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a
certificate of satisfactory performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template
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Section 10 - Technical Compliance Data Sheet for equipment
ITB 133/17 - 33KV UNDERGROUND CABLE:( SADA TO SUKAR) AND

(SADA TO HADBA) SUBSTATIONS
The following Technical data shall be furnished and filled by the bidder

Technical Particulars and Guarantees of 33 kV XLPE insulated Single Core Power Cables

Specification

No. [Description unit Required Offered Specifications
GENERAL
Manufacturer and country of origin To Be Filled

. IEC60502-2 &

Applicable Standards IEC60228

1 |Type To Be Filled
Number of Cores Single/Three |Single
\Voltage grade of cable Vo/V (Vmax) kV 18/30
Highest system voltage (U max) kV 36
Rated Frequency Hz 50
Conductor details:
Material Annealed Copper Wires

Compacted Circular

Compacted Stran%e q

) Number of wires in each conductor To Be Filled
Diameter of wire in each conductor mm To Be Filled
Area mm?2 To Be Filled
Diameter of conductor in stranded and m To Be Filled
compacted shape
Weight of Conductor (Approx.) kg/km To be filled in
Conductor screen:
Material Semi Conductive

compound

Nominal thickness mm To Be Filled

3 Minimum thickness mm To Be Filled
Total diameter after conductor screen mm To Be Filled
\Whether extruded Yes/No
Resistivity ohm/km To Be Filled
Insulation:
Material To Be Filled

4 |Nominal thickness of insulation mm 8
Minimum thickness of insulation mm To Be Filled
Total diameter mm To Be Filled
Insulation Screen

5 A. Semi-conducting screen (extruded)

Material

Semi Conductive

compound
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Technical Particulars and Guarantees of 33 kV XLPE insulated Single Core Power Cables

Specification

No. [Description Unit - e
Required Offered Specifications
Nominal thickness mm To Be Filled
Minimum thickness mm To Be Filled
Total diameter mm To Be Filled
Resistivity ohm/km To Be Filled
B. Semi-conducting tape
Material To Be Filled
Nominal thickness mm To Be Filled
Minimum thickness mm To Be Filled
\Width mm To Be Filled
Total diameter mm To Be Filled
Swelling Yes/No
C. Metallic screen
Material To Be Filled
Electrical cross section mm? To Be Filled
Minimum cross section of each wire mm?2 To Be Filled
Number of wires To Be Filled
Total diameter mm To Be Filled
Fault current rating for 1.0 sec kA 55
Spiral equalizing tape
- Material .
- Width and thickness mm To Be Filled
- Lay length mm
Filler
6 [Material To Be Filled
Extruded Yes/No
Inner Sheath:
Material PVC ST2
7  |Extruded Yes/No
Nominal thickness mm To Be Filled
Minimum thickness at any point mm To Be Filled
Armour: Non Armour Cable
Material Yes/No NA
g Type To Be Filled NA
Thickness of tape mm To Be Filled NA
Total diameter mm To Be Filled NA
Galvanizing thickness micron To Be Filled NA
9 \Waterproof
Tape Description To Be Filled
Outer sheath:
10 [Material PVC ST2
Nominal thickness mm To Be Filled
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Technical Particulars and Guarantees of 33 kV XLPE insulated Single Core Power Cables

Specification

No. [Description Unit - —
Required Offered Specifications

Minimum thickness at any point mm To Be Filled
Termite resistant Yes/No
Rodent resistant Yes/No
Color RED

11 Nominal overall diameter of completed - 400
cable

12 Minimum weight of copper (conductor + Kg/m To Be Filled
metallic screen)

13 |Weight of completed cable Kg/m To Be Filled

14 Allowable_mlnlmum radius o_f bend mm To Be Filled
around which cable can be laid

15 %%Xémum DC resistance of conductor at O/km 0.047

16 Maximum DC resistance of metallic O/km To Be Filled
screen

17 |Voltage Droop at rated current at 30 °C  |[v/km To be filled in
Maximum dielectric loss angle (Tan )
at normal voltage and frequency at a

18 |conductor temperature of :- To be filled in
20°C To be filled in
90°C

19 |Maximum Partial Discharge at 1.5 Uo pc <10,according to

' IEC60840

20 |Capacitance of Cable (Approx.) W.F/km  |To be filled in

21 Insulation resistance between core / M. ohm  [To be filled in
screen

22 |Inductance of cable mH/km  |To be filled in

23 |AC. Withstand voltage for 5 minutes kVrms |63

24 |Impulse withstand voltage (1.2/50us) kV peak [170

25 |Temperature rating of conductor °C 90
Max. current rating (touching trefoil
formation) in ground depth of laying

26 |(tm) at A [Tobefilledin
20°C S

R To be filled in

30°C To be filled in
90 °C

7 Minimum Bend!ng Radius of Cable mm To be filled in
(during installation)

28 Maximum _permlssmle pulling force at KN To be filled in
total cable in drums

29 [Phase identification strips Yes/No

30 Cable Termination:
Type Slip Onor [To be filled in
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Technical Particulars and Guarantees of 33 kV XLPE insulated Single Core Power Cables

Specification

No. [Description Unit - ——
Required Offered Specifications
- Straight, Shrinkable [To be filled in
- End Joint. As Required
As Required

31

Cross section drawing and details of
cables layers and Cable catalogues,
Includes catalogues for Cable
Terminations.

To Be Provided

32

Type Test Certificates

To Be Provided
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Section 11: Contract

MODEL

CONTRACT FOR WORKS WITH GENERAL CONDITIONS OF CONTRACT FOR CIVIL

WORKS

Olc @
Sz &

MODEL CONTRACT FOR WORKS (FORM OF)
Date:

Dear Sir,

Ref.: | \
The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to
engage your company, ,duly incorporated under the applicable and legally binding local
Laws of Iraq (hereinafter referred to as the "Contractor") in order to perform "

hereinafter referred to as the "Works"), in accordance with the following Contract:

1. Contract Documents

1.1 This Contract is subject to the UNDP General Conditions for Works, Revision October 2000,
attached hereto as Annex I. The provisions of such Annex shall control the interpretation of this
Contract and in no way shall be deemed to have been derogated by the contents of this letter
and any other Annexes, unless otherwise expressly stated under section 4 of this letter, entitled
"Special Conditions".

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following
documents, which shall take precedence over one another in case of conflict in the following
order:

a) This letter;

b) The Technical Specifications and Drawings dated , attached hereto as Annex Il . In the
case of an inconsistency between Drawings and Specifications or within either Document,
not clarified by addendum, the better quality or greater quantity of Work shall be provided
in accordance with the UNDP Engineer’s interpretation.

¢) The Contractor's Tender including the Priced Bill of Quantities, dated \ not attached
hereto but known to and in the possession of both parties.

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the
contents of any other negotiations and/or agreements, whether oral or in writing, pertaining to

the subject of this Contract.

Obligations of the Contractor

2.1 The Contractor shall commence work within seven (7) calendar days from the date on which he
shall have been given access to the Site and received the notice to commence from the Engineer,
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2.2

2.3

31

3.2

3.3

3.4

35

3.6

3.7

4.1

and shall perform and substantially complete the Works within .to complete works, in
accordance with the Contract. The Contractor shall provide all materials, supplies, labour and
other services necessary to that end.

The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of
the General Conditions within seven calendar days upon signature of the Contract by both
parties.

The Contractor represents and warrants the accuracy of any information or data provided to

UNDP for the purpose of entering into this Contract, as well as the quality of the Works foreseen
under this Contract in accordance with the highest industrial and professional standards.

Price and payment

The total estimated price of the Contract is contained in the Bill of Quantities and amounts to

The final price of the Contract will be determined on the basis of the actual quantities of work
and materials utilized in the complete and satisfactory performance of the Works as certified by
the Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices
are fixed and are not subject to any variation whatsoever.

If the Contractor foresees that the final price of the Contract may exceed the total estimated
price contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP
to decide, at its discretion, to increase the estimated price of the Contract as a result of a larger
quantity of work/material or to reduce the quantity of work to be performed or materials to be
used. UNDP shall not be responsible for payment of any amount in excess of that stipulated in
3.1 above unless this latter amount has been increased by means of a written amendment of
this Contract in accordance with its paragraph (7) below.

The Contractor shall submit an invoice for upon signature of this Contract by both
parties; invoices for the work performed and materials utilized every thirty calendar days; and
a final invoice within 30 days from the issuance of the Certificate of Substantial Completion
by the Engineer.

UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by
the Engineer, approving the amount contained in the invoice. The Engineer may make
corrections to that amount, in which case UNDP may affect payment for the amount so
corrected. The Engineer may also withhold invoices if the work is not performed at any time in
accordance with the terms of the Contract or if the necessary insurance policies or performance
security are not valid and/or in order. The Engineer shall process the invoices submitted by the
Contractor within Forty calendar days (40) of their receipt.

Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor
of its obligations under this Contract nor as acceptance by UNDP of the Contractor's

performance of the Works.

Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of
Substantial Completion by the Engineer.

Special conditions

The responsibility for the safety and security of the Contractor and its personnel and property, and of



UNDP’s property in the Contractor’s custody, rests with the Contractor.
4.1.1. Security

The Contractor shall:
(a) putin place an appropriate security plan and maintain the security plan, taking into account the
security situation in the country where the services are being provided;
(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation
of the security plan.

4.1.2 UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the
plan when necessary. Failure to maintain and implement an appropriate security plan as required
hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor
shall remain solely responsible for the security of its personnel and for UNDP’s property in its custody
as set forth in paragraph 4.1 above.

4.2 Audits and Investigations

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or
external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract and
for a period of one (1) year following the expiration or prior termination of the Contract. The UNDP shall
be entitled to a refund from the Contractor for any amounts shown by such audits to have been paid by
the UNDP other than in accordance with the terms and conditions of the Contract. Should the audit
determine that any funds paid by UNDP have not been used as per contract clauses, the company shall
reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the
right to seek recovery and/or to take any other action as it deems necessary.

4.2.1 The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating
to any aspect of the Contract, the obligations performed under the Contract, and the operations of the
Contractor. The right of UNDP to conduct an investigation and the Contractor’s obligation to comply
with such an investigation shall not lapse upon expiration or prior termination of the Contract. The
Contractor shall provide its full and timely cooperation with any such inspections, post-payment audits
or investigations. Such cooperation shall include, but shall not be limited to, the Contractor’s
obligation to make available, its personnel and any documentation for such purposes and to grant to
UNDP access to the Contractor’s premises. The Contractor shall require its agents, including, but not
limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with any
inspections, post-payment audits or investigations carried out by UNDP hereunder.

4.3 Anti-terrorism

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds
received under this Contract are used to provide support to individuals or entities associated
with terrorism and that the recipients of any amounts provided by UNDP hereunder do not
appear on the list maintained by the Security Council Committee established pursuant to
resolution 1267 (1999). The list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included
in all sub-contracts or sub-agreements entered into under this Contract.

4.4 The advance payment to be made upon sighature of the contract by both parties is contingent upon receipt
and acceptance by UNDP the Performance Guarantee mentioned under 4.3 of and another bank guarantee
for the full amount of the advance payment issued by a Bank and in a form acceptable to UNDP. The said
bank guarantee for the advance payment shall be valid for a period of 28 days after the intended
completion date.
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4.5

4.6

4.7

4.8

4.9

4.10

4.11

4.12

5.1

6.1

6.2

The amount of the advance payment referred to under section 3.4 above will be deducted from due
payments to Contractor for executed works, at an equal rate, such that the whole sum of the advance
payment will be recovered when 80% of the work has been completed.

The Performance Guarantee referred to in Clause 10 of the General Conditions shall be submitted by the
Contractor for an amount of 10% (ten percent) of the total price of the Contract. The Performance
Guarantee shall be valid for a period of twelve months after the intended completion date.

The Contractor shall be responsible for the maintenance of the said works for a period of One Year effective
from the day of issuance of the Certificate of Substantial Completion of the Works.

The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the
Contractor for an amount of 15% (fifteen percent) of the price of the Contract per occurrence, with number
of occurrences unlimited.

According to Clause 45 of the General Conditions, the liquidated damages for delay shall a sum equal to
per calendar day, up to a maximum of 10% of the final price of the Contract. If the liquidation
damages payable reaches 10% of contract value, UNDP has the right to terminate the contract.

This contract is exempted from Value Added Tax (VAT) and accordingly no Value Added Tax will be paid
under this contract. In the event that the Contractor fails to acquire the necessary tax clearances from the
Tax Department, UNDP retains the right to en-cash the full amount of the Contractor's advance payment
guarantee without prior notice, and if necessary terminate the Contract.

In the event of approved by the Engineer variations in the quantities specified in the "Bill of Quantities",
the readjustment in the price will be calculated based on the unit price of the bid and no other adjustment
is permitted even if variations exceed twenty-five percent (25%) of the originally estimated quantities.

Any damage by the Contractor on the executed works during the defects liability period should be repaired
by the contractor and at his own expense and during a week after receiving a notice in writing from the
UNDP; and if the contractor does not repair these damages during the above specified period, then UNDP
does these repairs at the expense of the contractor, which shall be deducted from due sums against the
Maintenance Guarantee.

Submission of invoices

One original and one copy of every invoice shall be submitted by mail by the Contractor for
each payment under the Contract to the Engineer's address specified in clause 8.2. Invoices
submitted by fax shall not be accepted by UNDP.

Time and manner of payment

Invoices shall be paid within Thirty (30) days of the date of their receipt and acceptance by
UNDP.

All payments shall be made by UNDP to the following Bank account of the Contractor:
Name of the Bank:

Bank Account No.:
Branch:

46



7. Modifications

7.1 Any modification to this Contract shall require an amendment in writing between both parties
duly signed by the authorized representatives of the Contractor and UNDP.

8. Notifications

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor
are as follows:

For the UNDP:

For the Contractor:

8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the
Contract, the address of the Engineer for the purposes of communication with the Engineer
under the Contract.

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract

Documents, please initial every page of this letter and its attachments and return to this office one

original of this Contract, duly signed and dated.

Yours sincerely,

For:

Agreed and Accepted:

Signature

Name

Title

Date

GENERAL TERMS AND CONDITIONS FOR WORKS

1. Definitions

2. Singular and Plural

3. Headings or Notes

4. Legal Relationships

5. General Duties/Powers of Engineer

6. Contractor's General Obligations/Responsibilities
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DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the
following meanings:

"Employer" means the United Nations Development Programme (UNDP).

"Contractor” means the person whose tender has been accepted and with whom the Contract
has been entered into.

"Engineer" means the person whose services have been engaged by UNDP to administer the
Contract as provided therein, as will be notified in writing to the Contractor.

"Contract” means the written agreement between the Employer and the Contractor, to which
these General Conditions are annexed.

"The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be
permanent and form part of the Works.

"Drawings" and "Specifications” mean the Drawings and Specifications referred to in the
Contract and any modification thereof or addition thereto furnished by the Engineer or
submitted by the Contractor and approved in writing by the Engineer in accordance with the
Contract.

"Bill of Quantities” is the document in which the Contractor indicates the cost of the Works,
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to
them.

"Contract Price” means the sum agreed in the Contract as payable to the Contractor for the
execution and completion of the Works and for remedying of any defects therein in accordance
with the Contract.

"Site" means the land and other places on, under, in or through which the Works or Temporary
Works are to be constructed.

SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the
singular only shall also include the plural and vice versa where the context requires.

HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be
taken into consideration in their interpretation.

LEGAL RELATIONSHIPS
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The Contractor and the sub-contractor(s), if any, shall have the status of an independent
contractor vis-a-vis the Employer. The Contract Documents shall not be construed to create
any contractual relationship of any kind between the Engineer and the Contractor, but the
Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to
performance by the Contractor of its obligations, and to enforcement thereof. Nothing
contained in the Contract Documents shall create any contractual relationship between the
Employer or the Engineer and any subcontractor(s) of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents.
In particular, he shall perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during
construction and until final payment is due. The Engineer shall advise and consult with the
Employer. The Employer's instructions to the Contractor shall be forwarded through the
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the extent
provided in the Contract Documents as they may be amended in writing in accordance with
the Contract. The duties, responsibilities and limitations of authority of the Engineer as the
Employer's representative during construction as set forth in the Contract shall not be modified
or extended without the written consent of the Employer, the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to
familiarize himself generally with the progress and quality of the Works and to determine in
general if the Works are proceeding in accordance with the Contract Documents. On the basis
of his on-site observations as an Engineer, he shall keep the Employer informed of the progress
of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction
means, methods, techniques, sequences or procedures, or for safety precautions and programs
in connection with the Works or the Temporary Works. The Engineer shall not be responsible
for or have control or charge over the acts or omissions of the Contractor (including the
Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-
contractors or any of their agents or employees, or any other persons performing services for
the Works, except if such acts or omissions are caused by the Engineer's failure to perform his
functions in accordance with the contract between the Employer and the Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation
or progress. The Contractor shall provide facilities for such access so that the Engineer may
perform his functions under the Contract.

Based on the Engineer's observations and an evaluation of the documentation submitted by the
Contractor together with the invoices, the Engineer shall determine the amounts owed to the
Contractor and shall issue Certificates for Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for conformity with
the design concept of the Works and with the provisions of the Contract Documents. Such
action shall be taken with reasonable promptness so as to cause no delay. The Engineer's
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approval of a specific item shall not indicate approval of an assembly of which the item is a
component.

The Engineer shall interpret the requirements of the Contract Documents and judge the
performance thereunder by the Contractor. All interpretations and orders of the Engineer shall
be consistent with the intent of and reasonably inferable from the Contract Documents and
shall be in writing or in the form of drawings. Either party may make a written request to the
Engineer for such interpretation. The Engineer shall render the interpretation necessary for the
proper execution of the Works with reasonable promptness and in accordance with any time
limit agreed upon. Any claim or dispute arising from the interpretation of the Contract
Documents by the Engineer or relating to the execution or progress of the Works shall be
settled as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve
the Contractor of any of his obligations under the Contract nor to order any work involving
delay in completion of the Works or any extra payment to the Contractor by the Employer, or
to make any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint
another suitable professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the
implementation of the intent of the Contract Documents, he will have authority to require
special inspection or testing of the work whether or not such work be then fabricated, installed
or completed. However, neither the Engineer's authority to act nor any reasonable decision
made by him in good faith either to exercise or not to exercise such authority shall give rise to
any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their
agents or employees, or any other person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and
Final Completion, shall receive and forward to the Employer for the Employer's review written
warranties and related documents required by the Contract and assembled by the Contractor,
and shall issue a final Certificate for Payment upon compliance with the requirements of
Clause 47 hereof and in accordance with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's
Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The
Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities
and limitations of authority of any such Engineer's Representative(s).

CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES

6.1.0bligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict
accordance with the Contract, with due care and diligence and to the satisfaction of the
Engineer, and shall provide all labor, including the supervision thereof, materials,
Constructional Plant and all other things, whether of a temporary or permanent nature, required
in and for such execution, completion and remedying of defects, as far as the necessity for
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providing the same is specified in or is reasonably to be inferred from the Contract. The
Contractor shall comply with and adhere strictly to the Engineer's instructions and directions
on any matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site
operations and methods of construction, provided that the Contractor shall not be responsible,
except as may be expressly provided in the Contract, for the design or specification of the
Permanent Works or of any Temporary Works prepared by the Engineer.

6.3.Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his
employees and will select for work under this Contract, reliable individuals who will perform
effectively in the implementation of the Contract, respect local customs and conform to a high
standard of moral and ethical conduct.

6.4.Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the
Employer, the Engineer or their authorized representatives in connection with the performance
of his services under this Contract. The Contractor shall refrain from any action which may
adversely affect the Employer and shall fulfill his commitments with fullest regard for the
interest of the Employer.

6.5.0fficials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the
Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The
Contractor agrees that breach of this provision is a breach of an essential term of the Contract.

6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or
has performed services for the Employer or use the name, emblem or official seal of the
Employer or the United Nations or any abbreviation of the name of the Employer or the United
Nations for advertising purposes or any other purposes.

6.7.Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates,
documents and all other data compiled by or received by the Contractor under the Contract
shall be the property of the Employer, shall be treated as confidential and shall be delivered
only to the duly authorized representative of the Employer on completion of the Works; their
contents shall not be made known by the Contractor to any person other than the personnel of
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the Contractor performing services under this Contract without the prior written consent of the
Employer.

7. ASSIGNMENT AND SUBCONTRACTING
7.1.Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer,
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any
of the Contractor's rights, claims or obligations under the Contract.

7.2.Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain
the prior written approval of the Employer for all such subcontractors. The approval of the
Employer shall not relieve the Contractor of any of his obligations under the Contract, and the
terms of any subcontract shall be subject to

and be in conformity with the provisions of the Contract.

7.3.Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work
executed or the goods, materials, Plant or services supplied by such subcontractor for the
Works, any continuing obligation extending for a period exceeding that of the Defects Liability
Period under the Contract, the Contractor

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's
request and cost, the benefit of such obligation for the unexpired duration thereof.

8. DRAWINGS
8.1.Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall
be furnished to the Contractor free of cost. The Contractor shall provide and make at his own
expense any further copies required by him. At the completion of the Works, the Contractor
shall return to the Employer all drawings provided under the Contract.

8.2.0ne copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the
Contractor on the Site and the same shall at all reasonable times be available for inspection
and use by the Engineer and by any other person authorized in writing by the Engineer.

8.3.Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the
Works is likely to be delayed or disrupted unless any further drawing or order, including a
direction, instruction or approval, is issued by the Engineer within a reasonable time. The
notice shall include details of drawing or order required and of why and by when it is required
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and of any delay or disruption likely to be suffered if it is late.
WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original
and two copies. The Engineer shall have full authority to issue new orders, drawings and
instructions to the Contractor, from time to time and as required for the correct execution of
the Works. The Contractor shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account
for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the
Employer, through the Engineer, by means of an annotation in the Work Book made within
three (3) days from the date of the order that the Contractor intends to refuse. Failure by the
Contractor to adhere to this procedure shall result in the order being deemed accepted with no
further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the
Contractor.

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on
signature of the Contract furnish the Employer with a Performance Security issued for the
benefit of the Employer. The amount and character of such security (bond or guarantee) shall
be as indicated in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company
or accredited bank, in the format included in Appendix I to these General Conditions, and must
be valid up to twenty-eight days after issuance by the Engineer of the Certificate of Final
Completion. The Performance Bond or Bank Guarantee shall be returned to the Contractor
within twenty-eight days after the issuance by the Engineer of the Certificate of Final
Completion, provided that the Contractor shall have paid all money owed to the Employer
under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes
insolvent or its right to do business in the country of execution of the Works is terminated, the
Contractor shall within five (5) days thereafter substitute another bond or guarantee and surety,
both of which must be acceptable to the Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings
and to have satisfied himself before submitting his Tender and signing the Contract as to all
matters relative to the nature of the land and subsoil, the form and nature of the Site, details
and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, the
quantities and nature of the work and materials necessary for the completion of the Works, the
means of access to the Site, and the accommodation he may require, and in general to have
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himself obtained all necessary information as to risk contingencies, climatic, hydrological and
natural conditions and other circumstances which may influence or affect his Tender, and no
claims will be entertained in this connection against the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his Tender for the construction of the Works and of the rates and prices,
which rates and prices shall, except in so far as it is otherwise provided in the Contract, cover
all his obligations under the Contract and all matters and things necessary for the proper
execution and completion of the Works.

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for
his consent a detailed Programme of Work showing the order of procedure and the method in
which he proposes to carry out the Works. In preparing his Programme of Work the Contractor
shall pay due regard to the priority required by certain works. Should the Engineer, during the
progress of work, require further modifications to the Programme of Work, the Contractor shall
review the said program. The Contractor shall also whenever required by the Engineer submit
particulars in writing of the Contractor's arrangements for carrying out the Works and of the
Constructional Plant and Temporary Works which the Contractor intends to supply, use or
construct as the case may be. The submission of such program, or any modifications thereto,
or the particulars required by the Engineer, shall not relieve the Contractor of any of his duties
or obligations under the Contract nor shall the incorporation of any modification to the
Programme of Work either at the commencement of the contract or during its course entitle
the Contractor to any additional payments in consequence thereof.

WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if
any, the representative of the Contractor and the Engineer or the Engineer's Representative, in
order to verify that the Works are progressing normally and are executed in accordance with
the Contract.

CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means of
Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are
deemed necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.
CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works
and as long thereafter as the Engineer may consider necessary for the proper fulfililment of the
Contractor's obligations under the Contract. The Contractor or a competent and authorized
agent or representative of the Contractor approved in writing by the Engineer, which approval

56



17.

b)

18.

may at any time be withdrawn, shall be constantly on the site and shall devote his entire time
to the superintendence of the Works. Such authorized agent or representative shall receive on
behalf of the Contractor directions and instructions from the Engineer. If the approval of such
agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2)
hereinafter, or if the removal of such agent or representative shall be requested by the Employer
under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving
notice of such withdrawal remove the agent or representative from the Site, and replace him
by another agent or representative approved by the Engineer. Notwithstanding the provision
of Clause 17(2) hereinafter, the Contractor shall not thereafter employ, in any capacity
whatsoever, a removed agent or representative again on the Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and
such sub-agent foremen and leading hands as are competent to give proper supervision to the
work they are required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely
execution and completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith
from the Works any person employed by the Contractor in or about the execution or completion
of the Works, who in the opinion of the Engineer is misconducting himself, or is incompetent
or negligent in the proper performance of his duties, or whose employment is otherwise
considered reasonably by the Engineer to be undesirable, and such person shall not be again
employed on the Site without the written permission of the Engineer. Any person so removed
from the Works shall be replaced as soon as reasonably possible by a competent substitute
approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site
any agent, representative or other personnel who does not conform to the standards set forth in
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be
considered as termination in part or in whole of this Contract. All costs and additional expenses
resulting from any withdrawal or replacement for whatever reason of any of the Contractor's
personnel shall be at the Contractor's expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation
to original points, lines and levels of reference given by the Engineer in writing and for the
correctness of the position, levels, dimensions and alignment of all parts of the Works and for
the provision of all necessary instruments, appliances and labor in connection therewith. If, at
any time during the progress of the Works, any error shall appear or arise in the position, levels,
dimensions or alignment of any part of the Works, the Contractor, on being required so to do
by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer.
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WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all
lights, guards, fencing and watching when and where necessary or required by the Engineer or
by any duly constituted authority for the protection of the Works and the materials and
equipment utilized therefor or for the safety and convenience of the public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in
the Certificate of Substantial Completion, the Contractor shall take full responsibility for the
care thereof and of all Temporary Works. In the event that any damage or loss should happen
to the Works or to any part thereof or to any Temporary Works from any cause whatsoever
(save and except as shall be due to Force Majeure as defined in Clause 66 of these General
Conditions), the Contractor shall at his own cost repair and make good the same so that, at
completion, the Works shall be in good order and condition and in conformity in every respect
with the requirements of the Contract and the Engineer's instructions. The Contractor shall
also be liable for any damage to the Works occasioned by him in the course of any operations
carried out by him for the purpose of complying with his obligations Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details
of the Works and shall inform the Employer of any mistakes or incorrectness in such design
and details which would affect the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor
shall insure immediately following signature of this Contract, in the joint names of the
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all
loss or damage from whatever cause arising, other than cause of Force majeure as defined in
clause 66 of these General Conditions, and (b) against loss or damage for which the Contractor
is responsible, in such manner that the Employer and the Contractor are covered for the period
stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability Period for
loss or damage arising from a cause occurring prior to the commencement of the Defects
Liability Period and for any loss or damage occasioned by the Contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under Clause
47 hereof:

The Works, together with the materials and Plant for incorporation therein, to their full
replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover
any additional costs of and incidental to the rectification of loss or damage including
professional fees and the cost of demolishing and removing any part of the Works and of
removing debris of whatsoever nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the
replacement value of such equipment and other things;

¢) An insurance to cover the liabilities and warranties of Section 52(4);
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Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall, whenever required,
produce to the Engineer the policy or policies of insurance and the receipts for payment of the
current premiums.

DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold
and save harmless and defend at his own expense the Employer, its officers, agents, employees
and servants from and against all suits, claims, demands, proceedings, and liability of any
nature or kind, including costs and expenses, for injuries or damages to any person or any
property whatsoever which may arise out of or in consequence of acts or omissions of the
Contractor or its agents, employees, servants or subcontractors in the execution of the Contract.
The provision of this Clause shall extend to suits, claims, demands, proceedings and liability
in the nature of workmen's compensation claims and arising out of the use of patented
inventions and devices. Provided always that nothing herein contained shall be deemed to
render the Contractor liable for or in respect of or with respect to:

The permanent use or occupation of land by the Works or any part thereof;

The right of the Employer to construct the Works or any part thereof on, over, under, or through
any land.

Interference whether temporary or permanent with any right of light, airway or water or other
easement or quasi-easement which is the unavoidable result of the construction of the Works
in accordance with the Contract.

Death, injuries or damage to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, done or committed during the validity of
the Contract.

LIABILITY INSURANCE

23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any
death, material or physical damage, loss or injury which may occur to any property, including
that of the Employer or to any person, including any employee of the Employer by or arising
out of the execution of the Works or in the carrying out of the Contract, other than due to the
matters referred to in the proviso to Clause 22 hereof.

23.2.  Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and for at least the amount specified in the
contract. The Contractor shall, whenever required by the Employer or the Engineer, produce
to the Engineer the policy or policies of insurance and the receipts for payment of the current
premiums.
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The insurance policy shall include a provision whereby, in the event of any claim in respect of
which the Contractor would be entitled to receive indemnity under the policy, being brought
or made against the Employer, the insurer shall indemnify the Employer against such claims
and any costs, charges and expenses in respect thereof.

ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workman or other person in
the employment of the Contractor or any sub-Contractor, save and except an accident or injury
resulting from any act or default of the Employer, his agents or servants. The Contractor shall
indemnify, hold and save harmless the Employer against all such damages and compensation,
save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer,
which approval shall not be unreasonably withheld, and shall continue such insurance during
the whole of the time that any persons are employed by him for the Works and shall, when
required, produce to the Engineer such policy of insurance and the receipt for payment of the
current premium. Provided always that, in respect of any persons employed by any
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be
satisfied if the subcontractor shall have insured against the liability in respect of such persons
in such manner that the Employer is indemnified under the policy but the Contractor shall
require such subcontractor to produce to the Engineer when required such policy of insurance
and the receipt for the current premium, and obtain the insertion of a provision to that effect in
its contract with the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect under
the terms of the Contract, the Employer may in any such case effect and keep in force any such
insurance and pay such premium as may be necessary for that purpose and from time to time
deduct the amount so paid by the Employer as aforesaid from any monies due or which may
become due to the Contractor, or recover the same as a debt due from the Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid
by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or
other duly constituted authority in relation to the execution of the Works or of any Temporary
Works and by the Rules and Regulations of all public bodies and companies whose property
or rights are affected or may be affected in any way by the Works or any Temporary Works.
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The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements of any such local or other authority which may be
applicable to the Works and shall keep the Employer indemnified against all penalties and
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the Site of the Works shall as between the
Employer and the Contractor be deemed to be the absolute property of the Employer and the
Contractor shall take reasonable precautions to

prevent his workmen or any other persons from removing or damaging any such article or thing
and shall immediately upon discovery thereof and before removal acquaint the Employer of
such discovery and carry out at the expense of the Employer the Engineer's orders as to the
disposal of the same.

COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all
claims and proceedings for or on account of infringement of any patent rights, design
trademark or name or other protected rights in respect of any Plant, equipment, machine, work
or material used for or in connection with the Works or Temporary Works and from and against
all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect
thereof or in relation thereto, except where such infringement results from compliance with the
design or Specification provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent
and other payments or compensation, if any, for getting stone, sand, gravel, clay or other
materials required for the Works or Temporary Works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any
Temporary Works shall, so far as compliance with the requirements of the Contract permits,
be carried on so as not to interfere unnecessarily or improperly with the public convenience,
or the access to, use and occupation of, public or private roads and footpaths to or of properties
whether in the possession of the Employer or of any other person. The Contractor shall hold
harmless and indemnify the Employer in respect of all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever arising out of or in relation to any such matters in so
far as the Contractor is responsible therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably
arise from the moving of plant and material from and to the Site shall be limited as far as
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b)

31.

32.

33.

34.

reasonably possible and so that no unnecessary damage may be occasioned to such roads and
bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant,
machinery, preconstructed units or parts of units of work, or other thing, over part of a road or
bridge, the moving whereof is likely to damage any such road or bridge unless special
protection or strengthening is carried out, then the Contractor shall before moving the load on
to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and
shall pay for the cost of strengthening any such bridge or altering or improving any such road
to avoid such damage, and the Contractor shall indemnify and keep the Employer indemnified
against all claims for damage to any such road or bridge caused by such movement, including
such claim as may be made directly against the Employer, and shall negotiate and pay all
claims arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable
opportunities for carrying out their work to any other contractors employed by the Employer
and their workmen and to the workmen of the Employer and of any other duly constituted
authorities who may be employed in the execution on or near the Site of any work not included
in the Contract or of any contract which the Employer may enter into in connection with or
ancillary to the Works. If work by other contractors of the Employer as above-mentioned
involves the Contractor in any direct expenses as a result of using his Site facilities, the
Employer shall consider payment to the Contractor of such sum or sums as may be
recommended by the Engineer.

CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus
materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works
no longer required.

CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from
the Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind
and leave the whole of the Site and Works clean and in a workmanlike condition to the
satisfaction of the Engineer.

LABOUR

34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or
otherwise.
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34.2  Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply
of drinking and other water for the use of the Contractor's staff and work people.

34.3  Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not

allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents
or employees.

34.4 Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday,
recognized festivals and religious or other customs.

34.6 Epidemics
In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with
and carry out such regulations, orders, and requirements as may be made by the Government

or the local medical or sanitary authorities for the purpose of dealing with and overcoming the
same.

34.7 Disorderly Conduct, etc.
The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous

or disorderly conduct by or amongst his employees and for the preservation of peace and the
protection of persons and property in the neighborhood of the Works against the same.

34.8 Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by
his Sub-Contractors.

34.9 Legislation applicable to Labour

The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35 RETURNS OF LABOUR, PLANT, ETC.
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The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return
in detail in the form and at such intervals as the Engineer may prescribe showing the
supervisory staff and the numbers of the several classes of labour from time to time employed
by the Contractor on the Site and such information respecting Constructional plant as the
Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING
36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and
in accordance with the Engineer's instructions and shall be subjected from time to time to such
tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at
all or any of such places. The Contractor shall provide such assistance, instruments, machines,
labour and materials as are normally required for examining, measuring and testing any work
and the quality, weight or quantity of any materials used and shall supply samples of materials
before incorporation in the Works for testing as may be selected and required by the Engineer.
All testing equipment and instruments provided by the Contractor shall be used only by the
Engineer or by the Contractor in accordance with the instructions of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works
without prior written approval of the Employer and instruction of the Engineer, provided
always that if the use of such material results or may result in increasing the Contract Price,
the procedure in Clause 48 shall apply.

36.2 Cost of Samples
All samples shall be supplied by the Contractor at his own cost unless the supply thereof is

clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer.
Payment will not be made for samples which do not comply with the Specifications.

36.3 Cost of Tests

The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.

b) Those involving load testing or tests to ensure that the design of the whole of the Works or any
part of the Works is appropriate for the purpose which it was intended to fulfill.

37 ACCESSTO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times,
have access to the Works and to the Site and to all workshops and places where work is being
prepared or whence materials, manufactured articles or machinery are being obtained for the
Works and the Contractor shall afford every facility for and every assistance in or in obtaining
the right to such access.
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39

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the
Contractor shall afford full opportunity for the Engineer to examine and measure any work
which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. The Contractor shall give due notice to the Engineer
whenever any such work or foundations is or are ready or about to be ready for examination
and the Engineer shall without unreasonable delay unless he considers it unnecessary and
advises the Contractor accordingly attend for the purpose of examining and measuring such
work or of examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from time
to time, and the Contractor shall execute at his cost and expense, the following operations:

The removal from the Site within such time or times as may be specified in the order of any
materials which in the opinion of the Engineer are not in accordance with the Contract;

The substitution of proper and suitable materials; and
The removal and proper re-execution (notwithstanding any previous test thereof or interim

payment therefore) of any work which in respect of materials or workmanship is not in the
opinion of the Engineer in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

40

41

In case of default on the part of the Contractor in carrying out an instruction of the Engineer,
the Employer shall be entitled to employ and pay other persons to carry out the same and all
expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall
be recoverable from him by the Employer and may be deducted by the Employer from any
monies due or which may become due to the Contractor.

SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works
or any part thereof for such time or times and in such manner as the Engineer may consider
necessary and shall, during such suspension, properly protect and secure the Works so far as it
is necessary in the opinion of the Engineer. The Employer should be notified and his written
approval should be sought for any suspension of work in excess of three (3) days.

POSSESSION OF SITE

41.1 Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the
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Contractor possession of so much of the Site as may be required to enable the Contractor to
commence and proceed with the construction of the Works in accordance with the Programme
referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of
the Contractor as he shall make to the Engineer by notice in writing, and shall from time to
time as the Works proceed give to the Contractor possession of such further portions of the
Site as may be required to enable the Contractor to proceed with the construction of the Works
with due dispatch in accordance with the said Programme or proposals, as the case may be.

41.2 Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required
by him in connection with access to the Site. The Contractor shall also provide at his own cost
any additional accommodation outside the Site required by him for the purpose of the Works.

41.3 Limits of the Site

42

b)

43

44

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the
Contractor require land beyond the Site, he shall provide it entirely at his own expense and
before taking possession shall supply the Engineer with a copy of the necessary permits.
Access to the Site is available where the Site adjoins a public road but it is not provided unless
shown on the Drawings. When necessary for the safety and convenience of workmen, public
or livestock or for the protection of the Works, the Contractor shall, at his own expense, provide
adequate temporary fencing to the whole or part of the Site. The Contractor shall not disturb,
damage or pull down any hedge, tree or building within the Site without the written consent of
the Engineer.

TIME FOR COMPLETION

Subject to any requirement in the Contract as to completion of any section of the Works before
completion of the whole, the whole of the Works shall be completed, in accordance with the
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.

The completion time includes weekly rest days, official holidays, and days of inclement
weather.

EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as
defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension
of the time for completion of the Works specified in the Contract. The Employer shall, upon
such application, determine the period of any such extension of time; provided that in the case
of alterations or additions in the Works, the application for such an extension must be made
before the alterations or additions in the Works are undertaken by the Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode,
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45

b)

46

manner and speed of execution and completion of the Works are to be of a kind and conducted
in a manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any
part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended
time for completion, the Engineer shall so notify the Contractor in writing and the Contractor
shall thereupon take such steps as the Contractor may think necessary and the Engineer may
approve to expedite progress so as to complete the Works by the prescribed time or extended
time for completion. If the work is not being carried on by day and by night and the Contractor
shall request permission to work by night as well as by day, then, if the Engineer shall grant
such permission, the Contractor shall not be entitled to any additional payment. All work at
night shall be carried out without unreasonable noise and disturbance. The contractor shall
indemnify the Employer from and against any claims or liability for damages on account of
noise or other disturbance created while or in carrying out the work and from and against all
claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such
noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end
of each month signed copies of explanatory Drawings or any other material showing the
progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in
the Contract, or any extended time for completion in accordance with the Contract, then the
Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages,
for the delay between the time prescribed in the Contract or the extended time for completion,
as the case may be, and the date of substantial completion of the Works as stated in the
Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The
said sum shall be payable by the sole fact of the delay without the need for any previous notice
or any legal proceedings, or proof of damage, which shall in all cases be considered as
ascertained. The Employer may, without prejudice to any other method of recovery, deduct the
amount of such liquidated damages from any monies in its hands due or which may become
due to the Contractor. The payment or deduction of such damages shall not relieve the
Contractor from his obligation to complete the Works or from any other of his obligations and
liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a
Certificate of Substantial Completion has been issued for any part or Section of the Works, the
liquidated damages for delay in completion of the remainder of the Works or of that Section
may, for any period of delay after the date stated in such Certificate of Substantial Completion,
and in the absence of alternative provisions in the Contract, be reduced in the proportion which
the value of the part or Section so certified bears to the total value of the whole of the Works
or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of
liquidated damages and shall not affect the limit thereof.

CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1 Substantial Completion of the Works
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When the whole of the Works have been substantially completed and have satisfactorily passed
any test on completion prescribed by the Contract, the Contractor may give a notice to that
effect to the Engineer accompanied by an undertaking to finish any outstanding work during
the Defects Liability Period. Such notice and undertaking shall be in writing and shall be
deemed to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial
Completion in respect of the Works. The Engineer shall, within twenty-one (21) days of the
date of delivery of such notice either issue to the Contractor, with a copy to the Employer, a
Certificate of Substantial Completion stating the date on which, in his opinion, the Works were
substantially completed in accordance with the Contract or give instructions in writing to the
Contractor specifying all the work which, in the Engineer's opinion, requires to be done by the
Contractor before the issuance of such Certificate. The Engineer shall also notify the
Contractor of any defects in the Works affecting substantial completion that may appear after
such instructions and before completion of the work specified therein. The Contractor shall be
entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of
completion, to the satisfaction of the Engineer, of the work so specified and making good any
defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works,
the Contractor shall be deemed to have undertaken to complete with due expedition any
outstanding work during the Defects Liability Period.

46.2 Substantial Completion of Sections or Parts of the Works

b)

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions
as provided therein, the Contractor may request the Engineer to issue, and the Engineer may
issue, a Certificate of Substantial Completion in respect of any Section or part of the Works
which has been substantially completed and has satisfactorily passed any tests on completion
prescribed by the Contract, if:

a separate time for completion is provided in the Contract in respect of such Section or part of
the Works;

such Section or part of the Works has been completed to the satisfaction of the Engineer and
is required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to
complete any outstanding work during the Defects Liability Period.

47 DEFECTS LIABILITY

47.1  Defects Liability Period

The expression "Defects Liability Period” shall mean the period of twelve (12) months,
calculated from the date of completion of the Works stated in the Certificate of Substantial
Completion issued by the Engineer or, in respect of any Section or part of the Works for which
a separate Certificate of Substantial Completion has been issued, from the date of completion
of that Section or part as stated in the relevant Certificate. The expression "the Works" shall,
in respect of the Defects Liability Period, be construed accordingly.

47.2  Completion of Outstanding Work and Remedying of Defects
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During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at
the date of the Certificate of Substantial Completion, and shall execute all such work of repair,
amendment, reconstruction, rectification and making good defects, imperfections, shrinkages
or other faults as may be required of the Contractor in writing by the Engineer during the
Defects Liability Period and within fourteen (14) days after its expiration, as a result of an
inspection made by or on behalf of the Engineer prior to expiration of the Defects Liability
Period.

47.3  Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or
workmanship not in accordance with the Contract, or to neglect or failure on the part of the
Contractor to comply with any obligation expressed or implied, on the Contractor's part under
the Contract.

47.4  Remedy on Contractor’s Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall
be entitled to employ and pay other persons to carry out the same, and all expenses consequent
thereon or incidental thereto shall be recoverable from the Contractor by the Employer, and
may be deducted by the Employer from any monies due or which may become due to the
Contractor.

47.5  Certificate of Final Completion

48

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within
twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of
Final Completion to the Contractor. The Contract shall be deemed to be completed upon
issuance of such Certificate, provided that the provisions of the Contract which remain
unperformed and the Settlement of Disputes provision in the Contract shall remain in force for
as long as is necessary to dispose of any outstanding matters or issues between the Parties.

ALTERATIONS, ADDITIONS AND OMISSIONS
VARIATIONS

The Engineer may within his powers introduce any variations to the form, type or quality of
the Works or any part thereof which he considers necessary and for that purpose or if for any
other reasons it shall, in his opinion be desirable, he shall have power to order the Contractor
to do and the Contractor shall do any of the following:

(a) increase or decrease the quantity of any work under the Contract;
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(b) omit any such work;

(c) change the character or quality or kind of any such work;

(d) change the levels, lines, positions and dimensions of any part of the Works;

(e) execute additional work of any kind necessary for the completion of the Works, and no such

2

49

variation shall in any way vitiate or invalidate the Contract.
Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any
order for any variations which may result in an increase of the Contract Price or in an essential
alteration of the quantity, quality or character of the Works.

Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer.
Variations requiring the written approval of the Employer under paragraph (2) of this Clause
shall be made by the Contractor only upon written order from the Engineer accompanied by a
copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no
order in writing shall be required for any increase or decrease in the quantity of any work where
such increase or decrease is not the result of an order given under this Clause but is the result
of the quantities exceeding or being less than those stated in the Bill of Quantities.

Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the
Contract Price in respect of any variation, addition or omission. In the case of any variation,
addition or omission which may result in an increase of the Contract Price, the Engineer shall
communicate such estimate to the Employer together with his request for the Employer's
written approval of such variation, addition or omission. The value of any variation, addition
or omission shall be calculated on the basis of the unit prices contained in the Bill of Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS

1 Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall,
when brought on the Site, be deemed to be exclusively intended for the construction and
completion of the Works and the Contractor shall not remove the same or any part thereof
(save for the purpose of moving it from one part of the Site to another) without the consent in
writing of the Engineer which shall not be unreasonably withheld.

Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said
Constructional Plant and Temporary Works remaining thereon and any unused materials
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provided by the Contractor.

2 Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional plant,
Temporary Works or Materials save if such loss results from the act or neglect of the Employer,
its employees or agents.

3 Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall
thereupon become the sole property of the Employer, but this provision shall not be construed
as relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work or as waiving the right of
the Employer to require the fulfillment of all of the terms of the Contract.

4 Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with
the Employer and any such equipment and supplies shall be returned to the Employer at the
conclusion of the Contract or when no longer needed by the Contractor. Such equipment when
returned to the Employer, shall be in the same condition as when delivered to the Contractor,
subject to normal wear and tear.

APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer
of the materials or other matters referred to therein nor shall it prevent the rejection of any such
materials at any time by the Engineer.

MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice
to the Contractor or the Contractor's authorized agent or representative who shall forthwith
attend or send a qualified agent to assist the Engineer in making such measurement and shall
furnish all particulars required by either of them. Should the Contractor not attend or neglect
or omit to send such agent, then the measurement made by the Engineer or approved by him
shall be taken to be the correct measurement of the work. The purpose of measuring is to
ascertain the volume of work executed by the Contractor and therefore determine the amount
of the monthly payments.
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LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall
have been signed by the Engineer and delivered to the Employer stating that the Works have
been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his
satisfaction.

The Employer shall not be liable to the Contractor for any matter arising out of or in connection
with the Contract or the execution of the Works unless the Contractor shall have made a claim
in writing in respect thereof before the giving of the Certificate of Final Completion and in
accordance with the Contract.

Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior
to the issuance of the Certificate of Final Completion and which remains unperformed at the
time such Certificate is issued. For the purpose of determining the nature and extent of any
such obligation the Contract shall be deemed to remain in force between the parties hereto.

Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or
any part thereof for a period of ten years after issuance of the Certificate of Final Completion,
provided always that such risks, damage or failure result from acts, defaults and negligence of
the Contractor, his agents, employees or workmen and such contractors.

AUTHORITIES

The Employer shall have the right to enter upon the Site and expel the Contractor therefrom
without thereby voiding the Contract or releasing the Contractor from any of his obligations
or liabilities under the Contract or affecting the rights and powers conferred on the Employer
and the Engineer by the Contract in any of the following cases:

If the Contractor is declared bankrupt or claims bankruptcy or court protection against his
creditors or if the Contractor is a company or member of a company which was dissolved by
legal action;

If the Contractor makes arrangements with his creditors or agrees to carry out the Contract
under an inspection committee of his creditors;

If the Contractor withdraws from the Works or assigns the Contract to others in whole or in
part without the Employer's prior written approval,

If the Contractor fails to commence the Works or shows insufficient progress to the extent
which in the opinion of the Engineer will not enable him to meet the target completion date of
the Works;
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If the Contractor suspends the progress of the Works without due cause for fifteen (15) days
after receiving from the Engineer written notice to proceed;

If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his
obligations and does not remedy the cause of his failure within fifteen (15) days after being
notified to do so in writing;

If the Contractor is not executing the work in accordance with standards of workmanship
specified in the Contract;

If the Contractor gives or promises to give a present or loan or reward to any employee of the
Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to
complete the Works and the Employer or such other contractor may use for such completion
so much of Constructional Plant, Temporary Works and Materials, which have been deemed
to be reserved exclusively for the construction and completion of the Works under the
provision of the Contract as he or they may think proper and the Employer may at any time
sell any of the said Constructional Plant, Temporary Works and unused materials and apply
the proceeds of sale in or towards the satisfaction of any sums due or which may become due
to him from the Contractor under the Contract.

EVALUATION AFTER RE-ENTRY

The Engineer shall as soon as may be practicable after any such entry and expulsion by the
Employer notify the Contractor to attend the necessary evaluation of the Works. In the event
that for any reason the Contractor does not attend such evaluation the Engineer shall undertake
the said evaluation in the absence of the Contractor and shall issue a certificate stating the sum,
if any, due to the Contractor for work done in accordance with the Contract up to the time of
entry and expulsion by the Employer which has been reasonably accumulated to the Contractor
in respect of the Works he has executed in such case in accordance with the Contract. The
Engineer shall indicate the value of the materials whether unused or partially used and the
value of construction equipment and any part of the Temporary Works.

PAYMENT AFTER RE-ENTRY

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to
pay the Contractor any money on account of the Contract until the expiration of the Defects
Liability Period, and thereafter until the costs of completion and making good any defects of
the Works, damages for delay in completion (if any), and all other expenses incurred by the
Employer have been ascertained and their amount certified by the Engineer. The Contractor
shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify
would have been due to him upon due completion by him after deducting the said amount. But
if such amount shall exceed the sum which would have been payable to the Contractor on due
completion by him, then the Contractor shall upon demand pay to the Employer the amount
of such excess. The Employer in such case may recover this amount from any money due to
the Contractor from the Employer without the need to resort to legal procedures.

73



54

55

56

57

58

URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the
Works or any part thereof either during the execution of the Works or during the Defects
Liability Period any remedial or other work or repair shall in the opinion of the Engineer be
urgently necessary for security and the Contractor is unable or unwilling at once to do such
work or repair, the Employer may by his own or other workmen do such work or repair as the
Engineer may consider necessary. If the work or repair so done by the Employer is work which
in the opinion of the Engineer the Contractor was liable to do at his own expense under the
Contract, all costs and charges properly incurred by the Employer in so doing shall on demand
be paid by the Contractor to the Employer or may be deducted by the Employer from any
monies due or which may become due to the Contractor provided always that the Engineer
shall as soon after the occurrence of any such emergency as may be reasonably practicable
notify the Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be
made in respect of fluctuations of market, prices of labour, materials, plant or equipment,
neither due to fluctuation in interest rates nor devaluation or any other matters affecting the
Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of
income including value added tax, all in accordance with and subject to the provisions of the
income tax laws and regulations in force and all amendments thereto. It is the Contractor's
responsibility to make all the necessary inquiries in this respect and he shall be deemed to have
satisfied himself regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer
who shall require that the Contractor has complied in full with the regulations in force
regarding the use of explosives. However, the Contractor, before applying to obtain these
explosives, has to provide well arranged storage facilities. The Engineer's approval or refusal
to permit the use of explosives shall not constitute ground for claims by the Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He
shall place all necessary orders as soon as possible after the signing of the Contract. These
orders and their acceptance shall be produced to the Engineer on request. The Contractor shall
also be responsible for ensuring that all sub-contractors adhere to such programs as are agreed
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and are needed to ensure completion of the Works within the period for completion. Should
any sub-contracted works be delayed, the Contractor shall initiate the necessary action to speed
up such completion. This shall not prejudice the Employer's right to exercise his remedies for
delay in accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for
movement of plant and materials and clear same away at completion and make good all works
damaged or disturbed. The Contractor shall submit drawings and full particulars of all
Temporary Works to the Engineer before commencing same. The Engineer may require
modifications to be made if he considers them to be insufficient and the Contractor shall give
effect to such modifications but shall not be relieved of his responsibilities. The Contractor
shall provide and maintain weather-proof sheds for storage of material pertinent to the Works
both for his own use and for the use of the Employer and clear same away at the completion
of the Works. The Contractor shall divert as required, at his own cost and subject to the
approval of the Engineer, all public utilities encountered during the progress of the Works,
except those specially indicated on the drawings as being included in the Contract. Where
diversions of services are not required in connection with the Works, the Contractor shall
uphold, maintain and keep the same in working order in existing locations. The Contractor
shall make good, at his own expense, all damage to telephone, telegraph and electric cable or
wires, sewers, water or other pipes and other services, except where the Public Authority or
Private Party owning or responsible for the same elects to make good the damage. The costs
incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on
demand.

PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used
in any form of advertising whatsoever without the prior approval in writing from the Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the
amount of any loss resulting from such cancellation, if the Contractor has offered or given any
person any gift or consideration of any kind as an inducement or reward for doing or intending
to do any action in relation to the obtaining or the execution of the Contract or any other
contract with the Employer or for showing or intending to show favour or disfavour to any
person in relation to the Contract or any other contract with the Employer, if the like acts shall
have been done by any persons employed by him or acting on his behalf whether with or
without the knowledge of the Contractor in relation to this or any other Contract with the
Employer.

DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a
certain day and that day or that period fall on a day of rest or recognized holiday, the Contract
shall have effect as if the act were to be done or the period to expire upon the working day
following such day.

NOTICES
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Unless otherwise expressly specified, any notice, consent, approval, certificate or
determination by any person for which provision is made in the Contract Documents shall be
in writing. Any such notice, consent, approval, certificate or determination to be given or made
by the Employer, the Contractor or the Engineer shall not be

unreasonably withheld or delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the
Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the
Contractor's principal place of business specified in the Contract or such other address as the
Contractor shall nominate in writing for that purpose, or by

delivering the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post,
cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering
the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post,

cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering
the same at the said address against an authorized signature certifying the receipt.

76



64 LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor
in all written communications to the Employer or the Engineer with respect to the services to
be rendered and with respect to all documents procured or prepared by the Contractor
pertaining to the Works. The metric system of weights and measures shall be used in all
instances.

65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the
work performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records
or information, oral or written, which the UNDP may reasonably request in respect of the
Works or the Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records
or information upon reasonable notice.

66 FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion,
revolution, insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to the
Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part,
to perform its obligations and meet its responsibilities under this Contract. Subject to
acceptance by the UNDP of the existence of such force majeure, which acceptance shall not
be unreasonably withheld, the following provisions shall apply:

(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended
to the extent of his inability to perform them and for as long as such inability continues. During
such suspension and in respect of work suspended, the Contractor shall be reimbursed by the
UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem of
the Contractor's permanent personnel rendered idle by such suspension;

(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of
the force majeure submit a statement to the UNDP of estimated costs referred to in sub-
paragraph (a) above during the period of suspension followed by a complete statement of actual
expenditures within thirty (30) days after the end of the

(c) suspension;

(d) The term of this Contract shall be extended for a period equal to the period of suspension taking

however into account any special condition which may cause the additional time for
completion of the Works to be different from the period of suspension;

77



(e) Ifthe Contractor is rendered permanently unable, wholly or in part, by reason of force majeure,

()

67

to perform his obligations and meet his responsibilities under the Contract, the UNDP shall
have the right to terminate the Contract on the same terms and conditions as provided for in
Clause 68 of these General Conditions, except that the period of notice shall be seven (7) days
instead of fourteen (14) days, and

For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor
permanently unable to perform in case of any suspension period of more than ninety (90) days.

SUSPENSION BY THE UNDP
The UNDP may by written notice to the Contractor suspend for a specified period, in whole or

in part, payments to the Contractor and/or the Contractor's obligation to continue to perform
the Works under this Contract, if in the UNDP' sole discretion:

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of

the Works or the accomplishment of the purpose thereof, or

(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions
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of this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance with
this Contract prior to the commencement of the period of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of
suspension, taking into account any special conditions which may cause the additional time for
completion of the Works to be different from the period of suspension.

TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this
Contract for cause or convenience in the interest of the UNDP upon not less than fourteen (14)
days written notice to the Contractor.

Upon termination of this Contract:

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a

prompt and orderly manner and to reduce losses and to keep further expenditures to a
minimum, and

(b) The Contractor shall be entitled (unless such termination has been occasioned by the
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Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily
completed and for the materials and equipment properly delivered to the Site as of the date of
termination for incorporation to the Works, plus substantiated costs resulting from
commitments entered into prior to the date of termination as well as any reasonable
substantiated direct costs incurred by the Contractor as a result of the termination, but shall not
be entitled to receive any other or further payment or damages.

TERMINATION BY THE CONTRACTOR
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In the case of any alleged breach by the UNDP of the Contract or in any other situation which
the Contractor reasonably considers to entitle him to terminate his performance of the Contract,
the Contractor shall promptly give written notice to the UNDP detailing the nature and the
circumstances of the breach or other situation. Upon acknowledgement in writing by the
UNDP of the existence of such breach and the UNDP" inability to remedy it, or upon failure of
the UNDP to respond to such notice within twenty (20) days of receipt thereof, the Contractor
shall be entitled to terminate this Contract by giving 30 days written notice thereof. In the
event of disagreement between the Parties as to the existence of such breach or other situation
referred to above, the matter shall be resolved in accordance with Clause 71 of these General
Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of
Clause 68 hereof shall apply.

70 RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of
any other rights or remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or
omission on the part of the Government.

71 SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract
or any breach thereof, the following procedure for resolution of such claim, controversy or dispute
shall apply.

NOTIFICATION
The aggrieved party shall immediately notify the other party in writing of the nature of the alleged
claim, controversy or dispute, not later than seven (7) days from awareness of the existence thereof.

CONSULTATION

On receipt of the notification provided above, the representatives of the Parties shall start
consultations with a view to reaching an amicable resolution of the claim, controversy or dispute
without causing interruption of the Works.

CONCILIATION

Where the representatives of the Parties are unable to reach such an amicable settlement, either
party may request the submission of the matter to conciliation in accordance with the UNCITRAL
Rules of Conciliation then obtaining.

ARBITRATION

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3
above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then
obtaining. The Parties shall be bound by the arbitration award rendered in accordance with such
arbitration as the final adjudication of any such controversy or claim.
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PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and
immunities of the United Nations of which the UNDP is an integral part.

SECURITY

The Contractor shall:

(a) putin place an appropriate security plan and maintain the security plan, taking into account
the security situation in the country where the services are being provided;

(b) assume all risks and liabilities related to the Contractor’s security, and the full
implementation of the security plan.

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications
to the plan when necessary. Failure to maintain and implement an appropriate security plan as
required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing,
the Contractor shall remain solely responsible for the security of its personnel and for UNDP’s
property in its custody as set forth in paragraph 4.1 above.

74 AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether
internal or external, of UNDP or the authorized agents of the UNDP at any time during the
term of the Contract and for a period of three (3) years following the expiration or prior
termination of the Contract. The UNDP shall be entitled to a refund from the Contractor for
any amounts shown by such audits to have been paid by the UNDP other than in accordance
with the terms and conditions of the Contract. Should the audit determine that any funds paid
by UNDP have not been used as per contract clauses, the company shall reimburse such
funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right
to seek recovery and/or to take any other action as it deems necessary.

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct
investigations relating to any aspect of the Contract, the obligations performed under the
Contract, and the operations of the Contractor generally. The right of UNDP to conduct an
investigation and the Contractor’s obligation to comply with such an investigation shall not
lapse upon expiration or prior termination of the Contract. The Contractor shall provide its
full and timely cooperation with any such inspections, post-payment audits or investigations.
Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to
make available its personnel

and any documentation for such purposes and to grant to UNDP access to the Contractor’s
premises. The Contractor shall require its agents, including, but not limited to, the
Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with any
inspections, post-payment audits or investigations carried out by UNDP hereunder.

75 ANTI-TERRORISM

80



The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP
funds received under this Contract are used to provide support to individuals or entities
associated with terrorism and that the recipients of any amounts provided by UNDP
hereunder do not appear on the list maintained by the Security Council Committee
established pursuant to resolution 1267 (1999). The list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be
included in all sub-contracts or sub-agreements entered into under this Contract.
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Section 12 — Drawing
To be attached separately
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