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Section 1. Letter of Invitation

Beirut, Lebanon
May 8, 2017

Construction of Concrete Irrigation Canals and Networks in Qab Elias, Bekaa, Lebanon
Reference: LEB/CO ITB/67/17

Dear Mr. /Ms.:

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this
Invitation to Bid (ITB) for the above-referenced subject.

This ITB includes the following documents:

Section 1 — This Letter of Invitation

Section 2 — Instructions to Bidders (including Data Sheet)

Section 3 — Scope of Works

Section 4 — Bid Submission Form

Section 5 — Documents Establishing the Eligibility and Qualifications of the Bidder
Section 6 — Technical Bid Form

Section 7 — Price Schedule Form

Section 8 — Form for Bid Security

Section 9 — Form for Performance Security

Section 10 —General Terms and Conditions

Your offer, comprising of a Technical Bid and Price Schedule, together in a sealed envelope, should
be submitted in accordance with Section 2.

You are kindly requested to submit an acknowledgment letter to UNDP to the following address:

United Nations Development Programme
Arab African International Bank Building, Riad El Solh Street
Nejmeh, Beirut 2011 5211, Lebanon
Email Address: procurement.lb@undp.org
Attention: Procurement Unit, UNDP Lebanon

The letter should be received by UNDP no later than 12 May 2017. The same letter should advise
whether your company intends to submit a Bid. If that is not the case, UNDP would appreciate your
indicating the reason, for our records. Your email indicated in the acknowledgment letter will be used for
follow up communication, i.e. bid bulletins etc.

If you have received this ITB through a direct invitation by UNDP, transferring this invitation to another



firm requires notifying UNDP accordingly.
Should you require any clarification, kindly communicate with the contact person identified in the

attached Data Sheet as the focal point for queries on this ITB.

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP
procurement opportunities.

Yours sincerely,

Andreas Lehnert

UNDP Procurement Specialist

May 08, 2017



Section 2: Instruction to Bidders

Definitions

a)

b)

c)

d)

f)

g)

h)

j)

k)

“Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form,
Technical Bid and Price Schedule and all other documentation attached thereto as required by the
ITB.

“Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods
and provision of related services requested by UNDP.

“Contract” refers to the legal instrument that will be signed by and between the UNDP and the
successful Bidder, all the attached documents thereto, including the General Terms and Conditions
(GTC) and the Appendices.

“Country” refers to the country indicated in the Data Sheet.

“Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the
tendering process that are specific for the requirements of the ITB.

“Day” refers to calendar day.

“Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or
merchandise that UNDP requires under this ITB.

“Government” refers to the Government of the country where the goods and related services
provided/rendered specified under the Contract will be delivered or undertaken.

“Instructions to Bidders” refers to the complete set of documents which provides Bidders with all
information needed and procedures to be followed in the course of preparing their Bid

“ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for
purposes of selecting the best supplier or service provider to fulfil the requirement indicated in
the Schedule of Requirements and Technical Specifications.

“LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders.

“Material Deviation” refers to any contents or characteristics of the bid that is significantly
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror;
and (iii) adversely impacts the fairness and principles of the procurement process, such as those
that compromise the competitive position of other offerors.



m)

n)

o)

“Schedule of Requirements and Technical Specifications” refers to the document included in this
ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services,
activities, tasks to be performed, and other information pertinent to UNDP’s receipt and
acceptance of the goods.

“Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of
the goods required by UNDP under the ITB.

“Supplemental Information to the ITB” refers to a written communication issued by UNDP to
prospective Bidders containing clarifications, responses to queries received from prospective
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the
deadline for the submission of Bid.

GENERAL

UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly adhere
to all the requirements of this ITB. No changes, substitutions or other alterations to the rules and
provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in
writing by UNDP in the form of Supplemental Information to the ITB.

Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations
stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood
and agreed to all the instructions in this ITB.

Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the
acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as
a result of this ITB.

UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption,
collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in
UNDP activities. (See

http://www.undp.org/about/transparencydocs/UNDP_Anti Fraud Policy English FINAL june
2011.pdf and
http://www.undp.org/content/undp/en/home/operations/procurement/procurement _protest/
for full description of the policies)

In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional,
objective and impartial manner, and they must at all times hold UNDP’s interests paramount.
Bidders must strictly avoid conflicts with other assignments or their own interests, and act without
consideration for future work. All Bidders found to have a conflict of interest shall be disqualified.
Without limitation on the generality of the above, Bidders, and any of their affiliates, shall be
considered to have a conflict of interest with one or more parties in this solicitation process, if
they:


http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have
been engaged UNDP to provide services for the preparation of the design, Schedule of
Requirements and Technical Specifications, cost analysis/estimation, and other
documents to be used for the procurement of the goods and related services in this
selection process;
5.2 Were involved in the preparation and/or design of the programme/project related to
the goods and related services requested under this ITB; or
5.3 Are found to be in conflict for any other reason, as may be established by, or at the
discretion of, UNDP.

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest,
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not
such conflict exists.

6. Similarly, the following must be disclosed in the Bid:

6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key
personnel who are family of UNDP staff involved in the procurement functions and/or the
Government of the country or any Implementing Partner receiving the goods and related
services under this ITB; and

6.2 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair
competition practices.

Failure of such disclosure may result in the rejection of the Bid.

7. The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to
UNDP’s further evaluation and review of various factors such as being registered as an
independent entity, the extent of Government ownership/share, receipt of subsidies, mandate,
access to information in relation to this ITB, and others that may lead to undue advantage against
other Bidders, and the eventual rejection of the Bid.

8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link:
http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf

B. CONTENTS OF BID
9. Sections of Bid
Bidders are required to complete, sign and submit the following documents:

9.1 Bid Submission Cover Letter Form (see ITB Section 4);

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5);
9.3 Technical Bid (see prescribed form in ITB Section 6);

9.4 Price Schedule (see prescribed form in ITB Section 7);

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form


http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf

10.

11.

in ITB Section 8);
9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data
Sheet)

Clarification of Bid

10.1

10.2

Bidders may request clarification of any of the ITB documents no later than the number
of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any
request for clarification must be sent in writing via courier or through electronic means
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing,
transmitted by electronic means and will transmit copies of the response (including an
explanation of the query but without identifying the source of inquiry) to all Bidders who
have provided confirmation of their intention to submit a Bid.

UNDP shall endeavor to provide such responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part of UNDP
to extend the submission date of the Bid, unless UNDP deems that such an extension is
justified and necessary.

Amendment of Bid

111

11.2

At any time prior to the deadline for submission of Bid, UNDP may for any reason, such
as in response to a clarification requested by a Bidder, modify the ITB in the form of a
Supplemental Information to the ITB. All prospective Bidders will be notified in writing of
all changes/amendments and additional instructions through Supplemental Information
to the ITB and through the method specified in the Data Sheet (DS No. 18).

In order to afford prospective Bidders reasonable time to consider the amendments in
preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of
Bid, if the nature of the amendment to the ITB justifies such an extension.

C. PREPARATION OF BID

12. Cost

13.

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid,
regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the procurement process.

Language

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall
be written in the language (s) specified in the Data Sheet (DS No. 4). Any printed literature
furnished by the Bidder written in a language other than the language indicated in the Data Sheet,
must be accompanied by a translation in the preferred language indicated in the Data Sheet. For
purposes of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning,



the version translated into the preferred language shall govern. Upon conclusion of a contract,
the language of the contract shall govern the relationship between the contractor and UNDP.

14. Bid Submission Form

The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this
ITB.

15. Technical Bid Format and Content

Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid
as follows:

15.1 Expertise of Firm/Organization — this section should provide details regarding management
structure of the organization, organizational capability/resources, and experience of
organization/firm, the list of projects/contracts (both completed and on-going, both
domestic and international) which are related or similar in nature to the requirements of
the ITB, manufacturing capacity of plant if Bidder is a manufacturer, authorization from the
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability
and adequacy of resources to complete the delivery of goods and provision of related
services required by the ITB (see ITB Clause 18 and DS No. 26 for further details). The same
shall apply to any other entity participating in the ITB as a Joint Venture or Consortium.

15.2 Technical Specifications and Implementation Plan — this section should demonstrate the
Bidder’s response to the Schedule of Requirements and Technical Specifications by
identifying the specific components proposed; how each of the requirements shall be met
point by point; providing a detailed specification and description of the goods required,
plans and drawings where needed; the essential performance characteristics, identifying
the works/portions of the work that will be subcontracted; a list of the major
subcontractors, and demonstrating how the bid meets or exceeds the requirements, while
ensuring appropriateness of the bid to the local conditions and the rest of the project
operating environment during the entire life of the goods provided. Details of technical bid
must be laid out and supported by an Implementation Timetable, including Transportation
and Delivery Schedule where needed, that is within the duration of the contract as specified
in the Data Sheet (DS noS. 29 and 30).

Bidders must be fully aware that the goods and related services that UNDP require may be
transferred, immediately or eventually, by UNDP to the Government partners, or to an
entity nominated by the latter, in accordance with UNDP’s policies and procedures. All
bidders are therefore required to submit the following in their bids :

a) A statement of whether any import or export licences are required in respect of the
goods to be purchased or services to be rendered, including any restrictions in the
country of origin, use or dual use nature of the goods or services, including any
disposition to end users;

b) Confirmation that the Bidder has obtained license of this nature in the past, and have



an expectation of obtaining all the necessary licenses, should their bid be rendered
the most responsive; and

¢) Complete documentation, information and declaration of any goods classified or may
be classified as “Dangerous Goods”.

15.3 Management Structure and Key Personnel — This section should include the comprehensive
curriculum vitae (CVs) of key personnel that will be assigned to support the implementation
of the technical bid, clearly defining their roles and responsibilities. CVs should establish
competence and demonstrate qualifications in areas relevant to the requirements of this
ITB.

In complying with this section, the Bidder assures and confirms to UNDP that the personnel
being nominated are available to fulfil the demands of the Contract during its stated full
term. If any of the key personnel later becomes unavailable, except for unavoidable reasons
such as death or medical incapacity, among other possibilities, UNDP reserves the right to
render the Bid non-responsive. Any deliberate substitution of personnel arising from
unavoidable reasons, including delay in the implementation of the project of programme
through no fault of the Bidder, shall be made only with UNDP’s acceptance of the
justification for substitution, and UNDP’s approval of the qualification of the replacement
who shall be either of equal or superior credentials as the one being replaced.

15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be
included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and
reject the Bid, in the event of any or any combination of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the
Data Sheet (DS no. 11), or;

b) If the Bid Security amount is found to be less than what is required by UNDP as
indicated in the Data Sheet (DS no. 9), or;

¢) Inthe case the successful Bidder fails:

i to sign the Contract after UNDP has awarded it;
ii.  tocomply with UNDP’s variation of requirement, as per ITB Clause 35; or
iii. to furnish Performance Security, insurances, or other documents that UNDP
may require as a condition to rendering effective the contract that may be
awarded to the Bidder.

16. Price Schedule

The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all
major cost components associated with the goods and related services, and the detailed
breakdown of such costs. All goods and services described in the Technical Bid must be priced
separately on a one-to-one correspondence. Any output and activities described in the Technical
Bid but not priced in the Price Schedule, shall be assumed to be included in the prices of the items
or activities, as well as in the final total price of the bid.



17. Currencies

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However, where
Bids are quoted in different currencies, for the purposes of comparison of all Bid:

17.1

17.2

UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in
accordance with the prevailing UN operational rate of exchange on the last day of
submission of Bid; and

In the event that the Bid found to be the most responsive to the ITB requirement is quoted
in another currency different from the preferred currency as per Data Sheet (DS no. 15),
then UNDP shall reserve the right to award the contract in the currency of UNDP’s
preference, using the conversion method specified above.

18. Documents Establishing the Eligibility and Qualifications of the Bidder

18.1

18.2

The Bidder shall furnish documentary evidence of its status as an eligible and qualified
vendor, using the forms provided under Section 5, Bidder Information Forms. In order to
award a contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions.
These include, but are not limited to the following:

a) That, in the case of a Bidder offering to supply goods under the Contract which the
Bidder did not manufacture or otherwise produce, the Bidder has been duly authorized
by the goods’ manufacturer or producer to supply the goods in the country of final
destination;

b) That the Bidder has the financial, technical, and production capability necessary to
perform the Contract; and

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the
UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.

Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found
to have any of the following:

a) they have at least one controlling partner, director or shareholder in common; or

b) any one of them receive or have received any direct or indirect subsidy from the
other/s; or

c) they have the same legal representative for purposes of this ITB; or

d) they have arelationship with each other, directly or through common third parties, that
puts them in a position to have access to information about, or influence on the Bid of,
another Bidder regarding this ITB process;

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits
another Bid under its name as lead Bidder; or

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid
received for this ITB process. This condition does not apply to subcontractors being
included in more than one Bid.

19. Joint Venture, Consortium or Association



20.

21.

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium
or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they
have designated one party to act as a lead entity, duly vested with authority to legally bind the
members of the joint venture jointly and severally, and this shall be duly evidenced by a duly
notarized Agreement among the legal entities, which shall be submitted along with the Bid; and
(i) if they are awarded the contract, the contract shall be entered into, by and between UNDP
and the designated lead entity, who shall be acting for and on behalf of all entities that comprise
the joint venture.

After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture
shall not be altered without the prior written consent of UNDP. Furthermore, neither the lead
entity nor the member entities of the joint venture can:

a) Submit another Bid, either in its own capacity; nor
b) As alead entity or a member entity for another joint venture submitting another Bid.

The description of the organization of the joint venture/consortium/association must clearly
define the expected role of each of the entity in the joint venture in delivering the requirements
of the ITB, both in the bid and in the Joint Venture Agreement. All entities that comprise the joint
venture shall be subject to the eligibility and qualification assessment by UNDP.

Where a joint venture is presenting its track record and experience in a similar undertaking as
those required in the ITB, it should present such information in the following manner:

a) Those that were undertaken together by the joint venture; and
b) Those that were undertaken by the individual entities of the joint venture expected to be
involved in the performance of the services defined in the ITB.

Previous contracts completed by individual experts working privately but who are permanently
or were temporarily associated with any of the member firms cannot be claimed as the experience
of the joint venture or those of its members, but should only be claimed by the individual experts
themselves in their presentation of their individual credentials.

If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best
value for money, UNDP shall award the contract to the joint venture, in the name of its designated
lead entity, who shall sign the contract for and on behalf of all the member entities.

Alternative Bid

Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be
considered. Where the conditions for its acceptance are met, or justifications are clearly
established, UNDP reserves the right to award a contract based on an alternative bid.

Validity Period
21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on

the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid for a
shorter period shall be immediately rejected by UNDP and rendered non-responsive.



21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may
request Bidders to extend the period of validity of their Bid. The request and the responses
shall be made in writing, and shall be considered integral to the Bid.

22. Bidder’s Conference

When appropriate, a Bidder’s conference will be conducted at the date, time and location
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance,
however, shall not result in disqualification of an interested Bidder. Minutes of the Bidder’s
conference will be either posted on the UNDP website, or disseminated to the individual firms
who have registered or expressed interest with the contract, whether or not they attended the
conference. No verbal statement made during the conference shall modify the terms and
conditions of the ITB unless such statement is specifically written in the Minutes of the
Conference, or issued/posted as an amendment in the form of a Supplemental Information to the
ITB.

D. SUBMISSION AND OPENING OF BID

23. Submission

23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together
in one and the same envelope, delivered either personally, by courier, or by electronic
method of transmission. If submission will not be done by electronic means, the Technical
Bid and Price Schedule must be sealed together in an envelope whose external side must :

a) Bear the name of the Bidder;

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and

c) Bear a warning not to open before the time and date for Bid opening as specified in
the Data Sheet (DS no. 24).

If the envelope is not sealed nor labeled as required, the Bidder shall assume the
responsibility for the misplacement or premature opening of Bid due to improper sealing
and labeling by the Bidder.

23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and
23). When the Bid is expected to be in transit for more than 24 hours, the Bidder must
ensure that sufficient lead time has been provided in order to comply with UNDP’s deadline
for submission. UNDP shall indicate for its record that the official date and time of receiving
the Bid is the actual date and time when the said Bid has physically arrived at the UNDP
premises indicated in the Data Sheet (DS no. 20).

23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the
Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and
the others as “Copy of Bid”. The two envelopes, consisting of original and copies, shall then
be sealed in an outer envelope. The number of copies required shall be as specified in the
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Data Sheet (DS no. 19). In the event of any discrepancy between the contents of the
“Original Bid” and the “Copy of Bid”, the contents of the original shall govern. The original
version of the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to
commit the Bidder on every page. The authorization shall be communicated through a
document evidencing such authorization issued by the highest official of the firm, or a
Power of Attorney, accompanying the Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that
the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto
as Section 10.

24. Deadline for Submission of Bid and Late Bids

Bid must be received by UNDP at the address and no later than the date and time specified in the
Data Sheet (DS no. 20 and 21).

UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and
returned unopened to the Bidder.

25. Withdrawal, Substitution, and Modification of Bid

25.1

25.2

25.3

254

Bidders are expected to have sole responsibility for taking steps to carefully examine in
detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that
material deficiencies in providing information requested by UNDP, or lack clarity in the
description of goods and related services to be provided, may result in the rejection of
the Bid. The Bidder shall assume any responsibility regarding erroneous interpretations
or conclusions made by the Bidder in the course of understanding the ITB out of the set
of information furnished by UNDP.

A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending
a written notice in accordance with ITB Clause 23, duly signed by an authorized
representative, and shall include a copy of the authorization (or a Power of Attorney). The
corresponding substitution or modification of the Bid must accompany the respective
written notice. All notices must be received by UNDP prior to the deadline for submission
and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not
require copies). The respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” or MODIFICATION”.

Bid requested to be withdrawn shall be returned unopened to the Bidders.
No Bid may be withdrawn, substituted, or modified in the interval between the deadline

for submission of Bid and the expiration of the period of Bid validity specified by the
Bidder on the Bid Submission Form or any extension thereof.

26. Bid Opening



UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two
(2) members. If electronic submission is permitted, any specific electronic Bid opening
procedures shall be as specified in the Data Sheet (DS no. 23).

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the
number of folders/files and all other such other details as UNDP may consider appropriate, will
be announced at the opening. No Bid shall be rejected at the opening stage, except for late
submission, for which the Bid shall be returned unopened to the Bidder.

27. Confidentiality

Information relating to the examination, evaluation, and comparison of Bid, and the
recommendation of contract award, shall not be disclosed to Bidders or any other persons not
officially concerned with such process, even after publication of the contract award.

Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the
Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid.

In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a
debriefing. The purpose of the debriefing is discussing the strengths and weaknesses of the
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The
content of other bid and how they compare to the Bidder’s submission shall not be discussed.

E. EVALUATION OF BID
28. Preliminary Examination of Bid

UNDP shall examine the Bid to determine whether they are complete with respect to minimum
documentary requirements, whether the documents have been properly signed, whether or not
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are
generally in order, among other indicators that may be used at this stage. UNDP may reject any
Bid at this stage.

29. Evaluation of Bid

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General
Terms and Conditions and Special Conditions have been accepted by the Bidder without any
deviation or reservation.

29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to
the Schedule of Requirements and Technical Specifications and other documentation
provided, applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no
changes may be made by UNDP in the criteria after all Bids have been received.

29.3 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to



30.

31.

32.

its satisfaction the validity of the information provided by the Bidder. Such post-qualification
shall be fully documented and, among those that may be listed in the Data Sheet (DS No.33),
may include, but need not be limited to, all or any combination of the following :

a) Verification of accuracy, correctness and authenticity of the information provided by the
bidder on the legal, technical and financial documents submitted;

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based
on what has so far been found by the evaluation team;

c) Inquiry and reference checking with Government entities with jurisdiction on the bidder,
or any other entity that may have done business with the bidder;

d) Inquiry and reference checking with other previous clients on the quality of performance
on on-going or previous contracts completed;

e) Physical inspection of the bidder’s plant, factory, branches or other places where business
transpires, with or without notice to the bidder;

f) Testing and sampling of completed goods similar to the requirements of UNDP, where
available; and

g) Other meansthat UNDP may deem appropriate, at any stage within the selection process,
prior to awarding the contract.

Clarification of Bid

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask
any Bidder to clarify its Bid.

UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding
the written communication, no change in the prices or substance of the Bid shall be sought,
offered, or permitted, except to provide clarification, and confirm the correction of any arithmetic

errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to
a request by UNDP, shall not be considered during the review and evaluation of the Bid.

Responsiveness of Bid
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.

A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications
of the ITB without material deviation, reservation, or omission.

If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be
made responsive by the Bidder by correction of the material deviation, reservation, or omission.

Nonconformities, Reparable Errors and Omissions

32.1 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or
omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation.



32.2 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the
necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Bid related to documentation requirements.
Such omission shall not be related to any aspect of the price of the Bid. Failure of the Bidder
to comply with the request may result in the rejection of its Bid.

32.3Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as
follows:

a) if there is a discrepancy between the unit price and the line item total that is
obtained by multiplying the unit price by the quantity, the unit price shall prevail
and the line item total shall be corrected, unless in the opinion of UNDP there is an
obvious misplacement of the decimal point in the unit price, in which case the line
item total as quoted shall govern and the unit price shall be corrected;
b) if thereis an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and
c) ifthereis a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to the above.

32.41f the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected.

F. AWARD OF CONTRACT

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid

33.1

33.2

UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-
responsive, and to reject all Bids at any time prior to award of contract, without incurring
any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s
action. Furthermore, UNDP is not obligated to award the contract to the lowest price
offer.

UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are
found to appear in the UN’s Consolidated List of Individuals and Entities with Association
to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN
Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such
lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See
http://www.undp.org/content/undp/en/home/operations/procurement/procurement

protest/

34. Award Criteria

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and
eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements
and Technical Specification, and has offered the lowest price (See DS No. 32).


http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/

35.

36.

37.

38.

39.

Right to Vary Requirements at the Time of Award

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or
related services, by up to a maximum twenty five per cent (25%) of the total offer, without any
change in the unit price or other terms and conditions.

Contract Signature

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign
and date the Contract and return it to UNDP.

Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of the
Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with the
second highest rated Bid, or call for new Bid.

Performance Security

A performance security, if required, shall be provided in the amount and form provided in Section
9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a Performance
Security will be required, the submission of the said document, and the confirmation of its
acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by
and between the successful Bidder and UNDP.

Bank Guarantee for Advanced Payment

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced
payment(s) on contracts (i.e., payments without having received any outputs). In the event that
the Bidder requires an advanced payment upon contract signature, and if such request is duly
accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed
the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same
amount as the advanced payment. A bank guarantee for advanced payment shall be furnished in
the form provided.

Vendor Protest

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms
not awarded a purchase order or contract through a competitive procurement process. In the
event that a Bidder believes that it was not treated fairly, the following link provides further
details regarding UNDP vendor protest procedures:
http://www.undp.org/procurement/protest.shtml


http://www.undp.org/procurement/protest.shtml

Instructions to Bidders

DATA SHEET

The following data for the supply of goods and related services shall complement / supplement the
provisions in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and
the Data Sheet, the provisions in the Data Sheet shall prevail.

DS | Cross Ref. to Data
No. | Instructions Specific Instructions / Requirements
1 Project Title: Support to Host Communities in the WASH Sector
2 Title of Goods/Services/Work Construction of Irrigation Concrete Canals and
Required: Networks in Qab Elias, Bekaa, Lebanon
3 Country: Lebanon
4 C.13 i
Language of the Bid: b English
5 C.20 Conditions for Submitting Bid Not Allowed
for Parts or sub-parts of the
Total Requirements
6 C.20 Cond|t|o.ns fo.r Submitting Shall not be considered
Alternative Bid
7 C.22 Site Visit: A site visit is scheduled to the site of work in Qab
Elias; bidders are kindly requested to contact the
project engineer, Mr. Mahmoud Taleb at
mahmoud.taleb@undp.org, or by phone on: +961 3
471722 to confirm date and time by Monday 15
May 2017.
Attending the site visit is encouraged however
should bidders not be able to attend the UNDP
scheduled site visit, they are highly encouraged to
undertake a site visit to the locality on their own.



mailto:ranim.baddour@undp.org

8 c.211 Period of Bid Validity 120 days
commencing on the submission
date
9 B.9.5 Bid Security Required
C.15.4 b) Amount: USD 9,500.00
Form: See Enclosed Section 8 — Form for Bid
Security
10 B.9.5 Acceptable forms of Bid Security Not Required
11 B.9.5 Validity of Bid Security 150 days from the last day of Bid submission.
C.15.4a)
Bid Security of unsuccessful Bidders shall be
returned.
12 Advanced Payment upon signing Not allowed
of contract
13 Liqguidated Damages Will be imposed under the following conditions:
Percentage of contract’s price per week of delay:
1%
Max. no. of days of delay: Four (4) weeks
Next course of action: Termination of the Contract
14 F.37 Performance Security Required
Amount: 10% of the Contract Value
Form: See Enclosed Section 9 — Form for
Performance Security
15 C.17 Preferred Currency of Bid and United States Dollars (USS)
C.17.2 Method for Currency conversion
Reference date for determining UN Operational
Exchange Rate: 29 May 2017
16 B.10.1 Deadline for submitting Ten working days before the submission date.
requests for clarifications/
questions
17 B.10.1 Contact Details for submitting Focal Person in UNDP: Procurement Unit

clarifications/questions®

Address: Room # 310, 3rd Floor

Arab African International Bank Building
Riad El Solh Street

Nejmeh, Beirut 2011 5211, Lebanon




E-mail address dedicated for this purpose:
procurement.lb@undp.org

18 B.11.1 Manner of Disseminating Direct communication to prospective Bidders by
Supplemental Information to email who submitted an acknowledgment letter.
the ITB and
responses/clarifications to
queries

19 D.23.3 No. of copies of Bid that must Original: One
be submitted Copies: One

20 D.23.1b) |Bid submission address Procurement Unit, UNDP Lebanon

D.23.2 Room # 310, 3" Floor
D.24 Arab African International Bank Building
Riad El Solh Street
Nejmeh, Beirut 2011 5211, Lebanon
21 C.21.1 Deadline of Bid Submission Date and Time :
D.24 May 29, 2017 2:00 PM
Beirut Local Time
22 D.23.2 Manner of Submitting Bid Courier/Hand Delivery
23 D.23.2 Conditions and Procedures for | Not Applicable
D.26 electronic submission and
opening, if allowed

24 D.23.1c) |Date, time and venue for public | Date and Time: May 29, 2017 2:15 PM
opening of Bid Venue: UNDP Lebanon Country Office

25 Evaluation method to be used in Non-Discretionary “Pass/Fail” Criteria on the
selecting the most responsive Scope of Works; and
Bid Lowest price  offer of technically

qualified/responsive Bid

26 C.15.1 Required Documents that must Company Profile, which should not exceed

be Submitted to Establish
Qualification of Bidders (In
“Certified True Copy” form only)

fifteen (15) pages, including printed brochures and
product catalogues relevant to the goods/services
being procured

Tax Registration/Payment Certificate issued by
the Internal Revenue Authority evidencing that the
Bidder is updated with its tax payment obligations,
or Certificate of Tax exemption, if any such privilege
is enjoyed by the Bidder




Certificate of Registration of the business,
including Articles of Incorporation, or equivalent
document if Bidder is not a corporation

Trade name registration papers, if applicable
Official Letter of Appointment as local
representative, if Bidder is submitting a Bid in behalf
of an entity located outside the country

Proof that the Bidder has ISO 9001 quality
management certificates (or equivalent) among
others compliant certificates.

Plan and details of manufacturing capacity, if
Bidder is a manufacturer of the goods to be supplied
Latest Audited Financial Statement (Income
Statement and Balance Sheet) including Auditor’s
Report for the past five (5) years.

Statement of Satisfactory Performance from the
Top Three (3) Clients in terms of Contract Value the
past five (5) years.

All information regarding any past and current
litigation during the last five (5) years, in which the
bidder is involved, indicating the parties concerned,
the subject of the litigation, the amounts involved,
and the final resolution if already concluded.

27

Other documents that may be
Submitted to Establish Eligibility

Proposed resources, manpower, machinery and
equipment etc. in order to perform the required
works in a proper, safe and timely manner. The
bidder must submit the list of the assigned team
with their CV’s. This team should be specifically
assigned for the implementation of this project.
Also, it is required to show the machinery and
equipment that will be fully dedicated to the site
works.

Ability in terms of resources (both human and
machinery) to operate in different sites
simultaneously. The bidder is encouraged to show
the size of the firm by explaining how this firm is
managing several ongoing projects implemented by
different teams, equipment, and machinery.

Work plan/methodology and procedures in line
with requirements to meet deliverables. The work
plan end-date must not exceed the deadline set in
the ITB. Also, it must show how the resources
(manpower, equipment) will be assigned to
implement and finish the main tasks of the project
on time.




The methodology of work, or what is so called
method statement, must detail how the main tasks
of the project will be implemented. The work
technique for the main tasks must be described in
detail. The method statement must be linked to the
activities listed in the proposed work plan, and
internal quality control measures for the finished
works must be identified.

Proposal based on a survey of the project
environment and data input properly used in the
preparation of the proposal. The bidder should
submit a confirmation letter proving that a site visit
was undertaken (with UNDP site visit or on his own)
and that the bidder is fully aware of the site
conditions.

The technical description of materials, supply
and equipment are in line with or exceed the
requirements of performance and size of the ITB (for
all components and/or requirements). Technical
data sheets are mandatory for all materials that will
be used on site.

Source of the supplied materials must be
submitted including the dealer’s full address. A
certificate of origin for the imported materials must
be submitted.

Proof that the Bidder has been active in the Civil
Works field for at least 5 years and has I1SO 9001
quality management certificates (or equivalent)
among others compliant certificates.

Construction contracting in the role of
contractor, subcontractor, or management
contractor for at least the last 5 (five) years prior to
the application submission deadline.

Proof of experience in similar projects and
ownership/rental of needed equipment to
undertake the works in the ITB. In case the
equipment is rented, the rental agreement or
confirmation of rental if the contract is awarded
must be submitted.

General organizational capability of the
Contractor is sufficient to meet the requirements of
the ITB (e.g. size of the firm/organization, strength
of project management support project financing
capacity and project management controls).
Number of local laborers employed by the
Contractor from the project working area. A




confirmation letter must be submitted showing that
the bidder will temporary hire skilled/unskilled
laborers.

Team Composition and Task Assignments.

CVs of the Key Staff (Project Manager with at least 7
years of experience, Site Engineers, Topographer
and Foremen with at least 5 years of experience)
Demonstrate capacity to have a cash balance of
USS 200,000 (two hundred thousand).

Statement including the Bidder’s Quick Ratios for
the past 5 years.

Proof of Minimum average annual Contract
turnover of USS 2,000,000 (Two Millions) calculated
as total certified payments received for Contracts in
progress or completed, within the last 5 (five) years

28 C.15 Structure of the Technical Bid See Section 2 - Instructions to Bidders, Clause 15
and List of Documents to be
Submitted

29 C.15.2 Latest Expected date for Upon Contract’s signature
commencement of Contract

30 C.15.2 Maximum Expected duration of | The overall term of execution of this Contract is Five
contract (5) months, effective from Contract’s signature

date.

31 UNDP will award the contract One Bidder
to:

32 F.34 Criteria for the Award and Award Criteria

Evaluation of Bid

Non-discretionary “Pass” or “Fail” rating on the
detailed contents of the Scope of works
Compliance on the following qualification
requirements:

Bid Evaluation Criteria

Full compliance of Bid to the Scope of Works and
Technical Specifications and Standards;

Full acceptance of the Contract General Terms
and Conditions;

Proposed resources, manpower, machinery and
equipment etc. in order to perform the required
works in a proper, safe and timely manner; The
bidder must submit the list of the assigned team
with their CV’s This team should be specifically




assigned for the implementation of this project.
Also, it is required to show the machinery and
equipment that will be fully dedicated to the site
works.

Ability in terms of resources (both human and
machinery) to operate in different sites
simultaneously; The bidder is encouraged to show
the size of the firm by explaining how this firm is
managing several ongoing projects implemented by
different teams, equipment, and machinery.

Work plan/methodology and procedures in line
with requirements to meet deliverables; The work
plan end-date must not exceed the deadline set in
the ITB. Also, it must show how the resources
(manpower, equipment) will be assigned to
implement and finish the main tasks of the project
on time.

The methodology of work, or what is so called
method statement, must detail how the main tasks
of the project will be implemented. The work
technique for the main tasks must be described in
detail. The method statement must be linked to the
activities listed in the proposed work plan, and
internal quality control measures for the finished
works must be identified.

Proposal based on a survey of the project
environment and data input properly used in the
preparation of the proposal; The bidder should
submit a confirmation letter proving that he did visit
the site (with UNDP site visit or on his own) and that
he is fully aware of the site conditions.

The technical description of materials, supply and
equipment are in line with or exceed the
requirements of performance and size of the ITB (for
all components and/or requirements); Technical
data sheets are mandatory for all materials that will
be used on site.

Demonstrated ability to honor important
responsibilities and liabilities allocated in this ITB
(e.g. financial, performance guarantees, warranties,
or insurance coverage, etc.);

Source of the supplied materials must be
submitted including the dealer’s full address. A
certificate of origin for the imported materials must
be submitted.




Proof that the Bidder has been active in the field
Civil Works field for at least 5 years and has ISO 9001
quality management certificates (or equivalent)
among others compliant certificates;

Construction contracting in the role of contractor,
subcontractor, or management contractor for at
least the last 5 (five) years prior to the application
submission deadline;

Proof of experience in similar projects and
ownership/rental of needed equipment to
undertake the works in the ITB; In case the
equipment is rented, the rental agreement must be
submitted.

General organizational capability of the
Contractor is sufficient to meet the requirements of
the ITB (e.g. size of the firm/organization, strength
of project management support project financing
capacity and project management controls);
Number of local laborers employed by the
Contractor from the project working area. A
confirmation letter must be submitted showing that
the bidder will temporary hire some labors from the
area to work in the project implementation.
CVs of the Key Staff
Project Manager:
e Holder of a B.A/M.A. degree in civil
engineering or related field
e General experience
e Professional experience in similar projects
of at least 7 years
Site Engineers
e Holder of a B.A/M.A. degree in civil
engineering or related field
e General experience
e Professional experience in similar projects
of at least 5 years

Topographer
e Holder of an advanced technical degree in
the field

e General experience
e Professional experience in similar tasks of at
least 5 years
Foremen
e Holder of a technical degree in related field




e General experience
e Professional experience in similar projects
including site works and supervision at least
5 vyears
Number of personnel in line with requirements.
Submission of audited balance sheets, or other
financial statements acceptable to UNDP, for the
last 5 (five) years to demonstrate:
(a) the current soundness of the applicant’s
financial position and its prospective long term
profitability, and
(b) Demonstrate capacity to have a cash balance of
USS 200,000 (two hundred thousand).
Minimum average annual Contract turnover of
USS 2,000,000 (Two Millions) calculated as total
certified payments received for Contracts in
progress or completed, within the last 5 (five) years

33

E.29

Post qualification Actions

Verification of accuracy, correctness and
authenticity of the information provided by the
bidder on the legal, technical and financial
documents submitted;

Validation of extent of compliance to the ITB
requirements and evaluation criteria based on what
has so far been found by the evaluation team;
Inquiry and reference checking with other
previous clients on the quality of performance on
on-going or previous contracts completed;

Physical inspection of the bidder’s plant, factory,
branches or other places where business transpires,
with or without notice to the bidder.

34

Conditions for Determining
Contract Effectivity

UNDP’s receipt of Performance Bond
Signature of Contract by UNDP and the selected
contractor

35

Other Information Related to
the ITB

The Contractor shall provide a liability insurance
with a minimum coverage amount of USD 900,000
and such insurance shall remain valid for the entire
Contract duration.




Section 3a: Scope of Works

Contractual Services for
Construction of Concrete Irrigation Canals and Networks in Qab Elias, Bekaa

Lebanon

. Objective

Within the context of the project “Construction of Concrete Irrigation Canals and Networks in Qab Elias,
Bekaa” executed by the United Nations Development Programme (UNDP), the Lebanon Country Office
wishes to contract the services of a company to execute all works related to the construction of the
main irrigation canals and networks.

The work shall include the construction of the concrete irrigation canals along with the sluice gates as per
design and specifications.

Il. Background

Following the on-going influx of large number of refugees to the Lebanese territory, there is an obvious
pressure on the basic sectors such as water, sanitation, waste management, health and education. The
need for exponential growth and development becomes a daily necessity while existing structures are
not equipped and do not have the capacity to provide those services.

UNDP is implementing projects that address livelihoods via investments targeted at productive
infrastructure. This includes the upgrade of irrigation infrastructure; an area where significant needs
have been identified that would reduce high water losses from already overexploited groundwater
resources.

Qab Elias is a town located in Central Begaa, 13 km south of Zahlé, 48 km from Beirut and covers a total
area of 13.6 km?. Qab Elias is bordered by Mekssi in the North, El Marj and Taanayel from East.

Qab Elias is an agricultural town where agricultural land, as per the municipality, covers about 70% of
the total area, while as per the land cover/land use map the agricultural area covers 85% of total area.

The main agricultural crops under irrigation are vegetables of all kinds (eggplants, tomatoes, cabbage,
etc.) in open field, potato, corn, and fruit trees and some winter crops (barley and wheat).

Qab Elias is one of the priority vulnerable villages in the Bekaa affected by the Syrian crisis. It has
witnessed a significant influx of displaced Syrians reaching about 40,000. The main source of irrigation
water in Qab Elias is the local spring. The water is conveyed to the agricultural areas though open
channels.

Qab Elias is facing shortages in water, where the only source of irrigation water comes from the village's
spring. Due to the desertification and climate changes that are affecting Lebanon, water level is
decreasing every year, affecting the agricultural land, thus causing a decrease in agriculture production.
The total area covered by this irrigation network subject to rehabilitation is more than 600 ha of
irrigated vegetables, and fruits trees. About 60% of the permanent residents of Qab Elias work in



agriculture and will benefit from this network.

Apart from some sections inside the town, the network is mostly earthen. Most of it is obstructed by
weed and garbage. The earthen canals have very poor conveyance efficiency to the high infiltration
losses. These problems are leading to shortage in the volume of water delivered to the farmers.

lll. Requirements of the Scope of Work:

1- Inorder to be able to execute the scope of work as required, the Contractor shall take into
consideration the following:

2- Carry out the trenches excavation, removal of rubble, canal bedding and compaction and several
other related works for construction of concrete canals or installation of HDPE and DI pipes,
depending on the slope and the ground level, canal’s and pipes’ invert level. All excavation
works undertaken shall remain within the public domain.

3- Itis expected that in some areas, the excavation will be made in rocky soils with the possibility
of facing soil layers; however, the exact type of subsurface layers is to be determined by the
Contractor. If the soil type is found to be different from rocky soil, the Contractor remains
responsible to ensure that the required excavation is completed based on the most appropriate
methodology and according to modified design approved by the engineer, at no additional cost
to UNDP.

4- The Contractor shall review the detailed bill of quantities and submit a list of the required tools,
accessories and machineries needed to perform the whole work in addition to the minimum
requested equipment in Section VI below.

5- The Contractor shall be responsible for maintenance and repair of the Contractor’s machinery
during the fieldwork and for the entire duration of the Contract.

6- The Contractor should have the ability in terms of resources (both human and machinery) to
operate in different sites simultaneously to speed up the work process and to meet the work
deadlines.

7- In case the work is to be executed during the Winter season (rainy season); then the Contractor
will be fully responsible to respect and meet the deadlines by increasing the project resources
during the sunny days to make up for the time that would be lost during the rainy days with no
additional cost to UNDP.

8- In order to encourage the participation of the local community, the Contractor is expected to
use machinery and equipment as maximum as possible that may already be available in the
town of Qab Elias if these meet the working requirements.

9- The Contractor is encouraged to use the available labor power in the target area to contribute
to the social welfare of the local people and the Syrian refugees, and reduce cost of
transportation. The number of man-days worked and the nationality of laborer employed
should be recorded and submitted on monthly basis to the UNDP Project Engineer.

10- The Contractor shall maintain a good level of coordination with the project staff and local
community especially the Municipality of Qab Elias to ensure smooth implementation of the
fieldwork.



11- All works mentioned in the Bill of Quantities should be completed within Five (5) Months from

Contract signature.

IV. Scope of Work

Under the direct supervision of the UNDP Project Engineer, the contracted company shall undertake the
following tasks (Please also refer to General Obligations and Concrete Works, BoQ and Tender Drawings:

1.

Topographic Survey

The Contractor must undertake a general topographic survey of all the canals included under
this Contract, in particular:

Approaching the relevant Cadastral Authorities in order to obtain the layout of the plots
classified as Public Domain (DP) and to make sure that the layout of the canals to be concreted,
or the pipes to be installed, falls within the boundary limits of those Public Domains.

Carrying out the surveying of the canals or pipes route and amend the path in order to set it
inside the boundary limits of a Public Domain (DP) where relevant.

Drawing the Longitudinal Profiles of each section of the canals or pipes.

The topographic survey and the Longitudinal Profiles must be submitted for approval by the
UNDP Project Engineer. The Contractor shall not start any field work prior to the approval of the
Survey and Longitudinal Profiles.

Concrete Canals:

Demolition and removal of any obstacle, plant, tree; and excavation works to the required depth
in accordance with the longitudinal profile; and disposing of rubble to the approved dump.
Supply from approved source, putting in place and compaction of the base course layer in
accordance with the drawings.

Supply and pouring in place of the blinding concrete mix in accordance to the drawings.

Supply and install the formwork and the reinforcement bars in accordance to the drawings, the
specifications, and the codes of practice in force, including all workmanship, manpower, and any
other supply as may be required.

Supply and pouring in place the concrete mix in accordance to the drawings, the specifications,
and the codes of practice in force, including all workmanship, manpower, and any other supply
as may be required.

Supply and install sluice gates where needed (as per drawings) including all related works to be
fully functional.

Taking sample cylinders and performing all required tests in accordance with the specifications
and the codes of practice in force.

Testing for leakage and other tests as per the specifications for the whole executed works.

The construction of Canal # 9 shall be in accordance with drawing # 3

The width of Canal #9 is 80 cm whereas the width of all the other canals is 50 cm.



- Part of this canal requires a retaining wall of about 310 cm height. It is the Contractor's
responsibility to submit detailed design and construction drawings for this retaining wall
including structural design and drawings for the approval of the engineer.

- Allin accordance with the approved drawings and to the Engineer's satisfaction.

3. Construction of Sluice Gates:
Construction of Sluice Gates includes the supply and installation of a double way sluice gate and
the construction of a 1 meter long canal's section to supply the plot, as shown on the drawings
and in locations according to the engineer's instructions.
This shall be paid by the unit installed, a unit consisting of a double gate and the 1 m long canal
section as shown on the drawings

4. Roads Crossings

Roads crossings shall be through a DN 600 Asbestos-cement pipe laid across the roads, embedded
with fine grain backfill material and compacted to not less than 90% of the maximum dry density.
Roads crossings, if any, shall not be paid as a separate item, but shall be measured for payment
as linear meters of concrete channel.

5. Additional Backfill under the Canal, to the Specified Thickness:
Additional Backfill under the Canal covers additional backfill thickness over and above the
typical thickness shown on the drawings, in accordance with the Contractor's approved survey.
Additional Backfill under the canal, shall be measured for payment by the linear meter, for the
specified thickness, and for the width of the canal to which it is related. Additional width from
each side of the canal shall not be measured for payment.

V. Standards of Performance
1.1 Contractor’s Resources

The Contractor shall utilise all necessary resources, manpower, machinery and equipment etc. in
order to perform the required works in a proper, safe and timely manner. The Contractor should
employ, to the maximum extent possible, the necessary labourers (skilled and/or unskilled) from
within the project area. The Contractor should ensure sufficient resources to work in different
locations simultaneously to speed up the process of structures establishment and meet the required
deadline.

1.2  Site Safety

The Contractor shall be responsible for implementing strict safety measures on site in view of the type
of works being implemented; the Contractor shall provide and erect protection items required by site
conditions or as requested by the Engineer to protect persons, onsite and offsite property, as required
and as supplementary to such items that have been left in place; ascertain legal and other
requirements. The Contractor shall maintain protection in place until work is complete and danger of
damage has ceased; at such time as approved by the Engineer, remove protections.



13 Site Operating Procedures

The Contractor should assign a surveyor to carry out site topographic surveys as required for the
proper execution of works and to ensure the site work is in line with the required specifications. The
Contractor should also assign a resident site engineer to follow-up on the works and to coordinate
with the UNDP Project Engineer. The site engineer shall have a good knowledge and practical
experience in constructing irrigation canals. The Contractor site engineer shall report on weekly basis
to the UNDP Project Engineer on the progress of the work. In case of any changes, the Contractor site
engineer shall inform the UNDP Project Engineer before proceeding with any modifications.

The Contractor shall maintain a good level of coordination with the project staff and local community
especially the Municipality of Qab Elias to ensure smooth implementation of the fieldwork.

1.4  Movement of Heavy Machineries & Equipment between different sites

The Contractor shall move the heavy machineries and equipment from one location to
another in a safe and proper manner such as not to have an adverse impact on the
neighbouring properties or causing any damage to the natural environment in the area.

1.5  Scheduling requirements

The Contractor shall submit a weekly schedule of the planned works mentioning the work
that will be done in the following week. The Contractor shall also submit a report of the
work accomplished during the preceding week.

1.6 Environmental Standards

The Contractor shall implement an environmental management plan whereby all site
activities will be performed in an environmentally sound manner such as for instance
considering impacts on the natural environment, water dust and emission suppression and
the proper handling and disposal of all wastes resulting from the activities undertaken
under the Contract.

VI.Competencies/Qualifications
a) Qualifications of firm
Contractors wishing to be considered for the services described should have the following qualifications:

At least 5 years of experience in construction of irrigation canals and or similar concrete works
(Bidders not satisfying this condition will be disqualified).

Possession of very good and well-maintained equipment and machinery.

Demonstrated ability to possess the following minimum list of equipment required (equipment must
be owned and proof of ownership provided):

- 2 Bobcats

- 1 Excavator



- 5 Pickups Trucks
- 1Asphalt Cutter
- 2 Plate Compactors
- 1 Concrete Mixer
- 1 Concrete Vibrator
e  Possession of good and well-maintained transport facilities to and from Bekaa areas especially Qab
Elias
e Highly familiar with Bekaa region and in Qab Elias is an asset.
e Ability to work in remote areas and under harsh environmental and security conditions.

b) Project Manager

Holder of a B.A /M.A. degree in related engineering fields
At least 7 years of relevant experience

Professional experience as a team leader/project manager
Proficiency in English language and good reporting skills

c) Site Engineer

Holder of a B.A /M.A. degree in related engineering fields
At least 5 years of relevant experience

Professional experience

Proficiency in English and Arabic

d) Topographer

o  Holder of the related technical degree
e Atleast 5 years of relevant experience
e  Professional experience in similar projects

e) Foreman

e Atleast 5 years of relevant experience
e  Experience in similar projects

f) Labour
The contractor shall propose to maximize the number of skilled and unskilled personnel to work on the

site from the local and Syrian labour force on a 70-30 basis respectively.
VIl.Timeline and Delivery Period
The total duration of the project implementation shall be 5 months from Contract signature.
The bidder is requested to provide a detailed work plan showing the starting date for mobilizing adequate

resources, and a time schedule for the completion of the works within the deadline set in the ITB.

The bidder is also requested to prepare a detailed approach and methodology/method statement along
with activities timeframe set in the proposed time schedule for carrying out the works under the scope of
work. The prepared methodology/method statement shall not be general and must be in line with the
scope of work of this project in specific.



The bidder is requested to exert all necessary efforts and use all available resources, in order to achieve
the requested works in a complete, safe, and timely manner.

The bidder should report on number of laborers employed by nationality on a monthly basis.

VIIl. Mode of Payment
Payment will be effected according to the following schedule:

i 20% of the Contract amount upon submission of the detailed work plan 2 weeks after
Contract signature, approval of UNDP engineer on all materials to be installed, combined
with the material delivery notice to the site.

ii.  30% of the Contract amount upon completion of 60% of the works, within 3 months of
contract signature and submission of a detailed progress report (as per the work plan and
upon validation from the supervising engineer).

iii.  50% of the Contract amount upon completion of 100% of the works, within 5 months of
Contract signature and submission of a detailed final report including photographs,
mechanical & structural designs, and as built drawings (as per the work plan and upon
validation from the supervising engineer).

UNDP will make the payments above upon receipt of complete payment documents. Any of such
payments does not constitute acceptance of the works nor does it constitute a transfer of risks and liability
associated with the services provided.

Should the Contract be subject to any amendments, then these payment terms can be revised.

IX.Site Visit

A site visit is scheduled to the site of work in Qab Elias; bidders are kindly requested to contact the project
engineer, Mr. Mahmoud Taleb at mahmoud.taleb@undp.org, or by phone on: +961 3 471722 to confirm
date and time. Attending the site visit is encouraged however should bidders not be able to attend the

UNDP scheduled site visit, they are highly encouraged to undertake a site visit to the locality on their own.

X.Quality Assurance

The Contractor shall carry out and complete the work in accordance with the Contract and shall
ensure that the work conforms strictly to the drawings, specifications and instructions of the
UNDP Engineer. The Engineer may issue, from time to time detailed instructions/directions in
writing to the Contractor. All such instructions/directions shall be consistent with the Contract
documents and should be reasonably inferable there from, along with
clarifications/explanations thereof, if necessary.

The Contractor shall be responsible for correct and complete execution of the work with the
materials as per specifications which shall be subject to the approval of UNDP Engineer. All



work under execution in pursuance of the Contract shall be open to inspection and supervision
by the UNDP Engineer or by his authorized representative. All materials to be provided by the
Contractor shall be in conformity with the specifications/schedule of work as per the Contract.
The Contractor shall prove if required to the UNDP Engineer that the submitted materials do
comply.

The Contractor shall immediately after the award of work draw up a schedule giving dates for
submission of samples as required or necessary as per the specifications for the approval of
UNDP Engineer who shall approve, if found acceptable, promptly so that there is no delay in the
progress of the work of the Contractor.

Itis not acceptable that any work shall be covered up or put out of view without the approval of the UNDP
Engineer. The Contractor shall afford full opportunity for UNDP representative to examine and measure
any work which is about to be covered up or put out of view. The Contractor shall give due notice in
writing to the UNDP Engineer whenever any such work is ready for examination and the UNDP Engineer
shall, without unreasonable delay, unless he considers it unnecessary and advises the Contractor
accordingly, attend for the purpose of examining and measuring such work.

Xl.Technical Evaluation

DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND QUALIFICATIONS
The Bidder shall furnish evidence of its status as qualified Contractor. The documentary evidence of the
Bidder’s qualifications to perform the Contract if its Bid is accepted shall be established to the UNDP’s
satisfaction:
(a) that, in the case of a Bidder offering to supply goods under the Contract which the Bidder did not
manufacture or otherwise produce, the Bidder has been duly authorized by the goods’
manufacturer or producer to supply the goods in Lebanon.

(b) that the Bidder has the financial, technical, and production capability necessary to perform the
Contract.

The following shall be provided in the Technical Part of the Proposal:

i- General Information about the Bidder's Entity

ii- Similar Projects Reference List

iii- Proposed Work-Plan/Activity (Work) Schedule, Organization and Methodology. The Bidder
shall also describe the organizational unit(s) that will become responsible for the Contract,
and the general management approach towards a project of this kind

iv- Information about the Manufacturer’s Entity (compliance certificates)

V- Team Composition and Task Assignments

vi- CVs of the Key Staff



Section 3b: Related Services

Further to the Scope of Works in the preceding Table, Bidders are requested to take note of the
following additional requirements, conditions, and related services pertaining to the fulfillment of the

requirements:

Delivery Term
[INCOTERMS 2010]

DDP, Delivered Duty Paid: Delivery at Place and Customs Paid

Exact Address of
Delivery/Installation Location

Qab Elias, Bekaa, Lebanon

Mode of Transport Preferred

No Preferred Mode of Transport

UNDP Preferred Freight
Forwarder, if any

Not Applicable

Distribution of shipping
documents (if using freight
forwarder)

Not Applicable

Delivery Date

The overall term of execution of this Contract is Five (5) months,
effective from Contract’s signature date.

Customs, if needed, clearing
shall be done by:

UNDP

Ex-factory / Pre-shipment
inspection

Not Applicable

Inspection upon delivery

Refer to Section 3a — Scope of Works

Installation Requirements

Refer to Section 3a — Scope of Works

Testing Requirements

Refer to Section 3a — Scope of Works

Scope of Training on Operation
and Maintenance

Refer to Section 3a — Scope of Works

Commissioning

Refer to Section 3a — Scope of Works

Technical Support Requirements

Refer to Section 3a — Scope of Works

Payment Terms

The payment currency is USD, and the payment will be made as
follows:

e 20% of the Contract amount upon submission of the
detailed work plan 2 weeks after Contract signature,
approval of UNDP engineer on all materials to be installed,
combined with the material delivery notice to the site.

e 30% of the Contract amount upon completion of 60% of
the works, within 3 months of contract signature and
submission of a detailed progress report (as per the work
plan and upon validation from the supervising engineer).




e 50% of the Contract amount upon completion of 100% of
the works, within 5 months of Contract signature and
submission of a detailed final report including
photographs, mechanical & structural designs, and as built
drawings (as per the work plan and upon validation from
the supervising engineer).

UNDP will make the payments above upon receipt of complete
payment documents. Any of such payments does not constitute
acceptance of the works nor does it constitute a transfer of risks and
liability associated with the services provided.

Should the Contract be subject to any amendments, then these
payment terms can be revised.

Conditions for Release of
Payment

Successful Completion of Requested Works
Testing
UNDP Acceptance

After-sale services required

Technical Support

All documentations, including
catalogs, instructions and
operating manuals, shall be in
this language

English




Section 4: Bid Submission Form?

(This should be written in the Letterhead of the Bidder. Except for indicated
fields, no changes may be made in this template.)

Insert: Location
Insert: Date

To: UNDP Lebanon, Procurement Unit

Dear Sir/Madam:

We, the undersigned, hereby offer to supply the goods and related services required for the
Construction of Concrete Irrigation Canals and Networks in Qab Elias, Bekaa, Lebanon, in accordance
with your Invitation to Bid dated May 8, 2017. We are hereby submitting our Bid, which includes the
Technical Bid and Price Schedule.

We hereby declare that:

a) All the information and statements made in this Bid are true and we accept that any
misrepresentation contained in it may lead to our disqualification;

b) We are currently not on the removed or suspended vendor list of the UN or other such lists
of other UN agencies, nor are we associated with, any company or individual appearing on
the 1267/1989 list of the UN Security Council;

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair
our operation as a going concern; and

d) We do not employ, nor anticipate employing, any person who is or was recently employed by
the UN or UNDP.

We confirm that we have read, understood and hereby fully accept the Schedule of Requirements
and Technical Specifications describing the duties and responsibilities required of us in this ITB, and the
General Terms and Conditions of UNDP’s Standard Contract for this ITB.

We agree to abide by this Bid for 120 days.

We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related
services not later than the date indicated in the Data Sheet.

We fully understand and recognize that UNDP is not bound to accept this Bid, that we shall bear
all costs associated with its preparation and submission, and that UNDP will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the evaluation.

We remain,




Yours sincerely,

Authorized Signature [In full and initials]:

Name and Title of Signatory:

Name of Firm:

Contact Details:

[Please mark this letter with your corporate seal, if available]




Section 5: Documents Establishing the Eligibility and Qualifications of
the Bidder

Bidder Information Form3

Date: [insert date (as day, month and year] of Bid Submission]
ITB No.: LEB/CO ITB/67/17

Page of pages

1. Bidder’s Legal Name [insert Bidder’s legal name]

2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV]

3. Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of
Registration]

4. Year of Registration in its Location: [insert Bidder’s year of registration]

5. Countries of Operation 6. No. of staff in each 7.Years of Operation in each
Country Country

8. Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country
of registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (Score and Source, if any)

11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status
and outcomes, if already resolved.

12. Bidder’s Authorized Representative Information

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

13. Are you in the UNPD List 1267.1989 or UN Ineligibility List ? [J YES or L] NO




14. Attached are copies of original documents of:

L1 All eligibility document requirements listed in the Data Sheet

O] If Joint Venture/Consortium — copy of the Memorandum of Understanding/Agreement or
Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered

O] If case of Government corporation or Government-owned/controlled entity, documents
establishing legal and financial autonomy and compliance with commercial law.




Joint Venture Partner Information Form (if Registered)*

Date: [insert date (as day, month and year) of Bid Submission]
ITB No.: LEB/CO ITB/67/17

Page of pages

1. Bidder’s Legal Name: [insert Bidder’s legal name]

2. JV’s Party legal name: [insert JV’s Party legal name]

3. JV’s Party Country of Registration: [insert JV’s Party country of registration]

I

. Year of Registration: [insert Party’s year of registration]

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each
Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country
of registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (if any) :Click here to enter text.

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status
and outcomes, if already resolved. Click here to enter text.

13. JV’s Party Authorized Representative Information

Name: [insert name of JV’s Party authorized representative]

Address: [insert address of JV’s Party authorized representative]

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative]
Email Address: [insert email address of JV’s Party authorized representative]

14. Attached are copies of original documents of: [check the box(es) of the attached original
documents]

L] All eligibility document requirements listed in the Data Sheet

] Articles of Incorporation or Registration of firm named in 2.

L] In case of government owned entity, documents establishing legal and financial autonomy and
compliance with commercial law.




Section 6: Technical Bid Form®

Construction of Concrete Irrigation Canals and Networks in Qab Elias, Bekaa, Lebanon

Reference: LEB/CO ITB/67/17

Name of Bidding Organization / Firm:

Country of Registration:

Name of Contact Person for this Bid:

Address:

Phone / Fax:

Email:

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary
for the performance of this requirement.

1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm
submitting the Bid, its legal mandates/authorized business activities, the year and country of
incorporation, and approximate annual budget, etc. Include reference to reputation, or any history
of litigation and arbitration in which the organisation / firm has been involved that could adversely
affect or impact the delivery of goods and/or performance of related services, indicating the
status/result of such litigation/arbitration.

1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and
Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to
engage into the contract. Include any indication of credit rating, industry rating, etc.

1.3. Track Record and Experiences: Provide the following information regarding corporate
experience within at least the last five (5) years which are related or relevant to those required for
this Contract.

Name of | Client Contract | Period of Types of Status or References
project Value activity activities Date Contact Details
undertaken Completed (Name, Phone,
Email)

5 Technical Bids not submitted in this format may be rejected.



SECTION 2 - SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the
specific components proposed, addressing the requirements, as specified, point by point; providing a
detailed description of the essential performance characteristics proposed; and demonstrating how
the proposed bid meets or exceeds the specifications.

2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating
clearly how they comply with the technical specifications required by the ITB (see below table);
describe how the organisation/firm will supply the goods and any related services, keeping in mind
the appropriateness to local conditions and project environment.

Description/ Quality Certificate/
Item Specification of Source/ Country Qty Export Licences, etc.
No. Goods Manufacture of (indicate all that applies
r Origin and if attached)

A supporting document with full details may be annexed to this section

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s
internal technical and quality assurance review mechanisms, all the appropriate quality certificates,
export licenses and other documents attesting to the superiority of the quality of the goods and
technologies to be supplied.

2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for
this project for reporting to the UNDP and partners, including a reporting schedule.

2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much
percentage of the work, the rationale for such, and the roles of the proposed sub-contractors.
Special attention should be given to providing a clear picture of the role of each entity and how
everyone will function as a team.

2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this
project that may impact achievement and timely completion of expected results as well as their
quality. Describe measures that will be put in place to mitigate these risks.

2.6 Implementation Timelines: The Bidder shall submit a Gantt Chart or Project Schedule indicating
the detailed sequence of activities that will be undertaken and their corresponding timing.

2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations
that are planned for the implementation of the project. Special attention should be given to
providing a clear picture of the role of each entity and how everyone will function as a team. Letters
of commitment from partners and an indication of whether some or all have successfully worked




together on other previous projects is encouraged.

2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in
this project to prevent the misuse of funds. Describe the financial controls that will be put in place.

2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance
with the definition of “conflict” under Section 4 of this document, if any.

2.10 Other: Any other comments or information regarding the bid and its implementation.




SECTION 3: PERSONNEL

3.1 Management Structure: Describe the overall management approach toward planning and
implementing the contract. Include an organization chart for the management of the contract, if
awarded.

3.2 Staff Time Allocation: Provide a spreadsheet will be included to show the activities of each
personnel involved in the implementation of the contract. Where the expertise of the personnel is
critical to the success of the contract, UNDP will not allow substitution of personnel whose
qualifications had been reviewed and accepted during the bid evaluation. (If substitution of such a
personnel is unavoidable, substitution or replacement will be subject to the approval of UNDP. No
increase in costs will be considered as a result of any substitution).

3.3 Qualifications of Key Personnel. Provide the CVs for key personnel (Team Leader, Managerial and
general staff) that will be provided to support the implementation of this project. CVs should
demonstrate qualifications in area of expertise relevant to the Contract. Please use the format
below:

Name:

Role in Contract Implementation:

Nationality:

Contact information:

Countries of Relevant Work Experience:

Language Skills:

Education and other Qualifications:

Summary of Experience: Highlight experience in the region and on similar projects.

Relevant Experience (From most recent):

Period: From-To Name of activity/ Project/ funding | Job Title and Activities
organisation, if applicable: undertaken/Description of
actual role performed:

e.g. June 2010-January 2011

Etc.
Etc.
References (minimum of 3): | Name
Designation
Organization
Contact Information — Address; Phone; Email; etc.
Declaration:

| confirm my intention to serve in the stated position and present availability to serve for the term
of the proposed contract. | also understand that any wilful misstatement described above may
lead to my disqualification, before or during my engagement.

Signature of the Nominated Team Leader/Member Date Signed




Section 7: Price Schedule Form®

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders.

The Price Schedule must provide a detailed cost breakdown of all goods and related services to be
provided, from unit price to lot prices. Separate figures must be provided for each functional grouping or
category, if any.

Any estimates for cost-reimbursable items, such as travel of experts and out-of-pocket expenses, should
be listed separately.

RATE AMOUNT
ITEM | DESCRIPTION NIT TY
SCRIPTIO v Q (USD) | (USD)

A Topographic Survey LS 1

Construction of Concrete Canal in accordance with
B Drawing # 2

(Applies for all canals except Canal Nbr 9)
B.1 Concrete works for Wall Height up to 50 cm m 3,552
B.2 Concrete works for Wall Height up to 70 cm 535
B.3 Concrete works for Wall Height up to 100 cm 245
B.4 Ac%d|t|onal Backfill under the Canal up to 20 cm m 246

thickness
B.S AQd|t|onaI Backfill under the Canal up to 30 cm m 1,037

thickness
B.6 AQd|t|onaI Backfill under the Canal up to 40 cm m 545

thickness
B.7 AQd|t|onaI Backfill under the Canal up to 50 cm m 988

thickness

Total B

C Construction of Canal Nbr 9

Construction of concrete canal 80 cm Width x 50
C1 cm Height, in accordance with Detail 1 of Drawing m 160

#3
co Construction of concrete canal including retaining m 80

) wall, in accordance with Detail 2 of Drawing # 3
Total C

D Installation of Sluice Gates Unit 80
Customs Fees US$




Sub Total Price US$ (DDP, exclusive of VAT)

VAT (10%) USS (if applicable)

Grand Total Price USS$ (DDP, inclusive of VAT and Customs)




Section 8: FORM FOR BID SECURITY

(This must be finalized using the official letterhead of the Issuing Bank. Except
for indicated fields, no changes may be made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid
to UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate
ITB title] (hereinafter called “the Bid”):

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank
Guarantee by a recognized bank for the sum specified therein as security in the event that the Bidder:

a) Fails to sign the Contract after UNDP has awarded it;

b) Withdraws its Bid after the date of the opening of the Bid;

c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as
a condition to rendering the contract effective.

AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the Bidder, up to a total of USD 9,500.00 (Nine Thousand Five Hundred US Dollars), such sum being
payable in the types and proportions of currencies in which the Price Bid is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits
of [amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for
your demand for the sum specified therein.

This guarantee shall be valid until 30 days after the date of validity of the bids.

SIGNATURE AND SEAL OF THE GUARANTOR BANK



Section 9: FORM FOR PERFORMANCE SECURITY

(This must be finalized using the official letterhead of the Issuing Bank. Except
for indicated fields, no changes may be made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has undertaken,
in pursuance of Contract No. Click to enter dated Click to enter, to deliver the goods and execute related
services Click here to enter text. (hereinafter called “the Contract”):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with his obligations in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being payable
in the types and proportions of currencies in which the Contract Price is payable, and we undertake to pay
you, upon your first written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate
of satisfactory performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK
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Section 10: General Terms and Conditions for Civil Works Iﬂﬂ

. Definitions

. Singular and Plural

. Headings or Notes

. Legal Relationships

. General Duties/Powers of Engineer

. Contractor's General Obligations/Responsibilities
. Assignment and Subcontracting

. Drawings

. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Tender

13. Programme of Work to be Furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference With Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads

31. Opportunities for Other Contractors

32. Contractor to Keep Site Clean

33. Clearance of Site on Substantial Completion
34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
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40.
41.
42.
43,
44.
45,
46.
47.
48.
49,
50.
51.
52.
53.
54,
55.
56.
57.
58.
59.
60.
61.
62.
63.
64.
65.
66.
67.
68.
69.
70.
71.
72.
73.
74.
75.

Suspension of Work

Possession of Site

Time for Completion

Extension of Time for Completion
Rate of Progress

Liquidated Damages for Delay
Certificate of Substantial Completion
Defects Liability

Alterations, Additions and Omissions
Plant, Temporary Works and Materials
Approval of Materials, Etc., Not Implied
Measurement of Works

Liability of the Parties

Authorities

Urgent Repairs

Increase and Decrease of Costs
Taxation

Blasting

Machinery

Temporary Works and Reinstatement
Photographs and Advertising
Prevention of Corruption

Date Falling on Holiday

Notices

Language, Weights and Measures

Records, Accounts, Information and Audit

Force Majeure

Suspension by the UNDP
Termination by the UNDP
Termination by the Contractor
Rights and Remedies of the UNDP
Settlement of Disputes

Privileges and Immunities
Security

Audit and Investigations
Anti-Terrorism



f)

8)

h)

j)

DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the following
meanings:

"Employer" means the United Nations Development Programme (UNDP).

"Contractor" means the person whose tender has been accepted and with whom the Contract has
been entered into.

"Engineer" means the person whose services have been engaged by UNDP to administer the Contract
as provided therein, as will be notified in writing to the Contractor.

"Contract" means the written agreement between the Employer and the Contractor, to which these
General Conditions are annexed.

"The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be permanent
and form part of the Works.

"Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and
any modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor

and approved in writing by the Engineer in accordance with the Contract.

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the
basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.

"Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution
and completion of the Works and for remedying of any defects therein in accordance with the

Contract.

"Site" means the land and other places on, under, in or through which the Works or Temporary Works
are to be constructed.

SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the singular
only shall also include the plural and vice versa where the context requires.

HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken
into consideration in their interpretation.
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LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor
vis-a-vis the Employer. The Contract Documents shall not be construed to create any contractual
relationship of any kind between the Engineer and the Contractor, but the Engineer shall, in the
exercise of his duties and powers under the Contract, be entitled to performance by the Contractor
of its obligations, and to enforcement thereof. Nothing contained in the Contract Documents shall
create any contractual relationship between the Employer or the Engineer and any subcontractor(s)
of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents. In
particular, he shall perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and
until final payment is due. The Engineer shall advise and consult with the Employer. The Employer's
instructions to the Contractor shall be forwarded through the Engineer. The Engineer shall have
authority to act on behalf of the Employer only to the extent provided in the Contract Documents as
they may be amended in writing in accordance with the Contract. The duties, responsibilities and
limitations of authority of the Engineer as the Employer's representative during construction as set
forth in the Contract shall not be modified or extended without the written consent of the Employer,
the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize
himself generally with the progress and quality of the Works and to determine in general if the Works
are proceeding in accordance with the Contract Documents. On the basis of his on-site observations
as an Engineer, he shall keep the Employer informed of the progress of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in connection
with the Works or the Temporary Works. The Engineer shall not be responsible for or have control or
charge over the acts or omissions of the Contractor (including the Contractor's failure to carry out the
Works in accordance with the Contract) and of Sub-contractors or any of their agents or employees,
or any other persons performing services for the Works, except if such acts or omissions are caused
by the Engineer's failure to perform his functions in accordance with the contract between the
Employer and the Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation or
progress. The Contractor shall provide facilities for such access so that the Engineer may perform his
functions under the Contract.

Based on the Engineer's observations and an evaluation of the documentation submitted by the
Contractor together with the invoices, the Engineer shall determine the amounts owed to the
Contractor and shall issue Certificates for Payment as appropriate.
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The Engineer shall review and approve or take other appropriate action upon the Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the design
concept of the Works and with the provisions of the Contract Documents. Such action shall be taken
with reasonable promptness so as to cause no delay. The Engineer's approval of a specific item shall
not indicate approval of an assembly of which the item is a component.

The Engineer shall interpret the requirements of the Contract Documents and judge the performance
thereunder by the Contractor. All interpretations and orders of the Engineer shall be consistent with
the intent of and reasonably inferable from the Contract Documents and shall be in writing or in the
form of drawings. Either party may make a written request to the Engineer for such interpretation.
The Engineer shall render the interpretation necessary for the proper execution of the Works with
reasonable promptness and in accordance with any time limit agreed upon. Any claim or dispute
arising from the interpretation of the Contract Documents by the Engineer or relating to the execution
or progress of the Works shall be settled as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the
Contractor of any of his obligations under the Contract nor to order any work involving delay in
completion of the Works or any extra payment to the Contractor by the Employer, or to make any
variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint another
suitable professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract Documents.
Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent
of the Contract Documents, he will have authority to require special inspection or testing of the work
whether or not such work be then fabricated, installed or completed. However, neither the Engineer's
authority to act nor any reasonable decision made by him in good faith either to exercise or not to
exercise such authority shall give rise to any duty or responsibility of the Engineer to the Contractor,
any subcontractor, any of their agents or employees, or any other person performing services for the
Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final
Completion, shall receive and forward to the Employer for the Employer's review written warranties
and related documents required by the Contract and assembled by the Contractor, and shall issue a
final Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in
accordance with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's
Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The Engineer
shall notify in writing to the Contractor and the Employer the duties, responsibilities and limitations
of authority of any such Engineer's Representative(s).

CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES

6.1.Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict



accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer, and
shall provide all labor, including the supervision thereof, materials, Constructional Plant and all other
things, whether of a temporary or permanent nature, required in and for such execution, completion
and remedying of defects, as far as the necessity for providing the same is specified in or is reasonably
to be inferred from the Contract. The Contractor shall comply with and adhere strictly to the
Engineer's instructions and directions on any matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations
and methods of construction, provided that the Contractor shall not be responsible, except as may be
expressly provided in the Contract, for the design or specification of the Permanent Works or of any
Temporary Works prepared by the Engineer.

6.3.Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees
and will select for work under this Contract, reliable individuals who will perform effectively in the
implementation of the Contract, respect local customs and conform to a high standard of moral and
ethical conduct.

6.4.Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer,
the Engineer or their authorized representatives in connection with the performance of his services
under this Contract. The Contractor shall refrain from any action which may adversely affect the
Employer and shall fulfill his commitments with fullest regard for the interest of the Employer.

6.5. Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the
Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The
Contractor agrees that breach of this provision is a breach of an essential term of the Contract.

6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has
performed services for the Employer or use the name, emblem or official seal of the Employer or the
United Nations or any abbreviation of the name of the Employer or the United Nations for advertising
purposes or any other purposes.

6.7.Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents
and all other data compiled by or received by the Contractor under the Contract shall be the property



7.1.

7.2.

7.3.

8.
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of the Employer, shall be treated as confidential and shall be delivered only to the duly authorized
representative of the Employer on completion of the Works; their contents shall not be made known
by the Contractor to any person other than the personnel of the Contractor performing services under
this Contract without the prior written consent of the Employer.

ASSIGNMENT AND SUBCONTRACTING
Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign,
transfer, pledge or make other disposition of the Contract or any part thereof or of any of the
Contractor's rights, claims or obligations under the Contract.

Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the
prior written approval of the Employer for all such subcontractors. The approval of the Employer shall
not relieve the Contractor of any of his obligations under the Contract, and the terms of any
subcontract shall be subject to

and be in conformity with the provisions of the Contract.

Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work
executed or the goods, materials, Plant or services supplied by such subcontractor for the Works, any
continuing obligation extending for a period exceeding that of the Defects Liability Period under the
Contract, the Contractor

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request
and cost, the benefit of such obligation for the unexpired duration thereof.
DRAWINGS

Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be
furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense
any further copies required by him. At the completion of the Works, the Contractor shall return to
the Employer all drawings provided under the Contract.

One copy of Drawings to be kept on Site
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on

the Site and the same shall at all reasonable times be available for inspection and use by the Engineer
and by any other person authorized in writing by the Engineer.



8.3. Disruption of Progress

10.

b)

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works
is likely to be delayed or disrupted unless any further drawing or order, including a direction,
instruction or approval, is issued by the Engineer within a reasonable time. The notice shall include
details of drawing or order required and of why and by when it is required and of any delay or
disruption likely to be suffered if it is late.

WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two
copies. The Engineer shall have full authority to issue new orders, drawings and instructions to the
Contractor, from time to time and as required for the correct execution of the Works. The Contractor
shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its
receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer,
through the Engineer, by means of an annotation in the Work Book made within three (3) days from
the date of the order that the Contractor intends to refuse. Failure by the Contractor to adhere to this
procedure shall result in the order being deemed accepted with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of
the Works. A copy shall be kept by the Engineer and another copy by the Contractor.

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on
signature of the Contract furnish the Employer with a Performance Security issued for the benefit of
the Employer. The amount and character of such security (bond or guarantee) shall be as indicated in
the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or
accredited bank, in the format included in Appendix | to these General Conditions, and must be valid
up to twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. The
Performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight days
after the issuance by the Engineer of the Certificate of Final Completion, provided that the Contractor
shall have paid all money owed to the Employer under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent
orits right to do business in the country of execution of the Works is terminated, the Contractor shall
within five (5) days thereafter substitute another bond or guarantee and surety, both of which must
be acceptable to the Employer.
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INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to
have satisfied himself before submitting his Tender and signing the Contract as to all matters relative
to the nature of the land and subsoil, the form and nature of the Site, details and levels of existing
pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and nature of the
work and materials necessary for the completion of the Works, the means of access to the Site, and
the accommodation he may require, and in general to have himself obtained all necessary information
as to risk contingencies, climatic, hydrological and natural conditions and other circumstances which
may influence or affect his Tender, and no claims will be entertained in this connection against the
Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates
and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations
under the Contract and all matters and things necessary for the proper execution and completion of
the Works.

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his
consent a detailed Programme of Work showing the order of procedure and the method in which he
proposes to carry out the Works. In preparing his Programme of Work the Contractor shall pay due
regard to the priority required by certain works. Should the Engineer, during the progress of work,
require further modifications to the Programme of Work, the Contractor shall review the said
program. The Contractor shall also whenever required by the Engineer submit particulars in writing
of the Contractor's arrangements for carrying out the Works and of the Constructional Plant and
Temporary Works which the Contractor intends to supply, use or construct as the case may be. The
submission of such program, or any modifications thereto, or the particulars required by the Engineer,
shall not relieve the Contractor of any of his duties or obligations under the Contract nor shall the
incorporation of any modification to the Programme of Work either at the commencement of the
contract or during its course entitle the Contractor to any additional payments in consequence
thereof.

WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the
representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify
that the Works are progressing normally and are executed in accordance with the Contract.
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CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change
Orders, all variations in quantity or quality of the Works, in whole or in part, that are deemed
necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.
CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and as
long thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's
obligations under the Contract. The Contractor or a competent and authorized agent or
representative of the Contractor approved in writing by the Engineer, which approval may at any time
be withdrawn, shall be constantly on the site and shall devote his entire time to the superintendence
of the Works. Such authorized agent or representative shall receive on behalf of the Contractor
directions and instructions from the Engineer. If the approval of such agent or representative shall be
withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or
representative shall be requested by the Employer under Clause 17(3) hereinafter, the Contractor
shall as soon as it is practicable after receiving notice of such withdrawal remove the agent or
representative from the Site, and replace him by another agent or representative approved by the
Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not
thereafter employ, in any capacity whatsoever, a removed agent or representative again on the Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and completion
of the Works and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and such sub-
agent foremen and leading hands as are competent to give proper supervision to the work they are
required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and
completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the
Works any person employed by the Contractor in or about the execution or completion of the Works,
who in the opinion of the Engineer is misconducting himself, or is incompetent or negligent in the
proper performance of his duties, or whose employment is otherwise considered reasonably by the
Engineer to be undesirable, and such person shall not be again employed on the Site without the
written permission of the Engineer. Any person so removed from the Works shall be replaced as soon
as reasonably possible by a competent substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any
agent, representative or other personnel who does not conform to the standards set forth in
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be considered as
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termination in part or in whole of this Contract. All costs and additional expenses resulting from any
withdrawal or replacement for whatever reason of any of the Contractor's personnel shall be at the
Contractor's expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to
original points, lines and levels of reference given by the Engineer in writing and for the correctness
of the position, levels, dimensions and alignment of all parts of the Works and for the provision of all
necessary instruments, appliances and labor in connection therewith. If, at any time during the
progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment
of any part of the Works, the Contractor, on being required so to do by the Engineer, shall, at his own
cost, rectify such error to the satisfaction of the Engineer.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights,
guards, fencing and watching when and where necessary or required by the Engineer or by any duly
constituted authority for the protection of the Works and the materials and equipment utilized
therefor or for the safety and convenience of the public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in the
Certificate of Substantial Completion, the Contractor shall take full responsibility for the care thereof
and of all Temporary Works. In the event that any damage or loss should happen to the Works or to
any part thereof or to any Temporary Works from any cause whatsoever (save and except as shall be
due to Force Majeure as defined in Clause 66 of these General Conditions), the Contractor shall at his
own cost repair and make good the same so that, at completion, the Works shall be in good order and
condition and in conformity in every respect with the requirements of the Contract and the Engineer's
instructions. The Contractor shall also be liable for any damage to the Works occasioned by him in
the course of any operations carried out by him for the purpose of complying with his obligations
Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details of the
Works and shall inform the Employer of any mistakes orincorrectness in such design and details which
would affect the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall
insure immediately following signature of this Contract, in the joint names of the Employer and the
Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or damage from
whatever cause arising, other than cause of Force majeure as defined in clause 66 of these General
Conditions, and (b) against loss or damage for which the Contractor is responsible, in such manner
that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof
and are also covered during the Defects Liability Period for loss or damage arising from a cause
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occurring prior to the commencement of the Defects Liability Period and for any loss or damage
occasioned by the Contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under Clause 47 hereof:

The Works, together with the materials and Plant for incorporation therein, to their full replacement
cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional
costs of and incidental to the rectification of loss or damage including professional fees and the cost
of demolishing and removing any part of the Works and of removing debris of whatsoever nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the
replacement value of such equipment and other things;

An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall, whenever required, produce
to the Engineer the policy or policies of insurance and the receipts for payment of the current
premiums.

DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save
harmless and defend at his own expense the Employer, its officers, agents, employees and servants
from and against all suits, claims, demands, proceedings, and liability of any nature or kind, including
costs and expenses, for injuries or damages to any person or any property whatsoever which may
arise out of or in consequence of acts or omissions of the Contractor or its agents, employees, servants
or subcontractors in the execution of the Contract. The provision of this Clause shall extend to suits,
claims, demands, proceedings and liability in the nature of workmen's compensation claims and
arising out of the use of patented inventions and devices. Provided always that nothing herein
contained shall be deemed to render the Contractor liable for or in respect of or with respect to:

The permanent use or occupation of land by the Works or any part thereof;

The right of the Employer to construct the Works or any part thereof on, over, under, or through any
land.

Interference whether temporary or permanent with any right of light, airway or water or other
easement or quasi-easement which is the unavoidable result of the construction of the Works in
accordance with the Contract.

Death, injuries or damage to persons or property resulting from any act or neglect of the Employer,
his agents, servants or other contractors, done or committed during the validity of the Contract.



23.

LIABILITY INSURANCE

23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and responsibility
under Clause 20 hereof, the Contractor shall insure against his liability for any death, material or
physical damage, loss or injury which may occur to any property, including that of the Employer or to
any person, including any employee of the Employer by or arising out of the execution of the Works
or in the carrying out of the Contract, other than due to the matters referred to in the proviso to
Clause 22 hereof.

23.2. Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and for at least the amount specified in the contract.
The Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer
the policy or policies of insurance and the receipts for payment of the current premiums.

23.3. Provision to Indemnify Employer

24.

b)

The insurance policy shall include a provision whereby, in the event of any claim in respect of which
the Contractor would be entitled to receive indemnity under the policy, being brought or made
against the Employer, the insurer shall indemnify the Employer against such claims and any costs,
charges and expenses in respect thereof.

ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workman or other person in the
employment of the Contractor or any sub-Contractor, save and except an accident or injury resulting
from any act or default of the Employer, his agents or servants. The Contractor shall indemnify, hold
and save harmless the Employer against all such damages and compensation, save and except as
aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which
approval shall not be unreasonably withheld, and shall continue such insurance during the whole of
the time that any persons are employed by him for the Works and shall, when required, produce to
the Engineer such policy of insurance and the receipt for payment of the current premium. Provided
always that, in respect of any persons employed by any subcontractor, the Contractor's obligation to
insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured
against the liability in respect of such persons in such manner that the Employer is indemnified under
the policy but the Contractor shall require such subcontractor to produce to the Engineer when
required such policy of insurance and the receipt for the current premium, and obtain the insertion
of a provision to that effect in its contract with the subcontractor.
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REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21,
23 and 24 hereof, or any other insurance which he may be required to effect under the terms of the
Contract, the Employer may in any such case effect and keep in force any such insurance and pay such
premium as may be necessary for that purpose and from time to time deduct the amount so paid by
the Employer as aforesaid from any monies due or which may become due to the Contractor, or
recover the same as a debt due from the Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid by any
national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly
constituted authority in relation to the execution of the Works or of any Temporary Works and by the
Rules and Regulations of all public bodies and companies whose property or rights are affected or
may be affected in any way by the Works or any Temporary Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations,
By-laws or requirements of any such local or other authority which may be applicable to the Works
and shall keep the Employer indemnified against all penalties and liabilities of every kind for breach
of any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological
or archaeological interest discovered on the Site of the Works shall as between the Employer and the
Contractor be deemed to be the absolute property of the Employer and the Contractor shall take
reasonable precautions to

prevent his workmen or any other persons from removing or damaging any such article or thing and
shall immediately upon discovery thereof and before removal acquaint the Employer of such
discovery and carry out at the expense of the Employer the Engineer's orders as to the disposal of the
same.

COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and
proceedings for or on account of infringement of any patent rights, design trademark or name or
other protected rights in respect of any Plant, equipment, machine, work or material used for or in
connection with the Works or Temporary Works and from and against all claims, demands
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation
thereto, except where such infringement results from compliance with the design or Specification
provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and
other payments or compensation, if any, for getting stone, sand, gravel, clay or other materials
required for the Works or Temporary Works.
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INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary
Works shall, so far as compliance with the requirements of the Contract permits, be carried on so as
not to interfere unnecessarily or improperly with the public convenience, or the access to, use and
occupation of, public or private roads and footpaths to or of properties whether in the possession of
the Employer or of any other person. The Contractor shall hold harmless and indemnify the Employer
in respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever
arising out of or in relation to any such matters in so far as the Contractor is responsible therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the Contractor
or any of his sub-contractors and, in particular, shall select routes, choose and use vehicles and restrict
and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of
plant and material from and to the Site shall be limited as far as reasonably possible and so that no
unnecessary damage may be occasioned to such roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery,
preconstructed units or parts of units of work, or other thing, over part of a road or bridge, the moving
whereof is likely to damage any such road or bridge unless special protection or strengthening is
carried out, then the Contractor shall before moving the load on to such road or bridge, save insofar
as the Contract otherwise provide, be responsible for and shall pay for the cost of strengthening any
such bridge or altering or improving any such road to avoid such damage, and the Contractor shall
indemnify and keep the Employer indemnified against all claims for damage to any such road or bridge
caused by such movement, including such claim as may be made directly against the Employer, and
shall negotiate and pay all claims arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable
opportunities for carrying out their work to any other contractors employed by the Employer and
their workmen and to the workmen of the Employer and of any other duly constituted authorities
who may be employed in the execution on or near the Site of any work not included in the Contract
or of any contract which the Employer may enter into in connection with or ancillary to the Works. If
work by other contractors of the Employer as above-mentioned involves the Contractor in any direct
expenses as a result of using his Site facilities, the Employer shall consider payment to the Contractor
of such sum or sums as may be recommended by the Engineer.

CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus materials
and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer
required.



33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION
On the substantial completion of the Works, the Contractor shall clear away and remove from the Site

all Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.

34. LABOUR
34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2  Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of
drinking and other water for the use of the Contractor's staff and work people.

34.3  Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as regards the

import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such
importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.

344 Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized
festivals and religious or other customs.

34.6 Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and
carry out such regulations, orders, and requirements as may be made by the Government or the local
medical or sanitary authorities for the purpose of dealing with and overcoming the same.

34.7 Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or
disorderly conduct by or amongst his employees and for the preservation of peace and the protection
of persons and property in the neighborhood of the Works against the same.



34.8 Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-
Contractors.

34.9 Legislation applicable to Labour

The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35 RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail
in the form and at such intervals as the Engineer may prescribe showing the supervisory staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the Site
and such information respecting Constructional plant as the Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING
36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and in
accordance with the Engineer's instructions and shall be subjected from time to time to such tests as
the Engineer may direct at the place of manufacture or fabrication, or on the Site or at all or any of
such places. The Contractor shall provide such assistance, instruments, machines, labour and
materials as are normally required for examining, measuring and testing any work and the quality,
weight or quantity of any materials used and shall supply samples of materials before incorporation
in the Works for testing as may be selected and required by the Engineer. All testing equipment and
instruments provided by the Contractor shall be used only by the Engineer or by the Contractor in
accordance with the instructions of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works without
prior written approval of the Employer and instruction of the Engineer, provided always that if the
use of such material results or may result in increasing the Contract Price, the procedure in Clause 48
shall apply.

36.2 Cost of Samples
All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly

intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not
be made for samples which do not comply with the Specifications.

36.3 Cost of Tests

The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.



b)
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Those involving load testing or tests to ensure that the design of the whole of the Works or any part
of the Works is appropriate for the purpose which it was intended to fulfill.

ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have
access to the Works and to the Site and to all workshops and places where work is being prepared or
whence materials, manufactured articles or machinery are being obtained for the Works and the
Contractor shall afford every facility for and every assistance in or in obtaining the right to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the
Contractor shall afford full opportunity for the Engineer to examine and measure any work which is
about to be covered up or put out of view and to examine foundations before permanent work is
placed thereon. The Contractor shall give due notice to the Engineer whenever any such work or
foundations is or are ready or about to be ready for examination and the Engineer shall without
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend
for the purpose of examining and measuring such work or of examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

a)

b)

The Engineer shall during the progress of the Works have power to order in writing from time to time,
and the Contractor shall execute at his cost and expense, the following operations:

The removal from the Site within such time or times as may be specified in the order of any materials
which in the opinion of the Engineer are not in accordance with the Contract;

The substitution of proper and suitable materials; and
The removal and proper re-execution (notwithstanding any previous test thereof or interim payment

therefore) of any work which in respect of materials or workmanship is not in the opinion of the
Engineer in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the
Employer shall be entitled to employ and pay other persons to carry out the same and all expenses
consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable
from him by the Employer and may be deducted by the Employer from any monies due or which may
become due to the Contractor.



40 SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any
part thereof for such time or times and in such manner as the Engineer may consider necessary and
shall, during such suspension, properly protect and secure the Works so far as it is necessary in the
opinion of the Engineer. The Employer should be notified and his written approval should be sought
for any suspension of work in excess of three (3) days.

41 POSSESSION OF SITE

41.1  Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor
possession of so much of the Site as may be required to enable the Contractor to commence and
proceed with the construction of the Works in accordance with the Programme referred to in Clause
13 hereof and otherwise in accordance with such reasonable proposals of the Contractor as he shall
make to the Engineer by notice in writing, and shall from time to time as the Works proceed give to
the Contractor possession of such further portions of the Site as may be required to enable the
Contractor to proceed with the construction of the Works with due dispatch in accordance with the
said Programme or proposals, as the case may be.

41.2 Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him
in connection with access to the Site. The Contractor shall also provide at his own cost any additional
accommodation outside the Site required by him for the purpose of the Works.

41.3 Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the
Contractor require land beyond the Site, he shall provide it entirely at his own expense and before
taking possession shall supply the Engineer with a copy of the necessary permits. Access to the Site is
available where the Site adjoins a public road but it is not provided unless shown on the Drawings.
When necessary for the safety and convenience of workmen, public or livestock or for the protection
of the Works, the Contractor shall, at his own expense, provide adequate temporary fencing to the
whole or part of the Site. The Contractor shall not disturb, damage or pull down any hedge, tree or
building within the Site without the written consent of the Engineer.

42 TIME FOR COMPLETION

a)

Subject to any requirement in the Contract as to completion of any section of the Works before
completion of the whole, the whole of the Works shall be completed, in accordance with the
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.

b) The completion time includes weekly rest days, official holidays, and days of inclement weather.
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EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works
in accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the
Contract have occurred, the Contractor shall be entitled to apply for an extension of the time for
completion of the Works specified in the Contract. The Employer shall, upon such application,
determine the period of any such extension of time; provided that in the case of alterations or
additions in the Works, the application for such an extension must be made before the alterations or
additions in the Works are undertaken by the Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner
and speed of execution and completion of the Works are to be of a kind and conducted in a manner
to the satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at
any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon
take such steps as the Contractor may think necessary and the Engineer may approve to expedite
progress so as to complete the Works by the prescribed time or extended time for completion. If the
work is not being carried on by day and by night and the Contractor shall request permission to work
by night as well as by day, then, if the Engineer shall grant such permission, the Contractor shall not
be entitled to any additional payment. All work at night shall be carried out without unreasonable
noise and disturbance. The contractor shall indemnify the Employer from and against any claims or
liability for damages on account of noise or other disturbance created while or in carrying out the
work and from and against all claims, demands, proceedings, costs and expenses whatsoever in regard
or in relation to such noise or other disturbance. The Contractor shall submit in triplicate to the
Engineer at the end of each month signed copies of explanatory Drawings or any other material
showing the progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in the
Contract, or any extended time for completion in accordance with the Contract, then the Contractor
shall pay to the Employer the sum specified in the Contract as liquidated damages, for the delay
between the time prescribed in the Contract or the extended time for completion, as the case may
be, and the date of substantial completion of the Works as stated in the Certificate of Substantial
Completion, subject to the applicable limit stated in the Contract. The said sum shall be payable by
the sole fact of the delay without the need for any previous notice or any legal proceedings, or proof
of damage, which shall in all cases be considered as ascertained. The Employer may, without prejudice
to any other method of recovery, deduct the amount of such liquidated damages from any monies in
its hands due or which may become due to the Contractor. The payment or deduction of such
damages shall not relieve the Contractor from his obligation to complete the Works or from any other
of his obligations and liabilities under the Contract.



b)

If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate
of Substantial Completion has been issued for any part or Section of the Works, the liquidated
damages for delay in completion of the remainder of the Works or of that Section may, for any period
of delay after the date stated in such Certificate of Substantial Completion, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the value of the part or
Section so certified bears to the total value of the whole of the Works or Section, as applicable. The
provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect
the limit thereof.

46 CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1 Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any
test on completion prescribed by the Contract, the Contractor may give a notice to that effect to the
Engineer accompanied by an undertaking to finish any outstanding work during the Defects Liability
Period. Such notice and undertaking shall be in writing and shall be deemed to be a request by the
Contractor, for the Engineer to issue a Certificate of Substantial Completion in respect of the Works.
The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either issue to
the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the date
on which, in his opinion, the Works were substantially completed in accordance with the Contract or
give instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion,
requires to be done by the Contractor before the issuance of such Certificate. The Engineer shall also
notify the Contractor of any defects in the Works affecting substantial completion that may appear
after such instructions and before completion of the work specified therein. The Contractor shall be
entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of
completion, to the satisfaction of the Engineer, of the work so specified and making good any defect
so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor
shall be deemed to have undertaken to complete with due expedition any outstanding work during
the Defects Liability Period.

46.2  Substantial Completion of Sections or Parts of the Works

a)

b)

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as
provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a
Certificate of Substantial Completion in respect of any Section or part of the Works which has been
substantially completed and has satisfactorily passed any tests on completion prescribed by the
Contract, if:

a separate time for completion is provided in the Contract in respect of such Section or part of the
Works;

such Section or part of the Works has been completed to the satisfaction of the Engineer and is
required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to
complete any outstanding work during the Defects Liability Period.



47 DEFECTS LIABILITY
47.1 Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from
the date of completion of the Works stated in the Certificate of Substantial Completion issued by the
Engineer or, in respect of any Section or part of the Works for which a separate Certificate of
Substantial Completion has been issued, from the date of completion of that Section or part as stated
in the relevant Certificate. The expression "the Works" shall, in respect of the Defects Liability Period,
be construed accordingly.

47.2 Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date
of the Certificate of Substantial Completion, and shall execute all such work of repair, amendment,
reconstruction, rectification and making good defects, imperfections, shrinkages or other faults as
may be required of the Contractor in writing by the Engineer during the Defects Liability Period and
within fourteen (14) days after its expiration, as a result of an inspection made by or on behalf of the
Engineer prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity
thereof shall, in the opinion of the Engineer, be due to the use of material or workmanship not in
accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with
any obligation expressed or implied, on the Contractor's part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be
entitled to employ and pay other persons to carry out the same, and all expenses consequent thereon
or incidental thereto shall be recoverable from the Contractor by the Employer, and may be deducted
by the Employer from any monies due or which may become due to the Contractor.

47.5 Certificate of Final Completion

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty
eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion
to the Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate,
provided that the provisions of the Contract which remain unperformed and the Settlement of
Disputes provision in the Contract shall remain in force for as long as is necessary to dispose of any
outstanding matters or issues between the Parties.
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(a)
(b)
(c)
(d)
(e)

ALTERATIONS, ADDITIONS AND OMISSIONS
Variations

The Engineer may within his powers introduce any variations to the form, type or quality of the Works
or any part thereof which he considers necessary and for that purpose or if for any other reasons it
shall, in his opinion be desirable, he shall have power to order the Contractor to do and the Contractor
shall do any of the following:

increase or decrease the quantity of any work under the Contract;

omit any such work;

change the character or quality or kind of any such work;

change the levels, lines, positions and dimensions of any part of the Works;

execute additional work of any kind necessary for the completion of the Works, and no such variation
shall in any way vitiate or invalidate the Contract.

Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for
any variations which may result in an increase of the Contract Price or in an essential alteration of the
quantity, quality or character of the Works.

Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer.
Variations requiring the written approval of the Employer under paragraph (2) of this Clause shall be
made by the Contractor only upon written order from the Engineer accompanied by a copy of the
Employer's approval. Provided that, subject to the provisions of the Contract, no order in writing shall
be required for any increase or decrease in the quantity of any work where such increase or decrease
is not the result of an order given under this Clause but is the result of the quantities exceeding or
being less than those stated in the Bill of Quantities.

Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract
Price in respect of any variation, addition or omission. In the case of any variation, addition or omission
which may result in an increase of the Contract Price, the Engineer shall communicate such estimate
to the Employer together with his request for the Employer's written approval of such variation,
addition or omission. The value of any variation, addition or omission shall be calculated on the basis
of the unit prices contained in the Bill of Quantities.
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PLANT, TEMPORARY WORKS AND MATERIALS
Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when
brought on the Site, be deemed to be exclusively intended for the construction and completion of the
Works and the Contractor shall not remove the same or any part thereof (save for the purpose of
moving it from one part of the Site to another) without the consent in writing of the Engineer which
shall not be unreasonably withheld.

Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional
Plant and Temporary Works remaining thereon and any unused materials provided by the Contractor.

Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional plant,
Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its
employees or agents.

Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall thereupon
become the sole property of the Employer, but this provision shall not be construed as relieving the
Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work or as waiving the right of the Employer to require the
fulfillment of all of the terms of the Contract.

Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with the
Employer and any such equipment and supplies shall be returned to the Employer at the conclusion
of the Contract or when no longer needed by the Contractor. Such equipment when returned to the
Employer, shall be in the same condition as when delivered to the Contractor, subject to normal wear
and tear.

APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the
materials or other matters referred to therein nor shall it prevent the rejection of any such materials
at any time by the Engineer.
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MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to
the Contractor or the Contractor's authorized agent or representative who shall forthwith attend or
send a qualified agent to assist the Engineer in making such measurement and shall furnish all
particulars required by either of them. Should the Contractor not attend or neglect or omit to send
such agent, then the measurement made by the Engineer or approved by him shall be taken to be the
correct measurement of the work. The purpose of measuring is to ascertain the volume of work
executed by the Contractor and therefore determine the amount of the monthly payments.

LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall have been
signed by the Engineer and delivered to the Employer stating that the Works have been completed
and that the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.

The Employer shall not be liable to the Contractor for any matter arising out of or in connection with
the Contract or the execution of the Works unless the Contractor shall have made a claim in writing
in respect thereof before the giving of the Certificate of Final Completion and in accordance with the
Contract.

Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for
the fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of
the Certificate of Final Completion and which remains unperformed at the time such Certificate is
issued. For the purpose of determining the nature and extent of any such obligation the Contract shall
be deemed to remain in force between the parties hereto.

Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any part
thereof for a period of ten years after issuance of the Certificate of Final Completion, provided always
that such risks, damage or failure result from acts, defaults and negligence of the Contractor, his
agents, employees or workmen and such contractors.

AUTHORITIES

The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without
thereby voiding the Contract or releasing the Contractor from any of his obligations or liabilities under
the Contract or affecting the rights and powers conferred on the Employer and the Engineer by the
Contract in any of the following cases:

If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors
or if the Contractor is a company or member of a company which was dissolved by legal action;



(b)

(c)

(d)

(e)

(f)

(8)

(h)

If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an
inspection committee of his creditors;

If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part
without the Employer's prior written approval;

If the Contractor fails to commence the Works or shows insufficient progress to the extent which in
the opinion of the Engineer will not enable him to meet the target completion date of the Works;

If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after
receiving from the Engineer written notice to proceed;

If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations
and does not remedy the cause of his failure within fifteen (15) days after being notified to do so in
writing;

If the Contractor is not executing the work in accordance with standards of workmanship specified in
the Contract;

If the Contractor gives or promises to give a present or loan or reward to any employee of the
Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to complete
the Works and the Employer or such other contractor may use for such completion so much of
Constructional Plant, Temporary Works and Materials, which have been deemed to be reserved
exclusively for the construction and completion of the Works under the provision of the Contract as
he or they may think proper and the Employer may at any time sell any of the said Constructional
Plant, Temporary Works and unused materials and apply the proceeds of sale in or towards the
satisfaction of any sums due or which may become due to him from the Contractor under the
Contract.

Evaluation after Re-entry

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer
notify the Contractor to attend the necessary evaluation of the Works. In the event that for any
reason the Contractor does not attend such evaluation the Engineer shall undertake the said
evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if any, due to
the Contractor for work done in accordance with the Contract up to the time of entry and expulsion
by the Employer which has been reasonably accumulated to the Contractor in respect of the Works
he has executed in such case in accordance with the Contract. The Engineer shall indicate the value
of the materials whether unused or partially used and the value of construction equipment and any
part of the Temporary Works.

Payment After Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the
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Contractor any money on account of the Contract until the expiration of the Defects Liability Period,
and thereafter until the costs of completion and making good any defects of the Works, damages for
delay in completion (if any), and all other expenses incurred by the Employer have been ascertained
and their amount certified by the Engineer. The Contractor shall then be entitled to receive only such
sum or sums (if any) as the Engineer may certify would have been due to him upon due completion
by him after deducting the said amount. But if such amount shall exceed the sum which would have
been payable to the Contractor on due completion by him, then the Contractor shall upon demand
pay to the Employer the amount of such excess. The Employer in such case may recover this amount
from any money due to the Contractor from the Employer without the need to resort to legal
procedures.

URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the Works
or any part thereof either during the execution of the Works or during the Defects Liability Period any
remedial or other work or repair shall in the opinion of the Engineer be urgently necessary for security
and the Contractor is unable or unwilling at once to do such work or repair, the Employer may by his
own or other workmen do such work or repair as the Engineer may consider necessary. If the work or
repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable
to do at his own expense under the Contract, all costs and charges properly incurred by the Employer
in so doing shall on demand be paid by the Contractor to the Employer or may be deducted by the
Employer from any monies due or which may become due to the Contractor provided always that the
Engineer shall as soon after the occurrence of any such emergency as may be reasonably practicable
notify the Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in
respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to
fluctuation in interest rates nor devaluation or any other matters affecting the Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income
including value added tax, all in accordance with and subject to the provisions of the income tax laws
and regulations in force and all amendments thereto. Itis the Contractor's responsibility to make all
the necessary inquiries in this respect and he shall be deemed to have satisfied himself regarding the
application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall
require that the Contractor has complied in full with the regulations in force regarding the use of
explosives. However, the Contractor, before applying to obtain these explosives, has to provide well
arranged storage facilities. The Engineer's approval or refusal to permit the use of explosives shall
not constitute ground for claims by the Contractor.
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MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He shall
place all necessary orders as soon as possible after the signing of the Contract. These orders and their
acceptance shall be produced to the Engineer on request. The Contractor shall also be responsible
for ensuring that all sub-contractors adhere to such programs as are agreed and are needed to ensure
completion of the Works within the period for completion. Should any sub-contracted works be
delayed, the Contractor shall initiate the necessary action to speed up such completion. This shall not
prejudice the Employer's right to exercise his remedies for delay in accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of
plant and materials and clear same away at completion and make good all works damaged or
disturbed. The Contractor shall submit drawings and full particulars of all Temporary Works to the
Engineer before commencing same. The Engineer may require modifications to be made if he
considers them to be insufficient and the Contractor shall give effect to such modifications but shall
not be relieved of his responsibilities. The Contractor shall provide and maintain weather-proof sheds
for storage of material pertinent to the Works both for his own use and for the use of the Employer
and clear same away at the completion of the Works. The Contractor shall divert as required, at his
own cost and subject to the approval of the Engineer, all public utilities encountered during the
progress of the Works, except those specially indicated on the drawings as being included in the
Contract. Where diversions of services are not required in connection with the Works, the Contractor
shall uphold, maintain and keep the same in working order in existing locations. The Contractor shall
make good, at his own expense, all damage to telephone, telegraph and electric cable or wires,
sewers, water or other pipes and other services, except where the Public Authority or Private Party
owning or responsible for the same elects to make good the damage. The costs incurred in so doing
shall be paid by the Contractor to the Public Authority or Private Party on demand.

PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any
form of advertising whatsoever without the prior approval in writing from the Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount
of any loss resulting from such cancellation, if the Contractor has offered or given any person any gift
or consideration of any kind as an inducement or reward for doing or intending to do any action in
relation to the obtaining or the execution of the Contract or any other contract with the Employer or
for showing or intending to show favour or disfavour to any person in relation to the Contract or any
other contract with the Employer, if the like acts shall have been done by any persons employed by
him or acting on his behalf whether with or without the knowledge of the Contractor in relation to
this or any other Contract with the Employer.
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DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain
day and that day or that period fall on a day of rest or recognized holiday, the Contract shall have
effect as if the act were to be done or the period to expire upon the working day following such day.

NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by
any person for which provision is made in the Contract Documents shall be in writing. Any such notice,
consent, approval, certificate or determination to be given or made by the Employer, the Contractor
or the Engineer shall not be

unreasonably withheld or delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer
under the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's
principal place of business specified in the Contract or such other address as the Contractor shall
nominate in writing for that purpose, or by

delivering the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable,
telex or facsimile at the Employer's address specified in the Contract, or by delivering the same at the
said address against an authorized signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable,
telex or facsimile at the Engineer's address specified in the Contract, or by delivering the same at the
said address against an authorized signature certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all
written communications to the Employer or the Engineer with respect to the services to be rendered
and with respect to all documents procured or prepared by the Contractor pertaining to the Works.
The metric system of weights and measures shall be used in all instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work
performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or
information, oral or written, which the UNDP may reasonably request in respect of the Works or the
Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or
information upon reasonable notice.
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FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution,
insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure,
the Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such
force majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its
obligations and meet its responsibilities under this Contract. Subject to acceptance by the UNDP of
the existence of such force majeure, which acceptance shall not be unreasonably withheld, the
following provisions shall apply:

The obligations and responsibilities of the Contractor under this Contract shall be suspended to the
extent of his inability to perform them and for as long as such inability continues. During such
suspension and in respect of work suspended, the Contractor shall be reimbursed by the UNDP
substantiated costs of maintenance of the Contractor's equipment and of per diem of the Contractor's
permanent personnel rendered idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force
majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above
during the period of suspension followed by a complete statement of actual expenditures within thirty
(30) days after the end of the

suspension;

The term of this Contract shall be extended for a period equal to the period of suspension taking
however into account any special condition which may cause the additional time for completion of
the Works to be different from the period of suspension;

If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to
perform his obligations and meet his responsibilities under the Contract, the UNDP shall have the right
to terminate the Contract on the same terms and conditions as provided for in Clause 68 of these
General Conditions, except that the period of notice shall be seven (7) days instead of fourteen (14)
days, and

For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently
unable to perform in case of any suspension period of more than ninety (90) days.

SUSPENSION BY THE UNDP
The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part,

payments to the Contractor and/or the Contractor's obligation to continue to perform the Works
under this Contract, if in the UNDP' sole discretion:

any conditions arise which interfere, or threaten to interfere with the successful execution of the
Works or the accomplishment of the purpose thereof, or
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the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this
Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement
by the UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to
the commencement of the period of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of
suspension, taking into account any special conditions which may cause the additional time for
completion of the Works to be different from the period of suspension.

TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for
cause or convenience in the interest of the UNDP upon not less than fourteen (14) days written notice
to the Contractor.

Upon termination of this Contract:

The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt
and orderly manner and to reduce losses and to keep further expenditures to a minimum, and

The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's
breach of this Contract), to be paid for the part of the Works satisfactorily completed and for the
materials and equipment properly delivered to the Site as of the date of termination for incorporation
to the Works, plus substantiated costs resulting from commitments entered into prior to the date of
termination as well as any reasonable substantiated direct costs incurred by the Contractor as a result
of the termination, but shall not be entitled to receive any other or further payment or damages.

TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the
Contractor reasonably considers to entitle him to terminate his performance of the Contract, the
Contractor shall promptly give written notice to the UNDP detailing the nature and the circumstances
of the breach or other situation. Upon acknowledgement in writing by the UNDP of the existence of
such breach and the UNDP' inability to remedy it, or upon failure of the UNDP to respond to such
notice within twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this
Contract by giving 30 days written notice thereof. In the event of disagreement between the Parties
as to the existence of such breach or other situation referred to above, the matter shall be resolved
in accordance with Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68
hereof shall apply.

RIGHTS AND REMEDIES OF THE UNDP
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Nothingin or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other
rights or remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on
the part of the Government.

SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any
breach thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.
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Notification

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged
claim, controversy or dispute, not later than seven (7) days from awareness of the existence thereof.

Consultation

On receipt of the notification provided above, the representatives of the Parties shall start
consultations with a view to reaching an amicable resolution of the claim, controversy or dispute
without causing interruption of the Works.

Conciliation

Where the representatives of the Parties are unable to reach such an amicable settlement, either
party may request the submission of the matter to conciliation in accordance with the UNCITRAL Rules
of Conciliation then obtaining.

Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above
shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The
Parties shall be bound by the arbitration award rendered in accordance with such arbitration as the
final adjudication of any such controversy or claim.

PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities
of the United Nations of which the UNDP is an integral part.

SECURITY

The Contractor shall:

(a) putin place an appropriate security plan and maintain the security plan, taking into account the
security situation in the country where the services are being provided;



(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of
the security plan.

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the
plan when necessary. Failure to maintain and implement an appropriate security plan as required
hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor
shall remain solely responsible for the security of its personnel and for UNDP’s property in its custody
as set forth in paragraph 4.1 above.

74 AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal
or external, of UNDP or the authorized agents of the UNDP at any time during the term of the
Contract and for a period of three (3) years following the expiration or prior termination of the
Contract. The UNDP shall be entitled to a refund from the Contractor for any amounts shown by
such audits to have been paid by the UNDP other than in accordance with the terms and conditions
of the Contract. Should the audit determine that any funds paid by UNDP have not been used as
per contract clauses, the company shall reimburse such funds forthwith. Where the company fails
to reimburse such funds, UNDP reserves the right to seek recovery and/or to take any other action
as it deems necessary.

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations
relating to any aspect of the Contract, the obligations performed under the Contract, and the
operations of the Contractor generally. The right of UNDP to conduct an investigation and the
Contractor’s obligation to comply with such an investigation shall not lapse upon expiration or prior
termination of the Contract. The Contractor shall provide its full and timely cooperation with any
such inspections, post-payment audits or investigations. Such cooperation shall include, but shall
not be limited to, the Contractor’s obligation to make available its personnel and any
documentation for such purposes and to grant to UNDP access to the Contractor’s premises. The
Contractor shall require its agents, including, but not limited to, the Contractor’s attorneys,
accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits
or investigations carried out by UNDP hereunder.

75 ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds
received under this Contract are used to provide support to individuals or entities associated with
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on
the list maintained by the Security Council Committee established pursuant to resolution 1267
(1999). The list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included
in all sub-contracts or sub-agreements entered into under this Contract.
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