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Section 1.  Letter of Invitation 
 

Myanmar  
29 June 2017 

 
Reference # ITB No.2017/PROC/UNDP-MMR/062 For the Provision of Construction and Installation of 
Small-Scale Water Infrastructure in the Dry Zone of Myanmar (Shwebo, Monywa, Myingyan, Nyaung 
U and Chauk) 

 
Dear Bidders, 
 

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this 
Invitation to Bid (ITB) for the above-referenced subject.   
 

This ITB includes the following documents: 

 Section 1 – This Letter of Invitation 
Section 2 – Instructions to Bidders (including Data Sheet) 
Section 3 – Requirements, Scope of Work and Technical Specifications attached to it the 
following: 
 

Annex 1 – Number of Units Required in Each Village. 
Annex 2 – General Technical Specifications. 
Annex 3 – Technical Drawings. 
Annex 4 – Technical Specifications for Small Water Infrastructure. 
Annex 5 – Technical Specifications for Tube – Wells. 
Annex 6 – Maps of Selected Sites. 
Annex 7 – Templates for Pumping Tests 
Annex 8 – Bill of Quantities for Package A (Sagaing Region _ Shwebo and Monywa) 
Annex 9 – Bill of Quantities for Package B (Mandalay Region _ Myingyan and Nyaung U)  
Annex 10 – Bill of Quantities for Package C (Magway Region _ Chauk) 
Annex 11 – Tentative Gantt Chart (suggested implementation time line) 

  
Section 4 – Bid Submission Form 
Section 5 – Documents Establishing the Eligibility and Qualifications of the Bidder. 
Section 6 – Technical Bid Form. 
Section 7 – Price Schedule Form, please refer to BoQs attached in electronic file. 
Section 8 – Form for Performance Security  
Section 9 – Contract to be Signed, including General Terms and Conditions 
 

Your offer, comprising of a Technical Bid and Price Schedule, together in a sealed envelope or through a 
password protected e-mail, should be submitted in accordance with Section 2.  

 
You are kindly requested to submit an acknowledgment letter to UNDP to the following e-mail address: 

kyaw.win.htun@undp.org 
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Also, UNDP would appreciate your indicating the reason for not intending to participate if so; this shall 

be required for UNDP records only and it does not disqualify companies for participation in future bidding 
processes.  
 

If you have received this ITB through a direct invitation by UNDP, transferring this invitation to another 
firm requires your written notification to UNDP of such transfer and the name of the company to whom 
the invitation was forwarded.   
 

Should you require further clarifications, kindly communicate with the contact person identified in 
the attached Data Sheet as the focal point for queries on this ITB.   
 

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP 
procurement opportunities.  
 

 
Yours sincerely, 

        Nasantuya Chuluun, 
        Operations Manager 
        UNDP-Myanmar 
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Section 2:  Instruction to Bidders 
 
 
Definitions  
 

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 
Technical Bid and Price Schedule and all other documentation attached thereto as required by the 
ITB.   
 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 
and provision of related services requested by UNDP. 
  

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 
successful Bidder, all the attached documents thereto, including the General Terms and Conditions 
(GTC) and the Appendices. 
 

d) “Country” refers to the country indicated in the Data Sheet.   
 

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 
tendering process that are specific for the requirements of the ITB. 
 

f) “Day” refers to calendar day. 
 

g) “Civil Works” refers to all types of civil, mechanical, electrical or other engineering services (other 
than consulting services) as well as the supply of construction materials and equipment. 

 
h) “Government” refers to the Government of the country where the goods and related services 

provided/rendered specified under the Contract will be delivered or undertaken.  
 

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 
information needed and procedures to be followed in the course of preparing their Bid 
 

j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 
purposes of selecting the best supplier or service provider to fulfil the requirement indicated in the 
Schedule of Requirements and Technical Specifications. 
  

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 
 

l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly different 
from an essential aspect or requirement of the ITB, and (i) substantially alters the scope and quality 
of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; and (iii) 
adversely impacts the fairness and principles of the procurement process, such as those that 
compromise the competitive position of other offerors. 

 
m) “Schedule of Requirements and Technical Specifications” refers to the document included in this ITB 

as Section 3 which describes the civil works/Services/goods in sufficient detail to identify the 
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location, nature and any complexities involved and required by UNDP, and other information 
pertinent to UNDP’s receipt and acceptance of the works.  

 
n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of the 

civil works required by UNDP under the ITB.   

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 
deadline for the submission of Bid. 

 
 

A. GENERAL 
 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly adhere 

to all the requirements of this ITB.  No changes, substitutions or other alterations to the rules and 
provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 
writing by UNDP in the form of Supplemental Information to the ITB.    

 
2.  Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 
and agreed to all the instructions in this ITB.   

 
3.  Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as 
a result of this ITB.  

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 
UNDP activities.  (See  

 http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_
2011.pdf  and 
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/ 
for full description of the policies) 

 
5.  In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, 

objective and impartial manner, and they must at all times hold UNDP’s interests paramount.   
Bidders must strictly avoid conflicts with other assignments or their own interests, and act without 
consideration for future work.  All Bidders found to have a conflict of interest shall be disqualified.  
Without limitation on the generality of the above, Bidders, and any of their affiliates, shall be 
considered to have a conflict of interest  with one or more parties in this solicitation process, if 
they:  

 

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have 

been engaged UNDP to provide services for the preparation of the design, Schedule of 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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Requirements and Technical Specifications, cost analysis/estimation, and other documents to 

be used for the procurement of the civil works and related services in this selection process;  

5.2 Were involved in the preparation and/or design of the programme/project related to the 

civil works and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the 

discretion of, UNDP.   
 

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 
such conflict exists.  
 

6. Similarly, the following must be disclosed in the Bid: 
 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 
Government of the country or any Implementing Partner receiving the civil works and related 
services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 
competition practices. 

 

Failure of such disclosure may result in the rejection of the Bid. 
 

7.  The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 
UNDP’s further evaluation and review of various factors such as being registered as an 
independent entity, the extent of Government ownership/share, receipt of subsidies, mandate, 
access to information in relation to this ITB, and others that may lead to undue advantage against 
other Bidders, and the eventual rejection of the Bid.   

 
8.  All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 

B.  CONTENTS OF BID 
 

9.  Sections of Bid 
 
Bidders are required to complete, sign and submit the following documents: 
 
9.1 Bid Submission Cover Letter Form (see ITB Section 4);  
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 
9.3 Technical Bid (see prescribed form in ITB Section 6); 
9.4 Price Schedule (see prescribed form in ITB Section 7); 
9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form 

in ITB Section 8); 
9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet)  
 

10. Clarification of Bid 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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10.1 Bidders may request clarification of any of the ITB documents no later than the number 
of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date.  Any 
request for clarification must be sent in writing via courier or through electronic means 
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, 
transmitted by electronic means and will transmit copies of the response (including an 
explanation of the query but without identifying the source of inquiry) to all Bidders who 
have provided confirmation of their intention to submit a Bid.   

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious 

manner, but any delay in such response shall not cause an obligation on the part of UNDP 
to extend the submission date of the Bid, unless UNDP deems that such an extension is 
justified and necessary.   

 
11. Amendment of Bid 

 
11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such 

as in response to a clarification requested by a Bidder, modify the ITB in the form of a 
Supplemental Information to the ITB.  All prospective Bidders will be notified in writing of 
all changes/amendments and additional instructions through Supplemental Information 
to the ITB and through the method specified in the Data Sheet (DS No. 18).   

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 
Bid, if the nature of the amendment to the ITB justifies such an extension. 

 
 

C. PREPARATION OF BID 

 
12. Cost  

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 
regardless of whether its Bid was selected or not.  UNDP shall in no case be responsible or liable 
for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language  

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 
be written in the language (s) specified in the Data Sheet (DS No. 4).  Any printed literature 
furnished by the Bidder written in a language other than the language indicated in the Data Sheet, 
must be accompanied by a translation in the preferred language indicated in the Data Sheet.  For 
purposes of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, 
the version translated into the preferred language shall govern.  Upon conclusion of a contract, 
the language of the contract shall govern the relationship between the contractor and UNDP. 
 

14. Bid Submission Form 
 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this 
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ITB. 
 

15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 
as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 
organization/firm, the list of projects/contracts (both completed and on-going, both 
domestic and international) which are related or similar in nature to the requirements of 
the ITB, manufacturing capacity of plant if Bidder is a manufacturer, authorization from the 
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability 
and adequacy of resources to complete the delivery of goods and provision of related 
services required by the ITB (see ITB Clause 18 and DS No. 26 for further details).  The same 
shall apply to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Statement of Works and Technical Specifications by identifying the 
specific components proposed; how each of the requirements shall be met  point by point; 
providing a detailed specification and description of the civil works required, plans and 
drawings where needed; the essential performance characteristics, identifying the 
works/portions of the work that will be subcontracted; a list of the major subcontractors, 
and demonstrating how the bid meets or exceeds the requirements, while ensuring 
appropriateness of the bid to the local conditions and the rest of the project operating 
environment during the entire life of the goods provided.  Details of technical bid must be 
laid out and supported by an Implementation Timetable, including Transportation and 
Delivery Schedule where needed, that is within the duration of the contract as specified in 
the Data Sheet (DS noS. 29 and 30).  

 
Bidders must be fully aware that the civil works, goods and related services that UNDP 
require may be transferred, immediately or eventually, by UNDP to the Government 
partners, or to an entity nominated by the latter, in accordance with UNDP’s policies and 
procedures.  All bidders are therefore required to submit the following in their bids: 
 

a) A statement of whether any import or export licences are required in respect of the 
goods to be purchased or services to be rendered, including any restrictions in the 
country of origin, use or dual use nature of the goods or services, including any 
disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, and have 
an expectation of obtaining all the necessary licenses, should their bid be rendered 
the most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 
be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 
of the technical bid, clearly defining their roles and responsibilities.  CVs should establish 



Page 9 of 93 

 

competence and demonstrate qualifications in areas relevant to the requirements of this 
ITB.   

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 
being nominated are available to fulfil the demands of the Contract during its stated full 
term.  If any of the key personnel later becomes unavailable, except for unavoidable reasons 
such as death or medical incapacity, among other possibilities, UNDP reserves the right to 
render the Bid non-responsive.  Any deliberate substitution of personnel arising from 
unavoidable reasons, including delay in the implementation of the project of programme 
through no fault of the Bidder, shall be made only with UNDP’s acceptance of the 
justification for substitution, and UNDP’s approval of the qualification of the replacement 
who shall be either of equal or superior credentials as the one being replaced.   

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid.  The Bid Security may be forfeited by UNDP, and 
reject the Bid, in the event of any or any combination of the following conditions:  

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as 

indicated in the Data Sheet (DS no. 9), or; 
c) In the case the successful Bidder fails: 

 
i. to sign the Contract after UNDP has awarded it;  

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 
iii. to furnish Performance Security, insurances, or other documents that UNDP 

may require as a condition to rendering effective the contract that may be 
awarded to the Bidder. 

 
16. Price Schedule 

 
The Price Schedule shall be prepared using the attached standard form (Section 7).   It shall list all 
major cost components associated with the civil works and related services, and the detailed 
breakdown of such costs.  All civil works and services described in the Technical Bid must be priced 
separately on a one-to-one correspondence.  Any output and activities described in the Technical 
Bid but not priced in the Price Schedule, shall be assumed to be included in the prices of the items 
or activities, as well as in the final total price of the bid.   

 
17. Currencies  

 
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).  However, where 
Bids are quoted in different currencies, for the purposes of comparison of all Bid:  

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of 
submission of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted 
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in another currency different from the preferred currency as per Data Sheet (DS no. 15), 
then UNDP shall reserve the right to award the contract in the currency of UNDP’s 
preference, using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder  

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified 

vendor, using the forms provided under Section 5, Bidder Information Forms.  In order to 
award a contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. 
These include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to supply civil works, goods and services under the 

Contract which the Bidder did not manufacture or otherwise produce, the Bidder has 
been duly authorized by the goods’ manufacturer or producer to supply the goods in 
the country of final destination;  

b) That the Bidder has the financial, technical, and production capability necessary to 
perform the Contract; and  

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 
UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.  

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found 

to have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 
b) any one of them receive or have received any direct or indirect subsidy from the 

other/s; or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 
another Bidder regarding this ITB process;  

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 
another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 
received for this ITB process.  This condition does not apply to subcontractors being 
included in more than one Bid. 

 
19. Joint Venture, Consortium or Association 

 
If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium 
or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 
have  designated one party to act as a lead entity, duly vested with authority to legally bind the 
members of the joint venture jointly and severally, and this shall be duly evidenced by a duly 
notarized Agreement among the legal entities, which shall be submitted along with the Bid; and 
(ii) if they are awarded the contract, the contract shall be entered into, by and between UNDP 
and the designated lead entity, who shall be acting for and on behalf of all entities that comprise 
the joint venture.  
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After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 
shall not be altered without the prior written consent of UNDP.   Furthermore, neither the lead 
entity nor the member entities of the joint venture can: 
 

a) Submit another Bid, either in its own capacity; nor  
b) As a lead entity or a member entity for another joint venture submitting another Bid.   

 
The description of the organization of the joint venture/consortium/association must clearly 
define the expected role of each of the entity in the joint venture in delivering the requirements 
of the ITB, both in the bid and in the Joint Venture Agreement.  All entities that comprise the joint 
venture shall be subject to the eligibility and qualification assessment by UNDP. 
 
Where a joint venture is presenting its track record and experience in a similar undertaking as 
those required in the ITB, it should present such information in the following manner: 
 

a) Those that were undertaken together by the joint venture; and  
b) Those that were undertaken by the individual entities of the joint venture expected to be 

involved in the performance of the services defined in the ITB. 
 
Previous contracts completed by individual experts working privately but who are permanently 
or were temporarily associated with any of the member firms cannot be claimed as the experience 
of the joint venture or those of its members, but should only be claimed by the individual experts 
themselves in their presentation of their individual credentials. 
 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 
value for money, UNDP shall award the contract to the joint venture, in the name of its designated 
lead entity, who shall sign the contract for and on behalf of all the member entities.  
 

20. Alternative Bid 
 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be 
considered.  Where the conditions for its acceptance are met, or justifications are clearly 
established, UNDP reserves the right to award a contract based on an alternative bid. 

 
21.  Validity Period 

 
21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21).  A Bid valid for a 
shorter period shall be immediately rejected by UNDP and rendered non-responsive.   

 
21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid.  The request and the responses 
shall be made in writing, and shall be considered integral to the Bid.  

 
22. Bidder’s Conference 

 
When appropriate, a Bidder’s conference will be conducted at the date, time and location 
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, 
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however, shall not result in disqualification of an interested Bidder.  Minutes of the Bidder’s 
conference will be either posted on the UNDP website, or disseminated to the individual firms 
who have registered or expressed interest with the contract, whether or not they attended the 
conference.  No verbal statement made during the conference shall modify the terms and 
conditions of the ITB unless such statement is specifically written in the Minutes of the 
Conference, or issued/posted as an amendment in the form of a Supplemental Information to the 
ITB. 

 

 

D. SUBMISSION AND OPENING OF BID 
 

23. Submission  
 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together 

in one and the same envelope, delivered either personally, by courier, or by electronic 
method of transmission.  If submission will not be done by electronic means, the Technical 
Bid and Price Schedule must be sealed together in an envelope whose external side must : 

 
a) Bear the name of the Bidder;  
b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and  
c) Bear a warning not to open before the time and date for Bid opening as specified in 

the Data Sheet (DS no. 24).  
 

If the envelope is not sealed nor labeled as required, the Bidder shall assume the 
responsibility for the misplacement or premature opening of Bid due to improper sealing 
and labeling by the Bidder.  

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23).  When the Bid is expected to be in transit for more than 24 hours, the Bidder must 
ensure that sufficient lead time has been provided in order to comply with UNDP’s deadline 
for submission.  UNDP shall indicate for its record that the official date and time of receiving 
the Bid is the actual date and time when the said Bid has physically arrived at the UNDP 
premises indicated in the Data Sheet (DS no. 20).   

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 
the others as “Copy of Bid”.  The two envelopes, consisting of original and copies, shall then 
be sealed in an outer envelope.  The number of copies required shall be as specified in the 
Data Sheet (DS no. 19).  In the event of any discrepancy between the contents of the 
“Original Bid” and the “Copy of Bid”, the contents of the original shall govern.  The original 
version of the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to 
commit the Bidder on every page.  The authorization shall be communicated through a 
document evidencing such authorization issued by the highest official of the firm, or a 
Power of Attorney, accompanying the Bid.     

 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 
the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 
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as Section 11. 
 

24. Deadline for Submission of Bid and Late Bids 

 
Bid must be received by UNDP at the address and no later than the date and time specified in the 
Data Sheet (DS no. 20 and 21).  

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.  Any Bid 
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 
returned unopened to the Bidder.   
 

25. Withdrawal, Substitution, and Modification of Bid 
 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 
material deficiencies in providing information requested by UNDP, or lack clarity in the 
description of the civil works and related services to be provided, may result in the 
rejection of the Bid.  The Bidder shall assume any responsibility regarding erroneous 
interpretations or conclusions made by the Bidder in the course of understanding the ITB 
out of the set of information furnished by UNDP.   

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 
representative, and shall include a copy of the authorization (or a Power of Attorney). The 
corresponding substitution or modification of the Bid must accompany the respective 
written notice.  All notices must be received by UNDP prior to the deadline for submission 
and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 
require copies).  The respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” or MODIFICATION”.   

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 
  
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of Bid and the expiration of the period of Bid validity specified by the 
Bidder on the Bid Submission Form or any extension thereof.    

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 
(2) members.  If electronic submission is permitted, any specific electronic Bid opening 
procedures shall be as specified in the Data Sheet (DS no. 23). 

 
The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 
number of folders/files and all such other details as UNDP may consider appropriate, will be 
announced at the opening.   No Bid shall be rejected at the opening stage, except for late 
submission, for which the Bid shall be returned unopened to the Bidder.   
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27. Confidentiality 
 
Information relating to the examination, evaluation, and comparison of Bid, and the  
recommendation of contract award, shall not be disclosed to Bidders or any other persons not 
officially concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 
Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a 
debriefing.  The purpose of the debriefing is discussing the strengths and weaknesses of the 
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The 
content of other bid and how they compare to the Bidder’s submission shall not be discussed.  

 
 

E. EVALUATION OF BID 
 

28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 
documentary requirements, whether the documents have been properly signed, whether or not 
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are 
generally in order, among other indicators that may be used at this stage.  UNDP may reject any 
Bid at this stage.  
 

29. Evaluation of Bid 
 

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 
Terms and Conditions and Special Conditions have been accepted by the Bidder without any 
deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation 
provided, applying the procedure indicated in the Data Sheet (DS No. 25).  Absolutely no 
changes may be made by UNDP in the criteria after all Bids have been received.   

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to 

its satisfaction the validity of the information provided by the Bidder.  Such post-qualification 
shall be fully documented and, among those that may be listed in the Data Sheet (DS No.33),  
may include, but need not be limited to, all or any combination of the following : 

 
a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted;  
b) Validation of extent of compliance to the ITB requirements and evaluation criteria based 

on what has so far been found by the evaluation team; 
c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, 
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or any other entity that may have done business with the bidder;  
d) Inquiry and reference checking with other previous clients on the quality of performance 

on on-going or previous contracts completed; 
e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 
f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 
g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 
 
 

30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 
any Bidder to clarify its Bid.   
 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding 
the written communication, no change in the prices or substance of the Bid shall be sought, 
offered, or permitted, except to provide clarification, and confirm the correction of any arithmetic 
errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 
 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 
a request by UNDP, shall not be considered during the review and evaluation of the Bid.   
 

31. Responsiveness of Bid 
 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.  
 
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 
of the ITB without material deviation, reservation, or omission.   
 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 
made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or 

omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 
 

32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 
necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the Bid related to documentation requirements.  
Such omission shall not be related to any aspect of the price of the Bid.  Failure of the Bidder 
to comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as 

follows: 
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a) if there is a discrepancy between the unit price and the line item total that is 

obtained by multiplying the unit price by the quantity, the unit price shall 

prevail and the line item total shall be corrected, unless in the opinion of 

UNDP there is an obvious misplacement of the decimal point in the unit price, 

in which case the line item total as quoted shall govern and the unit price 

shall be corrected; 

b) if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

c) if there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic 

error, in which case the amount in figures shall prevail subject to the above. 
 

32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 
 
 

F.  AWARD OF CONTRACT 
 

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 
33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-

responsive, and to reject all Bids at any time prior to award of contract, without incurring 
any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s 
action.  Furthermore, UNDP is not obligated to award the contract to the lowest price 
offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are 

found to appear in the UN’s Consolidated List of Individuals and Entities with Association 
to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN 
Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 
lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See  

 http://www.undp.org/content/undp/en/home/operations/procurement/procurement_
protest/ 

 
34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 
eligible Bidder that is found to be responsive to the requirements of the Statement of 
Work/Schedule of Requirements and Technical Specification, and has offered the lowest price 
(See DS No. 32).   
 

35. Right to Vary Requirements at the Time of Award 
 

At the time of award of Contract, UNDP reserves the right to vary the quantity of the BoQ/goods 
and/or related services, by up to a maximum twenty five per cent (25%) of the total offer, without 
any change in the unit price or other terms and conditions.   

 
36. Contract Signature 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 
and date the Contract and return it to UNDP.  

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this 
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of the 
Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with the 
second highest rated Bid, or call for new Bid.   

 
37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 
9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  Where a Performance 
Security will be required, the submission of the said document, and the confirmation of its 
acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 
and between the successful Bidder and UNDP.  

 
38. Bank Guarantee for Advanced Payment 
 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 
payment(s) on contracts (i.e., payments without having received any outputs).  In the event that 
the Bidder requires an advanced payment upon contract signature, and if such request is duly 
accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed 
the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same 
amount as the advanced payment.  A bank guarantee for advanced payment shall be furnished in 
the form provided in Section 10. 

 
39. Vendor Protest 
 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms 
not awarded a purchase order or contract through a competitive procurement process.  In the 
event that a Bidder believes that it was not treated fairly, the following link provides further 
details regarding UNDP vendor protest procedures: 
http://www.undp.org/procurement/protest.shtml  

   

 

 
 
 
 
 
 
 
 
 
 

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 

 
DATA SHEET 

 
The following data for the supply of civil works and related services shall complement / supplement the 
provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to Bidders and 
the Data Sheet, the provisions in the Data Sheet shall prevail.   
 

DS 
No. 

Cross Ref. 
to 

Instructions 
Data 

 
Specific Instructions / Requirements 

1  
Project Title:  

Addressing Climate Change Risks on Water Resources and 
Food Security in the Dry Zone of Myanmar 

2  

Title of Works and Services 
Required: 

Provision of Construction and Installation of small-scale 
water infrastructure in the Dry Zone of Myanmar . The 
Works is divided into Three Packages as follows: 
 
PACKAGE A: 
 
SAGAIN REGION:  which shall include Shwebo Township 
and Monywa Township and the following works: 
 
LOT One: Shwebo Township: 
11 Communal Water Tanks (CWT)  
10 Shallow Tube Wells  
Rehabilitation of 1 Deep Tube Well  
70 Water Pumping Systems for irrigation  
 
LOT Two: Monywa Township 
16 Communal Water Tanks 
10 Shallow Tube Wells 
Rehabilitation of 2 Deep Tube Wells 
 
PACKAGE B: 
 
MANDALAY REGION: which shall include Myingyan 
Township and Nyaung U Township  and the following 
works: 
 
LOT Three: Myingyan Township: 
6 Communal Water Tanks  
LOT Four: Nyaung U Township 
12 Communal Water Tanks 
4 Deep Tube Wells  
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PACKAGE C: 
 
MAGWAY REGION: which shall include Chauk Township 
and the following works: 
 
LOT Five: Chauk Township 
11 Communal Water Tanks 
5 Deep Tube Wells 

3  
Country:   

Myanmar in the following areas/townships: 
Shwebo, Monywa, Myingyan, Nyaung U and Chauk 

4  Company and Personnel Qualifications for Each Region:

4A  Company and Personnel 
Qualifications for  
 
PACKAGE A: 
 
Sagaing Region -              
(Lot 1 - Shwebo and         
Lot 2 - Monywa) 

 

 

 

(d) Team Composition and Structure, during the whole 

period of implementation in Sagaing Region: 
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4B  Company and Personnel 
Qualifications for  
 
PACKAGE B: 
 
Mandalay Region –  
Lot 3 Nyaung-u and  
Lot 4 Myingyan 

 

 

 

 



Page 21 of 93 

 

 

 

 

 

4C  Company and Personnel 
Qualifications for  
 
PACKAGE C: 
 
Magway Region –  
LoT 5: Chauk 

 

 

 

 

Magway
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5 C.13 Language of the Bid:  ☒ English            

6 C.20 Conditions for Submitting 
Bid for Parts or sub-parts 
of the Total Requirements  

☒ Techncial Submissions is allowed for any Package. Bidders 
who wish to quote for all PACKAGES are welcomed to do so, 
however evaluation for each PACKAGE shall be done 
separately. Therefore, bidders who wish to be considered for 
more than one PACKAGE, need to submit a separate Offer for 
each PACKAGE and indicate clearly which PACKAGE they are 
submitting an offer for. 

7  C21 Conditions for Submitting 
Alternative Bid  

☒ Shall not be considered 

8 C.22 A pre-Bid conference will 
be held on:  (Bidders are 
highly recommended to 
attend the pre- bid 
meeting; Non-attendance, 
however, SHALL NOT 
result in disqualification). 

Time:  13:00 Hrs      
Date: 12th July  2017 
Venue: UNDP Office, No. 6, Natmauk Road, Tamwe 
Township, Yangon 11211, Myanmar 
 
The UNDP focal point for the arrangement is: 
Kyaw Win Htun 
Address: UNDP Office, No. 6, Natmauk Road, Tamwe 
Township, Yangon 11211, Myanmar 
Fax No. :+ 95 1 545634 & 544531  
Telephone: +959 542910-11; Ext: 165 
E-mail: kyaw.win.htun@undp.org 
 
For Bidders who are unable to physically attend the pre-bid 
meeting, shall be connected either through telephone or 
skype.  
 
Bidders interested to participate in the pre bid meeting 
must send the following details to 
kyaw.win.htun@undp.org: 
 
Name of company: 

mailto:kyaw.win.htun@undp.org
mailto:kyaw.win.htun@undp.org
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City: 
Name of contact person: 
Phone number with code or skype ID: 
e-mail address: 
 
Minutes of the bidder’s conference will be posted on the 
UNDP website and disseminated to the firms who have 
expressed interest in submitting an offer, irrespective of 
their participation in the pre-bid conference. 

9  A site visit for each location 
will be held on:   
 
It is highly recommended 
to do the site visit before 
submission of bids, but it is 
not mandatory. 
 

(Exact date for site visit will be confirmed during the Pre-
bid meeting) 

Package 
Reference 
Number 

Region Township Tentativ
e  
Date of 
Site 
Visit 

Time 

Package A Sagaing Shwebo        13 July 
2017 

08:00 
a.m 

 Monywa 14 July 
2017 

08:00 
a.m 

Package B Mandalay Nyaung-u  17 July 
2017 

08:00 
a.m 

 Myingyan 20 July 
2017 

08:00 
a.m 

Package C Magway Chauk 18 July 
2017 

08:00 
a.m 

 

10 C.21.1 Period of Bid Validity 
commencing on the 
submission date 

     

☒ 120 days 

11 B.9.5  
C.15.4 b) 

Bid Security ☒ Not required. 
      

12 B.9.5 
 

Acceptable forms of Bid 
Security  

☒ Not applicable in this ITB 
 

13 B.9.5 
C.15.4 a) 

Validity of Bid Security Not Applicable 

14  Advanced Payment upon 
signing of contract  

☒ Not allowed 
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15  Liquidated Damages ☒ Might be imposed under the following conditions: 
 
1- Percentage of contract price per day of delay:  0.5 percent 
2- Max. no. of applicable penalty: 10 percent 
3- Next course of action: Termination of Contract. 

16 F.37 Performance Security ☒ Required in the amount of 10% of the contract amount 
in the form provided under Section 9. 
 

(a) Within 7 days of receipt of the letter of Intent, and 
before contract signature, the successful Bidder shall 
furnish a Performance  Security to UNDP  in the 
amount of 10% of the contract Value; 

(b) The proceeds of the Performance Security shall be 
payable  to the UNDP  as a compensation  for any loss 
resulting from the Contractors’ failure to complete 
its obligations under the contract; 

(c) The Performance Security shall be denominated in 
the currency of the contract; 

(d) The Performance Security shall be valid until end of 
defects liability period (i.e. 12 months after the 
intended completion date) plus 30 days. 

Note: Money retention might be considered in lieu of a 
Performance Security. 

17 C.17 
C.17.2 

Preferred Currency of Bid 
and Method for Currency 
conversion 

☒ United States Dollars (US$) 
OR 

☒ Local Currency for local companies: For bids provided in 
the local currency UNDP will convert the currency quoted in 
the Bid into USD currency, in accordance with the prevailing 
UN operational rate of exchange on the last closing date of 
submission of Bid for proper evaluation purposes. 
 

18 B.10.1 Deadline for submitting 
requests for clarifications/ 
questions 

10 days before the submission deadline  
 
 

19 B.10.1 Contact Details for 
submitting 

Focal Person in UNDP: Kyaw Win Htun 
Address: UNDP Office, No. 6, Natmauk Road, Tamwe 
Township, Yangon 11211, Myanmar  
Facsimile:     



Page 25 of 93 

 

clarifications/questions1  Fax No. :+ 95 1 545634 & 544531  
E-mail: kyaw.win.htun@undp.org      

20 B.11.1 Manner of Disseminating 
Supplemental Information 
to the ITB and 
responses/clarifications to 
queries 

☒ Direct communication to prospective Proposers by email 
or fax, and Posting on the websites  

http://procurement-notices.undp.org/ 
https://www.ungm.org/ 
 

21 D.23.3 No. of copies of Bid that 
must be submitted  

Original: One Original 
Copies: Four Copies 
In addition to One (1) soft copies on CD/DVD. 
Submissions must be identical and include all required 
documents.   In  the  event  of  any  discrepancies,   the 
“Original  Bid”   submitted   in   hard   copy   shall govern.  

22 D.23.1 b) 
D.23.2 
D.24 

Bid submission address Please see below DS No. 25 :  
A) Conditions and Procedures for Electronic Submission DS.No.  
25 A. 
B) Conditions and Procedures for Courier/Hand Delivery 
Submission. DS No. 25 B. 

23 C.21.1 
D.24 

Deadline of Bid Submission  Date and Time : CoB 28 July 2017 (Myanmar Standard 
Time) 

24 D.23.2 Manner of Submitting Bid ☒   Courier/Hand Delivery 
OR 
☒   Electronic submission of Bid 

25 A D.23.2 
D.26 

Conditions and Procedures 
for electronic submission 
and opening, if allowed 

☒ Official Address for e-submission:  bids.mm@undp.org 

☒ Format: PDF files only, PASSWORD PROTECTED. 

☒ Password MUST NOT be provided to UNDP until the date 
and time of Bid Opening as indicated in this ITB. 

☒ Max. File Size per transmission: 9 MB 

☒ Max. No. of transmission : Unlimited 

☒ Mandatory subject of email :  
Provision of Construction and Installation of small-scale 
water infrastructure in the Dry Zone of Myanmar 
2017/PROC/UNDP-MMR/062 

☒Sent Bids must be free from virus and corrupted files. 
Bidders should check the attachment formats prior to 
submission as the Purchaser will not be responsible if 
attachments are in other formats that cannot be opened. If 

                                                 
1 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, even if 

they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was officially received. 

http://procurement-notices.undp.org/
https://www.ungm.org/
mailto:bids.mm@undp.org
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zip files are used, they should not include multiple lower sub-
folders or directories. 
Bidders should avoid attempting to send Bids by e-mail just 
prior to the deadline as the Purchaser cannot be held 
responsible for congestion or delays in transmission.  The 
time of receipt of the last e-mail message of a bid as recorded 
by the Purchaser’s mail server shall constitute the time of 
receipt of the bid for purpose of meeting the bid deadline. It 
is the bidders’ responsibility to ensure bids arrive before the 
deadline. 

25 B D.23 Instructions on submission 
of ITB through Courier/ 
Hand Delivery: 

OFFERS MUST be submitted to the following Address:   
Att.: Nasantuya Chuluun; Operations Manager 
Address: UNDP Office, No. 6, Natmauk Road, Tamwe 
Township, Yangon 11211, Myanmar 

Offers shall be submitted in individual sealed envelops clearly 
marked on the outside as either “TECHNICAL Offer” or 
“FINANCIAL Offer”, as appropriate.  
 
Offerors shall enclose one original and four copies of the 
Offer, in two sealed envelopes, duly marking each of the 
envelopes as “Original Proposal” and “Copy of Proposal” as 
appropriate. 
 
The bigger outer envelope shall be clearly marked as 
follows: 
NOT TO BE OPENED BY REGISTRY 
Full Name of Proposer 
Ref. 2017/PROC/UNDP-MMR/062 
Att: Nasantuya Chuluun; Operations Manager 

26 D.23.1 c) Date, time and venue for 
opening of Bid 

Date and Time: July 31, 2017 10:00 AM 
Venue : UNDP Office, No. 6, Natmauk Road, Tamwe 
Township, Yangon 11211, Myanmar 

27  Evaluation method to be 
used in selecting the most 
responsive Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the Technical 
Requirements; and  

☒ Lowest price offer of technically qualified/responsive 
Bid  

28 C.15.1 Required Documents that 
must be Submitted to 
Establish Qualification of 
Bidders (In “Certified True 
Copy” form only)  
 

☒ Bid Submission Form (Section 4) 

☒ Section (5) Documents Establishing the Eligibility and 
Qualifications of the Bidder 

☒ Section (6) Technical Bid Form 

☒ Priced Bill of Quantities (Section 7) including prices in the 
relevant BoQ. 
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 ☒ Certificate    of    Registration    of    the    business, 
including Articles of Incorporation, or equivalent document 
if Bidder is not a corporation; 

☒ Written    power    of   attorney,    authorizing    the 
signatory of the bid to commit the Bidder; 

☒ In case of consortium/joint venture/sub‐contracting 
with companies letter of intent/agreement is required; 

☒ Company   Profile,   which  should  not  exceed   (15) 
pages; 

☒ List  and  value  of  projects  performed  for  the  last two  
(2)  years,  plus  client’s  contact  details  who may be 
contacted  for further information  on those contracts; 

☒ List  and  value  of  on‐going  projects  with  contact 
details    of    clients    and    current    percentage    of 
completion for each ongoing project if applicable. 

☒ Statement  of  Satisfactory  Performance  from  the Top 
(3) Clients in terms of Contract  Value in the past (2) years; 

☒ Tax   Clearance    Certificate    issued  by the Internal 
Revenue Authority evidencing that the Bidder is updated 
with its tax payment obligations, or Certificate of Tax 
exemption, if any such privilege is enjoyed by the Bidder 

☒  Local Government permit to locate and operate in the 
current location, as applicable 

☒ Official Letter of Appointment as local representative, if 
Bidder is submitting a Bid on behalf of an entity located 
outside the country 

☒ All  information  regarding  any  past  and  current 
litigation at least the last two (2) years, in which the bidder 
is involved, indicating the parties concerned, the subject of 
the litigation, the amounts involved, and the final resolution 
if already concluded. 

29  Other documents that may 
be Submitted to Establish 
Eligibility 

☒ Any requirements referred to in the Terms of Reference. 
 

30 C.15 Structure of the Technical 
Bid and List of Documents 
to be Submitted 

Technical Proposal to be submitted as follows: 

☒ Documents mentioned under DS.28 

☒ Section 6 : Technical Submission Form. 

31 C.15.2 Latest Expected date for 
commencement of 
Contract 

August 18, 2017 
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32 C.15.2 Maximum Expected 
duration of contract Per 
Region 

7 months per package 

33  UNDP will award the 
contract to: 

☒ One or more Bidders as follows:   
Separate awards shall be allowed under each Package and 
shall take the following precedence: 

 
1- Contract shall be awarded under each package to the 

lowest priced technically accepted offer. 
2- In case a bidder is the lowest in price for more than 

one package but doesn’t meet the criteria of the 
“required average annual turnover” under each 
package separately and meets it only under one 
package, the award shall be made to the least priced 
package combination from UNDP. 

34 F.34 Criteria for the Award and 
Evaluation of Bid 

Offers shall be evaluated separately under each Region and 
as follows: 
 
Award Criteria  

☒ Non-discretionary “Pass” or “Fail” rating on the detailed 
contents of the Schedule of Requirements and Technical 
Specifications 

☒ Compliance on the following qualification requirements : 
 
Bid Evaluation Criteria for all Packages: 

☒ Minimum no. of years of experience in similar 
contracts: years (2); 

☒ Average annual turnover should be of $US60,000 for the 

past two (2) years for each package separately. 

☒ Minimum no. of similar projects undertaken during 
the past 2 years – two 2 projects; 

☒ Full compliance of Bid to the Technical 
Requirements; 

☒ Appropriateness of the Implementation 
Timetable to Project Schedule; 

☒ Minimum Human Resources, Machinery and 
Equipment, as indicated in ITB document. 

☒ Bidder’s Personnel Evaluation, (Staff Required). 

35 E.29 Post qualification Actions  ☒ Verification of accuracy, correctness and authenticity of 

the information provided by the bidder on the legal, technical 
and financial documents submitted;  

☒ Validation of extent of compliance to the ITB requirements 
and evaluation criteria based on what has so far been found 
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by the evaluation team; 

☒ Inquiry and reference checking with Government entities 
with jurisdiction on the bidder, or any other entity that may 
have done business with the bidder;  

☒ Inquiry and reference checking with other previous clients 
on the quality of performance on ongoing or previous 
contracts completed; 

☒ Physical inspection of the bidder’s plant, factory, branches 
or other places where business transpires, with or without 
notice to the bidder; 

36  Conditions for Determining 
Contract Effectivity 

☒ UNDP’s receipt of Performance Bond 

☒ UNDP’s approval of plans, drawings, samples, etc. 

37  Other Information Related 
to the ITB 
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Section 3: Requirements, Scope of Work and Technical Specifications 
 

Construction/Installation of small-scale water infrastructure in the Dry Zone of Myanmar: 
 

A. Project Description: 

 
UNDP Myanmar, with funding from the Adaptation Fund, will be implementing the Climate Change 
Adaptation project “Addressing Climate Change Risks on Water Resources and Food Security in the Dry 
Zone of Myanmar.” The project aims to reduce the increasing impacts of climate change on agricultural 
and livestock production cycles in the dry zone of Myanmar - the impacts of increasing temperature and 
evaporation, declining water availability, and intensifying weather events, especially flash floods and 
cyclones. 
 
The Dry Zone is one of the most climate sensitive and natural resource poor regions in Myanmar, and is 
vulnerable to growing food insecurity and severe environmental degradation. Objective of the project is 
to reduce the vulnerability of farmers in Myanmar’s Dry Zone to increasing drought and rainfall variability, 
and enhance the capacity of farmers to plan for and respond to future impacts of Climate Change on food 
security. 
 
The project will operate in five townships in the Sagaing, Mandalay and Magway Regions:  
 

• Shwebo and Monywa townships in the Sagaing Region - (Package A) 

• Myingyan and Nyaung U townships in the Mandalay Region - (Package B) and  

• Chauk townships in the Magway Region - (Package C). 

 
The townships were selected on the basis of observed temperature extremes, frequency of drought per 
year, and the impacts of climatic parameters on food security. An additional criterion for township 
selection was the potential to access ground and surface water resources – vital prerequisites for small 
irrigation and water management schemes. The direct beneficiaries of the project are marginal farmers 
in rain-fed areas and landless workers whose access to arable land is severely threatened by erosion and 
land degradation. Special emphasis is placed on women and female-headed households within this 
vulnerable group. 
 
The project targets approximately 50,000 households from 280 villages. The target population is largely 
categorized into the following three types of beneficiaries:  
 

• First group is landless farmers, who make up about 60% of target population;  

• Second group is marginal/small farmers whose landholding is less between 0.4 – 0.8 hectares and 
they make up about 25% of target population; and  

• The third group is farmers who have landholding larger than 0.8 hectares. 
 
Absence of community water infrastructure for both domestic and agricultural purposes is a critical 
constraint in building the resilience of these communities to future climate change impact. This project 
aims to deliver the following key outputs to build community resilience to climate change: 
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1.   Enhancing water capture and storage capacities in 280 villages to augment irrigation and domestic 
water supply during the dry periods 

2.  Protecting and rehabilitating 4,200 hectares of micro-watersheds through Farmer- Managed Natural 
Regeneration (FMNR) to increase natural water retention and reduce erosion 

3.  Establishing 5,100 hectares of community-based agro-forestry plots in private and communal lands to 
conserve soil and water 

4.   Introducing drought-resilient farming methods 
5.   Introducing resilient post-harvest processing and storage systems 
6.   Introducing diversified livestock production systems targeting landless households 

 
Farmers with access to land are expected to directly benefit from Output 1 through an improved access 
to irrigation and/or domestic water supplies. Landless households are expected to derive direct benefits 
through diversified livestock assets and improved ecosystem services (such as greater availability of non- 
forest products and more reliable freshwater supply). 
 
At present, Dry Zone farmers have limited access to physical water infrastructure that is required to 
maintain resilient rural livelihoods in a changing climate. Improving the management of potable water, 
assistance for tube wells (where technically feasible) and introducing more efficient/alternative irrigation 
techniques and practices are recognized as key measures to increase the adaptive capacity and resilience 
of rural farming communities. 
 
To address the above issues and to deliver the required support to targeted communities, UNDP has 
conducted an assessment and identification of water infrastructure needs for drinking and irrigation water 
in the Dry Zone of Myanmar. 
 
As follow up action after the assessment and to address the above issues and to deliver the required 
support to targeted communities, UNDP is looking for a company/enterprise to implement the 
construction works and follow up trainings on operation and maintenance of water users and relevant 
leaders in line with the conducted assessment. 
 

B. Objectives: 

The main objective of the assignment is to provide the following works and services in the 5 townships: 
 
1.   Drilling of 9 deep tube-wells (DTW) and equipment with submersible/immersed pumps; 
2.   Renovation of 3 deep tube-wells; 
3.   Drilling of 20 shallow tube-wells (STW) and equipment with hand pumps; 
4.   Supply and installation of 56 communal water tanks / rain water tanks; 
5.   Supply and installation of 70 water pumping systems for irrigation and 
6.   Operation and maintenance trainings for water users and relevant leaders. 
 
 

C. Supervision and Monitoring: 

UNDP AF project Technical Specialist, Project Manager, and Soil Conservation and Water Harvesting 
Specialist together with the direct supervision from a third party company will be supervising and 
monitoring the implementation of works and ensure that all requirements are being adhered to as 
specified in standards of works SoWs and Technical Specifications and to ensure quality of works received. 
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The third party company shall be specifically required to apply the following non-exhaustive however 
main tasks: 
 

• To closely and continuously monitor the progress of work of the contractor throughout the 
implementation period as well as conducting quality check and assurance of procured items and 
implemented works. 

• To report to UNDP on implementation progress and challenges of the implementing contractor. 

• To provide monthly progress reports with finding & progress on the status of construction, 
installation, capacity building tasks performed by the contractor including provision of photo 
documentations. 

• To ensure water quality test for already completed tube wells and check discharge rate (gallon 
per hour GPH) and provide the recommendation for usage of community. 

• To perform the hand over process of the water infrastructure to communities. 
 

D. Scope of Work: 

1- To Submit a detailed work-plan (with clear indicators & targets) including monitoring framework. 
Upon signature of contract, UNDP shall further review, the provided work plan and monitoring 
framework and agree with the Contractor on any additional comments and approval of the final 
work plan. (Both work-plan and monitoring framework should be consistent with each other). 
Both documents are expected to be aligned with the supervision firm’s updated work-plan + 
monitoring framework. Therefore, before submitting the final work-plan and monitoring 
framework to UNDP, the Contractor is expected to consult and negotiate with the supervision 
firm after award of contract. The final draft work plan and monitoring framework should be 
submitted to UNDP during day 2 of the orientation at which the contractor firm should attend by 
3 staff including senior staff. The final work plan and monitoring framework should be submitted 
to UNDP/AF project office through supervision firm not later than 1 week after the orientation 
for UNDP’s approval.  Also, a final Gantt chart mentioning timeline for activity implementation 
should accompany the work-plan. 
 

2- Conduct  field  visits  to  villages  (together  with  technical  personnel  of  the  supervision  firm  
and identify site of location of infrastructure together with the community for each of the 
activities: deep tube-well (new), deep tube-well (renovation), shallow tube-well, communal water 
tank and installation of water pumping systems. Note that sites have already been selected during 
the first phase of the project in consultance with users representetives.  
 

3- Ensure that meetings are organized with village community representatives to receive feedback 
and agreement on the final proposed sites for each of water infrastructures to implement.  
 

4- UNDP together with the supervision firm shall ensure land acquisition formalities and secure land 
as communal ownership for final installation of infrastructures.The activity requires recorded 
evidence signed by relevant village tract administrators, village authorities or head of village and 
land owners (as applicable). (Area required for each infrastructure is referred to in Annex 3 (The 
Technical Drawing Sheets) in terms of type of the structure). 
 

5- Conduct pre-execution reports per site to prepare the complete list of equipment/materials 
needed. Establish and mobilize the village water user groups at target villages. (The standard 
operating procedures will be prepared and shared by the supervision firm).  
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The contractor is responsible to get in touch, inform and mobilize  village water users’ groups’ 
representatives in each village in other to reconfirm their participation to the project in terms of  
location of the small infrastructure, as well as agreement on construction-site. This activity will be 
communicated to  Supervision Firm in order to organize the site handover meeting. The aim of 
these pre-handover activities is to reconfirm or re-identify the exact location of the infrastructure 
with users based on the Rapid Need Assessment  conducted by  the Supervision Firm. 

 
6- Procurement of required goods/tools/equipment and transport to the respective work sites 

should be completed on time and to be the same as per approved work plan. The supervision firm  
will provide monitoring services to ensure quantity and quality are as per specifications. 
 

7- Construction/installation of activities: Deep tube well (new construction and renovation), shallow 
tube well (new construction), community water tanks (new construction) and water pumping 
systems in the three Regions and Villages as described under Annex 1 – (Number of Required Units 
Under Each Region/Township) and as per area specifications provided as Annex 2 (The General 
Technical Specifications), Annex 3 (The Technical Drawing Sheets), Annex 4 (The Techncial 
Specifications for Small Infrastructure) and Annex 5 (The Technical Specifications for Tube-Well). 
 

8- Following installation of infrastructure, conduct relevant tests with the supervision firm and 
record and submit the test results to UNDP and relevant government departments. The 
installation of the deep tube wells (new construction) and shallow tube wells should also include 
accessories such as pumps, spares and power supply. The activity on water pumping systems will 
be a separate set of activity as they are meant to support irrigation, whereas tube-wells are meant 
for drinking water. The infrastructure should meet the specifications as provided by the 
supervision firm (as per specifications provided in Annex 2 (The General Techncial Specifications), 
Annex 3 (The Technical Drawing Sheets), Annex 4 (The Technical Specifications for Small 
Infrastructure) and Annex 5 (The Technical Specifications for Tube-Well). 
 

9- Any deviations from the specifications should be indicated in the Schedule of Non-Compliance 
attached to this ITB.  Any deviation from the standard specifications during the implementation 
process, without getting prior approval from UNDP will have to be rectified by the Contractor at 
its own cost. 
 

10- Inform  the  Supervision  firm  once  water  samples from tube well activities are  available  for  
water  quality  tests  and  for measurement of discharge rate. Water quality tests and discharge 
measurement should be implemented on presence of the supervision firm. By means and expense 
of the Contractor, water samples will be sent to certified independent lab for testing quality test 
regarding heavy metals (Mercurey, Lead and Arsenic). The results will be sent directly to UNDP 
with a set of recommendations finalized by the supervision firm for community water use based 
on the results. UNDP will in turn handover the same set of results and recommendations to DRD 
so that they can inform the beneficiary communities. 
 

11- Provide assistance to the supervision firm in the formulation of standard operating procedures 
(SOPs) for WUGs which will consist (but not limited to) a set of community managed rules and 
regulations, including conflict resolution mechanisms. 
 

12- Report to the supervision firm and UNDP on a monthly basis on the progress of work in the field. 
Templates for reporting will be shared during the orientation session. Training reports should be 
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submitted separately not later than 7 days after the training session is completed. The Contractor 
is expected to submit a final completion report to the supervision firm and UNDP at the end of 
the assignment. The final completion report should provide details of all the work processes 
undertaken along with issues and challenges encountered during the process of implementation 
and recommendations for the future. 

 
E. Tasks and Activities: 

The required activities could be divided into 3 components: 
 
A) Tube-well drilling 
B) Small-scale water infrastructure construction and installation 
C) Operation and maintenance trainings for provided water infrastructures at project townships 
 
Component A 
The drilling activities shall include the following: 
 
-Site visit and selection of a socially preferable location (including 2 alternate locations to use in case as 
needed) for each tube-well that satisfies the habitants in terms of usage convenience. This selection will 
be in presence of a member of Supervision firm. The final confirmation on site selection will be made in 
consultation with village water user group representatives, village tract authorities and head of village. 
Note that any deviation in distance from the currently assigned location for works shall  not be more than 
100 meters in distance from the selected location. 
-Validation to ensure community ownership (agreement/document signed by concerned people including 
village water user group representatives and village tract/village authority) 
-Preparation and protection of site with demarcation and fencing 
-Initiating drilling activities 
-Obtaining the validation with the supervision firm before installation of tube-well equipment 
-Procurement of required materials and transport to required sites of villages to implement in priority list 
as per supervision firm’s assessment and survey as well as field survey 
-Technical Equipment of the tube-well (casing, gravel, cementing of the annular space) 
-Development of the tube-well (air lifting) 
-Preparation of the concrete platform 
-Protection measure to protect infrastructure against theft/destruction 
-Implementation and interpretation of pumping tests 
-Installation of the pumping system (hand pump or immersed/submersible pump with generator, water 
tanks including civil works) 
-First provisional acceptance (The borehole is drilled, declared positive regarding water yield, the concrete 
structure is completed and the well is secured with a padlock. The completion report is transmitted to 
Supervision firm). 
-Final provisional acceptance (The completion report is validated by Supervision firm). 
-Final definitive acceptance (after three week operation upon the final provisional acceptance and 
completion of component C) 
 
The technical specifications for component A are detailed in ANNEX 5.  
Indicative templates for pumping tests and geological-log are presented in ANNEX 7. 
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Component B 
Small infrastructure activities include: 
 
-Site visit and selection of a socially preferable location for any activaties that satisfies the habitants in 
terms of usage convenience. This selection will be in presence of a member of Supervision firm -. The site 
selection will be made in consultation with village water user group representatives, village tract 
authorities and head of village. 
-Validation of the activities to implement 
-Production of detailed field drawings and plans (execution drawings) which refers to Annex 2 (The 
General Techncial Specifications), Annex 3 (The Technical Drawing Sheets), and Annex 4 (The Techncial 
Specifications for Small Infrastructure) to be validated by the supervision firm.. 
-Procurement of required materials and transport to required sites as per supervision firm’s assessment 
and survey. 
-Implementation of civil works 
-Implementation of plumbing works 
-Final provisional acceptance (upon the first step provisional acceptance): The civil work is completed also 
plumbing and electromechanical works. 
-Final provisional acceptance (The completion report is validated by Supervision firm). 
-Final definitive acceptance (after three week operation upon the final provisional acceptance and 
3 completion of component C) 
 

Technical specifications for component B are detailed in Annex 4 (The Technical Specifications for Small 

Infrastructure) and for component A and B are detailed in Annex 2 (The General Technical Specifications); 
All technical drawings are presented in Annex 3. 
  
Component C 
-Operation and maintenance trainings for village water user group representatives at water facility 
activity beneficiary villages in the project townships 
 
After the completion of installation, the Contractor is expected to deliver a one-day O&M training  per 
township to the communities and those that are in charge of the infrastructure. At least 2 leaders of village 
water user groups should be invited. Women participation is encouraged. The training topics should be 
consulted with UNDP and may include general operational procedures, precautions, DOs and DON’Ts, 
maintenance and minor repair works, replacement of parts as well as recommended contacts for major 
repair works, collection and maintenance of user fees, book keeping (for both financial and operation/use 
of water facility) reporting to departments and organizations. The standard operating procedures should 
be printed in the form of booklets, brochures or bulletins and distributed to the concerned community 
members and government representatives. 
 

F. Deliverables and Time Frame: 

Please see attached Suggested Activity Work Schedule attached as Annex 11, however Bidders are 
required to submit their own Activity Work Schedule per region and to submitt with technical bid. 
 

G. Institutional Arrangement 

Upon signing of the contract, the Contractor is expected to participate in a 2-day orientation meeting in 
Patheingyi, where UNDP and the (supervision firm) will provide an orientation session on the assignment, 
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as well as on its programming approaches, monitoring and reporting procedures. The Contractor is 
expected to provide the required technical personnel to participate in this orientation. 

 
The Contractor will implement the work under the supervision and control of the supervision firm. The 
client, UNDP, will be associated for meetings and report validation. 
 
Meetings will be held every month to report the completion of work. The supervision firm and the client 
will be present at these meetings. 
The  Contractor  will  be  responsible  to  prepare  meeting  records  and  distribute  to  all participants. 
 
The Contractor will inform regularly to UNDP and the supervision firm regarding all important working 
events and incidencies and ensures a good relation with local authorities at region level, township and 
village level as well as with communities and on ground implementation. 
 

H. Duration of the Work 

The estimated duration of the contract will be for 7 months from the time joining the orientation 
workshop, from  18thAugust 2017 to 17th March 2018 for each region. 
 

I. Payment Schedule Under Each Package “Region”: UNDP shall effect payments after acceptance 
and upon achievement of the corresponding milestones and for the following amounts: 

# Item / Description / Milestone 
Payment 

Portion 

Time 

1. Construction Works  

1.1 

Work in Progress - field sites final confirmed, listing the needed 
materials per each sites and planned for procurement, Village 
WUGs formed and mobilized, (as per the point 1 to 5 
mentioned at scope of work) 

 30% 

1 ½ month 
after start 

of 
assignment  

1.2 
Work in Progress - required materials procured and transported 
to each of all sites to implement,  (as per the point 6 mentioned 
at scope of work) 

 40% 

2 ½ month 
after start 

of 
assignment 

1.3 
Work in Progress construction and installation of all the planned 
activities, (as per the point 7 to 9 mentioned at scope of work) 

20% 

5 ½ month 
after start 

of 
assignment 

2. 

Conducting of water quality tests and developing a set of recommendations 
for usage,  
Provision of Operation and Maintenance Trainings in Each  Township 
And Submission of completion report   

 

2.1 

Upon  provision of operation and maintenance trainings for 
village water user group representatives  from water facility 
activity beneficiary villages in the project townships, submission 
of water quality test results and recommendations, and final 
report for completion of the assignment, .. (as per the point 10 
to 12 mentioned at the scope of work) 

10% 

7month 
after start 

of 
assignment 
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J. Location of Work 

The construction works will take place in 5 townships: 
1.   Shwebo Township (Sagaing Region) 
2.   Monywa Township (Sagaing Region) 
3.   Myingyan Township (Mandalay Region) 
4.   Nyaung U Township (Mandalay Region) 
5.   Chauk Township (Magway Region) 
 
The  selected  sites  for  all  infrastructures  are  listed  in  “Annex 1 – Number of Units Required in Each 
Village Per Region”  with  “GPS coordinates and maps are available in Annex 6”. 
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Section 4: Bid Submission Form2 

(This should be written on the Letterhead of the Bidder.  Except for indicated 
fields, no changes may be made in this template.) 

Insert: Location 
Insert: Date 

To: [insert: Name and Address of UNDP focal point] 
 
Dear Sir/Madam: 
 
 We, the undersigned, hereby offer to supply the goods and related services required for 
[insert: title of goods and services required as per ITB]in accordance with your Invitation to Bid 
dated Insert: bid date. We are hereby submitting our Bid (please include package name), which 
includes the Technical Bid and Price Schedule. 
 

We hereby declare that: 
 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification;  
b) We are currently not on the removed or suspended vendor list of the UN or other such lists 

of other UN agencies, nor are we associated with, any company or individual appearing on 
the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 
our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 
the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of 

Requirements and Technical Specifications describing the duties and responsibilities required of 
us in this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this ITB. 
 

We agree to abide by this Bid for [insert: period of validity as indicated in Data Sheet].  
 
 We undertake, if our Bid is accepted, to initiate the supply of goods and provision of 
related services not later than the date indicated in the Data Sheet. 

 
We fully understand and recognize that UNDP is not bound to accept this Bid, that we 

shall bear all costs associated with its preparation and submission, and that UNDP will in no case 
be responsible or liable for those costs, regardless of the conduct or outcome of the evaluation. 
 

                                                 
2 No deletion or modification may be made in this form.  Any such deletion or modification may lead to 
the rejection of the Bid. 



Page 39 of 93 

 

 We remain, 
 

Yours sincerely, 
 

Authorized Signature [In full and initials]:    
Name and Title of Signatory:    
Name of Firm:    

            Contact Details:            

 

[Please mark this letter with your corporate seal, if available] 
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Section 5: Documents Establishing the Eligibility and Qualifications of 
the Bidder 

Bidder Information Form3 
 

Date: [insert date (as day, month and year] of Bid Submission]  
ITB No.: [insert number of bidding process] 

 
Page ________of ________ pages 

 

1.  Bidder’s Legal Name  [insert Bidder’s legal name]  

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 
 
 

6. No. of staff in each Country 
 

7.Years of Operation in each Country 
 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of 
registration] 

9. Value and Description of Top three (3) Biggest Contract for the past two (2) years 

10.  Latest Credit Rating (Score and Source, if any)  

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 
outcomes, if already resolved.  

 

12.  Bidder’s Authorized Representative Information 
 
     Name: [insert Authorized Representative’s name]  
     Address: [insert Authorized Representative’s Address] 
     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 
     Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

14. Attached are copies of original documents of:   

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or Letter of 
Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

☐ If case of Government corporation or Government-owned/controlled entity, documents establishing 
legal and financial autonomy and compliance with commercial law. 

 

                                                 
3 The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Joint Venture Partner Information Form (if Registered)4 
 

Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: [insert number of bidding process] 

 
Page ________ of ________ pages 

 

1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 
Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 
registration] 

9. Value and Description of Top (maximum) three (3) Biggest Contract for the past two (2) years 

 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 

outcomes, if already resolved. Click here to enter text. 

13. JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 
Address: [insert address of JV’s Party authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original documents] 

☐ All eligibility document requirements listed in the Data Sheet 

☐ Articles of Incorporation or Registration of firm named in 2. 

☐ In case of government owned entity, documents establishing legal and financial autonomy and compliance 
with commercial law. 

 

                                                 
4 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form5 
For the Provision of Construction and Installation of small-scale water infrastructure in the Dry 

Zone of Myanmar 

 

PLEASE INDICATE THE NAME OF THE REGION 
FOR WHICH THE COMPANY IS SUBMITTING 
AN OFFER 

 
 
 

Name of Bidding Organization / Firm:  

Yeat of Registration:  

Country of Registration:   

Number of Years of Experience in the 
Required Field under this ITB: 

 

Name of Contact Person for this Bid:  

Address:  

Phone / Fax:  

Email:  

 

1- Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm 
submitting the Bid, its legal mandates/authorized business activities, the year and country of 
incorporation, and approximate annual budget, etc.  Include reference to reputation, or any history 
of litigation and arbitration in which the organisation / firm has been involved that could adversely 
affect or impact the delivery of goods and/or performance of related services, indicating the 
status/result of such litigation/arbitration. 

 
2- Financial Capacity:  Please provide the audited financial statements for the last two years and fill in 

the Financial Capacity Form. A separate Financial Capacity Form needs to be filled in by the 
partnership or jointventure company if applicable. (The Bidder shall fill in this Form in accordance with the 
Bidders Financial Statements for the last two years. Bidders shall provide their Financial Audited Statements 
also; No alterations to its format shall be permitted and no substitutions shall be accepted). 

 
 

Financial Information in USD 

In Kyat In USD 

Historic Information for the Last 

Two Years in Kyat  

(if Applicable) 

Historic Information for the Last 

Two Years  

in USD Equivalent 

2016 2015 2016 2015 

Information from the Balance Sheet 
 

Total Assets     

Total Liabilities     

Current Assets     

Inventory     

Cash and Cash Equivalents     

Accounts Receivable     

Current Liabilities     

Information from Income Statement  

Annual Turnover     

Profits Before Taxes     

                                                 
5 Technical Bids not submitted in this format may be rejected.  
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3-  Track Record and Background Experiences:  Provide project-relevant specific international, 
regional, local experience of the company and/or its staffs in similar assignments during the past 
Two (2) years (minimum 2 projects) completed and to be submitted in the following format. 

For each project please attach supporting documents such as copy of contract, certificate of final completion 
… etc.  
Also, please note that UNDP has the full right to contact the mentioned contacts details of each submitted 
project to ensure the accuracy of the submitted data and the client’s/supervisor recommendation for that 
project. 
 

Please provide List of Implemented Projects: 
Name of project   

Location of Project   

Client   

Contract Value   

Period of activity 
(please mention 

dates) 

  

Types of activities 
undertaken 

  

Status or Date 
Completed 

  

References Contact 
Details (Name, 
Phone, Email) 

  

 

Please provide list of Ongoing Projects if any: 
Name of project     

Location of Project     

Client     

Contract Value     

Period of activity 
(please mention 

dates) 

    

Types of activities 
undertaken 

    

Status or Date 
Completed 

    

References Contact 
Details (Name, 
Phone, Email) 

    

 
4- Please provide the following required information:  

 
SECTION 6 – A: SCHEDULE OF NON-COMPLIANCE. ( AS APPLICABLE) 
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SECTION 6 – B: SCHEDULE OF MANPOWER SERVICES AND QUALIFICATIONS OF KEY PERSONNEL.  Provide the 
CVs for key personnel  that will be provided to support the implementation of this project. CVs should 
demonstrate qualifications in area of expertise relevant to the Contract. Please use the attached CV format. 
 
SECTION 6 – C: PLANT AND EQUIPMENT SCHEDULE: please confirm the provision of the the requested plant 
and equipment and mention if it is owned or hired. Please mention if the company will be using any other 
equipment. 
 
SECTION 6 – D PROJECT ACTIVITY (WORK) SCHEDULE: please indicate activity and timeline for the required 
construction work in the form attached. 

 
Technical specifications and scope of work: provide any information related to the required technical 
specifications and scope of work as applicable to the Statement of work and BoQ. 
 
Subcontracting ( if applicable):  Explain whether any work would be subcontracted, to whom and how much 
percentage of the work and the roles of the sub contractor(s).  
 
Partnerships (if applicable): Explain any partnerships with local, international or other organizations that are 
planned for the implementation of the project.  Special attention should be given to providing a clear picture 
of the role of each entity and how everyone will function as a team.  Letters of commitment from partners and 
an indication of whether some or all have successfully worked together on other previous projects is 
encouraged. 
 
Technical Quality Assurance Mechanisms: Please indicate the quality assurance mechanisims that shall be 
used including indicating any quality assurance certificates as applicable. 
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SECTION 6 – A: SCHEDULE OF NON-COMPLIANCE 
In this schedule the Bidder shall provide a list of deviations to the Scope of Works and/or 

Technical Specifications. Each deviation shall be referred to the relevant specification clause. 

This should be written in the Letterhead of the Bidder.  Except for indicated fields, no 

changes may be made in this format or layout 

 

For the Provision of Construction and Installation of small-scale water infrastructure in 

the Dry Zone of Myanmar (Shwebo, Monywa, Myingyan, Nyaung U and Chauk) 

 
Annex No./Section No. Non Compliance 

  

  

  

  

  

  

  

  

  

  

  

 
 
Authorized Signature: [In full and initials] 
Date: [Day/Month/Year] 

Company 

Stamp 
 

The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, 

no alterations to its format shall be permitted and no substitutions shall be accepted. 
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SECTION 6 – B : MANPOWER SCHEDULE FOR EACH PACKAGE 

Provide detailed information related to Manpower to be utilized on the project for EACH REGION 

This should be written on the Letterhead of the Bidder. 
 

Note: UNDP reserve the right to verify and obtain names of dedicated staff. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MANPOWER SCHEDULE FOR PACKAGE A - SAGAING REGION 

# Item / Description 
Number / Quantity 

Minimum 

Quantity 

Full 

Time 

Partial 

Services 
Total 

A 

1 
Project Manager “ 

Civil Engineer” 
1 1   

2 Hydrologist  1  1  

3 Drilling Foreman 2  2  

4 Civil Work Technician 1  1  

5 Electro Mechanic 1  1  

6 Socio-Economist 1  1  

7 
Others (specify 

hereunder): 
    

      

B Support Staff     

1 Township Coordinator 2  2  

2 
Others (specify 

hereunder): 
    

      

MANPOWER SCHEDULE FOR PACKAGE B -  MANDALAY REGION 

# Item / Description 
Number / Quantity 

Minimum 

Quantity 

Full 

Time 

Partial 

Services 
Total 

A 

1 
Project Manager “ 

Civil Engineer” 
1 1   

2 Hydrologist  1  1  

3 Drilling Foreman 1  1  

4 Civil Work Technician 1  1  

5 Electro Mechanic 1  1  

6 Socio-Economist 1  1  
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CV FORMAT: 
Please provide the CV of each key personnel using the below format under each package: 

Name:  

Role in Contract Implementation:  

Nationality:   

Contact information:  

Countries of Relevant Work Experience:  

Language Skills:   

Education and other Qualifications:  

Summary of Experience:     Highlight experience in the region and on similar projects.  

Relevant Experience (From most recent): 

Period:  From – To Name of activity/ Project/ funding 
organisation, if applicable: 

Job Title and Activities 
undertaken/Description of 

7 
Others (specify 

hereunder): 
    

      

B Support Staff     

1 Township Coordinator 2  1  

2 
Others (specify 

hereunder): 
    

      

MANPOWER SCHEDULE FOR PACKAGE C - MAGWAY REGION 

# Item / Description 
Number / Quantity 

Minimum 

Quantity 

Full 

Time 

Partial 

Services 
Total 

A 

1 
Project Manager “ 

Civil Engineer” 
1 1   

2 Hydrologist  1  1  

3 Drilling Foreman 1  1  

4 Civil Work Technician 1  1  

5 Electro Mechanic 1  1  

6 Socio-Economist 1  1  

7 
Others (please specify 

hereunder): 
    

      

B Support Staff     

1 Township Coordinator 1  1  

2 
Others (specify 

hereunder): 
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actual role performed:  

e.g. June 2010-January 2011   

Etc.   

Etc.    

References (minimum of 3): 
 

Name 
Designation 
Organization 
Contact Information – Address; Phone; Email; etc. 

Declaration: 
I confirm my intention to serve in the stated position and present availability to serve for the term of the 
proposed contract.  I also understand that any wilful misstatement described above may lead to my 
disqualification, before or during my engagement. 
_________________________________________________                                  ________ 
Signature of the Nominated Team Leader/Member                                                Date Signed 
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SECTION 6 – C: PLANT AND EQUIPMENT SCHEDULE UNDER EACH PACKAGE 

Provide detailed information related to Plant and Equipment to be utilized on the project for 

EACH REGION SEPERATELY 

This should be written on the Letterhead of the Bidder. 
Note: UNDP reserve the right to verify actual equipment 

 

 

 

 

PLANT AND EQUIPMENT SCHEDULE FOR  SAGAING REGION 

# Item / Description 
Minimum 

Quantity 

Size / 

Capacity 

Number / Quantity 

Owned Hired Total 

1 1     

2  1     

3 
 

1     

4 Other (please add rows as necessary)      

Company 
Stamp 

Authorized Signature: [In full and initials] 

Date: [Day/Month/Year] 

PLANT AND EQUIPMENT SCHEDULE FOR MANDALAY REGION 

# Item / Description 
Minimum 

Quantity 

Size / 

Capacity 

Number / Quantity 

Owned Hired Total 

1  1     

2  1     

3 
 

1     

4 Other (please add rows as necessary)      

Company 
Stamp 

Authorized Signature: [In full and initials] 

Date: [Day/Month/Year] 

PLANT AND EQUIPMENT SCHEDULE FOR  MAGWAY REGION 

# Item / Description 
Minimum 

Quantity 

Size / 

Capacity 

Number / Quantity 

Owned Hired Total 

1  1     

2  1     

3 
 

1     

4 Other (please add rows as necessary)      

Company 
Stamp 

Authorized Signature: [In full and initials] 

Date: [Day/Month/Year] 
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Apart from providing additional information, no alterations to its format shall be permitted and no substitutions 

shall be accepted 

SECTION 6 – D: PROJECT ACTIVIRY (WORK) SCHEDULE UNDER EACH REGION 

 

The Bidder shall submit the anticipated Programme for the Works reflecting all activities of the 

project for EACH PACKAGE SEPERATELY.  

 

This should be written on the Letterhead of the Bidder.  Except for indicated 
fields, no changes may be made in this format or layout 
 

Note: The contract period is maximum 7 calendar months from date of Contract Award all 

activities shall reflect completion accordingly 
 

 # Activity / Description 

Dates Duration in Months from Contract Award 

Start 
Compl

ete 
1 2 3 4 5 6 7 

1.            

2.            

3.            

4.            

5.            

6.            

7.            

8.            

9.            

10.            

11.            

12.            

Apart from providing additional information, no alterations to its format shall be permitted and no substitutions 

shall be accepted. 



 
 

Section 7: Price Schedule Form 

 
Electronic Bill formats in Excel is attached. Electronic format bills of quantities (BoQ) must be 

used by tenderers  to price their bills of quantities.  Bidder shall submit BoQs both electronically  

and in hard copy signed format. In case of any discrepancy between the soft and the hard copies, 

the hard copy shall prevail. 

 

UNDP,  during evaluation stage, shall ensure that the content of said bills of quantities is 

unaltered and that it remains identical to that of the original bills of quantities.  In case of any 

discrepancy between the priced BoQ submitted  by the bidder and the original bills of quantities,  

as posted by UNDP online, then the original version shall prevail.  In case of any alteration 

(change, addition, modification or deletion) in the original BoQ, then this shall cause rejection 

of the bid. 

 

Important: In case that any  manufacturers  names,  trade  names,  brand  names  or  catalogue  

numbers  used  in  the specifications  are for the purpose of describing and establishing  general 

performance  and quality levels. Such references are not intended to be restrictive. Bids are 

invited on these and comparable brands or products provided the quality of the proposed 

products meet or exceed the quality of the specifications listed for any item. 

 

Important Note: Submitting an offer for one, two or all three PACKAGES is allowed. Bidders 

who wish to quote for all PAKCAGES are welcomed to do so, however evaluation for each 

PACKAGE shall be done separately, therefore, bidders who wish to submit an offer for more 

than one PACKAGE need to submit a separate Offer for each PACKAGE and indicate 

clearly which PACKAGE they are submitting an offer for. 

 
 

PACKAGE A – Sagaing Region 

 

LOT No. Description of Item Total Price in USD or in 

the Local Currency for 

National Companies           

( Please indicate the 

currency) 

LOT 1 Shwebo Township : 11 Communal Water Tanks; 10 

Shallow Tube Wells; Rehabilitation of 1 Deep Tube Well; 

70 Water Pumping Systems for irrigation 

 

LOT 2 Monywa Township : 16 Communal Water Tanks; 10 

Shallow Tube Wells; Rehabilitation of 2 Deep Tube Wells 

 

 

GRAND TOTAL PACKAGE PRICE IN “Please insert 

currency):……………. 

 

 
 
 
 
 
 
 
 



 
 

 
PACKAGE B – Mandalay Region 

 

LOT No. Description of Item Total Price in USD or in 

the Local Currency for 

National Companies 

(please indicate the 

currency) 

LOT 3 Myingyan Township : 6 Communal Water Tanks  

LOT 4 Nyaung U Township : 12 Communal Water Tanks; 4 Deep 

Tube Wells 

 

 

GRAND TOTAL PACKAGE PRICE IN “Please insert 

currency):……………. 

 

 
 
 
PACKAGE C– Magway Region 

 

LOT No. Description of Item Total Price in USD or in 

the Local Currency for 

National Companies 

(please indicate the 

currency) 

LOT 5 Chauk Township : 11 Communal Water Tanks; 5 Deep 

Tube Wells 

 

 

GRAND TOTAL PACKAGE PRICE IN “Please insert 

currency):……………. 

 

 
 
 
 
 
 
 
 
 
 
 

 

 

 

 



 
 

Section 8: FORM FOR PERFORMANCE SECURITY6 

(This must be finalized using the official letterhead of the Issuing Bank.  
Except for indicated fields, no changes may be made in this template.) 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS.............................................................................................[INSERT NAME AND 

ADDRESS OF THE CONTRACTOR] (hereinafter called "the Contractor") has undertaken, 

in pursuance of Contract No........., dated................, to 

execute...........................................................................[INSERT TITLE OF CONTRACT 

AND BRIEF DESCRIPTION OF WORKS], (hereinafter called "the Contract");  

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized Bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

 

NOW THEREFORE we hereby irrevocably affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of...........................................[INSERT 

AMOUNT OF GUARANTEE IN FIGURES AND IN WORDS], such sum being payable in 

the types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of .............................................[INSERT AMOUNT OF 

GUARANTEE] as aforesaid without your needing to prove or to show grounds or reasons 

for your demand for the sum specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract Documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

 

This guarantee shall be valid until twenty eight calendar days after issuance of the Certificate 

of Final Completion.  

 

SIGNATURE AND SEAL OF THE GUARANTOR 

............................................................ .................................................................. 

 

NAME OF BANK ..................................................................  

 

ADDRESS ..................................................................  

 

DATE ................................................................. 

 

                                                                                               

                                                 
6 If the ITB requires the submission of a Performance Security, which shall be made  a condition to the signing and effectivity 

of the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 



 
 

 

 

 

Section 9:  

Model Contract for Civil Works with General Terms and Conditions 

 
 

 Date  _____________ 

Dear Sir/Madam, 

 

Ref.: ______/ _______/ ______[INSERT PROJECT NUMBER AND TITLE] 

 

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to 

engage your company, duly incorporated under the Laws of __________ [INSERT NAME OF 

THE COUNTRY] (hereinafter referred to as the "Contractor") in order to perform 

____________________ [INSERT SUMMARY DESCRIPTION OF THE WORKS] 

(hereinafter referred to as the "Works"), in accordance with the following Contract: 

 

1.Contract Documents 

 

1.1 This Contract is subject to the UNDP General Conditions for Civil Works, 

______________ [INSERT REVISION NUMBER AND DATE FROM THE 

CONTRACTS DOCUMENTS LIBRARY], attached hereto as Annex I. The provisions 

of such Annex shall control the interpretation of this Contract and in no way shall be 

deemed to have been derogated by the contents of this letter and any other Annexes, unless 

otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".  

 

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the 

following documents, which shall take precedence over one another in case of conflict in 

the following order: 

 

 a) this letter; 

 

 b) the Technical Specifications and Drawings [ref. ......dated........], attached hereto as 

Annex II; 

 

 c) the Contractor's Tender ___________ [IF THE CONTRACT IS ON THE BASIS 

OF UNIT PRICE, INSERT: including the Priced Bill of Quantities]  [ref......, dated 

........], as clarified by the agreed minutes of the negotiation meeting7 [dated........], not 

attached hereto but known to and in the possession of both parties. 

                                                 
7 If there are updates to the technical proposal or correspondence exchanged in clarification of certain aspects, reference them 

too, provided that they are acceptable to UNDP.  Otherwise, aspects which resolution is pending should be dealt with in this 

letter itself or in the Technical Specifications/Drawings, as appropriate. 



 
 

 

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the 

contents of any other negotiations and/or agreements, whether oral or in writing, 

pertaining to the subject of this Contract. 

 

________________________________ 

________________________________ [INSERT NAME AND ADDRESS OF 

THE CONTRACTOR] 

 

2. Obligations of the Contractor 

 

2.1 The Contractor shall commence work within ___ [INSERT NUMBER OF DAYS] days 

from the date on which he shall have been given access to the Site and received the notice 

to commence from the Engineer, and shall perform and substantially complete the Works 

by ../../.... [INSERT DATE], in accordance with the Contract. The Contractor shall 

provide all materials, supplies, labour and other services necessary to that end. 

 

2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 

13 of the General Conditions by ../../.... [INSERT DATE]. 

 

2.3 The Contractor represents and warrants the accuracy of any information or data provided 

to UNDP for the purpose of entering into this Contract, as well as the quality of the Works 

foreseen under this Contract in accordance with the highest industrial and professional 

standards.  

 

 OPTION 1 (FIXED PRICE) 
 

3. Price and Payment8 

 

3.1 In full consideration of the complete and satisfactory performance of the Works under this 

Contract, UNDP shall pay the Contractor a fixed contract price of ________________ 

[INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS]. 

 

3.2 The price of this Contract is not subject to any adjustment or revision because of price or 

currency fluctuations or the actual costs incurred by the Contractor in the performance of 

the Contract.  

 

3.3 Invoices shall be submitted by the Contractor to the Engineer upon achievement of the 

corresponding milestones and for the following amounts:  

 

 MILESTONE9  AMOUNT  DATE 

 

 Upon signature of 

 Contract   ............  ../../.... 

 

 .........   ............  ../../.... 

 

 Upon substantial 

 completion of Works ...........  ../../.... 

 

 Upon final  

                                                 
8 This version of section 3 is to be used for fixed price contracts.  Fixed price contracts should normally be used when it is 

possible to estimate with reasonable accuracy the costs of the activities which are the subject of the Contract. 
9 In the case of advance payments, the amount should not exceed 15%. 



 
 

 completion of Works ...........  ../../.... 

 

 OPTION 2 (COST REIMBURSEMENT) 

 

3. Price and payment 

 

3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts 

to ___________________________ [INSERT CURRENCY & AMOUNT IN 

FIGURES AND WORDS]. 

 

3.2 The final price of the Contract will be determined on the basis of the actual quantities of 

work and materials utilized in the complete and satisfactory performance of the Works as 

certified by the Engineer and the unit prices contained in the Contractor's financial 

proposal. Such unit prices are fixed and are not subject to any variation whatsoever. 

 

3.3 If the Contractor foresees that the final price of the Contract may exceed the total 

estimated price contained in 3.1 above, he shall so inform the Engineer without delay, in 

order for UNDP to decide, at its discretion, to increase the estimated price of the Contract 

as a result of a larger quantity of work/material or to reduce the quantity of work to be 

performed or materials to be used.  UNDP shall not be responsible for payment of any 

amount in excess of that stipulated in 3.1 above unless this latter amount has been 

increased by means of a written amendment of this Contract in accordance with its 

paragraph 8 below.   

 

3.4 The Contractor shall submit an invoice for ___________________________ [INSERT 

AMOUNT AND CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & 

WORDS] upon signature of this Contract by both parties, invoices for the work 

performed and materials utilized every _________ [INSERT PERIOD OF TIME OR 

MILESTONES] and a final invoice within 30 days from the issuance of the Certificate 

of Substantial Completion by the Engineer.10 

 

[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS 1 & 2 AND MUST BE 

NUMBERED ACCORDING TO THE OPTION CHOSEN FOR ARTICLE 3] 

 

3.@ UNDP shall effect payment of the invoices after receipt of the certificate of payment 

issued by the Engineer, approving the amount contained in the invoice. The Engineer may 

make corrections to that amount, in which case UNDP may effect payment for the amount 

so corrected. The Engineer may also withhold invoices if the work is not performed at any 

time in accordance with the terms of the Contract or if the necessary insurance policies or 

performance security are not valid and/or in order. The Engineer shall process the invoices 

submitted by the Contractor within 15 days of their receipt.  

 

3.@ Payments effected by UNDP to the Contractor shall be deemed neither to relieve the 

Contractor of its obligations under this Contract nor as acceptance by UNDP of the 

Contractor's performance of the Works.   

 

3.@ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate 

of Final Completion by the Engineer.  

 

4. Special conditions11 

 

                                                 
10 In the case of advance payments, the amount should not exceed 15%. 
11 Under this Section, the Programme Officer may propose special clauses in order to adapt the model contract to the specific 

situation.  In this sample clause 4, several clauses of common use are given.  If they are not required, they should be deleted. 



 
 

4.1 The advance payment to be made upon signature of the contract by both parties is 

contingent upon receipt and acceptance by UNDP of a bank guarantee 12for the full 

amount of the advance payment issued by a Bank and in a form acceptable to UNDP.13 

 

4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a 

deduction of _____________________ [INSERT PERCENTAGE OF TOTAL 

CONTRACT PRICE THAT THE ADVANCE REPRESENTS] % (... percent) of the 

amount accepted for payment until the cumulative amount of the deductions so effected 

shall equal the amount of the advance payment.14 Should the cumulative amount of the 

deductions so made be lower than the amount of the advance payment after the date of 

substantial completion of the Works, UNDP may deduct the amount equal to the 

difference between the advance payment and the cumulative deductions from the 

payments due after substantial completion or may recover such amount from the bank 

guarantee referred to in 4.1 above.  

 

4.3 The Performance [SELECT BOND/GUARANTEE] referred to in Clause 10 of the 

General Conditions shall be submitted by the Contractor for an amount of _____ 

[INSERT  -PERCENTAGE OF THE TOTAL]  

 

 ESTIMATED OR FIXED PRICE OF THE CONTRACT IN THE CASE OF A 

GUARANTEE AND 30% IN THE CASE OF A BOND].15 

 

4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT 

DIRECTOR/UNDP PROGRAMME OFFICER] The Contractor may submit invoices 

for materials and plant stored at the Site, provided they are necessary and adequate for the 

performance of the Works and they are protected from weather conditions and duly 

insured as per the instructions of the Engineer. 

  

4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken 

out by the Contractor for an amount of.............[CONSULT THE ENGINEER FOR 

APPROPRIATE AMOUNT]. 

 

4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall 

be ___ [INSERT PERCENTAGE] of the price of the Contract per week of delay, up to 

a maximum of 10% of the final price of the Contract.  

 

5. Submission of invoices 

 

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor 

for each payment under the Contract to the Engineer's address specified in clause 8.2. 

 

5.2 Invoices submitted by fax shall not be accepted by UNDP. 

 

 

6. Time and manner of payment 

 

                                                 
12 If the legislation of the Country of the Contractor forbids the use of bank guarantees, a bond may be accepted. 
13 This clause must be used when an advance payment of $50,000 or more is granted to the Consultant.. 
14 This clause must be used when an advance payment is granted (whatever the amount) in a cost reimbursement contract. 
15 The reason for the distinction between a 10% bank guarantee and a 30% performance bond is that bank guarantees are 

generally unconditional and can be called directly without proof of nonperformance, whereas most performance bonds are 

conditional and require some proof of nonperformance.  There are usually additional costs and time delays incurred with cashing 

a performance bond and so a higher percentage is requested to cover the extra work involved.  Some banks outside of the U.S. 

may call certain guarantee instruments, “performance bonds or guarantees” although they may only be conditional guarantees.  

It is important to review the text of the instrument to determine whether it is a conditional or unconditional guarantee.  



 
 

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance 

by UNDP. 

 

6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 

 

 _________________________ [NAME OF THE BANK] 

 

 _________________________ [ACCOUNT NUMBER] 

 

 _________________________ [ADDRESS OF THE BANK] 

 

 

7. Modifications 

 

7.1 Any modification to this Contract shall require an amendment in writing between both 

parties duly signed by the authorized representatives of the Contractor and UNDP. 

 

8. Notifications 

 

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the 

Contractor are as follows: 

 

For the UNDP: 

 

 

 

___________________________________________________ [INSERT NAME OF RR OR 

DIVISION CHIEF] 
Chief 

United Nations Development Programme 

 

 

 

Ref. ______/______/______ [INSERT CONTRACT REFERENCE & NUMBER] 

 

Telex:__________________ 

 

Fax:____________________ 

 

Cable:__________________ 

 

 

For the Contractor: 

 

_________________ 

[Insert Name, Address and Telex, 

Fax and Cable Numbers] 

 

 

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall 

be as follows: 

 

_________________  

[Insert Name, Address and Telex,  

Fax and Cable Numbers of the Engineer]  



 
 

 

      OR 

 

8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the 

Contract, the address of the Engineer for the purposes of communication with the 

Engineer under the Contract. 

 

If the above terms and conditions meet with your agreement as typed in this letter and in the 

Contract Documents, please initial every page of this letter and its attachments and return to this 

office one original of this Contract, duly signed and dated. 

 

      Yours sincerely, 

 

 

 

 

     [INSERT NAME OF RR or Bureau/Division Director]  
       

 

 

For [Insert name of the company/organization] 

 

Agreed and Accepted: 

 

Signature   ____________________________ 

 

Name ____________________________ 

 

Title       ____________________________ 

 

Date        ____________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

UNDP GENERAL CONDITIONS OF CONTRACT FOR WORKS 
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      2.  Singular and Plural  

     3.  Headings or Notes  

      4.  Legal Relationships  

      5.  General Duties/Powers of Engineer  
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      72. Privileges and Immunities  
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1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the 

following meanings:  

 

a) "Employer" means the United Nations Development Programme (UNDP).  

 

b) "Contractor" means the person whose tender has been accepted and with whom the Contract 

has been entered into.  

 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the 

Contract as provided therein, as will be notified in writing to the Contractor.  

 

d) "Contract" means the written agreement between the Employer and the Contractor, to which 

these General Conditions are annexed.  

 

e) "The Works" means the works to be executed and completed under the Contract.  

 

f) "Temporary Works" shall include items to be constructed which are not intended to be 

permanent and form part of the Works.  

 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 

Contract and any modification thereof or addition thereto furnished by the Engineer or 

submitted by the Contractor and approved in writing by the Engineer in accordance with the 

Contract.  

 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, 

on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to 

them.  

 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 

execution and completion of the Works and for remedying of any defects therein in accordance 

with the Contract.  

 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary 

Works are to be constructed.  

 

2. SINGULAR AND PLURAL  

 

Words importing persons or parties shall include firms or companies and words importing the 

singular only shall also include the plural and vice versa where the context requires.  

 

3. HEADINGS OR NOTES  

 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be 

taken into consideration in their interpretation.  
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4. LEGAL RELATIONSHIPS  

 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent 

contractor vis-à-vis the Employer.  The Contract Documents shall not be construed to create 

any contractual relationship of any kind between the Engineer and the Contractor, but the 

Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to 

performance by the Contractor of its obligations, and to enforcement thereof.  Nothing 

contained in the Contract Documents shall create any contractual relationship between the 

Employer or the Engineer and any subcontractor(s) of the Contractor.  

 

5. GENERAL DUTIES/POWERS OF ENGINEER  

 

a) The Engineer shall provide administration of Contract as provided in the Contract Documents. 

In particular, he shall perform the functions hereinafter described.  

 

b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during 

construction and until final payment is due. The Engineer shall advise and consult with the 

Employer. The Employer's instructions to the Contractor shall be forwarded through the 

Engineer. The Engineer shall have authority to act on behalf of the Employer only to the extent 

provided in the Contract Documents as they may be amended in writing in accordance with 

the Contract. The duties, responsibilities and limitations of authority of the Engineer as the 

Employer's representative during construction as set forth in the Contract shall not be modified 

or extended without the written consent of the Employer, the Contractor and the Engineer.  

 

c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 

familiarize himself generally with the progress and quality of the Works and to determine in 

general if the Works are proceeding in accordance with the Contract Documents. On the basis 

of his on-site observations as an Engineer, he shall keep the Employer informed of the progress 

of the Works.  

 

d) The Engineer shall not be responsible for and will not have control or charge of construction 

means, methods, techniques, sequences or procedures, or for safety precautions and programs 

in connection with the Works or the Temporary Works. The Engineer shall not be responsible 

for or have control or charge over the acts or omissions of the Contractor (including the 

Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-

contractors or any of their agents or employees, or any other persons performing services for 

the Works, except if such acts or omissions are caused by the Engineer's failure to perform his 

functions in accordance with the contract between the Employer and the Engineer.  

 

e) The Engineer shall at all times have access to the Works wherever and whether in preparation 

or progress. The Contractor shall provide facilities for such access so that the Engineer may 

perform his functions under the Contract.  
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f) Based on the Engineer's observations and an evaluation of the documentation submitted by the 

Contractor together with the invoices, the Engineer shall determine the amounts owed to the 

Contractor and shall issue Certificates for Payment as appropriate.  

 

g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with 

the design concept of the Works and with the provisions of the Contract Documents. Such 

action shall be taken with reasonable promptness so as to cause no delay.  The Engineer's 

approval of a specific item shall not indicate approval of an assembly of which the item is a 

component.  

 

h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance there under by the Contractor.  All interpretations and orders of the Engineer shall 

be consistent with the intent of and reasonably inferable from the Contract Documents and 

shall be in writing or in the form of drawings.  Either party may make a written request to the 

Engineer for such interpretation.  The Engineer shall render the interpretation necessary for the 

proper execution of the Works with reasonable promptness and in accordance with any time 

limit agreed upon. Any claim or dispute arising from the interpretation of the Contract 

Documents by the Engineer or relating to the execution or progress of the Works shall be 

settled as provided in Clause 71 of these General Conditions.  

 

i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve 

the Contractor of any of his obligations under the Contract nor to order any work involving 

delay in completion of the Works or any extra payment to the Contractor by the Employer, or 

to make any variations to the Works.  

 

j) In the event of termination of the employment of the Engineer, the Employer shall appoint 

another suitable professional to perform the Engineer's duties.  

 

k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 

implementation of the intent of the Contract Documents, he will have authority to require 

special inspection or testing of the work whether or not such work be then fabricated, installed 

or completed. However, neither the Engineer's authority to act nor any reasonable decision 

made by him in good faith either to exercise or not to exercise such authority shall give rise to 

any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their 

agents or employees, or any other person performing services for the Works.  

 

l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and 

Final Completion, shall receive and forward to the Employer for the Employer's review written 

warranties and related documents required by the Contract and assembled by the Contractor, 

and shall issue a final Certificate for Payment upon compliance with the requirements of 

Clause 47 hereof and in accordance with the Contract.  

 

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 
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Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities 

and limitations of authority of any such Engineer's Representative(s).  

 

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  

 

6.1.Obligation to Perform in Accordance with Contract  

 

The Contractor shall execute and complete the Works and remedy any defects therein in strict 

accordance with the Contract, with due care and diligence and to the satisfaction of the 

Engineer, and shall provide all labor, including the supervision thereof, materials, 

Constructional Plant and all other things, whether of a temporary or permanent nature, required 

in and for such execution, completion and remedying of defects, as far as the necessity for 

providing the same is specified in or is reasonably to be inferred from the Contract. The 

Contractor shall comply with and adhere strictly to the Engineer's instructions and directions 

on any matter, touching or concerning the Works.  

 

6.2 Responsibility for Site Operations  

 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 

operations and methods of construction, provided that the Contractor shall not be responsible, 

except as may be expressly provided in the Contract, for the design or specification of the 

Permanent Works or of any Temporary Works prepared by the Engineer.  

 

6.3.Responsibility for Employees  

 

The Contractor shall be responsible for the professional and technical competence of his 

employees and will select for work under this Contract, reliable individuals who will perform 

effectively in the implementation of the Contract, respect local customs and conform to a 

high standard of moral and ethical conduct.  

 

6.4.Source of Instructions  

 

The Contractor shall neither seek nor accept instructions from any authority external to the 

Employer, the Engineer or their authorized representatives in connection with the performance 

of his services under this Contract. The Contractor shall refrain from any action which may 

adversely affect the Employer and shall fulfill his commitments with fullest regard for the 

interest of the Employer.  

 

6.5.Officials Not to Benefit  

 

The Contractor warrants that no official of the Employer has been or shall be admitted by the 

Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  The 

Contractor agrees that breach of this provision is a breach of an essential term of the Contract. 
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6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations  

 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or 

has performed services for the Employer or use the name, emblem or official seal of the 

Employer or the United Nations or any abbreviation of the name of the Employer or the United 

Nations for advertising purposes or any other purposes. 

 

6.7.Confidential Nature of Documents  

 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 

documents and all other data compiled by or received by the Contractor under the Contract 

shall be the property of the Employer, shall be treated as confidential and shall be delivered 

only to the duly authorized representative of the Employer on completion of the Works; their 

contents shall not be made known by the Contractor to any person other than the personnel of 

the Contractor performing services under this Contract without the prior written consent of the 

Employer.  

 

7. ASSIGNMENT AND SUBCONTRACTING  

 

7.1.Assignment of Contract  

 

The Contractor shall not, except after obtaining the prior written approval of the Employer, 

assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any 

of the Contractor's rights, claims or obligations under the Contract.  

 

7.2.Subcontracting  

 

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain 

the prior written approval of the Employer for all such subcontractors.  The approval of the 

Employer shall not relieve the Contractor of any of his obligations under the Contract, and the 

terms of any subcontract shall be subject to and be in conformity with the provisions of the 

Contract.  

 

7.3.Assignment of Subcontractor's Obligations  

 

In the event of a subcontractor having undertaken towards the Contractor in respect of the work 

executed or the works, materials, Plant or services supplied by such subcontractor for the 

Works, any continuing obligation extending for a period exceeding that of the Defects Liability 

Period under the Contract, the Contractor shall at any time after the expiration of such Period, 

assign to the Employer, at the Employer's request and cost, the benefit of such obligation for 

the unexpired duration thereof.  

 

8. DRAWINGS  

 

8.1.Custody of drawings  
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The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall 

be furnished to the Contractor free of cost.  The Contractor shall provide and make at his own 

expense any further copies required by him.  At the completion of the Works, the Contractor 

shall return to the Employer all drawings provided under the Contract.  

 

8.2.One copy of Drawings to be kept on Site  

 

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the 

Contractor on the Site and the same shall at all reasonable times be available for inspection 

and use by the Engineer and by any other person authorized in writing by the Engineer.  

 

8.3.Disruption of Progress  

 

The Contractor shall give written notice to the Engineer whenever planning or progress of the 

Works is likely to be delayed or disrupted unless any further drawing or order, including a 

direction, instruction or approval, is issued by the Engineer within a reasonable time.  The 

notice shall include details of drawing or order required and of why and by when it is required 

and of any delay or disruption likely to be suffered if it is late.  

 

9. WORK BOOK  

 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original 

and two copies. The Engineer shall have full authority to issue new orders, drawings and 

instructions to the Contractor, from time to time and as required for the correct execution of 

the Works. The Contractor shall be bound to follow such orders, drawings and instructions.  

 

Every order shall be dated and signed by the Engineer and the Contractor, in order to account 

for its receipt.  

 

Should the Contractor want to refuse an order in the Work Book, he shall so inform the 

Employer, through the Engineer, by means of an annotation in the Work Book made within 

three (3) days from the date of the order that the Contractor intends to refuse. Failure by the 

Contractor to adhere to this procedure shall result in the order being deemed accepted with no 

further possibility of refusal.  

 

The original of the Work Book shall be delivered to the Employer at the time of Final 

Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the 

Contractor.  

 

10. PERFORMANCE SECURITY  

 

a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on 

signature of the Contract furnish the Employer with a Performance Security issued for the 

benefit of the Employer. The amount and character of such security (bond or guarantee) shall 

be as indicated in the Contract.  
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b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company 

or accredited bank, in the format included in Appendix I to these General Conditions, and must 

be valid up to twenty-eight days after issuance by the Engineer of the Certificate of Final 

Completion. The Performance Bond or Bank Guarantee shall be returned to the Contractor 

within twenty-eight days after the issuance by the Engineer of the Certificate of Final 

Completion, provided that the Contractor shall have paid all money owed to the Employer 

under the Contract.  

 

c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 

insolvent or its right to do business in the country of execution of the Works is terminated, the 

Contractor shall within five (5) days thereafter substitute another bond or guarantee and surety, 

both of which must be acceptable to the Employer.  

 

11. INSPECTION OF SITE  

 

The Contractor shall be deemed to have inspected and examined the site and its surroundings 

and to have satisfied himself before submitting his Tender and signing the Contract as to all 

matters relative to the nature of the land and subsoil, the form and nature of the Site, details 

and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, the 

quantities and nature of the work and materials necessary for the completion of the Works, the 

means of access to the Site, and the accommodation he may require, and in general to have 

himself obtained all necessary information as to risk contingencies, climatic, hydrological and 

natural conditions and other circumstances which may influence or affect his Tender, and no 

claims will be entertained in this connection against the Employer.  

 

12. SUFFICIENCY OF TENDER  

 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his Tender for the construction of the Works and of the rates and prices, 

which rates and prices shall, except in so far as it is otherwise provided in the Contract, cover 

all his obligations under the Contract and all matters and things necessary for the proper 

execution and completion of the Works.  

 

13. PROGRAMME OF WORK TO BE FURNISHED  

 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for 

his consent a detailed Programme of Work showing the order of procedure and the method in 

which he proposes to carry out the Works.  In preparing his Programme of Work the Contractor 

shall pay due regard to the priority required by certain works.  Should the Engineer, during the 

progress of work, require further modifications to the Programme of Work, the Contractor shall 

review the said program.  The Contractor shall also whenever required by the Engineer submit 

particulars in writing of the Contractor's arrangements for carrying out the Works and of the 

Constructional Plant and Temporary Works which the Contractor intends to supply, use or 

construct as the case may be.  The submission of such program, or any modifications thereto, 

or the particulars required by the Engineer, shall not relieve the Contractor of any of his duties 
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or obligations under the Contract nor shall the incorporation of any modification to the 

Programme of Work either at the commencement of the contract or during its course entitle 

the Contractor to any additional payments in consequence thereof.  

 

14. WEEKLY SITE MEETING  

 

A weekly site meeting shall be held between UNDP Project Coordinator or engineer, if any, 

the representative of the Contractor and the Engineer or the Engineer's Representative, in order 

to verify that the Works are progressing normally and are executed in accordance with the 

Contract.  

 

15. CHANGE ORDERS  

 

a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of 

Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are 

deemed necessary by the Engineer.  

 

b) Processing of change orders shall be governed by clause 48 of these General Conditions.  

 

16. CONTRACTOR'S SUPERINTENDENCE  

 

The Contractor shall provide all necessary superintendence during the execution of the Works 

and as long thereafter as the Engineer may consider necessary for the proper fulfillment of the 

Contractor's obligations under the Contract.  The Contractor or a competent and authorized 

agent or representative of the Contractor approved in writing by the Engineer, which approval 

may at any time be withdrawn, shall be constantly on the site and shall devote his entire time 

to the superintendence of the Works.  Such authorized agent or representative shall receive on 

behalf of the Contractor directions and instructions from the Engineer. If the approval of such 

agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2) 

hereinafter, or if the removal of such agent or representative shall be requested by the Employer 

under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving 

notice of such withdrawal remove the agent or representative from the Site, and replace him 

by another agent or representative approved by the Engineer. Notwithstanding the provision 

of Clause 17(2) hereinafter, the Contractor shall not thereafter employ, in any capacity 

whatsoever, a removed agent or representative again on the Site.  

 

17. CONTRACTOR'S EMPLOYEES  

 

a) The Contractor shall provide and employ on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein:  

 

i. Only such technical assistants as are skilled and experienced in their respective callings and 

such sub-agent foremen and leading hands as are competent to give proper supervision to the 

work they are required to supervise, and  
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ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely 

execution and completion of the Works.  

 

b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the Works any person employed by the Contractor in or about the execution or completion 

of the Works, who in the opinion of the Engineer is misconducting himself, or is incompetent 

or negligent in the proper performance of his duties, or whose employment is otherwise 

considered reasonably by the Engineer to be undesirable, and such person shall not be again 

employed on the Site without the written permission of the Engineer.  Any person so removed 

from the Works shall be replaced as soon as reasonably possible by a competent substitute 

approved by the Engineer.  

 

c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site 

any agent, representative or other personnel who does not conform to the standards set forth in 

paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be 

considered as termination in part or in whole of this Contract. All costs and additional expenses 

resulting from any withdrawal or replacement for whatever reason of any of the Contractor's 

personnel shall be at the Contractor's expense.  

 

18. SETTING-OUT  

 

The Contractor shall be responsible for the true and proper setting out of the Works in relation 

to original points, lines and levels of reference given by the Engineer in writing and for the 

correctness of the position, levels, dimensions and alignment of all parts of the Works and for 

the provision of all necessary instruments, appliances and labor in connection therewith.  If, at 

any time during the progress of the Works, any error shall appear or arise in the position, levels, 

dimensions or alignment of any part of the Works, the Contractor, on being required so to do 

by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer.  

 

19.  WATCHING AND LIGHTING  

 

The Contractor shall in connection with the Works provide and maintain at his own cost all 

lights, guards, fencing and watching when and where necessary or required by the Engineer or 

by any duly constituted authority for the protection of the Works and the materials and 

equipment utilized there for or for the safety and convenience of the public or others.  

 

20. CARE OF WORKS  

 

a) From the commencement date of the Works to the date of substantial completion as stated in 

the Certificate of Substantial Completion, the Contractor shall take full responsibility for the 

care thereof and of all Temporary Works. In the event that any damage or loss should happen 

to the Works or to any part thereof or to any Temporary Works from any cause whatsoever 

(save and except as shall be due to Force Majeure as defined in Clause 66 of these General 

Conditions), the Contractor shall at his own cost repair and make good the same so that, at 

completion, the Works shall be in good order and condition and in conformity in every respect 

with the requirements of the Contract and the Engineer's instructions.  The Contractor shall 
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also be liable for any damage to the Works occasioned by him in the course of any operations 

carried out by him for the purpose of complying with his obligations Clause 47 hereof.  

 

b) The Contractor shall be fully responsible for the review of the Engineering design and details 

of the Works and shall inform the Employer of any mistakes or incorrectness in such design 

and details which would affect the Works.  

 

21. INSURANCE OF WORKS, ETC.  

 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor 

shall insure immediately following signature of this Contract, in the joint names of the 

Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all 

loss or damage from whatever cause arising, other than cause of Force majeure as defined in 

clause 66 of these General Conditions, and (b) against loss or damage for which the Contractor 

is responsible, in such manner that the Employer and the Contractor are covered for the period 

stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability Period for 

loss or damage arising from a cause occurring prior to the commencement of the Defects 

Liability Period and for any loss or damage occasioned by the Contractor in the course of any 

operations carried out by him for the purpose of complying with his obligations under Clause 

47 hereof:  

 

a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover 

any additional costs of and incidental to the rectification of loss or damage including 

professional fees and the cost of demolishing and removing any part of the Works and of 

removing debris of whatsoever nature;  

 

b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  

 

c) An insurance to cover the liabilities and warranties of Section 52(4);  

 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which 

approval shall not be unreasonably withheld, and the Contractor shall, whenever required, 

produce to the Engineer the policy or policies of insurance and the receipts for payment of the 

current premiums.  

 

22. DAMAGE TO PERSONS AND PROPERTY  

 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold 

and save harmless and defend at his own expense the Employer, its officers, agents, employees 

and servants from and against all suits, claims, demands, proceedings, and liability of any 

nature or kind, including costs and expenses, for injuries or damages to any person or any 

property whatsoever which may arise out of or in consequence of acts or omissions of the 

Contractor or its agents, employees, servants or subcontractors in the execution of the Contract. 

The provision of this Clause shall extend to suits, claims, demands, proceedings and liability 
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in the nature of workmen's compensation claims and arising out of the use of patented 

inventions and devices. Provided always that nothing herein contained shall be deemed to 

render the Contractor liable for or in respect of or with respect to:  

 

a) The permanent use or occupation of land by the Works or any part thereof;  

 

b) The right of the Employer to construct the Works or any part thereof on, over, under, or through 

any land.  

 

c) Interference whether temporary or permanent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the Works 

in accordance with the Contract.  

 

d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity of 

the Contract.  

 

23. LIABILITY INSURANCE  

 

23.1. Obligation to take out Liability Insurance  

 

Before commencing the execution of the Works, but without limiting his obligations and 

responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any 

death, material or physical damage, loss or injury which may occur to any property, including 

that of the Employer or to any person, including any employee of the Employer by or arising 

out of the execution of the Works or in the carrying out of the Contract, other than due to the 

matters referred to in the proviso to Clause 22 hereof.  

 

23.2. Minimum Amount of Liability Insurance  

 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which 

approval shall not be unreasonably withheld, and for at least the amount specified in the 

contract. The Contractor shall, whenever required by the Employer or the Engineer, produce 

to the Engineer the policy or policies of insurance and the receipts for payment of the current 

premiums.  

 

23.3. Provision to Indemnify Employer  

 

The insurance policy shall include a provision whereby, in the event of any claim in respect of 

which the Contractor would be entitled to receive indemnity under the policy, being brought 

or made against the Employer, the insurer shall indemnify the Employer against such claims 

and any costs, charges and expenses in respect thereof. 

 

23.4. ACCIDENT OR INJURY TO WORKMEN  
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a) The Employer shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workman or other person in 

the employment of the Contractor or any sub-Contractor, save and except an accident or injury 

resulting from any act or default of the Employer, his agents or servants.  The Contractor shall 

indemnify, hold and save harmless the Employer against all such damages and compensation, 

save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto.  

 

b) Insurance Against Accident, etc., to Workmen  

The Contractor shall insure against such liability with an insurer approved by the Employer, 

which approval shall not be unreasonably withheld, and shall continue such insurance during 

the whole of the time that any persons are employed by him for the Works and shall, when 

required, produce to the Engineer such policy of insurance and the receipt for payment of the 

current premium. Provided always that, in respect of any persons employed by any 

subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be 

satisfied if the subcontractor shall have insured against the liability in respect of such persons 

in such manner that the Employer is indemnified under the policy but the Contractor shall 

require such subcontractor to produce to the Engineer when required such policy of insurance 

and the receipt for the current premium, and obtain the insertion of a provision to that effect in 

its contract with the subcontractor.  

 

24. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  

 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in 

Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect under 

the terms of the Contract, the Employer may in any such case effect and keep in force any such 

insurance and pay such premium as may be necessary for that purpose and from time to time 

deduct the amount so paid by the Employer as aforesaid from any monies due or which may 

become due to the Contractor, or recover the same as a debt due from the Contractor.  

 

25. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  

 

a) The Contractor shall give all notices and pay all fees and charges required to be given or paid 

by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or 

other duly constituted authority in relation to the execution of the Works or of any Temporary 

Works and by the Rules and Regulations of all public bodies and companies whose property 

or rights are affected or may be affected in any way by the Works or any Temporary Works.  

 

b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, 

Regulations, By-laws or requirements of any such local or other authority which may be 

applicable to the Works and shall keep the Employer indemnified against all penalties and 

liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-

laws or requirements. 

 

27. FOSSILS, ETC.  
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All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the Site of the Works shall as between the 

Employer and the Contractor be deemed to be the absolute property of the Employer and the 

Contractor shall take reasonable precautions to prevent his workmen or any other persons from 

removing or damaging any such article or thing and shall immediately upon discovery thereof 

and before removal acquaint the Employer of such discovery and carry out at the expense of 

the Employer the Engineer's orders as to the disposal of the same.  

 

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  

 

a) The Contractor shall hold harmless and fully indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 

trademark or name or other protected rights in respect of any Plant, equipment, machine, work 

or material used for or in connection with the Works or Temporary Works and from and against 

all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto, except where such infringement results from compliance with the 

design or Specification provided by the Engineer.  

 

b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent 

and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 

materials required for the Works or Temporary Works.  

 

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  

 

All operations necessary for the execution of the Works and for the Construction of any 

Temporary Works shall, so far as compliance with the requirements of the Contract permits, 

be carried on so as not to interfere unnecessarily or improperly with the public convenience, 

or the access to, use and occupation of, public or private roads and footpaths to or of properties 

whether in the possession of the Employer or of any other person.  The Contractor shall hold 

harmless and indemnify the Employer in respect of all claims, demands, proceedings, damages, 

costs, charges and expenses whatsoever arising out of or in relation to any such matters in so 

far as the Contractor is responsible therefore.  

 

30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  

 

a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the 

Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use 

vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably 

arise from the moving of plant and material from and to the Site shall be limited as far as 

reasonably possible and so that no unnecessary damage may be occasioned to such roads and 

bridges.  

 

b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 

machinery, reconstructed units or parts of units of work, or other thing, over part of a road or 

bridge, the moving whereof is likely to damage any such road or bridge unless special 
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protection or strengthening is carried out, then the Contractor shall before moving the load on 

to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and 

shall pay for the cost of strengthening any such bridge or altering or improving any such road 

to avoid such damage, and the Contractor shall indemnify and keep the Employer indemnified 

against all claims for damage to any such road or bridge caused by such movement, including 

such claim as may be made directly against the Employer, and shall negotiate and pay all 

claims arising solely out of such damage.  

 

31. OPPORTUNITIES FOR OTHER CONTRACTORS  

 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 

opportunities for carrying out their work to any other contractors employed by the Employer 

and their workmen and to the workmen of the Employer and of any other duly constituted 

authorities who may be employed in the execution on or near the Site of any work not included 

in the Contract or of any contract which the Employer may enter into in connection with or 

ancillary to the Works.  If work by other contractors of the Employer as above-mentioned 

involves the Contractor in any direct expenses as a result of using his Site facilities, the 

Employer shall consider payment to the Contractor of such sum or sums as may be 

recommended by the Engineer.  

 

32. CONTRACTOR TO KEEP SITE CLEAN  

 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 

unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus 

materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works 

no longer required.  

 

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  

 

On the substantial completion of the Works, the Contractor shall clear away and remove from 

the Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind 

and leave the whole of the Site and Works clean and in a workmanlike condition to the 

satisfaction of the Engineer.  

 

34. LABOUR  

 

34.1 Engagement of Labour  

 

The Contractor shall make his own arrangements for the engagement of all labor local or 

otherwise.  

 

35.1 Supply of Water  

 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply 
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of drinking and other water for the use of the Contractor's staff and work people.  

 

36.1 Alcoholic Drinks or Drugs  

 

The Contractor shall comply with Government laws and regulations and orders in force as 

regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not 

allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents 

or employees.  

 

37.1 Arms and Ammunition  

 

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  

 

38.1 Holiday and Religious Customs  

 

The Contractor shall in all dealings with labor in his employ have due regard to all holiday, 

recognized festivals and religious or other customs.  

 

39.1 Epidemics  

 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with 

and carry out such regulations, orders, and requirements as may be made by the Government 

or the local medical or sanitary authorities for the purpose of dealing with and overcoming the 

same.  

 

40.1 Disorderly Conduct, etc.  

 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous 

or disorderly conduct by or amongst his employees and for the preservation of peace and the 

protection of persons and property in the neighborhood of the Works against the same.  

 

41.1 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions by 

his Sub-Contractors.  

 

42.1 Legislation applicable to Labor  

 

The Contractor shall abide by all applicable legislation and regulation with regard to labor.  

 

35. RETURNS OF LABOUR, PLANT, ETC.  
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The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return 

in detail in the form and at such intervals as the Engineer may prescribe showing the 

supervisory staff and the numbers of the several classes of labor from time to time employed 

by the Contractor on the Site and such information respecting Constructional plant as the 

Engineer may require.  

 

36. MATERIALS, WORKMANSHIP AND TESTING  

 

36.1 Materials and Workmanship  

 

a) All materials and workmanship shall be of the respective kinds described in the Contract and 

in accordance with the Engineer's instructions and shall be subjected from time to time to such 

tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at 

all or any of such places.  The Contractor shall provide such assistance, instruments, machines, 

labor and materials as are normally required for examining, measuring and testing any work 

and the quality, weight or quantity of any materials used and shall supply samples of materials 

before incorporation in the Works for testing as may be selected and required by the Engineer.  

All testing equipment and instruments provided by the Contractor shall be used only by the 

Engineer or by the Contractor in accordance with the instructions of the Engineer.  

 

b) No material not conforming with the Specifications in the Contract may be used for the Works 

without prior written approval of the Employer and instruction of the Engineer, provided 

always that if the use of such material results or may result in increasing the Contract Price, 

the procedure in Clause 48 shall apply.  

 

36.2 Cost of Samples  

 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is 

clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer. 

Payment will not be made for samples which do not comply with the Specifications.  

 

36.3 Cost of Tests  

 

The Contractor shall bear the costs of any of the following tests:  

 

a) Those clearly intended by or provided for in the Contract Documents.  

 

b) Those involving load testing or tests to ensure that the design of the whole of the Works or any 

part of the Works is appropriate for the purpose which it was intended to fulfil.  

 

37 ACCESS TO SITE  

 

The Employer and the Engineer and any persons authorized by either of them shall, at all times, 

have access to the Works and to the Site and to all workshops and places where work is being 

prepared or whence materials, manufactured articles or machinery are being obtained for the 
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Works and the Contractor shall afford every facility for and every assistance in or in obtaining 

the right to such access.  

 

38 EXAMINATION OF WORK BEFORE COVERING UP  

 

No work shall be covered up or put out of view without the approval of the Engineer and the 

Contractor shall afford full opportunity for the Engineer to examine and measure any work 

which is about to be covered up or put out of view and to examine foundations before 

permanent work is placed thereon.  The Contractor shall give due notice to the Engineer 

whenever any such work or foundations is or are ready or about to be ready for examination 

and the Engineer shall without unreasonable delay unless he considers it unnecessary and 

advises the Contractor accordingly attend for the purpose of examining and measuring such 

work or of examining such foundations.  

 

39 REMOVAL OF IMPROPER WORK AND MATERIALS  

 

39.1 Engineer's power to order removal  

The Engineer shall during the progress of the Works have power to order in writing from time 

to time, and the Contractor shall execute at his cost and expense, the following operations:  

 

a) The removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract;  

 

b) The substitution of proper and suitable materials; and  

 

c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the 

opinion of the Engineer in accordance with the Contract.  

 

39.2 Default of Contractor in carrying out Engineer's Instructions  

 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, 

the Employer shall be entitled to employ and pay other persons to carry out the same and all 

expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall 

be recoverable from him by the Employer and may be deducted by the Employer from any 

monies due or which may become due to the Contractor.  

 

40 SUSPENSION OF WORK 

  

The Contractor shall on the written order of the Engineer suspend the progress of the Works 

or any part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall, during such suspension, properly protect and secure the Works so far as it 

is necessary in the opinion of the Engineer.  The Employer should be notified and his written 

approval should be sought for any suspension of work in excess of three (3) days.  
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41 POSSESSION OF SITE  

 

41.1 Access to Site  

 

The Employer shall with the Engineer's written order to commence the Works, give to the 

Contractor possession of so much of the Site as may be required to enable the Contractor to 

commence and proceed with the construction of the Works in accordance with the Program 

referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of 

the Contractor as he shall make to the Engineer by notice in writing, and shall from time to 

time as the Works proceed give to the Contractor possession of such further portions of the 

Site as may be required to enable the Contractor to proceed with the construction of the Works 

with due dispatch in accordance with the said Program or proposals, as the case may be.  

 

41.2 Way leaves, etc.  

 

The Contractor shall bear all expenses and charges for special temporary way leaves required 

by him in connection with access to the Site.  The Contractor shall also provide at his own 

cost any additional accommodation outside the Site required by him for the purpose of the 

Works.  

 

41.3 Limits of the Site  

 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 

Contractor require land beyond the Site, he shall provide it entirely at his own expense and 

before taking possession shall supply the Engineer with a copy of the necessary permits. 

Access to the Site is available where the Site adjoins a public road but it is not provided unless 

shown on the Drawings.  When necessary for the safety and convenience of workmen, public 

or livestock or for the protection of the Works, the Contractor shall, at his own expense, provide 

adequate temporary fencing to the whole or part of the Site. The Contractor shall not disturb 

damage or pull down any hedge, tree or building within the Site without the written consent of 

the Engineer.  

 

42 TIME FOR COMPLETION  

 

a) Subject to any requirement in the Contract as to completion of any section of the Works before 

completion of the whole, the whole of the Works shall be completed, in accordance with the 

provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 

b) The completion time includes weekly rest days, official holidays, and days of inclement 

weather.  

 

43 EXTENSION OF TIME FOR COMPLETION  

 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the 
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Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as 

defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension 

of the time for completion of the Works specified in the Contract. The Employer shall, upon 

such application, determine the period of any such extension of time; provided that in the case 

of alterations or additions in the Works, the application for such an extension must be made 

before the alterations or additions in the Works are undertaken by the Contractor.  

 

44 RATE OF PROGRESS  

 

The whole of the materials, plant and labor to be provided by the Contractor and the mode, 

manner and speed of execution and completion of the Works are to be of a kind and conducted 

in a manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any 

part thereof be at any time in the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended 

time for completion, the Engineer shall so notify the Contractor in writing and the Contractor 

shall thereupon take such steps as the Contractor may think necessary and the Engineer may 

approve to expedite progress so as to complete the Works by the prescribed time or extended 

time for completion. If the work is not being carried on by day and by night and the Contractor 

shall request permission to work by night as well as by day, then, if the Engineer shall grant 

such permission, the Contractor shall not be entitled to any additional payment. All work at 

night shall be carried out without unreasonable noise and disturbance. The contractor shall 

indemnify the Employer from and against any claims or liability for damages on account of 

noise or other disturbance created while or in carrying out the work and from and against all 

claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such 

noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end 

of each month signed copies of explanatory Drawings or any other material showing the 

progress of the Works.  

 

45 LIQUIDATED DAMAGES FOR DELAY  

 

a) If the Contractor shall fail to complete the Works within the time for completion prescribed in 

the Contract, or any extended time for completion in accordance with the Contract, then the 

Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages, 

for the delay between the time prescribed in the Contract or the extended time for completion, 

as the case may be, and the date of substantial completion of the Works as stated in the 

Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The 

said sum shall be payable by the sole fact of the delay without the need for any previous notice 

or any legal proceedings, or proof of damage, which shall in all cases be considered as 

ascertained. The Employer may, without prejudice to any other method of recovery, deduct the 

amount of such liquidated damages from any monies in its hands due or which may become 

due to the Contractor. The payment or deduction of such damages shall not relieve the 

Contractor from his obligation to complete the Works or from any other of his obligations and 

liabilities under the Contract.  
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b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 

Certificate of Substantial Completion has been issued for any part or Section of the Works, the 

liquidated damages for delay in completion of the remainder of the Works or of that Section 

may, for any period of delay after the date stated in such Certificate of Substantial Completion, 

and in the absence of alternative provisions in the Contract, be reduced in the proportion which 

the value of the part or Section so certified bears to the total value of the whole of the Works 

or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of 

liquidated damages and shall not affect the limit thereof.  

 

46 CERTIFICATE OF SUBSTANTIAL COMPLETION  

 

46.1 Substantial Completion of the Works  

 

When the whole of the Works have been substantially completed and have satisfactorily passed 

any test on completion prescribed by the Contract, the Contractor may give a notice to that 

effect to the Engineer accompanied by an undertaking to finish any outstanding work during 

the Defects Liability Period. Such notice and undertaking shall be in writing and shall be 

deemed to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial 

Completion in respect of the Works. The Engineer shall, within twenty-one (21) days of the 

date of delivery of such notice either issue to the Contractor, with a copy to the Employer, a 

Certificate of Substantial Completion stating the date on which, in his opinion, the Works were 

substantially completed in accordance with the Contract or give instructions in writing to the 

Contractor specifying all the work which, in the Engineer's opinion, requires to be done by the 

Contractor before the issuance of such Certificate.  The Engineer shall also notify the 

Contractor of any defects in the Works affecting substantial completion that may appear after 

such instructions and before completion of the work specified therein.  The Contractor shall be 

entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of 

completion, to the satisfaction of the Engineer, of the work so specified and making good any 

defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works, 

the Contractor shall be deemed to have undertaken to complete with due expedition any 

outstanding work during the Defects Liability Period.  

 

46.2 Substantial Completion of Sections or Parts of the Works  

 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions 

as provided therein, the Contractor may request the Engineer to issue, and the Engineer may 

issue, a Certificate of Substantial Completion in respect of any Section or part of the Works 

which has been substantially completed and has satisfactorily passed any tests on completion 

prescribed by the Contract, if:  

 

a) a separate time for completion is provided in the Contract in respect of such Section or part of 

the Works;  

 

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and 

is required by the Employer for his occupation or use.  
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Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 

complete any outstanding work during the Defects Liability Period.  

 

47 DEFECTS LIABILITY  

 

47.1  Defects Liability Period  

 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, 

calculated from the date of completion of the Works stated in the Certificate of Substantial 

Completion issued by the Engineer or, in respect of any Section or part of the Works for which 

a separate Certificate of Substantial Completion has been issued, from the date of completion 

of that Section or part as stated in the relevant Certificate. The expression "the Works" shall, 

in respect of the Defects Liability Period, be construed accordingly.  

 

47.2  Completion of Outstanding Work and Remedying of Defects  

 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at 

the date of the Certificate of Substantial Completion, and shall execute all such work of repair, 

amendment, reconstruction, rectification and making good defects, imperfections, shrinkages 

or other faults as may be required of the Contractor in writing by the Engineer during the 

Defects Liability Period and within fourteen (14) days after its expiration, as a result of an 

inspection made by or on behalf of the Engineer prior to expiration of the Defects Liability 

Period.  

 

47.3  Cost of Execution of Work of Repair, etc.  

 

All such outstanding work shall be carried out by the Contractor at his own expense if the 

necessity thereof shall, in the opinion of the Engineer, be due to the use of material or 

workmanship not in accordance with the Contract, or to neglect or failure on the part of the 

Contractor to comply with any obligation expressed or implied, on the Contractor's part under 

the Contract.  

 

47.4  Remedy on Contractor's Failure to Carry Out Work Required  

 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall 

be entitled to employ and pay other persons to carry out the same, and all expenses consequent 

thereon or incidental thereto shall be recoverable from the Contractor by the Employer, and 

may be deducted by the Employer from any monies due or which may become due to the 

Contractor.  

 

47.5  Certificate of Final Completion  

 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within 

twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of 

Final Completion to the Contractor. The Contract shall be deemed to be completed upon 
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issuance of such Certificate, provided that the provisions of the Contract which remain 

unperformed and the Settlement of Disputes provision in the Contract shall remain in force for 

as long as is necessary to dispose of any outstanding matters or issues between the Parties.  

 

48 ALTERATIONS, ADDITIONS AND OMISSIONS  

 

 48.1 Variations  

 

The Engineer may within his powers introduce any variations to the form, type or quality of the 

Works or any part thereof which he considers necessary and for that purpose or if for any other 

reasons it shall, in his opinion be desirable, he shall have power to order the Contractor to do and 

the Contractor shall do any of the following:  

 

(a) increase or decrease the quantity of any work under the Contract;  

 

(b) omit any such work;  

 

(c) change the character or quality or kind of any such work;  

 

(d) change the levels, lines, positions and dimensions of any part of the Works;  

 

(e) execute additional work of any kind necessary for the completion of the Works, and no such 

variation shall in any way vitiate or invalidate the Contract.  

 

 48.2 Variations Increasing Cost of Contract or altering the Works.  

 

The Engineer shall, however, obtain the written approval of the Employer before giving any 

order for any variations which may result in an increase of the Contract Price or in an essential 

alteration of the quantity, quality or character of the Works.  

 

48.3 Orders for Variations to be in Writing  

 

No variations shall be made by the Contractor without an order in writing from the Engineer. 

Variations requiring the written approval of the Employer under paragraph (2) of this Clause 

shall be made by the Contractor only upon written order from the Engineer accompanied by a 

copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no 

order in writing shall be required for any increase or decrease in the quantity of any work where 

such increase or decrease is not the result of an order given under this Clause but is the result 

of the quantities exceeding or being less than those stated in the Bill of Quantities.  

 

48.4 Valuation of Variations  

 

The Engineer shall estimate to the Employer the amount to be added or deducted from the 

Contract Price in respect of any variation, addition or omission. In the case of any variation, 

addition or omission which may result in an increase of the Contract Price, the Engineer shall 
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communicate such estimate to the Employer together with his request for the Employer's 

written approval of such variation, addition or omission. The value of any variation, addition 

or omission shall be calculated on the basis of the unit prices contained in the Bill of Quantities.  

 

49 PLANT, TEMPORARY WORKS AND MATERIALS  

 

49.1 Plant, etc., Exclusive Use for the Works  

 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, 

when brought on the Site, be deemed to be exclusively intended for the construction and 

completion of the Works and the Contractor shall not remove the same or any part thereof 

(save for the purpose of moving it from one part of the Site to another) without the consent in 

writing of the Engineer which shall not be unreasonably withheld.  

 

49.2 Removal of Plant, etc.  

 

Upon completion of the Works the Contractor shall remove from the Site all the said 

Constructional Plant and Temporary Works remaining thereon and any unused materials 

provided by the Contractor.  

 

49.3 Employer not liable for Damage to Plant  

 

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, 

Temporary Works or Materials save if such loss results from the act or neglect of the Employer, 

its employees or agents.  

 

49.4 Ownership of paid material and work  

 

All material and work covered by payments made by the Employer to the Contractor shall 

thereupon become the sole property of the Employer, but this provision shall not be construed 

as relieving the Contractor from the sole responsibility for all material and work upon which 

payments have been made or the restoration of any damaged work or as waiving the right of 

the Employer to require the fulfillment of all of the terms of the Contract.  

 

49.5 Equipment and supplies furnished by Employer  

 

Title to any equipment and supplies which may be furnished by the Employer shall rest with 

the Employer and any such equipment and supplies shall be returned to the Employer at the 

conclusion of the Contract or when no longer needed by the Contractor.  Such equipment when 

returned to the Employer shall be in the same condition as when delivered to the Contractor, 

subject to normal wear and tear.  

 

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
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The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer 

of the materials or other matters referred to therein nor shall it prevent the rejection of any such 

materials at any time by the Engineer.  

 

51 MEASUREMENT OF WORKS  

 

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice 

to the Contractor or the Contractor's authorized agent or representative who shall forthwith 

attend or send a qualified agent to assist the Engineer in making such measurement and shall 

furnish all particulars required by either of them. Should the Contractor not attend or neglect 

or omit to send such agent, then the measurement made by the Engineer or approved by him 

shall be taken to be the correct measurement of the work.  The purpose of measuring is to 

ascertain the volume of work executed by the Contractor and therefore determine the amount 

of the monthly payments.  

 

52 LIABILITY OF THE PARTIES  

 

1 The Works shall not be considered as completed until a Certificate of Final Completion shall 

have been signed by the Engineer and delivered to the Employer stating that the Works have 

been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his 

satisfaction.  

 

2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection 

with the Contract or the execution of the Works unless the Contractor shall have made a claim 

in writing in respect thereof before the giving of the Certificate of Final Completion and in 

accordance with the Contract.  

 

3 Unfulfilled Obligations  

 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain 

liable for the fulfillment of any obligation incurred under the provisions of the Contract prior 

to the issuance of the Certificate of Final Completion and which remains unperformed at the 

time such Certificate is issued. For the purpose of determining the nature and extent of any 

such obligation the Contract shall be deemed to remain in force between the parties hereto.  

 

4 Contractor Responsible  

 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally 

responsible for and shall bear any and all risks of loss or damage to or failure of the Works or 

any part thereof for a period of ten years after issuance of the Certificate of Final Completion, 

provided always that such risks, damage or failure result from acts, defaults and negligence of 

the Contractor, his agents, employees or workmen and such contractors.  

 

53 AUTHORITIES  
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1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom 

without thereby voiding the Contract or releasing the Contractor from any of his obligations 

or liabilities under the Contract or affecting the rights and powers conferred on the Employer 

and the Engineer by the Contract in any of the following cases:  

 

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 

creditors or if the Contractor is a company or member of a company which was dissolved by 

legal action;  

 

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract 

under an inspection committee of his creditors;  

 

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in 

part without the Employer's prior written approval;  

 

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent 

which in the opinion of the Engineer will not enable him to meet the target completion date of 

the Works;  

 

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days 

after receiving from the Engineer written notice to proceed;  

 

(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his 

obligations and does not remedy the cause of his failure within fifteen (15) days after being 

notified to do so in writing;  

 

(g) If the Contractor is not executing the work in accordance with standards of workmanship 

specified in the Contract;  

 

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  

 

Then the Employer may himself complete the Works or may employ any other contractor to 

complete the Works and the Employer or such other contractor may use for such completion 

so much of Constructional Plant, Temporary Works and Materials, which have been deemed 

to be reserved exclusively for the construction and completion of the Works under the 

provision of the Contract as he or they may think proper and the Employer may at any time 

sell any of the said Constructional Plant, Temporary Works and unused materials and apply 

the proceeds of sale in or towards the satisfaction of any sums due or which may become due 

to him from the Contractor under the Contract.  

 

2 Evaluation after Re-entry  

 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 

Employer notify the Contractor to attend the necessary evaluation of the Works.  In the event 

that for any reason the Contractor does not attend such evaluation the Engineer shall undertake 
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the said evaluation in the absence of the Contractor and shall issue a certificate stating the sum, 

if any, due to the Contractor for work done in accordance with the Contract up to the time of 

entry and expulsion by the Employer which has been reasonably accumulated to the Contractor 

in respect of the Works he has executed in such case in accordance with the Contract.  The 

Engineer shall indicate the value of the materials whether unused or partially used and the 

value of construction equipment and any part of the Temporary Works.  

 

3 Payment after Re-entry  

 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to 

pay the Contractor any money on account of the Contract until the expiration of the Defects 

Liability Period, and thereafter until the costs of completion and making good any defects of 

the Works, damages for delay in completion (if any), and all other expenses incurred by the 

Employer have been ascertained and their amount certified by the Engineer. The Contractor 

shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify 

would have been due to him upon due completion by him after deducting the said amount. But 

if such amount shall exceed the sum which would have been payable to the Contractor on due 

completion by him,, then the Contractor shall upon demand pay to the Employer the amount 

of such excess. The Employer in such case may recover this amount from any money due to 

the Contractor from the Employer without the need to resort to legal procedures.  

 

54 URGENT REPAIRS  

 

If by reason of any accident or failure or other event occurring to, in or in connection with the 

Works or any part thereof either during the execution of the Works or during the Defects 

Liability Period any remedial or other work or repair shall in the opinion of the Engineer be 

urgently necessary for security and the Contractor is unable or unwilling at once to do such 

work or repair, the Employer may by his own or other workmen do such work or repair as the 

Engineer may consider necessary. If the work or repair so done by the Employer is work which 

in the opinion of the Engineer the Contractor was liable to do at his own expense under the 

Contract, all costs and charges properly incurred by the Employer in so doing shall on demand 

be paid by the Contractor to the Employer or may be deducted by the Employer from any 

monies due or which may become due to the Contractor provided always that the Engineer 

shall as soon after the occurrence of any such emergency as may be reasonably practicable 

notify the Contractor thereof in writing.  

 

55 INCREASE AND DECREASE OF COSTS  

 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be 

made in respect of fluctuations of market, prices of labour, materials, plant or equipment, 

neither due to fluctuation in interest rates nor devaluation or any other matters affecting the 

Works.  

 

56 TAXATION  

 



Rev Oct 2000 27 

The Contractor shall be responsible for the payment of all charges and taxes in respect of 

income including value added tax, all in accordance with and subject to the provisions of the 

income tax laws and regulations in force and all amendments thereto.  It is the Contractor's 

responsibility to make all the necessary inquiries in this respect and he shall be deemed to have 

satisfied himself regarding the application of all relevant tax laws.  

 

57 BLASTING  

 

The Contractor shall not use any explosives without the written permission of the Engineer 

who shall require that the Contractor has complied in full with the regulations in force 

regarding the use of explosives. However, the Contractor, before applying to obtain these 

explosives, has to provide well arranged storage facilities.  The Engineer's approval or refusal 

to permit the use of explosives shall not constitute ground for claims by the Contractor.  

 

58 MACHINERY  

 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 

commissioning of plant machinery and equipment which are to form a part of the Works.  He 

shall place all necessary orders as soon as possible after the signing of the Contract.  These 

orders and their acceptance shall be produced to the Engineer on request.  The Contractor shall 

also be responsible for ensuring that all sub-contractors adhere to such programs as are agreed 

and are needed to ensure completion of the Works within the period for completion.  Should 

any sub-contracted works be delayed, the Contractor shall initiate the necessary action to speed 

up such completion.  This shall not prejudice the Employer's right to exercise his remedies for 

delay in accordance with the Contract.  

 

59 TEMPORARY WORKS AND REINSTATEMENT  

 

The Contractor shall provide and maintain all temporary roads and tracks necessary for 

movement of plant and materials and clear same away at completion and make good all works 

damaged or disturbed.  The Contractor shall submit drawings and full particulars of all 

Temporary Works to the Engineer before commencing same.  The Engineer may require 

modifications to be made if he considers them to be insufficient and the Contractor shall give 

effect to such modifications but shall not be relieved of his responsibilities.  The Contractor 

shall provide and maintain weather-proof sheds for storage of material pertinent to the Works 

both for his own use and for the use of the Employer and clear same away at the completion 

of the Works.  The Contractor shall divert as required, at his own cost and subject to the 

approval of the Engineer, all public utilities encountered during the progress of the Works, 

except those specially indicated on the drawings as being included in the Contract.  Where 

diversions of services are not required in connection with the Works, the Contractor shall 

uphold, maintain and keep the same in working order in existing locations.  The Contractor 

shall make good, at his own expense, all damage to telephone, telegraph and electric cable or 

wires, sewers, water or other pipes and other services, except where the Public Authority or 

Private Party owning or responsible for the same elects to make good the damage.  The costs 

incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on 



Rev Oct 2000 28 

demand. 

 

60 PHOTOGRAPHS AND ADVERTISING  

 

The Contractor shall not publish any photographs of the Works or allow the Works to be used 

in any form of advertising whatsoever without the prior approval in writing from the Employer.  

 

61 PREVENTION OF CORRUPTION  

 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 

amount of any loss resulting from such cancellation, if the Contractor has offered or given any 

person any gift or consideration of any kind as an inducement or reward for doing or intending 

to do any action in relation to the obtaining or the execution of the Contract or any other 

contract with the Employer or for showing or intending to show favour or disfavour to any 

person in relation to the Contract or any other contract with the Employer, if the like acts shall 

have been done by any persons employed by him or acting on his behalf whether with or 

without the knowledge of the Contractor in relation to this or any other Contract with the 

Employer.  

 

62 DATE FALLING ON HOLIDAY  

 

Where under the terms of the Contract any act is to be done or any period is to expire upon a 

certain day and that day or that period fall on a day of rest or recognized holiday, the Contract 

shall have effect as if the act were to be done or the period to expire upon the working day 

following such day.  

 

63 NOTICES  

 

1 Unless otherwise expressly specified, any notice, consent, approval, certificate or 

determination by any person for which provision is made in the Contract Documents shall be 

in writing. Any such notice, consent, approval, certificate or determination to be given or made 

by the Employer, the Contractor or the Engineer shall not be unreasonably withheld or delayed.  

 

2 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the 

Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the 

Contractor's principal place of business specified in the Contract or such other address as the 

Contractor shall nominate in writing for that purpose, or by delivering the same at the said 

address against an authorized signature certifying the receipt.  

 

3 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, 

cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering 

the same at the said address against an authorized signature certifying the receipt.  
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4 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, 

cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering 

the same at the said address against an authorized signature certifying the receipt. 

  

64 LANGUAGE, WEIGHTS AND MEASURES  

 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor 

in all written communications to the Employer or the Engineer with respect to the services to 

be rendered and with respect to all documents procured or prepared by the Contractor 

pertaining to the Works. The metric system of weights and measures shall be used in all 

instances.  

 

65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  

 

The Contractor shall maintain accurate and systematic records and accounts in respect of the 

work performed under this Contract.  

 

The Contractor shall furnish, compile or make available at all times to UNDP any records or 

information, oral or written, which UNDP may reasonably request in respect of the Works or 

the Contractor's performance thereof.  

 

The Contractor shall allow UNDP or its authorized agents to inspect and audit such records or 

information upon reasonable notice.  

 

66 FORCE MAJEURE  

 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 

revolution, insurrection or other acts or events of a similar nature or force.  

In the event of and as soon as possible after the occurrence of any cause constituting force 

majeure, the Contractor shall give notice and full particulars in writing to UNDP and to the 

Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part, 

to perform its obligations and meet its responsibilities under this Contract.  Subject to 

acceptance by UNDP of the existence of such force majeure, which acceptance shall not be 

unreasonably withheld, the following provisions shall apply:  

 

(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended 

to the extent of his inability to perform them and for as long as such inability continues. During 

such suspension and in respect of work suspended, the Contractor shall be reimbursed by 

UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem of 

the Contractor's permanent personnel rendered idle by such suspension;  

 

(b) The Contractor shall within fifteen (15) days of the notice to UNDP of the occurrence of the 

force majeure submit a statement to UNDP of estimated costs referred to in sub-paragraph (a) 

above during the period of suspension followed by a complete statement of actual expenditures 

within thirty (30) days after the end of the suspension;  
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(c) The term of this Contract shall be extended for a period equal to the period of suspension taking 

however into account any special condition which may cause the additional time for 

completion of the Works to be different from the period of suspension;  

 

(d) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, 

to perform his obligations and meet his responsibilities under the Contract, UNDP shall have 

the right to terminate the Contract on the same terms and conditions as provided for in Clause 

68 of these General Conditions, except that the period of notice shall be seven (7) days instead 

of fourteen (14) days, and  

 

(e) For the purpose of the preceding sub-paragraph, UNDP may consider the Contractor 

permanently unable to perform in case of any suspension period of more than ninety (90) days.  

 

67 SUSPENSION BY UNDP  

 

UNDP may by written notice to the Contractor suspend for a specified period, in whole or in 

part, payments to the Contractor and/or the Contractor's obligation to continue to perform the 

Works under this Contract, if in UNDP' sole discretion:  

 

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of 

the Works or the accomplishment of the purpose thereof, or  

 

(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions 

of this Contract.  

 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to 

reimbursement by UNDP of such costs as shall have been duly incurred in accordance with 

this Contract prior to the commencement of the period of such suspension.  

 

The term of this Contract may be extended by UNDP for a period equal to any period of 

suspension, taking into account any special conditions which may cause the additional time for 

completion of the Works to be different from the period of suspension.  

 

 68 TERMINATION BY UNDP  

 

UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract 

for cause or convenience in the interest of UNDP upon not less than fourteen (14) days written 

notice to the Contractor.  

 

Upon termination of this Contract:  

 

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 

prompt and orderly manner and to reduce losses and to keep further expenditures to a 

minimum, and  
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(b) The Contractor shall be entitled (unless such termination has been occasioned by the 

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily 

completed and for the materials and equipment properly delivered to the Site as of the date of 

termination for incorporation to the Works, plus substantiated costs resulting from 

commitments entered into prior to the date of termination as well as any reasonable 

substantiated direct costs incurred by the Contractor as a result of the termination, but shall not 

be entitled to receive any other or further payment or damages.  

 

69 TERMINATION BY THE CONTRACTOR  

 

In the case of any alleged breach by UNDP of the Contract or in any other situation which the 

Contractor reasonably considers to entitle him to terminate his performance of the Contract, 

the Contractor shall promptly give written notice to UNDP detailing the nature and the 

circumstances of the breach or other situation.  Upon acknowledgement in writing by UNDP 

of the existence of such breach and UNDP' inability to remedy it, or upon failure of UNDP to 

respond to such notice within twenty (20) days of receipt thereof, the Contractor shall be 

entitled to terminate this Contract by giving 30 days written notice thereof.  In the event of 

disagreement between the Parties as to the existence of such breach or other situation referred 

to above, the matter shall be resolved in accordance with Clause 71 of these General 

Conditions.  

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of 

Clause 68 hereof shall apply.  

 

70 RIGHTS AND REMEDIES OF UNDP  

 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of 

any other rights or remedies of UNDP.  

 

UNDP shall not be liable for any consequences of, or claim based upon, any act or omission 

on the part of the Government.  

 

71 SETTLEMENT OF DISPUTES  

 

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract 

or any breach thereof, the following procedure for resolution of such claim, controversy or dispute 

shall apply.  

 

71.1 Notification  

The aggrieved party shall immediately notify the other party in writing of the nature of the 

alleged claim, controversy or dispute, not later than seven (7) days from awareness of the 

existence thereof.  

 

71.2 Consultation  

On receipt of the notification provided above, the representatives of the Parties shall start 

consultations with a view to reaching an amicable resolution of the claim, controversy or 

dispute without causing interruption of the Works.  
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71.3 Conciliation  

Where the representatives of the Parties are unable to reach such an amicable settlement, either 

party may request the submission of the matter to conciliation in accordance with the 

UNCITRAL Rules of Conciliation then obtaining.  

 

71.4 Arbitration  

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 

3 above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules 

then obtaining. The Parties shall be bound by the arbitration award rendered in accordance 

with such arbitration as the final adjudication of any such controversy or claim.  

 

72 PRIVILEGES AND IMMUNITIES  

 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and 

immunities of the United Nations of which UNDP is an integral part.  


