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Section 2:  Instruction to Bidders 
 
Definitions  

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 
Technical Bid and Price Schedule and all other documentation attached thereto as required by 
the ITB.   
 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of 
goods and provision of related services requested by UNDP. 
  

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 
successful Bidder, all the attached documents thereto, including the General Terms and 
Conditions (GTC) and the Appendices. 
 

d) “Country” refers to the country indicated in the Data Sheet.   
 

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 
tendering process that are specific for the requirements of the ITB. 
 

f) “Day” refers to calendar day. 
 

g) “Civil Works” refers to all types of civil, mechanical, electrical or other engineering services 
(other than consulting services) as well as the supply of construction materials and equipment. 

 
h) “Government” refers to the Government of the country where the goods and related services 

provided/rendered specified under the Contract will be delivered or undertaken.  
 

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with 
all information needed and procedures to be followed in the course of preparing their Bid 
 

j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP 
for purposes of selecting the best supplier or service provider to fulfil the requirement indicated 
in the Schedule of Requirements and Technical Specifications. 
  

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 
 

l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly 
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the 
offeror; and (iii) adversely impacts the fairness and principles of the procurement process, such 
as those that compromise the competitive position of other offerors. 

 
m) “Schedule of Requirements and Technical Specifications” refers to the document included in this 

ITB as Section 3 which describes the civil works/Services/goods in sufficient detail to identify the 
location, nature and any complexities involved and required by UNDP, and other information 
pertinent to UNDP’s receipt and acceptance of the works.  

 
n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of 

the civil works required by UNDP under the ITB.   
 

o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 
prospective Bidders containing clarifications, responses to queries received from prospective 
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before 
the deadline for the submission of Bid. 
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A. GENERAL 

 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly 

adhere to all the requirements of this ITB.  No changes, substitutions or other alterations to 
the rules and provisions stipulated in this ITB may be made or assumed unless it is instructed 
or approved in writing by UNDP in the form of Supplemental Information to the ITB.    

 
2.  Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, 
understood and agreed to all the instructions in this ITB.   

 
3.  Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply 

the acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any 
Bidder as a result of this ITB.  

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, 

corruption, collusion, unethical practices, and obstruction. UNDP is committed to preventing, 
identifying and addressing all acts of fraud and corrupt practices against UNDP as well as third 
parties involved in UNDP activities.  (See  

 http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_jun
e_2011.pdf  and 
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_prot
est/ for full description of the policies) 

 
5.  In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, 

objective and impartial manner, and they must at all times hold UNDP’s interests paramount.   
Bidders must strictly avoid conflicts with other assignments or their own interests, and act 
without consideration for future work.  All Bidders found to have a conflict of interest shall be 
disqualified.  Without limitation on the generality of the above, Bidders, and any of their 
affiliates, shall be considered to have a conflict of interest  with one or more parties in this 
solicitation process, if they:  

 
5.1  Are, or have been associated in the past, with a firm or any of its affiliates which have been 
engaged UNDP to provide services for the preparation of the design, Schedule of Requirements 
and Technical Specifications, cost analysis/estimation, and other documents to be used for the 
procurement of the civil works and related services in this selection process;  
5.2  Were involved in the preparation and/or design of the programme/project related to the civil 
works and related services requested under this ITB; or 
5.3  Are found to be in conflict for any other reason, as may be established by, or at the discretion 
of, UNDP.   

 
In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 
such conflict exists.  
 

6. Similarly, the following must be disclosed in the Bid: 
 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 
Government of the country or any Implementing Partner receiving the civil works and 
related services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or 
unfair competition practices. 
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Failure of such disclosure may result in the rejection of the Bid. 
 

7.  The eligibility of Bidders that are wholly or partly owned by the Government shall be subject 
to UNDP’s further evaluation and review of various factors such as being registered as an 
independent entity, the extent of Government ownership/share, receipt of subsidies, 
mandate, access to information in relation to this ITB, and others that may lead to undue 
advantage against other Bidders, and the eventual rejection of the Bid.   

 
8.  All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this 

link: http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 
B.  CONTENTS OF BID 

 
9.  Sections of Bid 

 
Bidders are required to complete, sign and submit the following documents: 
 
9.1 Bid Submission Cover Letter Form  
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder; 
9.3 Technical Bid; 
9.4 Price Schedule; 
9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form 

B in ITB; 
9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet)  
 

10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number 
of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date.  Any 
request for clarification must be sent in writing via courier or through electronic means 
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in 
writing, transmitted by electronic means and will transmit copies of the response 
(including an explanation of the query but without identifying the source of inquiry) to 
all Bidders who have provided confirmation of their intention to submit a Bid.   

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious 

manner, but any delay in such response shall not cause an obligation on the part of 
UNDP to extend the submission date of the Bid, unless UNDP deems that such an 
extension is justified and necessary.   

 
11. Amendment of Bid 

 
11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such 

as in response to a clarification requested by a Bidder, modify the ITB in the form of a 
Supplemental Information to the ITB.  All prospective Bidders will be notified in writing 
of all changes/amendments and additional instructions through Supplemental 
Information to the ITB and through the method specified in the Data Sheet (DS No. 
18).   

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 
Bid, if the nature of the amendment to the ITB justifies such an extension. 
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C. PREPARATION OF BID 

 
12. Cost  

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 
regardless of whether its Bid was selected or not.  UNDP shall in no case be responsible or 
liable for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language  

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, 
shall be written in the language (s) specified in the Data Sheet (DS No. 4).  Any printed literature 
furnished by the Bidder written in a language other than the language indicated in the Data 
Sheet, must be accompanied by a translation in the preferred language indicated in the Data 
Sheet.  For purposes of interpretation of the Bid, and in the event of discrepancy or 
inconsistency in meaning, the version translated into the preferred language shall govern.  
Upon conclusion of a contract, the language of the contract shall govern the relationship 
between the contractor and UNDP. 
 

14. Bid Submission Form 
 
The Bidder shall submit the Bid Submission Form using the form provided in this ITB. 
 

15. Technical Bid Format and Content 
 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical 
Bid as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding 

management structure of the organization, organizational capability/resources, and 
experience of organization/firm, the list of projects/contracts (both completed and on-
going, both domestic and international) which are related or similar in nature to the 
requirements of the ITB, manufacturing capacity of plant if Bidder is a manufacturer, 
authorization from the manufacturer of the goods if Bidder is not a manufacturer, and 
proof of financial stability and adequacy of resources to complete the delivery of goods 
and provision of related services required by the ITB (see ITB Clause 18 and DS No. 26 
for further details).  The same shall apply to any other entity participating in the ITB as a 
Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Statement of Works and Technical Specifications by identifying 
the specific components proposed; how each of the requirements shall be met  point by 
point; providing a detailed specification and description of the civil works required, plans 
and drawings where needed; the essential performance characteristics, identifying the 
works/portions of the work that will be subcontracted; a list of the major subcontractors, 
and demonstrating how the bid meets or exceeds the requirements, while ensuring 
appropriateness of the bid to the local conditions and the rest of the project operating 
environment during the entire life of the goods provided.  Details of technical bid must 
be laid out and supported by an Implementation Timetable, including Transportation 
and Delivery Schedule where needed, that is within the duration of the contract as 
specified in the Data Sheet (DS noS. 29 and 30).  

 
Bidders must be fully aware that the civil works, goods and related services that UNDP 
require may be transferred, immediately or eventually, by UNDP to the Government 
partners, or to an entity nominated by the latter, in accordance with UNDP’s policies and 
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procedures.  All bidders are therefore required to submit the following in their bids: 
 

a) A statement of whether any import or export licences are required in respect of 
the goods to be purchased or services to be rendered, including any restrictions in 
the country of origin, use or dual use nature of the goods or services, including any 
disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, and 
have an expectation of obtaining all the necessary licenses, should their bid be 
rendered the most responsive; and 

c) Complete documentation, information and declaration of any goods classified or 
may be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the 

comprehensive curriculum vitae (CVs) of key personnel that will be assigned to support 
the implementation of the technical bid, clearly defining their roles and responsibilities.  
CVs should establish competence and demonstrate qualifications in areas relevant to the 
requirements of this ITB.   

 
In complying with this section, the Bidder assures and confirms to UNDP that the 
personnel being nominated are available to fulfil the demands of the Contract during its 
stated full term.  If any of the key personnel later becomes unavailable, except for 
unavoidable reasons such as death or medical incapacity, among other possibilities, 
UNDP reserves the right to render the Bid non-responsive.  Any deliberate substitution 
of personnel arising from unavoidable reasons, including delay in the implementation of 
the project of programme through no fault of the Bidder, shall be made only with UNDP’s 
acceptance of the justification for substitution, and UNDP’s approval of the qualification 
of the replacement who shall be either of equal or superior credentials as the one being 
replaced.   

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall 

be included along with the Technical Bid.  The Bid Security may be forfeited by UNDP, 
and reject the Bid, in the event of any or any combination of the following conditions:  

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in 

the Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as 

indicated in the Data Sheet (DS no. 9), or; 
c) In the case the successful Bidder fails: 

 
i. to sign the Contract after UNDP has awarded it;  

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 
iii. to furnish Performance Security, insurances, or other documents that UNDP 

may require as a condition to rendering effective the contract that may be 
awarded to the Bidder. 

 
16. Price Schedule 

 
The Price Schedule shall be prepared using the attached standard form.   It shall list all major 
cost components associated with the civil works and related services, and the detailed 
breakdown of such costs.  All civil works and services described in the Technical Bid must be 
priced separately on a one-to-one correspondence.  Any output and activities described in the 
Technical Bid but not priced in the Price Schedule, shall be assumed to be included in the prices 
of the items or activities, as well as in the final total price of the bid.   
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17. Currencies  
 
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).  However, 
where Bids are quoted in different currencies, for the purposes of comparison of all Bid:  

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of 
submission of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is 
quoted in another currency different from the preferred currency as per Data Sheet (DS 
no. 15), then UNDP shall reserve the right to award the contract in the currency of 
UNDP’s preference, using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder  

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified 

vendor, using the forms provided under Form B and C, Bidder Information Forms.  In 
order to award a contract to a Bidder, its qualifications must be documented to UNDP’s 
satisfactions. These include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to supply civil works, goods and services under 

the Contract which the Bidder did not manufacture or otherwise produce, the Bidder 
has been duly authorized by the goods’ manufacturer or producer to supply the 
goods in the country of final destination;  

b) That the Bidder has the financial, technical, and production capability necessary to 
perform the Contract; and  

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or 
the UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed 
vendors.  

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found 

to have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 
b) any one of them receive or have received any direct or indirect subsidy from the 

other/s; or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about, or influence on the 
Bid of, another Bidder regarding this ITB process;  

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also 
submits another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 
received for this ITB process.  This condition does not apply to subcontractors being 
included in more than one Bid. 

 
19. Joint Venture, Consortium or Association 

 
If the Bidder is a group of legal entities that will form or have formed a joint venture, 
consortium or association at the time of the submission of the Bid, they shall confirm in their 
Bid that : (i) they have  designated one party to act as a lead entity, duly vested with authority 
to legally bind the members of the joint venture jointly and severally, and this shall be duly 
evidenced by a duly notarized Agreement among the legal entities, which shall be submitted 
along with the Bid; and (ii) if they are awarded the contract, the contract shall be entered into, 
by and between UNDP and the designated lead entity, who shall be acting for and on behalf of 
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all entities that comprise the joint venture.  
 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint 
venture shall not be altered without the prior written consent of UNDP.   Furthermore, neither 
the lead entity nor the member entities of the joint venture can: 
 

a) Submit another Bid, either in its own capacity; nor  
b) As a lead entity or a member entity for another joint venture submitting another Bid.   

 
The description of the organization of the joint venture/consortium/association must clearly 
define the expected role of each of the entity in the joint venture in delivering the 
requirements of the ITB, both in the bid and in the Joint Venture Agreement.  All entities that 
comprise the joint venture shall be subject to the eligibility and qualification assessment by 
UNDP. 
 
Where a joint venture is presenting its track record and experience in a similar undertaking as 
those required in the ITB, it should present such information in the following manner: 
 

a) Those that were undertaken together by the joint venture; and  
b) Those that were undertaken by the individual entities of the joint venture expected to 

be involved in the performance of the services defined in the ITB. 
 
Previous contracts completed by individual experts working privately but who are permanently 
or were temporarily associated with any of the member firms cannot be claimed as the 
experience of the joint venture or those of its members, but should only be claimed by the 
individual experts themselves in their presentation of their individual credentials. 
 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the 
best value for money, UNDP shall award the contract to the joint venture, in the name of its 
designated lead entity, who shall sign the contract for and on behalf of all the member entities.  
 

20. Alternative Bid 
 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be 
considered.  Where the conditions for its acceptance are met, or justifications are clearly 
established, UNDP reserves the right to award a contract based on an alternative bid. 

 
21.  Validity Period 

 
21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing 

on the submission deadline date also indicated in the Data Sheet (DS no. 21).  A Bid valid 
for a shorter period shall be immediately rejected by UNDP and rendered non-
responsive.   

 
21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP 

may request Bidders to extend the period of validity of their Bid.  The request and the 
responses shall be made in writing, and shall be considered integral to the Bid.  

 
22. Bidder’s Conference 

 
When appropriate, a Bidder’s conference will be conducted at the date, time and location 
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, 
however, shall not result in disqualification of an interested Bidder.  Minutes of the Bidder’s 
conference will be either posted on the UNDP website, or disseminated to the individual firms 
who have registered or expressed interest with the contract, whether or not they attended the 
conference.  No verbal statement made during the conference shall modify the terms and 
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conditions of the ITB unless such statement is specifically written in the Minutes of the 
Conference, or issued/posted as an amendment in the form of a Supplemental Information to 
the ITB. 

 
D. SUBMISSION AND OPENING OF BID 
 

23. Submission  
 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed 

together in one and the same envelope, delivered either personally, by courier, or by 
electronic method of transmission.  If submission will not be done by electronic means, 
the Technical Bid and Price Schedule must be sealed together in an envelope whose 
external side must : 

 
a) Bear the name of the Bidder;  
b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and  
c) Bear a warning not to open before the time and date for Bid opening as specified 

in the Data Sheet (DS no. 24).  
 

If the envelope is not sealed nor labeled as required, the Bidder shall assume the 
responsibility for the misplacement or premature opening of Bid due to improper sealing 
and labeling by the Bidder.  

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23).  When the Bid is expected to be in transit for more than 24 hours, the Bidder must 
ensure that sufficient lead time has been provided in order to comply with UNDP’s 
deadline for submission.  UNDP shall indicate for its record that the official date and time 
of receiving the Bid is the actual date and time when the said Bid has physically arrived 
at the UNDP premises indicated in the Data Sheet (DS no. 20).   

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” 
and the others as “Copy of Bid”.  The two envelopes, consisting of original and copies, 
shall then be sealed in an outer envelope.  The number of copies required shall be as 
specified in the Data Sheet (DS no. 19).  In the event of any discrepancy between the 
contents of the “Original Bid” and the “Copy of Bid”, the contents of the original shall 
govern.  The original version of the Bid shall be signed or initialed by the Bidder or 
person(s) duly authorized to commit the Bidder on every page.  The authorization shall 
be communicated through a document evidencing such authorization issued by the 
highest official of the firm, or a Power of Attorney, accompanying the Bid.     

 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies 
that the Bidder accepts the General Contract Terms and Conditions of UNDP as attached 
hereto. 

 
24. Deadline for Submission of Bid and Late Bids 

 
Bid must be received by UNDP at the address and no later than the date and time specified in 
the Data Sheet (DS no. 20 and 21).  

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.  Any Bid 
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 
returned unopened to the Bidder.   
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25. Withdrawal, Substitution, and Modification of Bid 
 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine 

in detail the full consistency of its Bid to the requirements of the ITB, keeping in mind 
that material deficiencies in providing information requested by UNDP, or lack clarity 
in the description of the civil works and related services to be provided, may result in 
the rejection of the Bid.  The Bidder shall assume any responsibility regarding 
erroneous interpretations or conclusions made by the Bidder in the course of 
understanding the ITB out of the set of information furnished by UNDP.   

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by 

sending a written notice in accordance with ITB Clause 23, duly signed by an authorized 
representative, and shall include a copy of the authorization (or a Power of Attorney). 
The corresponding substitution or modification of the Bid must accompany the 
respective written notice.  All notices must be received by UNDP prior to the deadline 
for submission and submitted in accordance with ITB Clause 23 (except that 
withdrawal notices do not require copies).  The respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” or MODIFICATION”.   

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 
  
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Bid and the expiration of the period of Bid validity specified 
by the Bidder on the Bid Submission Form or any extension thereof.    

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least 
two (2) members.  If electronic submission is permitted, any specific electronic Bid opening 
procedures shall be as specified in the Data Sheet (DS no. 23). 

 
The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, 
the number of folders/files and all such other details as UNDP may consider appropriate, will 
be announced at the opening.   No Bid shall be rejected at the opening stage, except for late 
submission, for which the Bid shall be returned unopened to the Bidder.   

 
27. Confidentiality 

 
Information relating to the examination, evaluation, and comparison of Bid, and the  
recommendation of contract award, shall not be disclosed to Bidders or any other persons 
not officially concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of 
the Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a 
debriefing.  The purpose of the debriefing is discussing the strengths and weaknesses of the 
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The 
content of other bid and how they compare to the Bidder’s submission shall not be discussed.  

 
E. EVALUATION OF BID 

 
28. Preliminary Examination of Bid 
 

UNDP shall examine the Bid to determine whether they are complete with respect to minimum 
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documentary requirements, whether the documents have been properly signed, whether or 
not the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and 
terrorist financiers, and in UNDP’s list of suspended and removed vendors, and whether the 
Bid are generally in order, among other indicators that may be used at this stage.  UNDP may 
reject any Bid at this stage.  
 

29. Evaluation of Bid 
 

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP 
General Terms and Conditions and Special Conditions have been accepted by the Bidder 
without any deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness 

to the Schedule of Requirements and Technical Specifications and other documentation 
provided, applying the procedure indicated in the Data Sheet (DS No. 25).  Absolutely no 
changes may be made by UNDP in the criteria after all Bids have been received.   

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, 

to its satisfaction the validity of the information provided by the Bidder.  Such post-
qualification shall be fully documented and, among those that may be listed in the Data 
Sheet (DS No.33),  may include, but need not be limited to, all or any combination of the 
following : 

 
a) Verification of accuracy, correctness and authenticity of the information provided by 

the bidder on the legal, technical and financial documents submitted;  
b) Validation of extent of compliance to the ITB requirements and evaluation criteria 

based on what has so far been found by the evaluation team; 
c) Inquiry and reference checking with Government entities with jurisdiction on the 

bidder, or any other entity that may have done business with the bidder;  
d) Inquiry and reference checking with other previous clients on the quality of 

performance on on-going or previous contracts completed; 
e) Physical inspection of the bidder’s plant, factory, branches or other places where 

business transpires, with or without notice to the bidder; 
f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 
g) Other means that UNDP may deem appropriate, at any stage within the selection 

process, prior to awarding the contract. 
 

30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, 
ask any Bidder to clarify its Bid.   
 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding 
the written communication, no change in the prices or substance of the Bid shall be sought, 
offered, or permitted, except to provide clarification, and confirm the correction of any 
arithmetic errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB 
Clause 35. 
 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response 
to a request by UNDP, shall not be considered during the review and evaluation of the Bid.   
 

31. Responsiveness of Bid 
 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.  
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A substantially responsive Bid is one that conforms to all the terms, conditions, and 
specifications of the ITB without material deviation, reservation, or omission.   
 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently 
be made responsive by the Bidder by correction of the material deviation, reservation, or 
omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or 

omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 
 

32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit 
the necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the Bid related to documentation 
requirements.  Such omission shall not be related to any aspect of the price of the Bid.  
Failure of the Bidder to comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as 

follows: 
 

a) if there is a discrepancy between the unit price and the line item total that is 
obtained by multiplying the unit price by the quantity, the unit price shall prevail 
and the line item total shall be corrected, unless in the opinion of UNDP there is 
an obvious misplacement of the decimal point in the unit price, in which case the 
line item total as quoted shall govern and the unit price shall be corrected; 

b) if there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected; and 

c) if there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to the above. 

 
32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be 

rejected. 
 

F.  AWARD OF CONTRACT 
 

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 
33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as 

non-responsive, and to reject all Bids at any time prior to award of contract, without 
incurring any liability, or obligation to inform the affected Bidder(s) of the grounds for 
UNDP’s action.  Furthermore, UNDP is not obligated to award the contract to the 
lowest price offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are 

found to appear in the UN’s Consolidated List of Individuals and Entities with 
Association to Terrorist Organizations, in the List of Vendors Suspended or Removed 
from the UN Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, 
and other such lists that as may be established or recognized by UNDP policy on 
Vendor Sanctions. (See  

 http://www.undp.org/content/undp/en/home/operations/procurement/procureme
nt_protest/ 
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34. Award Criteria 
Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified 
and eligible Bidder that is found to be responsive to the requirements of the Statement of 
Work/Schedule of Requirements and Technical Specification, and has offered the lowest price. 
 

35. Right to Vary Requirements at the Time of Award 
 

At the time of award of Contract, UNDP reserves the right to vary the quantity of the 
BoQ/goods and/or related services, by up to a maximum twenty five per cent (25%) of the total 
offer, without any change in the unit price or other terms and conditions.   

 
36. Contract Signature 
 

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall 
sign and date the Contract and return it to UNDP.  

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this 
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of 
the Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with 
the second highest rated Bid, or call for new Bid.   

 
37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in 
Section 6 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  Where a 
Performance Security will be required, the submission of the said document, and the 
confirmation of its acceptance by UNDP, shall be a condition for the effectivity of the Contract 
that will be signed by and between the successful Bidder and UNDP.  

 
38. Bank Guarantee for Advanced Payment 
 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no 
advanced payment(s) on contracts (i.e., payments without having received any outputs).  In 
the event that the Bidder requires an advanced payment upon contract signature, and if such 
request is duly accepted by UNDP, and the said advanced payment exceeds 20% of the total 
Bid price, or exceed the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank 
Guarantee in the same amount as the advanced payment.  A bank guarantee for advanced 
payment shall be furnished in the form provided in this ITB. 

 
39. Vendor Protest 
 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or 
firms not awarded a purchase order or contract through a competitive procurement process.  
In the event that a Bidder believes that it was not treated fairly, the following link provides 
further details regarding UNDP vendor protest procedures: 
http://www.undp.org/procurement/protest.shtml  
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Instructions to Bidders 
 

DATA SHEET 
 
The following data for the supply of civil works and related services shall complement / supplement 
the provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to Bidders 
and the Data Sheet, the provisions in the Data Sheet shall prevail.   
 

DS 
No. 

Cross Ref. 
to 

Instructions 
Data 

 
Specific Instructions / Requirements 

1  
Project Title:  

Project: Low Emission Climate Resilient Development 
(LECReD) 

2  

Title of Works and Services 
Required: 

Construction and Refurbishment of Waste Management 
Centres in the following 10 Islands “Lots” in the Laamu 
Atoll in Maldives: 
 
Lot 1:   L. Maavah, 
Lot 2:   L. Kunahandhoo,  
Lot 3:   L. Hithadhoo 
Lot 4:   L. Maamendhoo  
Lot 5:   L. Fonadhoo 
Lot 6:   L. Isdhoo,  
Lot 7:   L. Kalaidhoo,  
Lot 8:   L. Dhanbidhoo,  
Lot 9:   L. Maabaidhoo,  
Lot 10: L. Mundoo,    
 
Submitting an offer for one, two or any number of LOTs is 
allowed. Bidders who wish to quote for all LOTs or any 
number of LOTs are welcomed to do so, however 
evaluation for each LOT shall be done separately, 
therefore, bidders who wish to submit an offer for more 
than one LOT need to submit a separate Offer for each LOT 
and indicate clearly which LOT they are submitting an 
offer for.  
Please see below award criteria in DS. No. 30. 

3  

Qualifications of the 
Company and personnel 
Under each LoT Seperately 
: 

 Valid registration certificate to trade in Maldives as 
a construction firm.  

 Minimum 3 years of experience in similar projects.  
 
The Contractor should have available the following 
resources in terms of required personnel and required 
equipment as given below: 
 
Team Composition and Structure, during the whole period 
of implementation under each Lot: 
 

Required Personnel Quantity 
Mason 3 
Shuttering Carpenter 3 
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Carpenter 2 
Welder 2 
Plumber 1 
Electrician 1 
Painter 2 
Skilled Laborer 4 
Unskilled Laborer 4 

 
In addition to the above personnel, it is required from the 
company to assigne one focal point (project manager) to be 
directly in contact with UNDP’s engineer for follow up on 
the progress of works and any other relevant services. 
 
Minimum required equipment for the implementation of 
works under each Lot:  

Required Equipment Quantity 
Concrete mixer machine (1 bag cement 
capacity) 

2 

Viberator with Leed (40mm dia- petrol 
driven) 

2 

Compactor 1 
Arc welding plant (single phase) 1 
Steel cutoff machine 1 
Generator - (mobile type) - 10kw 1 
Petrol dewatering pump 1 
Scaffolding set 1 
2 ton pick-up (truck) 1 

 
 Sound and stable financial Statements for the last 

two years in English.  
 (For JV/Consortium/Association, all Parties 

cumulatively should meet requirement). 
 A minimum number of 2 Contracts, implemented 

over the past 3 years, of a similar nature. 
 No or solved litigation and arbitration history, 

current or during the last five years, in which the 
Bidder was/is involved. 

 No Conflict of Interest in terms of company and 
personnel. 

3  Country:   Maldives 

4 C.13 Language of the Bid:  ☒ English            

5 C.20 Conditions for Submitting 
Bid for Parts or sub-parts of 
the Total Requirements  

☒ Techncial Submissions is allowed for any number of lots. 
Bidders can submit an offer for as many lots as they wish, 
however award shall be acceptable up to a maximum of 3 
LOTs per one successful bidder. 

6 C.20 Conditions for Submitting 
Alternative Bid  

☒ Shall not be considered 

7 C.22 A pre-Bid conference will 
be held on:  (Bidders are 

Time:  11:00 Hrs      
Date: 17 July 2017 
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highly recommended to 
attend the pre- bid 
meeting; Non-attendance, 
however, SHALL NOT result 
in disqualification). 

Venue: UNDP. 4th Floor, H. Aage, Boduthakurufaanu Magu, 
Male’, Maldives 
 
The UNDP focal point for the arrangement is: 
 
Zeeniya Ahmed 
4th Floor, H. Aage, Boduthakurufanau Magu, Male’, 
Maldives 
Telephone: +9603324501 
Facsimile: +9603324504 
Email: zeeniya.ahmed@undp.org 
 
For Bidders who are unable to physically attend to the pre-
bid meeting they shall be connected either through 
telephone or skype. 
 
Bidders interested to participate in the pre bid meeting 
must send the following details to the above mentioned e-
mail address: 
 
Name of company: 
City: 
Name of contact person: 
Phone number with code: 
e-mail address: 
 
Minutes of the bidder’s conference will be posted on the 
UNDP website and disseminated to the firms who have 
expressed interest in submitting an offer, irrespective of 
their participation in the pre-bid conference. 

7.A.  A site visit for each location 
will be held on:   
It is highly recommended to 
do the site visit before 
submission of bids. 
 
If Bidders do not conduct 
the site visit, this does NOT 
disqualify them from 
participation in the tender 
process. 
 
Bidders who wish to do a 
site visit must sent an e-
mail to the following person 
to obtain the required 
information on the visit 
arrangement: 
 
 
shaha.shakeeb@undp.org 
 
 

 

Island 
Date of Site 
Visit 

Time 

L. Maavah 5 July 2017 
Official Hours 
(0800 – 1400hrs) 

L. Kunahandhoo 6 July 2017 
Official Hours 
(0800 – 1400hrs) 

L. Hithadhoo 9 July 2017 
Official Hours 
(0800 – 1400hrs) 

L. Maamendhoo 10 July 2017 
Official Hours 
(0800 – 1400hrs) 

L. Fonadhoo 11 July 2017 
Official Hours 
(0800 – 1400hrs) 

L. Isdhoo 12 July 2017 
Official Hours 
(0800 – 1400hrs) 

L. Kalaidhoo 12 July 2017 
Official Hours 
(0800 – 1400hrs) 

L. Dhanbidhoo 12 July 2017 
Official Hours 
(0800 – 1400hrs) 

L. Maabaidhoo 13 July 2017 
Official Hours 
(0800 – 1400hrs) 

L. Mundoo 13 July 2017 Official Hours 
(0800 – 1400hrs) 
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8 C.21.1 Period of Bid Validity 
commencing on the 
submission date 

     
☒ 120 days 

9 B.9.5  
C.15.4 b) 

Bid Security ☒ Not required      

10 B.9.5 
 

Acceptable forms of Bid 
Security  

☒ Not Applicable 
 

11 B.9.5 
C.15.4 a) 

Validity of Bid Security ☒ Not Applicable 
 

12  Advanced Payment upon 
signing of contract  

☒ Not allowed. 

13  Liquidated Damages ☒ might be imposed in the following manner: 
 
Percentage of contract price per day of delay:  0.5 percent 
Max. no. of applicable penalty: 10 percent 
Next course of action: Termination of Contract. 

14 F.37 Performance Security ☒ Required in the amount of 10% of the contract amount 
in the form provided under Section 6. 
 

(a) Within 7 days of receipt of the letter of Intent, and 
before contract signature, the successful Bidder 
shall furnish a Performance  Security to UNDP  in 
the amount of 10% of the contract Value; 

(b) The proceeds of the Performance Security shall be 
payable  to the UNDP  as a compensation  for any 
loss resulting from the Contractors’ failure to 
complete its obligations under the contract; 

(c) The Performance Security shall be denominated in 
the currency of the contract; 

(d) The Performance Security shall be valid until end 
of defects liability period (i.e. 12 months after the 
intended completion date) plus one month. 
 

Or retention money might be applied in lieu of a 
performance security. 

15 C.17 
C.17.2 

Preferred Currency of Bid 
and Method for Currency 
conversion 

☒ United States Dollars (US$) for International companies 
OR 
☒ Local Currency: National companies are required to 
submit their prices in the local currency. 
 
For bids provided in the local currency UNDP will convert 
the currency quoted in the Bid into USD currency, in 
accordance with the prevailing UN operational rate of 
exchange on the last closing date of submission of Bid for 
proper evaluation purposes. 

16 B.10.1 Deadline for submitting 
requests for clarifications/ 

5 days before the submission date. 
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questions  

17 B.10.1 Contact Details for 
submitting 
clarifications/questions1  
 

Focal Person in UNDP:  Zeeniya Ahmed 
Address: UNDP, 4th Floor, H. Aage, Boduthakurufaanu 
Magu, Male’, Maldives  
 
Facsimile:    
Fax No. :       
E-mail: zeeniya.ahmed@undp.org      

18 B.11.1 Manner of Disseminating 
Supplemental Information 
to the ITB and 
responses/clarifications to 
queries 

☒ Direct communication to prospective Proposers by email 
or fax, and Posting on the websites 
http://procurement-notices.undp.org/; 
https://www.ungm.org/ 

19 D.23.3 No. of copies of Bid that 
must be submitted  

Original: One Original 
Copies: One Copy 
 
Submissions must be identical and include all required 
documents.   In  the  event  of  any  discrepancies   the 
“Original  Bid”   submitted   in   hard   copy   shall govern.  
 

20 D.23.1 b) 
D.23.2 
D.24 

Bid submission address Please see below DS No. 23 :  
A) Conditions and Procedures for Electronic Submission. 
B) Conditions and Procedures for Courier/Hand Delivery 
Submission. 

21 C.21.1 
D.24 

Deadline of Bid Submission  Date and Time : CoB 31 July 2017, Monday by 1400hrs 
 

22 D.23.2 Manner of Submitting Bid ☒   Courier/Hand Delivery 
OR 
☒   Electronic submission of Bid 

23 A D.23.2 
D.26 

Conditions and Procedures 
for electronic submission 
and opening, if allowed 

☒ Official Address for e-submission:  proc.mv@undp.org  
☒ Format: PDF files only, PASSWORD PROTECTED. 
☒ Password MUST NOT be provided to UNDP until the 
date and time of Bid Opening as indicated in this ITB 
document.  
☒ Max. File Size per transmission: 5MB 
☒ Max. No. of transmission : Unlimited 
 
Pleaset Submit each Bid per LOT in a SEPARATE E-MAIL. 
 
☒ Mandatory subject of email :  
For the Construction and Refurbishment of Waste 
Management Centres in 10 Islands in the Laamu Atoll in 
Maldives – LOT Number ………… 
 

                                                
1 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, 
even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was officially 
received. 
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 ☒Sent Bids must be free from virus and corrupted files. 
Bidders should check the attachment formats prior to 
submission as the Purchaser will not be responsible if 
attachments are in other formats that cannot be opened. If 
zip files are used, they should not include multiple lower 
sub-folders or directories. 
 
Bidders should avoid attempting to send Bids by e-mail just 
prior to the deadline as the Purchaser cannot be held 
responsible for congestion or delays in transmission.  The 
time of receipt of the last e-mail message of a bid as 
recorded by the Purchaser’s mail server shall constitute the 
time of receipt of the bid for purpose of meeting the bid 
deadline. It is the bidders’ responsibility to ensure bids 
arrive before the deadline. 

23 B D.23 Instructions on submission 
of ITB through Courier/ 
Hand Delivery: 

OFFERS MUST be submitted to the following Address:   
 
Att.: Assistant Resident Representative - Operations 
Address: UNDP Maldives, 4th Floor, H.Aage, 
Boduthakurufaanu Magu 
Fax No. :+960 3324504  
 
Offers shall be submitted in individual sealed envelops 
clearly marked on the outside as either “TECHNICAL Offer” 
or “FINANCIAL Offer”, as appropriate.  
 
Offerors shall enclose one original and one copy of the 
Offer, in two sealed envelopes, duly marking each of the 
envelopes as “Original Offer” and “Copy of Offer” as 
appropriate. 
 
The bigger outer envelope shall be clearly marked as 
follows: 
 
NOT TO BE OPENED BY REGISTRY 
ITB No.:  
Full Name of Bidder: 
Att: 
 

24 D.23.1 c) Date, time and venue for 
opening of Bid 

Date and Time: July 31, 2017 2:15 PM 
Venue : UNDP, 4th Floor, H. Aage, Boduthakurufaanu 
Magu, Male’, Maldives 

25  Evaluation method to be 
used in selecting the most 
responsive Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the Technical 
Requirements; and  
☒ Lowest priced offer of technically qualified/responsive 
Bid.  (please see award steps under Point 30). 

26 C.15.1 Required Documents that 
must be Submitted to 
Establish Qualification of 
Bidders (In “Certified True 

Please refer to Point number 4, Form D: Technical Bid 
Form. 
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Copy” form only)  
 

27 C.15 Structure of the Technical 
Bid and list of doucments to 
be submitted 

 Form A:  Bid Submission Form 
 Form B:  Bidder Information Form. 
 Form C:  Joint Venture Partner Information Form ( 

if applicable). 
 Form D: Technical Bid Form. 
 From E: Price Schedule Form, please refer to BoQs 

attached in the electronic file. 

28 C.15.2 Latest Expected date for 
commencement of 
Contract 

September 1, 2017 

29 C.15.2 Maximum Expected 
duration of contract 
“works”. 

3 months maximum per Island “Lot”. 

30 F.34 Award Criteria:  ☒ UNDP will award the contract to one or more Bidders as 
follows:   
 
Award for each lot would be made to the “lowest priced, 
technically qualified and responsive” bidder. As bidders 
may submit bids for several lots and may be lowest priced 
for several lots therefore selection for each Lot will be 
subject to the following additional considerations:  
 
a) In order to ensure that the bidder has the right capacity 
to deliver, UNDP will not award more than three Lots to one 
bidder;   
b) UNDP may select to first award a Lot to a bidder which is 
lowest priced for several Lots in the event that there may 
not be other technically qualified bids for that Lot to ensure 
there is coverage for all Lots; and  
c) Wherever possible, the selection will be based on overall 
least price combination across Lots to UNDP. 

31 E.29 Post qualification Actions  ☒ Verification of accuracy, correctness and authenticity of 
the information provided by the bidder on the legal, 
technical and financial documents submitted;  
☒ Validation of extent of compliance to the ITB 
requirements and evaluation criteria based on what has so 
far been found by the evaluation team; 
☒ Inquiry and reference checking with Government 
entities with jurisdiction on the bidder, or any other entity 
that may have done business with the bidder;  
☒ Inquiry and reference checking with other previous 
clients on the quality of performance on ongoing or 
previous contracts completed; 
☒ Physical inspection of the bidder’s plant, factory, 
branches or other places where business transpires, with or 
without notice to the bidder; 
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32  Conditions for Determining 
Contract Effectivity 

☒ UNDP’s receipt of Performance Bond as applicable 
☒ Upon signature of Contract 
☒ UNDP’s approval of plans, drawings, etc. 

33  Other Information Related 
to the ITB 

Technical Specifications: 
Bidders who wish to receive the Technical Specifications in 
the Maldivian language may ask for the Maldivian language 
version through contacting the focal point mentioned in 
this ITB. Note that any descrepancies in the technical 
descrption between the Maldivian version and the English 
version, the English version shall prevail. 
 
Payments: 
Invoices shall be submitted by the Contractor to the Project 
Engineer upon achievement of: 
 
The corresponding milestones; 
Work Completion milestone;  
Progress payment as agreed. 
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Section 3: Requirements, Scope of Work and Technical Specifications 

 
The three year, US$9.2 million UN Joint Programme, “LECReD”, which is funded by the Government of 
Denmark, responds to the United Nations Development Assistance Framework Outcome 9: “Enhanced 
capacities at national and local levels to support low carbon life-styles, climate change adaptation, and 
disaster risk reduction” and builds on the comparative strengths of United Nations Organizations 
including UNDP, UNICEF, UNOPS, UNFPA, UN WOMEN, WHO and FAO. The programme is jointly 
implemented by the Government of Maldives and represents a pioneering initiative of bringing 
together the wealth of diverse development-oriented expertise from these United Nations 
Organizations with equally diverse national and local partners to address this multi-faceted 
development challenge.  
 
The programme is assisting the Laamu Atoll and its islands to realize Low Emission and Climate Resilient 
Development (LECReD). The programme seeks to mainstream LECReD issues into local level 
development planning and service delivery for greater community-level ownership and sustainability 
of programme benefits. Towards this objective, the programme is supporting local councils, civil 
society, private sector and other local stakeholders to establish platforms for stronger partnerships, 
improved coordination, and enhanced participation in local planning for LECReD; it will strengthen data 
and knowledge systems for LECReD; improve local level LECReD development planning and 
management of service delivery; and through a learning-by-doing approach establish early lessons and 
build demand for LECReD planning and management for replication and scaling-up. 
 In pursuit of the core objective, the LECReD programme focuses on achieving the following outputs: 
 

 Output 1: Partnership, coordination and participation platform for local LECReD planning and 
action is strengthened. 

 Output 2: Data and knowledge systems established or identified to support evidence-based 
planning and policy development for LECReD at the local level. 

 Output 3: Improved Local Level Planning and Management for LECReD. 

 Output 4: Practical local experience in LECReDs interventions leads to learning and promotes 
replication. 

As part of achieving the fourth output, this assignment will focus on the construction and upgrading of 
Intergrated Waste Management Centres in L. Atoll, under LECReD Stage Two. 

 
The waste management centre sites should be kept clean during the construction work period and 
should be thoroughly cleaned once the works are completed. Works should be carried out on site in a 
safe manner to all the workers on site and the people living in the vicinity of site. Disturbance to the 
neighborhood should be kept to a minimum. Electricity and water supply to the site, during 
construction period, should be provided by the contractor.  
 
Following major activities shall be performed under the contract under each Lot: 
 

Lot 1: L. Maavah Construction of Collection bay, Pump room, flood light, Fence, 
compost bed and screed, leachate tank, plumbing works & Electrical 
works 

Lot 2: L.Kunahandhoo Construction of Collection bay, Pump room, flood light, Fence, 
compost bed and screed, leachate tank, plumbing works & Electrical 
works 

Lot 3: L.Hithadhoo Construction of Equipment room, sorting area, Hazardous Waste 
storage room, pump room, compost bed, leachate tank, plumbing & 
Electrical works 
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Lot 4: L. Maamendhoo Construction of Equipment room, sorting area, Hazardous Waste 
storage room,  compost bed,  plumbing & Electrical works 

Lot 5: L.Fonadhoo Construction of Equipment room, sorting area, Hazardous Waste 
storage room, pump room, compost bed, leachate tank, fence, 
plumbing & Electrical works 

Lot 6: L.Isdhoo Construction of Equipment room, sorting area, Hazardous Waste 
storage room, pump room, compost bed, leachate tank, fence, 
plumbing & Electrical works 

Lot 7: L.Kalaidhoo Construction of Collection bay, Pump room, flood light, Fence, 
compost bed and screed, leachate tank, plumbing works & Electrical 
works 

Lot 8: L.Dhanbidhoo Construction of Collection bay, Pump room, flood light, Fence, 
compost bed and screed, leachate tank, plumbing works & Electrical 
works 

Lot 9: L.Maabaidhoo Construction of Collection bay, Pump room, flood light, Fence, 
compost bed and screed, leachate tank, plumbing works & Electrical 
works 

Lot 10: L.Mundoo Construction of Collection bay, Pump room, flood light, Fence, 
compost bed and screed, leachate tank, plumbing works & Electrical 
works 

     
Concrete 
Cement conforming to BS12 standards should be used for all concrete, masonry and plastering works. 
The cement intended for use should be fresh and should not have any traces of hardened cement in 
the bag. 

1. All concrete works should be done using one brand of cement 
2. Sand and aggregate used for concrete works should be well graded. 
3. Concrete should be mixed in the ratio 1:2:3 which are 1 part cement, 2 parts sand and 3 parts 

aggregate. 
4. All foundations should be cast on a lean concrete layer. The lean concrete should be placed on 

well compacted ground. 
5. Concrete should be mixed using a concrete mixer. Concrete should not be mixed by hand. 

When pouring concrete into the formwork, the mix should be compacted using a mechanical 
vibrator. 

6. Aggregate used for concrete works should not be larger than 20mm. 
7. Quality of Aggregates 

Aggregate 
type 

Open dry 
specific 
gravity 

Percentage 
of water 
absorption 
(%) 

Percentage of
solid volume
for the 
evaluation of
particle shape
(%) 

Clay lump 
(%) 

 Weight 
Loss in 
washing 
g test (%) 

Organic 
impurity 
(%) 

Water 
soluble 
chloride 
(%) 

Coarse 
aggregate 

       

Fine 
aggregate 

  -     

Percentage passing each sieve by weight (%)   

Agg. Max. 
size 
(mm
) 

Nominal sieve size (mm) 

  40 30 25 20 15 10 5 2.5 1.2 0.6 0.3 0.15 
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Coarse 20    
100 

90 
 

100 

 20 
 
55 

0 
 
10 

0 
 
50 

    

Fine        
100 

90 
 

100 

80 
 

100 

50 
 
90 

25 
 
65 

10 
 
35 

2 
 
10 

8. Manufactured  sand  and  blast  furnace  slag  shall  not  use  in concrete   
9. Sand and aggregate used for concrete works should be clear from dust, mud and other debris. 
10. Water shall not contain injurious amount of impurities that may adversely affect concrete and 

reinforcement Only  water of approved quality shall be used for  curing concrete (7days) and 
similar surfaces 

11. compressive strength test shall be conducted for prepared test pieces on the 7th day and 28th  
day  and  those  test  pieces  shall  be  made  for  sampling  at  placing  of concreting. 

12. Defective concrete shall be defined as one or more of the following: 
1. Not conforming to required levels, lines, details and elevations, 
2. Defective in required concrete strengths, 
3. Defective in appearance in ultimate exposed areas due to: 

a) Improper placement or preparation of formwork resulting in bowed formwork, 
b) Improper formwork joints, 
c) Honey combing, 
d) Surface cracks or damaged surfaces, 
e) Exposed reinforcement 

13. The  formwork dimensional  tolerances  in  location  and  cross  section  of  concrete  member  
used  for designing and construction of formwork shall conform to the following table. 
Standard Values of Dimensional tolerances 
Item Tolerance (mm) 

Tolerance  in  distance  from  datum  line  of  each  floor  to respective
members 

+ 10 

Tolerance in cross section of columns, beams and walls - 5 , + 10 
Tolerance in thickness of floor and roof slabs 0, +10 

14. The  dimensional  tolerances  in  location  and  cross  section  of  concrete  member  used  for 
designing and construction of formwork shall conform to the following table. 

15. Standard Values of Dimensional tolerances 
Item Tolerance (mm) 
Tolerance  in  distance  from  datum  line  of  each  floor  to respective
members 

+ 10 

Tolerance in cross section of columns, beams and walls - 5 , + 10 
Tolerance in thickness of floor and roof slabs 0, +10 
 

16. Reinforcing bars shall comply with the requirement of B.S.4449 and welded wire fabric, square 
bar fabric and expanded metal shall comply with appropriate part of B.S.4483. Dia 6mm  
reinforcing  steel  shall  be round  mild  steel  bars,  and 12mm,  16mm,  20mm  and 
25mm shall be deformed high strength bars. All reinforcement bars used for the concrete 
works should be free from rust and grease that could weaken the bonding between the 
reinforcement bar and the concrete. Care should be taken to use continuous bars rather than 
short segments joined by laps. Binding wire shall be turned in from the formwork and shall not 
project beyond reinforcing bars 

17. Reinforcement cover in concrete as follows 
For steel in underground concrete                                   50         mm 
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Clear cover in slabs                                                                              25-30    mm 
Clear cover in beams soffit                                                              30-35    mm      
Clear cover in sides of beams                                                            30         m m  
Clear cover in columns                                                                       40         mm 

  
Masonry Works 

1. All masonry work should be done using Cement confirming to BS12 standards. 
2. Masonry Blocks should be made from imported sand or local white sand sourced from 

permitted sand borrows area. The sand should be free from organic matter and other debris. 
3. Masonry blocks should be made from mortar mixed at 1:5 ratios with 1 part cement to 5 part 

sand. 
4. Average size of sand particles should not exceed 5mm. 
5. The average compression strength should be not less than 2.8N/mm2    
6. Cement blocks shall be saturated with water and joint shall be cleaned. Bonding mortar shall 

be used immediately after mix, and mixed mortar left for more than one hour shall be rejected. 
7. Vertical and horizontal joint of blocks shall be filled completely and suitable with mortar on 

line shall not be moved or rearranged.  Joint and surface of block of exposed finished block 
wall shall be cleaned immediately after joint is filled 

8. Height for placing block per day shall be maximum 1.2 m unless otherwise specified 
 

Plastering Works 
1. All plastering work should be done using Cement confirming to BS12 standards. 
2. Plaster mix should be made from imported sand or local white sand sourced from permitted 

sand borrows area. The sand should be free from organic matter and other debris. 
3. Plaster mix should be made by mixing Cement and Sand at a ratio of 1:3 with 1 part Cement to 

3 part Sand. 
4. Average size of sand particles should not exceed 5mm. 
5. Mesh to be provided as reinforcement for plastering in between  concrete and, walls  
6. Type of finish and work schedule 

 
Type Work Schedule Notes 

1. Smooth Trowel finish 1. Shall be applied flat by metal 
trowel 
2. Shall be finished by pressing with  
the trowel. 

Before applying second coat, 
corner and edge shall be screed 
well. 

2. Wooden float finish  Shall be applied by wooden float  
 
Structural Steel work 

1. All steel pipes obtained for the work should be new pipes and free from rust. 
2. Thickness of pipes should not be less than 

75mm dia pipe 2.8mm thick 
50mm dia pipe 2.5 mm thick 
25mm dia pipe 2.0mm thick 

3. Mesh for Fence 50 x 50 mm PVC coated mesh 4mm thick 
4. All steel sections shall be galvanized sections of strength class 43 A. Dimensions  of  steel  

section  and  tolerance  of  dimension  shall  conform  to standard dimension of steel regulated 
in ASTM or BS standard 

5. Arc welding rod shall conform to materials to be welded, and position 
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6. Section of each material shall be cut perpendicular to axis unless otherwise specified in the 
drawing 

7. Saw and angle cutter shall be used for cutting, and cut section shall be free of any   noticeable 
defect. 

8. Safe scaffoldings shall be provided for the field welds work 
9. Welding  facilities  shall  be  such  that  there  shall  be  no  electric  leakage  of electric shock. 

There also shall be sufficient protection for fire 
10. Electric shock protection device shall be used and also care shall be taken not to get suffocated 

or intoxicated by gas when welding in small area 
11. Material shall be stored on flat surface in order not to get distortion, twist or other defects. 

Correction shall be made to those distortions or twisted before erection 
12. Care shall be taken on all facilities so that there is no accident 
13. All steel work shall delivered  to site unprimed  shall be cleaned of impurities, scrapped and 

wire brushed to remove rust and painted with one coat of epoxy primer recommended by the 
marine epoxy  coating manufacturer 

14. Steelwork, which is to be concealed shall be prepared and primed as above and shall be coated 
with marine epoxy paint  as per the manufacturer’s specifications 
 

Roofing Works 
1. All materials used for roofing work should be newly purchased for the project. 
2. All screws or bolts used for roof fixing should be G.I or Zinc finish screws. 
3. Handle and store to preserve surface using clean dry gloves. Do not slide sheets over rough 

surface or each other. Packs of all sheet must be kept dry in transit and stored  clear of the 
ground under cover to prevent water and /or condensation being trapped between adjacent 
surfaces 

4. Check that structure is in a suitable state to receive sheets before commencing fixing 
5. Do not fix profiled sheeting until final coats of paints have been applied to outer surfaces of 

supporting structure 
6. All fittings for flashing / trim shall be as per manufacturers recommendation and lapped at 

joints 
7. Gutters shall be made of  same as  roofing sheet and shall be fully supported at each joint and 

at intermediate position not more than 750mm apart. Fix with spigot ends up the slope and 
make all the joints fully watertight. Position sheeting  to leave a clear width across the gutter 
of not less than  130mm 
 

Carpentry and Joinery 
1. Timber shall be in accordance with the requirements of BS 1186 ‘Quantity of Timber and 

Workmanship in Joinery’, Part 1, ‘Quality of Timber’. shall be seasoned to stable moisture 
content compatible with the finished use, straight and true and free from wind, warp and 
distortion and in lengths suitable for the members required. 

2. All timber shall be in long lengths and laps, scars or splices shall be over a bearing surface. 
Where obtainable, finishing timber exposed to view shall be in single lengths. 

3. All rafters, purlins, framing scribe pieces, wall plates, and trusses etc. shall be treated for insect 
attack with approved timber preservative. No extra payment shall be made for such coating 
and will be considered inclusive in the rate of the respective item in the BOQ. 

4. All dimensions of timber given are finished dimensions 
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5. All connections whether nailed, screwed glued, moticed or dove-tailed shall be accurately 
made and properly executed to provide sound, satisfactory connections for the class of work 
required. 

6. Timbers containing defects or distortions shall not be used. 
7. All joinery shall be manufactured by skilled tradesman with accurate tolerances and set out 

and with tools, jigs, machines and equipment appropriate for the work 
 

Painting works 
1. All painting work shall be carried out in accordance with the paint manufacturer’s 

specifications 
2. Paint shall be ready mixed and all paints, primers and similar materials shall be delivered to 

the site in the original containers with the seals unbroken and labels intact 
3. The painting shall be performed by experienced and competent painter 
4. Paint content with pigment shall be thoroughly stirred to make a uniform consistency 
5. Work shall not be executed in the following situations 

a. When humidity is above 85% 
b. When raining or it is forecast 
c. When dusts are present 
d. When temperature of surface is high under hot weather and bubbles are likely to 

develop on the painted surface. 
6. Emulsion paint should be external weather proof paint.  

 
Electrical works 

7. All materials used for electrical wiring/DB should comply with MEA standards. 
8. 3 Phase electric meter with necessary accessories comply with MEA standards 
9. Supply cable 4cx35mm2 should comply with MEA standard 
10. Street DB should be water proof and cost should include necessary concrete supports 
11. Flood light post should be properly painted before installation, no open end allowed in light 

post. 
12. All underground wiring/laying cable for light post should comply with MEA standards 
13. Certified Electrician should do wiring and installation of DB. Obtain necessary approval from 

Island power house after completion of all works. 
 

Plumbing works 
1. Pipes, joints and fittings for water supply work shall be high pressure uP.V.C.  
2. Materials and workmanship shall comply with the local water supply authority requirements. 
3.  The Plumbing contractor shall prepare and submit the As-Built Drawings without extra cost to 

the Owner 
4. Throughout the construction period, open ends of all installed pipelines shall be kept closed 

by temporary plugs. Drainage lines shall not be used to conduct dirty construction wash-
washer, especially, those with cement, to avoid possible clogging. 

5. Stand wall for tap installation at compost bed and at sorting area should include in plumbing 
cost. 

6. Pipes shall be effectively protected from the direct rays of sun immediately after they are laid 
and until permission is given for the trenches to be refilled. 
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HDPE water storage tank 
1. An ISO 9001:2008 certified, its leakage-proof texture, UV stability, durability and low 

maintenance, use high density polyethylene plastic and sophisticated machines for 
manufacturing HDPE Water Storage Tank. 

2. The melt flow rate (MFR.) of the resin when tested under the test condition D (temperature 
1900C and nominal load of 2.16 kg) and in accordance with IS 2530:1963 shall be within 2.0 to 
6.0 g/10 minutes 

3. The water tanks meant for outdoor' use shall be manufactured from carbon black compounded 
polyethylene. The carbon black content and carbon dispersion test shall be carried out in 
accordance with the procedure described in IS 2530:1963 

4. Tensile strength at yield shall be determined in accordance with IS8543 (Part4/Sec 1) : 
1984.The tensile strength of the wall o water tanks shall not be less than 12 N/mm2 

5. The internal and external surface of the water storage tank shall be smooth, clean and free 
from other hidden internal defects, such as air bubbles. pits and metallic or other foreign 
material inclusions.  
 
The following items must be considered in the final price of the Contractor’s offer: 

 Maintain insurance policies issued by an insurance organization in Maldives acceptable to the 
Employer conforming the requirement stipulated in the Conditions of Contract. The insurance 
policies shall be valid up to the period as stipulated in the conditions of contract. 

 Prepare and submit to Employer's Representative in sufficient number of 2 copies the 
Programme of work referred to in the Conditions of Contract.  The Programme might be 
updated or revised as required by the Employer's Representative. 

 Prepare and submit to the Employer's Representative complete set of Shop Drawings, as 
required to the specified scale(s), giving all details, as required by the Employer's 
Representative, for the  work executed. Submission shall be in 3 sets as hard copies, color 
printed on A3 size paper and 01 set of soft copies in AutoCAD compatible version in a compact 
disc. 

 Prepare and submit to the Employer's  Representative a complete set of As Built Drawings as 
required, to the specified scale(s), giving all details, as required by the Employer's 
Representative for the work executed. Submission shall be in 3 sets as hard copies, color 
printed on A3 size paper and 01 set of soft copies in AutoCAD compatible version in a compact 
disc. 

 Prepare samples for testing including making arrangements for testing of materials, goods etc, 
as stipulated in the Specification, obtaining test reports and submitting same to the Employer's 
Representative. It shall include the following main testing and submission requirements: 
 

a. Concrete cube samples prepare for testing compression strength of concrete. 
b. Sample for PVC items, roofing sheet, Mesh for fence, HDPE membrane, Cable & timber  
c. Catelog for lights, pumps, paint, water tank & single line diagram of DB and Panel 

board,  
d. Water supply pipe network leak & pressure test to be done. 
e. Rain water harvesting pipe line from roof gutter to tank leak test to be done  
f. Electrical wiring test certificate by island power house for in house electrical works to 

be done at the completion of electrical works. (already included under electrical work 
specification). 
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 Removal of rubbish and debris cleaning and clearing up site on completion, leaving all in good 
order in handing over. 

 Consumption of electricity for the works. 
 Consumption of water for the works. 
 Maintenance of workers' accommodation as necessary including rent. 
 Any related transportation cost. 

Note: Please note that under all the following LOTs (except LOT No. 8) it is required to do installation 
works for Cables and Street DB which is mentioned as Item No. 12 in the attached BoQs: 

Lot 1: L. Maavah  
Lot 2: L.Kunahandhoo  
Lot 3: L.Hithadhoo  
Lot 4: L. Maamendhoo  
Lot 5: L.Fonadhoo  
Lot 6: L.Isdhoo  
Lot 7: L.Kalaidhoo   
Lot 9: L.Maabaidhoo  
Lot 10: L.Mundoo 
 
Note that the supply of these items is done under a separate ITB, however installation requirement 
is included in this ITB. UNDP reserves the right to exclude the pricing of item No. 12 from the contract 
if seen not required at this stage. However bidders must provide a quote for this item and shall be 
included in the evaluation process. 
 
Please see attached drawings for each LOT. 
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SECTION 4 – EVALUATION CRITERIA 
 
Preliminary Examination Criteria  
Offers will be examined to determine whether they are complete and submitted in accordance with 
the ITB requirements as per below criteria on a Yes/No basis: 
 

 Appropriate signatures 
 Power of Attorney ( as applicable) 
 Minimum documents provided 
 Technical and Financial Offer (BoQ) submitted  
 Bid Validity 
 Acceptance of UNDP General Terms and Conditions for Civil Works 

 
A Minimum Eligibility and Qualification Criteria  
Eligibility and Qualification will be evaluated on Pass/Fail basis.  
If the Offer is submitted as a Joint Venture/Consortium/Association, each member should meet minimum 
criteria, unless otherwise specified in the criterion.  
 

Subject Criteria Yes/No  
ELIGIBILITY    

Legal Status Valid registration certificate to trade in Maldives as 
a construction firm 

 

Eligibility Vendor is not suspended, nor debarred, nor 
otherwise identified as ineligible by any UN 
Organization or the World Bank Group or any other 
international Organization. 

 

Conflict of 
Interest 

No conflicts of interest.  

Bankruptcy Not declared bankruptcy, not involved in bankruptcy 
or receivership proceedings, and there is no 
judgment or pending legal action against the vendor 
that could impair its operations in the foreseeable 
future. 

 

History of Non-
Performing 
Contracts2  

Non-performance of a contract did not occur as a 
result of contractor default for the last 3 years. 

 

Litigation History No consistent history of court/arbitral award 
decisions against the Bidder for the last 3 years.  

 

QUALIFICATION   

Previous 
Experience 

Minimum 3 years of relevant experience.  

Minimum 2 contracts of similar value, nature and 
complexity implemented over the last 3 years.  
(For JV/Consortium/Association, all Parties 
cumulatively should meet requirement). 

 

                                                
2 Non-performance, as decided by UNDP, shall include all contracts where (a) non-performance was not challenged by the 
contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that 
were so challenged but fully settled against the contractor. Non-performance shall not include contracts where Employers decision 
was overruled by the dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes 
or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the 
respective contract and where all appeal instances available to the Bidder have been exhausted.   
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Financial Standing Sound and stable financial capacity. 
 (For JV/Consortium/Association, all Parties 
cumulatively should meet requirement). 

 

Bidder should demonstrate the current soundness of 
its financial standing.                                                        (For 
JV/Consortium/Association, all Parties cumulatively 
should meet requirement). 

 

Proposed Work 
Method and Work 
Plan Submitted  
 

Work method incorporates all project’s activities in 
comprehsive and coherent manner and the Work 
plan covers all activities in a logical and well 
identified manner. 

 

Activities Time 
Line 

Appropriateness of the Implementation 
Timetable to Project Schedule 

 

Proposed 
Resources 

Proposed Resources meet the minimum 
requirement. 

 

Techncial 
Compliance of 
Quoted Items 

Bid is fully compliant with the technical 
requirements 
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Section 5 – RETURNABLE BID FORMS: 
 

Form A: Bid Submission Form3 

(This should be written in the Letterhead of the Bidder.  Except for indicated fields, no changes may 
be made in this template.) 

Insert: Location 
Insert: Date 
To: [insert: Name and Address of UNDP focal point] 
Dear Sir/Madam: 
 We, the undersigned, hereby offer to provide civil works and related services required  For the 
Construction and Refurbishment of Waste Management Centres in 10 Islands in the Laamu Atoll in 
Maldives – LoT number ………………..in accordance with your Invitation to Bid dated please insert date 
We are hereby submitting our Bid, which includes the Technical Bid and Price Schedule. 
 

We hereby declare that: 
 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification;  
b) We are currently not on the removed or suspended vendor list of the UN or other such 

lists of other UN agencies, nor are we associated with, any company or individual 
appearing on the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could 
impair our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently employed 
by the UN or UNDP. 

We confirm that we have read, understood and hereby fully accept the Schedule of 
Requirements and Technical Specifications describing the duties and responsibilities required of us in 
this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this ITB. 
 

We agree to abide by this Bid for 120 days.  
 We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related 
services not later than the date indicated in the Data Sheet. 

We fully understand and recognize that UNDP is not bound to accept this Bid, that we shall 
bear all costs associated with its preparation and submission, and that UNDP will in no case be 
responsible or liable for those costs, regardless of the conduct or outcome of the evaluation. 
 
 We remain, 

Yours sincerely, 
 

Authorized Signature [In full and initials]:    
Name and Title of Signatory:    
Name of Firm:    

            Contact Details:            

[Please mark this letter with your corporate seal, if available] 

 
 
 
 

                                                
3 No deletion or modification may be made in this form.  Any such deletion or modification may lead 
to the rejection of the Bid. 
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Form B: Bidder Information Form4 
 
Date: [insert date (as day, month and year] of Bid Submission]  
ITB No.: [insert number of bidding process] 
 
Page ________of ________ pages 
 

1.  Bidder’s Legal Name  [insert Bidder’s legal name]  

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 
Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 

 

6. No. of staff in each Country 

 

7.Years of Operation in each 
Country 

 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of 
registration] 

9. Value and Description of Top two (2) Biggest Contract for the past three(3) years 

10.  Latest Credit Rating (Score and Source, if any)  

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved.  

12.  Bidder’s Authorized Representative Information 

     Name: [insert Authorized Representative’s name]  
     Address: [insert Authorized Representative’s Address] 
     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 
     Email Address: [insert Authorized Representative’s email address] 
13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

14. Attached are copies of original documents of:   

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or 
Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 
☐ If case of Government corporation or Government-owned/controlled entity, documents 
establishing legal and financial autonomy and compliance with commercial law. 

 
 
 
 
 
 

                                                
4 The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no 
alterations to its format shall be permitted and no substitutions shall be accepted. 
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From C: Joint Venture Partner Information Form (if Registered)5 
 
Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: [insert number of bidding process] 
 
Page ________ of ________ pages 
 

1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 
Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country 
of registration] 

9. Value and Description of Top two (2) Biggest Contract for the past three (3) years 

 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved. Click here to enter text. 

13. JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 
Address: [insert address of JV’s Party authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 
14. Attached are copies of original documents of: [check the box(es) of the attached original 

documents] 

☐ All eligibility document requirements listed in the Data Sheet 
☐ Articles of Incorporation or Registration of firm named in 2. 
☐ In case of government owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law. 
 
 
 
 
 
 
 

                                                
5 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no 
alterations to its format shall be permitted and no substitutions shall be accepted. 
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Form D: Technical Bid Form6 

For the Construction and Refurbishment of Waste Management Centres in 10 Islands in the Laamu 
Atoll in Maldives 

 
PLEASE INDICATE THE NAME OF THE LOT 
FOR WHICH THE COMPANY IS 
SUBMITTING AN OFFER 

 
 
 

Name of Bidding Organization / Firm:  
Year of Registration:  
Country of Registration:   
Number of Years of Experience in the 
Required Field under this ITB: 

 

Name of Contact Person for this Bid:  
Address:  
Phone / Fax:  
Email:  

 
EXPERTISE OF FIRM/ ORGANISATION 
1- Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm 
submitting the Bid, its legal mandates/authorized business activities, the year and country of 
incorporation, and approximate annual budget, etc.  Include reference to reputation, or any history 
of litigation and arbitration in which the organisation / firm has been involved that could adversely 
affect or impact the delivery of the civil works and/or performance of related services, indicating the 
status/result of such litigation/arbitration. 
 
2- Financial Capacity:  Please provide the audited financial statements for the last two years and fill 
in the Financial Capacity Form. A separate Financial Capacity Form needs to be filled in by the 
partnership or jointventure company if applicable. (The Bidder shall fill in this Form in accordance 
with the Bidders Financial Statements for the last two years. Bidders shall provide their Financial 
Audited Statements also; No alterations to its format shall be permitted and no substitutions shall be 

accepted). 
 

Financial Information  

In Local Currency In USD 
Historic Information for the 
Last Two Years in Local 
Currency  
(if Applicable) 

Historic Information for the 
Last Two Years  
in USD Equivalent 

2016 2015 2016 2015 

Information from the Balance Sheet  

Total Assets     
Total Liabilities     
Current Assets     
Inventory     
Cash and Cash Equivalents     
Accounts Receivable     
Current Liabilities     
Information from Income Statement  
Annual Turnover     
Profits Before Taxes     

                                                
6 Technical Bids not submitted in this format may be rejected.  
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3- Track Record and Experiences:  Provide project-relevant specific international, regional, local 
experience of the company and/or its staffs in similar assignments during the past Three (3) years 
(minimum 2 projects) completed and to be submitted in the following format.. For each project 
please attach supporting documents such as copy of contract, certificate of final completion … etc.  
 
3.1 Please provide List of Implemented Projects: 

Name of project   

Location of 
Project 

  

Client   

Contract Value   

Period of activity 
(please mention 
dates) 

  

Types of activities 
undertaken 

  

Status or Date 
Completed 

  

References 
Contact Details 
(Name, Phone, 
Email) 

  

 
3.2 Please provide list of Ongoing Projects if any: 

Name of project     

Location of 
Project 

    

Client     

Contract Value     

Period of activity 
(please mention 
dates) 

    

Types of activities 
undertaken 

    

Status or Date 
Completed 

    

References 
Contact Details 
(Name, Phone, 
Email) 

    

 
4- Required Documents to be submitted by the Bidder;  please submit the following document: 
 Certificate    of    Registration    of    the    business, including Articles of Incorporation, or equivalent 

document if Bidder is not a corporation; 
 Written    power    of   attorney,    authorizing    the signatory of the bid to commit the Bidder; 
 In case of consortium/joint venture/sub-contracting with companies letter of intent/agreement 

is required; 
 Company   Profile,   which  should  not  exceed   (15) pages; 
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 Statement  of  Satisfactory  Performance  from  the Top (3) Clients in terms of Contract  Value 
the past (3) years; 

 Tax   Clearance    Certificate    issued  by the Internal Revenue Authority evidencing that the Bidder 
is updated with its tax payment obligations, or Certificate of Tax exemption, if any such privilege 
is enjoyed by the Bidder 

 Local Government permit to locate and operate in the current location as applicable 
 Official Letter of Appointment as local representative, if Bidder is submitting a Bid on behalf of 

an entity located outside the country 
 All  information  regarding  any  past  and  current litigation during the last five (5) years, in which 

the bidder is involved, indicating the parties concerned, the subject of the litigation, the amounts 
involved, and the final resolution if already concluded 

 
STATEMETN OF WORKS, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

Please provide the following: 
 
1-The Proposed Work Plan/Method to achieve the civil works activities required. 

 
2-The Implementation Timelines: 

Implementation Timeline under Each Lot 

# 
Activity / 
Description 

Dates 
Duration in 
Months from 
Date of Award 

Start 
Complet
e 1 2 3 

1.       
2.       
3.       
4.       
5.       
6.       

7. Add as many rows 
required 

     

 
3-Plant and Equipment Schedule: 

Plant and Equipment Required Under Each Lot 

# Item / Description 

Minimu
m 
Quantit
y 

Size / 
Capacity 

Number / Quantity 

Owne
d 

Hired Total 

1 Concrete mixer machine (1 bag 
cement capacity) 

2 
1 bag 
cement 
capacity 

   

2 
Viberator with Leed (40mm dia- 
petrol driven) 

2 
40mm dia- 
petrol 
driven 

   

3 Compactor 1     
4 Arc welding plant (single phase) 1 single phase    
5 Steel cutoff machine 1     

6 Generator - (mobile type) - 10kw 1 10kw    



 

Page 39 of 80 
 

 

 

 

 

 

7 Petrol dewatering pump 1     
8 Scaffolding set 1     
9 2 ton pick-up (truck) 1 2 ton    
10  Other ( please specify)      

 
 
Schedule of Non-Compliance: ( if applicable) 
 

Schedule of Non-Compliance Under Each Lot ( if applicable) 

Section No. Non Compliance 
  
  
  
  

 
Subcontracting ( if applicable):  Explain whether any work would be subcontracted, to whom and 
how much percentage of the work and the roles of the sub contractor(s).  
 
Partnerships (if applicable): Explain any partnerships with local, international or other organizations 
that are planned for the implementation of the project.  Special attention should be given to 
providing a clear picture of the role of each entity and how everyone will function as a team.  Letters 
of commitment from partners and an indication of whether some or all have successfully worked 
together on other previous projects is encouraged.  

PERSONNEL 
Provide the information on the  personnel that will be carrying out the required services. It is 
preferable to submit CVs of personnel. 
 
For the working team please provide the following information: 

Title Area of Specialization Number of years of 
experience 

Mason   
Shuttering Carpenter   
Carpenter   
Welder   
Plumber   
Electrician   
Painter   
Skilled Laborer   
Unskilled Laborer   
Others (please specify)   

 
In addition to the above personnel, it is required from the company to assigne one focal point 
“project manager” to be directly in contact with UNDP’s engineer for follow up on the progress of 
works and any other relevant services. 
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Section E: Price Schedule Form 

 
Electronic Bill formats in Excel is attached. Electronic format bills of quantities (BoQ) must be used by 
tenderers  to price their bills of quantities.  Bidder shall submit Bills both electronically  and in hard 
copy signed format. In case of any discrepancy between the soft and the hard copies, the hard copy 
shall prevail. 
 
UNDP,  during evaluation stage, shall ensure that the content of said bills of quantities is unaltered and 
that it remains identical to that of the original bills of quantities.  In case of any discrepancy between 
the priced BoQ submitted  by the bidder and the original bills of quantities,  as posted by UNDP online, 
then the original version shall prevail.  In case of any alteration (change, addition, modification or 
deletion) in the original BoQ, then this shall cause rejection of the bid. 
 
Important: In case that any  manufacturers  names,  trade  names,  brand  names  or  catalogue  
numbers  used  in  the specifications  are for the purpose of describing and establishing  general 
performance  and quality levels. Such references are not intended to be restrictive. Bids are invited on 
these and comparable brands or products provided the quality of the proposed products meet or 
exceed the quality of the specifications listed for any item. 
 
Important Note: Submitting an offer for one, two or any number of LOTs is allowed. Bidders who wish 
to quote for all LOTs or any number of LOTs are welcomed to do so, however evaluation for each LOT 
shall be done separately, therefore, bidders who wish to submit an offer for more than one LOT need 
to submit a separate Offer for each LOT and indicate clearly which LOT they are submitting an offer 
for.  
 
Award shall be considered for maximum upto three LOT, please see point No. 30 “Award Criteria” 
mentioned above. 
 
 

LOT 1 
LOT 1 - Construction of IWMC at L.Maavah 
Total Price of Construction Works in USD 

OR 
for National Bidders in MVR 

 
 

LOT 2 
LOT 2 - Construction of IWMC at L.Kunahandhoo 

Total Price of Construction Works in USD 
OR 

for National Bidders in MVR 
 

LOT 3 
LOT 3 - Upgrade of IWMC at L.Hithadhoo 
Total Price of Construction Works in USD 

OR 
for National Bidders in MVR 

 
 

LOT 4 
LOT 4 - Upgrade of IWMC at L.Maamendhoo 

Total Price of Construction Works in USD 
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OR 
for National Bidders in MVR 

 
 

LOT 5 
LOT 5 - Upgrade of IWMC at L.Fonadhoo 
Total Price of Construction Works in USD 

OR 
for National Bidders in MVR 

 
 

LOT 6 
LOT 6 Upgrade of IWMC at L.Isdhoo 

Total Price of Construction Works in USD 
OR 

for National Bidders in MVR 
 

LOT 7 
LOT 7 - Construction of IWMC at L.Kalaidhoo 

Total Price of Construction Works in USD 
OR 

for National Bidders in MVR 
 

LOT 8 
LOT 8 - Construction of IWMC at L.Dhanbidhoo 

Total Price of Construction Works in USD 
OR 

for National Bidders in MVR 
 

 
 
 

LOT 9 
LOT 9  - Construction of IWMC at Maabaidhoo Island 

Total Price of Construction Works in USD 
OR 

for National Bidders in MVR 
 

 
 
 

LOT 10 
LOT 10 – Upgrade of IWMC at L.Mundoo 

 
Total Price of Construction Works in USD 

OR 
for National Bidders in MVR 
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Section 6: FORM FOR PERFORMANCE SECURITY7 

(This must be finalized using the official letterhead of the Issuing Bank.  Except for indicated fields, 
no changes may be made in this template.) 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods and 
execute related services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum 
being payable in the types and proportions of currencies in which the Contract Price is payable, and 
we undertake to pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of [amount of guarantee as aforesaid] without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate 
of satisfactory performance and full completion of services by the Contractor. 
 
 
 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
 
 

 

 

 

 

 

 

 

                                                
7 If the RFP requires the submission of a Performance Security, which shall be made  a condition to the signing and 
effectivity of the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 
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Section 7: Contract  

Model Contract for Civil Works with General Terms and Conditions 

 
 

 
MODEL CONTRACT FOR WORKS 

 Date  _____________ 
Dear Sir/Madam, 
 
Ref.: ______/ _______/ ______[INSERT PROJECT NUMBER AND TITLE] 
 
The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage 
your company, duly incorporated under the Laws of __________ [INSERT NAME OF THE COUNTRY] 
(hereinafter referred to as the "Contractor") in order to perform ____________________ [INSERT 
SUMMARY DESCRIPTION OF THE WORKS] (hereinafter referred to as the "Works"), in accordance with 
the following Contract: 
 
1.Contract Documents 
 
1.1 This Contract is subject to the UNDP General Conditions for Civil Works, ______________ 

[INSERT REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], 
attached hereto as Annex I. The provisions of such Annex shall control the interpretation of this 
Contract and in no way shall be deemed to have been derogated by the contents of this letter 
and any other Annexes, unless otherwise expressly stated under section 4 of this letter, entitled 
"Special Conditions".  

 
1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following 

documents, which shall take precedence over one another in case of conflict in the following 
order: 

 
 a) this letter; 
 
 b) the Technical Specifications and Drawings [ref. ......dated........], attached hereto as Annex II; 
 
 c) the Contractor's Tender ___________ [IF THE CONTRACT IS ON THE BASIS OF UNIT PRICE, 

INSERT: including the Priced Bill of Quantities]  [ref......, dated ........], as clarified by the agreed 
minutes of the negotiation meeting8 [dated........], not attached hereto but known to and in the 
possession of both parties. 

 
1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the 

contents of any other negotiations and/or agreements, whether oral or in writing, pertaining to 
the subject of this Contract. 

 
__________________________________ [INSERT NAME AND ADDRESS OF 
THE CONTRACTOR] 
                                                
8 If there are updates to the technical proposal or correspondence exchanged in clarification of certain aspects, reference them 
too, provided that they are acceptable to UNDP.  Otherwise, aspects which resolution is pending should be dealt with in this 
letter itself or in the Technical Specifications/Drawings, as appropriate. 
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2. Obligations of the Contractor 
 
2.1 The Contractor shall commence work within ___ [INSERT NUMBER OF DAYS] days from the date 

on which he shall have been given access to the Site and received the notice to commence from 
the Engineer, and shall perform and substantially complete the Works by ../../.... [INSERT DATE], 
in accordance with the Contract. The Contractor shall provide all materials, supplies, labour and 
other services necessary to that end. 

 
2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of 

the General Conditions by ../../.... [INSERT DATE]. 
 
2.3 The Contractor represents and warrants the accuracy of any information or data provided to 

UNDP for the purpose of entering into this Contract, as well as the quality of the Works foreseen 
under this Contract in accordance with the highest industrial and professional standards.  

 
 OPTION 1 (FIXED PRICE) 
 
3. Price and Payment9 
 
3.1 In full consideration of the complete and satisfactory performance of the Works under this 

Contract, UNDP shall pay the Contractor a fixed contract price of ________________ [INSERT 
CURRENCY & AMOUNT IN FIGURES AND WORDS]. 

 
3.2 The price of this Contract is not subject to any adjustment or revision because of price or currency 

fluctuations or the actual costs incurred by the Contractor in the performance of the Contract.  
 
3.3 Invoices shall be submitted by the Contractor to the Engineer upon achievement of the 

corresponding milestones and for the following amounts:  
 
 MILESTONE10  AMOUNT  DATE 
 
 Upon signature of 
 Contract   ............  ../../.... 
 
 .........   ............  ../../.... 
 
 Upon substantial 
 completion of Works ...........  ../../.... 
 
 Upon final  
 completion of Works ...........  ../../.... 
 
 OPTION 2 (COST REIMBURSEMENT) 
 
3. Price and payment 
 
3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to 

___________________________ [INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS]. 
 
3.2 The final price of the Contract will be determined on the basis of the actual quantities of work 

and materials utilized in the complete and satisfactory performance of the Works as certified by 
the Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices 

                                                
9 This version of section 3 is to be used for fixed price contracts.  Fixed price contracts should normally be used when it is 
possible to estimate with reasonable accuracy the costs of the activities which are the subject of the Contract. 
10 In the case of advance payments, the amount should not exceed 15%. 
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are fixed and are not subject to any variation whatsoever. 
 
3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated 

price contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to 
decide, at its discretion, to increase the estimated price of the Contract as a result of a larger 
quantity of work/material or to reduce the quantity of work to be performed or materials to be 
used.  UNDP shall not be responsible for payment of any amount in excess of that stipulated in 
3.1 above unless this latter amount has been increased by means of a written amendment of this 
Contract in accordance with its paragraph 8 below.   

 
3.4 The Contractor shall submit an invoice for ___________________________ [INSERT AMOUNT 

AND CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon signature of this 
Contract by both parties, invoices for the work performed and materials utilized every 
_________ [INSERT PERIOD OF TIME OR MILESTONES] and a final invoice within 30 days from 
the issuance of the Certificate of Substantial Completion by the Engineer.11 

 
[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS 1 & 2 AND MUST BE NUMBERED ACCORDING TO 
THE OPTION CHOSEN FOR ARTICLE 3] 
 
3.@ UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by 

the Engineer, approving the amount contained in the invoice. The Engineer may make 
corrections to that amount, in which case UNDP may effect payment for the amount so 
corrected. The Engineer may also withhold invoices if the work is not performed at any time in 
accordance with the terms of the Contract or if the necessary insurance policies or performance 
security are not valid and/or in order. The Engineer shall process the invoices submitted by the 
Contractor within 15 days of their receipt.  

 
3.@ Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor 

of its obligations under this Contract nor as acceptance by UNDP of the Contractor's performance 
of the Works.   

 
3.@ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final 

Completion by the Engineer.  
 
4. Special conditions12 
 
4.1 The advance payment to be made upon signature of the contract by both parties is contingent 

upon receipt and acceptance by UNDP of a bank guarantee 13for the full amount of the advance 
payment issued by a Bank and in a form acceptable to UNDP.14 

 
4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a deduction 

of _____________________ [INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT THE 
ADVANCE REPRESENTS] % (... percent) of the amount accepted for payment until the cumulative 
amount of the deductions so effected shall equal the amount of the advance payment.15 Should 
the cumulative amount of the deductions so made be lower than the amount of the advance 
payment after the date of substantial completion of the Works, UNDP may deduct the amount 
equal to the difference between the advance payment and the cumulative deductions from the 
payments due after substantial completion or may recover such amount from the bank 
guarantee referred to in 4.1 above.  

                                                
11 In the case of advance payments, the amount should not exceed 15%. 
12 Under this Section, the Programme Officer may propose special clauses in order to adapt the model contract to the specific 
situation.  In this sample clause 4, several clauses of common use are given.  If they are not required, they should be deleted. 
13 If the legislation of the Country of the Contractor forbids the use of bank guarantees, a bond may be accepted. 
14 This clause must be used when an advance payment of $50,000 or more is granted to the Consultant.. 
15 This clause must be used when an advance payment is granted (whatever the amount) in a cost reimbursement contract. 
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4.3 The Performance [SELECT BOND/GUARANTEE] referred to in Clause 10 of the General 

Conditions shall be submitted by the Contractor for an amount of _____ [INSERT  -PERCENTAGE 
OF THE TOTAL]  

 
 ESTIMATED OR FIXED PRICE OF THE CONTRACT IN THE CASE OF A GUARANTEE AND 30% IN 

THE CASE OF A BOND].16 
 
4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT DIRECTOR/UNDP 

PROGRAMME OFFICER] The Contractor may submit invoices for materials and plant stored at 
the Site, provided they are necessary and adequate for the performance of the Works and they 
are protected from weather conditions and duly insured as per the instructions of the Engineer. 

  
4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by 

the Contractor for an amount of.............[CONSULT THE ENGINEER FOR APPROPRIATE 
AMOUNT]. 

 
4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be ___ 

[INSERT PERCENTAGE] of the price of the Contract per week of delay, up to a maximum of 10% 
of the final price of the Contract.  

 
5. Submission of invoices 
 
5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each 

payment under the Contract to the Engineer's address specified in clause 8.2. 
 
5.2 Invoices submitted by fax shall not be accepted by UNDP. 
 
 
6. Time and manner of payment 
 
6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP. 
 
6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 
 
 _________________________ [NAME OF THE BANK] 
 
 _________________________ [ACCOUNT NUMBER] 
 
 _________________________ [ADDRESS OF THE BANK] 
 
7. Modifications 
 
7.1 Any modification to this Contract shall require an amendment in writing between both parties 

duly signed by the authorized representatives of the Contractor and UNDP. 
 
8. Notifications 
 
8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor 

are as follows: 
                                                
16 The reason for the distinction between a 10% bank guarantee and a 30% performance bond is that bank guarantees are 
generally unconditional and can be called directly without proof of nonperformance, whereas most performance bonds are 
conditional and require some proof of nonperformance.  There are usually additional costs and time delays incurred with cashing 
a performance bond and so a higher percentage is requested to cover the extra work involved.  Some banks outside of the U.S. 
may call certain guarantee instruments, “performance bonds or guarantees” although they may only be conditional guarantees.  
It is important to review the text of the instrument to determine whether it is a conditional or unconditional guarantee.  
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For the UNDP: 
 
 
____________________________________________ [INSERT NAME OF RR OR DIVISION CHIEF] 
Chief 
United Nations Development Programme 
 
 
 
Ref. ______/______/______ [INSERT CONTRACT REFERENCE & NUMBER] 
 
Telex:__________________ 
 
Fax:____________________ 
 
Cable:__________________ 
 
For the Contractor: 
 
_________________ 
[Insert Name, Address and Telex, 
Fax and Cable Numbers] 
 
 
8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as 

follows: 
 
_________________  
[Insert Name, Address and Telex,  
Fax and Cable Numbers of the Engineer]  
 
      OR 
 
8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the 

Contract, the address of the Engineer for the purposes of communication with the Engineer 
under the Contract. 

 
If the above terms and conditions meet with your agreement as typed in this letter and in the Contract 
Documents, please initial every page of this letter and its attachments and return to this office one 
original of this Contract, duly signed and dated. 
 
      Yours sincerely, 
 
     [INSERT NAME OF RR or Bureau/Division Director]  
      

For [Insert name of the company/organization] 
 
Agreed and Accepted: 
 
Signature   ____________________________ 
 
Name ____________________________ 
 
Title       ____________________________ 
 
Date        ___________________________ 
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UNDP GENERAL CONDITIONS OF CONTRACT FOR WORKS 

Content 
 

1. Definitions 

2. Singular and Plural  

3. Headings or Notes  

4. Legal Relationships  

5. General Duties/Powers of Engineer  

6. Contractor's General Obligations/Responsibilities  

7. Assignment and Subcontracting  

8. Drawings  

9. Work Book  

10. Performance Security  

11. Inspection of Site  

12. Sufficiency of Tender  

13. Programme of Work to be furnished  

14. Weekly Site Meeting  

15. Change Orders  

16. Contractor's Superintendence  

17. Contractor's Employees  

18. Setting-Out  

19. Watching and Lighting  

20. Care of Works  

21. Insurance of Works, Etc.  

22. Damage to Persons and Property  

23. Liability Insurance  

24. Accident or Injury to Workmen  

25. Remedy on Contractor's Failure to Insure  

26. Compliance with Statutes, Regulations, Etc.  

27. Fossils, Etc.  

28. Copyright, Patents and Other Proprietary Rights, and Royalties  

29. Interference with Traffic and Adjoining Properties  

30. Extraordinary Traffic and Special Loads  

31. Opportunities for Other Contractors  

32. Contractor to Keep Site Clean  

33. Clearance of Site on Substantial Completion  

34. Labor  

35. Returns of Labor, Plant, Etc.  
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36. Materials, Workmanship and Testing  

37. Access to Site  

38. Examination of Work Before Covering Up  

39. Removal of Improper Work and Materials  

40. Suspension of Work  

41. Possession of Site  

42. Time for Completion  

43. Extension of Time for Completion  

44. Rate of Progress  

45. Liquidated Damages for Delay  

46. Certificate of Substantial Completion  

47. Defects Liability  

48. Alterations, Additions and Omissions  

49. Plant, Temporary Works and Materials  

50. Approval of Materials, Etc., Not Implied  

51. Measurement of Works  

52. Liability of the Parties  

53. Authorities  

54. Urgent Repairs  

55. Increase and Decrease of Costs  

56. Taxation  

57. Blasting  

58. Machinery  

59. Temporary Works and Reinstatement  

60. Photographs and Advertising  

61. Prevention of Corruption  

62. Date Falling on Holiday  

63. Notices  

64. Language, Weights and Measures  

65. Records, Accounts, Information and Audit  

66. Force Majeure  

67. Suspension by UNDP  

68. Termination by UNDP  

69. Termination by the Contractor  

70. Rights and Remedies of UNDP  

71. Settlement of Disputes  

72. Privileges and Immunities 
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1. DEFINITIONS  

 
For the purpose of the Contract Documents the words and expressions below shall have the following 
meanings:  

 
a) "Employer" means the United Nations Development Programme (UNDP).  

 
b) "Contractor" means the person whose tender has been accepted and with whom the Contract has 

been entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the Contract 
as provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to which these 
General Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent 
and form part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and 
any modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor 
and approved in writing by the Engineer in accordance with the Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the 
basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution 
and completion of the Works and for remedying of any defects therein in accordance with the 
Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works 
are to be constructed.  

 
2. SINGULAR AND PLURAL  

 
Words importing persons or parties shall include firms or companies and words importing the singular 
only shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  

 
The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken 
into consideration in their interpretation.  
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4. LEGAL RELATIONSHIPS  

 
The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor 
vis-à-vis the Employer.  The Contract Documents shall not be construed to create any contractual 
relationship of any kind between the Engineer and the Contractor, but the Engineer shall, in the 
exercise of his duties and powers under the Contract, be entitled to performance by the Contractor 
of its obligations, and to enforcement thereof.  Nothing contained in the Contract Documents shall 
create any contractual relationship between the Employer or the Engineer and any subcontractor(s) 
of the Contractor.  

 
5. GENERAL DUTIES/POWERS OF ENGINEER  

 
a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In 

particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction and 

until final payment is due. The Engineer shall advise and consult with the Employer. The Employer's 
instructions to the Contractor shall be forwarded through the Engineer. The Engineer shall have 
authority to act on behalf of the Employer only to the extent provided in the Contract Documents as 
they may be amended in writing in accordance with the Contract. The duties, responsibilities and 
limitations of authority of the Engineer as the Employer's representative during construction as set 
forth in the Contract shall not be modified or extended without the written consent of the Employer, 
the Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize 

himself generally with the progress and quality of the Works and to determine in general if the Works 
are proceeding in accordance with the Contract Documents. On the basis of his on-site observations 
as an Engineer, he shall keep the Employer informed of the progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction means, 

methods, techniques, sequences or procedures, or for safety precautions and programs in connection 
with the Works or the Temporary Works. The Engineer shall not be responsible for or have control or 
charge over the acts or omissions of the Contractor (including the Contractor's failure to carry out the 
Works in accordance with the Contract) and of Sub-contractors or any of their agents or employees, 
or any other persons performing services for the Works, except if such acts or omissions are caused 
by the Engineer's failure to perform his functions in accordance with the contract between the 
Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in preparation or 

progress. The Contractor shall provide facilities for such access so that the Engineer may perform his 
functions under the Contract.  

 
f) Based on the Engineer's observations and an evaluation of the documentation submitted by the 

Contractor together with the invoices, the Engineer shall determine the amounts owed to the 
Contractor and shall issue Certificates for Payment as appropriate.  
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g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 
submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the design 
concept of the Works and with the provisions of the Contract Documents. Such action shall be taken 
with reasonable promptness so as to cause no delay.  The Engineer's approval of a specific item shall 
not indicate approval of an assembly of which the item is a component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance 

there under by the Contractor.  All interpretations and orders of the Engineer shall be consistent with 
the intent of and reasonably inferable from the Contract Documents and shall be in writing or in the 
form of drawings.  Either party may make a written request to the Engineer for such interpretation.  
The Engineer shall render the interpretation necessary for the proper execution of the Works with 
reasonable promptness and in accordance with any time limit agreed upon. Any claim or dispute 
arising from the interpretation of the Contract Documents by the Engineer or relating to the execution 
or progress of the Works shall be settled as provided in Clause 71 of these General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the 

Contractor of any of his obligations under the Contract nor to order any work involving delay in 
completion of the Works or any extra payment to the Contractor by the Employer, or to make any 
variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint another 

suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract Documents. 

Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent 
of the Contract Documents, he will have authority to require special inspection or testing of the work 
whether or not such work be then fabricated, installed or completed. However, neither the Engineer's 
authority to act nor any reasonable decision made by him in good faith either to exercise or not to 
exercise such authority shall give rise to any duty or responsibility of the Engineer to the Contractor, 
any subcontractor, any of their agents or employees, or any other person performing services for the 
Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final 

Completion, shall receive and forward to the Employer for the Employer's review written warranties 
and related documents required by the Contract and assembled by the Contractor, and shall issue a 
final Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in 
accordance with the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The Engineer 
shall notify in writing to the Contractor and the Employer the duties, responsibilities and limitations 
of authority of any such Engineer's Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  

 
6.1. Obligation to Perform in Accordance with Contract  
 



 

4 
 

The Contractor shall execute and complete the Works and remedy any defects therein in strict 
accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer, and 
shall provide all labor, including the supervision thereof, materials, Constructional Plant and all other 
things, whether of a temporary or permanent nature, required in and for such execution, completion 
and remedying of defects, as far as the necessity for providing the same is specified in or is reasonably 
to be inferred from the Contract. The Contractor shall comply with and adhere strictly to the 
Engineer's instructions and directions on any matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations 
and methods of construction, provided that the Contractor shall not be responsible, except as may be 
expressly provided in the Contract, for the design or specification of the Permanent Works or of any 
Temporary Works prepared by the Engineer.  

 
6.3. Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his employees 
and will select for work under this Contract, reliable individuals who will perform effectively in the 
implementation of the Contract, respect local customs and conform to a high standard of moral and 
ethical conduct.  

 
6.4. Source of Instructions  
 

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, 
the Engineer or their authorized representatives in connection with the performance of his services 
under this Contract. The Contractor shall refrain from any action which may adversely affect the 
Employer and shall fulfill his commitments with fullest regard for the interest of the Employer.  

 
6.5. Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by the 
Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  The 
Contractor agrees that breach of this provision is a breach of an essential term of the Contract. 

 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has 
performed services for the Employer or use the name, emblem or official seal of the Employer or the 
United Nations or any abbreviation of the name of the Employer or the United Nations for advertising 
purposes or any other purposes. 

 
6.7. Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents 
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and all other data compiled by or received by the Contractor under the Contract shall be the property 
of the Employer, shall be treated as confidential and shall be delivered only to the duly authorized 
representative of the Employer on completion of the Works; their contents shall not be made known 
by the Contractor to any person other than the personnel of the Contractor performing services under 
this Contract without the prior written consent of the Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  

 
7.1. Assignment of Contract  

 
The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, 
transfer, pledge or make other disposition of the Contract or any part thereof or of any of the 
Contractor's rights, claims or obligations under the Contract.  

 
7.2. Subcontracting  

 
In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the 
prior written approval of the Employer for all such subcontractors.  The approval of the Employer shall 
not relieve the Contractor of any of his obligations under the Contract, and the terms of any 
subcontract shall be subject to and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the work 
executed or the works, materials, Plant or services supplied by such subcontractor for the Works, any 
continuing obligation extending for a period exceeding that of the Defects Liability Period under the 
Contract, the Contractor shall at any time after the expiration of such Period, assign to the Employer, 
at the Employer's request and cost, the benefit of such obligation for the unexpired duration thereof.  

 
8. DRAWINGS  

 
8.1. Custody of drawings  

 
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be 
furnished to the Contractor free of cost.  The Contractor shall provide and make at his own expense 
any further copies required by him.  At the completion of the Works, the Contractor shall return to 
the Employer all drawings provided under the Contract.  
 

8.2. One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on 
the Site and the same shall at all reasonable times be available for inspection and use by the Engineer 
and by any other person authorized in writing by the Engineer.  
 

8.3. Disruption of Progress  
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The Contractor shall give written notice to the Engineer whenever planning or progress of the Works 
is likely to be delayed or disrupted unless any further drawing or order, including a direction, 
instruction or approval, is issued by the Engineer within a reasonable time.  The notice shall include 
details of drawing or order required and of why and by when it is required and of any delay or 
disruption likely to be suffered if it is late.  

 
9. WORK BOOK  

 
The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two 
copies. The Engineer shall have full authority to issue new orders, drawings and instructions to the 
Contractor, from time to time and as required for the correct execution of the Works. The Contractor 
shall be bound to follow such orders, drawings and instructions.  

 
Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its 
receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, 
through the Engineer, by means of an annotation in the Work Book made within three (3) days from 
the date of the order that the Contractor intends to refuse. Failure by the Contractor to adhere to this 
procedure shall result in the order being deemed accepted with no further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of 
the Works. A copy shall be kept by the Engineer and another copy by the Contractor.  

 
10. PERFORMANCE SECURITY  

 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on 

signature of the Contract furnish the Employer with a Performance Security issued for the benefit of 
the Employer. The amount and character of such security (bond or guarantee) shall be as indicated in 
the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or 

accredited bank, in the format included in Appendix I to these General Conditions, and must be valid 
up to twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. The 
Performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight days 
after the issuance by the Engineer of the Certificate of Final Completion, provided that the Contractor 
shall have paid all money owed to the Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent 

or its right to do business in the country of execution of the Works is terminated, the Contractor shall 
within five (5) days thereafter substitute another bond or guarantee and surety, both of which must 
be acceptable to the Employer.  
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11. INSPECTION OF SITE  

 
The Contractor shall be deemed to have inspected and examined the site and its surroundings and to 
have satisfied himself before submitting his Tender and signing the Contract as to all matters relative 
to the nature of the land and subsoil, the form and nature of the Site, details and levels of existing 
pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and nature of the 
work and materials necessary for the completion of the Works, the means of access to the Site, and 
the accommodation he may require, and in general to have himself obtained all necessary information 
as to risk contingencies, climatic, hydrological and natural conditions and other circumstances which 
may influence or affect his Tender, and no claims will be entertained in this connection against the 
Employer.  

 
12. SUFFICIENCY OF TENDER  

 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates 
and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations 
under the Contract and all matters and things necessary for the proper execution and completion of 
the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  

 
Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his 
consent a detailed Programme of Work showing the order of procedure and the method in which he 
proposes to carry out the Works.  In preparing his Programme of Work the Contractor shall pay due 
regard to the priority required by certain works.  Should the Engineer, during the progress of work, 
require further modifications to the Programme of Work, the Contractor shall review the said 
program.  The Contractor shall also whenever required by the Engineer submit particulars in writing 
of the Contractor's arrangements for carrying out the Works and of the Constructional Plant and 
Temporary Works which the Contractor intends to supply, use or construct as the case may be.  The 
submission of such program, or any modifications thereto, or the particulars required by the Engineer, 
shall not relieve the Contractor of any of his duties or obligations under the Contract nor shall the 
incorporation of any modification to the Programme of Work either at the commencement of the 
contract or during its course entitle the Contractor to any additional payments in consequence 
thereof.  

 
14. WEEKLY SITE MEETING  

 
A weekly site meeting shall be held between UNDP Project Coordinator or engineer, if any, the 
representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify 
that the Works are progressing normally and are executed in accordance with the Contract.  
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15. CHANGE ORDERS  

 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change 

Orders, all variations in quantity or quality of the Works, in whole or in part, that are deemed 
necessary by the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 

16. CONTRACTOR'S SUPERINTENDENCE  

 
The Contractor shall provide all necessary superintendence during the execution of the Works and as 
long thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's 
obligations under the Contract.  The Contractor or a competent and authorized agent or 
representative of the Contractor approved in writing by the Engineer, which approval may at any time 
be withdrawn, shall be constantly on the site and shall devote his entire time to the superintendence 
of the Works.  Such authorized agent or representative shall receive on behalf of the Contractor 
directions and instructions from the Engineer. If the approval of such agent or representative shall be 
withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or 
representative shall be requested by the Employer under Clause 17(3) hereinafter, the Contractor 
shall as soon as it is practicable after receiving notice of such withdrawal remove the agent or 
representative from the Site, and replace him by another agent or representative approved by the 
Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not 
thereafter employ, in any capacity whatsoever, a removed agent or representative again on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  

 
a) The Contractor shall provide and employ on the Site in connection with the execution and completion 

of the Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and such sub-

agent foremen and leading hands as are competent to give proper supervision to the work they are 
required to supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and 

completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the 

Works any person employed by the Contractor in or about the execution or completion of the Works, 
who in the opinion of the Engineer is misconducting himself, or is incompetent or negligent in the 
proper performance of his duties, or whose employment is otherwise considered reasonably by the 
Engineer to be undesirable, and such person shall not be again employed on the Site without the 
written permission of the Engineer.  Any person so removed from the Works shall be replaced as soon 
as reasonably possible by a competent substitute approved by the Engineer.  
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c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any 
agent, representative or other personnel who does not conform to the standards set forth in 
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be considered as 
termination in part or in whole of this Contract. All costs and additional expenses resulting from any 
withdrawal or replacement for whatever reason of any of the Contractor's personnel shall be at the 
Contractor's expense.  

 
18. SETTING-OUT  

The Contractor shall be responsible for the true and proper setting out of the Works in relation to 
original points, lines and levels of reference given by the Engineer in writing and for the correctness 
of the position, levels, dimensions and alignment of all parts of the Works and for the provision of all 
necessary instruments, appliances and labor in connection therewith.  If, at any time during the 
progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment 
of any part of the Works, the Contractor, on being required so to do by the Engineer, shall, at his own 
cost, rectify such error to the satisfaction of the Engineer.  

 
19. WATCHING AND LIGHTING  

 
The Contractor shall in connection with the Works provide and maintain at his own cost all lights, 
guards, fencing and watching when and where necessary or required by the Engineer or by any duly 
constituted authority for the protection of the Works and the materials and equipment utilized there 
for or for the safety and convenience of the public or others.  

 
20. CARE OF WORKS  

 
a) From the commencement date of the Works to the date of substantial completion as stated in the 

Certificate of Substantial Completion, the Contractor shall take full responsibility for the care thereof 
and of all Temporary Works. In the event that any damage or loss should happen to the Works or to 
any part thereof or to any Temporary Works from any cause whatsoever (save and except as shall be 
due to Force Majeure as defined in Clause 66 of these General Conditions), the Contractor shall at his 
own cost repair and make good the same so that, at completion, the Works shall be in good order and 
condition and in conformity in every respect with the requirements of the Contract and the Engineer's 
instructions.  The Contractor shall also be liable for any damage to the Works occasioned by him in 
the course of any operations carried out by him for the purpose of complying with his obligations 
Clause 47 hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details of the 

Works and shall inform the Employer of any mistakes or incorrectness in such design and details which 
would affect the Works.  

 
21. INSURANCE OF WORKS, ETC.  

 
Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall 
insure immediately following signature of this Contract, in the joint names of the Employer and the 
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Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or damage from 
whatever cause arising, other than cause of Force majeure as defined in clause 66 of these General 
Conditions, and (b) against loss or damage for which the Contractor is responsible, in such manner 
that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof 
and are also covered during the Defects Liability Period for loss or damage arising from a cause 
occurring prior to the commencement of the Defects Liability Period and for any loss or damage 
occasioned by the Contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full replacement 

cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional 
costs of and incidental to the rectification of loss or damage including professional fees and the cost 
of demolishing and removing any part of the Works and of removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and the Contractor shall, whenever required, produce 
to the Engineer the policy or policies of insurance and the receipts for payment of the current 
premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  

 
The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save 
harmless and defend at his own expense the Employer, its officers, agents, employees and servants 
from and against all suits, claims, demands, proceedings, and liability of any nature or kind, including 
costs and expenses, for injuries or damages to any person or any property whatsoever which may 
arise out of or in consequence of acts or omissions of the Contractor or its agents, employees, servants 
or subcontractors in the execution of the Contract. The provision of this Clause shall extend to suits, 
claims, demands, proceedings and liability in the nature of workmen's compensation claims and 
arising out of the use of patented inventions and devices. Provided always that nothing herein 
contained shall be deemed to render the Contractor liable for or in respect of or with respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any 

land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the Works in 
accordance with the Contract.  
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d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, 
his agents, servants or other contractors, done or committed during the validity of the Contract.  

 
23. LIABILITY INSURANCE  

 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and responsibility 
under Clause 20 hereof, the Contractor shall insure against his liability for any death, material or 
physical damage, loss or injury which may occur to any property, including that of the Employer or to 
any person, including any employee of the Employer by or arising out of the execution of the Works 
or in the carrying out of the Contract, other than due to the matters referred to in the proviso to 
Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and for at least the amount specified in the contract. 
The Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer 
the policy or policies of insurance and the receipts for payment of the current premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect of which 
the Contractor would be entitled to receive indemnity under the policy, being brought or made 
against the Employer, the insurer shall indemnify the Employer against such claims and any costs, 
charges and expenses in respect thereof. 
 
24. ACCIDENT OR INJURY TO WORKMEN  

 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workman or other person in the 
employment of the Contractor or any sub-Contractor, save and except an accident or injury resulting 
from any act or default of the Employer, his agents or servants.  The Contractor shall indemnify, hold 
and save harmless the Employer against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto.  

 
b) Insurance Against Accident, etc., to Workmen  

The Contractor shall insure against such liability with an insurer approved by the Employer, which 
approval shall not be unreasonably withheld, and shall continue such insurance during the whole of 
the time that any persons are employed by him for the Works and shall, when required, produce to 
the Engineer such policy of insurance and the receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any subcontractor, the Contractor's obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured 
against the liability in respect of such persons in such manner that the Employer is indemnified under 
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the policy but the Contractor shall require such subcontractor to produce to the Engineer when 
required such policy of insurance and the receipt for the current premium, and obtain the insertion 
of a provision to that effect in its contract with the subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  

 
If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 
23 and 24 hereof, or any other insurance which he may be required to effect under the terms of the 
Contract, the Employer may in any such case effect and keep in force any such insurance and pay such 
premium as may be necessary for that purpose and from time to time deduct the amount so paid by 
the Employer as aforesaid from any monies due or which may become due to the Contractor, or 
recover the same as a debt due from the Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  

 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any 

national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly 
constituted authority in relation to the execution of the Works or of any Temporary Works and by the 
Rules and Regulations of all public bodies and companies whose property or rights are affected or 
may be affected in any way by the Works or any Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, 

By-laws or requirements of any such local or other authority which may be applicable to the Works 
and shall keep the Employer indemnified against all penalties and liabilities of every kind for breach 
of any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements. 

 
27. FOSSILS, ETC.  

 
All fossils, coins, articles of value or antiquity and structures and other remains or things of geological 
or archaeological interest discovered on the Site of the Works shall as between the Employer and the 
Contractor be deemed to be the absolute property of the Employer and the Contractor shall take 
reasonable precautions to prevent his workmen or any other persons from removing or damaging any 
such article or thing and shall immediately upon discovery thereof and before removal acquaint the 
Employer of such discovery and carry out at the expense of the Employer the Engineer's orders as to 
the disposal of the same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  

 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and 

proceedings for or on account of infringement of any patent rights, design trademark or name or 
other protected rights in respect of any Plant, equipment, machine, work or material used for or in 
connection with the Works or Temporary Works and from and against all claims, demands 
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 



 

13 
 

thereto, except where such infringement results from compliance with the design or Specification 
provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and 

other payments or compensation, if any, for getting stone, sand, gravel, clay or other materials 
required for the Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  

 
All operations necessary for the execution of the Works and for the Construction of any Temporary 
Works shall, so far as compliance with the requirements of the Contract permits, be carried on so as 
not to interfere unnecessarily or improperly with the public convenience, or the access to, use and 
occupation of, public or private roads and footpaths to or of properties whether in the possession of 
the Employer or of any other person.  The Contractor shall hold harmless and indemnify the Employer 
in respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever 
arising out of or in relation to any such matters in so far as the Contractor is responsible therefore. 

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  

 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the Contractor 
or any of his sub-contractors and, in particular, shall select routes, choose and use vehicles and restrict 
and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of 
plant and material from and to the Site shall be limited as far as reasonably possible and so that no 
unnecessary damage may be occasioned to such roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, 

reconstructed units or parts of units of work, or other thing, over part of a road or bridge, the moving 
whereof is likely to damage any such road or bridge unless special protection or strengthening is 
carried out, then the Contractor shall before moving the load on to such road or bridge, save insofar 
as the Contract otherwise provide, be responsible for and shall pay for the cost of strengthening any 
such bridge or altering or improving any such road to avoid such damage, and the Contractor shall 
indemnify and keep the Employer indemnified against all claims for damage to any such road or bridge 
caused by such movement, including such claim as may be made directly against the Employer, and 
shall negotiate and pay all claims arising solely out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  

 
The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 
opportunities for carrying out their work to any other contractors employed by the Employer and 
their workmen and to the workmen of the Employer and of any other duly constituted authorities 
who may be employed in the execution on or near the Site of any work not included in the Contract 
or of any contract which the Employer may enter into in connection with or ancillary to the Works.  If 
work by other contractors of the Employer as above-mentioned involves the Contractor in any direct 
expenses as a result of using his Site facilities, the Employer shall consider payment to the Contractor 
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of such sum or sums as may be recommended by the Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  

 
During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus materials 
and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer 
required.  

 

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  

 
On the substantial completion of the Works, the Contractor shall clear away and remove from the Site 
all Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the 
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.  

 
34. LABOUR  

 
34.1 Engagement of Labour  

 
The Contractor shall make his own arrangements for the engagement of all labor local or otherwise.  

 
34.2 Supply of Water  

 
The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of 
drinking and other water for the use of the Contractor's staff and work people.  

 
34.3 Alcoholic Drinks or Drugs  

 
The Contractor shall comply with Government laws and regulations and orders in force as regards the 
import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such 
importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.  

 
34.4 Arms and Ammunition  

 
The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  

 
34.5 Holiday and Religious Customs  

 
The Contractor shall in all dealings with labor in his employ have due regard to all holiday, recognized 
festivals and religious or other customs.  
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34.6 Epidemics  

 
In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and 
carry out such regulations, orders, and requirements as may be made by the Government or the local 
medical or sanitary authorities for the purpose of dealing with and overcoming the same.  

 

34.7 Disorderly Conduct, etc.  

 
The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or 
disorderly conduct by or amongst his employees and for the preservation of peace and the protection 
of persons and property in the neighborhood of the Works against the same.  

 
34.8 Observance by Sub-Contractors  

 

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-
Contractors.  

 
34.9 Legislation applicable to Labor  

 
The Contractor shall abide by all applicable legislation and regulation with regard to labor.  

 

35. RETURNS OF LABOUR, PLANT, ETC.  

 
The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail 
in the form and at such intervals as the Engineer may prescribe showing the supervisory staff and the 
numbers of the several classes of labor from time to time employed by the Contractor on the Site and 
such information respecting Constructional plant as the Engineer may require.  

 
36. MATERIALS, WORKMANSHIP AND TESTING  

 
36.1 Materials and Workmanship  

 
a) All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Engineer's instructions and shall be subjected from time to time to such tests as 
the Engineer may direct at the place of manufacture or fabrication, or on the Site or at all or any of 
such places.  The Contractor shall provide such assistance, instruments, machines, labor and materials 
as are normally required for examining, measuring and testing any work and the quality, weight or 
quantity of any materials used and shall supply samples of materials before incorporation in the 
Works for testing as may be selected and required by the Engineer.  All testing equipment and 
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instruments provided by the Contractor shall be used only by the Engineer or by the Contractor in 
accordance with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the Works without 

prior written approval of the Employer and instruction of the Engineer, provided always that if the 
use of such material results or may result in increasing the Contract Price, the procedure in Clause 48 
shall apply.  

 
36.2 Cost of Samples  

 
All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly 
intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not 
be made for samples which do not comply with the Specifications.  

 

36.3 Cost of Tests  

 
The Contractor shall bear the costs of any of the following tests:  

 
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part 

of the Works is appropriate for the purpose which it was intended to fulfil.  
 
37 ACCESS TO SITE  

 
The Employer and the Engineer and any persons authorized by either of them shall, at all times, have 
access to the Works and to the Site and to all workshops and places where work is being prepared or 
whence materials, manufactured articles or machinery are being obtained for the Works and the 
Contractor shall afford every facility for and every assistance in or in obtaining the right to such access.  

38  EXAMINATION OF WORK BEFORE COVERING UP  

 
No work shall be covered up or put out of view without the approval of the Engineer and the 
Contractor shall afford full opportunity for the Engineer to examine and measure any work which is 
about to be covered up or put out of view and to examine foundations before permanent work is 
placed thereon.  The Contractor shall give due notice to the Engineer whenever any such work or 
foundations is or are ready or about to be ready for examination and the Engineer shall without 
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend 
for the purpose of examining and measuring such work or of examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  

 
39.1Engineer's power to order removal  

The Engineer shall during the progress of the Works have power to order in writing from time to time, 
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and the Contractor shall execute at his cost and expense, the following operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any materials 

which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment 

therefore) of any work which in respect of materials or workmanship is not in the opinion of the 
Engineer in accordance with the Contract.  

 
39.2Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the 
Employer shall be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable 
from him by the Employer and may be deducted by the Employer from any monies due or which may 
become due to the Contractor.  

 
40.SUSPENSION OF WORK 
  

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any 
part thereof for such time or times and in such manner as the Engineer may consider necessary and 
shall, during such suspension, properly protect and secure the Works so far as it is necessary in the 
opinion of the Engineer.  The Employer should be notified and his written approval should be sought 
for any suspension of work in excess of three (3) days.  

 
41.POSSESSION OF SITE  
 
41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor 
possession of so much of the Site as may be required to enable the Contractor to commence and 
proceed with the construction of the Works in accordance with the Program referred to in Clause 13 
hereof and otherwise in accordance with such reasonable proposals of the Contractor as he shall 
make to the Engineer by notice in writing, and shall from time to time as the Works proceed give to 
the Contractor possession of such further portions of the Site as may be required to enable the 
Contractor to proceed with the construction of the Works with due dispatch in accordance with the 
said Program or proposals, as the case may be.  

 
41.2 Way leaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary way leaves required by him 
in connection with access to the Site.  The Contractor shall also provide at his own cost any additional 
accommodation outside the Site required by him for the purpose of the Works.  
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41.3 Limits of the Site  

 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 
Contractor require land beyond the Site, he shall provide it entirely at his own expense and before 
taking possession shall supply the Engineer with a copy of the necessary permits. Access to the Site is 
available where the Site adjoins a public road but it is not provided unless shown on the Drawings.  
When necessary for the safety and convenience of workmen, public or livestock or for the protection 
of the Works, the Contractor shall, at his own expense, provide adequate temporary fencing to the 
whole or part of the Site. The Contractor shall not disturb damage or pull down any hedge, tree or 
building within the Site without the written consent of the Engineer.  

 
42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works before 

completion of the whole, the whole of the Works shall be completed, in accordance with the 
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  
 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works 
in accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the 
Contract have occurred, the Contractor shall be entitled to apply for an extension of the time for 
completion of the Works specified in the Contract. The Employer shall, upon such application, 
determine the period of any such extension of time; provided that in the case of alterations or 
additions in the Works, the application for such an extension must be made before the alterations or 
additions in the Works are undertaken by the Contractor.  

 
44 RATE OF PROGRESS  
 

The whole of the materials, plant and labor to be provided by the Contractor and the mode, manner 
and speed of execution and completion of the Works are to be of a kind and conducted in a manner 
to the satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at 
any time in the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for 
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon 
take such steps as the Contractor may think necessary and the Engineer may approve to expedite 
progress so as to complete the Works by the prescribed time or extended time for completion. If the 
work is not being carried on by day and by night and the Contractor shall request permission to work 
by night as well as by day, then, if the Engineer shall grant such permission, the Contractor shall not 
be entitled to any additional payment. All work at night shall be carried out without unreasonable 
noise and disturbance. The contractor shall indemnify the Employer from and against any claims or 
liability for damages on account of noise or other disturbance created while or in carrying out the 
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work and from and against all claims, demands, proceedings, costs and expenses whatsoever in regard 
or in relation to such noise or other disturbance. The Contractor shall submit in triplicate to the 
Engineer at the end of each month signed copies of explanatory Drawings or any other material 
showing the progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the 

Contract, or any extended time for completion in accordance with the Contract, then the Contractor 
shall pay to the Employer the sum specified in the Contract as liquidated damages, for the delay 
between the time prescribed in the Contract or the extended time for completion, as the case may 
be, and the date of substantial completion of the Works as stated in the Certificate of Substantial 
Completion, subject to the applicable limit stated in the Contract. The said sum shall be payable by 
the sole fact of the delay without the need for any previous notice or any legal proceedings, or proof 
of damage, which shall in all cases be considered as ascertained. The Employer may, without prejudice 
to any other method of recovery, deduct the amount of such liquidated damages from any monies in 
its hands due or which may become due to the Contractor. The payment or deduction of such 
damages shall not relieve the Contractor from his obligation to complete the Works or from any other 
of his obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate 

of Substantial Completion has been issued for any part or Section of the Works, the liquidated 
damages for delay in completion of the remainder of the Works or of that Section may, for any period 
of delay after the date stated in such Certificate of Substantial Completion, and in the absence of 
alternative provisions in the Contract, be reduced in the proportion which the value of the part or 
Section so certified bears to the total value of the whole of the Works or Section, as applicable. The 
provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect 
the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily passed any 
test on completion prescribed by the Contract, the Contractor may give a notice to that effect to the 
Engineer accompanied by an undertaking to finish any outstanding work during the Defects Liability 
Period. Such notice and undertaking shall be in writing and shall be deemed to be a request by the 
Contractor, for the Engineer to issue a Certificate of Substantial Completion in respect of the Works. 
The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either issue to 
the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the date 
on which, in his opinion, the Works were substantially completed in accordance with the Contract or 
give instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion, 
requires to be done by the Contractor before the issuance of such Certificate.  The Engineer shall also 
notify the Contractor of any defects in the Works affecting substantial completion that may appear 
after such instructions and before completion of the work specified therein.  The Contractor shall be 
entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of 
completion, to the satisfaction of the Engineer, of the work so specified and making good any defect 
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so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor 
shall be deemed to have undertaken to complete with due expedition any outstanding work during 
the Defects Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as 
provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a 
Certificate of Substantial Completion in respect of any Section or part of the Works which has been 
substantially completed and has satisfactorily passed any tests on completion prescribed by the 
Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part of the 

Works;  
 
b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is 

required by the Employer for his occupation or use.  
 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 
complete any outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated 
from the date of completion of the Works stated in the Certificate of Substantial Completion issued 
by the Engineer or, in respect of any Section or part of the Works for which a separate Certificate of 
Substantial Completion has been issued, from the date of completion of that Section or part as stated 
in the relevant Certificate. The expression "the Works" shall, in respect of the Defects Liability Period, 
be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date 
of the Certificate of Substantial Completion, and shall execute all such work of repair, amendment, 
reconstruction, rectification and making good defects, imperfections, shrinkages or other faults as 
may be required of the Contractor in writing by the Engineer during the Defects Liability Period and 
within fourteen (14) days after its expiration, as a result of an inspection made by or on behalf of the 
Engineer prior to expiration of the Defects Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity 
thereof shall, in the opinion of the Engineer, be due to the use of material or workmanship not in 
accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with 
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any obligation expressed or implied, on the Contractor's part under the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be 
entitled to employ and pay other persons to carry out the same, and all expenses consequent thereon 
or incidental thereto shall be recoverable from the Contractor by the Employer, and may be deducted 
by the Employer from any monies due or which may become due to the Contractor.  

 
47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty 
eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion 
to the Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, 
provided that the provisions of the Contract which remain unperformed and the Settlement of 
Disputes provision in the Contract shall remain in force for as long as is necessary to dispose of any 
outstanding matters or issues between the Parties.  

 
48 ALTERATIONS, ADDITIONS AND OMISSIONS  
 
 48.1 Variations  
 
The Engineer may within his powers introduce any variations to the form, type or quality of the Works or 
any part thereof which he considers necessary and for that purpose or if for any other reasons it shall, in 
his opinion be desirable, he shall have power to order the Contractor to do and the Contractor shall do 
any of the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such variation 

shall in any way vitiate or invalidate the Contract.  
 
 48.2 Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any order for 
any variations which may result in an increase of the Contract Price or in an essential alteration of the 
quantity, quality or character of the Works.  

 
48.3 Orders for Variations to be in Writing  
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No variations shall be made by the Contractor without an order in writing from the Engineer. 
Variations requiring the written approval of the Employer under paragraph (2) of this Clause shall be 
made by the Contractor only upon written order from the Engineer accompanied by a copy of the 
Employer's approval. Provided that, subject to the provisions of the Contract, no order in writing shall 
be required for any increase or decrease in the quantity of any work where such increase or decrease 
is not the result of an order given under this Clause but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantities.  

 
48.4 Valuation of Variations  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract 
Price in respect of any variation, addition or omission. In the case of any variation, addition or omission 
which may result in an increase of the Contract Price, the Engineer shall communicate such estimate 
to the Employer together with his request for the Employer's written approval of such variation, 
addition or omission. The value of any variation, addition or omission shall be calculated on the basis 
of the unit prices contained in the Bill of Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 
49.1 Plant, etc., Exclusive Use for the Works  
 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when 
brought on the Site, be deemed to be exclusively intended for the construction and completion of the 
Works and the Contractor shall not remove the same or any part thereof (save for the purpose of 
moving it from one part of the Site to another) without the consent in writing of the Engineer which 
shall not be unreasonably withheld.  

 
49.2 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional 
Plant and Temporary Works remaining thereon and any unused materials provided by the Contractor.  

 
49.3 Employer not liable for Damage to Plant  
 

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, 
Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its 
employees or agents.  

 
49.4 Ownership of paid material and work  
 

All material and work covered by payments made by the Employer to the Contractor shall thereupon 
become the sole property of the Employer, but this provision shall not be construed as relieving the 
Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work or as waiving the right of the Employer to require the 
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fulfillment of all of the terms of the Contract.  

 
49.5 Equipment and supplies furnished by Employer  
 

Title to any equipment and supplies which may be furnished by the Employer shall rest with the 
Employer and any such equipment and supplies shall be returned to the Employer at the conclusion 
of the Contract or when no longer needed by the Contractor.  Such equipment when returned to the 
Employer shall be in the same condition as when delivered to the Contractor, subject to normal wear 
and tear.  

 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the 
materials or other matters referred to therein nor shall it prevent the rejection of any such materials 
at any time by the Engineer.  

 
51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to 
the Contractor or the Contractor's authorized agent or representative who shall forthwith attend or 
send a qualified agent to assist the Engineer in making such measurement and shall furnish all 
particulars required by either of them. Should the Contractor not attend or neglect or omit to send 
such agent, then the measurement made by the Engineer or approved by him shall be taken to be the 
correct measurement of the work.  The purpose of measuring is to ascertain the volume of work 
executed by the Contractor and therefore determine the amount of the monthly payments.  

 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall have been 

signed by the Engineer and delivered to the Employer stating that the Works have been completed 
and that the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with 

the Contract or the execution of the Works unless the Contractor shall have made a claim in writing 
in respect thereof before the giving of the Certificate of Final Completion and in accordance with the 
Contract.  

 
3 Unfulfilled Obligations  
 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for 
the fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of 
the Certificate of Final Completion and which remains unperformed at the time such Certificate is 
issued. For the purpose of determining the nature and extent of any such obligation the Contract shall 
be deemed to remain in force between the parties hereto.  
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4 Contractor Responsible  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally 
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any part 
thereof for a period of ten years after issuance of the Certificate of Final Completion, provided always 
that such risks, damage or failure result from acts, defaults and negligence of the Contractor, his 
agents, employees or workmen and such contractors. 

 
53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without 

thereby voiding the Contract or releasing the Contractor from any of his obligations or liabilities under 
the Contract or affecting the rights and powers conferred on the Employer and the Engineer by the 
Contract in any of the following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors 

or if the Contractor is a company or member of a company which was dissolved by legal action;  
 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an 

inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part 

without the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in 

the opinion of the Engineer will not enable him to meet the target completion date of the Works;  
 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after 

receiving from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations 

and does not remedy the cause of his failure within fifteen (15) days after being notified to do so in 
writing;  

 
(g) If the Contractor is not executing the work in accordance with standards of workmanship specified in 

the Contract;  
 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to complete 
the Works and the Employer or such other contractor may use for such completion so much of 
Constructional Plant, Temporary Works and Materials, which have been deemed to be reserved 
exclusively for the construction and completion of the Works under the provision of the Contract as 
he or they may think proper and the Employer may at any time sell any of the said Constructional 
Plant, Temporary Works and unused materials and apply the proceeds of sale in or towards the 
satisfaction of any sums due or which may become due to him from the Contractor under the 
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Contract.  

 
2 Evaluation after Re-entry  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer 
notify the Contractor to attend the necessary evaluation of the Works.  In the event that for any 
reason the Contractor does not attend such evaluation the Engineer shall undertake the said 
evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if any, due to 
the Contractor for work done in accordance with the Contract up to the time of entry and expulsion 
by the Employer which has been reasonably accumulated to the Contractor in respect of the Works 
he has executed in such case in accordance with the Contract.  The Engineer shall indicate the value 
of the materials whether unused or partially used and the value of construction equipment and any 
part of the Temporary Works.  

 
3 Payment after Re-entry  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the 
Contractor any money on account of the Contract until the expiration of the Defects Liability Period, 
and thereafter until the costs of completion and making good any defects of the Works, damages for 
delay in completion (if any), and all other expenses incurred by the Employer have been ascertained 
and their amount certified by the Engineer. The Contractor shall then be entitled to receive only such 
sum or sums (if any) as the Engineer may certify would have been due to him upon due completion 
by him after deducting the said amount. But if such amount shall exceed the sum which would have 
been payable to the Contractor on due completion by him,, then the Contractor shall upon demand 
pay to the Employer the amount of such excess. The Employer in such case may recover this amount 
from any money due to the Contractor from the Employer without the need to resort to legal 
procedures.  

 
54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with the Works 
or any part thereof either during the execution of the Works or during the Defects Liability Period any 
remedial or other work or repair shall in the opinion of the Engineer be urgently necessary for security 
and the Contractor is unable or unwilling at once to do such work or repair, the Employer may by his 
own or other workmen do such work or repair as the Engineer may consider necessary. If the work or 
repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable 
to do at his own expense under the Contract, all costs and charges properly incurred by the Employer 
in so doing shall on demand be paid by the Contractor to the Employer or may be deducted by the 
Employer from any monies due or which may become due to the Contractor provided always that the 
Engineer shall as soon after the occurrence of any such emergency as may be reasonably practicable 
notify the Contractor thereof in writing.  

 
55 INCREASE AND DECREASE OF COSTS  
 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in 
respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to 
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fluctuation in interest rates nor devaluation or any other matters affecting the Works.  

 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of income 
including value added tax, all in accordance with and subject to the provisions of the income tax laws 
and regulations in force and all amendments thereto.  It is the Contractor's responsibility to make all 
the necessary inquiries in this respect and he shall be deemed to have satisfied himself regarding the 
application of all relevant tax laws.  

 
57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer who shall 
require that the Contractor has complied in full with the regulations in force regarding the use of 
explosives. However, the Contractor, before applying to obtain these explosives, has to provide well 
arranged storage facilities.  The Engineer's approval or refusal to permit the use of explosives shall 
not constitute ground for claims by the Contractor.  

 
58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 
commissioning of plant machinery and equipment which are to form a part of the Works.  He shall 
place all necessary orders as soon as possible after the signing of the Contract.  These orders and their 
acceptance shall be produced to the Engineer on request.  The Contractor shall also be responsible 
for ensuring that all sub-contractors adhere to such programs as are agreed and are needed to ensure 
completion of the Works within the period for completion.  Should any sub-contracted works be 
delayed, the Contractor shall initiate the necessary action to speed up such completion.  This shall not 
prejudice the Employer's right to exercise his remedies for delay in accordance with the Contract.  

 
59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of 
plant and materials and clear same away at completion and make good all works damaged or 
disturbed.  The Contractor shall submit drawings and full particulars of all Temporary Works to the 
Engineer before commencing same.  The Engineer may require modifications to be made if he 
considers them to be insufficient and the Contractor shall give effect to such modifications but shall 
not be relieved of his responsibilities.  The Contractor shall provide and maintain weather-proof sheds 
for storage of material pertinent to the Works both for his own use and for the use of the Employer 
and clear same away at the completion of the Works.  The Contractor shall divert as required, at his 
own cost and subject to the approval of the Engineer, all public utilities encountered during the 
progress of the Works, except those specially indicated on the drawings as being included in the 
Contract.  Where diversions of services are not required in connection with the Works, the Contractor 
shall uphold, maintain and keep the same in working order in existing locations.  The Contractor shall 
make good, at his own expense, all damage to telephone, telegraph and electric cable or wires, 
sewers, water or other pipes and other services, except where the Public Authority or Private Party 
owning or responsible for the same elects to make good the damage.  The costs incurred in so doing 
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shall be paid by the Contractor to the Public Authority or Private Party on demand. 

 
60 PHOTOGRAPHS AND ADVERTISING  
 

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any 
form of advertising whatsoever without the prior approval in writing from the Employer.  

 
61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount 
of any loss resulting from such cancellation, if the Contractor has offered or given any person any gift 
or consideration of any kind as an inducement or reward for doing or intending to do any action in 
relation to the obtaining or the execution of the Contract or any other contract with the Employer or 
for showing or intending to show favour or disfavour to any person in relation to the Contract or any 
other contract with the Employer, if the like acts shall have been done by any persons employed by 
him or acting on his behalf whether with or without the knowledge of the Contractor in relation to 
this or any other Contract with the Employer.  

 
62 DATE FALLING ON HOLIDAY  
 

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain 
day and that day or that period fall on a day of rest or recognized holiday, the Contract shall have 
effect as if the act were to be done or the period to expire upon the working day following such day.  

 
63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by 

any person for which provision is made in the Contract Documents shall be in writing. Any such notice, 
consent, approval, certificate or determination to be given or made by the Employer, the Contractor 
or the Engineer shall not be unreasonably withheld or delayed.  

 
2 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer 

under the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's 
principal place of business specified in the Contract or such other address as the Contractor shall 
nominate in writing for that purpose, or by delivering the same at the said address against an 
authorized signature certifying the receipt.  

 
3 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, 

telex or facsimile at the Employer's address specified in the Contract, or by delivering the same at the 
said address against an authorized signature certifying the receipt.  

 
4 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, 

telex or facsimile at the Engineer's address specified in the Contract, or by delivering the same at the 
said address against an authorized signature certifying the receipt. 
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64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all 
written communications to the Employer or the Engineer with respect to the services to be rendered 
and with respect to all documents procured or prepared by the Contractor pertaining to the Works. 
The metric system of weights and measures shall be used in all instances.  

 
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of the work 
performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to UNDP any records or 
information, oral or written, which UNDP may reasonably request in respect of the Works or the 
Contractor's performance thereof.  
 
The Contractor shall allow UNDP or its authorized agents to inspect and audit such records or 
information upon reasonable notice.  

 
66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, 
insurrection or other acts or events of a similar nature or force.  

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, 
the Contractor shall give notice and full particulars in writing to UNDP and to the Engineer of such 
force majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its 
obligations and meet its responsibilities under this Contract.  Subject to acceptance by UNDP of the 
existence of such force majeure, which acceptance shall not be unreasonably withheld, the following 
provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to the 

extent of his inability to perform them and for as long as such inability continues. During such 
suspension and in respect of work suspended, the Contractor shall be reimbursed by UNDP 
substantiated costs of maintenance of the Contractor's equipment and of per diem of the Contractor's 
permanent personnel rendered idle by such suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to UNDP of the occurrence of the force 

majeure submit a statement to UNDP of estimated costs referred to in sub-paragraph (a) above during 
the period of suspension followed by a complete statement of actual expenditures within thirty (30) 
days after the end of the suspension;  

 
(c) The term of this Contract shall be extended for a period equal to the period of suspension taking 

however into account any special condition which may cause the additional time for completion of 
the Works to be different from the period of suspension;  
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(d) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to 
perform his obligations and meet his responsibilities under the Contract, UNDP shall have the right to 
terminate the Contract on the same terms and conditions as provided for in Clause 68 of these General 
Conditions, except that the period of notice shall be seven (7) days instead of fourteen (14) days, and  

 
(e) For the purpose of the preceding sub-paragraph, UNDP may consider the Contractor permanently 

unable to perform in case of any suspension period of more than ninety (90) days.  
 
67 SUSPENSION BY UNDP  
 

UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, 
payments to the Contractor and/or the Contractor's obligation to continue to perform the Works 
under this Contract, if in UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the 

Works or the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this 

Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement 
by UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to the 
commencement of the period of such suspension.  
 
The term of this Contract may be extended by UNDP for a period equal to any period of suspension, 
taking into account any special conditions which may cause the additional time for completion of the 
Works to be different from the period of suspension.  

 
 68 TERMINATION BY UNDP  
 

UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause 
or convenience in the interest of UNDP upon not less than fourteen (14) days written notice to the 
Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt 

and orderly manner and to reduce losses and to keep further expenditures to a minimum, and  
 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's 

breach of this Contract), to be paid for the part of the Works satisfactorily completed and for the 
materials and equipment properly delivered to the Site as of the date of termination for incorporation 
to the Works, plus substantiated costs resulting from commitments entered into prior to the date of 
termination as well as any reasonable substantiated direct costs incurred by the Contractor as a result 
of the termination, but shall not be entitled to receive any other or further payment or damages.  
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69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by UNDP of the Contract or in any other situation which the 
Contractor reasonably considers to entitle him to terminate his performance of the Contract, the 
Contractor shall promptly give written notice to UNDP detailing the nature and the circumstances of 
the breach or other situation.  Upon acknowledgement in writing by UNDP of the existence of such 
breach and UNDP' inability to remedy it, or upon failure of UNDP to respond to such notice within 
twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this Contract by 
giving 30 days written notice thereof.  In the event of disagreement between the Parties as to the 
existence of such breach or other situation referred to above, the matter shall be resolved in 
accordance with Clause 71 of these General Conditions.  
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 
hereof shall apply.  

 
70 RIGHTS AND REMEDIES OF UNDP  
 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other 
rights or remedies of UNDP.  
 
UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the 
part of the Government.  

 
71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any 
breach thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.  
 
71.1 Notification  

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged 
claim, controversy or dispute, not later than seven (7) days from awareness of the existence thereof.  

 
71.2 Consultation  

On receipt of the notification provided above, the representatives of the Parties shall start 
consultations with a view to reaching an amicable resolution of the claim, controversy or dispute 
without causing interruption of the Works.  

 
71.3 Conciliation  

Where the representatives of the Parties are unable to reach such an amicable settlement, either 
party may request the submission of the matter to conciliation in accordance with the UNCITRAL Rules 
of Conciliation then obtaining.  

 
71.4 Arbitration  

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above 
shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The 
Parties shall be bound by the arbitration award rendered in accordance with such arbitration as the 
final adjudication of any such controversy or claim.  
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72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities 
of the United Nations of which UNDP is an integral part.  

                                         


