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Section 1. Letter of Invitation 
 

 

 Khartoum  

June 30, 2017 
 

 

ITB/KRT/GF/17/039: Civil Works of Rehabilitation/Construction of Health Facilities under TB Grant in 

different States in Sudan 

 

Dear Sir/Madam,  

 

 

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this 

Invitation to Bid (ITB) for the above-referenced subject.   

 

This ITB includes the following documents: 

 Section 1 – This Letter of Invitation 

Section 2 – Instructions to Bidders (including Data Sheet) 

Section 3 – Schedule of Requirements and Technical Specifications 

Section 4 – Bid Submission Form 

Section 5 – Documents Establishing the Eligibility and Qualifications of the Bidder 

Section 6 – Technical Bid Form  

Section 7 – Price Schedule Form 

Section 8 – Form for Bid Security  

Section 9 – Form for Performance Security   

Section 10 – Form for Advanced Payment Guarantee  

Section 11 – Contract to be signed, including General Terms and Conditions 

Section 12- Drawings, BOQ and Technical Specifications 

 

Your offer, comprising of a Technical Bid and Price Schedule, in separate sealed envelopes, should 

be submitted in accordance with Section 2.  

 

You are kindly requested to submit an acknowledgment letter to UNDP to the following address:  

 

bid.queries.gfatm@undp.org  

 

  

The letter should be received by UNDP no later than 11:00 hours (Khartoum local time), July 16, 2017.   

The same letter should advise whether your company intends to submit a Bid. If that is not the case, UNDP 

would appreciate your indicating the reason, for our records.     

 

Should you require any clarification, kindly communicate with the contact person identified in the 
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attached Data Sheet as the focal point for queries on this ITB. 

 

 Bids must be delivered by or before 11:00 hours (Khartoum local time) on Sunday 16 July 2017. Late bids 

shall be rejected. Bid sent via fax or email will not be accepted. Bids must be submitted to the following 

mail address of UNDP: 

 

UNITED NATION DEVELOPMENT PROGRAMME (UNDP) 

Attention: Global Fund Programme Management Unit – Procurement Section   

UNDP Compound, House 7, Block 5, Gama’a Avenue, 

P. O. Box 913, Khartoum 11111 –Sudan 

ITB/KRT/GF/17/039 

  

 

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP 

procurement opportunities.  

 

 

Yours sincerely, 

      Sally Mustafa, UNDP-PMU Programme Manager, OIC 
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Section 2:  Instruction to Bidders 
 
 

Definitions  

 

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 

Technical Bid and Price Schedule and all other documentation attached thereto as required by the 

ITB.   

 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 

and provision of related services requested by UNDP. 

  

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 

successful Bidder, all the attached documents thereto, including the General Terms and Conditions 

(GTC) and the Appendices. 

 

d) “Country” refers to the country indicated in the Data Sheet.   

 

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 

tendering process that are specific for the requirements of the ITB. 

 

f) “Day” refers to calendar day. 

 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 

merchandise that UNDP requires under this ITB. 

 

h) “Government” refers to the Government of the country where the goods and related services 

provided/rendered specified under the Contract will be delivered or undertaken.  

 

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 

information needed and procedures to be followed in the course of preparing their Bid 

 

j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 

purposes of selecting the best supplier or service provider to fulfil the requirement indicated in 

the Schedule of Requirements and Technical Specifications. 

  

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 

 

l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly 

different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 

and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 

and (iii) adversely impacts the fairness and principles of the procurement process, such as those 

that compromise the competitive position of other offerors. 

 

m)  “Schedule of Requirements and Technical Specifications”  refers to the document included in this 

ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 
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activities, tasks to be performed, and other information pertinent to UNDP’s receipt and 

acceptance of the goods.  

  

n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of 

the goods required by UNDP under the ITB.   

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 

Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 

deadline for the submission of Bid. 

 

 

A. GENERAL 
 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly adhere 

to all the requirements of this ITB.  No changes, substitutions or other alterations to the rules and 

provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 

writing by UNDP in the form of Supplemental Information to the ITB.    

 

2.  Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 

and agreed to all the instructions in this ITB.   

 

3.  Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as 

a result of this ITB.  

 

4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 

addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 

UNDP activities.  (See  

 http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_

2011.pdf  and  

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/ 

for full description of the policies) 

 

5.  In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, 

objective and impartial manner, and they must at all times hold UNDP’s interests paramount.   

Bidders must strictly avoid conflicts with other assignments or their own interests, and act without 

consideration for future work.  All Bidders found to have a conflict of interest shall be disqualified.  

Without limitation on the generality of the above, Bidders, and any of their affiliates, shall be 

considered to have a conflict of interest  with one or more parties in this solicitation process, if 

they:  

 

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have been 

engaged UNDP to provide services for the preparation of the design, Schedule of 
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Requirements and Technical Specifications, cost analysis/estimation, and other documents 

to be used for the procurement of the goods and related services in this selection process;  

5.2 Were involved in the preparation and/or design of the programme/project related to the 

goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the 

discretion of, UNDP.   

 

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 

Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 

such conflict exists.  

 

6. Similarly, the following must be disclosed in the Bid : 

 

6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 

Government of the country or any Implementing Partner receiving the goods and related 

services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 

competition practices. 

 

Failure of such disclosure may result in the rejection of the Bid. 

 

7.  The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 

UNDP’s further evaluation and review of various factors such as being registered as an 

independent entity, the extent of Government ownership/share, receipt of subsidies, mandate, 

access to information in relation to this ITB, and others that may lead to undue advantage against 

other Bidders, and the eventual rejection of the Bid.   

 

8.  All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 

 

 

 

B.  CONTENTS OF BID 
 

9.  Sections of Bid 

 

Bidders are required to complete, sign and submit the following documents: 

 

9.1 Bid Submission Cover  Letter Form  (see ITB Section 4);  

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 

9.3 Technical Bid (see prescribed form in ITB Section 6); 

9.4 Price Schedule (see prescribed form in ITB Section 7);  

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form 

in ITB Section 8); 

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet)  
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10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number 

of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date.  Any 

request for clarification must be sent in writing via courier or through electronic means 

to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, 

transmitted by electronic means and will transmit copies of the response (including an 

explanation of the query but without identifying the source of inquiry) to all Bidders who 

have provided confirmation of their intention to submit a Bid.   

 

10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious 

manner, but any delay in such response shall not cause an obligation on the part of UNDP 

to extend the submission date of the Bid, unless UNDP deems that such an extension is 

justified and necessary.   

 

11. Amendment of Bid 

 

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such 

as in response to a clarification requested by a Bidder, modify the ITB in the form of a 

Supplemental Information to the ITB.  All prospective Bidders will be notified in writing of 

all changes/amendments and additional instructions through Supplemental Information 

to the ITB and through the method specified in the Data Sheet (DS No. 18).   

 

11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 

Bid, if the nature of the amendment to the ITB justifies such an extension. 

 

 

C. PREPARATION OF BID 

 

12. Cost  

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 

regardless of whether its Bid was selected or not.  UNDP shall in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the procurement process. 

 

13. Language  

 

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 

be written in the language (s) specified in the Data Sheet (DS No. 4).  Any printed literature 

furnished by the Bidder written in a language other than the language indicated in the Data Sheet, 

must be accompanied by a translation in the preferred language indicated in the Data Sheet.  For 

purposes of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, 

the version translated into the preferred language shall govern.  Upon conclusion of a contract, 

the language of the contract shall govern the relationship between the contractor and UNDP. 

 

14. Bid Submission Form 
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The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this 

ITB. 

 

15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 

as follows: 
 

15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 

organization/firm, the list of projects/contracts (both completed and on-going, both 

domestic and international) which are related or similar in nature to the requirements of 

the ITB, manufacturing capacity of plant if Bidder is a manufacturer, authorization from the 

manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability 

and adequacy of resources to complete the delivery of goods and provision of related 

services required by the ITB (see ITB Clause 18 and DS No. 26 for further details).  The same 

shall apply to any other entity participating in the ITB as a Joint Venture or Consortium. 

 

15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of Requirements and Technical Specifications by 

identifying the specific components proposed; how each of the requirements shall be met  

point by point; providing a detailed specification and description of the goods required, 

plans and drawings where needed; the essential performance characteristics, identifying 

the works/portions of the work that will be subcontracted; a list of the major 

subcontractors, and demonstrating how the bid meets or exceeds the requirements, while 

ensuring appropriateness of the bid to the local conditions and the rest of the project 

operating environment during the entire life of the goods provided.  Details of technical bid 

must be laid out and supported by an Implementation Timetable, including Transportation 

and Delivery Schedule where needed, that is within the duration of the contract as specified 

in the Data Sheet (DS noS. 29 and 30).  

 

Bidders must be fully aware that the goods and related services that UNDP require may be 

transferred, immediately or eventually, by UNDP to the Government partners, or to an 

entity nominated by the latter, in accordance with UNDP’s policies and procedures.  All 

bidders are therefore required to submit the following in their bids : 

 

a) A statement of whether any import or export licences are required in respect of the 

goods to be purchased or services to be rendered, including any restrictions in the 

country of origin, use or dual use nature of the goods or services, including any 

disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, and have 

an expectation of obtaining all the necessary licenses, should their bid be rendered 

the most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 

be classified as “Dangerous Goods”. 

 

15.3 Management Structure and Key Personnel – This section should include the comprehensive 
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curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 

of the technical bid, clearly defining their roles and responsibilities.  CVs should establish 

competence and demonstrate qualifications in areas relevant to the requirements of this 

ITB.   

 

In complying with this section, the Bidder assures and confirms to UNDP that the personnel 

being nominated are available to fulfil the demands of the Contract during its stated full 

term.  If any of the key personnel later becomes unavailable, except for unavoidable reasons 

such as death or medical incapacity, among other possibilities, UNDP reserves the right to 

render the Bid non-responsive.  Any deliberate substitution of personnel arising from 

unavoidable reasons, including delay in the implementation of the project of programme 

through no fault of the Bidder, shall be made only with UNDP’s acceptance of the 

justification for substitution, and UNDP’s approval of the qualification of the replacement 

who shall be either of equal or superior credentials as the one being replaced.   

 

15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid.  The Bid Security may be forfeited by UNDP, and 

reject the Bid, in the event of any or any combination of the following conditions:  

 

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 

b) If the Bid Security amount is found to be less than what is required by UNDP as 

indicated in the Data Sheet (DS no. 9), or; 

c) In the case the successful Bidder fails: 

 

i. to sign the Contract after UNDP has awarded it;  

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 

iii. to furnish Performance Security, insurances, or other documents that UNDP 

may require as a condition to rendering effective the contract that may be 

awarded to the Bidder. 

 

16. Price Schedule 

 

The Price Schedule shall be prepared using the attached standard form (Section 7).   It shall list all 

major cost components associated with the goods and related services, and the detailed 

breakdown of such costs.  All goods and services described in the Technical Bid must be priced 

separately on a one-to-one correspondence.  Any output and activities described in the Technical 

Bid but not priced in the Price Schedule, shall be assumed to be included in the prices of the items 

or activities, as well as in the final total price of the bid.   

 

17. Currencies  

 

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).  However, where 

Bids are quoted in different currencies, for the purposes of comparison of all Bid:  

 

17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of 
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submission of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted 

in another currency different from the preferred currency as per Data Sheet (DS no. 15), 

then UNDP shall reserve the right to award the contract in the currency of UNDP’s 

preference, using the conversion method specified above. 

 

18. Documents Establishing the Eligibility and Qualifications of the Bidder  

 

18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified 

vendor, using the forms provided under Section 5, Bidder Information Forms.  In order to 

award a contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. 

These include, but are not limited to the following: 

 

a) That, in the case of a Bidder offering to supply goods under the Contract which the 

Bidder did not manufacture or otherwise produce, the Bidder has been duly authorized 

by the goods’ manufacturer or producer to supply the goods in the country of final 

destination;  

b) That the Bidder has the financial, technical, and production capability necessary to 

perform the Contract; and  

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 

UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.  

 

18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found 

to have any of the following: 

 

a) they have at least one controlling partner, director or shareholder in common; or 

b) any one of them receive or have received any direct or indirect subsidy from the 

other/s; or 

c) they have the same legal representative for purposes of this ITB; or 

d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 

another Bidder regarding this ITB process;  

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 

another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 

received for this ITB process.  This condition does not apply to subcontractors being 

included in more than one Bid. 

 

19. Joint Venture, Consortium or Association 

 

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium 

or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 

have  designated one party to act as a lead entity, duly vested with authority to legally bind the 

members of the joint venture jointly and severally, and this shall be duly evidenced by a duly 

notarized Agreement among the legal entities, which shall be submitted along with the Bid; and 

(ii) if they are awarded the contract, the contract shall be entered into, by and between UNDP 

and the designated lead entity, who shall be acting for and on behalf of all entities that comprise 
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the joint venture.  

 

After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 

shall not be altered without the prior written consent of UNDP.   Furthermore, neither the lead 

entity nor the member entities of the joint venture can: 

 

a) Submit another Bid, either in its own capacity; nor  

b) As a lead entity or a member entity for another joint venture submitting another Bid.   

 

The description of the organization of the joint venture/consortium/association must clearly 

define the expected role of each of the entity in the joint venture in delivering the requirements 

of the ITB, both in the bid and in the Joint Venture Agreement.  All entities that comprise the joint 

venture shall be subject to the eligibility and qualification assessment by UNDP. 

 

Where a joint venture is presenting its track record and experience in a similar undertaking as 

those required in the ITB, it should present such information in the following manner: 

 

a) Those that were undertaken together by the joint venture; and  

b) Those that were undertaken by the individual entities of the joint venture expected to be 

involved in the performance of the services defined in the ITB. 

 

Previous contracts completed by individual experts working privately but who are permanently 

or were temporarily associated with any of the member firms cannot be claimed as the experience 

of the joint venture or those of its members, but should only be claimed by the individual experts 

themselves in their presentation of their individual credentials. 

 

If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 

value for money, UNDP shall award the contract to the joint venture, in the name of its designated 

lead entity, who shall sign the contract for and on behalf of all the member entities.  

 

20. Alternative Bid 

 

Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be 

considered.  Where the conditions for its acceptance are met, or justifications are clearly 

established, UNDP reserves the right to award a contract based on an alternative bid. 

 

21.  Validity Period 

 
21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21).  A Bid valid for a 

shorter period shall be immediately rejected by UNDP and rendered non-responsive.   

 

21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid.  The request and the responses 

shall be made in writing, and shall be considered integral to the Bid.  
 

22. Bidder’s Conference 
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When appropriate, a Bidder’s conference will be conducted at the date, time and location 

specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, 

however, shall not result in disqualification of an interested Bidder.  Minutes of the Bidder’s 

conference will be either posted on the UNDP website, or disseminated to the individual firms 

who have registered or expressed interest with the contract, whether or not they attended the 

conference.  No verbal statement made during the conference shall modify the terms and 

conditions of the ITB unless such statement is specifically written in the Minutes of the 

Conference, or issued/posted as an amendment in the form of a Supplemental Information to the 

ITB. 

 

 

D. SUBMISSION AND OPENING OF BID 
 

23. Submission  

 

23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together 

in one and the same envelope, delivered either personally, by courier, or by electronic 

method of transmission.  If submission will not be done by electronic means, the Technical 

Bid and Price Schedule must be sealed together in an envelope whose external side must : 

 

a) Bear the name of the Bidder;  

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and  

c) Bear a warning not to open before the time and date for Bid opening as specified in 

the Data Sheet (DS no. 24).  

 

If the envelope is not sealed nor labeled as required, the Bidder shall assume the 

responsibility for the misplacement or premature opening of Bid due to improper sealing 

and labeling by the Bidder.  

 

23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23).  When the Bid is expected to be in transit for more than 24 hours, the Bidder must 

ensure that sufficient lead time has been provided in order to comply with UNDP’s deadline 

for submission.  UNDP shall indicate for its record that the official date and time of receiving 

the Bid is the actual date and time when the said Bid has physically arrived at the UNDP 

premises indicated in the Data Sheet (DS no. 20).   

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 

the others as “Copy of Bid”.  The two envelopes, consisting of original and copies, shall then 

be sealed in an outer envelope.  The number of copies required shall be as specified in the 

Data Sheet (DS no. 19).  In the event of any discrepancy between the contents of the 

“Original Bid” and the “Copy of Bid”, the contents of the original shall govern.  The original 

version of the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to 

commit the Bidder on every page.  The authorization shall be communicated through a 

document evidencing such authorization issued by the highest official of the firm, or a 

Power of Attorney, accompanying the Bid.     
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23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 

the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 

as Section 11. 

 

24. Deadline for Submission of Bid and Late Bids 

 

Bid must be received by UNDP at the address and no later than the date and time specified in the 

Data Sheet (DS no. 20 and 21).  

 

UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.  Any Bid 

received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 

returned unopened to the Bidder.   

 

25. Withdrawal, Substitution, and Modification of Bid 

 

25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 

material deficiencies in providing information requested by UNDP, or lack clarity in the 

description of goods and related services to be provided, may result in the rejection of 

the Bid.  The Bidder shall assume any responsibility regarding erroneous interpretations 

or conclusions made by the Bidder in the course of understanding the ITB out of the set 

of information furnished by UNDP.   

 

25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 

representative, and shall include a copy of the authorization (or a Power of Attorney). The 

corresponding substitution or modification of the Bid must accompany the respective 

written notice.  All notices must be received by UNDP prior to the deadline for submission 

and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 

require copies).  The respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” or MODIFICATION”.   

 

25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 

  

25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of Bid and the expiration of the period of Bid validity specified by the 

Bidder on the Bid Submission Form or any extension thereof.    

 

26. Bid Opening 

 

UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 

(2) members.  If electronic submission is permitted, any specific electronic Bid opening 

procedures shall be as specified in the Data Sheet (DS no. 23). 

 

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 

number of folders/files and all other such other details as UNDP may consider appropriate, will 

be announced at the opening.   No Bid shall be rejected at the opening stage, except for late 
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submission, for which the Bid shall be returned unopened to the Bidder.   

 

27. Confidentiality 

 

Information relating to the examination, evaluation, and comparison of Bid, and the  

recommendation of contract award, shall not be disclosed to Bidders or any other persons not 

officially concerned with such process, even after publication of the contract award. 

 

Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 

Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 

In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a 

debriefing.  The purpose of the debriefing is discussing the strengths and weaknesses of the 

Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The 

content of other bid and how they compare to the Bidder’s submission shall not be discussed.  

 

 

E. EVALUATION OF BID 
 

28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 

documentary requirements, whether the documents have been properly signed, whether or not 

the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 

financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are 

generally in order, among other indicators that may be used at this stage.  UNDP may reject any 

Bid at this stage.  

 

29. Evaluation of Bid 

 

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 

Terms and Conditions and Special Conditions have been accepted by the Bidder without any 

deviation or reservation. 

 

29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation 

provided, applying the procedure indicated in the Data Sheet (DS No. 25).  Absolutely no 

changes may be made by UNDP in the criteria after all Bids have been received.   

 

29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to 

its satisfaction the validity of the information provided by the Bidder.  Such post-qualification 

shall be fully documented and, among those that may be listed in the Data Sheet (DS No.33),  

may include, but need not be limited to, all or any combination of the following : 

 

a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted;  

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based 



 
 

ITB/KRT/GF/17/039 Page 15 
 

on what has so far been found by the evaluation team; 

c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, 

or any other entity that may have done business with the bidder;  

d) Inquiry and reference checking with other previous clients on the quality of performance 

on on-going or previous contracts completed; 

e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 

f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 

g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 

 

 

30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 

any Bidder to clarify its Bid.   

 

UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding 

the written communication, no change in the prices or substance of the Bid shall be sought, 

offered, or permitted, except to provide clarification, and confirm the correction of any arithmetic 

errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 

 

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 

a request by UNDP, shall not be considered during the review and evaluation of the Bid.   

 

31. Responsiveness of Bid 

 

UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.  

 

A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 

of the ITB without material deviation, reservation, or omission.   

 

If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 

made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 

32. Nonconformities, Reparable Errors and Omissions 

 

32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or 

omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 

 

32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 

necessary information or documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities or omissions in the Bid related to documentation requirements.  

Such omission shall not be related to any aspect of the price of the Bid.  Failure of the Bidder 

to comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as 
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follows: 

 
a) if there is a discrepancy between the unit price and the line item total that is obtained 

by multiplying the unit price by the quantity, the unit price shall prevail and the line item 

total shall be corrected, unless in the opinion of UNDP there is an obvious misplacement 

of the decimal point in the unit price, in which case the line item total as quoted shall 

govern and the unit price shall be corrected; 

b) if there is an error in a total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to the above. 

 

32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 

 

 

F.  AWARD OF CONTRACT 
 

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 

33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-

responsive, and to reject all Bids at any time prior to award of contract, without incurring 

any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s 

action.  Furthermore, UNDP is not obligated to award the contract to the lowest price 

offer. 

 

33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are 

found to appear in the UN’s Consolidated List of Individuals and Entities with Association 

to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN 

Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 

lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See  

 http://www.undp.org/content/undp/en/home/operations/procurement/procurement_

protest/ 

 

34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 

eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 

and Technical Specification, and has offered the lowest price (See DS No. 32).   

 

35. Right to Vary Requirements at the Time of Award 

 

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 

related services, by up to a maximum twenty five per cent (25%) of the total offer, without any 

change in the unit price or other terms and conditions.   

 

36. Contract Signature 
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Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 

and date the Contract and return it to UNDP.  

 

Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this 

provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of the 

Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with the 

second highest rated Bid, or call for new Bid.   

 

37. Performance Security 

 

A performance security, if required, shall be provided in the amount and form provided in Section 

9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  Where a Performance 

Security will be required, the submission of the said document, and the confirmation of its 

acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 

and between the successful Bidder and UNDP.  

 

38. Bank Guarantee for Advanced Payment 

 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 

payment(s) on contracts (i.e., payments without having received any outputs).  In the event that 

the Bidder requires an advanced payment upon contract signature, and if such request is duly 

accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed 

the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same 

amount as the advanced payment.  A bank guarantee for advanced payment shall be furnished in 

the form provided in Section 10. 

 

39. Vendor Protest 

 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms 

not awarded a purchase order or contract through a competitive procurement process.  In the 

event that a Bidder believes that it was not treated fairly, the following link provides further 

details regarding UNDP vendor protest procedures: 

http://www.undp.org/procurement/protest.shtml  
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Instructions to Bidders 

 

DATA SHEET 
 

The following data for the supply of goods and related services shall complement / supplement the 

provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to Bidders and 

the Data Sheet, the provisions in the Data Sheet shall prevail.   

 

DS 

No. 

Cross Ref. to 

Instructions 
Data 

 

Specific Instructions / Requirements 

1  

Project Title:  

Civil Works of Rehabilitation/Construction of 

Health Facilities under TB Grant in different 

States in Sudan 

2  Title of Goods/Services/Work 

Required: 

Civil Works of Rehabilitation of TMBUs, MDR, TB 

Labs  

3  Country:   Sudan 

4 C.13 
Language of the Bid:  

�      English          ☐ French           ☐Spanish 

☐ Others (pls. specify)  

5 C.20 Conditions for Submitting Bid for 

Parts or sub-parts of the Total 

Requirements  

� Partial Bids are acceptable  
� depending on the following factors:   

In addition to the financial offers, one 

bidder will be awarded more than one lot 

if the bidder demonstrates high level of 

capabilities in terms of financial and 

human resources as well as past 

experience in the region.  In case bidders 

will be awarded more than one lots, a 

post qualification assessment of the 

institutional capacity will be the basis for 

awarding additional lots the lowest 

financial offer. 
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6 C.20 Conditions for Submitting 

Alternative Bid  

  

 

�  Shall not be considered 

☐ Shall be considered.  A Bidder may submit an 

alternative Bid, but only if it also submits a Bid 

that meets the base case (i.e., what is 

originally required by UNDP in this ITB). UNDP 

shall only consider the alternative bid offered 

by the Bidder whose Bid for the base case was 

determined to be a responsive Bid that offers 

the lowest price. 

7 C.22 A pre-Bid conference will be held 

on:   
NA  

8 C.21.1 Period of Bid Validity 

commencing on the submission 

date 

     60 days                 

          

9 B.9.5  

C.15.4 b) 

Bid Security � Required 

  Amount:  USD 8,000 OR SDG 127,632          

☐ Not Required 

10 B.9.5 

 

Acceptable forms of Bid Security  �  Bank Guarantee, Bid bond (See Section 8 for 

template) 

� Any Bank-issued Check / Cashier’s Check / 

Certified Check 

 

The Bid Security shall name UNDP as the 

beneficiary.  

11 B.9.5 

C.15.4 a) 

Validity of Bid Security 90  days from the last day of Bid submission. 

Bid Security of unsuccessful Bidders shall be 

returned.   

12  Advanced Payment upon signing 

of contract  

� Allowed up to a maximum of 20% of 

contract 

☐ Not allowed  

13  Liquidated Damages ☐ Will not be imposed  

� Will be imposed under the following 

conditions: 

Percentage of contract price per calendar 

day of delay: 0.3% 

Max. no. of days of delay : 33 

Next course of action : Might lead to contract 

termination 
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14 F.37 Performance Security �  Required 

     Amount : 10% of Contract Amount 

      

Acceptable Forms:  

i. Bank guarantee or irrevocable letter of credit, 

issued by a reputable bank;  

ii. Cashier’s cheque or certified cheque;  

iii. Performance bond; or  

iv. Percentage of total payment held as retention 

money until final certification of acceptance of all 

contract outputs/deliverables. The term 

“acceptance” shall not be equated with “mere 

receiving” of outputs/deliverables.  

 

☐  Not Required 

15 C.17 

C.17.2 

Preferred Currency of Bid and 

Method for Currency conversion 

�       United States Dollars (US$) 

☐ Euro  

�  Local Currency  SDG 

 

Reference date for determining UN Operational 

Exchange Rate : Closing date of submission of 

Bids 

 

All USD and SDG payments should be done via 

bank transfer or depositing to Company bank 

account.   

16 B.10.1 Deadline for submitting requests 

for clarifications/ questions 

3 days before the submission date. 

 

17 B.10.1 Contact Details for submitting 

clarifications/questions  

Focal Person in UNDP: UNDP-GF Procurement 

Section 

Address: bids.queries.gfatm@undp.org  

   

18 B.11.1 Manner of Disseminating 

Supplemental Information to the 

ITB and responses/clarifications 

to queries 

☐ Direct communication to prospective Bidders 

by email or fax 

�  Direct communication to prospective 

Bidders by email and Posting on the 

website 

http://intra.sd.undp.org//bids/undp.php 

19 D.23.3 No. of copies of Bid that must be 

submitted  

Original hardcopy: 1 

Copies hardcopy: 1 

Digital Softcopy : 1 (including full submittal and 

BOQs in excel format 
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20 D.23.1 b) 

D.23.2 

D.24 

Bid submission address UNITED NATION DEVELOPMENT PROGRAMME 

Attention: Global Fund Programme Management 

Unit – Procurement Section   

UNDP Compound, House 7, Block 5, Gama’a 

Avenue, 

P. O. Box 913, Khartoum 11111 –Sudan 

ITB/KRT/GF/17/039 

21 C.21.1 

D.24 

Deadline of Bid Submission  Date and Time :  

July 16, 2017, 11:00 AM (Sudan local time) 

22 D.23.2 Manner of Submitting Bid �  Courier/Hand Delivery 

☐    Electronic submission of Bid 

23 D.23.2 

D.26 

Conditions and Procedures for 

electronic submission and 

opening, if allowed (Not 

applicable) 

      n/a 

 

24 D.23.1 c) Date, time and venue for 

opening of Bid 

Date and Time: July 16, 2017, 12:30 (Sudan local 

time) 

Venue: UNDP GFATM office, Garden City, House 

No 290. 

25  Evaluation method to be used in 

selecting the most responsive Bid 

�  Non-Discretionary “Pass/Fail” Criteria on 

the Technical Requirements; and  

�  Lowest price offer of technically 

qualified/responsive Bid  

26 C.15.1 Required Documents that must 

be Submitted to Establish 

Qualification of Bidders (In 

“Certified True Copy” form only)  

 

 

�  Company Profile, which should not 

exceed fifteen (15) pages, including 

printed brochures and product catalogues 

relevant to the goods/services being 

procured  

� Certificate of Registration of the business, 

including Articles of Incorporation, or 

equivalent document if Bidder is not a 

corporation 

� Latest Audited Financial Statement 

(Income Statement and Balance Sheet) 

including Auditor’s Report. 
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�    Statement of Satisfactory Performance 

from the Top 3 Clients in terms of 

Contract Value the past  3 years 

 
� Written Power of Attorney, authorising 

the signatory of the bid to commit the 

bidder 

27  Other documents that may be 

Submitted to Establish Eligibility 

      Bid Security 

28 C.15 Structure of the Technical Bid 

and List of Documents to be 

Submitted 

� Bid Submission form signed and 

stamped. 

� Bill of quantities signed and stamped. 

� Implementation time table. 

� Documents in 26 above. 

29 C.15.2 Latest Expected date for 

commencement of Contract 

August 15th 2017 

30 C.15.2 Expected duration of contract 4 Months 

31  UNDP will award the contract to: � Two or more Bidders. 

� Partial Bids are acceptable per lot, one 

bidder will be awarded more than one 

lot, depending on the following factors:   

In addition to the financial offers, one 

bidder will be awarded more than one lot 

if the bidder demonstrates high level of 

capabilities in terms of financial and 

human resources as well as past 

experience in the region.  In case bidders 

will be awarded more than one lot, a 

post qualification assessment of the 

institutional capacity will be the basis for 

awarding additional lots the lowest 

financial offer. 

If a bidder provides the lowest price for 

more than one lot but in the post 

assessment is evaluated as not qualified 

to manage such work load, the final 
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distribution of lots to contractors, shall 

take into consideration the lowest 

financial impact for UNDP. 

32 F.34 Criteria for the Award and 

Evaluation of Bid 

Award Criteria  

�  Non-discretionary “Pass” or “Fail” rating 

on the detailed contents of the Schedule 

of Requirements and Technical 

Specifications 

�  Compliance on the following 

qualification requirements : 

Bid Evaluation Criteria 

� Interested   firms   must   have   obtained   

appropriate permission/registration   

from   relevant Cooperation or 

governmental body to provide the legal 

status to operate in Sudan 

� Current ratio of not less than 1.0; 

 

� For award of one lot: 

- Minimum no. of years of experience in 

similar contracts: 3 years; 

-A previous contract (over the past years) 

with minimum value: USD 300,000 

-Minimum annual turnover of USD 

300,000 for the past year. 

� For award of two lots: 

- Minimum no. of years of experience in 

similar contracts: 6 years; 

-A previous contract (over the past years) 

with minimum value: USD 500,000 

-Minimum annual turnover of USD 

500,000 for the past year. 

� For award of three lots: 

-Minimum no. of years of experience in 

similar contracts: 9 years; 

-A previous contract (over the past years) 

with minimum value: USD 1000,000 

-Minimum annual turnover of USD 

1000,000 for the past year. 

� Full compliance of Bid to the Technical 

Requirements; 

�  Appropriateness of the Implementation 

Timetable to Project Schedule; 
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� Qualification of the Team Leader to 

directly coordinate with UNDP: minimum 

10 years’ experience for the Project 

Manager after BSc degree 

� Qualification of lots managers to be 

assigned to the contract minimum 8 

years’ experience after BSc Degree 

� Qualification of all other personnel to be 

assigned to the contract minimum 5 

years’ experience for Site Engineers after 

BSc Degree, and 7 years’ experience for 

Diploma Degree. 

33 E.29 Post qualification Actions  � Verification of accuracy, correctness and 

authenticity of the information provided 

by the bidder on the legal, technical and 

financial documents submitted;  

�  Validation of extent of compliance to the 

ITB requirements and evaluation criteria 

based on what has so far been found by 

the evaluation team; 

� Inquiry and reference checking with 

Government entities with jurisdiction on 

the bidder, or any other entity that may 

have done business with the bidder;  

�  Inquiry and reference checking with 

other previous clients on the quality of 

performance on ongoing or previous 

contracts completed; 

� Physical inspection of the bidder’s plant, 

factory, branches or other places where 

business transpires, with or without 

notice to the bidder; 

34  Conditions for Determining 

Contract Effectivity 

�  UNDP’s receipt of Performance Bond 

� UNDP’s approval of plans, drawings, 

samples, methods of statement etc. 

� UNDP’s Handover of Site to Contactor 

35  Other Information Related to the 

ITB 

N/A
 

 

  



 
 

ITB/KRT/GF/17/039 Page 25 
 

Section 3a: Schedule of Requirements and Technical Specifications 

 
The Contractor/s is required to perform/execute the Civil Works of Rehabilitation/Construction of Health 

Facilities under TB Grant in different States, according to the Bill of Quantities, Drawings and Technical 

Specifications. 

 

The Contractor shall implement the project based on a detailed work plan which shall be approved by 

UNDP-PMU Engineers. The Contractor is expected to produce/perform works which conforms in 

quality/quantity and accuracy of detailed specification. The Contractor is to institute a quality control 

system to ensure adequate monitoring of the works progress at all times.  

 

TERMS OF DELIVERY:  

The construction works to be executed are to be completed within four (4) months from the date of the 

notice to commence. If a bidder is awarded one or more lots, the construction on all sites shall be 

implemented at the same time. 

 

No. STATE LOCATION FACILITY 

LOT 3       

20 River Nile  TBMU- Atbra hospital TBMU 

21 River Nile  TBMU-Shandi Hospital TBMU 

22 Red Sea TBMU-Dar El Naeem-PortSudan TBMU 

23 Red Sea TBMU-Dem El Nur 5-PortSudan TBMU 

24 Red Sea TBMU-Alwehda-PortSudan TBMU 

25 Red Sea TBMU-Sawakin Hospital TBMU 

26 Red Sea MDR- ATBRA MDR 

27 Red Sea MDR- Port Sudan MDR 

28,29 Red Sea GeneXpert-PortSudan hospital Zonal lab/GenXpert 

LOT 4       

29 Kassala TBMU-Kassala Hospital TBMU 

30 Kassala TBMU-Halfa hospital TBMU 

31 Kassala TBMU-Aroma TBMU 

32 Kassala MDR- Aroma MDR 

34 Kassala TBMU-Khashm Algerba hospital TBMU 

35 Gedarif TBMU-Gadarif Hospital TBMU 

36 Gedarif TBMU-Fao  Hospital TBMU 

37 Gedarif TBMU-Doka hospital TBMU 

38 Gedarif MDR- Gedarif MDR 

LOT 5       

39 Blue Nile TBMU-Damazin hospital TBMU 

40 Blue Nile TBMU-Roseires hospital TBMU 

41 Sinnar TBMU-Sinja Hospital TBMU 
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42,43 Sinnar TBMU & GeneXpert-Sinnar hospital TBMU 

44 Sinnar TBMU-Wad El Nayil Hospital TBMU 

45 Sinnar TBMU-Wad Elabas TBMU 

46 Sinnar MDR-Sinja MDR 

LOT 6       

47 Gezira TBMU-ElManagil Hospital TBMU 

48 Gezira TBMU-Hassahisa hospital TBMU 

49 Gezira TBMU-Medani Hospital TBMU 

50 Gezira TBMU-Medani Pediatric-hospital TBMU 

51 Gezira TBMU-Tabat hospital TBMU 

52 Gezira GeneXpert-Elmanagil hospital GenXpert 

53 Gezira MDR- Medani MDR 

  Gezira GeneXpert   

LOT 7       

54 White Nile TBMU-Eldewiem hospital TBMU 

55 White Nile TBMU-Kosti hospital TBMU 

56 White Nile MDR-Kosti hospital GenXpert 

57 White Nile TBMU-Rabak hospital TBMU 

59 N . Kordofan TBMU-Om Ruwaba hospital TBMU 

60 N . Kordofan MDR- Obied MDR 

LOT 8       

61 South 

Kordofan 

MDR- Kadogly MDR 

62 South 

Kordofan 

TBMU-Kadogly hospital TBMU 

63 Central Darfur TBMU-Zalingi hospital TBMU 

64 East Darfur TBMU-Deain Hospital TBMU 

65 North  Darfur TBMU-Fashir Hospital TBMU 

66 South Darfur TBMU-Nyala Hospital TBMU 

67 West Darfur TBMU-Genina Hospital TBMU 
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Section 3b: Related Services 
 

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take 

note of the following additional requirements, conditions, and related services pertaining to the 

fulfillment of the requirements:   

 

Exact Address of 

Delivery/Installation Location 

Health facilities in different states  

Delivery Date 4 Months from contract effective date 

Testing Requirements  AS PER THE BoQs 

Technical Support Requirements As per the BoQs 

 

Payment Terms (max. advanced 

payment is 20% of total price as 

per UNDP policy) 

 

☐ 100% within 30 days upon UNDP’s acceptance of the goods 

delivered as specified and receipt of invoice. 
�  Max of 20% upon issuance of PO and the rest within 30 

days from UNDP’s acceptance of goods/works as specified 

and receipt of invoice against progress. 

 

Conditions for Release of 

Payment 

 ☐ Pre-shipment inspection [pls. provide details] 

 ☐ Inspection upon arrival at destination [pls. provide details] 

 ☐ Installation [pls. provide details] 

 ☐ Testing [pls. provide details] 

 ☐ Training on Operation and Maintenance [pls. provide details] 

 ☐ Written Acceptance of Goods based on full compliance with  

RFQ requirements 

� Certification of payment from the UNDP GFATM Engineer     

After-sale services required �  Warranty on Parts and Labor for minimum period of One 

Year 

 ☐ Technical Support  

 ☐ Provision of Service Unit when pulled out for maintenance/ 

repair 

 ☐ Others [pls. specify] 

All documentations, including 

catalogs, instructions and 

operating manuals, shall be in 

this language  

�  English         

☐ French      

☐ Spanish         

☐ Others  [pls. specify, including dialects, if needed] 
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Section 4: Bid Submission Form1 

(This should be written in the Letterhead of the Bidder.  Except for indicated 

fields, no changes may be made in this template.) 

Insert: Location 
Insert: Date 

To: [insert: Name and Address of UNDP focal point] 

 

Dear Sir/Madam: 

 

 We, the undersigned, hereby offer to supply the goods and related services required for 

[insert: title of goods and services required as per ITB]in accordance with your Invitation to Bid 

dated Insert: bid date. We are hereby submitting our Bid, which includes the Technical Bid and 

Price Schedule. 

 

We hereby declare that: 

 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification;  

b) We are currently not on the removed or suspended vendor list of the UN or other such lists 

of other UN agencies, nor are we associated with, any company or individual appearing on 

the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 

our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 

the UN or UNDP. 

 

We confirm that we have read, understood and hereby fully accept the Schedule of 

Requirements and Technical Specifications describing the duties and responsibilities required of 

us in this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this ITB. 

 

We agree to abide by this Bid for 60 days.  

 

 We undertake, if our Bid is accepted, to initiate the supply of goods and provision of 

related services not later than the date indicated in the Data Sheet. 

 

We fully understand and recognize that UNDP is not bound to accept this Bid, that we 

shall bear all costs associated with its preparation and submission, and that UNDP will in no case 

be responsible or liable for those costs, regardless of the conduct or outcome of the evaluation. 

 

 We remain, 

                                                 
1 No deletion or modification may be made in this form.  Any such deletion or modification may lead to 

the rejection of the Bid. 
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Yours sincerely, 

 

Authorized Signature [In full and initials]:    

Name and Title of Signatory:    

Name of Firm:    

            Contact Details:            

 

[please mark this letter with your corporate seal, if available] 
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Section 5: Documents Establishing the Eligibility and Qualifications of 

the Bidder 

Bidder Information Form2 
 

Date: [insert date (as day, month and year] of Bid Submission]  

ITB No.: [insert number of bidding process] 

 

Page ________of ________ pages 

 

1.  Bidder’s Legal Name  [insert Bidder’s legal name]  

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 

 

6. No. of staff in each Country 

 

7.Years of Operation in each Country 

 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of 

registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

 

 

10.  Latest Credit Rating (Score and Source, if any)  

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 

outcomes, if already resolved.  

12.  Bidder’s Authorized Representative Information 

     Name: [insert Authorized Representative’s name]  

     Address: [insert Authorized Representative’s Address] 

     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

     Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List ?  ☐ YES or ☐ NO 

                                                 
2 The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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14. Attached are copies of original documents of:   

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or Letter of 

Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

☐ If case of Government corporation or Government-owned/controlled entity, documents establishing 

legal and financial autonomy and compliance with commercial law. 
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Joint Venture Partner Information Form (if Registered)3 
 

Date: [insert date (as day, month and year) of Bid Submission] 

ITB No.: [insert number of bidding process] 

 

Page ________ of ________ pages 

 

1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 

registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

 

10.  Latest Credit Rating (if any) :Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 

outcomes, if already resolved. Click here to enter text. 

13. JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 

Address: [insert address of JV’s Party authorized representative] 

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original documents] 

☐ All eligibility document requirements listed in the Data Sheet 

☐ Articles of Incorporation or Registration of firm named in 2. 

☐ In case of government owned entity, documents establishing legal and financial autonomy and compliance 

with commercial law. 

 

                                                 
3 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form4 

 

 

INSERT TITLE OF THE ITB 

 

Name of Bidding Organization / Firm:  

Country of Registration:   

Name of Contact Person for this Bid:  

Address:  

Phone / Fax:  

Email:  

 

 

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the 

performance of this requirement.  

 

1.1 Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm submitting 

the Bid, its legal mandates/authorized business activities, the year and country of incorporation, and 

approximate annual budget, etc.  Include reference to reputation, or any history of litigation and arbitration in 

which the organisation / firm has been involved that could adversely affect or impact the delivery of goods 

and/or performance of related services, indicating the status/result of such litigation/arbitration. 

 

1.2.  Financial Capacity:  Based on the latest Audited Financial Statement (Income Statement and  Balance 

Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to engage into the 

contract.  Include any indication of credit rating, industry rating, etc. 

 

1.3.  Track Record and Experiences:  Provide the following information regarding corporate experience within 

at least the last five (5) years which are related or relevant to those required for this Contract.   

 

Name of 

project 

Client Contract 

Value 

Period of 

activity 

Types of 

activities 

undertaken 

Status or Date 

Completed 

References 

Contact Details 

(Name, Phone, 

Email) 

       

       

       

       

 

 

                                                 
4 Technical Bids not submitted in this format may be rejected.  
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SECTION  2 -  SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific 

components proposed, addressing the requirements, as specified, point by point; providing a detailed 

description of the essential performance characteristics proposed; and demonstrating how the proposed bid 

meets or exceeds the specifications. 

 

2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating clearly how 

they comply with the technical specifications required by the ITB (see below table); describe how the 

organisation/firm will supply the goods and any related services, keeping in mind the appropriateness to local 

conditions and project environment. 

 

 

Item 

No. 

Description/ 

Specification of 

Goods 

 

Source/ 

Manufacturer 

 

Country 

of Origin 

 

Qty 

Quality Certificate/ Export 

Licences, etc.  (indicate all 

that applies and if attached) 

      

      

A supporting document with full details may be annexed to this section 

 

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal 

technical and quality assurance review mechanisms, all the appropriate quality certificates, export licenses 

and other documents attesting to the superiority of the quality of the goods and technologies to be supplied.   

 

2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for this project 

for reporting to the UNDP and partners, including a reporting schedule.  

 

2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage of 

the work, the rationale for such, and the roles of the proposed sub-contractors.  Special attention should be 

given to providing a clear picture of the role of each entity and how everyone will function as a team.  

 

2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this project 

that may impact achievement and timely completion of expected results as well as their quality.  Describe 

measures that will be put in place to mitigate these risks. 

 

2.6 Implementation Timelines:  The Bidder shall submit a Gantt Chart or Project Schedule indicating the 

detailed sequence of activities that will be undertaken and their corresponding timing.    

 

2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations that are 

planned for the implementation of the project.  Special attention should be given to providing a clear picture 

of the role of each entity and how everyone will function as a team.  Letters of commitment from partners and 

an indication of whether some or all have successfully worked together on other previous projects is 

encouraged.  

2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this 

project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 

 

2.9 Statement of Full Disclosure:  This is intended to disclose any potential conflict in accordance with the 

definition of “conflict” under Section 4 of this document, if any. 

 

2.10  Other: Any other comments or information regarding the bid and its implementation.   
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SECTION 3: PERSONNEL 

 

3.1  Management Structure: Describe the overall management approach toward planning and implementing 

the contract.  Include an organization chart for the management of the contract, if awarded. 

 

3.2  Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each personnel 

involved in the implementation of the contract.  Where the expertise of the personnel is critical to the success 

of the contract, UNDP will not allow substitution of personnel whose qualifications had been reviewed and 

accepted during the bid evaluation.  (If substitution of such a personnel is unavoidable, substitution or 

replacement will be subject to the approval of UNDP. No increase in costs will be considered as a result of any 

substitution). 

 

3.3  Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and general 

staff) that will be provided to support the implementation of this project. CVs should demonstrate qualifications 

in area of expertise relevant to the Contract.  Please use the format below: 

 

Name:  

Role in Contract Implementation:  

Nationality:   

Contact information:  

Countries of Relevant Work Experience:  

Language Skills:   

Education and other Qualifications:  

Summary of Experience:     Highlight experience in the region and on similar projects.  

Relevant Experience (From most recent): 

Period:  From – To Name of activity/ Project/ funding 

organisation, if applicable: 

Job Title and Activities 

undertaken/Description of 

actual role performed:  

e.g. June 2010-January 2011   

Etc.   

Etc.    

References (minimum of 3): 

 

Name 

Designation 

Organization 

Contact Information – Address; Phone; Email; etc. 

Declaration: 

 

I confirm my intention to serve in the stated position and present availability to serve for the term of the 

proposed contract.  I also understand that any wilful misstatement described above may lead to my 

disqualification, before or during my engagement. 

 

_________________________________________________                                  

__________________________ 

Signature of the Nominated Team Leader/Member                                                Date Signed 
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Section 7: Price Schedule Form5 

 
The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 

 

The Price Schedule must provide a detailed cost breakdown of all goods and related services to 

be provided, from unit price to site prices. Separate figures must be provided for each functional 

grouping or category, if any. 

This Bill of Quantities should be priced in close considerations of the instructions to bidder, 

general conditions and the attached preliminary and preamble clauses to the bills of quantities. 

 

UNDP reserves the right to omit any item considered not necessary without any compensation 

to the successful bidder. 
 

 

Where there is a discrepancy between the unit price and the total amount derived from the 

multiplication of the unit price and the quantity, the unit price as quoted shall govern.  If there 

is an obvious gross misplacement of the decimal point in the unit price, the total amount as 

quoted shall govern and the unit price shall be corrected accordingly. 

(Missing of pricing any item in the BoQ will lead to disqualify the whole offer of the respective 

site, Bidders should ensure to offer for all items) 

 

Please follow the following link: 
 

Lot 3: http://intra.sd.undp.org/bids/doc/1615.xlsx 
 
Lot 4: http://intra.sd.undp.org/bids/doc/1614.xlsx 
 

Lot 5: http://intra.sd.undp.org/bids/doc/1613.xlsx 
 
Lot 6: http://intra.sd.undp.org/bids/doc/1612.xlsx 
 

Lot 7: http://intra.sd.undp.org/bids/doc/1611.xlsx 
 
Lot 8: http://intra.sd.undp.org/bids/doc/1610.xlsx 
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PRELIMINARY AND PREAMBLE CLAUSES 
TO THE BILLS OF QUANTITIES 

 
 

The following Clauses shall supplement the Technical Specifications and apply to the whole of 

the work contained in the Prices Schedule, and to all variations thereof, whether additions, 

omissions and/or alternations. Whenever there is a conflict, the provisions herein shall prevail 

over those in the Technical Specifications and other Contract Documents.   

 

The Bills of Quantities, to be supplied at the signature of the Contract, shall be read in 

conjunction with the Instructions to Bidders, General Conditions of Contract, Technical 

Specifications, Drawings, and the Preliminaries and Preamble Clauses.  These documents are to 

be taken as mutually explanatory to one another. 

 

The General directions and descriptions of work given in the Specifications are not necessarily 

repeated in the Bills of Quantities.  Reference must always be made to the Specifications for 

this information. 

 
 
1.  Preliminaries 

 

1.1 Classification of the Contract 

 

The Contract is a unit-price contract based on Bills of Quantities.  The amount due under the 

contract shall be calculated by applying the said unit prices to the quantities actually carried 

out, in accordance with the contract.  

 

1.2 Unforeseen Work & Modifications to the Contract 

 

When the Contractor is instructed to carry out unforeseen work or to make alternations in 

the Works, he shall be paid in accordance with the following: 

 

a) Prices in the Contract Bills shall determine the valuation of the work of a similar character 

and executed under similar conditions as the work priced therein. 

b)  Where work cannot be properly measured and valued, the Contractor shall be allowed 

the net cost of labour and materials used plus 10% added for profit, risks and general 

expenses. The net cost of labour shall be the cost of persons directly engaged upon the 

work on the Site or in the Contractor's workshop, calculated at the minimum daily rates 

of wages. 

 

The net costs of materials shall be the actual cost of materials   purchased specially for the 

works (trade discounts, being deducted), or materials used from the Contractor's stock 

charged at current market prices plus a reasonable allowance for handling. 
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 The "added-cost" of 10% shall cover profit, all expenses of the Contractor, (except the net 

cost of labour and materials referred to herein-before), head office and site overheads, the 

use of fixed plant forming part of the Contractor's workshop equipment, the use of small 

tools on site, all payments for labour in excess of the stated minimum daily rates, the cost of 

supervision, foremen, headmen, charge-hands, timekeepers, watchmen and the like. 

 

 Provided that, in all cases, vouchers specifying the time spent upon the work (and if required 

by the Engineer) the workmen names, and the materials employed, shall be delivered to the 

Engineer or his authorized representative for verification, not later than the end of the week 

following that on which the work has been executed.  All such vouchers shall be priced at 

the agreed rates and shall be monied out, totaled and checked before delivery. 

  
1.3  Measurements 

 

The quantities, set out in the Bills of Quantities, are estimated quantities of the work, but 

they are not to be taken as actual and correct quantities of the Works to be executed by the 

Contractor in fulfillment of his obligations under the contract.  Any errors in quantities in 

these bills of quantities with respect to the contract drawings will be subject to adjustment 

in the final measurement and the Contractor will have no further claims what-so-ever in 

respect of increase or reduction in the total volume of work or surplus or shortage of 

material ordered, loss of profit or any other matter pertaining to these errors in quantities. 

 

Provisional items will be subject to decisions to be made during the progress of the work 

and, therefore, will be measured when completed, and the Contractor will have no further 

claims what-so-ever in respect of increase or reduction in the total volume of work or 

surplus or shortage of material ordered, loss of profit or any other matter pertaining to 

these errors in quantities.  No such work is to be covered up until measurements have been 

taken, agreed by the Engineer and recorded. 

 

The rates and prices tendered in the Schedule of Prices, except in so far as it is otherwise 

provided under the Contract, include all Construction Plant, labour, supervision, materials, 

erection, maintenance, insurance, profit, taxes and duties, together with all general risks, 

liabilities and obligations set out or implied in the Contract. 

 

The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the priced Bills of Quantities, and where no items are provided, the cost 

shall be deemed to be distributed among the rates and prices entered for the related Items 

of Work.  If any item in the Preliminaries and Preamble Clauses is not priced, it will be 

deemed that the Contractor has made due allowance for it in the rates for the other items in 

the Bills of Quantities. 

 

General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bills of Quantities.  Reference to the relevant sections of the Contract 

Documents shall be made before entering prices against each item in the priced Bills of 
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Quantities. 

 

The method of measurement of completed work for payment shall follow the sequential list 

of items in the Bills of Quantities.  All items are measured NET and no allowance shall be 

made for bulking, shrinkage, laps, changes in volume, waste and etc. Quantities are rounded 

up or down where appropriate. 

 

1.4 Dimensions 

 

Dimensions shall not be scaled from drawings, unless approved in writing by the Engineer.  

Figured dimensions prevail over any other dimensions.  When possible, dimensions shall be 

checked or taken from the construction works. 

 

In general, figured dimensions of structural drawings will prevail over building drawings. 

 

Contractors for specific items, sub-contractors or any other specialists shall check all 

dimensions for their work on site or on the building works.  If necessary, these dimensions 

will be agreed with the Main Contractor who is responsible for the accuracy of all 

dimensions. 

 

Discrepancies shall be reported in writing to the Engineer. 

 

              1.5 Discrepancies in Specifications / Drawings 

 

In case discrepancies arise between specifications and drawings these should be reported 

immediately to the Engineer.  The Engineer decides on the interpretation at his earliest 

convenience. 

 

1.6 Standards/Codes of Practice/Structural Standards 

 
As laid down in the Technical Specifications and the manufacturers recommendations for 

materials and components.  All standards which are used or specified in these Tender 

Documents are to be read, interpreted or to be adhered to as the latest version or revision 

at the date 30 days before the latest date for delivery of Tenders.  This shall also include 

amendments, additions or appendices. 

  

Unless the Contractor submits a request, at the moment of submitting his Tender to the 

Engineer, for the use of other or deviating standards, he shall adhere to the standards as 

specified above.  The request should be made in writing with a translation of the standards 

concerned in English. The Engineer shall not unreasonably withhold approval on this 

request. 

 

If the Contractor received permission from the Engineer to apply methods or standards 

different from those specified, this shall not release him from the responsibility in all 
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respects in adhering to or complying with the qualities of work and workmanship described 

in these specifications and Tender Documents. 

 

1.7 Samples and Workmanship 

 

Samples required in accordance with the specification or by the Engineer are to be taken 

or provided immediately.  The appropriate method of sampling in accordance with the 

relevant standard is to be applied. 

 

The samples shall be considered as representative for the full supply of materials or the 

workmanship.  Approved samples will be valid as standards and the Engineer may reject all 

materials or workmanship not in accordance with the approved samples. 

 
The Contractor takes care of storage, registration, labeling and preservation of samples at 

his expense, according to the approval of the Engineer. 

 

1.8  Materials 

 

It is the Contractor responsibility to arrange and supply all materials for the completion of 

the Works in accordance with the Contract. 

 

1.9  Provisional Sums (PS) 

  

Where, in the Bills of Quantities, there is an item having the words "P.S." in the Unit 

column, the percentage stated in any space provided for evaluating the Contractor's profits 

and charges shall be used for payment only when the work is ordered to be done and 

valued in accordance with the relevant Clause of the General Conditions of Contract. 

 

1.10  Provisional Quantities (PQ) 

 

Items in the Bills of Quantities marked "P.Q." shall only be executed if they are the subject 

of a written instruction from the Engineer or his Representative on Site. The rates set out 

for such items shall be used for valuation of works so ordered by the Engineer or his 

Representative in writing, whether the quantities shown are used wholly or in part. If the 

amount of work ordered by the Engineer or his Representative to be executed, under a 

Provisional Quantity item, exceeds the quantity shown in the Bills of Quantities, the 

valuation of the excess shall be in accordance with Clause (52) of the General Conditions 

of Contract and the rate for that item set out in the Contract may not necessarily be 

deemed applicable to such excess. 

 

 

 

 
 



 
 

ITB/KRT/GF/17/039 Page 41 
 

1.11  Pricing 

 

i) The Tenderer is required to fill in a price or rate for each item in the Bills of Quantities, 

whether quantities are stated or not.  Items against which no price or rate is entered by 

the Tenderer will be considered as covered by the other prices or rates in the Bills. 

ii) The prices and unit rates of the items in the Bills of Quantities shall be deemed to include: 

 

a) Materials and all costs in connection therewith. 

 b) Forwarding and storing of the materials and components, and all other costs in               

connection therewith. 

 c) Labour and all costs in connection therewith. 

d) Fitting, fixing and erecting materials and  components in position. 

 e) Plant, vehicles, tools etc. 

 f ) Formwork and scaffolding. 

 g) Curing the Works. 

 h) Protecting the Works from the weather. 

i ) Testing of Materials and Works. 

j ) Water for the Works. 

k) Lighting and power for the Works. 

l ) Temporary fencing, hoardings and similar items. 

m) Temporary Roads and Foot passes. 

n) Maintenance of Public and Private Roads. 

             o) Temporary accommodation for the use of the Engineer and Contractor 

                                                         including offices and store. 

                                                    p) Site administration, supervision and security. 

                                                    q) Removing rubbish, debris, protecting casings, covering and cleaning the Works   

                                                   as work proceeds and on completion. 

                                                    r) Notices and fees to all local and statutory  authorities and public undertakings. 

                                                    s) Safety, health and welfare of work people. 

            t) Establishment charges, overhead charges & profit. 

                                                   u) All other services and goods required by the  Tender    Documents but not 

                                                             itemized in the Bills of  Quantities. 

                                                   v) All risks, liabilities and obligations set forth or  implied in the Contract 

                                      Documents. 

 
iii) Where, in the Bills of Quantities, there is a Sub-part setting out the quantities of 

component materials and work which comprise a unit of work measured under     a single 

item in Part of the Bills of Quantities, the said quantities shall be valued at the rates and 

prices entered therein and the total thereof shall be the price for the item in the Part. 

 

1.12 Definitions and Abbreviations 

 

 The abreviations used in the Bills of Quantities and other Contract Documents are as 

follows: 
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 Item   Abbreviation    Item     Abbreviation 

 

 Millimetre  mm   Item    itm  

 Metre   m   Number   No.  

 Metre length  ml   Percent %  

 Kilometre  Km   Diametre   dia 

 Square metre  m2 or sqm    Imperial   Imp 

 Cubic metre  m3 or cum    Galvanized Steel  GMS 

 Litre   ltr   Cast Iron   C.I. 

 Gallon   gal   Nominal Diameter 

 Kilogramme  kg           of Pipe (Internal)   ND 

 Metric                        Tont              Provisional Quantity  PQ  (1000 kg) 

 Hour   h(hr)              Provisional Sum   PS 

 Week   wk              Sudanese Pounds   Ls 

 Square   sq   Sudanese Dinnar   SD 

 Cubic   cu   Lump Sum   LSUM 

 Quantity  Qty   Ditto     Ditto 

 Not Applicable            NA 

 
2.   Preambles 

 

2.1 Condition of the Site 

 

The Contractor is considered to have visited and investigated the Site and to have 

acquainted himself therewith, as to its nature, position, means of access, existing buildings, 

vegetation and services. 

 

The Contractor shall accept the Site in its state and condition at the date on which the 

Contract is awarded. 

 

The Contractor shall take ultimate care and precautions not to damage any of the existing 

facilities and shall follow any instruction, in this respect, issued by the Engineer or his 

representative. 

 

2.2 Arrangement of the Works 

 

The Contractor shall arrange his works and construction plants in such way that the works 

of other possible Contractors can be undertaken simultaneously, without causing any 

hinderance, damage, delays or obstructions to his works or to the work by the other 

Contractors or to any other works on the Site not covered by this Contract.  The area to be 

occupied by the Contractor for use as construction area shall be defined on the Site in 

mutual agreement with or as directed by, the Engineer or his representative.  This applied 

for all annexes as well. 
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              2.3 Accessibility of the Site 

 

The Contractor shall be considered to have investigated the accessibility of the Site 

before submitting his Tender.  It shall be assumed that all materials necessary for the 

implementation of the works will be transported to the Site by truck. 

 

2.4 Availability of Water 

 

The Contractor shall be responsible for a continuous supply of water during the 

construction period, also during the dry season when supply might not be continuous.  

The Contractor's notice is particularly drawn to the importance of checking the 

availability of water for use on construction works. 

 

The Contractor shall provide water in connection with the works and necessary for all 

construction activities, sanitary facilities for the work-force, drinking water etc. 

 

The Contractor shall supply and fix as well as secure all temporary fittings of any nature, 

undertake all temporary plumping and keep the installation in good working order and 

conditions during the construction period.  All temporary works of this nature shall be 

subject to the Engineer's approval and shall be checked by the Engineer at regular 

intervals.  The Engineer may instruct the Contractor to carry out improvements or 

maintenance, if he judges it necessary.  The water quality shall be in accordance with the 

appropriate Local Health Regulations. 

 

2.5 Availability of Power 

 

The Contractor is considered to have investigated the availability of electricity supplies on 

site before tendering. 

 

The Contractor shall be responsible for power supply during the construction period.  The 

supply shall serve any new or temporary buildings. 

 

The Contractor has to provide all electricity in connection with the Works and necessary 

for all constructions, site-accommodations, temporary lighting etc. 

 

If supply of electricity is to be obtained directly from the Electricity Supplying Authority, 

the Contractor shall give due notice to this Authority, make timely applications for supply 

and meet all expenses in due time.  After completion of the works the temporary 

installations shall be dismantled and removed. 

 
2.6 Sanitation of the Works 
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The Contractor shall investigate the possibilities of constructing suitable temporary 

waste-water discharge facilities on the site. 

 

It is the Contractor's responsibility to construct all temporary sanitary facilities and waste-

water works in connection with the construction works and its annexes.  All works shall 

be subject to the Engineer's approval including the dismantling and making good of site 

and/or site restoration after completion of the Works. 
 

2.7 Overhead and Underground Mains and Services 

 

 Before the commencement of construction works, the contractor shall investigate the 

existence and lay-out of any overhead and/or underground electricity, telephone 

and/or watermains within or near the construction site. 

 

 In case works should be carried out in the vicinity of the said mains of services, the 

Contractor shall obtain permission in writing from the competent and appropriate 

Authorities.  Where underground services are to be expected, any necessary 

excavations shall be performed by hand. 

 

 Any breakage or other damages to cables, pipes, mains etc. attributable to operations 

by the Contractor, must be repaired immediately to the satisfaction and approval of the 

Engineer or, if necessary, the Authority involved. 

 

2.8 Field Requirements 

 

The Contractor shall provide the equipment for setting out of the works and the levels.  

He shall put these at the Engineer's disposal.  The following equipment will be required: 

 

Theodolite and/or level, one levelling staff (metric), measuring tape 50m, and at least 5 

red/white marked setting out rods. 

 

 The equipment shall be kept in the Engineer's Site Office, under lock.  It shall be 

maintained and kept in good order by the Contractor and shall be returned to him after 

completion of the Works. 

The Contractor shall provide an adequate number of assisting labour, if the Engineer so 

requires.  These labourers shall be familiar with the type of work to be performed in 

checking the Contractor's setting-out. 

 

2.9 Site Accommodation for the Engineer 

 

The Contractor shall bring to or construct on the Site an appropriate accommodation as 

specified below with effect from the beginning of the mobilization period.  The 

accommodation shall be maintained, clean and in good order during the contract period 

kept.  This applies for the accessibility as well. 
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After completion of the Works, upon the request of the Engineer, this Site Accommodation 

shall be dismantled and transported from site and any disturbance of the site shall be 

restored and made good.  

 

2.10 Day-Accommodation of Contractor's Labour 

 

 The Contractor shall be entirely responsible for the erection security, control, 

maintenance and clearing away of labour facilities, if found necessary and as per Engineer 

recommendation, both for his own and sub-contractor's labour.  All accommodation shall 

comply with the applicable regulations of Health Authorities and the instructions of the 

Engineer.  The accommodation shall be provided with adequate toilet and washing 

facilities, and drinking water supply. 

 

 Garbage and waste shall be removed regularly.  Temporary latrines shall be of an 

approved type and properly screened off. 

 

 The accommodation, its maintenance and its cleanliness shall be subject to the 

Engineer's approval.  The Engineer may issue instructions for improvements, repairs 

and/or better cleaning as well as neat and orderly appearances.  No use of labour-camps 

or other accommodation, before or after working hours shall be permitted with the 

exception of the guardroom. 

 

2.11 Work Yards, Depots  

 

The Contractor shall be entirely responsible for the erection, security, control, 

maintenance and clearing away, after completion, of the work yards, depots, stores 

and other temporary structures.  All items shall have a neat and orderly character 

and shall be subject to the Engineer's approval and inspection at regular intervals.  

The Engineer may issue instructions in writing, for improvement and/or repairs of 

the said amenities. 

If the site cannot accommodate all temporary works, storage and amenities in a 

reasonable way the Contractor shall propose to the Engineer other arrangement 

including renting work yards of adequate location and size at his own expense, for 

approval.  The Contractor shall investigate the permissions to be obtained from 

local authorities and follow official procedures in this respect, after agreement with 

the Engineer. 

 

 

2.12  Access and Temporary Roads 

 

The Contractor shall provide and maintain, during the construction period, all adequate 

temporary roads and parking spaces and pavings, which allow for proper access to all 
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construction works, site-offices etc. 

 

After completion of the Works, all temporary constructions shall be removed from the 

site and the parts of the site utilized for the above purpose shall be restored to their 

original state or made ready for their new function, whichever applies. 

 

It shall be agreed between the Contractor and the Engineer, or as instructed by the 

Engineer, which items shall or may be kept on site during the Maintenance Period. After 

this period all items shall be removed as described here above 

 
 2.13  Fencing 

 

 The Contractor shall fence off the construction, his yard, depots, offices etc. 

 

 The fencing shall be at least 1.8 metres high, on firm posts, properly supported, kept in 

good order and properly maintained by the Contractor. The Engineer may instruct 

better maintenance or repaits to ensure a neat and orderly appearance, better security 

etc. 

 

2.14  Prevention of Trespassing 

 

The Contractor shall prevent trespassing on adjacent areas by all workers engaged 

under his responsibility, whether employed by him or by any sub-contractor. 

 

2.15  First-Aid Facilities 

 

First Aid and life saving facilities shall be provided on site by the Contractor. 

 

These facilities shall be adequate, easily accessible and comply with relevant Security 

Acts and/or Industrial Acts. 

 

It shall be clearly indicated, in a prominent place on the construction site, where the First-Aid 

and Life Saving Equipment is stored and under whose responsibility the same is accessible.  The 

indication shall be in Arabic and English.  The Contractor shall designate one person to be in 

charge of the First-Aid facilities. 
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Section 8: FORM FOR BID SECURITY 

(This must be finalized using the official letterhead of the Issuing Bank.  Except 

for indicated fields, no changes may be made in this template.) 

 

 

To: UNDP 

 [Insert contact information as provided in Data Sheet] 

 

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid 

to UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate 

ITB title] (hereinafter called “the Bid”): 

 

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank 

Guarantee by a recognized bank for the sum specified therein as security in the event that the Bidder: 

  

a) Fails to sign the Contract after UNDP has awarded it;  

b) Withdraws its Bid after the date of the opening of the Bid; 

c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or 

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as 

a condition to rendering the contract effective. 

 

AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in 

the types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you, 

upon your first written demand and without cavil or argument, any sum or sums within the limits of 

[amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 

 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate 

of full acceptance of all goods and satisfactory performance / completion of all related services by the 

Bidder. 

 

 

 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 

Date ....................................................................................................................... 
 

Name of Bank ......................................................................................................... 

 

Address ................................................................................................................. 
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Section 9: FORM FOR PERFORMANCE SECURITY6 

(This must be finalized using the official letterhead of the Issuing Bank.  Except 

for indicated fields, no changes may be made in this template.) 

To: UNDP 

 [Insert contact information as provided in Data Sheet] 

 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods 

and execute related services Click here to enter text. (hereinafter called “the Contract”): 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 

for compliance with his obligations in accordance with the Contract: 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such 

sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of [amount of guarantee as aforesaid] without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a 

certificate of satisfactory performance and full completion of services by the Contractor. 

 
 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 

Date ....................................................................................................................... 
 

Name of Bank ......................................................................................................... 

 

Address ................................................................................................................. 

 

 

                                                 
6 If the RFP requires the submission of a Performance Security, which shall be made  a condition to the signing and effectivity of 
the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 
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Section 10: Form for Advanced Payment Guarantee7 

(This must be finalized using the official letterhead of the Issuing Bank.  Except 

for indicated fields, no changes may be made in this template.) 

_____________________________ [Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: _________________ [Name and Address of UNDP] 

Date: ________________    ++++++++++++++ 

ADVANCE PAYMENT GUARANTEE No.: _________________ 

 

We have been informed that [name of Company] (hereinafter called "the Contractor") has entered into 

Contract No. [reference number of the contract] dated [insert: date] with you, for the provision of [brief 

description of ITB requirements] (hereinafter called "the Contract").  

 

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 

the sum of [amount in words] ([amount in figures]) is to be made against an advance payment guarantee. 

 

At the request of the Contractor, we [name of Bank] hereby irrevocably undertake to pay you any sum or 

sums not exceeding in total an amount of [amount in words] ([amount in figures])8  upon receipt by us of 

your first demand in writing accompanied by a written statement stating that the Contractor is in breach 

of its obligation under the Contract because the Contractor has used the advance payment for purposes 

other than toward providing the  goods and related services under the Contract.  

 

It is a condition for any claim and payment under this guarantee to be made that the advance payment 

referred to above must have been received by the Contractor on its account number ___________ at 

[name and address of Bank]. 

 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as indicated in copies of certified monthly statements which shall be 

presented to us.  This guarantee shall expire, at the latest, upon our receipt of the monthly payment 

certificate indicating that the Consultants have made full repayment of the amount of the advance 

payment, or on the __ day of ___________, 2___, 20__  whichever is earlier.  Consequently, any demand 

for payment under this guarantee must be received by us at this office on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 

 

_____________________  

[signature(s)] 

 

Note: All italicized text is for indicative purposes only to assist in preparing this form and shall be deleted 

from the final product.  

                                                 
7 This Guarantee shall be required if the Contractor will require advanced payment of more than 20% of the contract amount, or 
if the absolute amount of the advanced payment required will exceed the amount of USD 30,000, or its equivalent if the price 
offer is not in USD, using the exchange rate stated in the Data Sheet.  The Contractor’s Bank must issue the Guarantee using the 
contents of this template. 
8 The Guarantor Bank shall insert an amount representing the amount of the advanced payment and denominated either in the 
currency/ies of the advanced payment as specified in the Contract. 
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Section 11: Contract  

 

 

 

CONTRACT FOR WORKS (FORM OF)  
 
 

 
 Date  _____________ 

Dear Sir/Madam, 
 
Ref.: [contract no. and title].  
 
The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your 
company, duly incorporated under the Laws of __________ [INSERT NAME OF THE COUNTRY] 
(hereinafter referred to as the "Contractor") in order to perform the ............................................ (hereinafter 
referred to as the "Works"), in accordance with the following Contract: 
 
1.Contract Documents 
 
1.1 This Contract is subject to the UNDP General Conditions for Civil Works, attached hereto as Annex 

I. The provisions of such Annex shall control the interpretation of this Contract and in no way shall 
be deemed to have been derogated by the contents of this letter and any other Annexes, unless 
otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".  

 
1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following 

documents, which shall take precedence over one another in case of conflict in the following order: 
 

a) this letter; 
b) UNDP General Conditions for Civil Works, attached hereto as Annex I 
c) The Special Conditions, attached hereto as Annex II;  
d) Priced Bill of Quantities, attached hereto as Annex III;  
e) Scope of Works, attached hereto as Annex IV; 
f) Technical Specifications and Drawings, attached hereto as Annex V;  
g) Performance Bank Guarantee form of, attached hereto as Annex VI; 
h) The Contractor's Tender including the Priced Bill of Quantities, ref no ITB??????????, dated 

?????????, not attached hereto but known to and in the possession of both parties. 

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents 
of any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of 
this Contract. 

 
________________________________ 
________________________________ [INSERT NAME AND ADDRESS OF 
THE CONTRACTOR] 

 
2. Obligations of the Contractor 
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2.1 The Contractor shall commence work within  seven (7 days) from the date on which he shall have 

been given access to the Site and received the notice to commence from the Engineer, and shall 
perform and substantially complete the Works by .........................., in accordance with the Contract. 
The Contractor shall provide all materials, supplies, labour and other services necessary to that end. 

 
2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the 

General Conditions by ../../.... [INSERT DATE] . 
 
2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP 

for the purpose of entering into this Contract, as well as the quality of the Works foreseen under this 
Contract in accordance with the highest industrial and professional standards.  

 
3. Price and payment 
 
3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to 

___________________________ [INSERT CURRENCY & AMOUNT IN FIGURES AND 
WORDS]. 

 
3.2 The final price of the Contract will be determined on the basis of the actual quantities of work and 

materials utilized in the complete and satisfactory performance of the Works as certified by the 
Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are 
fixed and are not subject to any variation whatsoever. 

 
3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated price 

contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide, 
at its discretion, to increase the estimated price of the Contract as a result of a larger quantity of 
work/material or to reduce the quantity of work to be performed or materials to be used.  UNDP shall 
not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless this 
latter amount has been increased by means of a written amendment of this Contract in accordance 
with its paragraph 8 below.   

 
3.4 UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the 

Engineer, approving the amount contained in the invoice. The Engineer may make corrections to that 
amount, in which case UNDP may effect payment for the amount so corrected. The Engineer may 
also withhold invoices if the work is not performed at any time in accordance with the terms of the 
Contract or if the necessary insurance policies or performance security are not valid and/or in order. 
The Engineer shall process the invoices submitted by the Contractor within 15 days of their receipt.  

 
3.5 Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of 

its obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of the 
Works.   

 
3.6 Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final 

Completion by the Engineer.  
 
4. Special conditions 
 
1.1 Performance Guarantee.  
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1.1.1 The Performance Guarantee referred to in Clause 10 of the General Conditions shall be submitted by 
the Contractor for an amount of 10% of the Contract Price.   
 

1.1.2 In the case of Performance Bond is alternatively provided, the value shall be thirty (30%) percent of 
the Contract Price.  

1.1.3 The Performance Guarantee shall be submitted by the Contractor within fifteen (15) days of the 
Contract signature.  

1.1.4 The Performance Guarantee shall be issued by a reputable bank in the form provided in this 
Solicitation Documents. In the event that the Bid Bond or Performance Security is provided through 
an Sudanese bank, the respective Bank must have an LC confirmed through an international Bank 
that will honor presentment outside Baghdad.  The Bank has to have a credit rating of “A” or better 
from an international rating agency (Moody’s or S&P). 
 

1.1.5 The proceeds of the Performance Guarantee shall be payable to UNDP as compensation for any 
defects, outstanding items or loss resulting from the Supplier’s failure to complete its obligations 
under the contract. 

1.1.6 The Performance Guarantee shall be returned to the Contractor within 30 days of the Final 
Completion of Works, including any warranty obligation. 
 

4.2 The Contractor may submit invoices for materials and plant stored at the Site, provided they are 
necessary and adequate for the performance of the Works and they are protected from weather 
conditions and duly insured as per the instructions of the Engineer. 

  
4.3 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the 

Contractor for an amount of fifteen (15%) percent of the Price of the Contract per occurrence, with number 
of occurrences unlimited. 

 
4.4 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be (0.1 %) 

percent of the actual Contract Price per calendar day up to a maximum of 10% of the final price of 
the Contract. UNDP may consider the Contract for termination in the event that the Works are 
significantly delayed and the liquidated damages reached the maximum limit of (10%) of the Contract 
Price. . 

 
4.5        Contract Effective Date. 
 

(a) This Contract shall become effective at such time as all of the following conditions have 
been met: 
(i)  the Contract has been signed by both UNDP and the Contractor; 

        (ii) the Performance Guarantee has been received by UNDP. 
  

(b) The Contractor shall from the Effective Date commence mobilization in preparation for   
                performance of the Works under the Contract.  

 
UNDP shall notify the Contractor of the Effective Date of Contract no later than fourteen (14) days 
after the attainment of whichever is the last of  (i) or (ii) above. 

 
4.6        Defects Liability. 
  

Any damage resulted from defect in execution by the Contractor on the executed works during the 
defects liability period should be repaired by the contractor and at his own expense and during a 
week after receiving a notice in writing from the Employer; and if the contractor does not repair 
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these damages during the above specified period, then UNDP does these repairs at the expense of 
the contractor, which shall be deducted from due sums against the Maintenance Guarantee. The 
‘Take Over’ shall be upon the Substantial Completion of Works.  
 

4.7 Contractor's Equipment. 
 

(a) The Contractor shall, upon request by the Engineer, at any time in relation to any item of 
Contractor's Equipment that has been hired, provide the agreement for such hire which shall include 
the name, address of the owner and the cost of such hire. 

(b)  The Contractor shall whenever required by Engineer produce evidence satisfactory to Engineer of 
the ownership of any Contractor's Equipment, Temporary Works or Materials or of the agreement 
under which the same has been hired or required. 
 

4.8 Conditions in Sudan. 
 

4.9.1   The Contractor understands and agrees that: (i) the Works are to be carried out under harsh and 
hostile conditions; and (ii) UNDP has no control over such conditions and cannot protect or secure 
the Contractor from such conditions.  In carrying out the services, the Contractor shall assume the 
risks associated with such conditions and UNDP shall have no liability therefore. 

 
4.9.2   The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, the United 

Nations, including UNDP, its officials, agents, servants and employees from and against all suits, 
claims, demands, and liability of any nature or kind, including their costs and expenses, arising out 
of the services provided by the Contractor pursuant to this Contract.  This provision shall extend, 
inter alia, to claims and liability in the nature of workmen's compensation, products liability and 
liability arising out of the use of patented inventions or devices, copyrighted material or other 
intellectual property by the Contractor, its employees, officers, agents, servants or sub-contractors. 
The obligations under this Article do not lapse upon termination of this Contract. 

 
4.10      Payment Terms. 
 
UNDP shall effect payments after acceptance and upon achievement of the corresponding milestones and 
for the following amounts: 
 

SN Item / Description / Milestone * Total Payment   
(% of the Contract Price) 

1 
Invoices for Work in Progress (monthly payments for the 
Works satisfactorily implemented by the Contractor and 
accepted by UNDP)  

90%  

2 Upon Certificate of Substantial Completion 
10% 

 
4.11 The responsibility for the safety and security of the Contractor and its personnel and 
             property, and of UNDP’s property in the Contractor’s custody, rests with the Contractor.  

 
4.11.1 The Contractor shall: 

 
(a) put in place an appropriate security plan and maintain the security plan, taking into account 

the security situation in the country where the services are being provided; 
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(b) Assume all risks and liabilities related to the Contractor’s security, and the full 
implementation of the security plan. 

 
4.11.2 UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to 

the plan when necessary. Failure to maintain and implement an appropriate security plan as required 
hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor 
shall remain solely responsible for the security of its personnel and for UNDP’s property in its 
custody as set forth in paragraph 4.1 above.  

 
4.12     Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal 

or external, of UNDP or the authorized agents of the UNDP at any time during the term of the 
Contract and for a period of three (3) years following the expiration or prior termination of the 
Contract.  The UNDP shall be entitled to a refund from the Contractor for any amounts shown by 
such audits to have been paid by the UNDP other than in accordance with the terms and conditions 
of the Contract. Should the audit determine that any funds paid by UNDP have not been used as 
per contract clauses; the company shall reimburse such funds forthwith. Where the company fails 
to reimburse such funds, UNDP reserves the right to seek recovery and/or to take any other action 
as it deems necessary. 

 
4.12.1 The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations 

relating to any aspect of the Contract, the obligations performed under the Contract, and the 
operations of the Contractor generally.  The right of UNDP to conduct an investigation and the 
Contractor’s obligation to comply with such an investigation shall not lapse upon expiration or 
prior termination of the Contract.  The Contractor shall provide its full and timely cooperation with 
any such inspections, post-payment audits or investigations.  Such cooperation shall include, but 
shall not be limited to, the Contractor’s obligation to make available its personnel and any 
documentation for such purposes and to grant to UNDP access to the Contractor’s premises.  The 
Contractor shall require its agents, including, but not limited to, the Contractor’s attorneys, 
accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits 
or investigations carried out by UNDP hereunder. 

 
4.13   The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 

received under this Contract are used to provide support to individuals or entities associated with 
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on 
the list maintained by the Security Council Committee established pursuant to resolution 1267 
(1999). The list can be accessed via 
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included 
in all sub-contracts or sub-agreements entered into under this Contract. 

 
5. Submission of invoices 
 
5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each 

payment under the Contract to the Engineer's address specified in clause 8.2. 
 
5.2 Invoices submitted by fax shall not be accepted by UNDP. 
 
6. Time and manner of payment 
 
6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP. 
 
6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 
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 _________________________ [NAME OF THE BANK] 
 
 _________________________ [ACCOUNT NUMBER] 
 
 _________________________ [ADDRESS OF THE BANK] 
 
 
7. Modifications 
 
7.1 Any modification to this Contract shall require an amendment in writing between both parties duly 

signed by the authorized representatives of the Contractor and UNDP. 
 
8. Notifications 
 
8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are as 

follows: 
 
For the UNDP: 
 
 
___________________________________________________ [INSERT NAME OF RR OR DIVISION 
CHIEF]  
Chief 
United Nations Development Programme 
 
Ref. ______/______/______ [INSERT CONTRACT REFERENCE & NUMBER]  
 
Telex:__________________ 
 
Fax:____________________ 
 
Cable:__________________ 
 
For the Contractor: 
 
_________________ 
[Insert Name, Address and Telex, 
Fax and Cable Numbers] 
 
 
8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as 

follows: 
 
_________________  
[Insert Name, Address and Telex,  
Fax and Cable Numbers of the Engineer]  
 
       
 
If the above terms and conditions meet with your agreement as typed in this letter and in the Contract 
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Documents, please initial every page of this letter and its attachments and return to this office one original of 
this Contract, duly signed and dated. 
 
      Yours sincerely, 
 
 
     [INSERT NAME OF RR or Bureau/Division Director]  

 
For [Insert name of the company/organization] 
 
Agreed and Accepted: 
 
Signature   ____________________________ 
 
Name ____________________________ 
 
Title       ____________________________ 
 
Date        ____________________________ 
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GENERAL CONDITIONS OF CONTRACT FOR CIV IL  WORKS 
 
 
     1. Definitions  
     2. Singular and Plural  
     3. Headings or Notes  
     4. Legal Relationships  
     5. General Duties/Powers of Engineer  
     6. Contractor's General Obligations/Responsibilities  
     7. Assignment and Subcontracting  
     8. Drawings  
     9. Work Book  
     10. Performance Security  
     11. Inspection of Site  
     12. Sufficiency of Tender  
     13. Programme of Work to be Furnished  
     14. Weekly Site Meeting  
     15. Change Orders  
     16. Contractor's Superintendence  
     17. Contractor's Employees  
     18. Setting-Out  
     19. Watching and Lighting  
     20. Care of Works  
     21. Insurance of Works, Etc.  
     22. Damage to Persons and Property  
     23. Liability Insurance  
     24. Accident or Injury to Workmen  
     25. Remedy on Contractor's Failure to Insure  
     26. Compliance with Statutes, Regulations, Etc.  
     27. Fossils, Etc.  
     28. Copyright, Patents and Other Proprietary Rights, and Royalties  
     29. Interference With Traffic and Adjoining Properties  
     30. Extraordinary Traffic and Special Loads  
     31. Opportunities for Other Contractors  
     32. Contractor to Keep Site Clean  
     33. Clearance of Site on Substantial Completion  
     34. Labour  
     35. Returns of Labour, Plant, Etc.  
     36. Materials, Workmanship and Testing  
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     37. Access to Site  
     38. Examination of Work Before Covering Up  
     39. Removal of Improper Work and Materials  
     40. Suspension of Work  
     41. Possession of Site  
     42. Time for Completion  
     43. Extension of Time for Completion  
     44. Rate of Progress  
     45. Liquidated Damages for Delay  
     46. Certificate of Substantial Completion  
     47. Defects Liability  
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     56. Taxation  
     57. Blasting  
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     63. Notices  
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DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the 
following meanings:  

 
a) "Employer" means the United Nations Development Programme (UNDP).  

 
b) "Contractor" means the person whose tender has been accepted and with whom the Contract 

has been entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the 
Contract as provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to which 
these General Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be 
permanent and form part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 
Contract and any modification thereof or addition thereto furnished by the Engineer or 
submitted by the Contractor and approved in writing by the Engineer in accordance with the 
Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, 
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to 
them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 
execution and completion of the Works and for remedying of any defects therein in 
accordance with the Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or 
Temporary Works are to be constructed.  

 
SINGULAR AND PLURAL  
 

Words importing persons or parties shall include firms or companies and words importing 
the singular only shall also include the plural and vice versa where the context requires.  

 
HEADINGS OR NOTES  
 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be 
taken into consideration in their interpretation.  
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LEGAL RELATIONSHIPS  
 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent 
contractor vis-à-vis the Employer.  The Contract Documents shall not be construed to create 
any contractual relationship of any kind between the Engineer and the Contractor, but the 
Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to 
performance by the Contractor of its obligations, and to enforcement thereof.  Nothing 
contained in the Contract Documents shall create any contractual relationship between the 
Employer or the Engineer and any subcontractor(s) of the Contractor.  

 
GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract 

Documents. In particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during 

construction and until final payment is due. The Engineer shall advise and consult with the 
Employer. The Employer's instructions to the Contractor shall be forwarded through the 
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the 
extent provided in the Contract Documents as they may be amended in writing in accordance 
with the Contract. The duties, responsibilities and limitations of authority of the Engineer as 
the Employer's representative during construction as set forth in the Contract shall not be 
modified or extended without the written consent of the Employer, the Contractor and the 
Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 

familiarize himself generally with the progress and quality of the Works and to determine in 
general if the Works are proceeding in accordance with the Contract Documents. On the 
basis of his on-site observations as an Engineer, he shall keep the Employer informed of the 
progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction 

means, methods, techniques, sequences or procedures, or for safety precautions and programs 
in connection with the Works or the Temporary Works. The Engineer shall not be 
responsible for or have control or charge over the acts or omissions of the Contractor 
(including the Contractor's failure to carry out the Works in accordance with the Contract) 
and of Sub-contractors or any of their agents or employees, or any other persons performing 
services for the Works, except if such acts or omissions are caused by the Engineer's failure 
to perform his functions in accordance with the contract between the Employer and the 
Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in 

preparation or progress. The Contractor shall provide facilities for such access so that the 
Engineer may perform his functions under the Contract.  
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f) Based on the Engineer's observations and an evaluation of the documentation submitted by 
the Contractor together with the invoices, the Engineer shall determine the amounts owed to 
the Contractor and shall issue Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with 
the design concept of the Works and with the provisions of the Contract Documents. Such 
action shall be taken with reasonable promptness so as to cause no delay.  The Engineer's 
approval of a specific item shall not indicate approval of an assembly of which the item is a 
component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance thereunder by the Contractor.  All interpretations and orders of the Engineer 
shall be consistent with the intent of and reasonably inferable from the Contract Documents 
and shall be in writing or in the form of drawings.  Either party may make a written request 
to the Engineer for such interpretation.  The Engineer shall render the interpretation 
necessary for the proper execution of the Works with reasonable promptness and in 
accordance with any time limit agreed upon. Any claim or dispute arising from the 
interpretation of the Contract Documents by the Engineer or relating to the execution or 
progress of the Works shall be settled as provided in Clause 71 of these General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve 

the Contractor of any of his obligations under the Contract nor to order any work involving 
delay in completion of the Works or any extra payment to the Contractor by the Employer, or 
to make any variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint 

another suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 
implementation of the intent of the Contract Documents, he will have authority to require 
special inspection or testing of the work whether or not such work be then fabricated, 
installed or completed. However, neither the Engineer's authority to act nor any reasonable 
decision made by him in good faith either to exercise or not to exercise such authority shall 
give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, 
any of their agents or employees, or any other person performing services for the Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and 

Final Completion, shall receive and forward to the Employer for the Employer's review 
written warranties and related documents required by the Contract and assembled by the 
Contractor, and shall issue a final Certificate for Payment upon compliance with the 
requirements of Clause 47 hereof and in accordance with the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 
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Engineer shall notify in writing to the Contractor and the Employer the duties, 
responsibilities and limitations of authority of any such Engineer's Representative(s).  

 
CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1.Obligation to Perform in Accordance with Contract  
 

The Contractor shall execute and complete the Works and remedy any defects therein in 
strict accordance with the Contract, with due care and diligence and to the satisfaction of the 
Engineer, and shall provide all labor, including the supervision thereof, materials, 
Constructional Plant and all other things, whether of a temporary or permanent nature, 
required in and for such execution, completion and remedying of defects, as far as the 
necessity for providing the same is specified in or is reasonably to be inferred from the 
Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions 
and directions on any matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 
operations and methods of construction, provided that the Contractor shall not be responsible, 
except as may be expressly provided in the Contract, for the design or specification of the 
Permanent Works or of any Temporary Works prepared by the Engineer.  

 
6.3.Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his 
employees and will select for work under this Contract, reliable individuals who will perform 
effectively in the implementation of the Contract, respect local customs and conform to a 
high standard of moral and ethical conduct.  

 
6.4.Source of Instructions  
 

The Contractor shall neither seek nor accept instructions from any authority external to the 
Employer, the Engineer or their authorized representatives in connection with the 
performance of his services under this Contract. The Contractor shall refrain from any action 
which may adversely affect the Employer and shall fulfill his commitments with fullest 
regard for the interest of the Employer.  

 
6.5.Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by the 
Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  
The Contractor agrees that breach of this provision is a breach of an essential term of the 
Contract. 
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6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or 
has performed services for the Employer or use the name, emblem or official seal of the 
Employer or the United Nations or any abbreviation of the name of the Employer or the 
United Nations for advertising purposes or any other purposes. 

 
6.7.Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the Contract 
shall be the property of the Employer, shall be treated as confidential and shall be delivered 
only to the duly authorized representative of the Employer on completion of the Works; their 
contents shall not be made known by the Contractor to any person other than the personnel of 
the Contractor performing services under this Contract without the prior written consent of 
the Employer.  

 
ASSIGNMENT AND SUBCONTRACTING  
 
7.1.Assignment of Contract  

 
The Contractor shall not, except after obtaining the prior written approval of the Employer, 
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any 
of the Contractor's rights, claims or obligations under the Contract.  

 
7.2.Subcontracting  

 
In the event the Contractor requires the services of subcontractors, the Contractor shall obtain 
the prior written approval of the Employer for all such subcontractors.  The approval of the 
Employer shall not relieve the Contractor of any of his obligations under the Contract, and 
the terms of any subcontract shall be subject to 
and be in conformity with the provisions of the Contract.  

 
7.3.Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the 
work executed or the goods, materials, Plant or services supplied by such subcontractor for 
the Works, any continuing obligation extending for a period exceeding that of the Defects 
Liability Period under the Contract, the Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the 
Employer's request and cost, the benefit of such obligation for the unexpired duration thereof.  

 
DRAWINGS  
 
8.1.Custody of drawings  
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The drawings shall remain in the sole custody of the Employer but two (2) copies thereof 
shall be furnished to the Contractor free of cost.  The Contractor shall provide and make at 
his own expense any further copies required by him.  At the completion of the Works, the 
Contractor shall return to the Employer all drawings provided under the Contract.  
 

8.2.One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the Site and the same shall at all reasonable times be available for inspection 
and use by the Engineer and by any other person authorized in writing by the Engineer.  
 

8.3.Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of the 
Works is likely to be delayed or disrupted unless any further drawing or order, including a 
direction, instruction or approval, is issued by the Engineer within a reasonable time.  The 
notice shall include details of drawing or order required and of why and by when it is 
required and of any delay or disruption likely to be suffered if it is late.  

 
WORK BOOK  
 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original 
and two copies. The Engineer shall have full authority to issue new orders, drawings and 
instructions to the Contractor, from time to time and as required for the correct execution of 
the Works. The Contractor shall be bound to follow such orders, drawings and instructions.  

 
Every order shall be dated and signed by the Engineer and the Contractor, in order to account 
for its receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the 
Employer, through the Engineer, by means of an annotation in the Work Book made within 
three (3) days from the date of the order that the Contractor intends to refuse. Failure by the 
Contractor to adhere to this procedure shall result in the order being deemed accepted with 
no further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final 
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the 
Contractor.  

 
PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on 

signature of the Contract furnish the Employer with a Performance Security issued for the 
benefit of the Employer. The amount and character of such security (bond or guarantee) shall 
be as indicated in the Contract.  
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b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance 

company or accredited bank, in the format included in Appendix I to these General 
Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of the 
Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned 
to the Contractor within twenty-eight days after the issuance by the Engineer of the 
Certificate of Final Completion, provided that the Contractor shall have paid all money owed 
to the Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 

insolvent or its right to do business in the country of execution of the Works is terminated, 
the Contractor shall within five (5) days thereafter substitute another bond or guarantee and 
surety, both of which must be acceptable to the Employer.  

 
INSPECTION OF SITE  
 

The Contractor shall be deemed to have inspected and examined the site and its surroundings 
and to have satisfied himself before submitting his Tender and signing the Contract as to all 
matters relative to the nature of the land and subsoil, the form and nature of the Site, details 
and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, 
the quantities and nature of the work and materials necessary for the completion of the 
Works, the means of access to the Site, and the accommodation he may require, and in 
general to have himself obtained all necessary information as to risk contingencies, climatic, 
hydrological and natural conditions and other circumstances which may influence or affect 
his Tender, and no claims will be entertained in this connection against the Employer.  

 
SUFFICIENCY OF TENDER  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his Tender for the construction of the Works and of the rates 
and prices, which rates and prices shall, except in so far as it is otherwise provided in the 
Contract, cover all his obligations under the Contract and all matters and things necessary for 
the proper execution and completion of the Works.  

 
PROGRAMME OF WORK TO BE FURNISHED  
 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer 
for his consent a detailed Programme of Work showing the order of procedure and the 
method in which he proposes to carry out the Works.  In preparing his Programme of Work 
the Contractor shall pay due regard to the priority required by certain works.  Should the 
Engineer, during the progress of work, require further modifications to the Programme of 
Work, the Contractor shall review the said program.  The Contractor shall also whenever 
required by the Engineer submit particulars in writing of the Contractor's arrangements for 
carrying out the Works and of the Constructional Plant and Temporary Works which the 
Contractor intends to supply, use or construct as the case may be.  The submission of such 
program, or any modifications thereto, or the particulars required by the Engineer, shall not 
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relieve the Contractor of any of his duties or obligations under the Contract nor shall the 
incorporation of any modification to the Programme of Work either at the commencement of 
the contract or during its course entitle the Contractor to any additional payments in 
consequence thereof.  

 
WEEKLY SITE MEETING  
 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if 
any, the representative of the Contractor and the Engineer or the Engineer's Representative, 
in order to verify that the Works are progressing normally and are executed in accordance 
with the Contract.  

 
CHANGE ORDERS  
 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means 

of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that 
are deemed necessary by the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
CONTRACTOR'S SUPERINTENDENCE  
 

The Contractor shall provide all necessary superintendence during the execution of the 
Works and as long thereafter as the Engineer may consider necessary for the proper 
fulfillment of the Contractor's obligations under the Contract.  The Contractor or a competent 
and authorized agent or representative of the Contractor approved in writing by the Engineer, 
which approval may at any time be withdrawn, shall be constantly on the site and shall 
devote his entire time to the superintendence of the Works.  Such authorized agent or 
representative shall receive on behalf of the Contractor directions and instructions from the 
Engineer. If the approval of such agent or representative shall be withdrawn by the Engineer, 
as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative shall 
be requested by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as 
it is practicable after receiving notice of such withdrawal remove the agent or representative 
from the Site, and replace him by another agent or representative approved by the Engineer. 
Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not thereafter 
employ, in any capacity whatsoever, a removed agent or representative again on the Site.  

 
CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and 

such sub-agent foremen and leading hands as are competent to give proper supervision to the 
work they are required to supervise, and  
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ii.  Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely 

execution and completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the Works any person employed by the Contractor in or about the execution or 
completion of the Works, who in the opinion of the Engineer is misconducting himself, or is 
incompetent or negligent in the proper performance of his duties, or whose employment is 
otherwise considered reasonably by the Engineer to be undesirable, and such person shall not 
be again employed on the Site without the written permission of the Engineer.  Any person 
so removed from the Works shall be replaced as soon as reasonably possible by a competent 
substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site 

any agent, representative or other personnel who does not conform to the standards set forth 
in paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be 
considered as termination in part or in whole of this Contract. All costs and additional 
expenses resulting from any withdrawal or replacement for whatever reason of any of the 
Contractor's personnel shall be at the Contractor's expense.  

 
SETTING-OUT  
 

The Contractor shall be responsible for the true and proper setting out of the Works in 
relation to original points, lines and levels of reference given by the Engineer in writing and 
for the correctness of the position, levels, dimensions and alignment of all parts of the Works 
and for the provision of all necessary instruments, appliances and labor in connection 
therewith.  If, at any time during the progress of the Works, any error shall appear or arise in 
the position, levels, dimensions or alignment of any part of the Works, the Contractor, on 
being required so to do by the Engineer, shall, at his own cost, rectify such error to the 
satisfaction of the Engineer.  

 
WATCHING AND LIGHTING  
 

The Contractor shall in connection with the Works provide and maintain at his own cost all 
lights, guards, fencing and watching when and where necessary or required by the Engineer 
or by any duly constituted authority for the protection of the Works and the materials and 
equipment utilized therefor or for the safety and convenience of the public or others.  

 
CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated in 

the Certificate of Substantial Completion, the Contractor shall take full responsibility for the 
care thereof and of all Temporary Works. In the event that any damage or loss should happen 
to the Works or to any part thereof or to any Temporary Works from any cause whatsoever 
(save and except as shall be due to Force Majeure as defined in Clause 66 of these General 
Conditions), the Contractor shall at his own cost repair and make good the same so that, at 
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completion, the Works shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and the Engineer's instructions.  The Contractor 
shall also be liable for any damage to the Works occasioned by him in the course of any 
operations carried out by him for the purpose of complying with his obligations Clause 47 
hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details 

of the Works and shall inform the Employer of any mistakes or incorrectness in such design 
and details which would affect the Works.  

 
INSURANCE OF WORKS, ETC.  
 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor 
shall insure immediately following signature of this Contract, in the joint names of the 
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all 
loss or damage from whatever cause arising, other than cause of Force majeure as defined in 
clause 66 of these General Conditions, and (b) against loss or damage for which the 
Contractor is responsible, in such manner that the Employer and the Contractor are covered 
for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects 
Liability Period for loss or damage arising from a cause occurring prior to the 
commencement of the Defects Liability Period and for any loss or damage occasioned by the 
Contractor in the course of any operations carried out by him for the purpose of complying 
with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to 
cover any additional costs of and incidental to the rectification of loss or damage including 
professional fees and the cost of demolishing and removing any part of the Works and of 
removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, 
which approval shall not be unreasonably withheld, and the Contractor shall, whenever 
required, produce to the Engineer the policy or policies of insurance and the receipts for 
payment of the current premiums.  

 
DAMAGE TO PERSONS AND PROPERTY  
 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, 
hold and save harmless and defend at his own expense the Employer, its officers, agents, 
employees and servants from and against all suits, claims, demands, proceedings, and 
liability of any nature or kind, including costs and expenses, for injuries or damages to any 
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person or any property whatsoever which may arise out of or in consequence of acts or 
omissions of the Contractor or its agents, employees, servants or subcontractors in the 
execution of the Contract. The provision of this Clause shall extend to suits, claims, 
demands, proceedings and liability in the nature of workmen's compensation claims and 
arising out of the use of patented inventions and devices. Provided always that nothing herein 
contained shall be deemed to render the Contractor liable for or in respect of or with respect 
to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or 

through any land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the Works 
in accordance with the Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity of 
the Contract.  

 
LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and 
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any 
death, material or physical damage, loss or injury which may occur to any property, 
including that of the Employer or to any person, including any employee of the Employer by 
or arising out of the execution of the Works or in the carrying out of the Contract, other than 
due to the matters referred to in the proviso to Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, 
which approval shall not be unreasonably withheld, and for at least the amount specified in 
the contract. The Contractor shall, whenever required by the Employer or the Engineer, 
produce to the Engineer the policy or policies of insurance and the receipts for payment of 
the current premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect 
of which the Contractor would be entitled to receive indemnity under the policy, being 
brought or made against the Employer, the insurer shall indemnify the Employer against such 
claims and any costs, charges and expenses in respect thereof.  
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ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workman or other person in 
the employment of the Contractor or any sub-Contractor, save and except an accident or 
injury resulting from any act or default of the Employer, his agents or servants.  The 
Contractor shall indemnify, hold and save harmless the Employer against all such damages 
and compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, 
which approval shall not be unreasonably withheld, and shall continue such insurance during 
the whole of the time that any persons are employed by him for the Works and shall, when 
required, produce to the Engineer such policy of insurance and the receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any 
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the subcontractor shall have insured against the liability in respect of such persons 
in such manner that the Employer is indemnified under the policy but the Contractor shall 
require such subcontractor to produce to the Engineer when required such policy of insurance 
and the receipt for the current premium, and obtain the insertion of a provision to that effect 
in its contract with the subcontractor.  

 
REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in 
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect 
under the terms of the Contract, the Employer may in any such case effect and keep in force 
any such insurance and pay such premium as may be necessary for that purpose and from 
time to time deduct the amount so paid by the Employer as aforesaid from any monies due or 
which may become due to the Contractor, or recover the same as a debt due from the 
Contractor.  

 
COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid 

by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or 
other duly constituted authority in relation to the execution of the Works or of any 
Temporary Works and by the Rules and Regulations of all public bodies and companies 
whose property or rights are affected or may be affected in any way by the Works or any 
Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, 

Regulations, By-laws or requirements of any such local or other authority which may be 
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applicable to the Works and shall keep the Employer indemnified against all penalties and 
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements.  

 
27. FOSSILS, ETC.  
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the Site of the Works shall as between the 
Employer and the Contractor be deemed to be the absolute property of the Employer and the 
Contractor shall take reasonable precautions to  
prevent his workmen or any other persons from removing or damaging any such article or 
thing and shall immediately upon discovery thereof and before removal acquaint the 
Employer of such discovery and carry out at the expense of the Employer the Engineer's 
orders as to the disposal of the same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND  

ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 
trademark or name or other protected rights in respect of any Plant, equipment, machine, 
work or material used for or in connection with the Works or Temporary Works and from 
and against all claims, demands proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto, except where such infringement results 
from compliance with the design or Specification provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, 

rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 
materials required for the Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 

All operations necessary for the execution of the Works and for the Construction of any 
Temporary Works shall, so far as compliance with the requirements of the Contract permits, 
be carried on so as not to interfere unnecessarily or improperly with the public convenience, 
or the access to, use and occupation of, public or private roads and footpaths to or of 
properties whether in the possession of the Employer or of any other person.  The Contractor 
shall hold harmless and indemnify the Employer in respect of all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to 
any such matters in so far as the Contractor is responsible therefor.  

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the 
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use 
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vehicles and restrict and distribute loads so that any such extraordinary traffic as will 
inevitably arise from the moving of plant and material from and to the Site shall be limited as 
far as reasonably possible and so that no unnecessary damage may be occasioned to such 
roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 

machinery, preconstructed units or parts of units of work, or other thing, over part of a road 
or bridge, the moving whereof is likely to damage any such road or bridge unless special 
protection or strengthening is carried out, then the Contractor shall before moving the load on 
to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and 
shall pay for the cost of strengthening any such bridge or altering or improving any such road 
to avoid such damage, and the Contractor shall indemnify and keep the Employer 
indemnified against all claims for damage to any such road or bridge caused by such 
movement, including such claim as may be made directly against the Employer, and shall 
negotiate and pay all claims arising solely out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 

The Contractor shall in accordance with the requirements of the Engineer afford all 
reasonable opportunities for carrying out their work to any other contractors employed by the 
Employer and their workmen and to the workmen of the Employer and of any other duly 
constituted authorities who may be employed in the execution on or near the Site of any work 
not included in the Contract or of any contract which the Employer may enter into in 
connection with or ancillary to the Works.  If work by other contractors of the Employer as 
above-mentioned involves the Contractor in any direct expenses as a result of using his Site 
facilities, the Employer shall consider payment to the Contractor of such sum or sums as may 
be recommended by the Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  
 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus 
materials and clear away and remove from the Site any wreckage, rubbish or Temporary 
Works no longer required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 

On the substantial completion of the Works, the Contractor shall clear away and remove 
from the Site all Constructional Plant surplus materials, rubbish and Temporary Works of 
every kind and leave the whole of the Site and Works clean and in a workmanlike condition 
to the satisfaction of the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  
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The Contractor shall make his own arrangements for the engagement of all labour local or 
otherwise.  

 
34.2 Supply of Water  
 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate 
supply of drinking and other water for the use of the Contractor's staff and work people.  

 
34.3 Alcoholic Drinks or Drugs  
 

The Contractor shall comply with Government laws and regulations and orders in force as 
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not 
allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, 
agents or employees.  

 
34.4 Arms and Ammunition  
 

The restrictions specified in clause 34.3 above shall include all kinds of arms and 
ammunition.  

 
34.5 Holiday and Religious Customs  
 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, 
recognized festivals and religious or other customs.  

 
34.6 Epidemics  
 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with 
and carry out such regulations, orders, and requirements as may be made by the Government 
or the local medical or sanitary authorities for the purpose of dealing with and overcoming 
the same.  

 
34.7 Disorderly Conduct, etc.  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful 
riotous or disorderly conduct by or amongst his employees and for the preservation of peace 
and the protection of persons and property in the neighborhood of the Works against the 
same.  

 
34.8 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions by 
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his Sub-Contractors.  

 
34.9 Legislation applicable to Labour  
 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 
RETURNS OF LABOUR, PLANT, ETC.  
 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a 
return in detail in the form and at such intervals as the Engineer may prescribe showing the 
supervisory staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such information respecting Constructional plant 
as the Engineer may require.  

 
MATERIALS, WORKMANSHIP AND TESTING  

 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and 

in accordance with the Engineer's instructions and shall be subjected from time to time to 
such tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site 
or at all or any of such places.  The Contractor shall provide such assistance, instruments, 
machines, labour and materials as are normally required for examining, measuring and 
testing any work and the quality, weight or quantity of any materials used and shall supply 
samples of materials before incorporation in the Works for testing as may be selected and 
required by the Engineer.  All testing equipment and instruments provided by the Contractor 
shall be used only by the Engineer or by the Contractor in accordance with the instructions of 
the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the 

Works without prior written approval of the Employer and instruction of the Engineer, 
provided always that if the use of such material results or may result in increasing the 
Contract Price, the procedure in Clause 48 shall apply.  

 
36.2 Cost of Samples  
 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is 
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer. 
Payment will not be made for samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 

The Contractor shall bear the costs of any of the following tests:  
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a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or 

any part of the Works is appropriate for the purpose which it was intended to fulfill.  
 
37 ACCESS TO SITE  
 

The Employer and the Engineer and any persons authorized by either of them shall, at all 
times, have access to the Works and to the Site and to all workshops and places where work 
is being prepared or whence materials, manufactured articles or machinery are being 
obtained for the Works and the Contractor shall afford every facility for and every assistance 
in or in obtaining the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  
 

No work shall be covered up or put out of view without the approval of the Engineer and the 
Contractor shall afford full opportunity for the Engineer to examine and measure any work 
which is about to be covered up or put out of view and to examine foundations before 
permanent work is placed thereon.  The Contractor shall give due notice to the Engineer 
whenever any such work or foundations is or are ready or about to be ready for examination 
and the Engineer shall without unreasonable delay unless he considers it unnecessary and 
advises the Contractor accordingly attend for the purpose of examining and measuring such 
work or of examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 

The Engineer shall during the progress of the Works have power to order in writing from 
time to time, and the Contractor shall execute at his cost and expense, the following 
operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the 
opinion of the Engineer in accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, 
the Employer shall be entitled to employ and pay other persons to carry out the same and all 
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expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall 
be recoverable from him by the Employer and may be deducted by the Employer from any 
monies due or which may become due to the Contractor.  

 
40 SUSPENSION OF WORK  
 

The Contractor shall on the written order of the Engineer suspend the progress of the Works 
or any part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall, during such suspension, properly protect and secure the Works so far as 
it is necessary in the opinion of the Engineer.  The Employer should be notified and his 
written approval should be sought for any suspension of work in excess of three (3) days.  

 
41 POSSESSION OF SITE  
 
41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be required to enable the Contractor to 
commence and proceed with the construction of the Works in accordance with the 
Programme referred to in Clause 13 hereof and otherwise in accordance with such reasonable 
proposals of the Contractor as he shall make to the Engineer by notice in writing, and shall 
from time to time as the Works proceed give to the Contractor possession of such further 
portions of the Site as may be required to enable the Contractor to proceed with the 
construction of the Works with due dispatch in accordance with the said Programme or 
proposals, as the case may be.  

 
41.2 Wayleaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary wayleaves required 
by him in connection with access to the Site.  The Contractor shall also provide at his own 
cost any additional accommodation outside the Site required by him for the purpose of the 
Works.  

 
41.3 Limits of the Site  
 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 
Contractor require land beyond the Site, he shall provide it entirely at his own expense and 
before taking possession shall supply the Engineer with a copy of the necessary permits. 
Access to the Site is available where the Site adjoins a public road but it is not provided 
unless shown on the Drawings.  When necessary for the safety and convenience of workmen, 
public or livestock or for the protection of the Works, the Contractor shall, at his own 
expense, provide adequate temporary fencing to the whole or part of the Site. The Contractor 
shall not disturb, damage or pull down any hedge, tree or building within the Site without the 
written consent of the Engineer.  
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42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works 

before completion of the whole, the whole of the Works shall be completed, in accordance 
with the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement 

weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  
 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the 
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as 
defined in the Contract have occurred, the Contractor shall be entitled to apply for an 
extension of the time for completion of the Works specified in the Contract. The Employer 
shall, upon such application, determine the period of any such extension of time; provided 
that in the case of alterations or additions in the Works, the application for such an extension 
must be made before the alterations or additions in the Works are undertaken by the 
Contractor.  

 
44 RATE OF PROGRESS  
 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, 
manner and speed of execution and completion of the Works are to be of a kind and 
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the 
Works or any part thereof be at any time in the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended 
time for completion, the Engineer shall so notify the Contractor in writing and the Contractor 
shall thereupon take such steps as the Contractor may think necessary and the Engineer may 
approve to expedite progress so as to complete the Works by the prescribed time or extended 
time for completion. If the work is not being carried on by day and by night and the 
Contractor shall request permission to work by night as well as by day, then, if the Engineer 
shall grant such permission, the Contractor shall not be entitled to any additional payment. 
All work at night shall be carried out without unreasonable noise and disturbance. The 
contractor shall indemnify the Employer from and against any claims or liability for damages 
on account of noise or other disturbance created while or in carrying out the work and from 
and against all claims, demands, proceedings, costs and expenses whatsoever in regard or in 
relation to such noise or other disturbance. The Contractor shall submit in triplicate to the 
Engineer at the end of each month signed copies of explanatory Drawings or any other 
material showing the progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
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a) If the Contractor shall fail to complete the Works within the time for completion prescribed 
in the Contract, or any extended time for completion in accordance with the Contract, then 
the Contractor shall pay to the Employer the sum specified in the Contract as liquidated 
damages, for the delay between the time prescribed in the Contract or the extended time for 
completion, as the case may be, and the date of substantial completion of the Works as stated 
in the Certificate of Substantial Completion, subject to the applicable limit stated in the 
Contract. The said sum shall be payable by the sole fact of the delay without the need for any 
previous notice or any legal proceedings, or proof of damage, which shall in all cases be 
considered as ascertained. The Employer may, without prejudice to any other method of 
recovery, deduct the amount of such liquidated damages from any monies in its hands due or 
which may become due to the Contractor. The payment or deduction of such damages shall 
not relieve the Contractor from his obligation to complete the Works or from any other of his 
obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 

Certificate of Substantial Completion has been issued for any part or Section of the Works, 
the liquidated damages for delay in completion of the remainder of the Works or of that 
Section may, for any period of delay after the date stated in such Certificate of Substantial 
Completion, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion which the value of the part or Section so certified bears to the total value of the 
whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only 
apply to the rate of liquidated damages and shall not affect the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily 
passed any test on completion prescribed by the Contract, the Contractor may give a notice to 
that effect to the Engineer accompanied by an undertaking to finish any outstanding work 
during the Defects Liability Period. Such notice and undertaking shall be in writing and shall 
be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of 
Substantial Completion in respect of the Works. The Engineer shall, within twenty-one (21) 
days of the date of delivery of such notice either issue to the Contractor, with a copy to the 
Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, 
the Works were substantially completed in accordance with the Contract or give instructions 
in writing to the Contractor specifying all the work which, in the Engineer's opinion, requires 
to be done by the Contractor before the issuance of such Certificate.  The Engineer shall also 
notify the Contractor of any defects in the Works affecting substantial completion that may 
appear after such instructions and before completion of the work specified therein.  The 
Contractor shall be entitled to receive such Certificate of Substantial Completion within 
twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so 
specified and making good any defect so notified. Upon issuance of the Certificate of 
Substantial Completion of the Works, the Contractor shall be deemed to have undertaken to 
complete with due expedition any outstanding work during the Defects Liability Period.  
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46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same 
conditions as provided therein, the Contractor may request the Engineer to issue, and the 
Engineer may issue, a Certificate of Substantial Completion in respect of any Section or part 
of the Works which has been substantially completed and has satisfactorily passed any tests 
on completion prescribed by the Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part 

of the Works;  
 
b) such Section or part of the Works has been completed to the satisfaction of the Engineer and 

is required by the Employer for his occupation or use.  
 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 
complete any outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, 
calculated from the date of completion of the Works stated in the Certificate of Substantial 
Completion issued by the Engineer or, in respect of any Section or part of the Works for 
which a separate Certificate of Substantial Completion has been issued, from the date of 
completion of that Section or part as stated in the relevant Certificate. The expression "the 
Works" shall, in respect of the Defects Liability Period, be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding 
at the date of the Certificate of Substantial Completion, and shall execute all such work of 
repair, amendment, reconstruction, rectification and making good defects, imperfections, 
shrinkages or other faults as may be required of the Contractor in writing by the Engineer 
during the Defects Liability Period and within fourteen (14) days after its expiration, as a 
result of an inspection made by or on behalf of the Engineer prior to expiration of the Defects 
Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or 
workmanship not in accordance with the Contract, or to neglect or failure on the part of the 
Contractor to comply with any obligation expressed or implied, on the Contractor's part 
under the Contract.  
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47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall 
be entitled to employ and pay other persons to carry out the same, and all expenses 
consequent thereon or incidental thereto shall be recoverable from the Contractor by the 
Employer, and may be deducted by the Employer from any monies due or which may 
become due to the Contractor.  

 
47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall 
within twenty eight (28) days of the expiration of the Defects Liability period issue a 
Certificate of Final Completion to the Contractor. The Contract shall be deemed to be 
completed upon issuance of such Certificate, provided that the provisions of the Contract 
which remain unperformed and the Settlement of Disputes provision in the Contract shall 
remain in force for as long as is necessary to dispose of any outstanding matters or issues 
between the Parties.  

 
 
48  ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  VARIATIONS  
 

The Engineer may within his powers introduce any variations to the form, type or quality of 
the Works or any part thereof which he considers necessary and for that purpose or if for any 
other reasons it shall, in his opinion be desirable, he shall have power to order the Contractor 
to do and the Contractor shall do any of the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such 

variation shall in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any 
order for any variations which may result in an increase of the Contract Price or in an 
essential alteration of the quantity, quality or character of the Works.  
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3 ORDERS FOR VARIATIONS TO BE IN WRITING  
 

No variations shall be made by the Contractor without an order in writing from the Engineer. 
Variations requiring the written approval of the Employer under paragraph (2) of this Clause 
shall be made by the Contractor only upon written order from the Engineer accompanied by a 
copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no 
order in writing shall be required for any increase or decrease in the quantity of any work 
where such increase or decrease is not the result of an order given under this Clause but is the 
result of the quantities exceeding or being less than those stated in the Bill of Quantities.  

 
4 VALUATION OF VARIATIONS  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the 
Contract Price in respect of any variation, addition or omission. In the case of any variation, 
addition or omission which may result in an increase of the Contract Price, the Engineer shall 
communicate such estimate to the Employer together with his request for the Employer's 
written approval of such variation, addition or omission. The value of any variation, addition 
or omission shall be calculated on the basis of the unit prices contained in the Bill of 
Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 
1 PLANT, ETC., EXCLUSIVE USE FOR THE WORKS  
 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, 
when brought on the Site, be deemed to be exclusively intended for the construction and 
completion of the Works and the Contractor shall not remove the same or any part thereof 
(save for the purpose of moving it from one part of the Site to another) without the consent in 
writing of the Engineer which shall not be unreasonably withheld.  

 
2 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said 
Constructional Plant and Temporary Works remaining thereon and any unused materials 
provided by the Contractor.  

 
3 EMPLOYER NOT LIABLE FOR DAMAGE TO PLANT  
 

The Employer shall not be at any time liable for the loss of any of the said Constructional 
plant, Temporary Works or Materials save if such loss results from the act or neglect of the 
Employer, its employees or agents.  
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4 OWNERSHIP OF PAID MATERIAL AND WORK  
 

All material and work covered by payments made by the Employer to the Contractor shall 
thereupon become the sole property of the Employer, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for all material and work 
upon which payments have been made or the restoration of any damaged work or as waiving 
the right of the Employer to require the fulfillment of all of the terms of the Contract.  

 
5 EQUIPMENT AND SUPPLIES FURNISHED BY EMPLOYER  
 

Title to any equipment and supplies which may be furnished by the Employer shall rest with 
the Employer and any such equipment and supplies shall be returned to the Employer at the 
conclusion of the Contract or when no longer needed by the Contractor.  Such equipment 
when returned to the Employer, shall be in the same condition as when delivered to the 
Contractor, subject to normal wear and tear.  

 
 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the 
Engineer of the materials or other matters referred to therein nor shall it prevent the rejection 
of any such materials at any time by the Engineer.  

 
 
51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give 
notice to the Contractor or the Contractor's authorized agent or representative who shall 
forthwith attend or send a qualified agent to assist the Engineer in making such measurement 
and shall furnish all particulars required by either of them. Should the Contractor not attend 
or neglect or omit to send such agent, then the measurement made by the Engineer or 
approved by him shall be taken to be the correct measurement of the work.  The purpose of 
measuring is to ascertain the volume of work executed by the Contractor and therefore 
determine the amount of the monthly payments.  

 
 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall 

have been signed by the Engineer and delivered to the Employer stating that the Works have 
been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his 
satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in 

connection with the Contract or the execution of the Works unless the Contractor shall have 
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made a claim in writing in respect thereof before the giving of the Certificate of Final 
Completion and in accordance with the Contract.  

 
3 UNFULFILLED OBLIGATIONS  
 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain 
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior 
to the issuance of the Certificate of Final Completion and which remains unperformed at the 
time such Certificate is issued. For the purpose of determining the nature and extent of any 
such obligation the Contract shall be deemed to remain in force between the parties hereto.  

 
4 CONTRACTOR RESPONSIBLE  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be 
totally responsible for and shall bear any and all risks of loss or damage to or failure of the 
Works or any part thereof for a period of ten years after issuance of the Certificate of Final 
Completion, provided always that such risks, damage or failure result from acts, defaults and 
negligence of the Contractor, his agents, employees or workmen and such contractors.  

 
 
53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom 

without thereby voiding the Contract or releasing the Contractor from any of his obligations 
or liabilities under the Contract or affecting the rights and powers conferred on the Employer 
and the Engineer by the Contract in any of the following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 

creditors or if the Contractor is a company or member of a company which was dissolved by 
legal action;  

 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract 

under an inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in 

part without the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent 

which in the opinion of the Engineer will not enable him to meet the target completion date 
of the Works;  

 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days 

after receiving from the Engineer written notice to proceed;  
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(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his 
obligations and does not remedy the cause of his failure within fifteen (15) days after being 
notified to do so in writing;  

 
(g) If the Contractor is not executing the work in accordance with standards of workmanship 

specified in the Contract;  
 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to 
complete the Works and the Employer or such other contractor may use for such completion 
so much of Constructional Plant, Temporary Works and Materials, which have been deemed 
to be reserved exclusively for the construction and completion of the Works under the 
provision of the Contract as he or they may think proper and the Employer may at any time 
sell any of the said Constructional Plant, Temporary Works and unused materials and apply 
the proceeds of sale in or towards the satisfaction of any sums due or which may become due 
to him from the Contractor under the Contract.  

 
2 EVALUATION AFTER RE-ENTRY  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 
Employer notify the Contractor to attend the necessary evaluation of the Works.  In the event 
that for any reason the Contractor does not attend such evaluation the Engineer shall 
undertake the said evaluation in the absence of the Contractor and shall issue a certificate 
stating the sum, if any, due to the Contractor for work done in accordance with the Contract 
up to the time of entry and expulsion by the Employer which has been reasonably 
accumulated to the Contractor in respect of the Works he has executed in such case in 
accordance with the Contract.  The Engineer shall indicate the value of the materials whether 
unused or partially used and the value of construction equipment and any part of the 
Temporary Works.  

 
3 PAYMENT AFTER RE-ENTRY  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable 
to pay the Contractor any money on account of the Contract until the expiration of the 
Defects Liability Period, and thereafter until the costs of completion and making good any 
defects of the Works, damages for delay in completion (if any), and all other expenses 
incurred by the Employer have been ascertained and their amount certified by the Engineer. 
The Contractor shall then be entitled to receive only such sum or sums (if any) as the 
Engineer may certify would have been due to him upon due completion by him after 
deducting the said amount. But if such amount shall exceed the sum which would have been 
payable to the Contractor on due completion by him,, then the Contractor shall upon demand 
pay to the Employer the amount of such excess. The Employer in such case may recover this 
amount from any money due to the Contractor from the Employer without the need to resort 
to legal procedures.  
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54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with 
the Works or any part thereof either during the execution of the Works or during the Defects 
Liability Period any remedial or other work or repair shall in the opinion of the Engineer be 
urgently necessary for security and the Contractor is unable or unwilling at once to do such 
work or repair, the Employer may by his own or other workmen do such work or repair as 
the Engineer may consider necessary. If the work or repair so done by the Employer is work 
which in the opinion of the Engineer the Contractor was liable to do at his own expense 
under the Contract, all costs and charges properly incurred by the Employer in so doing shall 
on demand be paid by the Contractor to the Employer or may be deducted by the Employer 
from any monies due or which may become due to the Contractor provided always that the 
Engineer shall as soon after the occurrence of any such emergency as may be reasonably 
practicable notify the Contractor thereof in writing.  

 
 
55 INCREASE AND DECREASE OF COSTS  
 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be 
made in respect of fluctuations of market, prices of labour, materials, plant or equipment, 
neither due to fluctuation in interest rates nor devaluation or any other matters affecting the 
Works.  

 
 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of 
income including value added tax, all in accordance with and subject to the provisions of the 
income tax laws and regulations in force and all amendments thereto.  It is the Contractor's 
responsibility to make all the necessary inquiries in this respect and he shall be deemed to 
have satisfied himself regarding the application of all relevant tax laws.  

 
 
57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer 
who shall require that the Contractor has complied in full with the regulations in force 
regarding the use of explosives. However, the Contractor, before applying to obtain these 
explosives, has to provide well arranged storage facilities.  The Engineer's approval or refusal 
to permit the use of explosives shall not constitute ground for claims by the Contractor.  

 
 



 
 

ITB/KRT/GF/17/039 Page 86 
 

58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 
commissioning of plant machinery and equipment which are to form a part of the Works.  He 
shall place all necessary orders as soon as possible after the signing of the Contract.  These 
orders and their acceptance shall be produced to the Engineer on request.  The Contractor 
shall also be responsible for ensuring that all sub-contractors adhere to such programs as are 
agreed and are needed to ensure completion of the Works within the period for completion.  
Should any sub-contracted works be delayed, the Contractor shall initiate the necessary 
action to speed up such completion.  This shall not prejudice the Employer's right to exercise 
his remedies for delay in accordance with the Contract.  

 
 
59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for 
movement of plant and materials and clear same away at completion and make good all 
works damaged or disturbed.  The Contractor shall submit drawings and full particulars of all 
Temporary Works to the Engineer before commencing same.  The Engineer may require 
modifications to be made if he considers them to be insufficient and the Contractor shall give 
effect to such modifications but shall not be relieved of his responsibilities.  The Contractor 
shall provide and maintain weather-proof sheds for storage of material pertinent to the Works 
both for his own use and for the use of the Employer and clear same away at the completion 
of the Works.  The Contractor shall divert as required, at his own cost and subject to the 
approval of the Engineer, all public utilities encountered during the progress of the Works, 
except those specially indicated on the drawings as being included in the Contract.  Where 
diversions of services are not required in connection with the Works, the Contractor shall 
uphold, maintain and keep the same in working order in existing locations.  The Contractor 
shall make good, at his own expense, all damage to telephone, telegraph and electric cable or 
wires, sewers, water or other pipes and other services, except where the Public Authority or 
Private Party owning or responsible for the same elects to make good the damage.  The costs 
incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party 
on demand.  

 
 
60 PHOTOGRAPHS AND ADVERTISING  
 

The Contractor shall not publish any photographs of the Works or allow the Works to be 
used in any form of advertising whatsoever without the prior approval in writing from the 
Employer.  

 
 
61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 
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amount of any loss resulting from such cancellation, if the Contractor has offered or given 
any person any gift or consideration of any kind as an inducement or reward for doing or 
intending to do any action in relation to the obtaining or the execution of the Contract or any 
other contract with the Employer or for showing or intending to show favour or disfavour to 
any person in relation to the Contract or any other contract with the Employer, if the like acts 
shall have been done by any persons employed by him or acting on his behalf whether with 
or without the knowledge of the Contractor in relation to this or any other Contract with the 
Employer.  

 
 
62 DATE FALLING ON HOLIDAY  
 

Where under the terms of the Contract any act is to be done or any period is to expire upon a 
certain day and that day or that period fall on a day of rest or recognized holiday, the 
Contract shall have effect as if the act were to be done or the period to expire upon the 
working day following such day.  

 
 
63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or 

determination by any person for which provision is made in the Contract Documents shall be 
in writing. Any such notice, consent, approval, certificate or determination to be given or 
made by the Employer, the Contractor or the Engineer shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the 

Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at 
the Contractor's principal place of business specified in the Contract or such other address as 
the Contractor shall nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  
 
5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, 

cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering 
the same at the said address against an authorized signature certifying the receipt.  

 
6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, 

cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering 
the same at the said address against an authorized signature certifying the receipt.  

 
 
64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor 
in all written communications to the Employer or the Engineer with respect to the services to 
be rendered and with respect to all documents procured or prepared by the Contractor 
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pertaining to the Works. The metric system of weights and measures shall be used in all 
instances.  

 
 
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of the 
work performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records 
or information, oral or written, which the UNDP may reasonably request in respect of the 
Works or the Contractor's performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such 
records or information upon reasonable notice.  

 
 
66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 
revolution, insurrection or other acts or events of a similar nature or force.  

 
In the event of and as soon as possible after the occurrence of any cause constituting force 
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to 
the Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in 
part, to perform its obligations and meet its responsibilities under this Contract.  Subject to 
acceptance by the UNDP of the existence of such force majeure, which acceptance shall not 
be unreasonably withheld, the following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended 

to the extent of his inability to perform them and for as long as such inability continues. 
During such suspension and in respect of work suspended, the Contractor shall be reimbursed 
by the UNDP substantiated costs of maintenance of the Contractor's equipment and of per 
diem of the Contractor's permanent personnel rendered idle by such suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of 

the force majeure submit a statement to the UNDP of estimated costs referred to in sub-
paragraph (a) above during the period of suspension followed by a complete statement of 
actual expenditures within thirty (30) days after the end of the  

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension 

taking however into account any special condition which may cause the additional time for 
completion of the Works to be different from the period of suspension;  
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(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force 
majeure, to perform his obligations and meet his responsibilities under the Contract, the 
UNDP shall have the right to terminate the Contract on the same terms and conditions as 
provided for in Clause 68 of these General Conditions, except that the period of notice shall 
be seven (7) days instead of fourteen (14) days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor 

permanently unable to perform in case of any suspension period of more than ninety (90) 
days.  

 
 
67 SUSPENSION BY THE UNDP  
 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole 
or in part, payments to the Contractor and/or the Contractor's obligation to continue to 
perform the Works under this Contract, if in the UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution of 

the Works or the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and 

conditions of this Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to 
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance 
with this Contract prior to the commencement of the period of such suspension.  
 
The term of this Contract may be extended by the UNDP for a period equal to any period of 
suspension, taking into account any special conditions which may cause the additional time 
for completion of the Works to be different from the period of suspension.  

 
 
68  TERMINATION BY THE UNDP  
 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this 
Contract for cause or convenience in the interest of the UNDP upon not less than fourteen 
(14) days written notice to the Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 

prompt and orderly manner and to reduce losses and to keep further expenditures to a 
minimum, and  

 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the 

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily 
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completed and for the materials and equipment properly delivered to the Site as of the date of 
termination for incorporation to the Works, plus substantiated costs resulting from 
commitments entered into prior to the date of termination as well as any reasonable 
substantiated direct costs incurred by the Contractor as a result of the termination, but shall 
not be entitled to receive any other or further payment or damages.  

 
 
69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by the UNDP of the Contract or in any other situation 
which the Contractor reasonably considers to entitle him to terminate his performance of the 
Contract, the Contractor shall promptly give written notice to the UNDP detailing the nature 
and the circumstances of the breach or other situation.  Upon acknowledgement in writing by 
the UNDP of the existence of such breach and the UNDP' inability to remedy it, or upon 
failure of the UNDP to respond to such notice within twenty (20) days of receipt thereof, the 
Contractor shall be entitled to terminate this Contract by giving 30 days written notice 
thereof.  In the event of disagreement between the Parties as to the existence of such breach 
or other situation referred to above, the matter shall be resolved in accordance with Clause 71 
of these General Conditions.  
 
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of 
Clause 68 hereof shall apply.  

 
 
70 RIGHTS AND REMEDIES OF THE UNDP  
 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of 
any other rights or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or 
omission on the part of the Government.  

 
 
71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this Contract 
or any breach thereof, the following procedure for resolution of such claim, controversy or 
dispute shall apply.  
 
1 NOTIFICATION  
 

The aggrieved party shall immediately notify the other party in writing of the nature of the 
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the 
existence thereof.  

 



 
 

ITB/KRT/GF/17/039 Page 91 
 

2 CONSULTATION  
 

On receipt of the notification provided above, the representatives of the Parties shall start 
consultations with a view to reaching an amicable resolution of the claim, controversy or 
dispute without causing interruption of the Works.  

 
3 CONCILIATION  
 

Where the representatives of the Parties are unable to reach such an amicable settlement, 
either party may request the submission of the matter to conciliation in accordance with the 
UNCITRAL Rules of Conciliation then obtaining.  

 
4 ARBITRATION  
 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 
through 3 above shall be referred to arbitration in accordance with the UNCITRAL 
Arbitration Rules then obtaining. The Parties shall be bound by the arbitration award 
rendered in accordance with such arbitration as the final adjudication of any such controversy 
or claim.  

 
 
72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and 
immunities of the United Nations of which the UNDP is an integral part. 

 

 

73 SECURITY 
 

The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into 
account the security situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full 
implementation of the security plan. 

 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications 
to the plan when necessary. Failure to maintain and implement an appropriate security plan as 
required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, 
the Contractor shall remain solely responsible for the security of its personnel and for UNDP’s 
property in its custody as set forth in paragraph 4.1 above.  
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74 AUDIT AND INVESTIGATIONS 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether 
internal or external, of UNDP or the authorized agents of the UNDP at any time during the 
term of the Contract and for a period of three (3) years following the expiration or prior 
termination of the Contract.  The UNDP shall be entitled to a refund from the Contractor for 
any amounts shown by such audits to have been paid by the UNDP other than in accordance 
with the terms and conditions of the Contract. Should the audit determine that any funds paid 
by UNDP have not been used as per contract clauses, the company shall reimburse such 
funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right 
to seek recovery and/or to take any other action as it deems necessary. 

 
The Contractor acknowledges and agrees that, at anytime, UNDP may conduct 
investigations relating to any aspect of the Contract, the obligations performed under the 
Contract, and the operations of the Contractor generally.  The right of UNDP to conduct an 
investigation and the Contractor’s obligation to comply with such an investigation shall not 
lapse upon expiration or prior termination of the Contract.  The Contractor shall provide its 
full and timely cooperation with any such inspections, post-payment audits or investigations.  
Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to 
make available its personnel and any documentation for such purposes and to grant to UNDP 
access to the Contractor’s premises.  The Contractor shall require its agents, including, but 
not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably 
cooperate with any inspections, post-payment audits or investigations carried out by UNDP 
hereunder. 
 

75 ANTI-TERRORISM 
 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP 
funds received under this Contract are used to provide support to individuals or entities 
associated with terrorism and that the recipients of any amounts provided by UNDP 
hereunder do not appear on the list maintained by the Security Council Committee 
established pursuant to resolution 1267 (1999). The list can be accessed via 
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be 
included in all sub-contracts or sub-agreements entered into under this Contract. 

 

 

 

 

 

 



 
 

 

 

 

 

Section 12 Technical Specs & Drawings   

 

 

 

Technical Specs & Drawings for Civil Works of 

Rehabilitation/Construction of Health Facilities under TB Grant in 

different States in Sudan 
 

 

 
Please follow the following link: 

 

http://intra.sd.undp.org/bids/doc/1616.pdf 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


