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SECTION 1 .  LETT ER O F  INVIT ATIO N  

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation to   
Bid (ITB) for the above-referenced subject.  
 
This ITB includes the following documents and the General Terms and Conditions of Contract which is inserted 
in the Bid Data Sheet: 

 Section 1: This Letter of Invitation 
Section 2: Instruction to Bidders  
Section 3: Bid Data Sheet (BDS)  
Section 4: Evaluation Criteria 
Section 5: Schedule of Requirements and Technical Specifications 
Section 6: Returnable Bidding Forms  

o Form A: Bid Submission Form 
o Form B: Bidder Information Form 
o Form C: Joint Venture/Consortium/Association Information Form 
o Form D: Qualification Form  
o Form E: Format of Technical Bid  
o Form F: Price Schedule 
o Form G: Form of Bid Security  
o Form G1: Form for confirmation of Bid security  
o Form H: Form for Performance Security  
o Form I: Form for Contract, including General Terms and Conditions for Civil Work 

 

If you are interested in submitting a Bid in response to this ITB, please prepare your Bid in accordance with the 
requirements and procedure as set out in this ITB and submit it by the Deadline for Submission of Bids set out in Bid 
Data Sheet.  

In case your company is not registered in the E-Tendering Module, please use the following temporary username and 
password to register your company/firm: 

 
Username: event.guest 
Password: why2change 

 
Bidders who will be registered on the e-tendering will be able to download the complete bidding documents from the 
e-tendering website at:  https://etendering.partneragencies.org  
 
“Bidders can download the complete tender documentation from the e-Tendering upon registration”. 

 
Site Visit “Details: 
 
Location: Al-Salam sub-district, Srajic village - in Diyala Governorate, Iraq  
Date & Time: 18 December 2018 between 10:00 AM until 13.00 PM (Iraq Time) 
Focal Person: Eng. Emad Nayeem Chiad 
Mobile: +964 (0) 770 552 89 13 

Email Address: emad.chiad@gmail.com 
 
Name of focal point for clarifications:  Mr. Mahbobulhaq Faizi, Procurement Analyst, UNDP, Erbil Service Center. 

Email Address:  mahbobulhaq.faizi@undp.org    
 
 
 
 
 
 

https://etendering.partneragencies.org/
mailto:emad.chiad@gmail.com
mailto:mahbobulhaq.faizi@undp.org
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SECTION 2 .  I NST RUCTI ON T O BID DERS  

1. GENERAL PROVISIONS 

1. Introduction 1.1 Bidders shall adhere to all the requirements of this ITB, including any 
amendments made in writing by UNDP. This ITB is conducted in accordance 
with the UNDP Programme and Operations Policies and Procedures (POPP) 
on Contracts and Procurement which can be accessed at 
https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-
b883-476a-8ef8-e81f93a2b38d  

1.2 Any Bid submitted will be regarded as an offer by the Bidder and does not 
constitute or imply the acceptance of the Bid by UNDP. UNDP is under no 
obligation to award a contract to any Bidder as a result of this ITB.  

1.3 UNDP reserves the right to cancel the procurement process at any stage 
without any liability of any kind for UNDP, upon notice to the bidders or 
publication of cancellation notice on UNDP website. 

1.4  As part of the bid, it is desired that the Bidder registers at the United Nations 
Global Marketplace (UNGM) website (www.ungm.org). The Bidder may still 
submit a bid even if not registered with the UNGM. However, if the Bidder is 
selected for contract award, the Bidder must register on the UNGM prior to 
contract signature. 

2. Fraud & Corruption,  
Gifts and 
Hospitality 

 

2.1 UNDP strictly enforces a policy of zero tolerance on proscribed practices, 
including fraud, corruption, collusion, unethical or unprofessional practices, 
and obstruction of UNDP vendors and requires all bidders/vendors observe 
the highest standard of ethics during the procurement process and contract 
implementation. UNDP’s Anti-Fraud Policy can be found at 
http://www.undp.org/content/undp/en/home/operations/accountability/a
udit/office_of_audit_andinvestigation.html#anti 

2.2 Bidders/vendors shall not offer gifts or hospitality of any kind to UNDP staff 
members including recreational trips to sporting or cultural events, theme 
parks or offers of holidays, transportation, or invitations to extravagant 
lunches or dinners.  

2.3 In pursuance of this policy, UNDP:  

(a) Shall reject a bid if it determines that the selected bidder has engaged in 
any corrupt or fraudulent practices in competing for the contract in question; 
(b) Shall declare a vendor ineligible, either indefinitely or for a stated period, 
to be awarded a contract if at any time it determines that the vendor has 
engaged in any corrupt or fraudulent practices in competing for, or in 
executing a UNDP contract. 

2.4 All Bidders must adhere to the UN Supplier Code of Conduct, which may be 
found at http://www.un.org/depts/ptd/pdf/conduct_english.pdf 

3. Eligibility 3.1 A vendor should not be suspended, debarred, or otherwise identified as 
ineligible by any UN Organization or the World Bank Group or any other 
international Organization. Vendors are therefore required to disclose to 
UNDP whether they are subject to any sanction or temporary suspension 
imposed by these organizations.  

3.2 It is the Bidder’s responsibility to ensure that its employees, joint venture 
members, sub-contractors, service providers, suppliers and/or their 
employees meet the eligibility requirements as established by UNDP.  

https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-b883-476a-8ef8-e81f93a2b38d
https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-b883-476a-8ef8-e81f93a2b38d
http://www.ungm.org/
http://www.undp.org/content/undp/en/home/operations/accountability/audit/office_of_audit_andinvestigation.html#anti
http://www.undp.org/content/undp/en/home/operations/accountability/audit/office_of_audit_andinvestigation.html#anti
http://www.un.org/depts/ptd/pdf/conduct_english.pdf
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4. Conflict of Interests 4.1 Bidders must strictly avoid conflicts with other assignments or their own 
interests, and act without consideration for future work. Bidders found to 
have a conflict of interest shall be disqualified. Without limitation on the 
generality of the above, Bidders, and any of their affiliates, shall be 
considered to have a conflict of interest with one or more parties in this 
solicitation process, if they:  

a) Are or have been associated in the past, with a firm or any of its affiliates 
which have been engaged by UNDP to provide services for the 
preparation of the design, specifications, Terms of Reference, cost 
analysis/estimation, and other documents to be used for the 
procurement of the goods and services in this selection process;  

b) Were involved in the preparation and/or design of the 
programme/project related to the goods and/or services requested 
under this ITB; or 

c) Are found to be in conflict for any other reason, as may be established 
by, or at the discretion of UNDP.  

4.2 In the event of any uncertainty in the interpretation of a potential conflict of 
interest, Bidders must disclose to UNDP, and seek UNDP’s confirmation on 
whether or not such conflict exists.  

4.3 Similarly, the Bidders must disclose in their Bid their knowledge of the 
following: 

a) If the owners, part-owners, officers, directors, controlling shareholders, 
of the bidding entity or key personnel who are family members of UNDP 
staff involved in the procurement functions and/or the Government of 
the country or any Implementing Partner receiving goods and/or services 
under this ITB; and 

b) All other circumstances that could potentially lead to actual or perceived 
conflict of interest, collusion or unfair competition practices.  

Failure to disclose such an information may result in the rejection of the Bid 
or Bids affected by the non-disclosure. 

4.4 The eligibility of Bidders that are wholly or partly owned by the Government 
shall be subject to UNDP’s further evaluation and review of various factors 
such as being registered, operated and managed as an independent business 
entity, the extent of Government ownership/share, receipt of subsidies, 
mandate and access to information in relation to this ITB, among others. 
Conditions that may lead to undue advantage against other Bidders may 
result in the eventual rejection of the Bid.  

B. PREPARATION OF BIDS 

5. General 
Considerations 

5.1 In preparing the Bid, the Bidder is expected to examine the ITB in detail. 
Material deficiencies in providing the information requested in the ITB may 
result in rejection of the Bid. 

5.2 The Bidder will not be permitted to take advantage of any errors or omissions 
in the ITB. Should such errors or omissions be discovered, the Bidder must 
notify the UNDP accordingly. 

6. Cost of Preparation 
of Bid 

6.1 The Bidder shall bear all costs related to the preparation and/or submission 
of the Bid, regardless of whether its Bid is selected or not. UNDP shall not be 
responsible or liable for those costs, regardless of the conduct or outcome of 
the procurement process. 

7. Language  7.1 The Bid, as well as any and all related correspondence exchanged by the 
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Bidder and UNDP, shall be written in the language (s) specified in the BDS.  

8. Documents 
Comprising the Bid 

8.1 The Bid shall comprise of the following documents and related forms which 
details are provided in the BDS: 

a) Documents Establishing the Eligibility and Qualifications of the Bidder; 
b) Technical Bid; 
c) Price Schedule; 
d) Bid Security, if required by BDS; 
e) Any attachments and/or appendices to the Bid. 

9. Documents 
Establishing the 
Eligibility and 
Qualifications of 
the Bidder 

9.1 The Bidder shall furnish documentary evidence of its status as an eligible and 
qualified vendor, using the Forms provided under Section 6 and providing 
documents required in those forms. In order to award a contract to a Bidder, 
its qualifications must be documented to UNDP’s satisfaction.  

10. Technical Bid 
Format and Content 

10.1 The Bidder is required to submit a Technical Bid using the Standard Forms 
and templates provided in Section 6 of the ITB. 

10.2 Samples of items, when required as per Section 5, shall be provided within 
the time specified and unless otherwise specified by the Purchaser, at no 
expense to the UNDP. If not destroyed by testing, samples will be returned 
at Bidder’s request and expense, unless otherwise specified. 

10.3 When applicable and required as per Section 5, the Bidder shall describe the 
necessary training programme available for the maintenance and operation 
of the equipment offered as well as the cost to the UNDP. Unless otherwise 
specified, such training as well as training materials shall be provided in the 
language of the Bid as specified in the BDS. 

10.4 When applicable and required as per Section 5, the Bidder shall certify the 
availability of spare parts for a period of at least five (5) years from date of 
delivery, or as otherwise specified in this ITB. 

11. Price Schedule 

 

11.1 The Price Schedule shall be prepared using the Form provided in Section 6 of 
the ITB and taking into consideration the requirements in the ITB. 

11.2 Any requirement described in the Technical Bid but not priced in the Price 
Schedule, shall be assumed to be included in the prices of other activities or 
items, as well as in the final total price. 

12. Bid Security 12.1 A Bid Security, if required by BDS, shall be provided in the amount and form 
indicated in the BDS. The Bid Security shall be valid for a minimum of thirty 
(30) days after the final date of validity of the Bid.  

12.2 The Bid Security shall be included along with the Bid. If Bid Security is required 
by the ITB but is not found in the Bid, the offer shall be rejected. 

12.3 If the Bid Security amount or its validity period is found to be less than what 
is required by UNDP, UNDP shall reject the Bid.  

12.4 In the event an electronic submission is allowed in the BDS, Bidders shall 
include a copy of the Bid Security in their bid and the original of the Bid 
Security must be sent via courier or hand delivery as per the instructions in 
BDS. 

12.5 The Bid Security may be forfeited by UNDP, and the Bid rejected, in the event 
of any, or combination, of the following conditions:  
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a) If the Bidder withdraws its offer during the period of the Bid Validity 
specified in the BDS, or; 

b) In the event the successful Bidder fails: 
i. to sign the Contract after UNDP has issued an award; or 

ii. to furnish the Performance Security, insurances, or other 
documents that UNDP may require as a condition precedent to the 
effectivity of the contract that may be awarded to the Bidder. 

13. Currencies 13.1 All prices shall be quoted in the currency or currencies indicated in the BDS. 
Where Bids are quoted in different currencies, for the purposes of 
comparison of all Bids:  

a) UNDP will convert the currency quoted in the Bid into the UNDP 
preferred currency, in accordance with the prevailing UN operational 
rate of exchange on the last day of submission of Bids; and 

b) In the event that UNDP selects a Bid for award that is quoted in a currency 
different from the preferred currency in the BDS, UNDP shall reserve the 
right to award the contract in the currency of UNDP’s preference, using 
the conversion method specified above. 

14. Joint Venture, 
Consortium or 
Association 

14.1 If the Bidder is a group of legal entities that will form or have formed a Joint 
Venture (JV), Consortium or Association for the Bid, they shall confirm in their 
Bid that : (i) they have designated one party to act as a lead entity, duly vested 
with authority to legally bind the members of the JV, Consortium or 
Association jointly and severally, which shall be evidenced by a duly notarized 
Agreement among the legal entities, and submitted with the Bid; and (ii) if 
they are awarded the contract, the contract shall be entered into, by and 
between UNDP and the designated lead entity, who shall be acting for and 
on behalf of all the member entities comprising the joint venture.  

14.2 After the Deadline for Submission of Bid, the lead entity identified to 
represent the JV, Consortium or Association shall not be altered without the 
prior written consent of UNDP.  

14.3  The lead entity and the member entities of the JV, Consortium or Association 
shall abide by the provisions of Clause 9 herein in respect of submitting only 
one Bid.  

14.4 The description of the organization of the JV, Consortium or Association must 
clearly define the expected role of each of the entities in the joint venture in 
delivering the requirements of the ITB, both in the Bid and the JV, Consortium 
or Association Agreement. All entities that comprise the JV, Consortium or 
Association shall be subject to the eligibility and qualification assessment by 
UNDP. 

14.5 A JV, Consortium or Association in presenting its track record and experience 
should clearly differentiate between: 

a) Those that were undertaken together by the JV, Consortium or 
Association; and  

b) Those that were undertaken by the individual entities of the JV, 
Consortium or Association. 

14.6 Previous contracts completed by individual experts working privately but 
who are permanently or were temporarily associated with any of the 
member firms cannot be claimed as the experience of the JV, Consortium or 
Association or those of its members, but should only be claimed by the 
individual experts themselves in their presentation of their individual 
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credentials 

14.7 JV, Consortium or Associations are encouraged for high value, multi-sectoral 
requirements when the spectrum of expertise and resources required may 
not be available within one firm.  

15. Only One Bid 15.1 The Bidder (including the individual members of any Joint Venture) shall 
submit only one Bid, either in its own name or as part of a Joint Venture.  

15.2 Bids submitted by two (2) or more Bidders shall all be rejected if they are 
found to have any of the following: 
a) they have at least one controlling partner, director or shareholder in 

common; or 
b) any one of them receive or have received any direct or indirect subsidy 

from the other/s; or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common 

third parties, that puts them in a position to have access to information 
about, or influence on the Bid of another Bidder regarding this ITB 
process;  

e) they are subcontractors to each other’s Bid, or a subcontractor to one 
Bid also submits another Bid under its name as lead Bidder; or some key 
personnel proposed to be in the team of one Bidder participates in more 
than one Bid received for this ITB process. This condition relating to the 
personnel, does not apply to subcontractors being included in more than 
one Bid. 

16. Bid Validity Period 16.1 Bids shall remain valid for the period specified in the BDS, commencing on 
the Deadline for Submission of Bids. A Bid valid for a shorter period may be 
rejected by UNDP and rendered non-responsive.  

16.2 During the Bid validity period, the Bidder shall maintain its original Bid 
without any change, including the availability of the Key Personnel, the 
proposed rates and the total price. 

17. Extension of Bid 
Validity Period 

17.1 In exceptional circumstances, prior to the expiration of the Bid validity 
period, UNDP may request Bidders to extend the period of validity of their 
Bids. The request and the responses shall be made in writing, and shall be 
considered integral to the Bid.  

17.2 If the Bidder agrees to extend the validity of its Bid, it shall be done without 
any change to the original Bid. 

17.3 The Bidder has the right to refuse to extend the validity of its Bid, in which 
case, the Bid shall not be further evaluated. 

18. Clarification of Bid 
(from the Bidders) 

 

18.1 Bidders may request clarifications on any of the ITB documents no later than 
the date indicated in the BDS. Any request for clarification must be sent in 
writing in the manner indicated in the BDS. If inquiries are sent other than 
specified channel, even if they are sent to a UNDP staff member, UNDP shall 
have no obligation to respond or confirm that the query was officially 
received.  

18.2 UNDP will provide the responses to clarifications through the method 
specified in the BDS. 

18.3 UNDP shall endeavour to provide responses to clarifications in an expeditious 
manner, but any delay in such response shall not cause an obligation on the 
part of UNDP to extend the submission date of the Bids, unless UNDP deems 



ITB-779/18:  Construction of Srajic village -Al-Salam sub District school (12 classrooms with laboratories) in Diyala Governorate, Iraq 11 
 

that such an extension is justified and necessary.  

19. Amendment of Bids 

 

19.1 At any time prior to the deadline of Bid submission, UNDP may for any 
reason, such as in response to a clarification requested by a Bidder, modify 
the ITB in the form of an amendment to the ITB. Amendments will be made 
available to all prospective bidders. 

19.2 If the amendment is substantial, UNDP may extend the Deadline for 
submission of Bid to give the Bidders reasonable time to incorporate the 
amendment into their Bids.  

20. Alternative Bids 20.1 Unless otherwise specified in the BDS, alternative Bids shall not be 
considered. If submission of alternative Bid is allowed by BDS, a Bidder may 
submit an alternative Bid, but only if it also submits a Bid conforming to the 
ITB requirements. Where the conditions for its acceptance are met, or 
justifications are clearly established, UNDP reserves the right to award a 
contract based on an alternative Bid.  

20.2 If multiple/alternative bids are being submitted, they must be clearly marked 
as “Main Bid” and “Alternative Bid” 

21. Pre-Bid Conference 21.1 When appropriate, a pre-bid conference will be conducted at the date, time 
and location specified in the BDS. All Bidders are encouraged to attend. Non-
attendance, however, shall not result in disqualification of an interested 
Bidder. Minutes of the Bidder’s conference will be disseminated on the 
procurement website and shared by email or on the e-Tendering platform as 
specified in the BDS. No verbal statement made during the conference shall 
modify the terms and conditions of the ITB, unless specifically incorporated 
in the Minutes of the Bidder’s Conference or issued/posted as an amendment 
to ITB. 

C. SUBMISSION AND OPENING OF BIDS 

22. Submission  22.1 The Bidder shall submit a duly signed and complete Bid comprising the 
documents and forms in accordance with requirements in the BDS. The Price 
Schedule shall be submitted together with the Technical Bid. Bid can be 
delivered either personally, by courier, or by electronic method of 
transmission as specified in the BDS. 

22.2 The Bid shall be signed by the Bidder or person(s) duly authorized to commit 
the Bidder. The authorization shall be communicated through a document 
evidencing such authorization issued by the legal representative of the 
bidding entity, or a Power of Attorney, accompanying the Bid.   

22.3 Bidders must be aware that the mere act of submission of a Bid, in and of 
itself, implies that the Bidder fully accepts the UNDP General Contract Terms 
and Conditions. 

Hard copy (manual) 
submission (N/A) 

22.4 Hard copy (manual) submission by courier or hand delivery allowed or 
specified in the BDS shall be governed as follows: 

a) The signed Bid shall be marked “Original”, and its copies marked “Copy” as 
appropriate. The number of copies is indicated in the BDS. All copies shall be 
made from the signed original only. If there are discrepancies between the 
original and the copies, the original shall prevail. 

(b) The Technical Bid and Price Schedule must be sealed and submitted 
together in an envelope, which shall: 

i. Bear the name of the Bidder;  
ii. Be addressed to UNDP as specified in the BDS; and  
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iii. Bear a warning not to open before the time and date for Bid opening 
as specified in the BDS.  
 

If the envelope with the Bid is not sealed and marked as required, UNDP 
shall assume no responsibility for the misplacement, loss, or premature 
opening of the Bid. 

Email and 
eTendering 
submissions 

22.5 Electronic submission through email or eTendering, if allowed as specified in 
the BDS, shall be governed as follows: 

a) Electronic files that form part of the Bid must be in accordance with the 
format and requirements indicated in BDS; 

b) Documents which are required to be in original form (e.g. Bid Security, 
etc.) must be sent via courier or hand delivered as per the instructions in 
BDS. 

22.6 Detailed instructions on how to submit, modify or cancel a bid in the 
eTendering system are provided in the eTendering system Bidder User 
Guide and Instructional videos available on this link: 
http://www.undp.org/content/undp/en/home/operations/procurement/bu
siness/procurement-notices/resources/ 

23. Deadline for 
Submission of Bids 
and Late Bids 

23.1 Complete Bids must be received by UNDP in the manner, and no later than 
the date and time, specified in the BDS. UNDP shall only recognise the actual 
date and time that the bid was received by UNDP  

23.2 UNDP shall not consider any Bid that is received after the deadline for the 
submission of Bids.  

24. Withdrawal, 
Substitution, and 
Modification of Bids 

24.1 A Bidder may withdraw, substitute or modify its Bid after it has been 
submitted at any time prior to the deadline for submission.  

24.2 Manual and Email submissions: A bidder may withdraw, substitute or modify 
its Bid by sending a written notice to UNDP, duly signed by an authorized 
representative, and shall include a copy of the authorization (or a Power of 
Attorney). The corresponding substitution or modification of the Bid, if any, 
must accompany the respective written notice. All notices must be submitted 
in the same manner as specified for submission of Bids, by clearly marking 
them as “WITHDRAWAL” “SUBSTITUTION,” or “MODIFICATION”  

24.3 eTendering: A Bidder may withdraw, substitute or modify its Bid by 
Cancelling, Editing, and re-submitting the Bid directly in the system. It is the 
responsibility of the Bidder to properly follow the system instructions, duly 
edit and submit a substitution or modification of the Bid as needed. Detailed 
instructions on how to cancel or modify a Bid directly in the system are 
provided in the Bidder User Guide and Instructional videos.  

24.4 Bids requested to be withdrawn shall be returned unopened to the Bidders 
(only for manual submissions), except if the bid is withdrawn after the bid has 
been opened. 

25. Bid Opening  
25.1 UNDP will open the Bid in the presence of an ad-hoc committee formed by 

UNDP of at least two (2) members.  
25.2 The Bidders’ names, modifications, withdrawals, the condition of the 

envelope labels/seals, the number of folders/files and all other such other 
details as UNDP may consider appropriate, will be announced at the opening.  
No Bid shall be rejected at the opening stage, except for late submissions, in 
which case, the Bid shall be returned unopened to the Bidders.   

25.3 In the case of e-Tendering submission, bidders will receive an automatic 

http://www.undp.org/content/undp/en/home/operations/procurement/business/procurement-notices/resources/
http://www.undp.org/content/undp/en/home/operations/procurement/business/procurement-notices/resources/
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notification once the Bid is opened.  

D. EVALUATION OF BIDS 

26. Confidentiality 26.1 Information relating to the examination, evaluation, and comparison of Bids, 
and the recommendation of contract award, shall not be disclosed to Bidders 
or any other persons not officially concerned with such process, even after 
publication of the contract award.  

26.2 Any effort by a Bidder or anyone on behalf of the Bidder to influence UNDP 
in the examination, evaluation and comparison of the Bids or contract award 
decisions may, at UNDP’s decision, result in the rejection of its Bid and may 
subsequently be subject to the application of prevailing UNDP’s vendor 
sanctions procedures. 

27. Evaluation of Bids 27.1 UNDP will conduct the evaluation solely on the basis of the Bids received. 

27.2 Evaluation of Bids shall be undertaken in the following steps: 
a) Preliminary Examination including Eligibility 
b) Arithmetical check and ranking of bidders who passed preliminary 

examination by price.   
c) Qualification assessment (if pre-qualification was not done) 
a) Evaluation of Technical Bids  
b) Evaluation of prices  

Detailed evaluation will be focussed on the 3 -  5 lowest priced bids. Further higher 
priced bids shall be added for evaluation if necessary 

28. Preliminary 
Examination  

28.1 UNDP shall examine the Bids to determine whether they are complete with 
respect to minimum documentary requirements, whether the documents 
have been properly signed, and whether the Bids are generally in order, 
among other indicators that may be used at this stage. UNDP reserves the 
right to reject any Bid at this stage.  

29. Evaluation of 
Eligibility and 
Qualification 

29.1 Eligibility and Qualification of the Bidder will be evaluated against the 
Minimum Eligibility/Qualification requirements specified in the Section 4 
(Evaluation Criteria). 

29.2 In general terms, vendors that meet the following criteria may be considered 
qualified: 
a) They are not included in the UN Security Council 1267/1989 Committee's 

list of terrorists and terrorist financiers, and in UNDP’s ineligible vendors’ 
list; 

b) They have a good financial standing and have access to adequate 
financial resources to perform the contract and all existing commercial 
commitments, 

c) They have the necessary similar experience, technical expertise, 
production capacity, quality certifications, quality assurance procedures 
and other resources applicable to the supply of goods and/or services 
required; 

d) They are able to comply fully with the UNDP General Terms and 
Conditions of Contract; 

e) They do not have a consistent history of court/arbitral award decisions 
against the Bidder; and 

f) They have a record of timely and satisfactory performance with their 
clients. 

30. Evaluation of 
Technical Bid and 
prices  

30.1 The evaluation team shall review and evaluate the Technical Bids on the basis 
of their responsiveness to the Schedule of Requirements and Technical 
Specifications and other documentation provided, applying the procedure 
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indicated in the BDS and other ITB documents. When necessary, and if stated 
in the BDS, UNDP may invite technically responsive bidders for a presentation 
related to their technical Bids. The conditions for the presentation shall be 
provided in the bid document where required. 

31. Due diligence  31.1 UNDP reserves the right to undertake a due diligence exercise, aimed at 
determining to its satisfaction, the validity of the information provided by the 
Bidder. Such exercise shall be fully documented and may include, but need 
not be limited to, all or any combination of the following: 

a) Verification of accuracy, correctness and authenticity of information 
provided by the Bidder;  

b) Validation of extent of compliance to the ITB requirements and 
evaluation criteria based on what has so far been found by the evaluation 
team; 

c) Inquiry and reference checking with Government entities with 
jurisdiction on the Bidder, or with previous clients, or any other entity 
that may have done business with the Bidder;  

d) Inquiry and reference checking with previous clients on the performance 
on on-going or completed contracts, including physical inspections of 
previous works, as deemed necessary; 

e) Physical inspection of the Bidder’s offices, branches or other places 
where business transpires, with or without notice to the Bidder; 

f) Other means that UNDP may deem appropriate, at any stage within the 
selection process, prior to awarding the contract. 

32. Clarification of Bids 32.1 To assist in the examination, evaluation and comparison of Bids, UNDP may, 
at its discretion, request any Bidder for a clarification of its Bid.  

32.2 UNDP’s request for clarification and the response shall be in writing and no 
change in the prices or substance of the Bid shall be sought, offered, or 
permitted, except to provide clarification, and confirm the correction of any 
arithmetic errors discovered by UNDP in the evaluation of the Bids, in 
accordance with the ITB. 

32.3 Any unsolicited clarification submitted by a Bidder in respect to its Bid, which 
is not a response to a request by UNDP, shall not be considered during the 
review and evaluation of the Bids.  

33. Responsiveness of 
Bid 

33.1 UNDP’s determination of a Bid’s responsiveness will be based on the 
contents of the bid itself. A substantially responsive Bid is one that conforms 
to all the terms, conditions, specifications and other requirements of the ITB 
without material deviation, reservation, or omission.  

33.2 If a bid is not substantially responsive, it shall be rejected by UNDP and may 
not subsequently be made responsive by the Bidder by correction of the 
material deviation, reservation, or omission. 

34. Nonconformities, 
Reparable Errors 
and Omissions 

34.1 Provided that a Bid is substantially responsive, UNDP may waive any non-
conformities or omissions in the Bid that, in the opinion of UNDP, do not 
constitute a material deviation. 

34.2 UNDP may request the Bidder to submit the necessary information or 
documentation, within a reasonable period, to rectify nonmaterial 
nonconformities or omissions in the Bid related to documentation 
requirements. Such omission shall not be related to any aspect of the price 
of the Bid. Failure of the Bidder to comply with the request may result in the 
rejection of its Bid. 
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34.3 For the bids that have passed the preliminary examination, UNDP shall check 
and correct arithmetical errors as follows: 

a) if there is a discrepancy between the unit price and the line item total 
that is obtained by multiplying the unit price by the quantity, the unit 
price shall prevail and the line item total shall be corrected, unless in the 
opinion of UNDP there is an obvious misplacement of the decimal point 
in the unit price; in which case, the line item total as quoted shall govern 
and the unit price shall be corrected; 

b) if there is an error in a total corresponding to the addition or subtraction 
of subtotals, the subtotals shall prevail and the total shall be corrected; 
and 

c) if there is a discrepancy between words and figures, the amount in words 
shall prevail, unless the amount expressed in words is related to an 
arithmetic error, in which case the amount in figures shall prevail. 

34.4 If the Bidder does not accept the correction of errors made by UNDP, its Bid 
shall be rejected. 

E. AWARD OF CONTRACT 

35. Right to Accept, 
Reject, Any or All 
Bids 

35.1 UNDP reserves the right to accept or reject any bid, to render any or all of the 
bids as non-responsive, and to reject all Bids at any time prior to award of 
contract, without incurring any liability, or obligation to inform the affected 
Bidder(s) of the grounds for UNDP’s action. UNDP shall not be obliged to 
award the contract to the lowest priced offer. 

36. Award Criteria 36.1 Prior to expiration of the period of Bid validity, UNDP shall award the contract 
to the qualified and eligible Bidder that is found to be responsive to the 
requirements of the Schedule of Requirements and Technical Specification, 
and has offered the lowest price. 

37. Debriefing 37.1 In the event that a Bidder is unsuccessful, the Bidder may request for a 
debriefing from UNDP. The purpose of the debriefing is to discuss the 
strengths and weaknesses of the Bidder’s submission, in order to assist the 
Bidder in improving its future Bids for UNDP procurement opportunities. The 
content of other Bids and how they compare to the Bidder’s submission shall 
not be discussed.  

38. Right to Vary 
Requirements at 
the Time of Award 

38.1 At the time of award of Contract, UNDP reserves the right to vary the quantity 
of goods and/or services, by up to a maximum twenty-five per cent (25%) of 
the total offer, without any change in the unit price or other terms and 
conditions. 

39. Contract Signature 39.1 Within fifteen (15) days from the date of receipt of the Contract, the 
successful Bidder shall sign and date the Contract and return it to UNDP. 
Failure to do so may constitute sufficient grounds for the annulment of the 
award, and forfeiture of the Bid Security, if any, and on which event, UNDP 
may award the Contract to the Second highest rated or call for new Bids.  

40. Contract Type and 
General Terms and 
Conditions  

40.1 The types of Contract to be signed and the applicable UNDP Contract General 
Terms and Conditions, as specified in BDS, can be accessed at 
http://www.undp.org/content/undp/en/home/procurement/business/how
-we-buy.html  

http://www.undp.org/content/undp/en/home/procurement/business/how-we-buy.html
http://www.undp.org/content/undp/en/home/procurement/business/how-we-buy.html
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41. Performance 
Security 

41.1 A performance security, if required in the BDS, shall be provided in the 
amount specified in BDS and form available at 
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_P
OPP_DOCUMENT_LIBRARY/Public/PSU_Solicitation_Performance%20Guara
ntee%20Form.docx&action=default   within a maximum of fifteen (15) days 
of the contract signature by both parties. Where a performance security is 
required, the receipt of the performance security by UNDP shall be a 
condition for rendering the contract effective.  

42. Bank Guarantee for 
Advanced Payment 

42.1 Except when the interests of UNDP so require, it is UNDP’s standard practice 
to not make advance payment(s) (i.e., payments without having received any 
outputs). If an advance payment is allowed as per the BDS, and exceeds 20% 
of the total contract price, or USD 30,000, whichever is less, the Bidder shall 
submit a Bank Guarantee in the full amount of the advance payment in the 
form available at 
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_P
OPP_DOCUMENT_LIBRARY/Public/PSU_Contract%20Management%20Paym
ent%20and%20Taxes_Advanced%20Payment%20Guarantee%20Form.docx
&action=default  

43. Liquidated 
Damages 

43.1 If specified in the BDS, UNDP shall apply Liquidated Damages for the damages 
and/or risks caused to UNDP resulting from the Contractor’s delays or breach 
of its obligations as per Contract.  

44. Payment Provisions 44.1 Payment will be made only upon UNDP's acceptance of the goods and/or 
services performed. The terms of payment shall be within thirty (30) days, 
after receipt of invoice and certification of acceptance of goods and/or 
services issued by the proper authority in UNDP with direct supervision of the 
Contractor. Payment will be effected by bank transfer in the currency of the 
contract. 

45. Vendor Protest 45.1 UNDP’s vendor protest procedure provides an opportunity for appeal to 
those persons or firms not awarded a contract through a competitive 
procurement process. In the event that a Bidder believes that it was not 
treated fairly, the following link provides further details regarding UNDP 
vendor protest procedures: 
http://www.undp.org/content/undp/en/home/procurement/business/prot
est-and-sanctions.html 

46. Other Provisions 46.1 In the event that the Bidder offers a lower price to the host Government (e.g. 
General Services Administration (GSA) of the federal government of the 
United States of America) for similar goods and/or services, UNDP shall be 
entitled to the same lower price. The UNDP General Terms and Conditions 
shall have precedence. 

46.2 UNDP is entitled to receive the same pricing offered by the same Contractor 
in contracts with the United Nations and/or its Agencies. The UNDP General 
Terms and Conditions shall have precedence. 

46.3 The United Nations has established restrictions on employment of (former) 
UN staff who have been involved in the procurement process as per bulletin 
ST/SGB/2006/15 
http://www.un.org/en/ga/search/view_doc.asp?symbol=ST/SGB/2006/15&
referer 

 

 

https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP_DOCUMENT_LIBRARY/Public/PSU_Solicitation_Performance%20Guarantee%20Form.docx&action=default
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP_DOCUMENT_LIBRARY/Public/PSU_Solicitation_Performance%20Guarantee%20Form.docx&action=default
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP_DOCUMENT_LIBRARY/Public/PSU_Solicitation_Performance%20Guarantee%20Form.docx&action=default
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP_DOCUMENT_LIBRARY/Public/PSU_Contract%20Management%20Payment%20and%20Taxes_Advanced%20Payment%20Guarantee%20Form.docx&action=default
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP_DOCUMENT_LIBRARY/Public/PSU_Contract%20Management%20Payment%20and%20Taxes_Advanced%20Payment%20Guarantee%20Form.docx&action=default
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP_DOCUMENT_LIBRARY/Public/PSU_Contract%20Management%20Payment%20and%20Taxes_Advanced%20Payment%20Guarantee%20Form.docx&action=default
https://popp.undp.org/_layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP_DOCUMENT_LIBRARY/Public/PSU_Contract%20Management%20Payment%20and%20Taxes_Advanced%20Payment%20Guarantee%20Form.docx&action=default
http://www.undp.org/content/undp/en/home/procurement/business/protest-and-sanctions.html
http://www.undp.org/content/undp/en/home/procurement/business/protest-and-sanctions.html
http://www.un.org/en/ga/search/view_doc.asp?symbol=ST/SGB/2006/15&referer
http://www.un.org/en/ga/search/view_doc.asp?symbol=ST/SGB/2006/15&referer
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SECTION 3 .  B ID  DATA SHEET  

The following data for the goods and/or services to be procured shall complement, supplement, or amend 

the provisions in the Invitation to Bid In the case of a conflict between the Instructions to Bidders, the Bid 

Data Sheet, and other annexes or references attached to the Bid Data Sheet, the provisions in the Bid Data 

Sheet shall prevail. 

BDS 
No. 

Ref. to 
Section.2 

Data Specific Instructions / Requirements 

1 7 Language of the Bid  English 

2  Submitting Bids for Parts or 

sub-parts of the Schedule of 

Requirements (partial bids) 

Not Allowed 

3 20 Alternative Bids  Shall not be considered 

4 21 Pre-Bid conference  

  

Will be Conducted 

The bidders are encouraged to conduct the physical site visit 
for complete understanding of Scope of Work prior sending 
the formal bid to UNDP. 

 

The site visit will be organized on  
 
Location: Al-Salam sub-district, Srajic village - in Diyala 

Governorate, Iraq 

 
 
Date & Time: 18 December 2018 between 10:00 AM until 
13.00 PM (Iraq Time) 
 
Focal Person: Eng. Emad Nayeem Chiad 
Mobile: +964 (0) 770 552 89 13 

Email Address: emad.chiad@gmail.com 

5 16 Bid Validity Period 120 days 

6  13 Bid Security  Required in the amount of USD 12,000/ in the name of 
Resident Representative, UNDP Iraq. 

Validity: 150 days from the date of deadline.  

Acceptable Forms of Bid Security 

▪ Bank Guarantee (See Form G for template of bid 
security) 

▪ Any Bank-issued Check / Cashier’s Check / Certified 
Check 

mailto:emad.chiad@gmail.com
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▪ The original bid Security must be kept by the bidder 

to be presented at a later stage upon request. 

▪  Copy of the bid security should be submitted 

separately and properly marked along with the 

▪ Note: Bidders are also required to complete the  
Form G1: Confirmation of Bid Security Information 
and submit the signed form with the bid.   

 
Note: Bids without bid security will neither be accepted 
nor be included in the evaluation process. Bid with 
personal or uncertified Cheque will not be accepted.  

 

UNDP reserves the right to reject any bid security when the 
information provided above cannot be verified by UNDP. 

Acceptable forms of Bid Security: 

☒ Bank Guarantee (See Section 6- Form G for template) 

☒ Any Bank-issued Check / Cashier’s Check / Certified Check 

Note: Personal and uncertified Cheques are not acceptable 
and leads to rejection. 

7 41 Advanced Payment upon 
signing of contract  

Not Allowed 

8 42 Liquidated Damages 

 

Will be imposed as follows: 
Percentage of contract price per day of delay: 0.5% 
Max. number of days of delay one calendar month, after 
which UNDP may terminate the contract. 

9 40 Performance Security 

 
Required  

Amount :10% of total  contract value i n  F o r m  o f :  

a. Bank guarantee OR Certi f ied Cheque issued 

by a reputable bank (shall be in accordance with 

Form included in the Invitation to Bid (Section-9); 

b. Should be submitted within 15 days upon issuance 

of letter of intent/contract.  

c. The proceeds of the Performance Security shall be 

payable to UNDP as a compensation for any loss 

resulting from the Contractor’s failure to complete 

its obligations under the contract. 

d. The Performance Security shall be denominated in 
the currency of the contract valid for periods of 

implementation plus warranty to cover defect 
liability period. 

e. If, within 12 months after the provision of service, 

any defects are discovered or arise in the normal 
course of usage, the Supplier shall remedy the 

defect either by replacement or by repair;  
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f. Upon successfully completion of Defect Liability 

period of 12 months and upon issuance of final 

completion certificate, UNDP will return the 
Performance Security to the bidder. Please refer to 

general terms and conditions clause 47.1 

10 12 Currency of Bid  United States Dollar 

11 31 Deadline for submitting 

requests for clarifications/ 

questions 

3 days before the submission deadline 
 
 

12 31 Contact Details for submitting 

clarifications/questions  

Focal Person in UNDP: Mahbobulhaq Faizi 
Address: UNDP, Erbil  
E-mail address: Mahbobulhaq.faizi@undp.org 

13 18, 19  

and 21 

Manner of Disseminating 

Supplemental Information to 

the ITB and 

responses/clarifications to 

queries 

Posted directly to e-Tendering 

 
 

14 23 Deadline for Submission  For e-Tendering submission - as indicated in e-Tendering 
system. Note that system time zone is in EST/EDT (New 
York) time zone.  

14 22 Allowable Manner of 

Submitting Bids 
☒ e-Tendering 

15 22 Bid Submission Address  https://etendering.partneragencies.org  
Event ID number: ITB-779/18 

16 22 Electronic submission (email 

or eTendering) requirements 

 

 

 

 

▪ Format: PDF files and excel sheets only 

▪ File names must be maximum 60 characters long and 
must not contain any letter or special character other 
than from Latin alphabet/keyboard. 

▪ All files must be free of viruses and not corrupted. 

▪ Max. File Size per transmission: If you are loading large 
number of files (e.g.: 15 pages), total size should not 
exceed 7MB. Mandatory subject of email: ITB-779/18:  
Construction of Al-Salam sub District school (12 
classrooms with laboratories) in Srajic village, Diyala 
Governorate, Iraq.  Total Number of files to be 
uploaded or submitted should not exceed 45 separate 
files and, Original will be requested at a later date when 
required. 

17 25 Date, time and venue for the 

opening of bid 

In the case of e-Tendering submission, bidders will receive 
an automatic notification once their Bids are opened. 

https://etendering.partneragencies.org/
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18 27, 

36 

Evaluation Method for the 

Award of Contract 

Lowest priced technically responsive, eligible and qualified 
bid. 

19  Expected date for 
commencement of Contract 

February 1, 2019 

20  Maximum expected duration 
of contract  

240 calendar Days 

21 35 UNDP will award the contract 
to: 

One bidder Only 
 

22 39 Type of Contract  Contract for Civil Works  

23 39 UNDP Contract Terms and 
Conditions that will apply  

UNDP General Terms and Conditions for Contracts  
  

24  Other Information Related to 
the ITB 
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SECTION 4 .  EV ALUATIO N CRIT ERI A  

Preliminary Examination Criteria  

Bids will be examined to determine whether they are complete and submitted in accordance with ITB 

requirements as per below criteria on a Yes/No basis: 

• Appropriate signatures 

• Power of Attorney 

• Minimum Bid documents provided 

• Bid Validity 

 

Minimum Eligibility and Qualification Criteria  

Eligibility and Qualification will be evaluated on a Pass/Fail basis.  

If the Bid is submitted as a Joint Venture/Consortium/Association, each member should meet the minimum 

criteria, unless otherwise specified.  

Subject Criteria 
Document 
Submission 

requirement 

ELIGIBILITY    

Legal Status Vendor is a legally registered entity. Form B: Bidder 
Information 
Form  

Eligibility Vendor is not suspended, nor debarred, nor otherwise identified as 
ineligible by any UN Organization or the World Bank Group or any 
other international Organization in accordance with ITB clause 3.  

Form A: Bid 
Submission 
Form 

Conflict of 
Interest 

No conflicts of interest in accordance with ITB clause 4.  Form A: Bid 
Submission 
Form 

Bankruptcy Has not declared bankruptcy, is not involved in bankruptcy or 
receivership proceedings, and there is no judgment or pending legal 
action against the vendor that could impair its operations in the 
foreseeable future. 

Form A: Bid 
Submission 
Form 

Certificates and 
Licenses 

▪ Certificate of Registration of the business, including Articles 
of Incorporation, or equivalent document if Bidder is not a 
corporation.  

▪ Official appointment as local representative, if Bidder is 
submitting a Bid on behalf of an entity located outside the 
country.  

 

Note:  Bidders that are not registered with the Ministry of Trade in 
Iraq, shall be required to obtain the certificate of registration for 
construction activities in Iraq if they are awarded any contracts. 
 
 
 
 
 
 

Form B: Bidder 
Information 
Form 
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QUALIFICATION • Minimum 2 contracts of similar in nature (Construction of 

building) implemented over the last 7 years. 

• Minimum of one construction contract equal or above 

US$300,000 - successfully implemented during the last 7 years;   

 (In case of JV/Consortium/Association, the lead partner must have executed 

at least one similar contract). 

 

History of Non-
Performing 
Contracts1  

• Non-performance of a contract did not occur as a result of 

contractor default for the last 3 years. 

Form D: 
Qualification 
Form 

Litigation 
History 

• No consistent history of court/arbitral award decisions against 

the Bidder for the last 3 years.  

Form D: 
Qualification 
Form 

Previous 
Experience 

• List and value of projects performed for the last 7 years, plus 

client’s contact details who may be contacted for further 

information on those contracts 

• List and value of ongoing projects together with completion 

ratio with UNDP and other national/multi-national 

organizations. 

Form D: 
Qualification 
Form 

▪ Statement of Satisfactory Performance from the Top two (2) 

Clients in terms of Contract during the last 7 years.  

Form D: 
Qualification 
Form 

Financial 
Standing 

• Minimum annual turnover of USD 650,000/- in any single year 

during the last five years (2012-2013-2014-2015-2016). The 

bidders having an Audited statement for 2017 can also submit 

and will be considered for further evaluation.   

• The bidder shall demonstrate, by a statement from its bank 

availability or access to liquid assets, lines of credit, or other 

financial means sufficient to meet the construction cash flow 

for the contract, not less than US$300,000 or equivalent, for a 

reasonable timeframe, in addition to the Bidder’s 

commitments for other contracts. 

For J/V the sum of turnovers of all partners in any single year during 
the last five years will determine the total annual turnover. However, 
the leading company shall meet not less than 60% of the turnover 
criteria and financial resources criteria. 

 

Form D: 
Qualification 
Form 

                                                 
1 Non-performance, as decided by UNDP, shall include all contracts where (a) non-performance was not challenged by the contractor, 

including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged 

but fully settled against the contractor. Non-performance shall not include contracts where Employers decision was overruled by the 

dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or 

litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all 

appeal instances available to the Bidder have been exhausted.  
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Note:  
UNDP shall verify the financial capacity of the bidder and has the 
authority to seek references from concerned parties & banks on the 
bidder’ financial standing. UNDP had the right to reject any bid if 
submitted by a contractor whom investigation leads to a result that he 
is not Financially capable and/ or had serious financial problems. 

Technical 
Evaluation 

The technical bids shall be evaluated on a pass/fail basis for 
compliance or non-compliance with the technical specifications 
identified in the bid document.  

Form E: 
Technical Bid 
Form 

Financial 
Evaluation 

Detailed analysis of the price schedule based on requirements listed in 
Section 5 and quoted for by the bidders in Form F. 

Price comparison shall be based on the landed price, including 
transportation, insurance and the total cost of ownership (including 
spare parts, consumption, installation, commissioning, training, 
special packaging, etc., where applicable) 

Comparison with budget/internal estimates. 

Form F: Price 
Schedule Form 

Proposed Staff The bidder shall submit CVs of the below proposed key personnel: 
 
• One Project Team Leader with minimum 7 years of experience in 

similar works. Civil Engineering degree. CV should be attached. 

Project management qualifications will be an added advantage. 

• One Site Engineer for each site/school with 5 years of experience 

having Civil Engineering. CV should be attached. 

• One Electrical Engineer Having 3 years of experience and must 

have handled at least 2 projects of similar nature and complexity 

equivalent to this assignment; Should have a Degree in Electrical 

Engineering. CV should be attached. 

• One surveyor having at least three years of experience. C.V should 

be attached  

• One Mechanical/Plumbing engineer with minimum of 5 Years of 

experience. C.V should be attached  

• One Foreman with minimum 5 years of experience in Civil 

Engineering. CV should be attached. 

 

Equipment Confirmation of availability of construction equipment as following: 

 

Sr. No. Specification of 
equipment 

Required Qty  

 

1 Dumper  2   

2 Dump Truck  2   

3 Front end loader (Shovel) 1   

4 Water Tanker (15000 ltr) 1   

5 Excavator 1  

6 Concreate Mixer  2 
  

7 Steel and concrete cutter 2  
 

 

Implementation 
timetable 

240 calendar days Bidder should 
share the 
project 
implementation, 
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as a Gantt Chart 
or any Project 
Schedule. 
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S E CT I O N  5 A :  S C HE D U L E  O F  R E Q U I R E M E N T S  A N D  T E C H N I CA L  

S P E C I F I CA T I O N S / B I L L  O F  Q U A N T I T I E S  

S CO P E  O F  WO R K S  

Construction of Al-Salam sub District school (12 classrooms with laboratories) in 

Srajic village - Diyala Governorate, Iraq 

P R O J E CT  B A CK GR O U N D  

The proposed services focus on constructing new school building consist of 12 classrooms with 

laboratories. 

The Contractor is required to perform the required Civil works including (but not limited to) Excavation 

&pouring concrete, masonry, finishing works, including painting, tiles, doors, windows and fencing and 

landscaping works, Sanitary works sewage piping, water tanks and washbasins and connections and 

manholes ,construct septic tanks, install toilet, wash basin, taps, flush tanks,  Electrical works including 
installation of main distribution board, lightings, electrical cables and connections, and installing new 

AC Split units, water boiler, ventilation and ceiling fans , water heater water cooler, exhaust fan.  

 

The Contractor shall visit the designated sites to become familiar with the condition of the work 

areas, the vicinity and the free space available for doing the work and storage of materials required 

for the execution of work. It is the bidders’ responsibility to do research about the terrain and 

geographical conditions of the site before submitting bids. 

In general, the Contractor should become familiar with all prevailing conditions and circumstances 
which may affect the manner in which he will perform the work. 

The Contractor shall implement the Project based on a detailed work plan which shall be approved by 

the Project Engineer. The contractor is expected to produce/perform works which conforms in 

quality/quantity and accuracy of detailed specification.  The Contractor is to institute a quality control 
system to ensure adequate monitoring of the works progress at all times. 

To perform the proposed services, the Contractor will work in close coordination and consultation 
with the technical team and UNDP Project Engineer. 

 
The Contractor is required to perform/execute construction and supply and installation of all other 

requirements according to the Bill of Quantities, and Technical Specifications. 

 

The prices proposed by the Contractor in the bill of quantities after the site visit shall be considered to 

include all that is required to carry out the work under the local conditions and the foreseeable 

and unforeseeable expenses which will be required to complete the work. 

 

1. TERMS OF DELIVERY 

 
The construction works to be executed is to be completed within 240 Calendar Days from 7 days 

after the date of site handover. 
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S. No. Item/s to be Supplied
4

 

 
Qty. 

 
Description/ 

Specifications 

of Goods 

 
Related 

Services 

 
Contract 
Duration 

 
   

1 

 
Construction of Al-Salam sub District school, 
12 classrooms with laboratories in Srajic 
Village - Diyala Governorate, Iraq 

 
Lump 
Sum 

 
As per BoQs 

 
As per BoQs 

 
240 Calendar 

Days 

 

 
Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take 

note of the following additional requirements, conditions, and related services pertaining to the 

fulfillment of the requirements: 

 

 
See the BOQ attached separately (Annex-1). 
  

Delivery Terms of the 

Equipment  
DAP  

 

Exact Address Srajic village -Al-Salam sub District- Miqdadiyah District Diyala Governorate, 
Iraq  
 
GPS Coordinates of Exact Location of the school land:   
 

N   34°01'13.69" 
 E   44°46'43.46" 

 
 
 

Testing Requirements 
All construction materials should be tested according to construction 

works specification. 

 Technical Support Requirements   As per the BoQ. 

 Duration of Contract  240 calendar Days 

 Payment Terms  1. 35% of the total contract amount shall be paid after completion 50% of 
the project  

2. 35% of the total contract amount shall be paid after completion 80% of 
the project 

3. 30% of the total contract amount shall be paid within 30 days upon 
UNDP’s acceptance of the works as based on written acceptance 
certificate of completion 100% of all works. 

Conditions for Release of 

Payment 

Certificate of payment from the UNDP Project Engineer duly certified by the 
Project Manager  
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SECTION 5B :  OT HER RELAT ED REQUIR EM ENTS  

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of the 
following additional requirements, conditions, and related services pertaining to the fulfillment of the 
requirements: [check the condition that applies to this ITB, delete the entire row if condition is not applicable 
to the goods being procured] 
 

Delivery Term [INCOTERMS 2010]  

(Pls. link this to price schedule) 

N/A 

 

Exact Address of Delivery/Installation Location Srajic village -Al-Salam sub District- Miqdadiyah District 
Diyala Governorate, Iraq. 

 

GPS Coordinates of Exact Location of the school land:   

 

N   34°01'13.69" 

 E   44°46'43.46" 

Mode of Transport Preferred N/A 

   

UNDP Preferred Freight Forwarder, if any2 N/A 

Distribution of shipping documents  

(if using freight forwarder) 

 

N/A 

Customs, if required, clearing shall be done 
by: 

N/A 

Ex-factory / Pre-shipment inspection N/A 

Inspection upon delivery Required 

Installation Requirements Required 

Testing Requirements  Required 

Scope of Training on Operation and 
Maintenance 

Required 

Commissioning N/A 

Warranty Period Required 

Local Service Support  Required 

Technical Support Requirements As per the BOQ. 

After-sale services Requirements  Required 

Payment Terms  
(max. advanced payment is 20% as per UNDP 
policy) 

UNDP shall issue payments to the contractor per an 
agreed payment modality based on progress of the 
works as per the following details; 

 
1. 35% of the total contract amount shall be paid after 

completion 50% of the project  

                                                 
2A factor of the Incoterms stipulated in the ITB. The use of a UNDP preferred freight forwarder may be considered for 
purposes of ensuring forwarder’s familiarity with procedures and processing of documentary requirements applicable 
to UNDP when clearing with customs authority of the country of destination.  
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2. 35% of the total contract amount shall be paid after 
completion 80% of the project 

3. 30% of the total contract amount shall be paid 
within 30 days upon UNDP’s acceptance of the 
works as based on written acceptance certificate of 
completion 100% of all works. 

Conditions for Release of Payment For interim payments: 

 

1) Approved Requests for Inspections from the 

supervision engineer. 

2) Approval from UNDP's representative on the 

whole process. 

3) Upon receipt of Certificate of Substantial 

Completion inclusive executing the outstanding 

list (snag list) if any. 

 

All documentations, including catalogues, 
instructions and operating manuals, shall be in 
this language  

English 
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SECTION 6 :  RETURN ABL E  B IDDING FORM S /  CH ECK LIST  

 
This form serves as a checklist for preparation of your Bid. Please complete the Returnable Bidding Forms in 
accordance with the instructions in the forms and return them as part of your Bid submission. No alteration 
to format of forms shall be permitted and no substitution shall be accepted. 
 
Before submitting your Bid, please ensure compliance with the Bid Submission instructions of the BDS 22. 
 

Technical Bid: 

Have you duly completed all the Returnable Bidding Forms?   
▪ Form A: Bid Submission Form ☐ 
▪ Form B: Bidder Information Form ☐ 
▪ Form C: Joint Venture/Consortium/ Association Information Form ☐ 
▪ Form D: Qualification Form ☐ 
▪ Form E: Format of Technical Bid/Bill of Quantities ☐ 
▪ Form G: Form of Bid Security  ☐ 
▪ Form G1: Confirmation of Bid Security Information and submit the signed 

form with the bid 
☐ 

▪ Form H: Form for Performance Security  ☐ 

Have you provided the required documents to establish compliance with the 
evaluation criteria in Section 4?  

☐ 

 
Price Schedule: 

▪ Form F: Price Schedule Form ☐ 
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2. Form A: Bid Submission Form 

 

Name of Bidder: [Insert Name of Bidder] Date: Select date 

ITB reference: ITB-779/18  

We, the undersigned, offer to supply the goods and related services required for “Construction of Al-Salam 

sub District school (12 classrooms with laboratories) in Srajic Village - Diyala Governorate, Iraq” 

” in accordance with your Invitation to Bid No. ITB-779/18 and our Bid. We hereby submit our Bid, which 
includes this Technical Bid and Price Schedule. 

 

Our attached Price Schedule is for the sum of [Insert amount in words and figures and indicate currency].  

We hereby declare that our firm, its affiliates or subsidiaries or employees, including any JV/Consortium 
/Association members or subcontractors or suppliers for any part of the contract: 

a) is not under procurement prohibition by the United Nations, including but not limited to prohibitions 
derived from the Compendium of United Nations Security Council Sanctions Lists; 

b) have not been suspended, debarred, sanctioned or otherwise identified as ineligible by any UN 
Organization or the World Bank Group or any other international Organization;  

c) have no conflict of interest in accordance with Instruction to Bidders Clause 4; 

d) do not employ, or anticipate employing, any person(s) who is, or has been a UN staff member within the 
last year, if said UN staff member has or had prior professional dealings with our firm in his/her capacity 
as UN staff member within the last three years of service with the UN (in accordance with UN post-
employment restrictions published in ST/SGB/2006/15); 

e) have not declared bankruptcy, are not involved in bankruptcy or receivership proceedings, and there is 
no judgment or pending legal action against them that could impair their operations in the foreseeable 
future;  

f) undertake not to engage in proscribed practices, including but not limited to corruption, fraud, coercion, 
collusion, obstruction, or any other unethical practice, with the UN or any other party, and to conduct 
business in a manner that averts any financial, operational, reputational or other undue risk to the UN 
and we embrace the principles of the United Nations Supplier Code of Conduct and adhere to the 
principles of the United Nations Global Compact. 

We declare that all the information and statements made in this Bid are true and we accept that any 
misinterpretation or misrepresentation contained in this Bid may lead to our disqualification and/or 
sanctioning by the UNDP.  

We offer to supply the goods and related services in conformity with the Bidding documents, including the 
UNDP General Conditions of Contract and in accordance with the Schedule of Requirements and Technical 
Specifications. 

Our Bid shall be valid and remain binding upon us for the period specified in the Bid Data Sheet.  

We understand and recognize that you are not bound to accept any Bid you receive. 

I, the undersigned, certify that I am duly authorized by [Insert Name of Bidder] to sign this Bid and bind it 
should UNDP accept this Bid.  

Name:  _____________________________________________________________ 

Title:  _____________________________________________________________ 

Date: _____________________________________________________________ 

Signature:  _____________________________________________[Stamp with official stamp of the Bidder]
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3. Form B: Bidder Information Form 

 

Legal name of Bidder [Complete] 

Legal address [Complete] 

Year of registration [Complete] 

Bidder’s Authorized Representative 
Information 

Name and Title: [Complete]  

Telephone numbers: [Complete] 

Email: [Complete] 

Are you a UNGM registered vendor? ☐ Yes  ☐ No  If yes, [insert UGNM vendor number]  

Are you a UNDP vendor? ☐ Yes  ☐ No  If yes, [insert UNDP vendor number]  

Countries of operation [Complete] 

No. of full-time employees [Complete] 

Quality Assurance Certification (e.g. 
ISO 9000 or Equivalent) (If yes, 
provide a Copy of the valid Certificate): 

[Complete] 

Does your Company hold any 
accreditation such as ISO 14001 or 
ISO 14064 or equivalent related to 
the environment? (If yes, provide a 
Copy of the valid Certificate): 

[Complete] 

Does your Company have a written 
Statement of its Environmental 
Policy? (If yes, provide a Copy) 

[Complete] 

Does your organization demonstrates 
significant commitment to 
sustainability through some other 
means, for example internal 
company policy documents on 
women empowerment, renewable 
energies or membership of trade 
institutions promoting such issues 

[Complete] 

Is your company a member of the UN 
Global Compact  

[Complete] 

Contact person that UNDP may 
contact for requests for clarifications 
during Bid evaluation  

Name and Title: [Complete] 

Telephone numbers: [Complete] 

Email: [Complete] 
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Please attach the following 
documents:  

▪ Company Profile, including printed brochures and product 
catalogues relevant to the goods and/or services being 
procured  

▪ Certificate of Incorporation/ Business Registration  
▪ List and value of projects performed for the last 7 years, plus 

client’s contact details who may be contacted for further 
information on those contracts; 

▪ Statement of Satisfactory Performance from the Top two (2) 
Clients in terms of Contract Value on similar works;  

▪ Minimum 2 contracts of similar nature (Construction of 
Building) implemented over the last 7 years.  

▪ CVs of the proposed key personnel; 
▪ Implementation timetable as per the requirement;  
▪ Last five years Audited Financial Statement (Income 

Statement and Balance Sheet) of minimum USD 650,000 
including Auditor’s Report for the past five years (2012, 
2013, 2014, 2015 & 2016) and 2017 if available; 

▪ Form A: Bid Submission Form 
▪ Form B: Bidder Information Form 
▪ Form C: Joint Venture/Consortium/ Association Information 

Form 
▪ Form D: Qualification Form 
▪ Form E: Format of Technical Bid (including Implementation 

plan and Technical compliance sheet) 
▪ Form F: Price Schedule Form 
▪ Catalogue for the offered equipment (if required) 
▪ Availability of construction equipment as per equipment list 
▪ Warranty Letter for minimum one year for the offered 

equipment. 
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4. Form C: Joint Venture/Consortium/Association Information Form 

 

Name of Bidder: [Insert Name of Bidder] Date: Select date 

ITB reference: 
ITB-779/18 

 
To be completed and returned with your Bid if the Bid is submitted as a Joint Venture/Consortium/Association. 

 

No Name of Partner and contact information 
(address, telephone numbers, fax numbers, e-mail 
address)   

Proposed proportion of responsibilities (in 
%) and type of goods and/or services to be 

performed  

1 [Complete] [Complete] 

2 [Complete] [Complete] 

3 [Complete] [Complete] 

 
Name of leading partner  
(with authority to bind the JV, 
Consortium, Association during the ITB 
process and, in the event a Contract is 
awarded, during contract execution) 

[Complete] 

 
We have attached a copy of the below referenced document signed by every partner, which details the likely 
legal structure of and the confirmation of joint and severable liability of the members of the said joint venture: 

 

☐ Letter of intent to form a joint venture OR  ☐ JV/Consortium/Association agreement  
 
We hereby confirm that if the contract is awarded, all parties of the Joint Venture/Consortium/Association 
shall be jointly and severally liable to UNDP for the fulfillment of the provisions of the Contract. 
 
 

Name of partner: 
___________________________________  

Name of partner: 
___________________________________ 

Signature: ______________________________ Signature: _______________________________ 

Date: ___________________________________ Date: ___________________________________ 

  
Name of partner: 
___________________________________ 

Name of partner: 
___________________________________ 

Signature: ______________________________ Signature: _______________________________ 

Date: ___________________________________ Date: ___________________________________ 
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5. Form D: Eligibility and Qualification Form 

 

Name of Bidder: [Insert Name of Bidder] Date: Select date 

ITB reference: ITB-779/18: Construction of Al-Salam sub District school (12 classrooms with 
laboratories) in Srajic Village - Diyala Governorate, Iraq 

 
If JV/Consortium/Association, to be completed by each partner. 

 

History of Non- Performing Contracts 

☐Non-performing contracts did not occur during the last 3 years  

☐ Contract(s) not performed in the last 3 years 

Year Non- performed 
portion of 
contract 

Contract Identification Total Contract Amount 
(current value in US$) 

   
 

Name of Client:  
Address of Client:  
Reason(s) for non-performance: 

 
 

 

Litigation History (including pending litigation) 

☐ No litigation history for the last 3 years 

☐ Litigation History as indicated below 

Year of 
dispute  

Amount in 
dispute (in US$) 

Contract Identification Total Contract Amount 
(current value in US$) 

   Name of Client:  
Address of Client:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute: 
Party awarded if resolved: 

 

 

Previous Relevant Experience  

Please list only previous similar assignments successfully completed in the last 10 years.  
 
List only those assignments for which the Bidder was legally contracted or sub-contracted by the Client as a 
company or was one of the Consortium/JV partners. Assignments completed by the Bidder’s individual experts 
working privately or through other firms cannot be claimed as the relevant experience of the Bidder, or that 
of the Bidder’s partners or sub-consultants, but can be claimed by the Experts themselves in their CVs. The 
Bidder should be prepared to substantiate the claimed experience by presenting copies of relevant documents 
and references if so requested by UNDP. 
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Project name & 
Country of 

Assignment 

Client & Reference 
Contact Details 

Contract 
Value 

Period of 
activity and 

status 

Types of activities 
undertaken 

     
     
     

Bidders may also attach their own Project Data Sheets with more details for assignments above. 

☐ Attached are the Statements of Satisfactory Performance from the Top 2 Clients or more.  

Financial Standing 

Annual Turnover for the last 5 years Year        USD       

Year        USD       

Year        USD       

Year        USD        

Year        USD       

Latest Credit Rating (if any), indicate the 
source 

 

 
Financial 

information 
(in US$ equivalent) 

Historic information for the last 5 years 
 

 Year 1 Year 2 Year 3 Year 4 Year 5 

 Information from Balance Sheet 

Total Assets (TA)      
Total Liabilities (TL)      
Current Assets (CA)      
Current Liabilities 
(CL) 

  
   

 Information from Income Statement 

Total / Gross 
Revenue (TR) 

  
   

Profits Before 
Taxes (PBT) 

  
   

Net Profit       
Current Ratio      

☐ Attached are copies of the audited financial statements (balance sheets, including all related notes, and 
income statements) for the years required above complying with the following condition: 

a) Must reflect the financial situation of the Bidder or party to a JV, and not sister or parent companies; 
b) Historic financial statements must be audited by a certified public accountant; 
c) Historic financial statements must correspond to accounting periods already completed and audited. 

No statements for partial periods shall be accepted. 
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6. Form E: Format of Technical Bid  

 
 

Name of Bidder: [Insert Name of Bidder] Date: Select date 

ITB reference: ITB-779/18: Construction of Al-Salam sub District school (12 classrooms with 
laboratories) in Srajic Village - Diyala Governorate, Iraq 

 
The Bidder’s Bid should be organized to follow this format of the Technical Bid. Where the bidder is presented 
with a requirement or asked to use a specific approach, the bidder must not only state its acceptance, but 
also describe how it intends to comply with the requirements. Where a descriptive response is requested, 
failure to provide the same will be viewed as non-responsive.  
 
SECTION 1: Bidder’s qualification, capacity and expertise 
 

1.1 General organizational capability which is likely to affect implementation: management structure, 
financial stability and project financing capacity, project management controls, extent to which any 
work would be subcontracted (if so, provide details). 

1.2 Relevance of specialized knowledge and experience on similar engagements done in the region/country. 

1.3 Quality assurance procedures and risk mitigation measures. 

1.4 Organization’s commitment to sustainability. 

 

SECTION 2: Scope of Supply, Technical Specifications, and Related Services  

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific 
components proposed, addressing the requirements, as specified, point by point; providing a detailed 
description of the essential performance characteristics proposed; and demonstrating how the proposed bid 
meets or exceeds the requirements/specifications. All important aspects should be addressed in sufficient 
detail. 

2.1 A detailed description of how the Bidder will deliver the required goods and services, keeping in mind 
the appropriateness to local conditions and project environment. Details how the different service 
elements shall be organized, controlled and delivered. 

2.2 Explain whether any work would be subcontracted, to whom, how much percentage of the 
requirements, the rationale for such, and the roles of the proposed sub-contractors and how everyone 
will function as a team.  

2.3 The bid shall also include details of the Bidder’s internal technical and quality assurance review 
mechanisms.  

2.4 Implementation plan including a Gantt Chart or Project Schedule indicating the detailed sequence of 
activities that will be undertaken and their corresponding timing.  

2.5 Demonstrate how you plan to integrate sustainability measures in the execution of the contract. 

 

 

 

 



ITB-779/18:  Construction of Srajic village -Al-Salam sub District school (12 classrooms with laboratories) in Diyala Governorate, Iraq 37 
 

Goods and services to 
be Supplied and  

Technical 
Specifications  

 

Your response 

Compliance with technical 
specifications 

Delivery Date  
(confirm that you 

comply or 
indicate your 
delivery date) 

Quality 
Certificate/Exp

ort Licenses, 
etc. (indicate 
all that apply 
and attach) 

Comments 
 

 Yes, we 
comply 

 

No, we cannot 
comply 

(indicate 
discrepancies) 

      

      

      

 

Other Related services 
and requirements  
(based on the 
information provided in 
Section 5b) 

Compliance with requirements  Details or comments  
on the related requirements 

 Yes, we comply 
 

No, we cannot comply 
(indicate discrepancies) 

e.g. Delivery Term    

Warranty    

Local Service Support    

    

    

 

 

SECTION 3: Management Structure and Key Personnel 

3.1 Describe the overall management approach toward planning and implementing the project. Include an 
organization chart for the management of the project describing the relationship of key positions and 
designations. Provide a spreadsheet to show the activities of each personnel and the time allocated for 
his/her involvement.  

3.2 Provide CVs for key personnel that will be provided to support the implementation of this project using 
the format below. CVs should demonstrate qualifications in areas relevant to the scope of goods and/or 
services.  
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Format for CV of Proposed Key Personnel 

Name of Personnel [Insert] 

Position for this 
assignment 

[Insert] 

Nationality [Insert] 

Language proficiency  [Insert] 

Education/ 
Qualifications 

[Summarize college/university and other specialized education of personnel 
member, giving names of schools, dates attended, and degrees/qualifications 
obtained.] 

[Insert] 

Professional 
certifications 

[Provide details of professional certifications relevant to the scope of goods 
and/or services] 
▪ Name of institution: [Insert] 

▪ Date of certification: [Insert] 

Employment Record/ 
Experience 
 

[List all positions held by personnel (starting with present position, list in 
reverse order), giving dates, names of employing organization, title of 
position held and location of employment. For experience in last five 
years, detail the type of activities performed, degree of responsibilities, 
location of assignments and any other information or professional 
experience considered pertinent for this assignment.] 

[Insert] 

References 
 

[Provide names, addresses, phone and email contact information for 
two (2) references] 

Reference 1:  
[Insert] 
 
Reference 2: 
[Insert] 

 
I, the undersigned, certify that to the best of my knowledge and belief, the data provided above correctly 

describes my qualifications, my experiences, and other relevant information about myself. 

 
 
________________________________________ ___________________ 
Signature of Personnel           Date (Day/Month/Year)
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7. FORM F: Price Schedule Form 

 

Name of Bidder: [Insert Name of Bidder] Date: Select date 

ITB reference: ITB-779/18:  Construction of Al-Salam sub District school (12 classrooms with 
laboratories) in Srajic Village - Diyala Governorate, Iraq 

 
Fill the BoQ for this ITB-779/18 and upload signed and stamped copy. 

The Bidder is required to prepare the Price Schedule following the below format. The Price Schedule must 
include a detailed cost breakdown of all goods and related services to be provided. Separate figures must be 
provided for each functional grouping or category, if any. 
 
Any estimates for cost-reimbursable items, such as travel of experts and out-of-pocket expenses, should be 
listed separately. 

 
Currency of the Bid: USD 

Price Schedule  

Item 
# 

Description UOM Quantity Unit Price  Total Price  

      

      

FCA charges, if any  

Bid Subtotal FCA (Incoterms 2010) 
(please state FCA International Airport):                            

 
 

Transportation/Delivery Cost  

Bid Total DDP / DAT / DAP, off-loaded/cleared, Place, Country (Incoterms 2010)   

Installation  

Training  

Warranty  

After Sales  

GRAND TOTAL  

 

Name of Bidder:   ________________________________________________ 

Authorised signature:   ________________________________________________ 

Name of authorised signatory: ________________________________________________ 

Functional Title:   ________________________________________________
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8. FORM G: Form of Bid Security  

 
 

Bid Security must be issued using the official letterhead of the Issuing Bank.  
Except for indicated fields, no changes may be made on this template. 

 
To: UNDP 
 [Insert contact information as provided in Data Sheet] 

 
 

WHEREAS [Name and address of Bidder] (hereinafter called “the Bidder”) has submitted a Bid to UNDP dated 
Click here to enter a date. to execute goods and/or services ITB-779/18:  Construction of Al-Salam sub District 
school (12 classrooms with laboratories) in Srajic Village - Diyala Governorate, Iraq (hereinafter called “the 
Bid”): 

 
AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank Guarantee 

by a recognized bank for the sum specified therein as security if the Bidder: 
  

a) Fails to sign the Contract after UNDP has awarded it;  
b) Withdraws its Bid after the date of the opening of the Bids; 
c) Fails to comply with UNDP’s variation of requirement, as per ITB instructions; or 
d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a 

condition to rendering the contract effective. 
 
AND WHEREAS we have agreed to give the Bidder such Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the 
types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits of [amount of 
guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein. 
 

This guarantee shall be valid up to 30 days after the final date of validity of bids.  
 

 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

Signature:  _____________________________________________________________ 

Name:  _____________________________________________________________ 

Title:  _____________________________________________________________ 

Date: _____________________________________________________________ 

Name of Bank __________________________________________________________ 

Address ________________________________________________________________ 

[Stamp with official stamp of the Bank]  
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9. FORM G1: TEMPLATE FOR BID SECURITY CONFIRMATION   

 
(This should be written in the Letterhead of the Bidder. Except for indicated fields, no changes 
may be made in this template.)  

                                                                                                                                                      
                                                                                                                                                      Insert: Date  
To: The Procurement Entity, UNDP, Iraq  
 
Dear Sir/Madam:  
 

We, the undersigned, hereby confirm that we have submitted and attached the Bid Security amounting to 
USD 12,000 with the E-Tendering portal in regard to our offer for ITB-779/18:  Construction of Al-Salam sub 
District school (12 classrooms with laboratories) in Srajic Village - Diyala Governorate, Iraq in accordance 
with your Invitation to Bid dated _______________ 2018. We are hereby providing the following information 
to further verify the content of Bid Security, if required by UNDP: 

  
1. Name of Bank:  
2. Name of issuing person:  
3. Email address:  
4. Telephone number:  
5. Bank address:  
 
 
We also hereby declare that:  
 
a) All the information provided in the Bid Security is correct and legitimate and we accept that any 
misrepresentation/fake submission in it may lead towards our disqualification for permanent duration.  

b) We also accept and liable to furnish the original bid security to UNDP upon request on immediate basis;  
 
 
 
 
 
Yours sincerely,                                                                                                         STAMP OF THE COMPANY  
 
Name of Firm: ______________________  
Contact Details: _____________________ 
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FORM H: Form for PERFORMANCE SECURITY (Not applicable) 

(This must be finalized using the official letterhead of the Issuing Bank.  Except for indicated fields, no 
changes may be made in this template.) 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 
WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods and execute related services 
Click here to enter text. (hereinafter called “the Contract”): 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 
Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract: 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the 
types and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the limits of [amount of 
guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein. 
 
This guarantee shall be valid until a date 30 day from the date of issue by UNDP of a certificate of satisfactory 
performance and full completion of services by the Contractor. 

 

 

 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
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FORM I: Form for Contract, including General Terms and Conditions for Civil Work 
 
CONTRACT FOR WORKS 
Date:      
 
Dear Sir, 
 
Ref.:         
  
 The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage 

your company, duly incorporated under the applicable and legally binding local Laws of Iraq 
(hereinafter referred to as the "Contractor") to perform, hereinafter referred to as the "Works"), in 
accordance with the following Contract: 

 
1. Contract Documents 
 
1.1 This Contract is subject to the UNDP General Conditions for Works, Revision October 2000, attached 

hereto as Annex I. The provisions of such Annex shall control the interpretation of this Contract and 
in no way shall be deemed to have been derogated by the contents of this letter and any other 
Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special 
Conditions".  

 
1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following 

documents, which shall take precedence over one another in case of conflict in the following order: 
 
 a) This letter; 
 b) The Technical Specifications and Drawings dated, attached hereto as Annex II. In the case of an 

inconsistency between Drawings and Specifications or within either Document, not clarified by 
addendum, the better quality or greater quantity of Work shall be provided in accordance with the 
UNDP Engineer’s interpretation. 

 
 c) The Contractor's Tender including the Priced Bill of Quantities, dated       not attached hereto but 

known to and in the possession of both parties. 
 
1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of 

any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this 
Contract. 

   
Obligations of the Contractor 
 
2.1 The Contractor shall commence work within seven (7) calendar days from the date on which he shall 

have been given access to the Site and received the notice to commence from the Engineer, and shall 
perform and substantially complete the Works within      .to complete works, in accordance with the 
Contract. The Contractor shall provide all materials, supplies, labour and other services necessary to 
that end. 

 
2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the 

General Conditions within seven calendar days upon signature of the Contract by both parties. 
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2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP 
for the purpose of entering into this Contract, as well as the quality of the Works foreseen under this 
Contract in accordance with the highest industrial and professional standards.  

 
3. Price and payment 
 
3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to      . 
 
3.2 The final price of the Contract will be determined on the basis of the actual quantities of work and 

materials utilized in the complete and satisfactory performance of the Works as certified by the 
Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are fixed 
and are not subject to any variation whatsoever. 

 
3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated price 

contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide, at 
its discretion, to increase the estimated price of the Contract as a result of a larger quantity of 
work/material or to reduce the quantity of work to be performed or materials to be used.  UNDP shall 
not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless this 
latter amount has been increased by means of a written amendment of this Contract in accordance 
with its paragraph (7) below.   

 
3.4 The Contractor shall submit an invoice for upon signature of this Contract by both parties; invoices for 

the work performed and materials utilized every thirty calendar days; and a final invoice within 30 
days from the issuance of the Certificate of Substantial Completion by the Engineer. 

 
3.5        UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the 

Engineer, approving the amount contained in the invoice. The Engineer may make corrections to that 
amount, in which case UNDP may affect payment for the amount so corrected. The Engineer may also 
withhold invoices if the work is not performed at any time in accordance with the terms of the 
Contract or if the necessary insurance policies or performance security are not valid and/or in order. 
The Engineer shall process the invoices submitted by the Contractor within Forty calendar days (40) 
of their receipt.  

 
3.6 Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of its 

obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of the 
Works.   

 
3.7 Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Substantial 

Completion by the Engineer.  
 
4. Special conditions 
 
4.1 The responsibility for the safety and security of the Contractor and its personnel and property, and of 

UNDP’s property in the Contractor’s custody, rests with the Contractor.  
 
4.1.1. Security 
 
The Contractor shall: 
(a) put in place an appropriate security plan and maintain the security plan, taking into account the 
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security situation in the country where the services are being provided; 
(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the 

security plan. 
 
4.1.1 UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the 

plan when necessary. Failure to maintain and implement an appropriate security plan as required 
hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor 
shall remain solely responsible for the security of its personnel and for UNDP’s property in its custody 
as set forth in paragraph 4.1 above.  

 
4.2 Audits and Investigations 
 
 Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 

external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract 
and for a period of one (1) year following the expiration or prior termination of the Contract.  The 
UNDP shall be entitled to a refund from the Contractor for any amounts shown by such audits to have 
been paid by the UNDP other than in accordance with the terms and conditions of the Contract. 
Should the audit determine that any funds paid by UNDP have not been used as per contract clauses, 
the company shall reimburse such funds forthwith. Where the company fails to reimburse such funds, 
UNDP reserves the right to seek recovery and/or to take any other action as it deems necessary. 

 
4.2.1 The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating 

to any aspect of the Contract, the obligations performed under the Contract, and the operations of 
the Contractor.  The right of UNDP to conduct an investigation and the Contractor’s obligation to 
comply with such an investigation shall not lapse upon expiration or prior termination of the Contract.  
The Contractor shall provide its full and timely cooperation with any such inspections, post-payment 
audits or investigations.  Such cooperation shall include, but shall not be limited to, the Contractor’s 
obligation to make available, its personnel and any documentation for such purposes and to grant to 
UNDP access to the Contractor’s premises.  The Contractor shall require its agents, including, but not 
limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with 
any inspections, post-payment audits or investigations carried out by UNDP hereunder. 

 
4.3 Anti-terrorism  
 The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 

received under this Contract are used to provide support to individuals or entities associated with 
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on the 
list maintained by the Security Council Committee established pursuant to resolution 1267 (1999). 
The list can be accessed via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This 
provision must be included in all sub-contracts or sub-agreements entered into under this Contract. 

 
4.4 The advance payment to be made upon signature of the contract by both parties is contingent upon 

receipt and acceptance by UNDP the Performance Guarantee mentioned under 4.3 of and another 
bank guarantee for the full amount of the advance payment issued by a Bank and in a form acceptable 
to UNDP. The said bank guarantee for the advance payment shall be valid for a period of 28 days after 
the intended completion date. 

 
4.5 The amount of the advance payment referred to under section 3.4 above will be deducted from due 

payments to Contractor for executed works, at an equal rate, such that the whole sum of the advance 
payment will be recovered when 80% of the work has been completed. 
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4.6 The Performance Guarantee referred to in Clause 10 of the General Conditions shall be submitted by 

the Contractor for an amount of 10% (ten percent) of the total price of the Contract. The Performance 
Guarantee shall be valid for a period of twelve months after the intended completion date. 

 
4.7 The Contractor shall be responsible for the maintenance of the said works for a period of One Year 

effective from the day of issuance of the Certificate of Substantial Completion of the Works. 
 
4.8 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the 

Contractor for an amount of 15% (fifteen percent) of the price of the Contract per occurrence, with 
number of occurrences unlimited. 

 
4.9 According to Clause 45 of the General Conditions, the liquidated damages for delay shall ¬ a sum equal 

to       per calendar day, up to a maximum of 10% of the final price of the Contract.  If the liquidation 
damages payable reaches 10% of contract value, UNDP has the right to terminate the contract. 

 
4.10 This contract is exempted from Value Added Tax (VAT) and accordingly no Value Added Tax will be 

paid under this contract. In the event that the Contractor fails to acquire the necessary tax clearances 
from the Tax Department, UNDP retains the right to en-cash the full amount of the Contractor's 
advance payment guarantee without prior notice, and if necessary terminate the Contract. 

 
4.11 In the event of approved by the Engineer variations in the quantities specified in the "Bill of 

Quantities", the readjustment in the price will be calculated based on the unit price of the bid and no 
other adjustment is permitted even if variations exceed twenty-five percent (25%) of the originally 
estimated quantities. 

 
4.12 Any damage by the Contractor on the executed works during the defects liability period should be 

repaired by the contractor and at his own expense and during a week after receiving a notice in writing 
from the UNDP; and if the contractor does not repair these damages during the above specified 
period, then UNDP does these repairs at the expense of the contractor, which shall be deducted from 
due sums against the Maintenance Guarantee. 

 
5. Submission of invoices 
 
5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each 

payment under the Contract to the Engineer's address specified in clause 8.2. Invoices submitted by 
fax shall not be accepted by UNDP. 

 
6. Time and manner of payment 
 
6.1 Invoices shall be paid within Thirty (30) days of the date of their receipt and acceptance by UNDP. 
 
6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 
 
 Name of the Bank:      
 Bank Account No.:      
 Branch:       
 
7. Modifications 
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7.1 Any modification to this Contract shall require an amendment in writing between both parties duly 

signed by the authorized representatives of the Contractor and UNDP. 
 
8. Notifications 
 
8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are as 

follows: 
 
For the UNDP: 
 
For the Contractor: 
 
8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the Contract, 

the address of the Engineer for the purposes of communication with the Engineer under the Contract. 
 
 If the above terms and conditions meet with your agreement as typed in this letter and in the Contract 

Documents, please initial every page of this letter and its attachments and return to this office one 
original of this Contract, duly signed and dated. 

 
Yours sincerely, 
 
For:        
 
Agreed and Accepted: 
 
Signature   ____________________________ 
 
Name      _______________________ 
 
Title            _______________________ 
 
Date             ________________________ 
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General Conditions of Contract f or Civil Works 
 
    1. Definitions  
     2. Singular and Plural  
     3. Headings or Notes  
     4. Legal Relationships  
     5. General Duties/Powers of Engineer  
     6. Contractor's General Obligations/Responsibilities  
     7. Assignment and Subcontracting  
     8. Drawings  
     9. Work Book  
     10. Performance Security  
     11. Inspection of Site  
     12. Sufficiency of Tender  
     13. Programme of Work to be furnished  
     14. Weekly Site Meeting  
     15. Change Orders  
     16. Contractor's Superintendence  
     17. Contractor's Employees  
     18. Setting-Out  
     19. Watching and Lighting  
     20. Care of Works  
     21. Insurance of Works, Etc.  
     22. Damage to Persons and Property  
     23. Liability Insurance  
     24. Accident or Injury to Workmen  
     25. Remedy on Contractor's Failure to Insure  
     26. Compliance with Statutes, Regulations, Etc.  
     27. Fossils, Etc.  
     28. Copyright, Patents and Other Proprietary Rights, and Royalties  
     29. Interference with Traffic and Adjoining Properties  
     30. Extraordinary Traffic and Special Loads  
     31. Opportunities for Other Contractors  
     32. Contractor to Keep Site Clean  
     33. Clearance of Site on Substantial Completion  
     34. Labour  
     35. Returns of Labour, Plant, Etc.  
     36. Materials, Workmanship and Testing  
     37. Access to Site  
     38. Examination of Work Before Covering Up  
     39. Removal of Improper Work and Materials  
     40. Suspension of Work  
     41. Possession of Site  
     42. Time for Completion  
     43. Extension of Time for Completion  
     44. Rate of Progress  
     45. Liquidated Damages for Delay  
     46. Certificate of Substantial Completion  
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     47. Defects Liability  
     48. Alterations, Additions and Omissions  
     49. Plant, Temporary Works and Materials  
     50. Approval of Materials, Etc., Not Implied  
     51. Measurement of Works  
     52. Liability of the Parties  
     53. Authorities  
     54. Urgent Repairs  
     55. Increase and Decrease of Costs  
     56. Taxation  
     57. Blasting  
     58. Machinery  
     59. Temporary Works and Reinstatement  
     60. Photographs and Advertising  
     61. Prevention of Corruption  
     62. Date Falling on Holiday  
     63. Notices  
     64. Language, Weights and Measures  
     65. Records, Accounts, Information and Audit  
     66. Force Majeure  
     67. Suspension by the UNDP  
     68. Termination by the UNDP  
     69. Termination by the Contractor  
     70. Rights and Remedies of the UNDP  
     71. Settlement of Disputes  
     72. Privileges and Immunities 
     73. Security 
     74. Audit and Investigations 
     75. Anti-Terrorism 
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1. DEFINITIONS  
 
 For the purpose of the Contract Documents the words and expressions below shall have the following 

meanings:  
 
a) "Employer" means the United Nations Development Programme (UNDP).  
 
b) "Contractor" means the person whose tender has been accepted and with whom the Contract has 

been entered into.  
 
c) "Engineer" means the person whose services have been engaged by UNDP to administer the Contract 

as provided therein, as will be notified in writing to the Contractor.  
 
d) "Contract" means the written agreement between the Employer and the Contractor, to which these 

General Conditions are annexed.  
 
e) "The Works" means the works to be executed and completed under the Contract.  
 
f) "Temporary Works" shall include items to be constructed which are not intended to be permanent 

and form part of the Works.  
 
g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and 

any modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor 
and approved in writing by the Engineer in accordance with the Contract.  

 
h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the 

basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.  
 
i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution 

and completion of the Works and for remedying of any defects therein in accordance with the 
Contract.  

 
j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works 

are to be constructed.  
 
2. SINGULAR AND PLURAL  
 
 Words importing persons or parties shall include firms or companies and words importing the singular 

only shall also include the plural and vice versa where the context requires.  
 
3. HEADINGS OR NOTES  
 
 The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken 

into consideration in their interpretation.  
 
4. LEGAL RELATIONSHIPS  
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 The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor 
vis-à-vis the Employer.  The Contract Documents shall not be construed to create any contractual 
relationship of any kind between the Engineer and the Contractor, but the Engineer shall, in the 
exercise of his duties and powers under the Contract, be entitled to performance by the Contractor 
of its obligations, and to enforcement thereof.  Nothing contained in the Contract Documents shall 
create any contractual relationship between the Employer or the Engineer and any subcontractor(s) 
of the Contractor.  

 
5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In 

particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction and 

until final payment is due. The Engineer shall advise and consult with the Employer. The Employer's 
instructions to the Contractor shall be forwarded through the Engineer. The Engineer shall have 
authority to act on behalf of the Employer only to the extent provided in the Contract Documents as 
they may be amended in writing in accordance with the Contract. The duties, responsibilities and 
limitations of authority of the Engineer as the Employer's representative during construction as set 
forth in the Contract shall not be modified or extended without the written consent of the Employer, 
the Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize 

himself generally with the progress and quality of the Works and to determine in general if the Works 
are proceeding in accordance with the Contract Documents. On the basis of his on-site observations 
as an Engineer, he shall keep the Employer informed of the progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction means, 

methods, techniques, sequences or procedures, or for safety precautions and programs in connection 
with the Works or the Temporary Works. The Engineer shall not be responsible for or have control or 
charge over the acts or omissions of the Contractor (including the Contractor's failure to carry out the 
Works in accordance with the Contract) and of Sub-contractors or any of their agents or employees, 
or any other persons performing services for the Works, except if such acts or omissions are caused 
by the Engineer's failure to perform his functions in accordance with the contract between the 
Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in preparation or 

progress. The Contractor shall provide facilities for such access so that the Engineer may perform his 
functions under the Contract.  

 
f) Based on the Engineer's observations and an evaluation of the documentation submitted by the 

Contractor together with the invoices, the Engineer shall determine the amounts owed to the 
Contractor and shall issue Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the design 
concept of the Works and with the provisions of the Contract Documents. Such action shall be taken 
with reasonable promptness so as to cause no delay.  The Engineer's approval of a specific item shall 
not indicate approval of an assembly of which the item is a component.  
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h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance 

thereunder by the Contractor.  All interpretations and orders of the Engineer shall be consistent with 
the intent of and reasonably inferable from the Contract Documents and shall be in writing or in the 
form of drawings.  Either party may make a written request to the Engineer for such interpretation.  
The Engineer shall render the interpretation necessary for the proper execution of the Works with 
reasonable promptness and in accordance with any time limit agreed upon. Any claim or dispute 
arising from the interpretation of the Contract Documents by the Engineer or relating to the execution 
or progress of the Works shall be settled as provided in Clause 71 of these General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the 

Contractor of any of his obligations under the Contract nor to order any work involving delay in 
completion of the Works or any extra payment to the Contractor by the Employer, or to make any 
variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint another 

suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract Documents. 

Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent 
of the Contract Documents, he will have authority to require special inspection or testing of the work 
whether or not such work be then fabricated, installed or completed. However, neither the Engineer's 
authority to act nor any reasonable decision made by him in good faith either to exercise or not to 
exercise such authority shall give rise to any duty or responsibility of the Engineer to the Contractor, 
any subcontractor, any of their agents or employees, or any other person performing services for the 
Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final 

Completion, shall receive and forward to the Employer for the Employer's review written warranties 
and related documents required by the Contract and assembled by the Contractor, and shall issue a 
final Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in 
accordance with the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The Engineer 
shall notify in writing to the Contractor and the Employer the duties, responsibilities and limitations 
of authority of any such Engineer's Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  
 
 The Contractor shall execute and complete the Works and remedy any defects therein in strict 

accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer, and 
shall provide all labor, including the supervision thereof, materials, Constructional Plant and all other 
things, whether of a temporary or permanent nature, required in and for such execution, completion 
and remedying of defects, as far as the necessity for providing the same is specified in or is reasonably 
to be inferred from the Contract. The Contractor shall comply with and adhere strictly to the 
Engineer's instructions and directions on any matter, touching or concerning the Works.  
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6.2 Responsibility for Site Operations  
 
 The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations 

and methods of construction, provided that the Contractor shall not be responsible, except as may be 
expressly provided in the Contract, for the design or specification of the Permanent Works or of any 
Temporary Works prepared by the Engineer.  

 
 
6.3. Responsibility for Employees  
 
 The Contractor shall be responsible for the professional and technical competence of his employees 

and will select for work under this Contract, reliable individuals who will perform effectively in the 
implementation of the Contract, respect local customs and conform to a high standard of moral and 
ethical conduct.  

 
6.4. Source of Instructions  
 
 The Contractor shall neither seek nor accept instructions from any authority external to the Employer, 

the Engineer or their authorized representatives in connection with the performance of his services 
under this Contract. The Contractor shall refrain from any action which may adversely affect the 
Employer and shall fulfill his commitments with fullest regard for the interest of the Employer.  

 
6.5. Officials Not to Benefit  
 
 The Contractor warrants that no official of the Employer has been or shall be admitted by the 

Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  The 
Contractor agrees that breach of this provision is a breach of an essential term of the Contract. 

 
6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 
 The Contractor shall not advertise or otherwise make public the fact that he is performing, or has 

performed services for the Employer or use the name, emblem or official seal of the Employer or the 
United Nations or any abbreviation of the name of the Employer or the United Nations for advertising 
purposes or any other purposes. 

 
6.7. Confidential Nature of Documents  
 
 All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents 

and all other data compiled by or received by the Contractor under the Contract shall be the property 
of the Employer, shall be treated as confidential and shall be delivered only to the duly authorized 
representative of the Employer on completion of the Works; their contents shall not be made known 
by the Contractor to any person other than the personnel of the Contractor performing services under 
this Contract without the prior written consent of the Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1. Assignment of Contract  
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 The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, 
transfer, pledge or make other disposition of the Contract or any part thereof or of any of the 
Contractor's rights, claims or obligations under the Contract.  

 
7.2. Subcontracting  
 
 In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the 

prior written approval of the Employer for all such subcontractors.  The approval of the Employer shall 
not relieve the Contractor of any of his obligations under the Contract, and the terms of any 
subcontract shall be subject to and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  
 
 In the event of a subcontractor having undertaken towards the Contractor in respect of the work 

executed or the goods, materials, Plant or services supplied by such subcontractor for the Works, any 
continuing obligation extending for a period exceeding that of the Defects Liability Period under the 
Contract, the Contractor shall at any time after the expiration of such Period, assign to the Employer, 
at the Employer's request and cost, the benefit of such obligation for the unexpired duration thereof.  

 
8. DRAWINGS  
 
8.1. Custody of drawings  
 
 The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be 

furnished to the Contractor free of cost.  The Contractor shall provide and make at his own expense 
any further copies required by him.  At the completion of the Works, the Contractor shall return to 
the Employer all drawings provided under the Contract.  

 
8.2. One copy of Drawings to be kept on Site  
 
 One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on 

the Site and the same shall at all reasonable times be available for inspection and use by the Engineer 
and by any other person authorized in writing by the Engineer.  

 
 
 
 
8.3. Disruption of Progress  
 
 The Contractor shall give written notice to the Engineer whenever planning or progress of the Works 

is likely to be delayed or disrupted unless any further drawing or order, including a direction, 
instruction or approval, is issued by the Engineer within a reasonable time.  The notice shall include 
details of drawing or order required and of why and by when it is required and of any delay or 
disruption likely to be suffered if it is late.  

 
9. WORK BOOK  
 
 The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two 

copies. The Engineer shall have full authority to issue new orders, drawings and instructions to the 
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Contractor, from time to time and as required for the correct execution of the Works. The Contractor 
shall be bound to follow such orders, drawings and instructions.  

 
 Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its 

receipt.  
 
 Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, 

through the Engineer, by means of an annotation in the Work Book made within three (3) days from 
the date of the order that the Contractor intends to refuse. Failure by the Contractor to adhere to this 
procedure shall result in the order being deemed accepted with no further possibility of refusal.  

 
 The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of 

the Works. A copy shall be kept by the Engineer and another copy by the Contractor.  
 
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on 

signature of the Contract furnish the Employer with a Performance Security issued for the benefit of 
the Employer. The amount and character of such security (bond or guarantee) shall be as indicated in 
the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or 

accredited bank, in the format included in Appendix I to these General Conditions, and must be valid 
up to twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. The 
Performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight days 
after the issuance by the Engineer of the Certificate of Final Completion, provided that the Contractor 
shall have paid all money owed to the Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent 

or its right to do business in the country of execution of the Works is terminated, the Contractor shall 
within five (5) days thereafter substitute another bond or guarantee and surety, both of which must 
be acceptable to the Employer.  

 
11. INSPECTION OF SITE  
 
 The Contractor shall be deemed to have inspected and examined the site and its surroundings and to 

have satisfied himself before submitting his Tender and signing the Contract as to all matters relative 
to the nature of the land and subsoil, the form and nature of the Site, details and levels of existing 
pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and nature of the 
work and materials necessary for the completion of the Works, the means of access to the Site, and 
the accommodation he may require, and in general to have himself obtained all necessary information 
as to risk contingencies, climatic, hydrological and natural conditions and other circumstances which 
may influence or affect his Tender, and no claims will be entertained in this connection against the 
Employer.  

 
12. SUFFICIENCY OF TENDER  
 
 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates 
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and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations 
under the Contract and all matters and things necessary for the proper execution and completion of 
the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  
 
 Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his 

consent a detailed Programme of Work showing the order of procedure and the method in which he 
proposes to carry out the Works.  In preparing his Programme of Work the Contractor shall pay due 
regard to the priority required by certain works.  Should the Engineer, during the progress of work, 
require further modifications to the Programme of Work, the Contractor shall review the said 
program.  The Contractor shall also whenever have required by the Engineer submit particulars in 
writing of the Contractor's arrangements for carrying out the Works and of the Constructional Plant 
and Temporary Works which the Contractor intends to supply, use or construct as the case may be.  
The submission of such program, or any modifications thereto, or the particulars required by the 
Engineer, shall not relieve the Contractor of any of his duties or obligations under the Contract nor 
shall the incorporation of any modification to the Programme of Work either at the commencement 
of the contract or during its course entitle the Contractor to any additional payments in consequence 
thereof.  

 
14. WEEKLY SITE MEETING  
 
 A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the 

representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify 
that the Works are progressing normally and are executed in accordance with the Contract.  

 
15. CHANGE ORDERS  
 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change 

Orders, all variations in quantity or quality of the Works, in whole or in part, that are deemed 
necessary by the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 
 The Contractor shall provide all necessary superintendence during the execution of the Works and as 

long thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's 
obligations under the Contract.  The Contractor or a competent and authorized agent or 
representative of the Contractor approved in writing by the Engineer, which approval may at any time 
be withdrawn, shall be constantly on the site and shall devote his entire time to the superintendence 
of the Works.  Such authorized agent or representative shall receive on behalf of the Contractor 
directions and instructions from the Engineer. If the approval of such agent or representative shall be 
withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or 
representative shall be requested by the Employer under Clause 17(3) hereinafter, the Contractor 
shall as soon as it is practicable after receiving notice of such withdrawal remove the agent or 
representative from the Site, and replace him by another agent or representative approved by the 
Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not 
thereafter employ, in any capacity whatsoever, a removed agent or representative again on the Site.  
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17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and completion 

of the Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and such sub-

agent foremen and leading hands as are competent to give proper supervision to the work they are 
required to supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and 

completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the 

Works any person employed by the Contractor in or about the execution or completion of the Works, 
who in the opinion of the Engineer is misconducting himself, or is incompetent or negligent in the 
proper performance of his duties, or whose employment is otherwise considered reasonably by the 
Engineer to be undesirable, and such person shall not be again employed on the Site without the 
written permission of the Engineer.  Any person so removed from the Works shall be replaced as soon 
as reasonably possible by a competent substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any 

agent, representative or other personnel who does not conform to the standards set forth in 
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be considered as 
termination in part or in whole of this Contract. All costs and additional expenses resulting from any 
withdrawal or replacement for whatever reason of any of the Contractor's personnel shall be at the 
Contractor's expense.  

 
18. SETTING-OUT  
 
 The Contractor shall be responsible for the true and proper setting out of the Works in relation to 

original points, lines and levels of reference given by the Engineer in writing and for the correctness 
of the position, levels, dimensions and alignment of all parts of the Works and for the provision of all 
necessary instruments, appliances and labor in connection therewith.  If, at any time during the 
progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment 
of any part of the Works, the Contractor, on being required so to do by the Engineer, shall, at his own 
cost, rectify such error to the satisfaction of the Engineer.  

 
19. WATCHING AND LIGHTING  
 
 The Contractor shall in connection with the Works provide and maintain at his own cost all lights, 

guards, fencing and watching when and where necessary or required by the Engineer or by any duly 
constituted authority for the protection of the Works and the materials and equipment utilized 
therefor or for the safety and convenience of the public or others.  

 
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated in the 

Certificate of Substantial Completion, the Contractor shall take full responsibility for the care thereof 
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and of all Temporary Works. In the event that any damage or loss should happen to the Works or to 
any part thereof or to any Temporary Works from any cause whatsoever (save and except as shall be 
due to Force Majeure as defined in Clause 66 of these General Conditions), the Contractor shall at his 
own cost repair and make good the same so that, at completion, the Works shall be in good order and 
condition and in conformity in every respect with the requirements of the Contract and the Engineer's 
instructions.  The Contractor shall also be liable for any damage to the Works occasioned by him in 
the course of any operations carried out by him for the purpose of complying with his obligations 
Clause 47 hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details of the 

Works and shall inform the Employer of any mistakes or incorrectness in such design and details which 
would affect the Works.  

 
21. INSURANCE OF WORKS, ETC.  
 
 Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall 

insure immediately following signature of this Contract, in the joint names of the Employer and the 
Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or damage from 
whatever cause arising, other than cause of Force majeure as defined in clause 66 of these General 
Conditions, and (b) against loss or damage for which the Contractor is responsible, in such manner 
that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof 
and are also covered during the Defects Liability Period for loss or damage arising from a cause 
occurring prior to the commencement of the Defects Liability Period and for any loss or damage 
occasioned by the Contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full replacement 

cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional 
costs of and incidental to the rectification of loss or damage including professional fees and the cost 
of demolishing and removing any part of the Works and of removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 
 Such insurance shall be effected with an insurer and in terms approved by the Employer, which 

approval shall not be unreasonably withheld, and the Contractor shall, whenever required, produce 
to the Engineer the policy or policies of insurance and the receipts for payment of the current 
premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  
 
 The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save 

harmless and defend at his own expense the Employer, its officers, agents, employees and servants 
from and against all suits, claims, demands, proceedings, and liability of any nature or kind, including 
costs and expenses, for injuries or damages to any person or any property whatsoever which may 
arise out of or in consequence of acts or omissions of the Contractor or its agents, employees, servants 
or subcontractors in the execution of the Contract. The provision of this Clause shall extend to suits, 



ITB-779/18:  Construction of Srajic village -Al-Salam sub District school (12 classrooms with laboratories) in Diyala Governorate, Iraq 59 
 

claims, demands, proceedings and liability in the nature of workmen's compensation claims and 
arising out of the use of patented inventions and devices. Provided always that nothing herein 
contained shall be deemed to render the Contractor liable for or in respect of or with respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any 

land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the Works in 
accordance with the Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, 

his agents, servants or other contractors, done or committed during the validity of the Contract.  
 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  
 
 Before commencing the execution of the Works, but without limiting his obligations and responsibility 

under Clause 20 hereof, the Contractor shall insure against his liability for any death, material or 
physical damage, loss or injury which may occur to any property, including that of the Employer or to 
any person, including any employee of the Employer by or arising out of the execution of the Works 
or in the carrying out of the Contract, other than due to the matters referred to in the proviso to 
Clause 22 hereof.  

 
23.2. Minimum Amount of Liability Insurance  
 
 Such insurance shall be effected with an insurer and in terms approved by the Employer, which 

approval shall not be unreasonably withheld, and for at least the amount specified in the contract. 
The Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer 
the policy or policies of insurance and the receipts for payment of the current premiums.  

 
23.3. Provision to Indemnify Employer  
 
 The insurance policy shall include a provision whereby, in the event of any claim in respect of which 

the Contractor would be entitled to receive indemnity under the policy, being brought or made 
against the Employer, the insurer shall indemnify the Employer against such claims and any costs, 
charges and expenses in respect thereof.  

 
24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workman or other person in the 
employment of the Contractor or any sub-Contractor, save and except an accident or injury resulting 
from any act or default of the Employer, his agents or servants.  The Contractor shall indemnify, hold 
and save harmless the Employer against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in respect 
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thereof or in relation thereto.  
 
b) Insurance Against Accident, etc., to Workmen  
 
 The Contractor shall insure against such liability with an insurer approved by the Employer, which 

approval shall not be unreasonably withheld, and shall continue such insurance during the whole of 
the time that any persons are employed by him for the Works and shall, when required, produce to 
the Engineer such policy of insurance and the receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any subcontractor, the Contractor's obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured 
against the liability in respect of such persons in such manner that the Employer is indemnified under 
the policy but the Contractor shall require such subcontractor to produce to the Engineer when 
required such policy of insurance and the receipt for the current premium, and obtain the insertion 
of a provision to that effect in its contract with the subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 
 If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 

23 and 24 hereof, or any other insurance which he may be required to effect under the terms of the 
Contract, the Employer may in any such case effect and keep in force any such insurance and pay such 
premium as may be necessary for that purpose and from time to time deduct the amount so paid by 
the Employer as aforesaid from any monies due or which may become due to the Contractor, or 
recover the same as a debt due from the Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any 

national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly 
constituted authority in relation to the execution of the Works or of any Temporary Works and by the 
Rules and Regulations of all public bodies and companies whose property or rights are affected or 
may be affected in any way by the Works or any Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, 

By-laws or requirements of any such local or other authority which may be applicable to the Works 
and shall keep the Employer indemnified against all penalties and liabilities of every kind for breach 
of any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements.  

 
27. FOSSILS, ETC.  
 
 All fossils, coins, articles of value or antiquity and structures and other remains or things of geological 

or archaeological interest discovered on the Site of the Works shall as between the Employer and the 
Contractor be deemed to be the absolute property of the Employer and the Contractor shall take 
reasonable precautions to prevent his workmen or any other persons from removing or damaging any 
such article or thing and shall immediately upon discovery thereof and before removal acquaint the 
Employer of such discovery and carry out at the expense of the Employer the Engineer's orders as to 
the disposal of the same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 



ITB-779/18:  Construction of Srajic village -Al-Salam sub District school (12 classrooms with laboratories) in Diyala Governorate, Iraq 61 
 

a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and 
proceedings for or on account of infringement of any patent rights, design trademark or name or 
other protected rights in respect of any Plant, equipment, machine, work or material used for or in 
connection with the Works or Temporary Works and from and against all claims, demands 
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto, except where such infringement results from compliance with the design or Specification 
provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and 

other payments or compensation, if any, for getting stone, sand, gravel, clay or other materials 
required for the Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 
 All operations necessary for the execution of the Works and for the Construction of any Temporary 

Works shall, so far as compliance with the requirements of the Contract permits, be carried on so as 
not to interfere unnecessarily or improperly with the public convenience, or the access to, use and 
occupation of, public or private roads and footpaths to or of properties whether in the possession of 
the Employer or of any other person.  The Contractor shall hold harmless and indemnify the Employer 
in respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever 
arising out of or in relation to any such matters in so far as the Contractor is responsible therefor.  

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the Contractor 
or any of his sub-contractors and, in particular, shall select routes, choose and use vehicles and restrict 
and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of 
plant and material from and to the Site shall be limited as far as reasonably possible and so that no 
unnecessary damage may be occasioned to such roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, 

pre constructed units or parts of units of work, or other thing, over part of a road or bridge, the moving 
whereof is likely to damage any such road or bridge unless special protection or strengthening is 
carried out, then the Contractor shall before moving the load on to such road or bridge, save insofar 
as the Contract otherwise provide, be responsible for and shall pay for the cost of strengthening any 
such bridge or altering or improving any such road to avoid such damage, and the Contractor shall 
indemnify and keep the Employer indemnified against all claims for damage to any such road or bridge 
caused by such movement, including such claim as may be made directly against the Employer, and 
shall negotiate and pay all claims arising solely out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 
 The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 

opportunities for carrying out their work to any other contractors employed by the Employer and 
their workmen and to the workmen of the Employer and of any other duly constituted authorities 
who may be employed in the execution on or near the Site of any work not included in the Contract 
or of any contract which the Employer may enter into in connection with or ancillary to the Works.  If 
work by other contractors of the Employer as above-mentioned involves the Contractor in any direct 
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expenses as a result of using his Site facilities, the Employer shall consider payment to the Contractor 
of such sum or sums as may be recommended by the Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  
 
 During the progress of the Works, the Contractor shall keep the Site reasonably free from all 

unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus materials 
and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer 
required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 
 On the substantial completion of the Works, the Contractor shall clear away and remove from the Site 

All Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the 
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  
 
 The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.  
 
34.2 Supply of Water  
 
 The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of 

drinking and other water for the use of the Contractor's staff and work people.  
 
34.3 Alcoholic Drinks or Drugs  
 
 The Contractor shall comply with Government laws and regulations and orders in force as regards the 

import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such 
importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.  

 
34.4 Arms and Ammunition  
 
 The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  
 
34.5 Holiday and Religious Customs  
 
 The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized 

festivals and religious or other customs.  
 
34.6 Epidemics  
 
 In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and 

carry out such regulations, orders, and requirements as may be made by the Government or the local 
medical or sanitary authorities for the purpose of dealing with and overcoming the same.  

 
34.7 Disorderly Conduct, etc.  
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 The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or 

disorderly conduct by or amongst his employees and for the preservation of peace and the protection 
of persons and property in the neighborhood of the Works against the same.  

 
34.8 Observance by Sub-Contractors  
 
 The Contractor shall be considered responsible for the observance of the above provisions by his Sub-

Contractors.  
 
34.9 Legislation applicable to Labour  
 
 The Contractor shall abide by all applicable legislation and regulation with regard to labour.  
 
35 RETURNS OF LABOUR, PLANT, ETC.  
 
 The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail 

in the form and at such intervals as the Engineer may prescribe showing the supervisory staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the Site 
and such information respecting Constructional plant as the Engineer may require.  

 
36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Engineer's instructions and shall be subjected from time to time to such tests as 
the Engineer may direct at the place of manufacture or fabrication, or on the Site or at all or any of 
such places.  The Contractor shall provide such assistance, instruments, machines, labour and 
materials as are normally required for examining, measuring and testing any work and the quality, 
weight or quantity of any materials used and shall supply samples of materials before incorporation 
in the Works for testing as may be selected and required by the Engineer.  All testing equipment and 
instruments provided by the Contractor shall be used only by the Engineer or by the Contractor in 
accordance with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the Works without 

prior written approval of the Employer and instruction of the Engineer, provided always that if the 
use of such material results or may result in increasing the Contract Price, the procedure in Clause 48 
shall apply.  

 
36.2 Cost of Samples  
 
 All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly 

intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not 
be made for samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 
 The Contractor shall bear the costs of any of the following tests:  
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a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part 

of the Works is appropriate for the purpose which it was intended to fulfill.  
 
37 ACCESS TO SITE  
 
 The Employer and the Engineer and any persons authorized by either of them shall, at all times, have 

access to the Works and to the Site and to all workshops and places where work is being prepared or 
whence materials, manufactured articles or machinery are being obtained for the Works and the 
Contractor shall afford every facility for and every assistance in or in obtaining the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  
 
 No work shall be covered up or put out of view without the approval of the Engineer and the 

Contractor shall afford full opportunity for the Engineer to examine and measure any work which is 
about to be covered up or put out of view and to examine foundations before permanent work is 
placed thereon.  The Contractor shall give due notice to the Engineer whenever any such work or 
foundations is or are ready or about to be ready for examination and the Engineer shall without 
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend 
for the purpose of examining and measuring such work or of examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 
 The Engineer shall during the progress of the Works have power to order in writing from time to time, 

and the Contractor shall execute at his cost and expense, the following operations:  
 
a) The removal from the Site within such time or times as may be specified in the order of any materials 

which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment 

therefore) of any work which in respect of materials or workmanship is not in the opinion of the 
Engineer in accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 
 In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the 

Employer shall be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable 
from him by the Employer and may be deducted by the Employer from any monies due or which may 
become due to the Contractor.  

 
40 SUSPENSION OF WORK  
 



ITB-779/18:  Construction of Srajic village -Al-Salam sub District school (12 classrooms with laboratories) in Diyala Governorate, Iraq 65 
 

 The Contractor shall on the written order of the Engineer suspend the progress of the Works or any 
part thereof for such time or times and in such manner as the Engineer may consider necessary and 
shall, during such suspension, properly protect and secure the Works so far as it is necessary in the 
opinion of the Engineer.  The Employer should be notified and his written approval should be sought 
for any suspension of work in excess of three (3) days.  

 
41 POSSESSION OF SITE  
 
41.1 Access to Site  
 
 The Employer shall with the Engineer's written order to commence the Works, give to the Contractor 

possession of so much of the Site as may be required to enable the Contractor to commence and 
proceed with the construction of the Works in accordance with the Programme referred to in Clause 
13 hereof and otherwise in accordance with such reasonable proposals of the Contractor as he shall 
make to the Engineer by notice in writing, and shall from time to time as the Works proceed give to 
the Contractor possession of such further portions of the Site as may be required to enable the 
Contractor to proceed with the construction of the Works with due dispatch in accordance with the 
said Programme or proposals, as the case may be.  

 
41.2 Wayleaves, etc.  
 
 The Contractor shall bear all expenses and charges for special temporary wayleaves required by him 

in connection with access to the Site.  The Contractor shall also provide at his own cost any additional 
accommodation outside the Site required by him for the purpose of the Works.  

 
41.3 Limits of the Site  
 
 Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 

Contractor require land beyond the Site, he shall provide it entirely at his own expense and before 
taking possession shall supply the Engineer with a copy of the necessary permits. Access to the Site is 
available where the Site adjoins a public road but it is not provided unless shown on the Drawings.  
When necessary for the safety and convenience of workmen, public or livestock or for the protection 
of the Works, the Contractor shall, at his own expense, provide adequate temporary fencing to the 
whole or part of the Site. The Contractor shall not disturb, damage or pull down any hedge, tree or 
building within the Site without the written consent of the Engineer.  

 
42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works before 

completion of the whole, the whole of the Works shall be completed, in accordance with the 
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  
 
 If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works 

in accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the 
Contract have occurred, the Contractor shall be entitled to apply for an extension of the time for 
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completion of the Works specified in the Contract. The Employer shall, upon such application, 
determine the period of any such extension of time; provided that in the case of alterations or 
additions in the Works, the application for such an extension must be made before the alterations or 
additions in the Works are undertaken by the Contractor.  

 
44 RATE OF PROGRESS  
 
 The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner 

and speed of execution and completion of the Works are to be of a kind and conducted in a manner 
to the satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at 
any time in the opinion of the  

 Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for 
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon 
take such steps as the Contractor may think necessary and the Engineer may approve to expedite 
progress so as to complete the Works by the prescribed time or extended time for completion. If the 
work is not being carried on by day and by night and the Contractor shall request permission to work 
by night as well as by day, then, if the Engineer shall grant such permission, the Contractor shall not 
be entitled to any additional payment. All work at night shall be carried out without unreasonable 
noise and disturbance. The contractor shall indemnify the Employer from and against any claims or 
liability for damages on account of noise or other disturbance created while or in carrying out the 
work and from and against all claims, demands, proceedings, costs and expenses whatsoever in regard 
or in relation to such noise or other disturbance. The Contractor shall submit in triplicate to the 
Engineer at the end of each month signed copies of explanatory Drawings or any other material 
showing the progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the 

Contract, or any extended time for completion in accordance with the Contract, then the Contractor 
shall pay to the Employer the sum specified in the Contract as liquidated damages, for the delay 
between the time prescribed in the Contract or the extended time for completion, as the case may 
be, and the date of substantial completion of the Works as stated in the Certificate of Substantial 
Completion, subject to the applicable limit stated in the Contract. The said sum shall be payable by 
the sole fact of the delay without the need for any previous notice or any legal proceedings, or proof 
of damage, which shall in all cases be considered as ascertained. The Employer may, without prejudice 
to any other method of recovery, deduct the amount of such liquidated damages from any monies in 
its hands due or which may become due to the Contractor. The payment or deduction of such 
damages shall not relieve the Contractor from his obligation to complete the Works or from any other 
of his obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate 

of Substantial Completion has been issued for any part or Section of the Works, the liquidated 
damages for delay in completion of the remainder of the Works or of that Section may, for any period 
of delay after the date stated in such Certificate of Substantial Completion, and in the absence of 
alternative provisions in the Contract, be reduced in the proportion which the value of the part or 
Section so certified bears to the total value of the whole of the Works or Section, as applicable. The 
provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect 
the limit thereof.  
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46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 
 When the whole of the Works have been substantially completed and have satisfactorily passed any 

test on completion prescribed by the Contract, the Contractor may give a notice to that effect to the 
Engineer accompanied by an undertaking to finish any outstanding work during the Defects Liability 
Period. Such notice and undertaking shall be in writing and shall be deemed to be a request by the 
Contractor, for the Engineer to issue a Certificate of Substantial Completion in respect of the Works. 
The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either issue to 
the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the date 
on which, in his opinion, the Works were substantially completed in accordance with the Contract or 
give instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion, 
requires to be done by the Contractor before the issuance of such Certificate.  The Engineer shall also 
notify the Contractor of any defects in the Works affecting substantial completion that may appear 
after such instructions and before completion of the work specified therein.  The Contractor shall be 
entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of 
completion, to the satisfaction of the Engineer, of the work so specified and making good any defect 
so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor 
shall be deemed to have undertaken to complete with due expedition any outstanding work during 
the Defects Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 
 In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as 

provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a 
Certificate of Substantial Completion in respect of any Section or part of the Works which has been 
substantially completed and has satisfactorily passed any tests on completion prescribed by the 
Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part of the 

Works;  
 
b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is 

required by the Employer for his occupation or use.  
 
 Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 

complete any outstanding work during the Defects Liability Period.  
 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 
 The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from 

the date of completion of the Works stated in the Certificate of Substantial Completion issued by the 
Engineer or, in respect of any Section or part of the Works for which a separate Certificate of 
Substantial Completion has been issued, from the date of completion of that Section or part as stated 
in the relevant Certificate. The expression "the Works" shall, in respect of the Defects Liability Period, 
be construed accordingly.  
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47.2  Completion of Outstanding Work and Remedying of Defects  
 
 During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date 

of the Certificate of Substantial Completion, and shall execute all such work of repair, amendment, 
reconstruction, rectification and making good defects, imperfections, shrinkages or other faults as 
may be required of the Contractor in writing by the Engineer during the Defects Liability Period and 
within fourteen (14) days after its expiration, as a result of an inspection made by or on behalf of the 
Engineer prior to expiration of the Defects Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 
 All such outstanding work shall be carried out by the Contractor at his own expense if the necessity 

thereof shall, in the opinion of the Engineer, be due to the use of material or workmanship not in 
accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with 
any obligation expressed or implied, on the Contractor's part under the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 
 If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be 

entitled to employ and pay other persons to carry out the same, and all expenses consequent thereon 
or incidental thereto shall be recoverable from the Contractor by the Employer, and may be deducted 
by the Employer from any monies due or which may become due to the Contractor.  

 
47.5  Certificate of Final Completion  
 
 Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty-

eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion 
to the Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, 
provided that the provisions of the Contract which remain unperformed and the Settlement of 
Disputes provision in the Contract shall remain in force for as long as is necessary to dispose of any 
outstanding matters or issues between the Parties.  

 
48 ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  VARIATIONS  
 
 The Engineer may within his powers introduce any variations to the form, type or quality of the Works 

or any part thereof which he considers necessary and for that purpose or if for any other reasons it 
shall, in his opinion be desirable, he shall have power to order the Contractor to do and the Contractor 
shall do any of the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
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(e) execute additional work of any kind necessary for the completion of the Works, and no such variation 

shall in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 
 The Engineer shall, however, obtain the written approval of the Employer before giving any order for 

any variations which may result in an increase of the Contract Price or in an essential alteration of the 
quantity, quality or character of the Works.  

 
3 Orders for Variations to be in Writing  
 
 No variations shall be made by the Contractor without an order in writing from the Engineer. 

Variations requiring the written approval of the Employer under paragraph (2) of this Clause shall be 
made by the Contractor only upon written order from the Engineer accompanied by a copy of the 
Employer's approval. Provided that, subject to the provisions of the Contract, no order in writing shall 
be required for any increase or decrease in the quantity of any work where such increase or decrease 
is not the result of an order given under this Clause but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantities.  

 
4 Valuation of Variations  
 
 The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract 

Price in respect of any variation, addition or omission. In the case of any variation, addition or omission 
which may result in an increase of the Contract Price, the Engineer shall communicate such estimate 
to the Employer together with his request for the Employer's written approval of such variation, 
addition or omission. The value of any variation, addition or omission shall be calculated on the basis 
of the unit prices contained in the Bill of Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 
1 Plant, etc., Exclusive Use for the Works  
 
 All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when 

brought on the Site, be deemed to be exclusively intended for the construction and completion of the 
Works and the Contractor shall not remove the same or any part thereof (save for the purpose of 
moving it from one part of the Site to another) without the consent in writing of the Engineer which 
shall not be unreasonably withheld.  

 
1 Removal of Plant, etc.  
 
 Upon completion of the Works the Contractor shall remove from the Site all the said Constructional 

Plant and Temporary Works remaining thereon and any unused materials provided by the Contractor.  
 
2 Employer not liable for Damage to Plant  
 
 The Employer shall not be at any time liable for the loss of any of the said Constructional plant, 

Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its 
employees or agents.  
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3 Ownership of paid material and work  
 
 All material and work covered by payments made by the Employer to the Contractor shall thereupon 

become the sole property of the Employer, but this provision shall not be construed as relieving the 
Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work or as waiving the right of the Employer to require the 
fulfillment of all of the terms of the Contract.  

 
4 Equipment and supplies furnished by Employer  
 
 Title to any equipment and supplies which may be furnished by the Employer shall rest with the 

Employer and any such equipment and supplies shall be returned to the Employer at the conclusion 
of the Contract or when no longer needed by the Contractor.  Such equipment when returned to the 
Employer, shall be in the same condition as when delivered to the Contractor, subject to normal wear 
and tear.  

 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 
 The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the 

materials or other matters referred to therein nor shall it prevent the rejection of any such materials 
at any time by the Engineer.  

 
51 MEASUREMENT OF WORKS  
 
 The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to 

the Contractor or the Contractor's authorized agent or representative who shall forthwith attend or 
send a qualified agent to assist the Engineer in making such measurement and shall furnish all 
particulars required by either of them. Should the Contractor not attend or neglect or omit to send 
such agent, then the measurement made by the Engineer or approved by him shall be taken to be the 
correct measurement of the work.  The purpose of measuring is to ascertain the volume of work 
executed by the Contractor and therefore determine the amount of the monthly payments.  

 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall have been 

signed by the Engineer and delivered to the Employer stating that the Works have been completed 
and that the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with 

the Contract or the execution of the Works unless the Contractor shall have made a claim in writing 
in respect thereof before the giving of the Certificate of Final Completion and in accordance with the 
Contract.  

 
3 Unfulfilled Obligations  
 
 Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for 

the fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of 
the Certificate of Final Completion and which remains unperformed at the time such Certificate is 
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issued. For the purpose of determining the nature and extent of any such obligation the Contract shall 
be deemed to remain in force between the parties hereto.  

 
4 Contractor Responsible  
 
 Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally 

responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any part 
thereof for a period of ten years after issuance of the Certificate of Final Completion, provided always 
that such risks, damage or failure result from acts, defaults and negligence of the Contractor, his 
agents, employees or workmen and such contractors.  

 
 
 
 
53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without 

thereby avoiding the Contract or releasing the Contractor from any of his obligations or liabilities 
under the Contract or affecting the rights and powers conferred on the Employer and the Engineer by 
the Contract in any of the following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors 

or if the Contractor is a company or member of a company which was dissolved by legal action;  
 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an 

inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part 

without the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in 

the opinion of the Engineer will not enable him to meet the target completion date of the Works;  
 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after 

receiving from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations 

and does not remedy the cause of his failure within fifteen (15) days after being notified to do so in 
writing;  

 
(g) If the Contractor is not executing the work in accordance with standards of workmanship specified in 

the Contract;  
 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  
 
 Then the Employer may himself complete the Works or may employ any other contractor to complete 

the Works and the Employer or such other contractor may use for such completion so much of 
Constructional Plant, Temporary Works and Materials, which have been deemed to be reserved 
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exclusively for the construction and completion of the Works under the provision of the Contract as 
he or they may think proper and the Employer may at any time sell any of the said Constructional 
Plant, Temporary Works and unused materials and apply the proceeds of sale in or towards the 
satisfaction of any sums due or which may become due to him from the Contractor under the 
Contract.  

 
2 EVALUATION AFTER RE-ENTRY  
 
 The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer 

notify the Contractor to attend the necessary evaluation of the Works.  In the event that for any 
reason the Contractor does not attend such evaluation the Engineer shall undertake the said 
evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if any, due to 
the Contractor for work done in accordance with the Contract up to the time of entry and expulsion 
by the Employer which has been reasonably accumulated to the Contractor in respect of the Works 
he has executed in such case in accordance with the Contract.  The Engineer shall indicate the value 
of the materials whether unused or partially used and the value of construction equipment and any 
part of the Temporary Works.  

 
3 PAYMENT AFTER RE-ENTRY  
 
 If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the 

Contractor any money on account of the Contract until the expiration of the Defects Liability Period, 
and thereafter until the costs of completion and making good any defects of the Works, damages for 
delay in completion (if any), and all other expenses incurred by the Employer have been ascertained 
and their amount certified by the Engineer. The Contractor shall then be entitled to receive only such 
sum or sums (if any) as the Engineer may certify would have been due to him upon due completion 
by him after deducting the said amount. But if such amount shall exceed the sum which would have 
been payable to the Contractor on due completion by him, then the Contractor shall upon demand 
pay to the Employer the amount of such excess. The Employer in such case may recover this amount 
from any money due to the Contractor from the Employer without the need to resort to legal 
procedures.  

 
54 URGENT REPAIRS  
 
 If by reason of any accident or failure or other event occurring to, in or in connection with the Works 

or any part thereof either during the execution of the Works or during the Defects Liability Period any 
remedial or other work or repair shall in the opinion of the Engineer be urgently necessary for security 
and the Contractor is unable or unwilling at once to do such work or repair, the Employer may by his 
own or other workmen do such work or repair as the Engineer may consider necessary. If the work or 
repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable 
to do at his own expense under the Contract, all costs and charges properly incurred by the Employer 
in so doing shall on demand be paid by the Contractor to the Employer or may be deducted by the 
Employer from any monies due or which may become due to the Contractor provided always that the 
Engineer shall as soon after the occurrence of any such emergency as may be reasonably practicable 
notify the Contractor thereof in writing.  

 
55 INCREASE AND DECREASE OF COSTS  
 
 Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in 
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respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to 
fluctuation in interest rates nor devaluation or any other matters affecting the Works.  

 
56 TAXATION  
 
 The Contractor shall be responsible for the payment of all charges and taxes in respect of income 

including value added tax, all in accordance with and subject to the provisions of the income tax laws 
and regulations in force and all amendments thereto.  It is the Contractor's responsibility to make all 
the necessary inquiries in this respect and he shall be deemed to have satisfied himself regarding the 
application of all relevant tax laws.  

 
57 BLASTING  
 
 The Contractor shall not use any explosives without the written permission of the Engineer who shall 

require that the Contractor has complied in full with the regulations in force regarding the use of 
explosives. However, the Contractor, before applying to obtain these explosives, has to provide well-
arranged storage facilities.  The Engineer's approval or refusal to permit the use of explosives shall 
not constitute ground for claims by the Contractor.  

 
58 MACHINERY  
 
 The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 

commissioning of plant machinery and equipment which are to form a part of the Works.  He shall 
place all necessary orders as soon as possible after the signing of the Contract.  These orders and their 
acceptance shall be produced to the Engineer on request.  The Contractor shall also be responsible 
for ensuring that all sub-contractors adhere to such programs as are agreed and are needed to ensure 
completion of the Works within the period for completion.  Should any sub-contracted works be 
delayed, the Contractor shall initiate the necessary action to speed up such completion.  This shall not 
prejudice the Employer's right to exercise his remedies for delay in accordance with the Contract.  

 
59 TEMPORARY WORKS AND REINSTATEMENT  
 
 The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of 

plant and materials and clear same away at completion and make good all works damaged or 
disturbed.  The Contractor shall submit drawings and full particulars of all Temporary Works to the 
Engineer before commencing same.  The Engineer may require modifications to be made if he 
considers them to be insufficient and the Contractor shall give effect to such modifications but shall 
not be relieved of his responsibilities.  The Contractor shall provide and maintain weather-proof sheds 
for storage of material pertinent to the Works both for his own use and for the use of the Employer 
and clear same away at the completion of the Works.  The Contractor shall divert as required, at his 
own cost and subject to the approval of the Engineer, all public utilities encountered during the 
progress of the Works, except those specially indicated on the drawings as being included in the 
Contract.  Where diversions of services are not required in connection with the Works, the Contractor 
shall uphold, maintain and keep the same in working order in existing locations.  The Contractor shall 
make good, at his own expense, all damage to telephone, telegraph and electric cable or wires, 
sewers, water or other pipes and other services, except where the Public Authority or Private Party 
owning or responsible for the same elects to make good the damage.  The costs incurred in so doing 
shall be paid by the Contractor to the Public Authority or Private Party on demand.  
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60 PHOTOGRAPHS AND ADVERTISING  
 
 The Contractor shall not publish any photographs of the Works or allow the Works to be used in any 

form of advertising whatsoever without the prior approval in writing from the Employer.  
 
61 PREVENTION OF CORRUPTION  
 
 The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount 

of any loss resulting from such cancellation, if the Contractor has offered or given any person any gift 
or consideration of any kind as an inducement or reward for doing or intending to do any action in 
relation to the obtaining or the execution of the Contract or any other contract with the Employer or 
for showing or intending to show favour or disfavour to any person in relation to the Contract or any 
other contract with the Employer, if the like acts shall have been done by any persons employed by 
him or acting on his behalf whether with or without the knowledge of the Contractor in relation to 
this or any other Contract with the Employer.  

 
62 DATE FALLING ON HOLIDAY  
 
 Where under the terms of the Contract any act is to be done or any period is to expire upon a certain 

day and that day or that period fall on a day of rest or recognized holiday, the Contract shall have 
effect as if the act were to be done or the period to expire upon the working day following such day.  

 
63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by 

any person for which provision is made in the Contract Documents shall be in writing. Any such notice, 
consent, approval, certificate or determination to be given or made by the Employer, the Contractor 
or the Engineer shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer 

under the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's 
principal place of business specified in the Contract or such other address as the Contractor shall 
nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  
 
5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, 

telex or facsimile at the Employer's address specified in the Contract, or by delivering the same at the 
said address against an authorized signature certifying the receipt.  

 
6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, 

telex or facsimile at the Engineer's address specified in the Contract, or by delivering the same at the 
said address against an authorized signature certifying the receipt.  

 
64 LANGUAGE, WEIGHTS AND MEASURES  
 
 Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all 

written communications to the Employer or the Engineer with respect to the services to be rendered 
and with respect to all documents procured or prepared by the Contractor pertaining to the Works. 
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The metric system of weights and measures shall be used in all instances.  
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 
 The Contractor shall maintain accurate and systematic records and accounts in respect of the work 

performed under this Contract.  
 
 The Contractor shall furnish, compile or make available at all times to the UNDP any records or 

information, oral or written, which the UNDP may reasonably request in respect of the Works or the 
Contractor's performance thereof.  

 
 The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or 

information upon reasonable notice.  
 
66 FORCE MAJEURE  
 
 Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, 

insurrection or other acts or events of a similar nature or force.  
 
 In the event of and as soon as possible after the occurrence of any cause constituting force majeure, 

the Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such 
force majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its 
obligations and meet its responsibilities under this Contract.  Subject to acceptance by the UNDP of 
the existence of such force majeure, which acceptance shall not be unreasonably withheld, the 
following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to the 

extent of his inability to perform them and for as long as such inability continues. During such 
suspension and in respect of work suspended, the Contractor shall be reimbursed by the UNDP 
substantiated costs of maintenance of the Contractor's equipment and of per diem of the Contractor's 
permanent personnel rendered idle by such suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force 

majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above 
during the period of suspension followed by a complete statement of actual expenditures within thirty 
(30) days after the end of the  

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension taking 

however into account any special condition which may cause the additional time for completion of 
the Works to be different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to 

perform his obligations and meet his responsibilities under the Contract, the UNDP shall have the right 
to terminate the Contract on the same terms and conditions as provided for in Clause 68 of these 
General Conditions, except that the period of notice shall be seven (7) days instead of fourteen (14) 
days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently 

unable to perform in case of any suspension period of more than ninety (90) days.  
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67 SUSPENSION BY THE UNDP  
 
 The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, 

payments to the Contractor and/or the Contractor's obligation to continue to perform the Works 
under this Contract, if in the UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the 

Works or the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this 

Contract.  
 
 After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement 

by the UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to 
the commencement of the period of such suspension.  

 
 The term of this Contract may be extended by the UNDP for a period equal to any period of 

suspension, taking into account any special conditions which may cause the additional time for 
completion of the Works to be different from the period of suspension.  

 
68  TERMINATION BY THE UNDP  
 
 The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for 

cause or convenience in the interest of the UNDP upon not less than fourteen (14) days written notice 
to the Contractor.  

 
 Upon termination of this Contract:  
 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt 

and orderly manner and to reduce losses and to keep further expenditures to a minimum, and  
 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's 

breach of this Contract), to be paid for the part of the Works satisfactorily completed and for the 
materials and equipment properly delivered to the Site as of the date of termination for incorporation 
to the Works, plus substantiated costs resulting from commitments entered into prior to the date of 
termination as well as any reasonable substantiated direct costs incurred by the Contractor as a result 
of the termination, but shall not be entitled to receive any other or further payment or damages.  

 
69 TERMINATION BY THE CONTRACTOR  
 
 In the case of any alleged breach by the UNDP of the Contract or in any other situation which the 

Contractor reasonably considers to entitle him to terminate his performance of the Contract, the 
Contractor shall promptly give written notice to the UNDP detailing the nature and the circumstances 
of the breach or other situation.  Upon acknowledgement in writing by the UNDP of the existence of 
such breach and the UNDP' inability to remedy it, or upon failure of the UNDP to respond to such 
notice within twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this 
Contract by giving 30 days written notice thereof.  In the event of disagreement between the Parties 
as to the existence of such breach or other situation referred to above, the matter shall be resolved 
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in accordance with Clause 71 of these General Conditions.  
 
 Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 

hereof shall apply.  
 
70 RIGHTS AND REMEDIES OF THE UNDP  
 
 Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other 

rights or remedies of the UNDP.  
 
 The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on 

the part of the Government.  
 
71 SETTLEMENT OF DISPUTES  
 
 In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or 

any breach thereof, the following procedure for resolution of such claim, controversy or dispute shall 
apply.  

 
NOTIFICATION  
 
 The aggrieved party shall immediately notify the other party in writing of the nature of the alleged 

claim, controversy or dispute, not later than seven (7) days from awareness of the existence thereof.  
 
CONSULTATION  
 
 On receipt of the notification provided above, the representatives of the Parties shall start 

consultations with a view to reaching an amicable resolution of the claim, controversy or dispute 
without causing interruption of the Works.  

 
CONCILIATION  
 
 Where the representatives of the Parties are unable to reach such an amicable settlement, either 

party may request the submission of the matter to conciliation in accordance with the UNCITRAL Rules 
of Conciliation then obtaining.  

 
ARBITRATION  
 
 Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above 

shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The 
Parties shall be bound by the arbitration award rendered in accordance with such arbitration as the 
final adjudication of any such controversy or claim.  

 
72 PRIVILEGES AND IMMUNITIES  
 
 Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities 

of the United Nations of which the UNDP is an integral part. 
73 SECURITY 
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The Contractor shall: 
(a) put in place an appropriate security plans and maintain the security plan, taking into account the 

security situation in the country where the services are being provided; 
(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the 

security plan. 
 
 UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the 

plan when necessary. Failure to maintain and implement an appropriate security plan as required 
hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor 
shall remain solely responsible for the security of its personnel and for UNDP’s property in its custody 
as set forth in paragraph 4.1 above.  

 
74 AUDIT AND INVESTIGATIONS 
 
 Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 

external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract 
and for a period of three (3) years following the expiration or prior termination of the Contract.  The 
UNDP shall be entitled to a refund from the Contractor for any amounts shown by such audits to have 
been paid by the UNDP other than in accordance with the terms and conditions of the Contract. 
Should the audit determine that any funds paid by UNDP have not been used as per contract clauses, 
the company shall reimburse such funds forthwith. Where the company fails to reimburse such funds, 
UNDP reserves the right to seek recovery and/or to take any other action as it deems necessary. 

 
 The Contractor acknowledges and agrees that, at any time, UNDP may conduct investigations relating 

to any aspect of the Contract, the obligations performed under the Contract, and the operations of 
the Contractor generally.  The right of UNDP to conduct an investigation and the Contractor’s 
obligation to comply with such an investigation shall not lapse upon expiration or prior termination 
of the Contract.  The Contractor shall provide its full and timely cooperation with any such inspections, 
post-payment audits or investigations.  Such cooperation shall include, but shall not be limited to, the 
Contractor’s obligation to make available its personnel and any documentation for such purposes and 
to grant to UNDP access to the Contractor’s premises.  The Contractor shall require its agents, 
including, but not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably 
cooperate with any inspections, post-payment audits or investigations carried out by UNDP 
hereunder. 

 
75 ANTI-TERRORISM 
 
 The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 

received under this Contract are used to provide support to individuals or entities associated with 
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on the 
list maintained by the Security Council Committee established pursuant to resolution 1267 (1999). 
The list can be accessed via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This 
provision must be included in all sub-contracts or sub-agreements entered into under this Contract. 

 

 

 


