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Section 1. Letter of Invitation

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation to
Bid (ITB) for the above-referenced subject.

This ITR includes the following documents and the General Terms and Conditions of Contract which is
inserted in the Bid Data Sheet:

Section 1: This Letter of Invitation
Section 2: Instruction to Bidders
Section 3: Bid Data Sheet (BDS)
Section 4: Evaluation Criteria
Section 5: Schedule of Requirements and Technical Specifications
Section 6: Returnable Bidding Forms
o Form A: Bid Submission Form
Form B: Bidder Information Form
Form C: Joint Venture/Consortium/Association Information Form
Form D: Qualification Form
Form E: Format of Technical Bid
Form F: Price Schedule

o O O 0O O

If you are interested in submitting a Bid in response to this ITB, please prepare your Bid in accordance with the
requirements and procedure as set out in this ITB and submit it by the Deadline for Submission of Bids set out
in Bid Data Sheet.

Please acknowledge receipt of this ITB by sending an email to syria.procurement@undp.org , indicating
whether you intend to submit a Bid or olherwise. You may also utilize the “Accept Invitation” function in
eTendering system, where applicable. This will enable you to receive amendments or updates to the ITB.
Should you require further clarifications, kindly communicate with the contact person/s identified in the
attached Data Sheet as the focal point for queries on this ITB.

UNDP looks forward to receiving your Bid and thank you in advance for your interest in UNDP procurement
opportunities.

Issued by Approved by:
Name: Walid Okla Name: Hanan Al Ali
Title: Procurement Associate Title: Head of Procurement Unit
Date: May 15, 2019S Date: May 15, 2019
e e
Pl r_;;)‘:__:____- — = < = = —_—
R o



Section 2. Instruction to Bidders

GENERAL PROVISIONS

1.

2.

3.

Introduction

Fraud & Corruption,
Gifts and Hospitality

Eligibility

1.1

1.2
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14

2.2

2.3

24

3.1

Bidders shall adhere to all the requirements of this ITB, including any
amendments made in writing by UNDP. This ITB is conducted in accordance with
the UNDP Programme and Operations Policies and Procedures (POPP) on
Contracts and Procurement which can be accessed at
https://popp.undp.org/SitePages/POPPBSUnit.aspx?Term|D=254a9f96-b883-
476a-8ef8-e81f93a2b38d

Any Bid submitted will be regarded as an offer by the Bidder and does not
constitute or imply the acceptance of the Bid by UNDP. UNDP is under no
obligation to award a contract to any Bidder as a result of this ITB.

UNDP reserves the right to cancel the procurement process at any stage without
any liability of any kind for UNDP, upon notice to the bidders or publication of
cancellation notice on UNDP website.

As part of the bid, it is desired that the Bidder registers at the United Nations
Global Marketplace (UNGM) website (www.ungm.org). The Bidder may still
submit a bid even if not registered with the UNGM. However, if the Bidder is
selected for contract award, the Bidder must register on the UNGM prior to
contract signature.

UNDP strictly enforces a policy of zero tolerance on proscribed practices,
including fraud, corruption, collusion, unethical or unprofessional practices, and
obstruction of UNDP vendors and requires all bidders/vendors observe the
highest standard of ethics during the procurement process and contract
implementation.  UNDP’s  Anti-Fraud  Policy can be found at
http://www.undp.org/content/undp/en/home/operations/accountability/audit/
office of audit andinvestigation.html#anti

Bidders/vendors shall not offer gifts or hospitality of any kind to UNDP staff
members including recreational trips to sporting or cultural events, theme parks
or offers of holidays, transportation, or invitations to extravagant lunches or
dinners.

In pursuance of this policy, UNDP:

(a) Shall reject a bid if it determines that the selected bidder has engaged in any
corrupt or fraudulent practices in competing for the contract in question;
(b) Shall declare a vendor ineligible, either indefinitely or for a stated period, to
be awarded a contract if at any time it determines that the vendor has engaged
in any corrupt or fraudulent practices in competing for, or in executing a UNDP
contract.

All Bidders must adhere to the UN Supplier Code of Conduct, which may be
found at http://www.un.org/depts/ptd/pdf/conduct english.pdf

A vendor should not be suspended, debarred, or otherwise identified as
ineligible by any UN Organization or the World Bank Group or any other
international Organization. Vendors are therefore required to disclose to UNDP
whether they are subject to any sanction or temporary suspension imposed by
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4. Conflict of Interests

B. PREPARATION OF BIDS

5. General
Considerations

3.2

4.1

4.2

43

4.4

5.1

5.2

these organizations.

It is the Bidder's responsibility to ensure that its employees, joint venture
members, sub-contractors, service providers, suppliers and/or their employees
meet the eligibility requirements as established by UNDP.

Bidders must strictly avoid conflicts with other assignments or their own
interests, and act without consideration for future work. Bidders found to have
a conflict of interest shall be disqualified. Without limitation on the generality of
the above, Bidders, and any of their affiliates, shall be considered to have a
conflict of interest with one or more parties in this solicitation process, if they:

a) Are or have been associated in the past, with a firm or any of its affiliates
which have been engaged by UNDP to provide services for the preparation
of the design, specifications, Terms of Reference, cost analysis/estimation,
and other documents to be used for the procurement of the goods and
services in this selection process;

b) Were involved in the preparation and/or design of the programme/project
related to the goods and/or services requested under this ITB; or

c) Are found to be in conflict for any other reason, as may be established by,
or at the discretion of UNDP.

In the event of any uncertainty in the interpretation of a potential conflict of

interest, Bidders must disclose to UNDP, and seek UNDP’s confirmation on

whether or not such conflict exists.

Similarly, the Bidders must disclose in their Bid their knowledge of the following:

a) If the owners, part-owners, officers, directors, controlling shareholders, of
the bidding entity or key personnel who are family members of UNDP staff
involved in the procurement functions and/or the Government of the
country or any Implementing Partner receiving goods and/or services under
this ITB; and

b) All other circumstances that could potentially lead to actual or perceived
conflict of interest, collusion or unfair competition practices.

Failure to disclose such an information may result in the rejection of the Bid or

Bids affected by the non-disclosure.

The eligibility of Bidders that are wholly or partly owned by the Government shall
be subject to UNDP's further evaluation and review of various factors such as
being registered, operated and managed as an independent business entity, the
extent of Government ownership/share, receipt of subsidies, mandate and
access to information in relation to this ITB, among others. Conditions that may
lead to undue advantage against other Bidders may result in the eventual
rejection of the Bid.

In preparing the Bid, the Bidder is expected to examine the ITB in detail. Material
deficiencies in providing the information requested in the ITB may result in
rejection of the Bid.

The Bidder will not be permitted to take advantage of any errors or omissions in
the ITB. Should such errors or omissions be discovered, the Bidder must notify
the UNDP accordingly.



6. Cost of Preparation
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12.1

12.2

The Bidder shall bear all costs related to the preparation and/or submission of
the Bid, regardless of whether its Bid is selected or not. UNDP shall not be
responsible or liable for those costs, regardless of the conduct or outcome of
the procurement process.

The Bid, as well as any and all related correspondence exchanged by the Bidder
and UNDP, shall be written in the language (s) specified in the BDS.

The Bid shall comprise of the following documents and related forms which
details are provided in the BDS:

a) Documents Establishing the Eligibility and Qualifications of the Bidder;
b) Technical Bid;

c) Price Schedule;

d) Bid Security, if required by BDS;

e) Any attachments and/or appendices to the Bid.

The Bidder shall furnish documentary evidence of its status as an eligible and
qualified vendor, using the Forms provided under Section 6 and providing
documents required in those forms. In order to award a contract to a Bidder, its
qualifications must be documented to UNDP's satisfaction.

The Bidder is required to submit a Technical Bid using the Standard Forms and
templates provided in Section 6 of the ITB.

Samples of items, when required as per Section 5, shall be provided within the
time specified and unless otherwise specified by the Purchaser, at no expense to
the UNDP. If not destroyed by testing, samples will be returned at Bidder's
request and expense, unless otherwise specified.

When applicable and required as per Section 5, the Bidder shall describe the
necessary training programme available for the maintenance and operation of
the equipment offered as well as the cost to the UNDP. Unless otherwise
specified, such training as well as training materials shall be provided in the
language of the Bid as specified in the BDS.

When applicable and required as per Section 5, the Bidder shall certify the
availability of spare parts for a period of at least five (5) years from date of
delivery, or as otherwise specified in this ITB.

The Price Schedule shall be prepared using the Form provided in Section 6 of
the ITB and taking into consideration the requirements in the ITB.

Any requirement described in the Technical Bid but not priced in the Price
Schedule, shall be assumed to be included in the prices of other activities or
items, as well as in the final total price.

A Bid Security, if required by BDS, shall be provided in the amount and form
indicated in the BDS. The Bid Security shall be valid for a minimum of thirty (30)
days after the final date of validity of the Bid.

The Bid Security shall be included along with the Bid. If Bid Security is required
by the ITB but is not found in the Bid, the offer shall be rejected.



13. Currencies

14. Joint Venture,
Consortium or
Association
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14.4

14.5

If the Bid Security amount or its validity period is found to be less than what is
required by UNDP, UNDP shall reject the Bid.

In the event an electronic submission is allowed in the BDS, Bidders shall include
a copy of the Bid Security in their bid and the original of the Bid Security must
be sent via courier or hand delivery as per the instructions in BDS.

The Bid Security may be forfeited by UNDP, and the Bid rejected, in the event of
any, or combination, of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity
specified in the BDS, or;
b) In the event the successful Bidder fails:
i.  to sign the Contract after UNDP has issued an award; or
ii. to furnish the Performance Security, insurances, or other documents
that UNDP may require as a condition precedent to the effectivity of
the contract that may be awarded to the Bidder.

All prices shall be quoted in the currency or currencies indicated in the BDS.
Where Bids are quoted in different currencies, for the purposes of comparison
of all Bids:

a) UNDP will convert the currency quoted in the Bid into the UNDP preferred
currency, in accordance with the prevailing UN operational rate of exchange
on the last day of submission of Bids; and

b) In the event that UNDP selects a Bid for award that is quoted in a currency
different from the preferred currency in the BDS, UNDP shall reserve the
right to award the contract in the currency of UNDP's preference, using the
conversion method specified above.

If the Bidder is a group of legal entities that will form or have formed a Joint
Venture (JV), Consortium or Association for the Bid, they shall confirm in their
Bid that : (i) they have designated one party to act as a lead entity, duly vested
with authority to legally bind the members of the JV, Consortium or Association
jointly and severally, which shall be evidenced by a duly notarized Agreement
among the legal entities, and submitted with the Bid; and (ii) if they are awarded
the contract, the contract shall be entered into, by and between UNDP and the
designated lead entity, who shall be acting for and on behalf of all the member
entities comprising the joint venture.

After the Deadline for Submission of Bid, the lead entity identified to represent
the JV, Consortium or Association shall not be altered without the prior written
consent of UNDP.

The lead entity and the member entities of the JV, Consortium or Association
shall abide by the provisions of Clause 9 herein in respect of submitting only one
Bid.

The description of the organization of the JV, Consortium or Association must
clearly define the expected role of each of the entities in the joint venture in
delivering the requirements of the ITB, both in the Bid and the JV, Consortium
or Association Agreement. All entities that comprise the JV, Consortium or
Association shall be subject to the eligibility and qualification assessment by
UNDP.

A JV, Consortium or Association in presenting its track record and experience

8
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Validity Period
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17.3

should clearly differentiate between:

a) Those that were undertaken together by the JV, Consortium or Association;
and

b) Those that were undertaken by the individual entities of the JV, Consortium
or Association.

Previous contracts completed by individual experts working privately but who
are permanently or were temporarily associated with any of the member firms
cannot be claimed as the experience of the JV, Consortium or Association or
those of its members, but should only be claimed by the individual experts
themselves in their presentation of their individual credentials

JV, Consortium or Associations are encouraged for high value, multi-sectoral
requirements when the spectrum of expertise and resources required may not
be available within one firm.

The Bidder (including the individual members of any Joint Venture) shall submit
only one Bid, either in its own name or as part of a Joint Venture.

Bids submitted by two (2) or more Bidders shall all be rejected if they are found

to have any of the following:

a) they have at least one controlling partner, director or shareholder in
common; or

b) any one of them receive or have received any direct or indirect subsidy from
the other/s; or

c) they have the same legal representative for purposes of this ITB; or

d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about, or
influence on the Bid of another Bidder regarding this ITB process;

e) they are subcontractors to each other's Bid, or a subcontractor to one Bid
also submits another Bid under its name as lead Bidder; or some key
personnel proposed to be in the team of one Bidder participates in more
than one Bid received for this ITB process. This condition relating to the
personnel, does not apply to subcontractors being included in more than
one Bid.

Bids shall remain valid for the period specified in the BDS, commencing on the
Deadline for Submission of Bids. A Bid valid for a shorter period may be rejected
by UNDP and rendered non-responsive.

During the Bid validity period, the Bidder shall maintain its original Bid without
any change, including the availability of the Key Personnel, the proposed rates
and the total price.

In exceptional circumstances, prior to the expiration of the Bid validity period,
UNDP may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing, and shall be considered
integral to the Bid.

If the Bidder agrees to extend the validity of its Bid, it shall be done without any
change to the original Bid.

The Bidder has the right to refuse to extend the validity of its Bid, in which case,
the Bid shall not be further evaluated.



18. Clarification of Bid
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19. Amendment of Bids
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21. Pre-Bid Conference
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19.2

20.1

20.2

21.1

Bidders may request clarifications on any of the ITB documents no later than the
date indicated in the BDS. Any request for clarification must be sent in writing in
the manner indicated in the BDS. If inquiries are sent other than specified
channel, even if they are sent to a UNDP staff member, UNDP shall have no
obligation to respond or confirm that the query was officially received.

UNDP will provide the responses to clarifications through the method specified
in the BDS.

UNDP shall endeavour to provide responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part
of UNDP to extend the submission date of the Bids, unless UNDP deems that
such an extension is justified and necessary.

At any time prior to the deadline of Bid submission, UNDP may for any reason,
such as in response to a clarification requested by a Bidder, modify the ITB in the
form of an amendment to the ITB. Amendments will be made available to all
prospective bidders.

If the amendment is substantial, UNDP may extend the Deadline for submission
of Bid to give the Bidders reasonable time to incorporate the amendment into
their Bids.

Unless otherwise specified in the BDS, alternative Bids shall not be considered. If
submission of alternative Bid is allowed by BDS, a Bidder may submit an
alternative Bid, but only if it also submits a Bid conforming to the ITB
requirements. Where the conditions for its acceptance are met, or justifications
are clearly established, UNDP reserves the right to award a contract based on an
alternative Bid.

If multiple/alternative bids are being submitted, they must be clearly marked as
“Main Bid" and “Alternative Bid"

When appropriate, a pre-bid conference will be conducted at the date, time and
location specified in the BDS. All Bidders are encouraged to attend. Non-
attendance, however, shall not result in disqualification of an interested Bidder.
Minutes of the Bidder's conference will be disseminated on the procurement
website and shared by email or on the e-Tendering platform as specified in the
BDS. No verbal statement made during the conference shall modify the terms
and conditions of the ITB, unless specifically incorporated in the Minutes of the
Bidder's Conference or issued/posted as an amendment to ITB.

10
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The Bidder shall submit a duly signed and complete Bid comprising the
documents and forms in accordance with requirements in the BDS. The Price
Schedule shall be submitted together with the Technical Bid. Bid can be delivered
either personally, by courier, or by electronic method of transmission as specified
in the BDS.

The Bid shall be signed by the Bidder or person(s) duly authorized to commit the
Bidder. The authorization shall be communicated through a document
evidencing such authorization issued by the legal representative of the bidding
entity, or a Power of Attorney, accompanying the Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of itself,
implies that the Bidder fully accepts the UNDP General Contract Terms and
Conditions.

Hard copy (manual) submission by courier or hand delivery allowed or specified
in the BDS shall be governed as follows:

a) The signed Bid shall be marked “Original”, and its copies marked “Copy” as
appropriate. The number of copies is indicated in the BDS. All copies shall be
made from the signed original only. If there are discrepancies between the
original and the copies, the original shall prevail.

(b) The Technical Bid and Price Schedule must be sealed and submitted together
in an envelope, which_shall:
i Bear the name of the Bidder;
ii. Be addressed to UNDP as specified in the BDS; and
iii. Bear a warning not to open before the time and date for Bid opening
as specified in the BDS.

If the envelope with the Bid is not sealed and marked as required, UNDP shall
assume no responsibility for the misplacement, loss, or premature opening of
the Bid.

Electronic submission through email or eTendering, if allowed as specified in the
BDS, shall be governed as follows:

a) Electronic files that form part of the Bid must be in accordance with the
format and requirements indicated in BDS;

b) Documents which are required to be in original form (e.g. Bid Security, etc.)
must be sent via courier or hand delivered as per the instructions in BDS.

Detailed instructions on how to submit, modify or cancel a bid in the
eTendering system are provided in the eTendering system Bidder User Guide
and Instructional videos available on this link:
http://www.undp.org/content/undp/en/home/operations/procurement/busine
ss/procurement-notices/resources/

Complete Bids must be received by UNDP in the manner, and no later than the
date and time, specified in the BDS. UNDP shall only recognise the actual date
and time that the bid was received by UNDP

UNDP shall not consider any Bid that is received after the deadline for the
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submission of Bids.

A Bidder may withdraw, substitute or modify its Bid after it has been submitted
at any time prior to the deadline for submission.

Manual and Email submissions: A bidder may withdraw, substitute or modify its
Bid by sending a written notice to UNDP, duly signed by an authorized
representative, and shall include a copy of the authorization (or a Power of
Attorney). The corresponding substitution or modification of the Bid, if any, must
accompany the respective written notice. All notices must be submitted in the
same manner as specified for submission of Bids, by clearly marking them as
"WITHDRAWAL" “SUBSTITUTION," or “"MODIFICATION"

eTendering: A Bidder may withdraw, substitute or modify its Bid by Cancelling,
Editing, and re-submitting the Bid directly in the system. It is the responsibility
of the Bidder to properly follow the system instructions, duly edit and submit a
substitution or modification of the Bid as needed. Detailed instructions on how
to cancel or modify a Bid directly in the system are provided in the Bidder User
Guide and Instructional videos.

Bids requested to be withdrawn shall be returned unopened to the Bidders (only
for manual submissions), except if the bid is withdrawn after the bid has been
opened.

UNDP will open the Bid in the presence of an ad-hoc committee formed by
UNDP of at least two (2) members.

The Bidders’ names, modifications, withdrawals, the condition of the envelope
labels/seals, the number of folders/files and all other such other details as UNDP
may consider appropriate, will be announced at the opening. No Bid shall be
rejected at the opening stage, except for late submissions, in which case, the Bid
shall be returned unopened to the Bidders.

In the case of e-Tendering submission, bidders will receive an automatic
notification once the Bid is opened.

Information relating to the examination, evaluation, and comparison of Bids, and
the recommendation of contract award, shall not be disclosed to Bidders or any
other persons not officially concerned with such process, even after publication
of the contract award.

Any effort by a Bidder or anyone on behalf of the Bidder to influence UNDP in
the examination, evaluation and comparison of the Bids or contract award
decisions may, at UNDP's decision, result in the rejection of its Bid and may
subsequently be subject to the application of prevailing UNDP’'s vendor
sanctions procedures.

UNDP will conduct the evaluation solely on the basis of the Bids received.

Evaluation of Bids shall be undertaken in the following steps:

a) Preliminary Examination including Eligibility

b) Arithmetical check and ranking of bidders who passed preliminary
examination by price.

¢) Qualification assessment (if pre-qualification was not done)

12



a) Evaluation of Technical Bids
b) Evaluation of prices

Detailed evaluation will be focussed on the 3 - 5 lowest priced bids. Further higher
priced bids shall be added for evaluation if necessary

28. Preliminary 28.1
Examination
29. Evaluation of 29.1
Eligibility and
Qualification
29.2
30. Evaluation of 30.1
Technical Bid and
prices
31. Due diligence 31.1

UNDP shall examine the Bids to determine whether they are complete with
respect to minimum documentary requirements, whether the documents have
been properly signed, and whether the Bids are generally in order, among other
indicators that may be used at this stage. UNDP reserves the right to reject any
Bid at this stage.

Eligibility and Qualification of the Bidder will be evaluated against the Minimum
Eligibility/Qualification requirements specified in the Section 4 (Evaluation
Criteria).

In general terms, vendors that meet the following criteria may be considered

qualified:

a) They are not included in the UN Security Council 1267/1989 Committee's
list of terrorists and terrorist financiers, and in UNDP's ineligible vendors’
list;

b) They have a good financial standing and have access to adequate financial
resources to perform the contract and all existing commercial commitments,

c) They have the necessary similar experience, technical expertise, production
capacity, quality certifications, quality assurance procedures and other
resources applicable to the supply of goods and/or services required;

d) They are able to comply fully with the UNDP General Terms and Conditions
of Contract;

e) They do not have a consistent history of court/arbitral award decisions
against the Bidder; and

f)  They have a record of timely and satisfactory performance with their clients.

The evaluation team shall review and evaluate the Technical Bids on the basis of
their responsiveness to the Schedule of Requirements and Technical
Specifications and other documentation provided, applying the procedure
indicated in the BDS and other ITB documents. When necessary, and if stated in
the BDS, UNDP may invite technically responsive bidders for a presentation
related to their technical Bids. The conditions for the presentation shall be
provided in the bid document where required.

UNDP reserves the right to undertake a due diligence exercise, aimed at
determining to its satisfaction, the validity of the information provided by the
Bidder. Such exercise shall be fully documented and may include, but need not
be limited to, all or any combination of the following:

a) \Verification of accuracy, correctness and authenticity of information
provided by the Bidder;

b) Validation of extent of compliance to the ITB requirements and evaluation
criteria based on what has so far been found by the evaluation team;

¢) Inquiry and reference checking with Government entities with jurisdiction
on the Bidder, or with previous clients, or any other entity that may have
done business with the Bidder;

d) Inquiry and reference checking with previous clients on the performance on
on-going or completed contracts, including physical inspections of previous
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32. Clarification of Bids

33. Responsiveness of
Bid

34. Nonconformities,
Reparable Errors and
Omissions

32.1

322

323

33.1

33.2

34.1

342

343

344

works, as deemed necessary;

e) Physical inspection of the Bidder's offices, branches or other places where
business transpires, with or without notice to the Bidder;

f) Other means that UNDP may deem appropriate, at any stage within the
selection process, prior to awarding the contract.

To assist in the examination, evaluation and comparison of Bids, UNDP may, at
its discretion, request any Bidder for a clarification of its Bid.

UNDP's request for clarification and the response shall be in writing and no
change in the prices or substance of the Bid shall be sought, offered, or
permitted, except to provide clarification, and confirm the correction of any
arithmetic errors discovered by UNDP in the evaluation of the Bids, in
accordance with the ITB.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is
not a response to a request by UNDP, shall not be considered during the review
and evaluation of the Bids.

UNDP's determination of a Bid's responsiveness will be based on the contents
of the bid itself. A substantially responsive Bid is one that conforms to all the
terms, conditions, specifications and other requirements of the ITB without
material deviation, reservation, or omission.

If a bid is not substantially responsive, it shall be rejected by UNDP and may not
subsequently be made responsive by the Bidder by correction of the material
deviation, reservation, or omission.

Provided that a Bid is substantially responsive, UNDP may waive any non-
conformities or omissions in the Bid that, in the opinion of UNDP, do not
constitute a material deviation.

UNDP may request the Bidder to submit the necessary information or
documentation, within a reasonable period, to rectify nonmaterial
nonconformities or omissions in the Bid related to documentation requirements.
Such omission shall not be related to any aspect of the price of the Bid. Failure
of the Bidder to comply with the request may result in the rejection of its Bid.

For the bids that have passed the preliminary examination, UNDP shall check
and correct arithmetical errors as follows:

a) if there is a discrepancy between the unit price and the line item total that
is obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line item total shall be corrected, unless in the opinion of
UNDP there is an obvious misplacement of the decimal point in the unit
price; in which case, the line item total as quoted shall govern and the unit
price shall be corrected;

b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

c) if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail.

If the Bidder does not accept the correction of errors made by UNDP, its Bid shall
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35.

36.

37.

38.

39.

40.

41.

42.

E. AWARD OF CONTRACT

Right to Accept,
Reject, Any or All
Bids

Award Criteria

Debriefing

Right to Vary
Requirements at the
Time of Award

Contract Signature

Contract Type and
General Terms and
Conditions

Performance
Security

Bank Guarantee for
Advanced Payment

351

36.1

371

38.1

391

40.1

41.1

421

be rejected.

UNDP reserves the right to accept or reject any bid, to render any or all of the
bids as non-responsive, and to reject all Bids at any time prior to award of
contract, without incurring any liability, or obligation to inform the affected
Bidder(s) of the grounds for UNDP’s action. UNDP shall not be obliged to award
the contract to the lowest priced offer.

Prior to expiration of the period of Bid validity, UNDP shall award the contract
to the qualified and eligible Bidder that is found to be responsive to the
requirements of the Schedule of Requirements and Technical Specification, and
has offered the lowest price.

In the event that a Bidder is unsuccessful, the Bidder may request for a debriefing
from UNDP. The purpose of the debriefing is to discuss the strengths and
weaknesses of the Bidder's submission, in order to assist the Bidder in improving
its future Bids for UNDP procurement opportunities. The content of other Bids
and how they compare to the Bidder's submission shall not be discussed.

At the time of award of Contract, UNDP reserves the right to vary the quantity
of goods and/or services, by up to a maximum twenty-five per cent (25%) of the
total offer, without any change in the unit price or other terms and conditions.

Within fifteen (15) days from the date of receipt of the Contract, the successful
Bidder shall sign and date the Contract and return it to UNDP. Failure to do so
may constitute sufficient grounds for the annulment of the award, and forfeiture
of the Bid Security, if any, and on which event, UNDP may award the Contract to
the Second highest rated or call for new Bids.

The types of Contract to be signed and the applicable UNDP Contract General
Terms and Conditions, as specified in BDS, can be accessed at
http://www.undp.org/content/undp/en/home/procurement/business/how-we-

buy.html

A performance security, if required in the BDS, shall be provided in the amount
specified in BDS and form available at
https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP POPP
DOCUMENT LIBRARY/Public/PSU Solicitation Performance%20Guarantee%20
Form.docx&action=default ~ within a maximum of fifteen (15) days of the
contract signature by both parties. Where a performance security is required, the
receipt of the performance security by UNDP shall be a condition for rendering
the contract effective.

Except when the interests of UNDP so require, it is UNDP's standard practice to
not make advance payment(s) (i.e, payments without having received any
outputs). If an advance payment is allowed as per the BDS, and exceeds 20% of
the total contract price, or USD 30,000, whichever is less, the Bidder shall submit
a Bank Guarantee in the full amount of the advance payment in the form
available at
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43, Liguidated Damages

44. Payment Provisions

45, Vendor Protest

46. Other Provisions

43.1

44.1

45.1

46.1

46.2

46.3

https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP POPP
DOCUMENT LIBRARY/Public/PSU Contract%20Management%20Payment%20
and%20Taxes Advanced%20Payment%20Guarantee%20Form.docx&action=de
fault

If specified in the BDS, UNDP shall apply Liquidated Damages for the damages
and/or risks caused to UNDP resulting from the Contractor's delays or breach of
its obligations as per Contract.

Payment will be made only upon UNDP's acceptance of the goods and/or
services performed. The terms of payment shall be within thirty (30) days, after
receipt of invoice and certification of acceptance of goods and/or services issued
by the proper authority in UNDP with direct supervision of the Contractor.
Payment will be effected by bank transfer in the currency of the contract.

UNDP's vendor protest procedure provides an opportunity for appeal to those
persons or firms not awarded a contract through a competitive procurement
process. In the event that a Bidder believes that it was not treated fairly, the
following link provides further details regarding UNDP vendor protest
procedures:
http://www.undp.org/content/undp/en/home/procurement/business/protest-
and-sanctions.html

In the event that the Bidder offers a lower price to the host Government (e.g.
General Services Administration (GSA) of the federal government of the United
States of America) for similar goods and/or services, UNDP shall be entitled to
the same lower price. The UNDP General Terms and Conditions shall have
precedence.

UNDRP is entitled to receive the same pricing offered by the same Contractor in
contracts with the United Nations and/or its Agencies. The UNDP General Terms
and Conditions shall have precedence.

The United Nations has established restrictions on employment of (former) UN
staff who have been involved in the procurement process as per bulletin
ST/SGB/2006/15

http://www.un.org/en/ga/search/view doc.asp?symbol=ST/SGB/2006/15&refer
er
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Section 3. Bid Data Sheet

The following data for the goods and/or services to be procured shall complement, supplement, or amend the
provisions in the Invitation to Bid In the case of a conflict between the Instructions to Bidders, the Bid Data
Sheet, and other annexes or references attached to the Bid Data Sheet, the provisions in the Bid Data Sheet

shall prevail.
BDS Ref. to
No. Section.2

1 7

2

3 20

4 21

Data

Language of the Bid

Submitting Bids for Parts or sub-
parts of the Schedule of
Requirements (partial bids)

Alternative Bids

If multiple/alternative bids are to
be considered, they must be
clearly marked as “Main Bid” and
"Alternative Bid”

Pre-Bid conference

Mandatory Site visit

Specific Instructions / Requirements

English or Arabic

Not Allowed

Shall not be considered

Will be Conducted a Mandatory Site Visit:
For Lot. 1: Al Hasakeh:
Time: 10:00 AM
Date : Wednesday, May 22, 2019
Venue: UNDP Office in Al Hasakeh- Al Mahatta St.
&,Lidl — dbzxall gL -aSumlly GilaiVl 8axiall ol zoliy uiSe
JA! dsyas) adl
The UNDP focal point for the arrangement of the Site Visit is:

Alaa Khalil
Mobile: 0996666113

Email: ala2arzoke@gmail.com
CC: Syria.procurement@undp.org

For Lot. 2 : Al Qamishli:
Time: 10:00 AM
Date : Tuesday, May 21, 2019
Venue: Zaki Arsouzi School in Al Qamishj
o Bl $iguun Ul (S5 &wyao
The UNDP focal point for the arrangement of the Site Visit is:
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10

11

12

13

16

13

41

42

40

12

31

31

18,19

and 21

Bid Validity Period

Bid Security

Advanced Payment upon signing
of contract

Liquidated Damages

Performance Security

Currency of Bid

Deadline for submitting requests
for clarifications/ questions

Contact Details for submitting
clarifications/questions

Manner of Disseminating
Supplemental Information to the
ITB and responses/clarifications
to queries

Mahmoud Hadid

Mobile: 0993320106

Email: mahmoud.hadid@undp.org
CC: Syria.procurement@undp.org

Bidders not attending the site visit will NOT be eligible to submit
bids to this tender.

90 days

Not Required

Not Allowed

Will be imposed as follows:

Percentage of contract price per day of delay: 0.5%

Max. number of days of delay 15 days, after which UNDP may
terminate the contract.

Required in the percentage of 10% of the contract value
To cover the warranty period for 12 months

United States Dollars (US$) or Syrian Pounds (SYP)

For local supplier's payments will be in Syrian Pounds at the
prevailing UN exchange rate at the date of the invoice

5 days before the submission deadline

Focal Person in UNDP: Walid Okla

Address: Damascus, Mezzeh, West Villas, Ghazawi St. 8
Fax: 01153116 11 45 41

E-mail address: walid.okla@undp.org

CcC syria.procurement@undp.org

Direct communication to prospective Proposers by email and
Posting on the website:

- Www.ungm.org
- http://www.sy.undp.org/content/syria/en/home/operat

ions/procurement/
- http://procurement-notices.undp.org/
- www.facebook.com/UNDP.Syria
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14

14

15

16

17

18

19

20

21

22

23

22

22

22

25

27,
36

35

39

Deadline for Submission

Allowable Manner of Submitting
Bids

Bid Submission Address

Electronic submission (email or
eTendering) requirements

Date, time and venue for the
opening of bid

Evaluation Method for the Award
of Contract

Expected date for
commencement of Contract

Maximum expected duration of
contract

UNDP will award the contract to:

Type of Contract

Wednesday, May 29, 2019 and at or before 1.00 pm at
Damascus time

Courier/Hand Delivery
Submission by email

By Courier / Hand Delivery:
Mezzeh, West Villas, Ghazzawi Street #8
Damascus, Syrian Arab Republic

Tel: +963 11 612 9811

Att. Walid Okla, Procurement Associate

By Electronic submission:
Syria.bids@undp.org
with subject: UNDP-SYR-ITB-036-19

»  Format: PDF files only

»  File names must be maximum 60 characters long and must
not contain any letter or special character other than from
Latin alphabet/keyboard.

= All files must be free of viruses and not corrupted.
= Max. File Size per transmission: 10 M
= Mandatory subject of email: UNDP-SYR-ITB-036-19

Date and Time: May 29, 2019 2:00 PM
Venue: UNDP Syria Country, Main Office

Lowest priced technically responsive, eligible and qualified bid.

July 1, 2019

90 days

One or more Proposers, depending on the following factors :
Based on lots basis.

Contract for Goods and/or Services to UNDP
http://www.undp.org/content/undp/en/home/procurement/busi
ness/how-we-buy.html
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23 39 UNDP Contract Terms and
Conditions that will apply

UNDP General Terms and Conditions for Contracts
http://www.undp.org/content/undp/en/home/procurement/busi

ness/how-we-buy.html

24 Other Information Related to the

ITB

Section 4. Evaluation Criteria

Preliminary Examination Criteria

Bids will be examined to determine whether they are complete and submitted in accordance with ITB
requirements as per below criteria on a Yes/No basis:

e Appropriate signatures
e Power of Attorney
e Minimum Bid documents provided

e Bid Validity

e Bid Security submitted as per ITB requirements with compliant validity period

Minimum Eligibility and Qualification Criteria

Eligibility and Qualification will be evaluated on a Pass/Fail basis.

If the Bid is submitted as a Joint Venture/Consortium/Association, each member should meet the minimum
criteria, unless otherwise specified.

Subject

ELIGIBILITY
Legal Status

Eligibility

Conflict of Interest

Bankruptcy

Certificates and
Licenses

Criteria

Vendor is a legally registered entity.

Vendor is not suspended, nor debarred, nor otherwise identified as
ineligible by any UN Organization or the World Bank Group or any
other international Organization in accordance with ITB clause 3.

No conflicts of interest in accordance with ITB clause 4.

Has not declared bankruptcy, is not involved in bankruptcy or
receivership proceedings, and there is no judgment or pending
legal action against the vendor that could impair its operations in
the foreseeable future.

= Valid Certificate of Incorporation/ Business Registration in
the construction or engineering works, including Articles
of Incorporation.

Document
Submission
requirement

Form B: Bidder
Information Form

Form A: Bid
Submission Form

Form A: Bid
Submission Form

Form A: Bid
Submission Form

Form B: Bidder
Information Form
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QUALIFICATION

History of Non-
Performing
Contracts'

Litigation History

Previous Experience

Financial Standing

Technical Evaluation

Financial Evaluation

=  Membership certificate or classification certificate in the
Contractors Association or Engineers Syndicate, or any
equivalent document.

= A proofing document confirms the offered warranty for
one year against any defects after the completion of
works.

Non-performance of a contract did not occur as a result of
contractor default for the last 3 years.

No consistent history of court/arbitral award decisions against the
Bidder for the last 3 years.

Minimum 3 years of relevant experience.

Minimum one contract of similar value, nature and complexity.

(For JV/Consortium/Association, all Parties cumulatively should
meet requirement).

Minimum annual turnover of US$ 200,000 (for each lot) in any
single year of the last three years. Submit Latest Audited Financial
Statement (Income Statement and Balance Sheet) including
Auditor's Report for the past three years [2016-2017-2018].

(For JV/Consortium/Association, all Parties cumulatively should
meet requirement).

Bidder must demonstrate the current soundness of its financial
standing and indicate its prospective long-term profitability.

(For JV/Consortium/Association, all Parties cumulatively should
meet requirement).

The technical bids shall be evaluated on a pass/fail basis for
compliance or non-compliance with the technical specifications
identified in the bid document.

Detailed analysis of the price schedule based on requirements
listed in Section 5 and quoted for by the bidders in Form F.

Price comparison shall be based on the landed price, including

transportation, insurance and the total cost of ownership (including

spare parts, consumption, installation, commissioning, training,
special packaging, etc., where applicable)

Comparison with budget/internal estimates.

Form D: Qualification
Form

Form D: Qualification
Form

Form D: Qualification
Form

Form D: Qualification
Form

Form D: Qualification
Form

Form D: Qualification
Form

Form E: Technical Bid
Form

Form F: Price
Schedule Form

" Non-performance, as decided by UNDP, shall include all contracts where (a) non-performance was not challenged by the contractor,
including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged
but fully settled against the contractor. Non-performance shall not include contracts where Employers decision was overruled by the
dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or
litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal
instances available to the Bidder have been exhausted.
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Section 5a: Schedule of Requirements and Technical
Specifications/Bill of Quantities

Statement of Work and Bill of Quantities

aasl) J gan g Al Ja g yl) yida

Lot. 1: Al Hasakeh Schools:

AlHasaka- Abee tamam school in AlHasaka alad ¢! & jaal 435 pall Adlual) Jlasy (5 i Ciis

A

description Work : Jus¥) g si

Unit 3l

gl
Quantity

Delivery

sl Qi s fans yal) o) 8 Audiall ol 500U ALIS Llaa Jlec
, e g (il sl Jb sl 5l Qi sl QW JalS i
A gall e o pliall Guaigall 481 o 3AT day S Laiall Jlasio) Leay
Bpnd) (e a5 Ak AdUl Al adadl) Jladind s
5 asdSl oy Ol Sl 5 (Galse 5 IS 5 (k) Caalal)
o) a) paa yi 5 Ll (B8] 5 28 AS ga (paali g L) A8 535 pilae
Jilea g s ) las Haadl Jadi Ll 5 il J g 82 gidall Aipkal)
ﬁMMM‘ }e:u_\ﬂ\ }uﬂ\ caé\ﬂ)c);}:um&hj\ u\.ﬁsdﬂ
5 Jal re Jar) elg3Y A 30l sall 2818 Lay) il Jaiy 5058
Janll 8 5 (e 200 3 sl i
Full maintenance for Wooden doors , the work
includes replacement of the missed wooden parts with
hard wooden panel similar to the original material ,
changing for the hinges and lock parts with new lock
and accessories, fixing of door panels and frames,
with doors painting, the works includes all material
needed to finish the works, and rubbish disposal
outside the site .

NO 22

18

90 days

5 Ainaall g anll we L) BBV e e s Aadall Gl 53U lan

Jl JelS Jlasiad 5 Co i) (uaigall 288 ga 5 poinall 34 (ulaY)

Ao e (g Lasl JU ) 530y Jlas Ml

Paint work for wooden doors 2 coats at least with putty
layer , primer and wood plasting.with lock

NO 2xc

90 days

A o Dl gl Clelall 5 ashiall dd Gl S )i aa
oo J8 Y 480l sy il 5 bl ae Calall g
(duslsil) gsde s Diais Gaaille dS ae au210%100
B AL gl s Claedl) 5 ASuady sl pe Alalay Le |
) el dady 50 520 A0 A pamall 5 paiill 5 anll 505m

NO 2

90 days
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el Jady 5 Al Jas il (SLGY Jam 5l 5 il L) clilie
alle IS 5 elll sell 5 L Y1 43S
Supply and installation wooden doors similar to
school's doors ,dimensions 100cm*210 at least,
hinges, roller bolt lock and accessories, paint and all
other needed accessories

aob Can 5l 51 5 380 i) g 51 Bl e ) a5 g 6
DAL AN ) Jeal) Jady 5 i ga (30 p 3h Le IS 2a pey ASLass
oaEY) i yi g ) sl
supply and installation of glass panels for windows
6mm thickness

m2 2

90 days

Jadalay Lo sl /5 50l/ @ 53 Gl J a8 5 g s
supply and installation steel door lock /1ISO or
equivalent

NO 22

90 days

sl 5 caall ae ) JY) Lo Cea s dpanall ol 500 Glas

o pdiall uigal) 488 o 5 i) Al uliY)
Paint work for doors 2 coats at least with putty layer ,
primer and wood plasting.

m2 2

40

90 days

Yo 8 Y sl 50 el (go Ay yhan Ay 35 sy 2485

el eigall DA e 585 s Bl sll Aa 1 Jie( 3%1.5

Oil painting pictures sizes not less than 1.5*3 m as per
engineer instructions and choice

NO 22

14

90 days

< yaall 5 Cagiuall 8 (dal s 12 ) ALelS A gum Jalis CaS yi g g
il Guaigall Cilgaa 55 (38
Provision and installation of complete lighting points
(12 watts LED) in class room and corridors as
directed by the supervising engineer

Qe

124

90 days

o g g slhaal) 5 bl me (Do) leS 2ale uS i 5 ot
aokile JS 5 il jadl 5 (22,5 adaie) Led 3501 DY)
supply and installation of elec outlet or switch with
socket and cover

Qe

25

90 days

10

Lo aa 55l aal (32) 0ol 4L oS akal 8 CaS yig g
A8l yeSl laaal) ASuks Leday ) aa 5L
Conductors (32 ambir) .Supply and apply elec

NO 22c

12

90 days

11

ZUsall 5 DY) 5 Jrm sl e ALalS Al 1S 5l g S i 5

a3be OS5 dlaall (3 sudl 85 58 53l g1 5301 (0
Supply and install electrical, fans with all needed
wiring and accessories

NO 2

23

90 days

12

el Le ) BMB s Jiass & 53 Siadly Glad i g aaas
Slo s 5 (1o 5 Cial) @l s S pe cileldl) i shall
Laalill 5 (35850 (e 5 el g Caall ma il el J8Y)
o b L JS 5 il A (s ge 4 gaaally
supply and apply plastic paint for rooms, work
includes sanding , putty, and base layer

m2 2

3050

90 days
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13

il dlee 211 a5 Le IS ae 281 81 Y giand a5 a8
SV Jles Gl 51 385 4 s () Sle 3V
Supply and apply locks part for windows

Qe

20

90 days

14

lex xa /0M 240%120/ b 25 50 Cul g =) sl S 3 g
[aa16/ JalS 228 aila g 2
Supply and installation white board (120cm*240cm
&(pens holder& set of pen

NO 22

90 days

15

5 casieall Lhilay L 5l BMB sl Jaea g 58 (b5 o i 5 aa
el) A1 JBY) e cpea 5 (013 ) s oSl e e )
JS5 ol Al (las pa 4 paaadly L@l 5 (35880 o de 5 ol pa
ok e
supply and apply oil paint for rooms ,work includes
sanding , putty, and base layer

m2 2

1500

90 days

16

Aaliudl alad) dae ) Y an(15%15) Glaba (u iy
Clean 55 385 4y Gual o daall o 6 50 Lo JS e (22 22)
o yiall il
Provide and install the cover
(15 * 15) cm to close down chimney covers (22
rooms) with everything necessary to be working in the
best way according to the guidance of the supervisor

90 days

17

oo JB Y el /aus] 0/ Alams pelusa (3 5 sl (S 5 5

el oty caldl Alua g mhaudl e caladl o531 /280%100/

Jao¥) e gl sl (e il JlaSinl aa

supply and installation of reinforced concrete cover for
exhaust size80*100*10/ cm/

NO 22

90 days

18

e siaatl) A QY e b Gaea s Aalalall spasll ol Y (s
e bl OS5 Gl s plae 5 Gudad 5 Gula) g Caall Al
Aoy e b /550 & 53 Glada J8B CaS 53 5
Paint work for the internal steel doors 2 coats at least
with sand plasting, primer and putty layer with
repairing the doors panel and installation of lock from
ISO italian made or equivalent.

Qe

90 days

19

il maludl) an mhasd) e (Jiall aa) Jsae O sin S yi g i
25 I el i Al paal) Al A1) 31 Jand) (panialy rlad
oyl Guigdl) Clggn 55 385 Janll il 3k Le S o o3 5ol

Provide and install Concrete (with polishing) on the
roof with the reinforcement chicken nets with
everything necessary to be working according to the
directions and guidance of the supervisor

14.7

90 days

20

Supply and apply external colored plastic paint for
external walls , with base layer
5 Al dalsall o glie (Sl (sle (a8 (e 348 5
Bsnally 3 d giall o1 5V (e el A JBY) o (e

m2 2.

250

90 days

21

fadbay o b /5340 & 55 Gl J8B S i 5 i
supply and installation steel door lock /1SO or
equivalent

NO 2

90 days

24




22

Lnaall 5 canll e L5 Y e Gaens el GlSU Glas
o pdiall edigal) 481 g0 5 uieall et WY
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting.

m2 2

24

90 days

23

Gl oy S Cildia S yig ana

Supply and installation of Chrome water taps for the
students fountains

NO 22

90 days

24

ot (Al 6l § dame Gl i ae ddia S 5 g0 ) 6
Al cilalaal)
supply and installation of tap with water hose for
existing toilet room block

NO 22

12

90 days

25

supply and installation of a complete lighting points in
the existing toilets

NO 22

90 days

26

Sl 120 Aelad il sla aaliss g s
Supply and distribute in school yards garbage
containers of 120 liters

NO 22

90 days

27

s 5 )l s) Ol Ul Baclual 4 jlan duad (S 5 g aa
s e JBYI e o bl S pe ]kl (ol sl il g
JsY Gl a8
Supply and install steel handrail to assist disabled
students 1 inch

rm /.

200

90 days

28

Lo JS e aed Ji5 Y ASlas (e sind) (338 ) (g J e Ak 24055 5 a5
o _pdiall (aigall Sl 55 385 dend) dgah
Provide and implement a layer of insulation of
bitumen thickness of 4 mm with all necessary to be
works according to the guidance of the supervisor

730

90 days

AlHasaka school in AlHasaka- al-tejaraa 4Swally 3 il du jaal 4y pall Dluall Jleel (5 pall s

. FIRT
J ipti s Jas¥ g o it 3aagll T i

a2l description Work : J g5 Unit 3aa ! Quantity Delivery
sl Gy 5 Aopas yal) ol 8 Aadiall ol 50U ALalS dilpa Jlee|
Loyl | dSe ae (Aol Lol UL ol 5 0) ‘;J‘\AJ\ Jdl Jel€ Jlasiu
o sall e o piall (unigall 4881 sa 341 ey Ciaiall Jlagivl
Capalall 3y gl ada (e B 5 Al Adll) 4pusal) adadl) Jlai)

1 B laa o iS5 Bkl Ci o)) ge 5 oIS 5 (Ol NO i 5 90 days

Ahall o) al asa 5 5 Ll (e 5 8 AS ja iy Ll A3 o
Oall Jilas g i ) Glan el Jady Layl 5 Ll Jsa 52 sl
}b};}z\f\m:um’ \jﬁuﬂ\juﬂ\@gg)oﬁjum‘gﬁ\
Jin i 5 Jil e Jaad) £Lg3Y 30U ) gall 818 Liml adl Jaiy

. Jenl) a8 ga (e AdlE A gal)

25




Full maintenance of Wooden doors, the work
includes replacement of the missing wooden parts
with hard wooden panels similar to the original
material, changing of the hinges and lock parts with
new ones brand ISO or Yale or equivalent and
accessories, fixing of door panels and frames, with
doors painting, the works includes all material needed
to finish the works rubbish disposal outside the site .

sl s caall ae b dIY) e Cpea s dpndall ol o3 s
o pdiall (unigal) 488) o 5 yiinal) Al (ullY)
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting as per
supervisor directions.

NO 22

90 days

s Ainaal) 5 Caall we b5 B e Cnen s Ladall o e
Jadl JalS Jlasind 5 Ca pdiall Gunigall 4380 e 5 il 43 Wil
ASue e (Aalay Lasl Jy 5 530 Ml
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting. with lock
Brande Yale or ISO or equivalent with handle

NO 22

19

90 days

fadilay o b /5540 & 5 Gl J8 S i g i
supply and installation steel door lock /1SO or
equivalent

NO 22

90 days

Yoe J8 Y Ay U Glaall (e Ay plan i 3 il gy i
el uigall DA (e sS85 Bl sll Aa 1 Jie( 3%1.5
Provision of Oil painted pictures sizes not less than
3*1.5m as per engineer instructions and choice

NO 22

14

90 days

Ao O eiliall 5 gl 5 4S gl pe ol 5 1220 Claal oS i g g

osdigall Clgaa 55 (385 4 5 Guea) (o Jaall 2l o 50 Lo S e

a_ydall

Supply and installation power LED lamps 12 watt with
sockets, switches and all needed accessories

NO 22

116

90 days

G A ) SV A (dal 5 12 ad)AdelS 40 guin Jalis (uS i g apad

o _pdiall Guaigall Cilgaa 55
supply and installation of a complete 12W LED
lighting points in the needed places as per supervisor
directions

NO 22

90 days

Lnaall 5 Coall pa L5 JBY) o (e Apiaeall Gl s (e

oyl (udigal) 481 ga 5 rical) Aad QY

Paint work for doors 2 coats at least with putty layer ,
primer and wood plasting as per supervisor directions.

m2 2.

40

90 days

oo J8 Y Ay /au] 0/ ASkeus a5 ellad (S 53 g il

o Leb a5 paladdl Abpa s mhad) e calaall g 3 /a90%90/

da v & 95_)\)91\ e o8l JleSia

supply and installation of reinforced concrete cover for
exhaust size90*90*10/ cm on the roof and

NO 2xc

90 days

26




maintenance of all existing cements with all that is
needed/

10

ApulLil) e alalay La sl e £ 5 (D n)leS 2ale S i 5
poble S ae 5 ellaall 4
supply and installation of electrical outlet Vimar Brand
or equivalent with switch with frame and cover and all
that is needed

NO 22

25

90 days

11

e ao dde aa ual (32) ol 4l 1S adal 8 S yi g
Al yeSll lanal) Ay
Supply and installation of elec. CBs (32 Amps) with
box and connection to the electrical network

NO 22

12

90 days

12

Cen an 5%2 5 el yeSll OIS Alen Ayl jae S i g
digall Sl 55
supply and installation of protection cable ducts for
electric cables as per the supervisor directions

r.m /s,

200

90 days

13

ol unigall Cilgna 55 (385 a3k Lo S e 4 30U 400 5eSU
Supply and installation of fan switches for current fans
with all necessary electrical connections and all that is
necessary

NO 22

20

90 days

14

ZUSall 5 DY) 5 i 5l e ALalS Al 568 5l ye S i g

poble S 5
Supply and install electrical fans with all needed
wiring and accessories

NO 22c

90 days

15

Loy Lo 5 BMBsl Jaast £ 53 (Sl (las 2 g o
Slo s 5 (1o 5 Gital) @l s S pe el i sheall
Lol 5 5 saal) Lo 5 aiill 5 Canll o o) a1 J5Y)
ok e JS 5 il Al (las ge i ganally
supply and apply plastic paint brand Hambel or BMB
or equivalent 2 layers for rooms, lobbies and corridors
,work includes sanding , putty, and base layer and all
that is needed

m2 2»

3800

90 days

16

Ules xa /oM 240% 120/ kB 2558 Cul g ) sl S 53 g
[aN816/ JalS a2 aila g 2380
Supply and installation white board (120cm*240cm
&(pens holder & set of 6 pens

NO 2

90 days

17

5 casieall Lhilay L 5l BMB sl Jsea g 58 i) las 2 5 ais
Sl R Y1 e a5 (03 ) Sl S0 g e lal
IS5 Gl A (s e L saaadly Ladlil) 5 558l eda 5 aall aa
el e
Supply and apply plastic paint brand Hambel or BMB
or equivalent 2 layers for rooms, lobbies and corridors

m2 2

1800

90 days

27




,work includes sanding , putty, and base layer and all
that is needed

18

Supply and apply external colored plastic paint 2
layers for external walls resistant to all weather
conditions, with base layer
Osbe @) 2 25 g2l 4y sall Jal sall o glie Sn3ly
el Ll 8V e e s

m2 2a

200

90 days

19

Glaliay) gﬁ}h oldal) sac Lol Ll dad S i ﬁﬁﬁ
e p bl IS ae M1 Lk (ol oad) Ell ae s (g ) 1 ) Al
Y @l a8 Sl e J8Y)
Supply and install steel handrail to assisst disabled
students 1 inch diameter with all that is needed on the
first floor

r.m /s,

180

90 days

20

dle Ndalall claliay) 53 dall alaa 48 56 (S i g
Y oaleds 548 el Cildial gall Cava da 3O G ugail) pe (S a
U Clalen iyl Jilae AL (S5 ) aw 230%2500e Ji
Jamn 28 (a8 s Al et 5 Led Abadla (0 5SE Of Lle
3380 e JAY) e ans 100- 90 sz Glrall calldall s S J 530
Cull &5 S A8 jall 053 54 40* 100 les 23a 54 5le
a 60 0o JB Y S (el Aluse g (laall (anada oo )
Gl ) pnansly "Lag) 48 2l e 5 (i s Aalia 5 (e
Ly 5 aw 80 0o JB Y 4 las Lad e Blaall Jilall 3acLise
ial o QI (e W 3LS) (585 5, "l QU e (5 A
SR Gk A e Al Ak B Lo a 40 *30 02l
el il il e A V) LSl (5K 5 ) laadl 5 el
leadaus (o S yolae 0 33048 3l 25 35 5 aus 30*30 BY 32U
oo 5 A 5 5all 53 )LY) O e Janll ey 5 i 400 Ay
Aol G oaall o jpall A8 5 bl Al 5 Sl yeS L pe
Jadyy 5 (Fare el o Lial 4 3l Jead Jaall oledW o 5lle US55
didne mildia 5 adalie (o (e Caal ) QS T 5 aalli Myl el
A U (SLaY) 8IS 5 A5y el J2a g syl Ll J00 Nie
o 140 o2 J Y G gm 058y 5 (o SUAS ol
Supply and apply toilet unit made of similar structure
to the students toilets rooms and close to them
dim=250*230 cm at least provided with WC ,basin,
water tank 200 liter, to be provided with large steel
door 90-100 cm, windows with protection bars 100*40
cm and special Kits for disabilities, wall bar 80 cm and
door bar, the room will be finished in same materials
to the students new toilet room to be connected to
water, sewage system, and electric networks all as
attached spec and drawings, also the price include

NO 22

90 days

28




providing metal ramps )at schools main entrance stair
140 cm wide,(

21

provision and installation Aluminum door with
colored fiber insert for toielt doors with lock, handle,
hinges and marble frame 2 cm thick size 80x200 and
all that is needed

sludisle judBada 5 e ahila o giall ) gaie S Sy ol
5l ae ) jall ol Y i) (udigall Glgea 55
asble 0S5 a2 ASLans alay Sl e el <l skl
200*80 L8

NO 22

90 days

22

5 Ainaall 5 caall ge L) BBV e cnen s Aianall il 5l (lan
Ca il (udigal) 48 ga 5 yricll Alad Sl
Paint work for doors 2 layers at least with putty layer
Jprimer and wood plasting as per supervisors
directions.

m2 2

90 days

23

o il aglia Aald) 8 oy pai A gil Jama plae (S yig aas
oyl Gutigal) ilean 55 385 el 2l o 3h L (S
Provide and install a metal cover for the drainage
nozzle in the courtyard similar to the old with
everything necessary according to the guidance of the
supervisor

m2 2

0.5

90 days

24

Y ASlass elusall (sl (e il dpliin ISy ) gllad (S yig agails

gl Cilgan 65 (385 A 301 (S 8 Adladl <l sall 4]0 JiS

oyl

Provide and install a manhole cover similar to the old
with reinforced concrete thickness not less than 10 cm

90 days

29




in the places required according to the guidance of the
supervisor

25

B oaall Copeall Lals 488 gl IS 1 28K el 5 b jas

AU LY b Jaliall 5 i)l Cagdati 5 <y sall
Cleaning works for the sewage pipes, points,
manholes , drainage and tubes with cleaning for the
floors and walls ceramic tiles and all needed places

|.s/g shia

90 days

26

faddlay o b /550l & 55 Glda J8 S 53 g ol
supply and installation steel door lock /1SO or
equivalent

NO 22

90 days

27

sl 5 as S A g aw55%45 S Aluse S S5 g
Dsoaall 5 eball 4808 e Lehia 55 (s 5 iy sl gl 31yl
Al ol cleles 4dje delld 5 a5k L OS oals

supply and installation of washing basin/55*45 cm/
with chrome tap ,drain pipe,shelf and mirror in the
existing toilet block , the work includes all needed
connections to the water network and sewage network
in the existing student toilets

NO 22

90 days

28

Godall a8 Cilidia S 5
Supply and installation of chrome water taps for the
students fountains

NO 22

90 days

29

Cleleall Ca e & clill gill  dasa (i 5 pe dadia S 55 5 2 ) 58
sl
tap with water hose for supply and installation of
existing toilet room block

NO 22

12

90 days

30

JI Lelaa 55 4 32U SV 3 () 3 elindly Jlalud (S i g 2
o el Gudigall Cilgaa 55 335 5h Lo S e S0 0 B
Provide and install-3 inch plastic pipes in the
necessary places with all necessary connections to the
nearest manhole according to the guidance of the
supervisor

mjﬂ.e

35

90 days

31

supply and installation of a complete lighting points
in the existing toilet rooms

NO 2

90 days

32

il 120 delad il gl ailui g a0
Supply and distribute in school yards garbage
container of 120 liters

NO 2

90 days

33

SV e Giex 5 BMB 5l Jied g 53 () laa i 5 sl
b Le JS5 bl 4l

m2 2

150

90 days

30




supply and apply oil paint 2 layers for rooms ,work
includes sanding , putty, and base layer and all that is
needed

S 120 dalad Gy sl s 5 s
34 Supply and distribute in school yards garbage NO 2 2 90 days
container of 120 liters

AlHasaka- al-joaheree school in AlHasaka ¢lsall dujaal 49 il Aluall Jusy (5 il Cidis

dagl)

) ipti : JusY) g 55 it 3aa sl anti
ad i description Work : Jws¥! ¢ s Unit 3aa gl Quantity

Delivery

el Jadiy 5 gyl o adl 8 Al ol 50U ALalS dilin Jlec]
Losh Uy Db sl 5341) Sae g o Jie sl Q) JalS Jlasiad
Oeigall 481 5o 2] ey COladal) Jlaginl Liayl | ASue pa (4dalay
s oAk Al dpaall adadll Jlagiul a3 sall Lo o il
it (ol 5 SpdS 5 00k Chnlal) psull SR (e
SAE) 5 8 AS ja Gaaliy Ll 48 508 e 5 a5l 5 (0l
ol Qe Wil 5 Gl J g 32 ikl Aidall o Sl e i 5 S
gaall CA&QQU;}KS)SQBJ\ caall Jilea g s Sl Glas
L3O 3 sall 23S L) pmadl Jaiy 5 0 53 5 25005 4 sanmall 5 gl
Jeall 18 50 (o Al 3 gl Jim i 5 Jii) e Janll slgdY
. Full maintenance for Wooden doors , the
work includes replacement of the missed wooden
parts with hard wooden panel similar to the original
material, changing for the hinges and lock parts with
new lock and accessories, fixing of door panels and
frames, with doors painting, the works includes all
material needed to finish the works in the best way and
rubbish disposal outside the site .

NO 2 10 90 days

oo JB Y A8l sy il 5 Gkl ae Cipulall 3y )
S (s ) e 5 Blais e a3l US g au210%100
o 5a s A N el pe el 5 Aue sk ae 4lilay e
CHlalie A1 5) ymaadl Jady 50 g5 A3 A gamall 5 peiil] 5 caall
2 S ) Jady 5 Aalall Jon Al G8LY dia il 5 il LY | NO 220 4 90 days

o bl JS 5l sell 5 L))

Supply and installation wooden doors similar to
school's doors, dimensions100 cm*210 at least,
hinges, roller bolt lock and accessories, paint and all
other needed accessories

31




5 Anaall 5 aall ae L) BB e G s Aalal) Gl 53U las
J) Ul Jlasiod s Coyiiall Gedigall 48 ga 5 piial) Al LY
Ao e (Aalg Ll b sl 55) Jao sl
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting with lock.

NO 22

90 days

pob G 5l ) 5 3805l g 3 Cilid la ) S S g
5t M s (e a3l e JS e Ll e 51 1) ae ASLans
RlBY) das 55 smSall I A ) el Jay
supply and installation Iranian or Chinese glass
panels for windows6 mm thickness

m2 2a

90 days

il dalee ol o 50 Le JS ae 380 5ill 0 gianl) S 55 s
Sl 3V Jles Gl 51 385 4 s () Sle 3V
Supply and apply locks part for windows

Qe

20

90 days

Lo U (S (8 AiiansY) A pall (e o 5% 5 Al Alas 285
Supply and install triangular shape cement mortar
15*15 cm in the required location

25

90 days

JAdalay e b ) /5 50l/ & 53 ke J88 uS S5 5 o
supply and installation steel door lock/ ISO or
equivalent

NO 22

90 days

e s Y e Gaen s Aiaeall 3815301 5 Al Gl 53U e

oyl (udigall 4881 oo 5 ricdll el Gl g Liamal) 5 Casll
Paint work for window sand doors 2 coats at least
with putty layer , primer and wood plasting .

m2 2

20

90 days

Yoo J8 Y Ay L Oaall (e Ayl i 35l gy 25

o pdiall aigall LA e 0585 5Bl sl Aa 1 Sie( 3%].5
Oil painting pictures sizes not less than 1.5*3 m as per
engineer instructions and choice

NO 22

12

90 days

10

ASLaws (paiiosall 2l ) & o1l Jlas) ali ) Gl 50 S 3 g apas
Jedyy il a 5h e S 5| an0 ducall (i je dueall a3
aolle JS 5 Al o) gall (g paldil) g (al@st) A ) el
Supply and fixation of marble stair steps for the
entrance stair, similar to existing ones with fixing for
the stair steps by cement mortar ,the work include
removing the broken parts and rubbish.

r.m/h..

90 days

11

G 4 5%2.5 el Sl OISl lea 4l jae S 5 g s
edigall Sl 55
supply and installation of protection trucking for
electric cables on the roof

r.m/h..

200

90 days

12

Gy Ao ) (SLYT b sl el A0S At | (a i g i
oyl eigall Sl 55
Provide and install plastic covers for distribution
boxes in the required places according to the directions
of the supervisor

NO 2

10

90 days

32




13

supply and installation of a complete optical points in
the room

NO 22

90 days

14

Q\%Mﬂ\&ﬁ&@@&\ C‘}‘}AHCJ‘f@SLSA&_\:\S‘)S}Hm
o il udigall Clena 55 (335 2 5k Le IS e e 53U A5 e
Supply and installation of fan switches for current
fans with all necessary electrical connections with all
necessary

NO 22

15

90 days

15

A N e iliall 5 el 5 A8 sl o Jal 5 1230 Cilaad (oS 5 g o
osdigall Cilgaa 55 (385 4 5 Guaal o Jaadl 23l 6 5 e JS as
oyl
Supply and installation power saving lamps 12 watt
with sockets

NO 22

132

90 days

16

o g s slhaal) 5 anlill me (Do) leS 2ale uS i 5 ot

p e JS

supply and installation of electric outlet or switch with
socket and cover

NO 22

25

90 days

17

podde aa s amel (32) el Al 5eS adal 58 G yi g aaS
Al oS o) A8k Lehay )

Supply and apply elec. Conductors (32 ambir)

NO 22

12

90 days

18

ZUSl 5 DY) 5 S il e ALalS Al 1S 7 5l 0 asS g

pobe IS 5 Addadl (3 sull (83 8 sl ) V1 (a1
Supply and install elect, fan with all needed wiring
and accessories

NO 22

90 days

19

Lebilay Lo 5l BMB sl Jaa 58 (Siasdly (s 2di 5 o
e G 5 (01 5 al) s S e el 5 i saeall
okl OS5 Gulad 4k las pe & saaally
supply and apply plastic paint for rooms ,work
includes sanding , putty, and base layer

m2 2»

2650

90 days

20

5 asiall ledilay Le 5l BMB 5l et g 53 (T3 o 348 5 o
il AT Y e Cnes 5 (0o ) Clsa) S e el
IS5 ol Al (s ge 4 gaaally Lalil) 5 (35830 e a5 caal) pa
ek Lo
supply and apply oil paint for rooms ,work includes
sanding , putty, and base layer

m2 2

2300

90 days

21

Supply and apply external colored plastic paint for
external walls , with base layer
335l Jalall o gl (S (sl o A& Glad 34 5 o
Bmalla 3 d giall 1 51 (e 5, il ] JBY) e (e

m2 2.

250

90 days

22

o onnall o yeall Ll&s 488 o <l S ) A0S el o Jy g
AU S b Jaliall 5 i)l Cagdati 5y sall
Cleaning works for the sewage pipes, points,
manholes , drainage and pipes with cleaning for the
floors and walls ceramic tiles and all needed places

|.s/g shia

90 days

33




23

provision and installation Aluminum door with
colored fiber insert for toilet doors with lock, handle,
hinges and marble contours 80x200, 2 cm thick as per
supervisor directions and all that is needed
sl lisle judBoda 5 lae ahia o giall ) gaie S Sy el
5 dal ae (el il 50Y o pdiall Gadigall Gl 65
asb e dS 5 auD dSlaw ala 5 Skl e clusadll 5 il shal)
200*80 k8

NO 22

90 days

24

el iy Allall ) sall 853 s sl il ol sl Al
Gl g g o sriall () 52 Gl ) (8 Gall 58 Lo JS JlaSil
o piall Gurigall il 58 389 a5k Le IS e DlSisa g JUdl b
Maintenance of the aluminum doors in the current
toilets including the works to complete all that is
missing in the doors of aluminum beams and fillings
of Weber and locks with all that is necessary according
to the guidance of the supervisor

NO 22

90 days

25

Cdiall a g S clidia (S yig s
Supply and installation of Chrome water taps for the
students fountains

NO 22

90 days

26

& Dl gill Slies g 3 Aare i i ae dadia S S g )
Al cllall G e

water hose supply and installation of tap with metal
for existing toilet room block

NO 22

90 days

27

JY e Gien 5 BMB sl dsed g5 5 Gl 248 5 o
aoble JS 5 bl 4k
supply and apply oil paint 2 layers Brand Hambel or
BMB or equivalent for rooms ,work includes sanding ,
putty, and base layer and all that is needed

m2 2

25

90 days

28

Sl 120 Aelad iy sl a5 s
Supply and distribute in school yards garbage
container of 120 liters

NO 22

90 days

Al Hasaka- Al maahd Alreadee school in Al dSwally il ) sgaal) gl Llsal) Jlas (g a8 Ciis

_Hasaka
ad description Work : Jus¥! g o Unit 3aa gl 4-,'-‘-‘-“_ Delivery
Quantity
5 Ainaall g anll we L) BBV e G s Aadall Gl 53U lan
Jl JelS Jlasiad 5 Co i) (uaigall 288 ga 5 poinall 34 (ulaY)
1 S Y S S NS 16 90 days

Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting With lock and
handle type ISO or Yale or equivalent.

34




el iy g d jaal) ozl 8 Gl ) U 20K Bl Jlac |
Lol | 480 e (Adalay Lol JU 5l sl Jad) JalS Jlagiad
o sl o Capiall udigal) 438 sa 38T any Caiall Jlasial
B gall A (pe Baaa 5 Al Adl) dpadl) adadl) Jlaic
5o siSl Ol Sl (sl 5 BpdS 5 GSle)mlal
o) a) paa fi 5 Ll B8] 5 28 AS ja (paali s LI A8 533 pilae
Blos g 53 ) G el Qs a5 il J g 52 5l Aiglal
A L el g sl 5 Canll pa il ) 0 gm s 4D sl laall
5 Jall re Jar) elg3Y A 30 ol sall 288 Lag) sl Jaiy 5058
Jeall 8 5 (o A4l ) gl Jim i
. Full maintenance for Wooden doors , the work
includes replacement of the missed wooden parts
with hard wooden panel similar to the original
material, changing of the hinges and lock parts with
new lock and accessories Brand 1SO or Yale ,fixing
of door panels and frames, with doors painting 3
layers and 3 layers of base paste, the works include all
materials needed to finish the works and rubbish
disposal outside the site , .

NO 22

90 days

s Ainaal) 5 Caall wa S JIY) o Cpen s Aadall 0l sl (lan
Ca il (udigal) 48 ga 5 yricdll Alad Sl
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting as per the
direction of the supervisor.

NO 22

90 days

ok Gun 5l ) 5 380l o 31 Cled e ) S 5 5 )58
DA ) Jaadl Jady 5 i 3 50 (0 0 3k e JS e 206 ASlaws
RV Jas i 5 ) suSall
supply and installation of glass panels for windows
6mm thickness with all that is needed and the removal
of the broken glass and removal of the rubbish

m2 2a

90 days

fadilay Lo b /534l & 5 Gl J8B S i 5 i
supply and installation steel door lock /1ISO or
equivalent

NO 22

90 days

e S A e a5 Al 381 5il) 5 Aaeal) 530 i

oyl (udigall 4881 oo 5 rinll el Gl g Liamal) 5 Casll
Paint works for doors and windows 2 layer at least
with putty layer as per supervisor directions.

m2 2

32

90 days

Yoo Ja Y alaly SN claall e A las Ly 55 e gas ) b
o pdiall Guaigall JUEAN e (5S35 g3l sl Aa gl yie( 3%1.5
Wall Qil painting pictures dimensions not less than
3*1.5m per painting as per engineer instructions and
choice

NO 2

10

90 days

) Aglee A1 o 5k Lo JS aa 280 gll Y grinial S )i g aad
Bl SN e Cilgas 58 335 3V
Supply and install locks and needed parts to open and
close windows as per supervisor directions.

NO 22

20

90 days

35




A G Rl i 5 e (SEI Gl b &gl e adald A )
(265 Hlss) @@sall
Remove a block from the the second floor with the
rubble being carried out of the site (about 5 m2(

90 days

10

Fonall 2o A8 suall e ol 5 12200 el (S i s
Supply and installation of 12W LED lamps watt with
sockets and all that is needed

NO 22

120

90 days

11

geons g s elhrl) 5 aanlill e (Gen)teS 3ale 3 5 ol
o ile IS
supply and installation of electrical outlet with frame
and cover and all that is necessary brand Vimar or
equivalent

NO 22

24

90 days

12

ek e e el (132) (il Al jgS pdal 8 S yi g s
3010 el claaadll A<y
Supply and installation of electrical CBs (32 Amps)
with box and connection to the electrical network

NO 22

12

90 days

13

ZUsall 5 DY) 5 Jrm sl o ALalS Al 568 5l ya S i 5 i

poble JS 5 ddaddl (9 gl (85 8 giall ) 53V ) (1
Supply and installation of electrical fans with all
needed wiring and accessories

NO 22

90 days

14

ol unigall g 55 (385 a3k Lo S e 4 30U 400 5eSU
Supply and installation of fan switches for current fans
with all necessary electrical connections with all
necessary

NO 22

10

90 days

15

Cn an 5%2 5 ol 5l ST Alaa Al e S 5 g aaad
gl Cilgaa 5
supply and installation of protection cable conduits
for electrical cables 2.5%2.5 as per supervisor
directions

r.m/k..

60

90 days

16

Ledabas Lo 5l aad 5l BMB & 55 (Sainsdly (las 25 5 aal
Slo e 5 (U1 5 Citul) s S pe el i sheall
Lol 5 3850 L g amiill 5 Conll wa pial) a1 J5Y)
o ob e JS 5 il Agda (s ge 4 ganally
supply and apply plastic paint 2 layers for rooms,
lobbies and corridors (walls and ceilings) ,work
includes sanding , putty, and base layer and all that is
needed

m2 2

2200

90 days

17

les ae /M 240% 120/ 098 35 Cul s =) M S 53 g
[aN816/ JalS a2 aika g 2380
Supply and installation white board (120cm*240cm
&(pens holder & set of 6 pens

NO 2

12

90 days

18

5 hghall lehibay L 5 BMB sl Jiad ¢ 55 (b las 2 5
el AL JBY) e Cpea 5 (0o ) < su S e el
JS 5 ool Al (Jlad a4 pamally @l 5 (35800 ¢ Ja 5 ol pe
el e

m2 2

1100

90 days

36




supply and apply oil paint brand Hambel or BMB or
equivalent for rooms, corridors and halls (walls), work
includes sanding , putty, and base layer

19

(A all an3 o 4d8 5l anD) ASlaws ala ) Gl )3 S i g 2
pob e S 5, JY) o au] 5 481 ) gl ) 5 an30 ducdll = e
IS 5 Al o) gal) Cpe Galddll g el A ) pedl Jady g cudill
S
Supply and fixation of marble stair steps for the
entrance stair ,similar to existing ones with fixing for
the stair steps by cement mortar, the work include
removing the broken parts and rubbish. Thichness 3cm
for steps and 2 cm for vertical parts. Width of step is
30 cm.

r.m/s..

29

90 days

20

Supply and apply external colored plastic paint 3
layers for external walls resistant to weahter conditions
, with base layer
5 Al dalgall o e (S Gsle a1 (o B 5 el
il A8 I e Cen

m2 2.

250

90 days

21

4/3 PPR elindh Jhlud S jig aads
Supply and installation of 3/4inch ppr pipes

r.m/k..

20

90 days

22

b ol (i puall Lol A8 5 ol S ) &S Gllus g e
AU S b Jaliall 5 laal padl Caglati 5 )y sall
Cleaning works for the sewage pipes, points,
manholes, drainage and pipes with cleaning of the
floors and walls and ceramic tiles in all needed places

|.s/g shia

90 days

23

Ol Ll 3 sl 38 3 el lial o S 55 i

A ey (Sl ) (BY 3V sy ¥ sl g il (1) Slana Y
Lo CSLaYI L ol saall

Supply and apply locally made ceramic tiles for walls
and floors

m2 2»

80

90 days

24

JAdalay Lo b Ayl /5 50/ @ 53 Gsla 8B S 3 5 s
supply and installation steel door lock/ 1ISO or
equivalent

NO 22

90 days

25

Lo DU ) 5uansSVT A8 e Balet @lial o Jslae casS yi s
O Y alaly Jslaall (g adal 688 ala ) S 5 Jaall Gy
Clgan 55 335 05 Lo S e Ay slladll (SLYY 6 222 (60*50)
o jdiall puigall
Supply and installation of ceramic urinals with all
needed pipes, accessories, valves ,fixation works
which include the installation of marble seperators
(50*60)qgty 6with all that is needed and as per
supervisor directions .

NO 2

10

90 days

37




26

provision and installation Aluminum door with colored
fiber insert for toilet doors with lock, handle, higes and
marble 80x200 2cm thick and all that is needed
saludisle judBgda 5 e ahaa o giall ) gaie CuS iy o
5 dill ae Gl jall ol 53Y o el Gaaigall Clgas 65 Cuaa
aob e JS 5 an ASlaw ala ) Hhal ae clsadill 5 iy shall
200*8018

NO 22

90 days

27

e s Y e Gaen s Aiaeall 3815301 5 el Gl 53U lao

o il udigall 288 ga 5 priaall ) YY) g Aaadd) §caall
Paint work for windows and doors 2 coats at least
with putty layer , primer and wood plasting as per
supervisor directions.

m2 2

90 days

28

sl g caall pe by JIY) e Cpea s dpdall ol o3 las

J) JalS Jlasiod s Cayiiall Gedigall 488 ga 5 piinil) Al Ll
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting as per
supervisor directions.

NO 22

90 days

29

Clelaall Caje (A& clill ill Saee Gl 55 ae A S 5 5 2 ) 58

sl
supply and installation of tap with water hose for
existing toilet room block

NO 22

90 days

30

el g S Cldia S yig @i

Supply and installation of chrome water taps for the
students fountains

NO 22

16

90 days

31

oo sl ae Adladl il ) sall (8 () s an i) 4 Sl S i g s
£15S) el ) a5 il yial) A8S Jasdl Gpanaly <l ISy 51

ol Gunigall Clgua 55 (385 a5k Lo IS pa la e
Provision and installation of 4-inch pipes with
everything needed ,siphone for existing toilets,
connection to the manholes as directed by the
supervising engineer

m-L'.e

15

90 days

32

HJSHML.M@M\ sluall Q‘JJJ]‘;IJMLLAAM&_\:\S‘)SJHM
odigall Dlgaa 55 (385 2 3 Le JS ae an (60*50) Ja Y sl
o yall
Provide and install a metal protection net for the
current toilets similar to the old ones with dimensions
not less (50 * 60) cm with everything required
according to the guidance of the supervisor

NO 22

90 days

33

LY A (i) 3 ks daall (e A sl ) 55 S i 5w
o _iall Guaigall Cilgra 55 (385 a3 Lo JS e 4 33U
Provide and install rain drainage pipes made of iron
diameter 3 inch in the necessary places with all
necessary according to the guidance of the supervisor

mjﬂ.e

35

90 days

38




34

o5 lehlay Lo 5) BMB Sl diast £ 55 (3§ (o3 260 5 o
A U8V e e 2w Jeadl Jady 5 Adlall cileleall i 2
u&d@hwhw\jéﬂ\sbjaum }@\@M\
eoble dS 5 el daida
supply and apply plastic paint 2 layers brand Hambel
or BMB or equivalent for existing toilet block ,work
includes sanding , putty, and base layer and al that is
needed

m2 2

24

90 days

35

Supply and distribute in school yards garbage
container of 120 liters

NO 22

90 days

36

Glabia¥ g 53 @lall sac bl 4y jlas dad (S i g s
sl p bl IS g T ki (ol sl Gl e a5 ) ) sl
Js¥ Gl Hsu) Sl e J8Y)
Supply and install steel handrail to assisst disabled
students 1 inch

r.m/k..

120

90 days

37

Jim Al e 433 Ly 15U 1)

Remove tiles and underneath it with disposing the
rubbish

60

90 days

38

(J;_,u\)HJs]\ CIS}U\ A Cuaydale)
reinstallation for the blockage

60

90 days

39

Provide blockage thickness of 15 cm

18

90 days

40

36/ 8200 ke dna i Osin cua
Pouring Concrete floor caliber 200 kg / m3

9.6

90 days

41

Aalill adade L3l CuS yi g apads
supply and apply of tile for courtyard

120

90 days

42

& ped oo JEY ASlaws (e sl 38 ) (e J e Al 2055 205
iyl Gutigall Sl 55 385 4n 5 (pmnl e Janll 2t o3l L S
Provide and implement insulation layer of bitumen
foil thickness not less than 4 mm with all necessary

700

90 days

43

S adll Slaliay) (5 58) Ol Cilales 48y S 3 g s
o 473/ sl 088 al) Zdl Cliaal gl 5 bl Conen AaLl)
Ol 5 (P dS (e dd 2l ()5S 2 270 e Jala gl )L
(i gty Aaliss s 30 LeiSlaw By ) A3y Lo s 20 5L
A8 el el 12 ASlew husall (¢ ginll (o i A3 5 (s 5le
e sala all Gl i 5 58 i g daje Ganl e day )l G
U5 e 055 [ans] 80/ Jska (o Ja olie e 5 Julre 30
4 ) oy Alas Cliin 4 5 clial jom las pe an 80 gl A
13n ga o giall 3380 5 A e das Ol 5 A o i) s
Al il s Al yeS ahald g dag je 53U 8 el ge dleal

1 il 4330 Su3l elae ol o Lagl 2535 5 4 53U (SLaY) &
Al pe dd all dia g "yl el Jady 5 il e oS 0 3
oy ol O g Lyl 5 6l peS A0S 5 dallall 53 slall olaall

A pall O s g A ) (S5 5 L) iy peail) g A IS N

o s A SO Ly Ciidl iy 5 JAI pa clial il

NO 2xc

90 days

39




1 A slall Aally A LA Al Ol pan (a5 i) Aa
285 5 ) 58 dead) Gaially 5 diian) Ak o (sl 8l claally
Sl el (liae
Supply and implementation of toilet block for PWD
students made of reinforced concret stucture
dimensions 300*400 cm and 270 cm height at least,
block wall 20 cm with reinforced concrete slab 12 cm
and reinforced concrete floor slab 30 cm thick as per
attached drawing and specifications, the toilet block
consists of 4 latrines and 3 basins,to be provided with
1m3 plastic water tank of 3 layers,internal alumium
doors, external steel door, the room will be finished by
ceramic wall and floor tiles, plastic paint for the
ceiling, the external walls will be finished with colored
plasteror colored textured paint over plaster layers and
external marble water fountain /180cm /length , the
room to be connected to the water, electricity and
sewage networks, the work includes cleaning of the
related manholes in the school yards, work includes
the needed floor tiling and steps to assure a safe path
way for students. The contractor must provide
architectural, structural shopdrawings complying with
the Syrian code, and plumbing drawings and details to
be approved by Engineer

44

Supply and distribute in school yards garbage
container of 50 liters

NO 22

90 days

Lot. 2: Al Qamishli Schools:

AlHasaka- Algamishli / Al-Bassel school (Al 48l Julsd) A jaal 4y g pall Dlpall Jleel (5 pai s

Qamishli in

A

description Work : Jws¥) g s

Unit daa gl

Quantity 4zl

Delivery

40




oob G 5 s 5 30 o g ) S e S S 5 a5
sl A0 3] Qe Gy 5 i 350 (30 25k e S g e ASLas
AlEY) i i el
supply and installation of glass panels for windows
6mm thickness with all accessories

m2 2

90 days

Jadalay Lo sl /554l 3 Gl J8 S 3 5 o
supply and installation steel door lock /1SO or
equivalent

NO 2

90 days

oyl ) 53 B sally alalay Le g oyl 50 J88 S 55 ans
o pdiall udigall Cilgaa 58 385 ClSise ae Ay )la¥1 5 dpiiall
Provide and install Italian 1ISO lock or equivalent
quality of the doors of the classroom and
administrative as directed by the supervisor

NO 22

12

90 days

JIY) e cpens 0508 Al 5 Anianall 280 gal) 5 dsamall ol 503U (Jlaa
osdigal) 438 0 5 il Al Gl 5 sl 5 caad) ae Sl )
oyl
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting.

m2 2

50

90 days

And provide welding iron sheets 2 mm for the doors
of external protection with Paint

m2 2

90 days

Jos J8 Y alaly U Glaall (e Ay jlan i 3 il guay 2y

i pdiall otigall LA G (S5 550 gl Aa gl e 3%1.5
Oil painting pictures sizes not less than 1.5*3 m as per
engineer instructions and choice

NO 22

90 days

a2l e 71T bl ey ) s i) g5 JaSky S i 5 i
el il oyl uigall g 55 (38 5 A stlaall 5 e SO0 Sl
A Gl e
Provide and install tiles and mazeek tiles for the panel
terraces similar to the old dimensions required by the
directives of the supervisor to work on the best

90 days

el Gurigall Cilgaa 53 3

Provision and installation of complete lighting points

( LED12 watts) in class room and corridors as directed
by the supervising engineer

NO 22

54

90 days

ddeall Capadl 8 Aadlill o) sl JleSind 5, calaal) dila
G LAl 5y NS aa IS Lelee el (R3200 13) 4 yla¥1
il Gaigall g 5
Maintenance of chimneys, and completion of missing
bungalows in the classrooms and administrative (13
chimney) to ensure its work well during the winter
period as directed by the supervisor

90 days

10

Slmi g s ellarll 5 aslill ae (D) SbeS ke CuS i 5 s
S 5 il ymall 5 (me2.5 adaie) Ll e 35U SN g alibo Le
p

NO 22

25

90 days

41




supply and installation of electrical outlet or switch
with socket and cover Vimar type or equivalent

11

o Ao pa yual (32) (bl Al S adal 8 S 35 s
AL Sl haaail) S0y Lehay )
Supply and install CBs (32 AMPS) with cabinet

NO 22c

90 days

12

Al 5 BT 5 G 5 s ALAS Tl 16 51y a5 ol

poble JS 5 ddaddl (9 gl 85 8 giall ) 53Y) (e
Supply and install electrical fans with all needed
wiring and accessories

NO 2

12

90 days

13

el Ganaly (e 53) o s 9 SO Agtiand Ak Jlae | 25 g 4

, 43 yigall ddall A1) )
provision of 3 layers of cement plaster works for 2
sides of bricks

m2 2

250

90 days

14

Lol Lo 5l BMB Sl Jaast & 55 (Siiadly (lad 25 5 aal
Slo G 5 (O 5 i) @l su ) S g cileldl) o sieall
Lalill 5 9 4alll (la g aumiill g caall pa inall 43l J8Y)
b L JS 5 bl Al (s ae & panally
supply and apply plastic paint for rooms ,work
includes sanding , putty, and base layer and all that is
needed

m2 2

800

90 days

15

Ules ga /oM 240% 120/ (b 250 Cul s =) sl S 5 5 sl
[a816/ JalS 228 aila 5 22U
Supply and installation white board (120cm*240cm
&(pens holder & set of pen

NO 2xc

90 days

16

s asiall lediles Le 5 BMB 5l deat g 53 (5 Ol 3685 5 o
Dl Al BBV e Cnea 5 (0l ) @l sn) S e e )
JSs ol Agla (s ge 4 ganally Lalill 5 (55830 e a5 caall pa
ok Lo
supply and apply oil paint Hambel or BMB or
equivalent type for rooms ,work includes sanding ,
putty, and base layer

m2 2

450

90 days

17

é;\s;_du_al_ﬂ\ @M\Maﬁﬂa\,\m (e (g Al S i g s
Craaldl) & Al Glaliayl L..SJ.J oAl Alaad i) &WJY\

ol V) Ol Cilgan 55 Gh 5 Glaall
Provide and install a metal razor similar to the old one
of the second floor corridor with the foundation and
paint as directed by the supervision committee for
PWDs

20

90 days

18

2aa 5l ) Ol OBl Baclual 4 jlan duad (S i aa
Dlas o BBV e ahle S e " ksl (sl adl gl ae
JsY Gl 505 S
Supply and install steel handrail to assist students
with disabilities 1 inch steel pipes on the corridir wall
of the first floor

r.m /s

60

90 days

42




19

CSLY) (& Jaa 5l ae ae 652 A jaall paatd ) SIS S 55 s
il uigall Cilgn 55 (38 5 &y laal
Supply and installation of a main cable 12 * 6 mm
with connection to the requested points as per
supervisor's directions

r.m/s..

50

90 days

20

Aalll alada I3 S i g aa
supply and install tiles for the courtyard

500

90 days

21

iy bl pa hacd) e (Jiall ax) Jgma () sin Sy 5w
el pevigall Sl 55 305 a 0L Le JS e gl
Provide and install Concrete incline (with polishing)
on the roof with the reinforcement of chicken nets
with everything necessary according to the guidance
of the supervisor

24.5

90 days

22

& ool oo J8 Y Al (e sind) (8 ) (e J e Aads 2455 5 s
i pdall Gavigall Cilggn 55 385 2 3l L S
Provide and implement a layer of insulation of
bitumen thickness of 4 mm with all that is necessary
according to the guidance of the supervisor

350

90 days

23

@A g sl () Sl W5 Ol paall ke claal yas (oS g i
Lo U1 (S A ol paadl 5 ey (Glaa 00 BY 53V g ¥

Supply and apply ceramic tiles for walls and floors
locally made

m2 2

25

90 days

24

Godiall o S Cildia S 55

Supply and install chrome water taps for the students
fountains

NO 22

90 days

25

Clalea o e (4 lill gill e (i 53 e dfin S 5 50 )58
il claliayl g 53 oAl
supply and installation of tap with metal water hose
for existing toilet room block for PWDs

NO 22

90 days

26

AIS ao @l A 5] 2ny L s 5 AS Hle ) 58 Cilday S 53 5 o
Ao U &l gean&Y)
Supply and apply ceramic latrines with all related
pipes and accessories afiter removing the existing
latrines.

NO 22

90 days

27

A0 peaday 5 (14l Upve Jond ae (s S i g
Claludl 8 ALl oludl)
Supply and install siphone with pipes type UPVC 4
inch and connecting them to the sewage network in the
courtyards

NO 2

90 days

28

supply and installation of complete lighting points in
the existing toilets

NO 2xc

90 days

43




29

Lo sl bl AS e chlitada G0 il slia () 33 S S 5
¢33 @Ml el ) sall mhass e /3617 das Ledalay
5l ae il A3 e dlia s 5 dalal) cilaliay)
i) JSEIL Jand) alaiy a5k Lo IS a0 35Sl 5 4 5al)
Supply and installation of plastic water tank with 3
layers of the kind used for water storage, the tank will
be 1 m3, the work includes all needed PPR water pipes
with all needed valves and accessories and needed
materials and to be connected to the main water
network

NO 2

90 days

30

dalef) dalall cilaliny) 53 dlall dles 48 )6 CaS yig agai

Y ooledls 5488 el Ciliial gall Cava da 3O agail) aae (48 5a
Ul Claben i yad Jilae ALE) S5 ) aw 230%2500e
D S (8 Dl 8l a5l Aadle o sSi ol e
338U e JBYI e s 100- 90 U2 m GBlaall calllall o S J 530
Cull 5 S A8 pall 2555 5 an 40* 100 e 22 545 5le

o 60 o= JB Y S (el dluie pe Gflaall (anadia a0 )
Gl ) el "lay) 48 2l et 5 Gl s dalia 5 S ye s
Lndy 5 4w 80 0o B Y 4 s dnid (e el Jilall Bac L
hial o IR (e W 5L ()5S 5, "l QL e (5 A
S ok (a3 e Tl Ak Lk e s 40 *30 0ol
el il il e dsia ¥ LSl (5 5S0 5 ) laadl 5 il
adkas o S jelie () 33048 jall 25 5 5w 30%30 Y 32
ool 5 da 5 5all 53 LY O e Janll ey 5 51 200 Ay
Byl (8 anall il S 5 slaall S5 (i e ) e
oy 5 (e el o Liadl 48 2l eat Jasll eledY o 5Ll IS
Apide pildia 5 akalia (o (Sde el ) QS 5 5 i lay) el
Ao U1 SLaY) 88 5 Ay sl Jida 55 o sl oLl J2e die
o 140 oo d Y Qe 058y 5 e )SINAS el

toilet unit made of similar structure Supply and apply
the students toilets rooms and close to them to

basin, water ,WC with provided dim=250*230 cm
with large steel door 90- tank 200 litre, to be provided
100 cm, windows with protection bars 100*40 cm and
special kits for disabilities, wallbar 80 cm and door
finished with the same materials bar, the room will be
to be connected as the students new toilet room and
networks all electrical to the water and sewage

specs requirements (lighting, fan) as per the attached
and drawings, also the prices should include providing
schools main entrance stair 140 cm metal ramps( at
all places where ramps are needed to wide and
,(facilitate the movement of wheelchairs

NO 22

90 days

44




5l gy S Adia aa an55%45 Baaa Aluie S ) g
Dsoaall 5 slall 480k e Lebia 5 (paall 5 iy pasril) il 31 yall
dje elld 5 Jeadl) JSEIL Lelee cpudlil o3k Le IS opuali
Aalall Clalia Yl (5 53 edUall Adlal) sl

31 supply and installation of washing basin/55*45 cm/ NO 2= 2 90 days
with tap ,drain pipe, shelf and mirror in the existing
toilet block for PWDs, the works include all that is
needed
Sl 120 delad by sl aalisi g g
32 | Supply and distribute in school yards garbage NO e 2 90 days

container of 120 liters

AlHasaka- Algamishli / Dlee Harb school in  Laslill ciu s cooa (o A jaad 45 pual) lpal) Jlae Y (5 pali caiS

Qamishli

A

description Work : Jus¥! g 4

Unit s gl

Quantity 4asl

Delivery

il 5 il pa b3 JEY) e Cea s Apndiall ol 50U Clas
Jdl Jel Jlasind 5 Co il Gedigall 488 ga 5 il dlad Ll
e g (lmy Losl Jla 5l 534) st iy (lal
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plating. Supply and
installation steel door lock /1ISO or equivalent

NO 22

90 days

eob Gun 5 Ol 5 2805l o g 3 alad e ) S B 5 258
sl A0 Q) Gy 5 i ol 5o (g 3k Lo S s ae6 ASLam
R Jas i 5 ) susal)
supply and installation panels for windows 6mm
thickness with all accessories and to remove all broken
glass

m2 2.

90 days

JAdalay e b /550 @ 53 Cala J8B a5 5 i
supply and installation steel door lock /1ISO or
equivalent

NO 22

90 days

te S DY) e Gaen s Aianal) 381 i) 5 Aiamal) i 530l

o pdiall uigal) 48 ga 5yl el Gl 5 ddamall 5 Caal)
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting.

m2 2

20

90 days

Joe JE Y alaly U Glaall (e Ay plan A 3 il gy i

il Guaigall L) (e 0585 Bl gl Al ie( 3%1.5

Oil painting pictures sizes not less than 1.5*3 m as per
engineer instructions and choice

NO 2xc

90 days

45




3 _pdaall ¢ ol 5 zidll 5 (SUEY) AS ja (4alil Py, C 31 5ill Llpa
Sl 53 335 b Le IS g A 3 JUY) (S i e 4 30M)
oyl puigall
Maintenance of windows P.v.C to secure the
movement of closure and opening and conducting the
necessary calibration with the installation of locks
required with all necessary according to the guidance
of the supervisor

24

90 days

ASaws (padinsall ali )l g o1l Jilaa) ali ) Gl )3 S 53 5 @S

2680 5)) ¢85 ) 5 a3 Auedl) (mpe (Al au3 5 Ad) 5l an)
5 oR@Y A pand) ey il a3l le IS 5, B e an]0)

asbile JS 5 4G o) all (ya alail

Supply and fixation of marble stair steps for the
entrance stair, similar to existing ones with fixing for
the stair steps by cement mortar ,the work include
removing the broken parts and rubbish.

r.m /s

90 days

o5y EOB Aitand Al Jlee | 25 5wl
provision of 3 layers of cement plaster works for
sides of bricks

50

90 days

Ol g Jall ez pall wdalsll J grdia dpas Sy g a8
Supply and apply door and elevation steel works for
the southern stair case with lock and 2 layers paint ,
primer and putty layer

300

90 days

10

e JB Y Aoy a0/ ASlams xluse (3 5 el S 55 g

o e 2y (Al Abpa s mhandl e calad) o551 /290%90/

d.AJY\ cAL“g)\}.\S\ e U‘éu\ dLASiu\

supply and installation of reinforced concrete cover for
exhaust size90*90*10/ cm with all accessories/

NO 22

90 days

11

Sl g i slaall 54l we (Du)SheS dale S i 5
o 5ble S ae dlalay Lo
supply and installation of electrical outlet or switch
with socket and cover type Vimar or equivalent

A

10

90 days

12

ZUisall 5 DY) 5 S 5l o ALalS 4l 568 5l ye S i g

poble JS 5 dddaddl (9ol 85 8 giall ) 53V (e
Supply and install electrical fans with all needed
wiring and accessories

NO 22

90 days

13

Lelalay L 5l BMB Sl Jaast £ 53 (Sl (o 385 g s
Slo G 5 (O 5 i) @l su ) S pe cileldl) <8 sinall
Lﬁﬂ\;é;&ﬂ\@;@ﬁ\,@\@w\@wﬁw
b L JS 5 el diaha (s ae A paaally
supply and apply plastic paint for rooms ,work
includes sanding , putty, and base layer

m2 2

850

90 days

14

p b e JS 5 Zaadll 5 ula¥)
.Supply and install 2 mm

m2

12

90 days

46




welded steel sheet for the external steel door with 2
layers oil paint , putty layer and primer to the
acceptance of the engineer

15

Ulex wa /M 240% 120/ ok 250 Sl s sl S i g
[N/ JalS 228 aila g 2
Supply and installation white board (120cm*240cm
&(pens holder & set of pen

NO 22

90 days

16

5 casicall Lehilay Lo 5l BMB sl dses g 55 () lad B g o
el 1 JBY) e Cpea 5 (013 ) s oSl e e )
JS5 bl Al s e 4 gamally L@l o (5580 e Ja 5 and) ae
ook Lo
supply and apply oil paint for rooms ,work includes
sanding , putty, and base layer

m2 2

400

90 days

17

g5 gl ol mlodl) e ol o e (sl S S5 oS
Gl 55 385 Jardl 2l o 3h e S ae Jiiall Jaal) ety g 3lias
o el uigall
Provide and install Concrete (with polishing) on the
roof with the reinforcement chicken nets excellent
type with everything necessary to be working in the
best direction according to the guidance of the
supervisor

23

90 days

18

Jim Al e ans Loy LU A1)

Remove tiles and underneath it with disposing the
rubbish

330

90 days

19

(A;ju;\)ﬁdsl\ C\S}U\ );Adm)'&d\r—‘\
reinstallation for the blockage

330

90 days

20

Provide blocks thickness of 15 cm

50

90 days

21

30/ 48200 Jke Al sl caa
Pouring Concrete floor caliber 200 kg / m3

26.5

90 days

22

Aalll alade L3 S i g apais
supply and apply of tile for courtyard

330

90 days

23

Supply and apply external colored plastic paint for
external walls , with base layer
5 Al Jal gall o glie ( SAuBl (sle ala las 285 5
Gamlly b8 siall 1Y) (e 5, el Al JY) e (e

m2 2a

250

90 days

24

5085kl ) Y1 pueal e Jsl i iha s laal o S g s
o Y Al g sl (a) Slaia yY¥ g o) paadl dglaall (5 gl 4
Lo 0 (S 3 ol pandl 5 ey (Cilpa S0 GY 35Y)

Supply and apply ceramic tiles for walls and floors

m2 2

40

90 days

25

Lo 8L (& Jaslaeall 5 el ) Cadas g <l gl

|.s/g shia

90 days

47




Cleaning works for the sewage pipes, points,
manholes , drainage and tubes with cleaning for the
floors andwalls ceramic tiles

26

sl 5ol pa b Y e Cea s Al G 00 s

Jadl JelS Jlasind 5 o il udigall 4880 e 5 il 43 il
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plating.

NO 2

90 days

27

Gl oy S Cilia (1S g apa
Supply and apply water taps for the students fountain

NO 22

10

90 days

28

& Sl gl Jlies g 53 Same Gl i ae dadia S T 5 )
Al cleleall Caye
supply and installation of tap with water hose for
existing toilet room block

NO 22

90 days

29

10 oo Ji Y Al 4yl jaall mhusall () s3ll (g0 sl (S 55 apali
(QM

0.25

90 days

30

supply and installation of a complete lighting points in
the room

NO 22

90 days

31

5585l £15Y) e 4/3 PPR il Jhalud (S 53 5 apais
KPS
Supply and installation of4/3 inch ppr pipes

rm/s..

75

90 days

32

) oSS 48) (bl s Cile glias ] (et S 5 i
Lo @l ) asnsSYI AS pa (Adilale ) ol
supply and installation of a submersible pump 1 hp,
two pieces with brass winding (Vortex or Giada or its
equivalent) with all the necessary accessories

NO 22

90 days

33

Lo sf Ol A8 ke cliada G0 eliindly sl () 3 S i g ol
L)l A0 e dlia 5 Clalaadl mhass o /3417 Ars Lelalay
Jandl alas¥ a3l e US54 32U1 5 )5Sl 5 20l 5 i) pe
Jumdly) Jsall
Supply and installation of plastic water tank of 3
layers of kind used for water storage, the tank will be 1
m3 ,the work includes all needed PPR water pipes
with all needed valves and accessories and needed
materials

NO 22

90 days

34

O s Legdilay o 5 BMB sl Jied £ 55 () (las 2 5 ana
L gl L@lil) 5 55880 eda 5 aall aa il 4 JBY) e
ook e US55 Gulasd A (s g
supply and apply oil
paint for rooms ,work includes sanding , putty, and
base layer

m2 2.

25

90 days

48




35

Dl 120 Al by sl il g a3
Supply and distribute in school yards garbage
container of 120 liters

NO 22

90 days

36

5Ly w@@uﬁ\@&&yﬂ\ caja\} ]2&.\3&_:1.4.4}&_:95).\}(;.\.39.\
Lalall claliall (5 53 Cadldall 4a 33U
Supply and installation power LED lamps 12 watt
with sockets

NO 22

40

90 days

37

e dile ma sl samel (32) el Al 5eS adal 8 (S i g aad
AL el laaal) A8 ey

Supply and apply elec. Conductors (32 amper)

NO 22

90 days

38

dlef) dalall cilaliny) 53 dlall dles 48 )6 CaS yig agai
Y oledly 548 el Ciliial gall Cava da 3O ) ugail) aa (48 5a
Ul lalen o jad Jilae ALE) S5 ) aw 230%2500e Ji
D S 8 Dl 8 a0 a5l Aadle o sSi ol e
338U e JBY1 e s 100- 90 U2 me GBlaall Calllall s S J 530
Cull 5 S A8 all 2535 5 an 40* 100 e 22 545 5le
o 60 oo JB Y S (el dluie pe Gflaall (anadia a0 )
Gl ) pranSly "lay) 48 2l et 5 Gl s dalia 5 S ye
Lnidy 5 w80 0o JE Y 4 s L (e Sl Jilall 3o L
hial o IR (e W 5L ()5S 5, "l QL e (5 A
S ok a3 e Tl Ak ik e s 40 *30 ool
el il il e dsca Y L) (5 5S0 5 ) laadl 5 il
Ladkas o S jrelie () 33048 jall 25 5 5w 30%30 Y 32U
ool 5 da 5 5all 53 LY O e Janll ey 5 71 200 Ay
A el (8 anall Copall 480G 5 olaall A0 AL jesl) Ll ae
oy 5 (e el o Liadl 48 2l eat Jasll eledY o 5Ll IS
Apidne pildia 5 adalie (o (Sdre el ) QS 5 5 i lay) el
LU QLY 43S 5 Ay el Ja2a 5 gms el Ll Ji2e ic
o 140 oo d Y Qe 058y 5 a )SI AS el
Supply and install toilet units made of similar
structure to the students toilets rooms and close to
them dim=250*230 cm at least provided with WC ,
basin, water tank 200 liter, to be provided with large
steel door 90-100 cm, windows with protection bars
100*40 cm and special Kits for disabilities, wall bar 80
cm and door bar, the room will be finished with same
materials of the students new toilet room to be
connected to water, sewage system, and electrical
network as per attached specs and drawings, also the
price include providing metal ramps( at schools main
entrance stair 140 cm wide,(

NO 22

90 days

49




school

AlHasaka- Algamishli / Thalahge Ahmad Lielill sea) z36 d jaal dy g pal) Dluall Jlae Y (5 o i<

in Qamishli

A

description Work : Jus¥) g si

Unit 82 gd)

Quantity sl

Delivery

Jan) ey g A jaal) Copad) 8 Junial) () o0 ALK laa Jlec |
iua o (daby Ll Jb ol s) Jle sl Jad) JalS Jlasind
Sle Gyl Gavigal) 468) g 38T 2ay Mladall Jlagind Layl |
Ssaall add e saaa (oAl AU i) adadl) Jlatiul ae 3 sall
5l el s o pa)lse 5 BsS 5 Ooke) il
o)l e i 5 Ll 8] 5 84S (el g lll 48 )28 ylae
Jilas g st Q) Glas ) Jady Ll 5 Gl Jsa 5 gsiall Aol
HMLM\ }Huﬂ\juﬂ\ tn‘f\.})njajﬁxé&\ u\.‘sdﬂ
5 il e Jand) elgsY A DU ) sl 23S Ll el Juliy 505
Janll ad ga (10 AU ) gall Jos 53
. Full maintenance for Wooden doors , the work
includes replacement of the missed wooden parts with
hard wooden panels similar to the original material ,
changing of the hinges and lock parts with new lock
and accessories 1SO or equivalent, fixing of door
panels and frames, with doors painting, the works
includes all material needed to finish the works and
rubbish disposal outside the site , .

NO 2xc

90 days

o JE Y 4 Hall sy il 5 ) a1 Cilall 3y sl
S (s so) de 5 Blaie e plle IS we au210%100
APJM)\S‘;’L}J&\ U\Aﬂ\@’chw\ B) ;\SMAMJL@ 4ol La
Cldlie A 3) aadl Jady 50 5n s AN A samall 5 apaiill 5 Caall
WIS el Jady s daladl o 5l GSLY Jaa 51l apadl) )
o bl JS 5 el sell 5 ~L )Y
Supply and installation wooden doors similar to
school's doors ,dimensions100 cm*210 at least,
hinges, roller bolt lock and accessories Type 1SO or
equivalent, paint and all other needed accessories and
remove the old parts to the allocated area for this
purpose

NO 22

90 days

5 Aiaaall g ciall we L) JAY) e Cnea s Apdal) Gl (e
Jdl JelS Jlasind 5 o il edigall 488) e 5 il a3l i)
A e (Aol Lasl b 1 50 Ju S
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting as per
supervising engineer's instructions in addition to
change the shutter with type ISO or equivalent.

NO 2

16

90 days

50




& me6 ASlaws ol Cua 381 gill g 3l Bl ey S 5 50
5 osmSall ) AY ) dead) dady 5 i ol 0 e p 5L e S
oalEY) s i
supply and installation panels for windows 6mm
thickness , removal of old glass and transporting it to
the allocated area

m2 2.

90 days

Jadslay Lo b /55 g 5 Glala J8 S 5 5 s
supply and installation steel door lock /1SO or
equivalent with all needed accessories and the removal
of the rubbish

NO 2

90 days

o S dAY) e e s Aineall 381 il 5 Apiaeall ol 530 A

o pdiall uigall 48 ga 5 piedil) el WLl 5 diaaall 5 caal)
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting subject to the
approval of the supervising engineer.

m2 2

86

90 days

Jooe JB Y alaly 05U Glaall (e Ay plan A 35 il guay i

el Guaigall L) (e 0585 Bl gl Al ie( 3%1.5

Oil painting pictures sizes not less than 1.5*3 m as per
supervising engineer instructions and choice

NO 22c

10

90 days

il dolae ol o 5h Le S e 38 3l Y gl (S i g s
ol Y Sl Clgaa 5 (305 3LV 5
Supply and apply locks part for windows with all
accessories as per supervising committee instructions

NO 22

18

90 days

w2l L ) 1 lliaad oyl g Gghal gy 123 S i g ol
o il udigall g 55 (38 5 A sthaall 5 A 30U alaVL
Provision and installation of tiles and terraces Moziak
panels similar to the Old ones necessary and required
dimensions as directed by the supervising engineer

90 days

10

supply and installation of complete lighting points in
the room and corridors (12 Watt LED)

NO 22

110

90 days

11

08 JBY Sl /o 10/ ASlams lse (5 elhat S 55 5

o Lebiads paladdl Abua s mhad) e calaall a3 /a90%90/

daY CAL..E‘)\)..\S\ e oatlill JlaSi

supply and installation of reinforced concrete cover for
exhaust size90*90*10/ cm with all accessories/

NO 2xc

90 days

51




12

G 5 elard) 5 4l i) ae (D) S ke a3 5 anas
IS o alilay Lo sl s g i Aalal) Jla 3 (2.5%2.5 ) laall
p ke
supply and installation of elec outlet or switch with
socket and cover with all needed accessories, cables
and cable ducts(2.5*2.5)

NO 22c

60

90 days

13

leho) pedde aa el (132) (i Al eSS adal 8 S i g s
Al el Claaadl) A8k
Supply and install CBs (32 Amps)with cabinet and
connection to the electrical network

NO 22

12

90 days

14

5 sall Al o 10 L) claal yas D3lad S i 5 apals
Supply and installation of ceramic skirtings similar to
existing 10cm high

r.m /s

20

90 days

15

ZUisall 5 DY) 5 a5l o ALlS Ll 5eS 7 5l S i g

2 3 S 5 Aalaal) (3 pudl (3558 53al) (e
Supply and install electrical fans with all needed
wiring and accessories

NO 22

18

90 days

16

Ledaby Lo 5l BMB Sl Jaast & 55 (Siiadly (las 25 5 aal
Slo G 5 (O 5 i) @l su ) S g cileldl) o sieall
Lalil) 5 35830 (la g apmiill 5 Conll o ol A4l JEY)
b L JS 5 el ddida (s ae L paaally
supply and apply plastic paint for rooms type Hambel
or BMB or equivalent ,work includes sanding , putty ,
and base layer and all that is needed

m2 2

2128

90 days

17

Ol 5 upndil) pa mhasall by g adalall das ) sanie S i g g
, 220 Jayl 55l (lula J8 ae
Supply and apply of steel door for the toilet room
with 2 layers paint, putty layer, with installation of
ISO lock or equilevent .

400

90 days

18

Ules ae /M 240% 120/ (8 253 Cul 5 =) o a3 g
[a816/ JalS a2 pila 5 228
Supply and installation white board (120cm*240cm
&(pens holder & set of pen.

NO 22

10

90 days

52




19

e i) 2 8 (2615)cblal s 10 ASLaws 5Ly S i 5 o0
Lo S e ol paall aal (8 QL Aat8 3 g 6 g g O Aians] Ak
il nigall Cilgan 55 (385 40 S
Provision and installation of Blocks thickness of 10
cm cutter (15 m2) in one of the rooms with concrete
tine three faces and the opening slot door in one of the
walls with everything needed to be working with the
best as directed by the supervising engineer

90 days

20

5 Sgeall Ll Lo sl Al 5l Jaaa g 53 () la 2 5 s
il 4a) Y e Gen 5 (02 ) 520580 g el
p ok Lo
supply and apply oil paint for rooms type Hmabel or
Omayya or their equivalent, work includes sanding ,
putty, and base layer and all that is needed

m2 2

1000

90 days

21

Jilaada | o 12 Guial) zlall (e 22 Juald elae (S fi g aads
OsSabaally e ]l Jo ae 3 52 gall
Supply and installation of separation barrier made of
12m long galvanized iron sheets similar to the
existing one and filling gaps with suitable silicon

12

90 days

22

Ll Cajall CilSise g Ledobay La 5 ) QL) G yi g s
<l Y lea Gl 55 (385 puall
Providing and installing Italian 1SO locks or similar
for the prefabricated rooms according to the guidance
of the supervision committee

NO 22

90 days

23

ALY (8 Jaa 5l e aa 672 A pdall s ) JiS S i g
o piall Gudigall Cilgaa 55 (58 5 4 sllaall
Supply and installation of a main cable 2 6 * mm with
connection to the closest column as per supervising
engineer's instructions

r.m/h..

100

90 days

24

Supply and apply external colored plastic paint for
external walls , with base layer as available in the local
market
5 Asall dal gall o glie (SLBl sle (A LA (lad 385 5 i
G mally 558 giall £ 55V (g ptial) Aad JEY) e (e

m2 2a

200

90 days

25

ety g Adlall cl gl Ca el 8 Gawiall ) oo ALK Aol Jlac|
e g (il sl Jb sl 5341) Al DUl JalS Jlasiasd Jaal)
Sle Gyl Ganigall 4880 g0 38T 2ay O Lail) Jlagiud Laayl |
Sgud) CuEA e Baaa 5,k A Dl adadll Jlagiul ae o gall
5 <asiSl 5 Galall Coni (Gl e 5 CasS 5 (0le) sl
o) al asa i s ) (33le ) 5 i AS ja el s Ll 48538 plae
Jilan g s il Glas adl ey Ll 5 il J g 33 gidall Aglall

22=NO

90 days

53




MMLM\jM\juﬂ\ca‘é_:\.g‘)o}:j:ﬂmsjbl\uudﬂ
5 Jl g Jand) elgsY A 3B o) sl 23S Ll o) Jualiy 505
Janll a8 ga (10 48U ) gal) Jos 53

. Full maintenance for Wooden doors , the work
includes replacement of the missed wooden parts
with hard wooden panel similar to the original
material, changing of the hinges and lock parts with
new lock and accessories, fixing of door panels and
frames, with doors painting, the works includes all
material needed to finish the works and rubbish
disposal outside the site , .

26

o pdiall (uigall Cilgaa 55 385 o 53 e olaall
remove the existing floor tiles and move them to the
allocated dump area

m2 2

40

90 days

27

Aol (5 5udl (85 8 55 £ ) Y1 o (s sl s S S5 S
(om0 BY 3V e ¥ () g sl () Slia jY) g o) jaadl
Lo LY ol pandl i aey

Supply and install locally made ceramic tiles for walls
and floors

m2 2

90

90 days

28

& ol G peall L& 28I 5 el IS N A8 el ¢ (B jas

AU LY b el 5 il jpudl Cagdati gl sl
Cleaning works for the sewage pipes, points,
manholes , drainage and tubes with cleaning of the
floors and walls ceramic tiles

l.s/g shie

90 days

29

IS po @l A1) 2ay L3548 jle Sl 5 Gy a5 5 S
ol 58 aa lgday )5 L e 5 (Uil 4 Jlalad) da 30U il ) sasnSY)
o pdall Guaigall a5 Gh g a5 Gual o Jaadl 23 iy pual
Supply and installation of ceramic latrines with all
related pipes (4 Inch) and accessories after removing
the existence ones.

NO 22

90 days

30

Gl Sl ae Al i sall Jay yl () 6 Jabad aS 55 s

IS ae L 52 581 5S) e ) gV 5 iy jaal) A4S Jaall ey
o _pdiall (aigall Gl 55 385 a5 L

Provision and installation of 6-inch pipes to link
existing courses with Alrikarat work includes all
excavations and accessories of elbows and other with
everything needed to be working with the best as
directed by the supervising engineer

m -L'.e

15

90 days

31

4/3 PPR <lindb Jlalud (S yi5 aads
Supply and installation of 3/4inch ppr pipes

m—lﬂ.e

60

90 days

54




32

Godiall a5 S Ciladia (S 55

Supply and apply chrome water taps for th students
fountains

NO 22c

24

90 days

33

Slabaall Gy 3 ) il Jivee (i 5 e i S 55 5 2 5

FRN
supply and installation of tap with water metal hose
for existing toilet room block

NO 2

10

90 days

34

dScAtL\\.S.a.uj dsée.ms]cai\_}ﬂ;l\ Q\J}Aﬂwﬂ\ &_1\_5.1‘2“ O\AJ
o pdall udigall Sl 55 335 Jad) i a5k L
Paint wooden doors of the existing toilets and
provide and insa;; locks and HANDLES with
everything needed as per the directions of the
supervising engineer

NO 2

10

90 days

35

Supply and installation of ceramic urinals with all
needed pipes ,accessories, valves, fixation works .

NO 2xc

10

90 days

36

supply and installation of a complete lighting points
in the existing toilet rooms

NO 22

90 days

37

Lol o S e il 005 bl olsa () 33 a5 o

st 48030 pe alua g g cildleall o e /341 dass Llalay

el ol a3l e OS5 3 3000 5 ) oSl 5 Al sl 5 i) e
Supply and installation of plastic water tank of 3
layers Arryan brand or equivalent used for water
storage, the tank will be 1 m3, the work includes all
needed PPR water pipes with all needed valves and
accessories and needed materials

NO 22

90 days

38

olra 85 Lelabay Lo s Lo 533 S jla ) 55 iy (S 53 g s
Lo 30U ) sV A8S aa (pralaall
Supply and apply ceramic latrines Zanoubia brand or
equivalent with all related pipes and accessories.

NO 2xc

90 days

39

iil4 ki UPVC Aallal sluall eliind Jlalud a5 apads
o\z\.d\ Q\)}ﬂ ‘;Lc e
Supply and installation of high pressure UPVC pipes
4 inch including excavation ,back filling and all
required works

m-L'.e

10

90 days

55




40

Slo a5 Lagdibay Lo sl a5l Jaad g5 () (e i g s

eob Lo US55 el A flas
supply andexecute oil paint Hambel or Omayya brand
or their equivalent for rooms ,work includes sanding ,
putty, and base layer and all that is needed

m2 2

150

90 days

41

il 120 Aalad Al sla il g s
Supply and distribute in school yards garbage
container of 120 liters

NO 22

90 days

42

dlel) dalall cilaliny) 53 dlall dles 48 )6 CaS yig agais
Y oalads 5488 el Clical gall cava 4o B O el pa (RS a
Ul Clalen Cajad Jilae ALE) S5 ) aw 230%2500e i
D S (8 Dl 48 a0 a5l dadle o sSi ol e
338U aa JBY1 e s 100- 90 U2 yme GBlaall calllall o S J 530
Cull 5 S A8 all 2535 5 an 40* 100 e 22 545 5le
o 60 o= JB Y S (el dluie pe Gflaall (anadia a0 )
Gl ) el "lay) 48 2l et 5 Gl s dalia 5 (e s
Lnidy 5 w80 0o JE Y 4 s L (e Gl Jilall 3o L
hial o JIAIAD (o L 5L ()5S0 5, "l QL e (5 A
S ok (a3 e Tl Ak Lk e s 40 *30 o) ol
el il il e dsia ¥ LSl (5 5S0 5 ) laadl 5 il
Ladkas o S jelie () 33048 jall 25 5 5w 30%30 Y 32
ool 5 da 5 5all 53 UY1 O e Janll Gaialy 5 71 200 Ay
A el (8 anall Copall 480G 5 olaall A0 AL jesl LA e
oy 5 (e el o Liadl 48 2l eat Jasll elesY o 5Ll IS
Apide pildia 5 akalie (o (Sdre Gl ) QS 5 5 i lay) el
Lo U1 SLaY) 488 5 A5y el Jida g syl Ll J220 die
o 140 o2 Ju Y Gasm 058y 5 (o SIHAS Al
Supply and apply toilet unit made of similar structure
to the students toilets rooms and close to them
dim=250*230 cm at least provided with WC ,basin,
water tank 200 liter, to be provided with large steel
door 90-100 cm, windows with protection bars 100*40
cm and special Kits for disabilities, wallbar 80 cm and
door bar, the room will be finished in same materials
to the students new toilet room to be connected to
water, sewage system, and elec networks all as
attached spec and drawings, also the price include
providing metal ramps )at schools main entrance stair
140 cm wide,(

NO 22

90 days

43

il 120 4alad iy gl aalidi 5 s
Supply and distribute in school yards garbage
container of 120 liters

NO 22

90 days

56




44

g oban | Gl 10,75 dcllainl sl ddian uS i g a
el M EN] Aatd Lfia 58 3¢ Lehalale ) Lslus as calpida
}Q\J‘}M&?\I@S};L}JQ-SM;\.:\LAA'SJ‘J@eJ‘)S&Sy\}u.nl.;.'i
("Séc\zml\ 9 ;\.,\)@.ﬁ\ :\.SAJCAL.:)X\ }:\.A)'M\ ck\}ﬂ\ 9 oKl
a5l Joa gl 5 Jil g Jlaad) 5ol 488yl Jady 5 4,0
les (3501 pe olall 5 el oSl (5 saans Leda ) (el 5., A y2ll
Ao
Supply and apply water pump 0.75 kwatt1 hp with a
sensor type calpida or equivalent flow rate 5m3/hr
pipe connection opening 1"1*"cupper and the axis
mahe of chrome with electrical protection box and all
needed accessories and to be connected to water and
elec. resources

NO 22c

90 days

AlHasaka- Algamishli / zaakee al-arsozee (w5 gw N S5 dujtal 4 g pall Llual) Jasl (5 pali Ciis

school in Qamishli

A

description Work : Jus¥) g si

Unit 8aa gl

Quantity 4l

Delivery

Jan) Jain g A yaal) Caad) 8 Gl Gl oo ALK la Jlac|
,ASe e (Al Lagl U sl 5 AN Dl JalS Jlagiad
N sall e Capiiall udigal) 481 ga 32T aay O Ladal) Jlagin) Leay
B gl EA e Baaa s AL Aall Lpiall adadll Jlasin) aa
5B pdSI 5 GOlall Gl 5l s 5 IS 5 GoBl) il
o) al asa i 5 ) (33le ) 5 i AS ja el s Ll 48538 plae
Jlaa g s ) glas jed) Jadiy Lagl 5 LI J a5 skl Al
3_1).13_1,;.,.4&\ J(g:\a_\.\!\ JKJAJ\ &A‘;ﬂ.}_}nﬁjﬁxé\aﬂ ULAJM
5 JE e Jard) £lg3Y Ao 30 o) sl 2818 Liag) el iy 505
Janll ad ga (10 AU ) gall Jo 53
Full maintenance for Wooden doors , the work
includes replacement of the missed wooden parts with
hard wooden panel similar to the original material ,
changing of the hinges and lock parts brand ISO or
Yale or equivalent with new lock and accessories,
fixing of door panels and frames, with doors painting,
the works includes all material needed to finish the
works and rubbish disposal outside the site .

NO 22

90 days

57




}KJ;;A\}@\@@QJJB‘Y\‘;: e g andAll ol S laa
Jdl Jel Jlasind 5 Co il Gedigall 488 ga 5 il 4l L)
e ae (il Lasl Ju 1 550) Al
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting, replacement of
lock and handle brand ISO or Yale or equivalent.

NO 22

26

90 days

ok a5l ¥ 5 380l a3 aled pla S i s a6
DM A ) daadl Jady 5 Candi o) 50 (g0 a3k Le JS pe a0 ASLas
AlEY) Jim i el
supply and installation of glass panels for windows
6mm thickness including the removal of the broken
glass to the allocated dump sites

m2 2

90 days

JAdalay Lo sl /550l 3 Gl J8 S 5 5 o
supply and installation steel door lock /1SO or
equivalent

NO 22

90 days

ee S DY) e e s Aiamal) 381 il 5 Aiamal) i 550l

o pdiall uigal) 48 ga 5 pinil) el Gl 5 diasall 5 caal)
Paint work for wooden doors 2 coats at least with
putty layer , primer and wood plasting as per
supervising engineer's approval.

m2 2

225

90 days

Jos JE Y Ay U Glaall (e &y plan i 35 il gy 2y

o pdiall aigall DA e 0585 5Bl sl Aa W) yie( 3%1.5

Oil painting pictures sizes not less than 1.5*3 m as per
engineer instructions and choice

NO 22

10

90 days
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Maintenance of aluminum windows to ensure the
movement of closure and opening and conducting the
necessary calibration with the installation of the
necessary locks with all necessary according to the
guidance of the supervisor

m22a

16

90 days
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Provision and installation of tiles and terraces
Moziak panels similar to the Old ones necessary and
required dimensions as directed by the supervising
engineer including all that is needed

m22.

90 days

Sl 55 (385 Dl yaall s asiiall  Faw ae o gus S S35 a6
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Provide and install a sock with a skewer in the rows
and corridors as directed by the supervisor

NO 22c

116

90 days

10
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ISV Slea Gl 5 385250 L S
Supply and installation of LED bulbs to power 12
watts in rows and corridors with all necessary
according to the guidance of the supervisory body

NO 22

150

90 days

11
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supply and installation of reinforced concrete cover for
exhaust size90*90*10/ cm/

NO 22c

90 days

12
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Maintenance of chimneys in the classrooms and
administrative (21 chimneys) to ensure their work well
during the winter period as directed by the supervisor

90 days

13

S g i slaall 5 anlall we (Do) SbeS ale S i 5
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supply and installation of electrical outlet or switch
with socket and cover brand Vimar or equivalent as
per directions of the supervising engineer

NO 22

60

90 days

14

Loy e e pa el (132) el Ay gS dal 8 S i g s
Al el clanadll Ay
Supply and installation of CBs (32 Amps) and box
and connecting it to the electrical network

NO 2xc

12

90 days

15

35 sall Agliia o 10 g L) clial ypas CBlad S 5 5 ap
Supply and installation of ceramic skirtings 10 cm
high similar to existing ones

r.m /s

15

90 days
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Supply and install electrical fans with all needed
wiring and accessories

NO 2

29

90 days

17

s anD 5%2 5 ol jeSI OIS dlas &) jae S ) g aaa
digall Cilgan 55
supply and installation of protection cable ducts for
electrical cables 2.5*2.5 as per supervising engineer's
instructions

r.m/s..

25

90 days

18
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supply and execution of plastic paint brand Hambel
or BMB or equivalent in all classrooms, lobbies and
corridors (WAIIs and Ceilings) for rooms ,work
includes sanding , putty, and base layer

m2 2

3200

90 days

19

308 J8 re laall s il pe Ll s saie (S i g i
a5, Aol La 5l Moyl
Supply and of steel door for with 2 layers paint,
putty layer ,with installation of 1ISO lock or
requirement .

75

90 days

20

Ules ga /oM 240% 120/ (b 250 Cul s ) sl S 5 5 sl
[a816/ JalS a2 aila 5 2218
Supply and installation white board (120cm*240cm
&(pens holder & set of 6 pen

NO 22

90 days

21
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Remove the window and open in one of the walls of
the administrative rooms a door opening dimensions
(2 * 1) m includes work removal of the block and the
migration to the outside of the site and fill the
remaining spaces with the block (0.5) m 2, and then do
the work of painting and required paint according to
the guidance of the supervision

90 days
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supply and execution of oil paint brand Hambel or
equivalent for rooms, lobbies and corridors (walls)
,work includes sanding , putty, and base layer and two
ayers of paint

m2 2

1700

90 days

23

ol o 5 il a Ly Lo Sllnd 31 81 S i g o

i pdiall il Gl 55 8y glaall dinasdl
Supply and installation of Italian 1SO locks or similar
with door handles for prefabricated rooms as directed
by the supervisor

NO 22

90 days

24
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Supply and installation of a main cable 12 * 6 mm
with connection to the requested points as per
supervisor directions

r.m /s

300

90 days

25
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Remove old insulation layers transport to the dump
areaon the roof with all that is necessary as per
supervisor directions

825

90 days

26
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Supply and installation of LED bulbs 12 watts with
sockets and all the necessary works including the
removing of the old neon lights located in the
prefabricated rooms with everything necessary
according to the guidance of the supervisor

NO 22

76

90 days

27
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sl iy
Transfer three tanks to the roof of the building with
pipe extensions of PPR 3/4 plastic with a length of 5
m as per supervisor directions.

90 days
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Provide and install windows with metal profile of the
laboratory with dimensions (2.6 * 1.2) m with the
brick and the detector includes the work of removing
the old wooden windows with everything necessary to
be done according to the guidance of the supervision

NO 22c

90 days

29

Ol e S mad AShes D R e plas S i o
<ol S e Clgan 58 5
Provide and install a metal ladder diameter 2 inches
thickness of 4 mm installed on the walls according to
the guidance of the supervisor

90 days

30

Aalll alada I3l S i g apa
supply and installation of tiles for courtyard

325

90 days

31

Supply and execution of external colored plastic paint
2 layers for external walls for all weather conditions,
with base layer
Osbe (oA 2 2T 5 el 4 sall Jal ol o glie Sin3ly
i) 80 Y1 e cen

m2 2a

250

90 days

32
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Supply and apply ceramic tiles from local market for
walls and floors

m2 2

10

90 days

33
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Cleaning works for the sewage pipes, points, manholes
, drainage and tubes with cleaning for the floors and
walls ceramic tiles

l.s/g shia

90 days

34

Gdall a5 S Cldin S i aaS

Supply and installation of chrome water taps for the
students fountains

NO 2

16

90 days

35

Claleall o e A& il il JSane Gl 55 ae A S 5 5 2 ) 58
Al
supply and installation of tap with metal water hose
for existing toilet room block

NO 2

90 days
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Provide and install the Siphon cover in existing toilets

NO 22c

90 days

37

supply and installation of a complete lighting points
in the room

NO 22

90 days

38
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supply and execution of plastic paint brand Hambel or
Omayya or equivalent for existing toilet block ,work
includes sanding , putty, and base layer and all that is
needed

m2 2

24

90 days

39

il 120 Aelad iy sla sl g s
Supply and distribute in school yards garbage
container of 120 liters

NO 22c

90 days

40
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Provide and install Concrete inclines (with polishing)
on the roof with the reinforcement of chicken nets
with everything necessary according to the guidance
of the supervisor

57

90 days

41
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o _pdiall uaigall il 58 Gh5 a3l e S
Provide and implement a layer of insulation of
bitumen thickness of 4 mm with all that is necessary
according to the guidance of the supervisor

825

90 days
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Supply and implementation of toilet block for PWD
students of reinforced concrete structure dimensions
300*400 cm and 270 cm height at least, block wall
20 cm with reinforced concrete slab 12 cm and
reinforced concrete floor slab 30 cm thick as per
attached drawing and specifications, the toilet block
consists of 4 latrines and 3 basins, to be provided
withl ma3 plastic water tank of 3 layers, internal
aluminum doors, external steel door, the room will be
finished by ceramic wall and floor tiles, plastic paints
for the ceiling, the external walls will be finished with
colored plasteror colored textured paint over plaster
layers and external marble water fountain /180cm/
length , the room to be connected to water, electricity,
and sewage networks, the works include cleaning of
the related manhalls in the school's yards , work
includes the needed floor tiling and steps to assure safe
path way. the contractor must provide architectural,
structural shopdrawings complying with the Syrian
code, and plumbing drawings and details to be
approved by the supervising Engineer.

NO 22c

90 days
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. Supply and install a toilet unit made of similar
structure to the students toilets room next to them
dimensions=250*230 cm at least provided with WC ,
basin, water tank 200 liter, to be provided with large
steel door 90-100 cm, windows with protection bars
100*40 cm and special Kits for people with
disabilities ,wallbar 80 cm and door bar, the room will
be finished with same materials as the students new
toilet room and to be connected to water, sewage, and
electricity networks all as per attached specs and
drawings, also the price should include the provision
metal ramps( at schools main entrance stair 140 cm
wide ,(and wherever needed

NO 22c

90 days

44
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school yards Supply and distribute in
garbage container of 50 liters

NO 22

90 days
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The bidder shall comply with the following:

The applicant must be an engineer who is
registered with the Engineers Syndicate and
practicing the profession, or a contractor and the
bidder must submit a document proving this from
the Engineers Syndicate and the concerned
authorities.

The bidder must have 3 years experience in
similar projects, and should have implemented at
least one similar projects.

The execution period is 90 days from the date of
commencement and delivery of the work site

The awarded bidder requested to provide a
performance security in 10% of the total value of
the contract, to cover the warranty period 6
months.

0.5% of the contract value shall be deducted for
each day of delay provided that the delay shall not
exceed 15 days.

All rehabilitation works included in this contract
are under the supervision and follow-up of a
supervisory body of the beneficiary as well as the
staff of the project designated through the United
Nations Development Program.

Bids may be submitted in US Dollars provided
that the payment is done in Syrian Pounds based
on the United Nations Exchange Rate of the date
of the invoice submission.

The Organization is not responsible for the
increase in prices after the award of the contract
and the bidder must execute the works at the
prices at which the tender was submitted until the
end of the project execution period.

Compliance with the conditions related to the
implementation of the above work in accordance
with the quality standards and specifications of thg
accredited bodies in this area and the book of
technical conditions for this contract listed above.

66



28] juana addali ey g3 12 & 5 bl Jueel Glan 3ae
Y ALl Dlpeall asaiiy o 3le DA (i jlall )5Sy Sl
2l ¢ g e @l b JIA

8 yaiall 5 Agledll Jlac Y1 (38 5 5381al) Jlac Y1 (oS il o3y
& sl IS (e iyl Gutigall Ci sl e 1d s
really s @b (385 G pall o g Basdiesall dgall (e (1 il
JJJAJ\ @}EM‘)B‘)J&A\ A“_IL:LASHQ_\MA}UA‘)’JLIeM\
ok

A 22Y sl dgall e Gautill G Jyasa (2 jlall
Lolsd) gl

sl e gy 5 e S e ALK &l yposdll iajall

3 g (383 e pdlie JSGy J g e g g piall (g laY) S
il owdigl) Jaall 83 52 (o 5 LBe WS (520 5 Aadiiuuall ) sall

< gl W Sladl 4 G Jlee WL e Jlad) juana aglaii &y
@L@J&m pasa ﬁmezﬂus,s”:\édsg)x PO
g\@uﬂ\ij" "éuﬁb@#,&jw\zu@@

& sl L Jla i

The period of guarantee of project works is 12
months after issuing the final execution minutes.
The bidder shall be obliged to provide full
maintenance for any emergency defect resulting
from poor implementation.

The works performed shall be calculated
according to the actual and completed works. The
supervising engineer shall be signed by the
supervisors of the project staff and the supervisors
from the beneficiary. Payment shall be made
accordingly and at the price quoted in the bid and
according to the quantities determined and
executed according to the above table.

The bidder shall be responsible for coordinating
with the beneficiary to take all approvals.

The bidder shall be responsible for carrying out
the maintenance and handling any emergency
error. The bidder shall bear full responsibility for
any damage caused to the workers.

The bidder shall use the materials as mentioned in
the inventory. The administrative staff of the
project and the supervisors and follow-up
committee are directly responsible for checking
the quality of the materials used, their efficiency
and the quality of the engineering work
performed.

The minutes of completion of the completed work
shall be organized with the time due to submit
each invoice. The minutes of execution of the
final work shall be organized by the end of the
project period, indicating the results achieved and
the results achieved by the project.
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Payment shall be made in two instalments, the
first of which after 45 days from the date of
commencement of the implementation, provided
that the percentage of completion of the work is
not less than 45% of the project works and is
organized according to a statement signed by the
supervisory committee, the 2nd payment will be
release within 30 days from the date of complete
installation and acceptance of the works.

The value of the item shall not be paid out of the
contract if it does not comply with the specified
conditions.

The contractor shall ensure all necessary signs of
indication of normal and fluorescent and luminoug
to secure the places of implementation and ensure
the traffic of persons and vehicles and all that is
necessary in a safe manner without causing any
accidents or damage to the project or persons or
vehicles.

The bidder shall inspect the work site and match
the required works according to the mentioned in
the schedule and the above mentioned works with
the work needs and the opinion of the supervising
authority of the project and he must submit his
offer accordingly. Bids shall be submitted on the
basis of a field visit to the site. Bids whose
submitters did not participate in the field visit
shall not be accepted.
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Section 5b: Other Related Requirements

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note
of the following additional requirements, conditions, and related services pertaining to the fulfillment of the
requirements: [check the condition that applies to this ITB, delete the entire row if condition is not applicable
to the goods being procured]

Delivery Term [INCOTERMS 2010] DAP

(Pls. link this to price schedule)

Exact Address of Delivery/Installation Location Al Hasakeh and Al Qamishli Cities.
Mode of Transport Preferred N/A

UNDP Preferred Freight Forwarder, if any? N/A

Distribution of shipping documents
(if using freight forwarder) N/A

Customs, if required, clearing shall be done by: N/A

Ex-factory / Pre-shipment inspection N/A

Inspection upon delivery According to the SOW
Installation Requirements According to the SOW
Testing Requirements According to the SOW

Scope of Training on Operation and Maintenance | According to the SOW

Commissioning According to the SOW

Warranty Period 12 months

Local Service Support According to the SOW

Technical Support Requirements According to the SOW

After-sale services Requirements According to the SOW

Payment Terms Payment shall be made in two instalments:

(max. advanced payment is 20% as per UNDP policy) - The first of which after 45 days from the date of

commencement of the implementation, provided that
the percentage of completion of the work is not less
than 45% of the project works and is organized according
to a statement signed by the supervisory committee,

- The 2nd payment will be release within 30 days from
the date of complete installation and acceptance of the
works.

2A factor of the Incoterms stipulated in the ITB. The use of a UNDP preferred freight forwarder may be considered for
purposes of ensuring forwarder’s familiarity with procedures and processing of documentary requirements applicable to
UNDP when clearing with customs authority of the country of destination.
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Conditions for Release of Payment

Written Acceptance of Works based on full compliance
with ITB requirements

All documentations, including catalogues,
instructions and operating manuals, shall be in
this language

English. Official Papers are accepted in Arabic
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Section 6: Returnable Bidding Forms / Checklist

This form serves as a checklist for preparation of your Bid. Please complete the Returnable Bidding Forms in
accordance with the instructions in the forms and return them as part of your Bid submission. No alteration to
format of forms shall be permitted and no substitution shall be accepted.

Before submitting your Bid, please ensure compliance with the Bid Submission instructions of the BDS 22.

Technical Bid:
Have you duly completed all the Returnable Bidding Forms?

= Form A: Bid Submission Form O
=  Form B: Bidder Information Form O
= Form C: Joint Venture/Consortium/ Association Information Form |
=  Form D: Qualification Form |
= Form E: Format of Technical Bid/Bill of Quantities O
=  From G: Form of Bid Security
= [Add other forms as necessary] O

Have you provided the required documents to establish compliance with the

evaluation criteria in Section 4?

Price Schedule:

= Form F: Price Schedule Form O
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Form A: Bid Submission Form

Name of Bidder: [Insert Name of Bidder] Date: Select date
ITB reference: UNDP-SYR-ITB-036-19

We, the undersigned, offer to supply the goods and related services required for [Insert Title of goods and
services] in accordance with your Invitation to Bid No. [Insert ITB Reference Number] and our Bid. We hereby
submit our Bid, which includes this Technical Bid and Price Schedule.

Our attached Price Schedule is for the sum of [Insert amount in words and figures and indicate currency].

We hereby declare that our firm, its affiliates or subsidiaries or employees, including any JV/Consortium
/Association members or subcontractors or suppliers for any part of the contract:

a) is not under procurement prohibition by the United Nations, including but not limited to prohibitions
derived from the Compendium of United Nations Security Council Sanctions Lists;

b

~

have not been suspended, debarred, sanctioned or otherwise identified as ineligible by any UN
Organization or the World Bank Group or any other international Organization;

c) have no conflict of interest in accordance with Instruction to Bidders Clause 4;

d) do not employ, or anticipate employing, any person(s) who is, or has been a UN staff member within the
last year, if said UN staff member has or had prior professional dealings with our firm in his/her capacity
as UN staff member within the last three years of service with the UN (in accordance with UN post-
employment restrictions published in ST/SGB/2006/15);

e) have not declared bankruptcy, are not involved in bankruptcy or receivership proceedings, and there is no
judgment or pending legal action against them that could impair their operations in the foreseeable future;

f) undertake not to engage in proscribed practices, including but not limited to corruption, fraud, coercion,
collusion, obstruction, or any other unethical practice, with the UN or any other party, and to conduct
business in a manner that averts any financial, operational, reputational or other undue risk to the UN and
we embrace the principles of the United Nations Supplier Code of Conduct and adhere to the principles
of the United Nations Global Compact.

We declare that all the information and statements made in this Bid are true and we accept that any
misinterpretation or misrepresentation contained in this Bid may lead to our disqualification and/or sanctioning
by the UNDP.

We offer to supply the goods and related services in conformity with the Bidding documents, including the
UNDP General Conditions of Contract and in accordance with the Schedule of Requirements and Technical
Specifications.

Our Bid shall be valid and remain binding upon us for the period specified in the Bid Data Sheet.
We understand and recognize that you are not bound to accept any Bid you receive.

, the undersigned, certify that | am duly authorized by [Insert Name of Bidder] to sign this Bid and bind it should
UNDP accept this Bid.

Name:

Title:

Date:

Signature:

[Stamp with official stamp of the Bidder]
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Form B: Bidder Information Form

Legal name of Bidder
Legal address
Year of registration

Bidder’s Authorized Representative
Information

Are you a UNGM registered vendor?
Are you a UNDP vendor?

Countries of operation

No. of full-time employees

Quality Assurance Certification (e.g.
ISO 9000 or Equivalent) (/f yes, provide
a Copy of the valid Certificate):

Does your Company hold any
accreditation such as ISO 14001 or
ISO 14064 or equivalent related to
the environment? (If yes, provide a Copy
of the valid Certificate):

Does your Company have a written
Statement of its Environmental
Policy? (if yes, provide a Copy)

Does your organization
demonstrates significant
commitment to sustainability
through some other means, for
example internal company policy
documents on women
empowerment, renewable energies
or membership of trade institutions
promoting such issues

Is your company a member of the
UN Global Compact

[Complete]
[Complete]

[Complete]

Name and Title: [Complete]
Telephone numbers: [Complete]
Email: [Complete]

I Yes LI No Ifyes, [insert UGNM vendor number]
I Yes LI No Ifyes, [insert UNDP vendor number]
[Complete]
[Complete]

[Complete]

[Complete]

[Complete]

[Complete]

[Complete]
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Contact person that UNDP may
contact for requests for
clarifications during Bid evaluation

Please attach the following
documents:

Name and Title: [Complete]

Telephone numbers: [Complete]

Email: [Complete]

Company Profile, which should not exceed fifteen (15) pages,
including printed brochures and product catalogues relevant
to the goods and/or services being procured.

Valid Certificate of Incorporation/ Business Registration in
the construction or engineering works, civil work, or similar.

Membership certificate or classification certificate from the
Contractors Association or Engineers Syndicate.

Documented timetable for delivery of the items of the
contract meets the required execution period.

A proofing letter confirms the offering of the warranty period
for 12 months from the date of completion of works and
final receipt.

Latest Audited Financial Statements (Income Statement and
Balance Sheet) including Auditor’'s Report for the past (3
years).

List and value of projects performed with similar nature and
complexity, plus client's contact details who may be
contacted for further information on those contracts.

List of qualified and specialized labor and engineers work in
the company and will be involved during the implanting of
the project.

A confirmation letter that the contractor shall provide the

security and safety equipment for workers and the work area
including special signs and plates.
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Form C: Joint Venture/Consortium/Association Information Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: UNDP-SYR-ITB-036-19

To be completed and returned with your Bid if the Bid is submitted as a Joint Venture/Consortium/Association.

No Name of Partner and contact information (address,; Proposed proportion of responsibilities (in
telephone numbers, fax numbers, e-mail address) %) and type of goods and/or services to be
performed
1 [Complete] [Complete]
2 [Complete] [Complete]
3 [Complete] [Complete]

Name of leading partner

(with authority to bind the JV, Consortium,
Association during the ITB process and, in
the event a Contract is awarded, during
contract execution)

[Complete]

We have attached a copy of the below referenced document signed by every partner, which details the likely
legal structure of and the confirmation of joint and severable liability of the members of the said joint venture:

OR [1 JV/Consortium/Association agreement

L] Letter of intent to form a joint venture

We hereby confirm that if the contract is awarded, all parties of the Joint Venture/Consortium/Association shall

be jointly and severally liable to UNDP for the fulfillment of the provisions of the Contract.

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:
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Form D: Eligibility and Qualification Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: UNDP-SYR-ITB-036-19

If JV/Consortium/Association, to be completed by each partner.

History of Non- Performing Contracts

ONon-performing contracts did not occur during the last

O Contract(s) not performed in the last 3 years

Year Non- performed Contract Identification Total Contract Amount
portion of (current value in US$)
contract

Name of Client:
Address of Client:
Reason(s) for non-performance:

Litigation HiStOI'y (including pending litigation)

O No litigation history for the last 3 years

O Litigation History as indicated below
Year of Amount in Contract Identification Total Contract Amount
dispute  dispute (in US$) (current value in US$)
Name of Client:
Address of Client:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:
Party awarded if resolved:

Previous Relevant Experience

Please list only previous similar assignments successfully completed in the last 5 years.

List only those assignments for which the Bidder was legally contracted or sub-contracted by the Client as a
company or was one of the Consortium/JV partners. Assignments completed by the Bidder's individual experts
working privately or through other firms cannot be claimed as the relevant experience of the Bidder, or that of
the Bidder's partners or sub-consultants, but can be claimed by the Experts themselves in their CVs. The Bidder
should be prepared to substantiate the claimed experience by presenting copies of relevant documents and
references if so requested by UNDP.
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Project name & Client & Reference Contract Period of Types of activities
Country of Contact Details Value activity and undertaken
Assignment status

Bidders may also attach their own Project Data Sheets with more details for assignments above.

O Attached are the Statements of Satisfactory Performance from the Top 3 (three) Clients or more.

Financial Standing

Annual Turnover for the last 3 years Year usD
Year usb
Year uspD

Latest Credit Rating (if any), indicate the
source

Financial information Historic information for the last 3 years
(in US$ equivalent)
Year 1 Year 2 Year 3

Information from Balance Sheet

Total Assets (TA)
Total Liabilities (TL)
Current Assets (CA)
Current Liabilities (CL)

Information from Income Statement

Total / Gross Revenue (TR)
Profits Before Taxes (PBT)
Net Profit

Current Ratio

O Attached are copies of the audited financial statements (balance sheets, including all related notes, and
income statements) for the years required above complying with the following condition:
a)  Must reflect the financial situation of the Bidder or party to a JV, and not sister or parent companies;
b) Historic financial statements must be audited by a certified public accountant;
c) Historic financial statements must correspond to accounting periods already completed and audited.
No statements for partial periods shall be accepted.
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Form E: Format of Technical Bid

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: UNDP-SYR-ITB-036-19

The Bidder's Bid should be organized to follow this format of the Technical Bid. Where the bidder is presented
with a requirement or asked to use a specific approach, the bidder must not only state its acceptance, but also
describe how it intends to comply with the requirements. Where a descriptive response is requested, failure to
provide the same will be viewed as non-responsive.

SECTION 1: Bidder’s qualification, capacity and expertise

1.1 General organizational capability which is likely to affect implementation: management structure, financial
stability and project financing capacity, project management controls, extent to which any work would be
subcontracted (if so, provide details).

1.2 Relevance of specialized knowledge and experience on similar engagements done in the region/country.
At least two debris/solid waste removal projects. The Bidder should submit a detailed description of the
projects executed (quantities, value, beneficiary, and a performance assessment by the beneficiary
including the latter’s contact details)

1.3 Bank account, and a commercial registration certificate, and a document of authentication from the
concerned authorities.

1.6 Document confirming the ownership of the vehicles or renting them.

SECTION 2: Scope of Supply, Technical Specifications, and Related Services

This section should demonstrate the Bidder's responsiveness to the specification by identifying the specific
components proposed, addressing the requirements, as specified, point by point; providing a detailed
description of the essential performance characteristics proposed; and demonstrating how the proposed bid
meets or exceeds the requirements/specifications. All important aspects should be addressed in sufficient detail.

2.1 A detailed description of how the Bidder will deliver the required goods and services, keeping in mind
the appropriateness to local conditions and project environment. Details how the different service
elements shall be organized, controlled and delivered.

2.2 Explain whether any work would be subcontracted, to whom, how much percentage of the requirements,
the rationale for such, and the roles of the proposed sub-contractors and how everyone will function as
a team.

2.3 Implementation plan including a Gantt Chart or Project Schedule indicating the detailed sequence of
activities that will be undertaken and their corresponding timing.
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Goods and services to be Supplied and
Technical Specifications

Required Works
A slhaal) Jlast

Your response

Compliance with Delivery
technical Date
specifications (confirm
Yes, No, we that you
we cannot comply or
comply | comply indicate
(indicate your
discrepanc delivery
ies) date)

Quality
Certificate
/Export
Licenses,
etc.
(indicate all
that apply
and attach)

Offered Works

daaiall Jlas ¥

Type no.
&
Country
of Origin

Rehabilitation of Abee Tamam school according the
mentioned technical Specifications and bill of quantities

Rehabilitation of Al-Tejaraa school i school according the
mentioned technical Specifications and bill of quantities

Rehabilitation of Al Joaheree school according the
mentioned technical Specifications and bill of quantities

Rehabilitation of Al Maahd Alreade according the
mentioned technical specifications and bill of quantities

Offered Works

daaiall Jlas ¥

Rehabilitation of Al-Bassel school according the mentioned
technical Specifications and bill of quantities

Rehabilitation of Dlee Harb school according the mentioned
technical Specifications and bill of quantities

Rehabilitation of Thalahge Ahmadschool according the
mentioned technical Specifications and bill of quantities

Rehabilitation of Zaakee Al-arsozeeschool according the
mentioned technical Specifications and bill of quantities

o

Delivery location in
designated areas in Al
Hasakeh and Al Qamishli City

Validity of offer for 90 days.

Delivery period within
90 days

Previous Experience in similar
projects: 3 years of experience,
one similar project.




SECTION 3: Management Structure and Key Personnel

3.1  Describe the overall management approach toward planning and implementing the project. Include an
organization chart for the management of the project describing the relationship of key positions and
designations. Provide a spreadsheet to show the activities of each personnel and the time allocated for

his/her involvement.

3.2 Provide CVs for key personnel that will be provided to support the implementation of this project using
the format below. CVs should demonstrate qualifications in areas relevant to the scope of goods and/or

services.

Format for CV of Proposed Key Personnel

Name of Personnel

Position for this
assignment

Nationality

Language proficiency

Education/
Qualifications

Professional
certifications

Employment Record/
Experience

References

[Insert]
[Insert]

[Insert]

[Insert]
[Summarize college/university and other specialized education of personnel member, giving
names of schools, dates attended, and degrees/qualifications obtained.]

[Insert]

[Provide details of professional certifications relevant to the scope of goods and/or services]
= Name of institution: [Insert]

= Date of certification: [Insert]

[List all positions held by personnel (starting with present position, list in reverse
order), giving dates, names of employing organization, title of position held and
location of employment. For experience in last five years, detail the type of activities
performed, degree of responsibilities, location of assignments and any other
information or professional experience considered pertinent for this assignment.]

[Insert]

[Provide names, addresses, phone and email contact information for two (2)
references]

Reference 1:

[Insert]

Reference 2:
[Insert]

I, the undersigned, certify that to the best of my knowledge and belief, the data provided above correctly

describes my qualifications, my experiences, and other relevant information about myself.

Signature of Personnel

Date (Day/Month/Year)
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FORM F: Price Schedule Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: UNDP-SYR-ITB-036-19

The Bidder is required to prepare the Price Schedule following the below format. The Price Schedule must
include a detailed cost breakdown of all goods and related services to be provided. Separate figures must be
provided for each functional grouping or category, if any.

Any estimates for cost-reimbursable items, such as travel of experts and out-of-pocket expenses, should be
listed separately.

Currency of the Bid: [Insert Currency]
Price Schedule

Please fill out the attached excel file ,u for the Price Schedule
ol =il Jgax ol dasyedl JuwsSYI Slale dusi oy
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