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Sectionl. Letter of Invitation

Thilisi, 25 December, 2014

CONSTRUCTION OF FLOOD DEFENSE STRUCTURES:

LOT 1 - EMBANKMENT STRUCTURE ON THE RIGHT BANK OF RIVER TSKHENISTSKALI IN THE
LENTEKHI SETTLEMENT

LOT 2 - EMBANKMENT STRUCTURE ON RIVER RIONI IN AMBROLUARI DISTRICT VILLAGE
BUGEULI

LOT 3 - EMBANKMENT STRUCTURE ON RIVER RIONI IN TSKALTUBO DISTRICT VILL. ZARATI

Dear Mr. /Ms.:

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this
Invitation to Bid (ITB) for the above-referenced subject.

This ITB includes the following documents:
Section 1 — This Letter of Invitation
Section 2— Instructions to Bidders (including Data Sheet)
Section 3— Schedule of Requirements and Technical Specifications
Section 4— Bid Submission Form
Section 5— Documents Establishing the Eligibility and Qualifications of the Bidder
Section 6— Technical Bid Form
Section 7— Price Schedule Form (Bill of Quantities)
Section 8 — Form for Bid Security
Section 9— Form for Performance Security
Section 10— Form for Advanced Payment Guarantee
Section 11 — Contract to be signed, including General Terms and Conditions
Section 12 — List of Documents to be submitted under this ITB
Section 13 — Drawings

Your offer, comprising of a Technical Bid and Price Schedule, in separate sealed envelopes,
should be submitted in accordance with Section 2; before 17:00 (Local Time Thilisi, Georgia (GMT
+4)) on 28 January 2015.

Pre-bid conference will take place on 12 January 2015 at 15:00 (Local Time Thilisi, Georgia
(GMT +4)) at the address: UN House Conference Room (1% Floor), 9 Eristavi Street, Tbilisi, 0179
Georgia. All interested companies are invited to participate in the conference.

You are kindly requested to submit an acknowledgment letter to UNDP to the following address:

United Nations Development Programme
UN House, 9 Eristavi St., 0179, Tbilisi, Georgia
natia.lipartiani@undp.org
Attention: Natia Lipartiani



mailto:natia.lipartiani@undp.org

The letter should be received by UNDP no later than COB 18:00, local time (GMT+4) 21 January
2015. The same letter should advise whether your company intends to submit a Bid. If that is not the
case, UNDP would appreciate your indicating the reason, for our records.

If you have received this ITB through a direct invitation by UNDP, transferring this invitation to
another firm requires notifying UNDP accordingly.

Should you require any clarification, kindly communicate with the contact person identified in the
attached Data Sheet as the focal point for queries on this ITB.

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP
procurement opportunities.

Yours Sincerely,

Shombi Sharp

UNDP Deputy Resident Representative



Section 2: Instruction to Bidders

Definitions

a)

b)

j)

k)

“Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission
Form, Technical Bid and Price Schedule and all other documentation attached thereto as
required by the ITB.

“Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of
goods and provision of related services requested by UNDP.

“Contract “refers to the legal instrument that will be signed by and between the UNDP and the
successful Bidder, all the attached documents thereto, including the General Terms and
Conditions (GTC) and the Appendices.

“Country” refers to the country indicated in the Data Sheet.

“Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the
tendering process that are specific for the requirements of the ITB.

“Day” refers to calendar day.

“Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets
or merchandise that UNDP requires under this ITB.

“Government” refers to the Government of the country where the goods and related services
provided/rendered specified under the Contract will be delivered or undertaken.

“Instructions to Bidders” refers to the complete set of documents which provides Bidders with
all information needed and procedures to be followed in the course of preparing their Bid

“ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP
for purposes of selecting the best supplier or service provider to fulfil the requirement
indicated in the Schedule of Requirements and Technical Specifications.

“LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders.

“Material Deviation” refers to any contents or characteristics of the bid that is significantly
different from an essential aspect or requirement of the ITB, and (i) substantially alters the
scope and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of
the offeror; and (iii) adversely impacts the fairness and principles of the procurement process,
such as those that compromise the competitive position of other offerors.

“Schedule of Requirements and Technical Specifications “refers to the document included in
this ITB as Section 3 which lists the goods required by UNDP, their specifications, the related
services, activities, tasks to be performed, and other information pertinent to UNDP’s receipt
and acceptance of the goods.

“Services “refer to the entire scope of tasks related or ancillary to the completion or delivery
of the goods required by UNDP under the ITB.

“Supplemental Information to the ITB” refers to a written communication issued by UNDP to
prospective Bidders containing clarifications, responses to queries received from prospective
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before
the deadline for the submission of Bid.



A. GENERAL

1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly
adhere to all the requirements of this ITB. No changes, substitutions or other alterations to
the rules and provisions stipulated in this ITB may be made or assumed unless it is instructed
or approved in writing by UNDP in the form of Supplemental Information to the ITB.

2. Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations
stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read,
understood and agreed to all the instructions in this ITB.

3. Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply
the acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any
Bidder as a result of this ITB.

4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud,
corruption, collusion, unethical practices, and obstruction. UNDP is committed to preventing,
identifying and addressing all acts of fraud and corrupt practices against UNDP as well as third
parties involved in UNDP activities. (See
http://www.undp.org/about/transparencydocs/UNDP_Anti Fraud Policy English FINAL ju
ne 2011.pdfand
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_prot
est/for full description of the policies)

5. Inresponding to this ITB, UNDP requires all Bidders to conduct themselves in a professional,
objective and impartial manner, and they must at all times hold UNDP’s interests paramount.
Bidders must strictly avoid conflicts with other assignments or their own interests, and act
without consideration for future work. All Bidders found to have a conflict of interest shall be
disqualified. Without limitation on the generality of the above, Bidders, and any of their
affiliates, shall be considered to have a conflict of interest with one or more parties in this
solicitation process, if they:

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have
been engaged UNDP to provide services for the preparation of the design, Schedule of
Requirements and Technical Specifications, cost analysis/estimation, and other
documents to be used for the procurement of the goods and related services in this
selection process;

5.2  Were involved in the preparation and/or design of the programme/project related to
the goods and related services requested under this ITB; or

5.3 Are found to be in conflict for any other reason, as may be established by, or at the
discretion of, UNDP.

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest,

Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or

not such conflict exists.

6. Similarly, the following must be disclosed in the Bid:

6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key
personnel who are family of UNDP staff involved in the procurement functions and/or the
Government of the country or any Implementing Partner receiving the goods and related
services under this ITB; and

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or
unfair competition practices.

Failure of such disclosure may result in the rejection of the Bid.


http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/

The eligibility of Bidders that are wholly or partly owned by the Government shall be subject
to UNDP’s further evaluation and review of various factors such as being registered as an
independent entity, the extent of Government ownership/share, receipt of subsidies,
mandate, access to information in relation to this ITB, and others that may lead to undue
advantage against other Bidders, and the eventual rejection of the Bid.

All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this
link: http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf

B. CONTENTS OF BID

9. Sections of Bid

10.

Bidders are required to complete, sign and submit the following documents:

9.1 Bid Submission Cover Letter Form (see ITB Section 4);

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section
5);

9.3 Technical Bid(see prescribed form in ITB Section 6);

9.4 Price Schedule(see prescribed form in ITB Section 7);

9.5 Bid Security, if applicable(if required and as stated in the DS no. 9-11, see prescribed
Form in ITB Section 8);

9.6 Any attachments and/or appendices to the Bid (including all those specified under the
Data Sheet)

Clarification of Bid

10.1  Bidders may request clarification of any of the ITB documents no later than the
number of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission
date. Any request for clarification must be sent in writing via courier or through
electronic means to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP
will respond in writing, transmitted by electronic means and will transmit copies of
the response (including an explanation of the query but without identifying the source
of inquiry) to all Bidders who have provided confirmation of their intention to submit
a Bid.

10.2  UNDP shall endeavor to provide such responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part of
UNDP to extend the submission date of the Bid, unless UNDP deems that such an
extension is justified and necessary.


http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf

11. Amendment of Bid

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such
as in response to a clarification requested by a Bidder, modify the ITB in the form of a
Supplemental Information to the ITB. All prospective Bidders will be notified in writing of
all changes/amendments and additional instructions through Supplemental Information
to the ITB and through the method specified in the Data Sheet (DS No. 18).

11.2  In order to afford prospective Bidders reasonable time to consider the amendments in
preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of
Bid, if the nature of the amendment to the ITB justifies such an extension.

C. PREPARATION OF BID

12.

13.

14.

15.

Cost

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid,
regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the procurement process.

Language

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall
be written in the language (s) specified in the Data Sheet (DS No. 4). Any printed literature
furnished by the Bidder written in a language other than the language indicated in the Data Sheet,
must be accompanied by a translation in the preferred language indicated in the Data Sheet. For
purposes of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning,
the version translated into the preferred language shall govern. Upon conclusion of a contract,
the language of the contract shall govern the relationship between the contractor and UNDP.

Bid Submission Form
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this
ITB.

Technical Bid Format and Content

Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid

as follows:

15.1 Expertise of Firm/Organization — this section should provide details regarding management
structure of the organization, organizational capability/resources, and experience of
organization/firm, the list of projects/contracts (both completed and on-going, both
domestic and international) which are related or similar in nature to the requirements of
the ITB, manufacturing capacity of plant if Bidder is a manufacturer, authorization from the
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability
and adequacy of resources to complete the delivery of goods and provision of related
services required by the ITB (see ITB Clause 18and DS No. 26 for further details).The same
shall apply to any other entity participating in the ITB as a Joint Venture or Consortium.

15.2 Technical Specifications and Implementation Plan — this section should demonstrate the
Bidder’s response to the Schedule of Requirements and Technical Specifications by
identifying the specific components proposed; how each of the requirements shall be met
point by point; providing a detailed specification and description of the goods required,
plans and drawings where needed; the essential performance characteristics, identifying
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the works/portions of the work that will be subcontracted; a list of the major
subcontractors, and demonstrating how the bid meets or exceeds the requirements, while
ensuring appropriateness of the bid to the local conditions and the rest of the project
operating environment during the entire life of the goods provided. Details of technical bid
must be laid out and supported by an Implementation Timetable, including Transportation
and Delivery Schedule where needed, that is within the duration of the contract as specified
in the Data Sheet (DSnoS.29 and 30).

Bidders must be fully aware that the goods and related services that UNDP require may be
transferred, immediately or eventually, by UNDP to the Government partners, or to an
entity nominated by the latter, in accordance with UNDP’s policies and procedures. All
bidders are therefore required to submit the following in their bids:

a) A statement of whether any import or export licences are required in respect of the
goods to be purchased or services to be rendered, including any restrictions in the
country of origin, use or dual use nature of the goods or services, including any
disposition to end users;

b) Confirmation that the Bidder has obtained license of this nature in the past, and have
an expectation of obtaining all the necessary licenses, should their bid be rendered
the most responsive; and

c) Complete documentation, information and declaration of any goods classified or may
be classified as “Dangerous Goods”.

15.3 Management Structure and Key Personnel — This section should include the comprehensive

curriculum vitae (CVs)of key personnel that will be assigned to support the implementation
of the technical bid, clearly defining their roles and responsibilities. CVs should establish
competence and demonstrate qualifications in areas relevant to the requirements of this
ITB.
In complying with this section, the Bidder assures and confirms to UNDP that the personnel
being nominated are available to fulfil the demands of the Contract during its stated full
term. If any of the key personnel later becomes unavailable, except for unavoidable reasons
such as death or medical incapacity, among other possibilities, UNDP reserves the right to
render the Bid non-responsive. Any deliberate substitution of personnel arising from
unavoidable reasons, including delay in the implementation of the project of programme
through no fault of the Bidder, shall be made only with UNDP’s acceptance of the
justification for substitution, and UNDP’s approval of the qualification of the replacement
who shall be either of equal or superior credentials as the one being replaced.

15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be
included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and
reject the Bid, in the event of any or any combination of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the
Data Sheet (DS no. 11), or;
b) If the Bid Security amount is found to be less than what is required by UNDP as
indicated in the Data Sheet (DS no. 9), or;
c) Inthe case the successful Bidder fails:
i to sign the Contract after UNDP has awarded it;
ii.  tocomply with UNDP’s variation of requirement, as per ITB Clause 35; or
iii. to furnish Performance Security, insurances, or other documents that UNDP
may require as a condition to rendering effective the contract that may be
awarded to the Bidder.

16. Price Schedule
The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all
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major cost components associated with the goods and related services, and the detailed
breakdown of such costs. All goods and services described in the Technical Bid must be priced
separately on a one-to-one correspondence. Any output and activities described in the Technical
Bid but not priced in the Price Schedule, shall be assumed to be included in the prices of the items
or activities, as well as in the final total price of the bid.

17. Currencies
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However, where
Bids are quoted in different currencies, for the purposes of comparison of all Bid:

17.1

17.2

UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in
accordance with the prevailing UN operational rate of exchange on the last day of
submission of Bid; and

In the event that the Bid found to be the most responsive to the ITB requirement is quoted
in another currency different from the preferred currency as per Data Sheet (DS no. 15),
then UNDP shall reserve the right to award the contract in the currency of UNDP’s
preference, using the conversion method specified above.

18. Documents Establishing the Eligibility and Qualifications of the Bidder

18.1

18.2

The Bidder shall furnish documentary evidence of its status as an eligible and qualified

vendor, using the forms provided under Section 5, Bidder Information Forms. In order to

award a contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions.

These include, but are not limited to the following:

a) That, in the case of a Bidder offering to supply goods under the Contract which the
Bidder did not manufacture or otherwise produce, the Bidder has been duly authorized
by the goods’ manufacturer or producer to supply the goods in the country of final
destination;

b) That the Bidder has the financial, technical, and production capability necessary to
perform the Contract; and

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the
UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.

Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found

to have any of the following:

a) they have at least one controlling partner, director or shareholder in common; or

b) any one of them receive or have received any direct or indirect subsidy from the
other/s; or

c) they have the same legal representative for purposes of this ITB; or

d) they have arelationship with each other, directly or through common third parties, that
puts them in a position to have access to information about, or influence on the Bid of,
another Bidder regarding this ITB process;

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits
another Bid under its name as lead Bidder; or

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid
received for this ITB process. This condition does not apply to subcontractors being
included in more than one Bid.



19.

20.

21.

Joint Venture, Consortium or Association

If the Bidder is a group of legal entities that will form or have formed a joint venture,
consortium or association at the time of the submission of the Bid, they shall confirm in their
Bid that : (i) they have designated one party to act as a lead entity, duly vested with authority
to legally bind the members of the joint venture jointly and severally, and this shall be duly
evidenced by a duly notarized Agreement among the legal entities, which shall be submitted
along with the Bid; and (ii) if they are awarded the contract, the contract shall be entered into,
by and between UNDP and the designated lead entity, who shall be acting for and on behalf
of all entities that comprise the joint venture.

After the bid has been submitted to UNDP, the lead entity identified to represent the joint
venture shall not be altered without the prior written consent of UNDP. Furthermore, neither
the lead entity nor the member entities of the joint venture can:

a) submit another Bid, either in its own capacity; nor

b) as alead entity or a member entity for another joint venture submitting another Bid.

The description of the organization of the joint venture/consortium/association must clearly
define the expected role of each of the entity in the joint venture in delivering the
requirements of the ITB, both in the bid and in the Joint Venture Agreement. All entities that
comprise the joint venture shall be subject to the eligibility and qualification assessment by
UNDP.

Where a joint venture is presenting its track record and experience in a similar undertaking as
those required in the ITB, it should present such information in the following manner:
a) Those that were undertaken together by the joint venture; and
b) Those that were undertaken by the individual entities of the joint venture expected
to be involved in the performance of the services defined in the ITB.

Previous contracts completed by individual experts working privately but who are
permanently or were temporarily associated with any of the member firms cannot be claimed
as the experience of the joint venture or those of its members, but should only be claimed by
the individual experts themselves in their presentation of their individual credentials.

If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the
best value for money, UNDP shall award the contract to the joint venture, in the name of its
designated lead entity, who shall sign the contract for and on behalf of all the member entities.

Alternative Bid

Unless otherwise specified in the Data Sheet (DS no. 5 and 6), alternative bid shall not be
considered. Where the conditions for its acceptance are met, or justifications are clearly
established, UNDP reserves the right to award a contract based on an alternative bid.

Validity Period

21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing
on the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid
for a shorter period shall be immediately rejected by UNDP and rendered non-
responsive.

21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP
may request Bidders to extend the period of validity of their Bid. The request and the
responses shall be made in writing, and shall be considered integral to the Bid.
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22. Bidder’s Conference

When appropriate, a Bidder’s conference will be conducted at the date, time and location
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance,
however, shall not result in disqualification of an interested Bidder. Minutes of the Bidder’s
conference will be either posted on the UNDP website, or disseminated to the individual firms
who have registered or expressed interest with the contract, whether or not they attended
the conference. No verbal statement made during the conference shall modify the terms and
conditions of the ITB unless such statement is specifically written in the Minutes of the
Conference, or issued/posted as an amendment in the form of a Supplemental Information to
the ITB.

D. SUBMISSION AND OPENING OF BID

23. Submission

23.1

23.2

23.3

234

The Technical Bid and the Price Schedule_must be submitted together and sealed
together in one and the same envelope, delivered either personally, by courier, or by
electronic method of transmission. If submission will not be done by electronic means,
the Technical Bid and Price Schedule must be sealed together in an envelope whose
external side must :

a) Bear the name of the Bidder;

b) Be addressed to UNDP as specified in the Data Sheet (DSno.20); and

c) Bear a warning not to open before the time and date for Bid opening as specified

in the Data Sheet (DS no. 24).

If the envelope is not sealed nor labeled as required, the Bidder shall assume the
responsibility for the misplacement or premature opening of Bid due to improper
sealing and labeling by the Bidder.

Bidders must submit their Bid in the manner specified in the Data Sheet (DS no. 22 and
23).When the Bid is expected to be in transit for more than 24 hours, the Bidder must
ensure that sufficient lead time has been provided in order to comply with UNDP’s
deadline for submission. UNDP shall indicate for its record that the official date and
time of receiving the Bid is the actual date and time when the said Bid has physically
arrived at the UNDP premises indicated in the Data Sheet (DS no. 20).

Bidders submitting Bid by mail or by hand shall enclose the original and each copy of
the Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original
Bid” and the others as “Copy of Bid”. The two envelopes, consisting of original and
copies, shall then be sealed in an outer envelope. The number of copies required shall
be as specified in the Data Sheet (DS no. 19). In the event of any discrepancy between
the contents of the “Original Bid” and the “Copy of Bid”, the contents of the original
shall govern. The original version of the Bid shall be signed or initialed by the Bidder or
person(s) duly authorized to commit the Bidder on every page. The authorization shall
be communicated through a document evidencing such authorization issued by the
highest official of the firm, or a Power of Attorney, accompanying the Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies

that the Bidder accepts the General Contract Terms and Conditions of UNDP as attached
hereto as Section 11.
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24. Deadline for Submission of Bid and Late Bids
Bid must be received by UNDP at the address and no later than the date and time specified in
the Data Sheet (DSno.20 and 21).

UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and
returned unopened to the Bidder.

25. Withdrawal, Substitution, and Modification of Bid

25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine
in detail the full consistency of its Bid to the requirements of the ITB, keeping in mind
that material deficiencies in providing information requested by UNDP, or lack clarity
in the description of goods and related services to be provided, may result in the
rejection of the Bid. The Bidder shall assume any responsibility regarding erroneous
interpretations or conclusions made by the Bidder in the course of understanding the
ITB out of the set of information furnished by UNDP.

25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by
sending a written notice in accordance with ITB Clause 23, duly signed by an
authorized representative, and shall include a copy of the authorization (or a Power
of Attorney). The corresponding substitution or modification of the Bid must
accompany the respective written notice. All notices must be received by UNDP prior
to the deadline for submission and submitted in accordance with ITB Clause 23
(except that withdrawal notices do not require copies). The respective envelopes
shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” or MODIFICATION".

25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders.

25.4 No Bid may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Bid and the expiration of the period of Bid validity specified
by the Bidder on the Bid Submission Form or any extension thereof.

26. Bid Opening
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least
two (2) members. If electronic submission is permitted, any specific electronic Bid opening
procedures shall be as specified in the Data Sheet (DS no. 23).

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals,
the number of folders/files and all other such other details as UNDP may consider
appropriate, will be announced at the opening. No Bid shall be rejected at the opening stage,
except for late submission, for which the Bid shall be returned unopened to the Bidder.

27. Confidentiality
Information relating to the examination, evaluation, and comparison of Bid, and the
recommendation of contract award, shall not be disclosed to Bidders or any other persons
not officially concerned with such process, even after publication of the contract award.

Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of
the Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid.
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In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a
debriefing. The purpose of the debriefing is discussing the strengths and weaknesses of the
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP.
The content of other bid and how they compare to the Bidder’s submission shall not be
discussed.

E. EVALUATION OF BID

28. Preliminary Examination of Bid
UNDP shall examine the Bid to determine whether they are complete with respect to
minimum documentary requirements, whether the documents have been properly signed,
whether or not the Bidder is in the UN Security Council 1267/1989 Committee's list of
terrorists and terrorist financiers, and in UNDP’s list of suspended and removed vendors, and
whether the Bid are generally in order, among other indicators that may be used at this stage.
UNDP may reject any Bid at this stage.

29. Evaluation of Bid
29.1UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP
General Terms and Conditions and Special Conditions have been accepted by the Bidder
without any deviation or reservation.

29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness
to the Schedule of Requirements and Technical Specifications and other documentation
provided, applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no
changes may be made by UNDP in the criteria after all Bids have been received.

29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining,
to its satisfaction the validity of the information provided by the Bidder. Such post-
qualification shall be fully documented and, among those that may be listed in the Data
Sheet (DS No.33), may include, but need not be limited to, all or any combination of the
following :

a) Verification of accuracy, correctness and authenticity of the information provided by
the bidder on the legal, technical and financial documents submitted;

b) Validation of extent of compliance to the ITB requirements and evaluation criteria
based on what has so far been found by the evaluation team;

c) Inquiry and reference checking with Government entities with jurisdiction on the
bidder, or any other entity that may have done business with the bidder;

d) Inquiry and reference checking with other previous clients on the quality of
performance on ongoing or previous contracts completed;

e) Physical inspection of the bidder’s plant, factory, branches or other places where
business transpires, with or without notice to the bidder;

f) Testing and sampling of completed goods similar to the requirements of UNDP, where
available; and

g) Other means that UNDP may deem appropriate, at any stage within the selection
process, prior to awarding the contract.

30. Clarification of Bid

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion,
ask any Bidder to clarify its Bid.
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UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding
the written communication, no change in the prices or substance of the Bid shall be sought,
offered, or permitted, except to provide clarification, and confirm the correction of any
arithmetic errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB
Clause 35.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response
to a request by UNDP, shall not be considered during the review and evaluation of the Bid.

31. Responsiveness of Bid
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.

A substantially responsive Bid is one that conforms to all the terms, conditions, and
specifications of the ITB without material deviation, reservation, or omission.

If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently
be made responsive by the Bidder by correction of the material deviation, reservation, or
omission.

32. Nonconformities, Reparable Errors and Omissions
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or
omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation.

32.4Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit
the necessary information or documentation, within a reasonable period of time, to
rectify nonmaterial nonconformities or omissions in the Bid related to documentation
requirements. Such omission shall not be related to any aspect of the price of the Bid.
Failure of the Bidder to comply with the request may result in the rejection of its Bid.

32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as
follows:

a) ifthereisadiscrepancy between the unit price and the line item total that is obtained
by multiplying the unit price by the quantity, the unit price shall prevail and the line
item total shall be corrected, unless in the opinion of UNDP there is an obvious
misplacement of the decimal point in the unit price, in which case the line item total
as quoted shall govern and the unit price shall be corrected;

b) ifthereisan errorin atotal corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

c) if there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to the above.

32.61If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be
rejected.

F. AWARD OF CONTRACT
33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid

33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as
non-responsive, and to reject all Bids at any time prior to award of contract, without
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34.

35.

36.

37.

38.

39.

incurring any liability, or obligation to inform the affected Bidder(s) of the grounds for
UNDP’s action. Furthermore, UNDP is not obligated to award the contract to the
lowest price offer.

33.2  UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are
found to appear in the UN’s Consolidated List of Individuals and Entities with
Association to Terrorist Organizations, in the List of Vendors Suspended or Removed
from the UN Secretariat Procurement Division Vendor Roster, the UN Ineligibility List,
and other such lists that as may be established or recognized by UNDP policy on
Vendor Sanctions. (See
http://www.undp.org/content/undp/en/home/operations/procurement/procureme
nt_protest

Award Criteria

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified
and eligible Bidder that is found to be responsive to the requirements of the Schedule of
Requirements and Technical Specification, and has offered the lowest price (See DS No. 32).

Right to Vary Requirements at the Time of Award

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods
and/or related services, by up to a maximum twenty five per cent (25%) of the total offer,
without any change in the unit price or other terms and conditions.

Contract Signature
Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall
sign and date the Contract and return it to UNDP.

Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of
the Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with
the second highest rated Bid, or call for new Bid.

Performance Security

A performance security, if required, shall be provided in the amount and form provided in
Section 9and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a
Performance Security will be required, the submission of the said document, and the
confirmation of its acceptance by UNDP, shall be a condition for the effectivity of the Contract
that will be signed by and between the successful Bidder and UNDP.

Bank Guarantee for Advanced Payment

Except when the interests of UNDP so require, it is the UNDP’s preference to make no
advanced payment(s) on contracts (i.e., payments without having received any outputs).In the
event that the Bidder requires an advanced payment upon contract signature, and if such
request is duly accepted by UNDP, and the said advanced payment exceeds 20% of the total
Bid price, or exceed the amount of USD 30,000, UNDP shall require the Bidder to submit a
Bank Guarantee in the same amount as the advanced payment. A bank guarantee for
advanced payment shall be furnished in the form provided in Section 10.

Vendor Protest

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or
firms not awarded a purchase order or contract through a competitive procurement process.

15


http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/

In the event that a Bidder believes that it was not treated fairly, the following link provides
further details regarding UNDP vendor protest procedures:
http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders

DATA SHEET

The following data for the supply of goods and related services shall complement / supplement the
provisions in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders
and the Data Sheet, the provisions in the Data Sheet shall prevail.

DS | Cross Ref. to Data
No. | Instructions Specific Instructions / Requirements
1 Developing Climate Resilient Flood and Flash Flood
Project Title : Management Practices to Protect Vulnerable
Communities of Georgia #00076540
2 Construction of Flood Defense
Title of Work Required: Structures
3 Country: Georgia
4 C.13 Language of the Bid: X English
5 C.20 Cf)ndltlons for Submitting X Allowed per LOT
Bid for Parts or sub-parts of
the Total Requirements
6 C.20 COI’]dItIO‘nS fo'r Submitting % Shall not be considered
Alternative Bid
7 C.22 A pre-Bid conference will be | Time: 15:00 (local time GMT+4)
held on: Date: 12 January 2015
Venue: UN House Conference Room (1% Floor)
The UNDP focal point for the arrangement is:
Ms. Natia Lipartiani, Project Admin/Finance Assistant
Address: UN House, 9 Eristavi St., 0179, Thilisi
Contact Person responsible for the organization of the
event:
Natia Lipartiani
Email: natia.lipartiani@undp.org
Note: bidders are strongly encouraged to visit the site(s)
on their own expenses.
The pre-bid conference minutes will be posted at:
http.//www.qe.undp.org/content/qeorgia/en/home/ope
rations/procurement/
And www.jobs.ge
8 C.21.1 Period of Bid Validity X 90 days
commencing on the
submission date
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9 B.9.5 Bid Security X Required per each LOT
C.15.4 b) LOT1 — Tskhenistkali USD 3,200.00
LOT2 — Bugeuli USD 2,700.00
LOT3 — Zarati USD 2,500.00
Form: Bank Letter
10 B.9.5 Acceptable forms of Bid X Bank Guarantee (See Section 8 for template)
Security
11 B.9.5 Validity of Bid Security 90 days from the last day of Bid submission.
C.15.4 a)
Bid Security of unsuccessful Bidders shall be returned.

12 Advanced Payment upon X Allowed up to a maximum of 20% of the contract

signing of contract price
Advanced Payment Bank Guarantee will be requested,
the Bidder must submit an Advanced Payment Security
in the same amount as the advanced payment, using the
form and contents of the document in Section 10.

13 Liquidated Damages X Will be imposed under the following conditions:
Percentage of contract price per day of delay: 0.1% of
the total contract amount;

Max. No. of days of delay: 30 Days;
Next course of action : Termination of the contract

14 F.37 Performance Security X Required (prior to award of contract with value of USD
500,000 and more)

Amount : 10% of total contract amount
Form: Bank Guarantee
See the Section 9.
15 Cc.17 Preferred Currency of Bid X United States Dollar (USD)
C.17.2 and Method for Currency
conversion Price provided should be VAT Excluded
Reference date for determining UN operational
exchange rate: date of bid opening, 28 January 2015
16 B.10.1 Deadline for submitting 21 January 2015, Eight (8) days before the submission
requests for clarifications/ date.
questions
17 B.10.1 Contact Details for Focal Person in UNDP: Ms. Natia Lipartiani

submitting
clarifications/questions

Address: UN House, 9 Eristavi St., Thbilisi, 0179, Georgia

E-mail address dedicated for this purpose:
natia.lipartiani@undp.org
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18 B.11.1 Manner of Disseminating X Direct communication to prospective Bidders by email
Supplemental Information or fax, and Posting on the website:
to the ITB and http://www.ge.undp.org/content/georgia/en/home/ope
responses/clarifications to | rations/procurement/ and  http://www.jobs.ge
queries
19 D.23.3 No. of copies of Bid that Original: One (1)
must be submitted Copies: One (1), Hard Copy.
In addition to hard copy, the Bidders shall also provide
electronic copy of the price schedule (Bill of Quantities)
recorded on a CD.
20 D.23.1b) |Bid submission address UN House, 9 Eristavi St., Thilisi, 0179, Georgia
D.23.2
D.24 Tender Box with Reference Title:
ITB — Construction of Flood Defence Structures
21 C.211 Deadline of Bid Submission | Date : 28 January 2015
D.24 Time : 17:00 local time GMT+4
22 D.23.2 Manner of Submitting Bid X Courier/Hand Delivery
23 D.23.2 Conditions and Procedures | X Not Allowed
D.26 for electronic submission
and opening, if allowed
24 D.23.1c) |Date, time and venue for Date : 28 January 2015
opening of Bid Time : 17:30 local time
Venue : UN House Conference Room (1 floor)
9 Eristavi Street, 0179 Thilisi Georgia
25 Evaluation method to be X Non-Discretionary “Pass/Fail” Criteria on the Technical
used in selecting the most Requirements; and
responsive Bid X Lowest price offer of technically qualified/responsive
Bid
26 C.15.1 Required Documents that X Company Profile, which should not exceed fifteen (15)

must be Submitted to
Establish Qualification of
Bidders (In “Certified True
Copy” form only)

pages, including printed brochures and product
catalogues relevant to the goods/services being procured
(Section 6 Technical Bid Form).

X Filled Section 4 (Bid Submission Form), Section 5
(Documents Establishing the Eligibility and Qualifications
of the Bidder), Section 7 (Price Schedule Form (BOQ)),
Section 8 (Form for Bid Security) and Section 12 (list of
required documents provided within the bid), and other
sections as applicable.

X Certificate of Registration at Tax Authorities/Certificate
of Tax Payment issued by the Internal Revenue Authority
evidencing that the Bidder is updated with its tax
payment obligations, or Certificate of Tax exemption, if
any such privilege is enjoyed by the Bidder.
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X Gantt Chart - Construction Timetable per LOT with
stipulated completion deadline no longer than (starting
from the date of signature):

LOT 1: 120 days

LOT 2: 120 days

LOT 3: 120 days

Note: In case of flooding and unfavorable weather
conditions (considering upcoming spring season) which
may/can require short-term suspension of the
construction work, in agreement of both parties, works
can be postponed based on proper written justification
and confirmation from the contractors supervising
engineer and UNDP civil engineer, together with
submission of the letter from meteorological station.
However, the total number of days for completion of the
works (120 days for each LOT) will not be changed by this.
X Complete CV of Chief Civil Engineer /Chief of
Construction Site (demonstrating relevant
qualification and experience in the field) should be
provided separately in supplementation to the form
included in Section 3.3;

X List of ongoing contracts with commitments and
expected completion deadline(s) if any.

X Certificate of Registration of the business, including
Articles of Incorporation, or equivalent document if
Bidder is not a corporation.

X Quality Assurance Certificate (e.g., 1SO, etc.) and/or
other similar certificates, accreditations, awards and
citations received by the Bidder, if any.

X Latest Audited Financial Statement including Auditor’s
Report for the past 2 year (2013 and 2012) if any.

X Latest Income statement and Balance Sheet.

X Bank Statement/Letter on annual turnover on past two
(2) year — 2013 and 2014 Years ;

X Statement of Satisfactory Performance
(recommendation letter) from the Top 3 (three) Clients in
terms of Contract Value the past 3(three) years.

X List of Bank References (Name of Bank, Location,
Contact Person and Contact Details).

X Certificate or letter of authorization from the
manufacturer (if company does not itself have certificate)
on boulders to be used for the construction.

X Official Letter of Appointment as local representative,
if Bidder is submitting a Bid in behalf of an entity located
outside the country (if applicable).

X All information regarding any past and current litigation
during the last five years in which the bidder is involved,
indicating parties concerned, the subject of the litigation,
the amounts involved, and the final resolution if already
concluded (if applicable).

Note: In case company is not able to provide any of above
listed documentation please provide respective
clarification by commenting in Section 12 Column
“Comment”
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27 Other documents that may | X List of sub-contractors for the proposed works, services
be Submitted to Establish or supplies and their references. Relevant eligibility and
Eligibility qualification requirements apply to the sub-contractors
for part of work which will be subject to subcontracting.
Subcontracting should not exceed 25% of the total works
to be undertaken by the contractor.
28 C.15 Structure of the Technical Technical bid should be prepared and documents
Bid and List of Documents submitted as per section2, clause 15 (Instruction to
to be Submitted Bidders) and as per Section 3a (Schedule of
Requirements and Technical Specifications) and Section
3b (Related Services) and data listed under Section 6
technical Bid Form.
Please use the list of documents included into the set of
Bid documentation (Section 12) in order to determine
the documents necessary for submission.
C.15.2 Latest Expected date for 2 March 2015
s29 commencement of Contract
30 C.15.2 Maximum Expected Up to 120 days (per each lot)from signing Civil Works
duration of contract Contracts by both parties plus warranty term for works
performed for not less than 2 (two) years.
Warranty details: any defects identified during the
warranty period will be assessed by expertize services
and respectively identified responsible party shall be
responsible for the compensation of loss.
31 UNDP will award the X One or more Bidders (one bidder can be awarded per
contract to: one or more LOT), depending on the following factors:
technical responsiveness / lowest bid per LOT
32 F.34 Criteria for the Award and Award Criteria

Evaluation of Bid

X Non-discretionary “Pass” or “Fail” rating on the
detailed contents of the Schedule of Requirements
and Technical Specifications

X Compliance on the following qualification
requirements :

Bid Evaluation Criteria

X Minimum no. of years of experience in similar
contracts: 5 years;

X Minimum annual turnover of at least USD 200,000

(per each LOT, LOT 1, 2 and 3) for the past 2 years —

2013 and 2014 Years;

Current ratio of not less than 1.0;

X Minimum no. of similar projects undertaken over
the past 5 (five) years:3 (three);

X Minimum no. of Statement of Satisfactory

Performance (recommendation letter) : 3 (three);

Full compliance of Bid to the Technical

Requirements;

>

>
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X Minimum warranty period of the Contract for the
Complete Construction Works shall be two years;
The warranty period shall commence on the date of
expiration of Performance security not exceeding
six month from the signature of the final
completion and acceptance certificate;

X Maximum percentage of supply works that will be
subcontracted 25%;

X List of employees with respective duties and
responsibilities per LOT

Minimum number of employees, per each LOT with
respective duties and responsibilities:
LOT 1: 5 employees
dump truck operator(s) — 1 person;
excavator 0.65 ™operator(s) — 1 person;
crane 30t operator (s) — 1 person;
bulldozer 108 hp operator (s) — 1 person;
assistant(s) to operators — 1 persons (responsible for
giving directions and arranging rocks);

LOT 2: 7 employees

dump truck operator(s) — 2 person;

excavator 0.65 ™operator(s) — 1 person;

crane 25t operator (s) — 1 person;

bulldozer 108 hp operator (s) — 1 person;

assistant(s) to operators — 1 persons (responsible for
giving directions and arranging rocks);

explosive technician — 1 person;

LOT 3: 5 employees

dump truck operator(s) — 2 person;

excavator 0.65 ™operator(s) — 1 person;

bulldozer 108 hp operator (s) — 1 person;

assistant(s) to operators — 1 persons (responsible for
giving directions and arranging rocks);

X Qualification of the Chief Civil Engineer/Chief of
Construction Site: university degree in civil
engineering or similar; minimum 5 years of
experience as leading engineer/site manager in
comparable projects;

X List of needed equipment per each LOT (availability:
owned or hired equipment)

Minimum (number and requirement) equipment
and machinery to be used:
LOT1: dump truck, crane 30t, bulldozer 108hp,
excavator 0.65m?3
LOT2: excavator 0.65m?3, light boring hammer, blasting
material, electronic detonator, detonating cable, crane
25t, bulldozer 108hp, dump truck
LOT3: excavator 0.65m3, bulldozer 108hp.

22




X  Certificate or letter of authorization from the
manufacturer (if company does not itself have
certificate) on boulders to be used for the
construction;

X Appropriateness of the implementation timetable
to project schedule; Construction completion date
should not exceed 120 days per LOT.

X Positive results of post-qualification actions (E29).

33

E.29

Post qualification Actions

X Verification of accuracy, correctness and authenticity
of the information provided by the bidder on the legal,
technical and financial documents submitted;

X Validation of extent of compliance to the ITB
requirements and evaluation criteria based on what has
so far been found by the evaluation team;

X Inquiry and reference checking with Government
entities with jurisdiction on the bidder, or any other
entity that may have done business with the bidder;

X Inquiry and reference checking with other previous
clients on the quality of performance on ongoing or
previous contracts completed.

34

Conditions for Determining
Contract Effectivity

X UNDP’s receipt of Performance Security, if applicable
X Successful performance of works envisaged under
the contract in accordance with ITB requirements and
clearance from project civil engineer

35

Other Information Related
to the ITB

N/A
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Section 3a: Schedule of Requirements and Technical Specifications

BANK PROTECTION STRUCTURE PROJECT:

1. DESCRIPTION OF CONSTRUCTION WORKS:

1.1.LOT 1 - On the Bank of the River Tskhenistskali in the Lentekhi Settlement

The aim of the present project is to protect the bank subject to erosion on the right bank of River
Tskhenistskali in the Lentekhi settlement. Design bank protection dumped rock berm is set up
between the existing dumped rock dam and the concrete protection wall. The length of the hazardous
section is 66m. The project envisages protection of the hazardous section with a dump rock berm. The
diameter of reported rock is 1.34m; rock’s volume weight is 2.6t/ m3.

It is envisaged to place 38.9 cube meter volume rocks per 1 linear meter of the bank protection
structure. Berm construction will be done in advance prepared pit. Pit is prepared by dumping
removed ground on beside by excavator. The bottom layer of the pit should be gravel and cobbles and
average depth of the pit should be 1 meter.

Main body set up of dumped rock berm is done by using a pioneer method (spilling) and the berm
slope (with one rock formation) with crane. Reported berm top width is 6.0m, height 4.0m, berm
outside slope inclination m=2.5.

Project also envisages deposition of 900mm diameter pipe in the building body. Pipe will be connected
to existing water drain collector. At the other end of the pipe (on the river’s side) mechanical lock will
be installation, which during the flood pipe will be blocked.

During the construction works it is planned to arrange gravel layer on the top of the berm for

movement of construction equipment.

1.2.LOT 2 - On the River Rioni in Ambrolauri District Village Bugeuli

The present project envisages the protection of a local road on the left bank of River Rioni in
Ambrolauri, at Village Bugeuli from side erosion. The mentioned road links the district center with
eight villages (5,000 residents). The length of hazardous section is 92m.

The protective structure will be set up on the extension of the existing dumped rock berm and
destroyed gabion wall. The dumped rock fill should overlap the end of the current dumped rock by
one meter, with larger boulders protecting the upstream end of the dumped rock. Minimal excavation
and then trimming will be made on the current edge of the river channel in the “gap”, to prepare the
gap section for the dumped rock.

It is estimated to place 44.4 cub.m. volume design rocks per 1 lin. meters of the embankment
structure.

The width of the design berm top is 8.5 meters, height — 5.2 m. slope inclination m=1.5. Reported
diameter of the rock is 1.6m, volume weight 2.6 t/m3.

It should be noted that volcanic rock licensed quarry does not exist in the region, so for proceeding

with construction works in order to receive reported rocks project envisages to conduct drilling-
blasting works in the area of volcanic rocks.
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1.3.LOT 3 - On the River Rioni in Tskaltubo District Village Zarati

The aim of the present project is to protect the landslide-affected area on the left bank of River Rioni
in the Tskaltubo District Village Zarati from the River effect, where the residential houses and land
plots around houses are located. Embankment structure is represented with dumped rock berm.
Reported dumped rock berm is to be built on the continuation of the existing structure and its length
is 169m.

It is envisaged to dump 29.4 cubic meters of design rocks per 1 linear meter of the embankment
structure. The width of the design berm top is 7.5m, height 4.44m. Slope inclination m-1.5m. Reported
rock diameter is 1.0m, volume weight 2.7 t/m3.

Berm set up should be done by pioneer method with spilling stones (with bulldozer).

For construction works safety and for free movement of construction equipment, bulk dam, set with
local materials is attached in the inner side of dumped rock berm. This bulk dam will serve also as an
additional protective measure against landslide.

2. MATERIALS:

All the materials used should correspond to the estimated documentation.

All materials for completion of works are to be supplied by the contractor. Quality of all products,
materials and constructions used while performing construction/installation works at the object
should be proved by copies of the Certificates of Conformity for the products which are subject to
obligatory certification; by copies of Technical Certificates for the products that are subject to
technical examination and by other documents proving quality of materials, constructions and spare
parts.

3. ACCEPTANCE OF WORKS:

Upon works completion the contractor is obliged to present for acceptance the works executed,
proving their quality by a set of construction documentation. UNDP Project engineer shall certify
the works performed based on the documents submitted and actual works carried out.

4. WARRANTY OBLIGATIONS:

Warranty period of the Contractor for the Completed Construction Works shall be two (2) years. The
warranty period starts on the date of expiration of contract/Performance security not exceeding six
month from the signature of the final completion and acceptance certificate. Any defects identified
during the warranty period will be assessed by expertize services and respectively identified
responsible party shall be responsible for the compensation of loss.
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Section 3b: Related Services

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take
note of the following additional requirements, conditions, and related services pertaining to the
fulfillment of the requirements:

Delivery Term DAP

[INCOTERMS 2010] Note: all materials and equipment to be used at the

(Pls. link this to price schedule) construction sites shall be delivered at place, according to the
LOTs.

Exact Address of LOT1: Lentekhi on River Tskhenistkali

Delivery/Installation Location LOT2: Ambrolauri Village Bugeuli on River Rioni

LOT3: Ambrolauri Village Zarati on River Rioni

Note: refer to the attached drawings for more information.

Mode of Transport Preferred N/A
UNDP Preferred Freight Forwarder, if | N/A
any

Distribution of shipping documents N/A
(if using freight forwarder)

Delivery Date 120 days (per each lot) from signing Civil Works Contracts by
both parties

Customs, if needed, clearing shall be | N/A

done by:

Ex-factory / Pre-shipment inspection | N/A
Inspection upon delivery N/A
Installation Requirements N/A
Testing Requirements N/A

Scope of Training on Operation and N/A
Maintenance

Commissioning N/A
Technical Support Requirements N/A

X Advance Payment of max of 20% of the total contract
Payment Terms (max. advanced amount upon issuance of Civil Works Contract/PO;X Payment
payment is 20% of total price as per | of installments upon completion of deliverables/installments
UNDP policy) as specified in contract certified by the project civil engineer

and receipt of final invoice;

X The amount of payments shall be subject to a deduction of
20% of the amount accepted for payments until the
cumulative amount of the deductions so effected shall equal
the amount of advance payment.

Note: For local companies all contractual payments will be
made in GEL according to UN Official Rate of Exchange at the
date of payment.

X Inspection of deliverables provided by project civil engineer
Conditions for Release of Payment in accordance with ITB/Contract requirements

X Written Acceptance of deliverables based on full
compliance with ITB/Contract requirements

After-sale services required X Warranty on works for the minimum period of two years.
All documentations, including X English

catalogs, instructions and operating
manuals, shall be in this language
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Section 4: Bid Submission Form?
(This should be written in the Letterhead of the Bidder. Except for indicated
fields, no changes may be made in this template.)

[Insert: Location, Date]

To: linsert: Name and Address of UNDP focal point]
Dear Sir/Madam:

We, the undersigned, hereby offer to supply the goods and related services required
for [insert: title of goods and services required as per ITB] in accordance with your Invitation
to Bid dated [insert: Date]. We are hereby submitting our Bid, which includes the Technical
Bid and Price Schedule.

We hereby declare that:

a) All the information and statements made in this Bid are true and we accept that any
misrepresentation contained in it may lead to our disqualification;

b) We are currently not on the removed or suspended vendor list of the UN or other such
lists of other UN agencies, nor are we associated with, any company or individual
appearing on the 1267/1989 list of the UN Security Council;

c) We have no outstanding bankruptcy or pending litigation or any legal action that could
impair our operation as a going concern; and

d) We do not employ, nor anticipate employing, any person who is or was recently employed
by the UN or UNDP.

We confirm that we have read, understood and hereby fully accept the Schedule of
Requirements and Technical Specifications describing the duties and responsibilities required
of us in this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this
ITB.

We agree to abide by this Bid for [insert: period of validity as indicated in Data Sheet].

We undertake, if our Bid is accepted, to initiate the supply of goods and provision of
related services not later than the date indicated in the Data Sheet.

We fully understand and recognize that UNDP is not bound to accept this Bid, thatwe
shall bear all costs associated with its preparation and submission, and that UNDP will in no
case be responsible or liable for those costs, regardless of the conduct or outcome of the
evaluation.

We remain,
Yours sincerely,
Authorized Signature [In full and initials]:

Name and Title of Signatory:
Name of Firm:

No deletion or modification may be made in this form. Any such deletion or modification may lead
to the rejection of the Bid.
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Contact Details:

[Please mark this letter with your corporate seal, if available]
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Section 5: Documents Establishing the Eligibility and Qualifications
of the Bidder

Bidder Information Formz

Date: [insert date (as day, month and year) of Bid Submission]
ITB No.: [insert number of bidding process]

Page of pages

1. Bidder’s Legal Name [insert Bidder’s legal name]

2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV]

3. Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of Registration]

4. Year of Registration in its Location: [insert Bidder’s year of registration]

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each
Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Bidder’s legal address in country of
registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (Score and Source, if any)

11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and
outcomes, if already resolved.

12. Bidder’s Authorized Representative Information

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

13. Are you in the UNPD List 1267.1989 or UN Ineligibility List? (Y /N)

14. Attached are copies of original documents of:

L] A eligibility document requirements listed in the Data Sheet
] if Joint Venture/Consortium — copy of the Memorandum of Understanding/Agreement or Letter of
Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered

|| If case of Government Corporation or Government-owned/controlled entity, documents establishing
legal and financial autonomy and compliance with commercial law.

2The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no
alterations to its format shall be permitted and no substitutions shall be accepted.
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Joint Venture Partner Information Form (if Registered)?

Date: [insert date (as day, month and year) of Bid Submission]
ITB No.: [insert number of bidding process]

Page of _ pages

1. Bidder’s Legal Name: [insert Bidder’s legal name]

2. JV’'s Party legal name: [insert JV’s Party legal name]

3. JV’'s Party Country of Registration: [insert JV’s Party country of registration]

S

. Year of Registration: [insert Party’s year of registration]

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each
Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of
registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (if any)

1.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and
outcomes, if already resolved.

13. JV’s Party Authorized Representative Information

Name: [insert name of JV’s Party authorized representative]

Address: [insert address of JV’s Party authorized representative]

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative]
Email Address: [insert email address of JV’s Party authorized representative]

14. Attached are copies of original documents of:[check the box(es) of the attached original documents]

[1 All eligibility document requirements listed in the Data Sheet

[J Articles of Incorporation or Registration of firm named in 2.

[In case of government owned entity, documents establishing legal and financial autonomy and compliance
with commercial law.

3The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, No
alterations to its format shall be permitted and no substitutions shall be accepted.
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Section 6: Technical Bid Form?*

INSERT TITLE OF THE ITB

Name of Bidding Organization / Firm:

Country of Registration:

Name of Contact Person for this Bid:

Address:

Phone / Fax:

Email:

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the
performance of this requirement.

1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm submitting
the Bid, its legal mandates/authorized business activities, the year and country of incorporation, and
approximate annual budget, etc. Include reference to reputation, or any history of litigation and arbitration in
which the organisation / firm has been involved that could adversely affect or impact the delivery of goods
and/or performance of related services, indicating the status/result of such litigation/arbitration.

1.2. FinancialCapacity:Based on the latest Audited Financial Statement (Income Statement and Balance Sheet)
describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to engage into the contract.
Include any indication of credit rating, industry rating, etc.

1.3. Track Record and Experiences: Provide the following information regarding corporate experience within
at least the last five (5) years which are related or relevant to those required for this Contract.

Name of Client Contract Period of Types of Status or Date References
project Value activity activities Completed Contact Details
undertaken (Name, Phone,
Email)

SECTION 2 - SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific
components proposed, addressing the requirements, as specified, point by point; providing a detailed
description of the essential performance characteristics proposed; and demonstrating how the proposed bid
meets or exceeds the specifications.

2.1. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal
technical and quality assurance review mechanisms, all the appropriate quality certificates, export licenses
and other documents attesting to the superiority of the quality of the goods and technologies to be supplied.

“Technical Bids not submitted in this format may be rejected.
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2.2. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage of
the work, the rationale for such, and the roles of the proposed sub-contractors. Special attention should be
given to providing a clear picture of the role of each entity and how everyone will function as a team.

2.3. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this project
that may impact achievement and timely completion of expected results as well as their quality. Describe
measures that will be put in place to mitigate these risks.

2.4 Implementation Timelines: The Bidder shall submit a Project Schedule Gantt Chart separately - indicating
the detailed sequence of activities that will be undertaken and their corresponding timing (please complete
Gantt Chart).

2.5 List of machines and mechanisms: Please attach the list of machines and mechanisms necessary for
completion of the works in accordance with the form below:

# Type of Works Type of Title Owned/Leased
Machinery/Equipment | Manufacturer and
Model

2.6. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this
project to prevent the misuse of funds. Describe the financial controls that will be put in place.

2.7 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with the
definition of “conflict” under Section 4 of this document, if any.

2.8 Warranty Conditions: Minimum warranty period of the Contract for the Complete Construction Works
shall be two years; the warranty period shall commence on the date of expiration of Contract/Performance
security not exceeding six month from the signature of the final completion and acceptance certificate: The
bidder should confirm here the acceptance of requested warranty conditions in written format.

2.9 Litigation: The bidder should provide information regarding any past and/or current litigation during the
last five years in which the bidder is involved, indicating parties concerned, the subject of the litigation, the

amounts involved, and the final resolution if already concluded (if applicable).

2.10 Other: Any other comments or information referring to the BID or its realization.
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SECTION 3: PERSONNEL

3.1 Management Structure: Describe the overall management approach toward planning and implementing
the contract. Include an organization chart for the management of the contract, if awarded.

3.2 Staff Time Allocation: Provide a spreadsheet will be included to show the activities of each personnel
involved in the implementation of the contract. Where the expertise of the personnel is critical to the
success of the contract, UNDP will not allow substitution of personnel whose qualifications had been
reviewed and accepted during the bid evaluation. (If substitution of such a personnel is unavoidable,
substitution or replacement will be subject to the approval of UNDP. No increase in costs will be considered
as a result of any substitution).

3.3 Qualifications of Key Personnel. Provide the CVs for key personnel (Team Leader, Managerial and
general staff) that will be provided to support the implementation of this project. CVs should demonstrate
qualifications in area of expertise relevant to the Contract. Please use the format below:

Name:

Role in Contract Implementation:

Nationality:

Contact information:

Countries of Relevant Work Experience:

Language Skills:

Education and other Qualifications:

Summary of Experience: Highlight experience in the region and on similar projects.

Relevant Experience (From most recent):

Period: From - To Name of activity/ Project/ funding Job Title and Activities
organisation, if applicable: undertaken/Description of
actual role performed:

e.g. June 2010-January 2011

Etc.
Etc.
References (minimum of 3): Name
Designation
Organization
Contact Information — Address; Phone; Email; etc.
Declaration:

| confirm my intention to serve in the stated position and present availability to serve for the term of the
proposed contract. | also understand that any wilful misstatement described above may lead to my
disqualification, before or during my engagement.

Signature of the Nominated Team Leader/Member Date Signed

3.4. The list of workers and specialists that will be attracted for works completion under this project

Name and Surname of Position Duties and
the Specialist Responsibilities
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Section 7: Price Schedule Form?

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders.

The Price Schedule must provide a detailed cost breakdown of all goods and related services to be provided, from unit price to lot prices. Separate figures must
be provided for each functional grouping or category, if any.

Prices provided shall exclude VAT, since UNDP is VAT exempt (relevant supporting document will be provided to the winning Bidder).

In addition to the hard copy version, please, submit CD with an Excel file containing the financial offer.
Prices offered by Bidders in the Bill of Quantity (BOQ) are fixed. Bidders should neither change the BOQ text nor work quantity while submitting the offer. In the
offer, Bidders should consider all the expenses for works, including transportation costs, materials storing, work insurance, testing and putting into operation, as

well as temporary works or temporary constructions if they are required.

The BOQ must be composed in current prices.

SNo deletion or modification may be made in this form. Any such deletion or modification may lead to the rejection of the Bid.
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LOT 1 - EMBANKMENT STRUCTURE ON THE RIGHT BANK OF RIVER TSKHENISTSKALI IN THE LENTEKHI SETTLEMENT

o
zZ

Qty Material Wage Equipment ‘
No. and Description of works, Unit of \
code of costs and equi per Total
quipment | measurement Country L L .
standard standard Total of Origin Brand Unit price Total Unit price Total Unit price Total
unit
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
Process 3rd group
ground with an
construction | excavator to create a
norms and | pit, by dumping taken
1 rules ground on the side; 1000m3 265
IV-2-82 (the bottom layer of '
1-11-9 the pit must be gravel
and cobbles, not
sand/silt)
Labor costs man/hr 9.96 26.43
Sif 12-116 Excavator 0.65m? mach/hr 22 30 5918
Price for purchasing
D1.35 m stone in the
2 Contract quarry (volumetric m3
value weight of 2.6 t/m3) and 2,567.40
loading on the dump
truck
srf pg.120 | Cost of Stone
3 sgk pg.6 transportation to the ¢
A.18 construction site and 6,675.24
pg.21 A.10 | unloading
construction | Making the protective
norms and | layer of the stone fill
4 rules berm by placing D 1 massif 618.00
IV-2-82 1.35 m boulders with '
42-31-3 a crane
Labor costs man/hr 1.09 673.62
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srf 12-58 crane 30t mach/hr 034 210.12
construction
horms and The same, with a 3
rules . 1000 m
IV-2-82 pioneer method 1.79
38-2-2
Labor costs man/hr 4.64 8.30
srf 12-141 Bulldozer 108 HP mach/hr 13.70 24 50
construction
norms and | Making temporary
rules road with the delivered 1000 m3
1IV-2-82 ground by moving by a 0.08
1-30-3 bulldozer to 10 m
k=0.85
Bulldozer 180 HP and
srf12-141 respective labor/ wage mach/hr 3.78 0.30
construction
norms and | Levelling the ground
rules removed from the pit 3
IV-2-82 | with a bulldozer by 1000 m 258
1-30-3 moving at 10 m
k=0.85
Bulldozer 180 HP and
srf12-141 respective labor/ wage mach/hr 3.78 9.74
construction
norms and Lengthening the
rules existing pipe d=0,9m
IV-2-82 with installation of m
22.5.15 reverse lock with the 26.00
following breakdown
Cost of reverse lock unit
for pipe 1.00
Labor costs man/hr 171 44 46
Machines currency 1.30 33.80
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Metal pipe

m

1.00

26.08

Other materials

currency

0.39

10.17

Total

Overhead costs

Total

Profit

Total

Other Costs (if
applicable, please
specify)

GRAND Total
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LOT 2 - EMBANKMENT STRUCTURE ON RIVER RIONI IN AMBROLUARI DISTRICT VILLAGE BUGEULI

o
=4 Qty Material Salary Equipment
Standard Works and expenditures, Unit of Total
number description of equipment measurement per Country o Unit o
standard Total of Brand | Unit price Total rice Total Unit price Total
unit Origin P
1 2 3 4 5 6 7 8 9 10 11 12 13
CNR Blasting Group 7 rocky soil
1 IV-2-82 | with blast holes, step height 1- 100 m3 40.85
3-5-2 2 meters ’
Labor expenditures Man/hr 17.20 702,59
12-175 | Light boring hammer Man/hr 11.30 461.58
Other machinery Mach. 0.08 3.97
4.6-1 Blasting material kg 34.000 1388.83
4.6-2 Electric detonator ea 44.00 179731
4.6-7 Detonating cable m 88.00 3594.62
4.6-3 Perforator head ea 0.18 735
Other materials currency 0.31 12.66
endag | Setup harnessing strap on
5 8E25-14 | 1.60 m. boulders using & 24 ea
Table 2 | mm rope, loading on dumper 1,904.00
m. 7 truck and unloading
Slings man Man/hr 3.00 5712.00
srf 1.11- | Value of d=27 mm rope with m 12.36 235 37
6 hundred uses
crane 25 t and respective
srf 12-61 labor/ wage Mach/hr 15 2.856.00
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srf 13-5

Transportation cost for the
loaded rocks on 5 km

(Volume weight 2.6 t/m3) 10,620.48
CNR Set up dumped rock berm by
IV-2-82 | dumping rock using a pioneer 1000 m3 4.08
38-2-2 method '
Labor expenditures Man/hr 4.640 18.95
srf
12-139 Bulldozer 108 HP Mach/hr 13.700 5596
Process Group 3 soil with
CNR excavator for making a pit, b
IV-2-82 . g api, by 1000 m3
dumping removed soil on the 0.15
1-11-9 .
side
Labor expenditures Man/hr 9.96 1.46
srf
12-116 Excavator 0,65m3 Man/hr 22.30 3.28
CNR Set up temporary road on top
IV-2-82 | of the berm using the material
1-29-6 | taken from the pit, with a 1000 m3 015
1-29-12 | bulldozer, by moving at 10 '
k=1,15 meters
srf Bulldozer 108 HP and
12-139 | respective labor/ wage Mach/hr 18.24 2.68

Total

Construction works (summary
of positions 3 and 5)

Boring-detonation works
(summary of position 1 and 2)

Overhead costs

Overhead costs on boring
detonation works

Total

Profit

Total
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Other Costs (if applicable,
please specify)

GRAND Total
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LOT 3 - EMBANKMENT STRUCTURE ON RIVER RIONI IN TSKALTUBO DISTRICT VILL. ZARATI

o
z

Qty Material Salary Equipment
Unit of
Standard Works and expenditures,
number description of equipment measureme per Country o o o Total
nt standard Total of Brand Unit price Total Unit price Total Unit price Total
unit Origin
1 2 3 4 5 6 7 8 9 10 11 12 13
Processing Group 3 Soil
CNR with an excavator b
1 | Iv-2-82 . 0y 1000 m3
loading on a dumping truck 4.19
1-22-9 )
to set up a backfill
Labor expenditures Man/hr 13.20 5526
srf
12-116 Excavator 0,65m3 Mach/hr 29.50 123.49
Other machinery Mach. 2.10 8.79
Rocky detritus m3 0.05 0.21
2 | S8 | eting soil and :
sgk gv.6 unloading 8,162.70
Set up backfill using the
CNR boulders and graver from
3 IV-2-82 | river using a pioneer 1000 m3 4.19
38-15-4 | method with a bulldozer by )
10 meter movement
Labor expenditures Man/hr 5.61 2348
sif Bulldozer 108 HP Mach/hr 0.25
12-139 ) 1.05
Quarr Provision of D1.0m
4 amy | diameter rock in the quarry m?3
price L 4,969.00
and loading in a dump truck
kS:rfllfs transporting of the rock on
5 sgk gv.6 colnstrqctlon site and t 13,416.30
m.18 unloading
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CNR Set up dumped rock berm
6 IV-2-82 | by dumping rock using a 1000 m? 4.97
38-2-2 | pioneer method )
Labor expenditures Man/hr 4.64 2306
srf
12-139 Bulldozer 108 HP Mach/hr 13.70 68.08
Process Group 3 soil with
CNR an excavator by loading on
7 | Iv-2-82 y g 1000 m?
a dumper truck for setting 0.25
1-22-9
up a temporary road
Labor expenditures Man/hr 13.20 3.35
srf
12-116 Excavator 0,65m3 Mach/hr 29.50 7.49
Other machinery Mach 2.10 053
Rocky detritus m3 0.05 0.01
8 srf 13 Transportation of loaded ¢
sgk gv.6 | soil and unloading 495.30
CNR Using local material to set
IV-2-82 | up temporary road on the
9 1-25-2 | top of the berm by moving 1000 m3 0.25
the material at 10 meters
using a 180 HP bulldozer
Labor expenditures Man/hr 3.23 0.82
srf
12-139 Bulldozer 108 HP Mach/hr 3.62 0.92
Other machinery Mach 0.18 0.05
Rocky detritus m3 0.04 0.01
Establish a set of
movement detection points
by placing vertical steel
10 pipes, of 2 meter length, Lump sum

driven into the bottom 1/3™
down slope of the landslide
zone to a depth of 1 meter,
and set at 8 meters
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horizontal distance apart, in
a horizontal manner across
the landslide zone,
including 1 detection point
at each end of the landslide
zone. The end points
should be in intact ground,
not in the

landslide zone. Detection
points to be placed in line,
so subsequent movements
will be apparent by
deflection from the original
straight line of points;
position includes material
and labor;

Total

Overhead costs

Total

Profit

Total

Other Costs (if applicable,
please specify)

GRAND Total
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Section 8: FORM FOR BID SECURITY

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid to
UNDP dated .......... , to deliver goods and execute related services for [indicate ITB title] (hereinafter called
“the Bid”):

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank Guarantee
by a recognized bank for the sum specified therein as security in the event that the Bidder:

a) Fails to sign the Contract after UNDP has awarded it;

b) Withdraws its Bid after the date of the opening of the Bid;

c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a
condition to rendering the contract effective.

AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the
types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits of [amount of
guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your demand for
the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate of
full acceptance of all goods and satisfactory performance / completion of all related services by the Bidder.

SIGNATURE AND SEAL OF THE GUARANTOR BANK
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Section 9: FORM FOR PERFORMANCE SECURITY®

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. ................ dated .......... , to deliver the goods and execute
related services .......cco...... (Hereinafter called “the Contract”):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligations in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum
being payable in the types and proportions of currencies in which the Contract Price is payable, and
we undertake to pay you, upon your first written demand and without cavil or argument, any sum
or sums within the limits of [amount of guarantee as aforesaid] without your needing to prove or
to show grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a
certificate of satisfactory performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

61f the ITB requires the submission of a Performance Security, which shall be made a condition to the signing and effectivity of the
contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template
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Section 10: Form for Advanced Payment Guarantee’

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

[Bank’s Name, and Address of Issuing Branch or Office]
Beneficiary: [Name and Address of UNDP]

Date: e

ADVANCE PAYMENT GUARANTEE No.:

We have been informed that [name of Company] (hereinafter called "the Contractor") has entered into
Contract No. [Reference number of the contract] dated [insert: date]with you, for the provision of [brief
description of ITB requirements] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the
sum of [amount in words] ([amount in figures]) is to be made against an advance payment guarantee.

At the request of the Contractor, we [name of Bank] hereby irrevocably undertake to pay you any sum or
sums not exceeding in total an amount of [amount in words] ([amount in figures])®upon receipt by us of your
first demand in writing accompanied by a written statement stating that the Contractor is in breach of its
obligation under the Contract because the Contractor has used the advance payment for purposes other than
toward providing the goods and related services under the Contract.

It is a condition for any claim and payment under this guarantee to be made that the advance payment
referred to above must have been received by the Contractor on its account number at [name
and address of Bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of certified monthly statements which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of the monthly payment
certificate indicating that the Consultants have made full repayment of the amount of the advance payment,
oronthe _ day of ,2__,20 __ whichever is earlier. Consequently, any demand for payment
under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

[signature(s)]

Note: All italicized text is for indicative purposes only to assisting preparing this form and shall be deleted
from the final product.

7 This Guarantee shall be required if the Contractor will require advanced payment of more than 20% of the contract amount, or if
the absolute amount of the advanced payment required will exceed the amount of USD 30,000, or its equivalent if the price offer is
not in USD, using the exchange rate stated in the Data Sheet. The Contractor’s Bank must issue the Guarantee using the contents of
this template.

8The Guarantor Bank shall insert an amount representing the amount of the advanced payment and denominated either in the
currency/ies of the advanced payment as specified in the Contract.
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Section 11: Contract

MODEL CONTRACT FOR WORKS
Date
Dear Sir/Madam,

Ref.: / / [INSERT PROJECT NUMBER AND TITLE]

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your company, duly
incorporated under the Laws of [INSERT NAME OF THE COUNTRY] (hereinafter referred to as the
"Contractor") in order to perform [INSERT SUMMARY DESCRIPTION OF THE
WORKS] (hereinafter referred to as the "Works"), in accordance with the following Contract:

1.Contract Documents

1.1 This Contract is subject to the UNDP General Conditions for Civil Works, [INSERT
REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], attached hereto
as Annex |. The provisions of such Annex shall control the interpretation of this Contract and in no way shall be
deemed to have been derogated by the contents of this letter and any other Annexes, unless otherwise expressly
stated under section 4 of this letter, entitled "Special Conditions".

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following documents, which
shall take precedence over one another in case of conflict in the following order:

a) this letter;

b) the Technical Specifications and Drawings [ref. ......dated........ ], attached hereto as Annex Il;

c) the Contractor's Tender [IF THE CONTRACT IS ON THE BASIS OF UNIT PRICE,
INSERT: including the Priced Bill of Quantities] [ref......, dated ........ ], as clarified by the agreed minutes of the

negotiation meeting® [dated........ ], not attached hereto but known to and in the possession of both parties.

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any other
negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this Contract.

[INSERT NAME AND ADDRESS OF

THE CONTRACTOR]

2. Obligations of the Contractor

2.1 The Contractor shall commence work within __ [INSERT NUMBER OF DAY'S] days from the date on which
he shall have been given access to the Site and received the notice to commence from the Engineer, and shall
perform and substantially complete the Works by ../../.... [INSERT DATE], in accordance with the Contract. The
Contractor shall provide all materials, supplies, labour and other services necessary to that end.

2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the General
Conditions by ../../.... [INSERT DATE].

2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP for the purpose
of entering into this Contract, as well as the quality of the Works foreseen under this Contract in accordance with
the highest industrial and professional standards.

9 If there are updates to the technical proposal or correspondence exchanged in clarification of certain aspects, reference them too,
provided that they are acceptable to UNDP. Otherwise, aspects which resolution is pending should be dealt with in this letter itself or
in the Technical Specifications/Drawings, as appropriate.
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3.1

3.2

3.3

3.1

3.2

3.3

3.4

OPTION 1 (FIXED PRICE)

Price and Payment?

In full consideration of the complete and satisfactory performance of the Works under this Contract, UNDP shall
pay the Contractor a fixed contract price of [INSERT CURRENCY & AMOUNT IN
FIGURES AND WORDS].

The price of this Contract is not subject to any adjustment or revision because of price or currency fluctuations or
the actual costs incurred by the Contractor in the performance of the Contract.

Invoices shall be submitted by the Contractor to the Engineer upon achievement of the corresponding milestones
and for the following amounts:

MILESTONE™ AMOUNT DATE
Upon signature of

Contract i
..................... A

Upon substantial

completion of Works ... i

Upon final

completion of Works ~ .......... o

OPTION 2 (COST REIMBURSEMENT)

Price and payment

The total estimated price of the Contract is contained in the Bill of Quantities and amounts to
[INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS].

The final price of the Contract will be determined on the basis of the actual quantities of work and materials utilized
in the complete and satisfactory performance of the Works as certified by the Engineer and the unit prices contained
in the Contractor's financial proposal. Such unit prices are fixed and are not subject to any variation whatsoever.

If the Contractor foresees that the final price of the Contract may exceed the total estimated price contained in 3.1
above, he shall so inform the Engineer without delay, in order for UNDP to decide, at its discretion, to increase the
estimated price of the Contract as a result of a larger quantity of work/material or to reduce the quantity of work to
be performed or materials to be used. UNDP shall not be responsible for payment of any amount in excess of that
stipulated in 3.1 above unless this latter amount has been increased by means of a written amendment of this
Contract in accordance with its paragraph 8 below.

The Contractor shall submit an invoice for [INSERT AMOUNT AND
CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon signature of this Contract by
both parties, invoices for the work performed and materials utilized every [INSERT PERIOD OF

TIME OR MILESTONES] and a final invoice within 30 days from the issuance of the Certificate of Substantial
Completion by the Engineer.'?

[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS 1 & 2 AND MUST BE NUMBERED ACCORDING TO THE
OPTION CHOSEN FOR ARTICLE 3]

3.@

UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the Engineer,
approving the amount contained in the invoice. The Engineer may make corrections to that amount, in which case
UNDP may effect payment for the amount so corrected. The Engineer may also withhold invoices if the work is

10 This version of section 3 is to be used for fixed price contracts. Fixed price contracts should normally be used when it is possible
to estimate with reasonable accuracy the costs of the activities which are the subject of the Contract.

1 1n the case of advance payments, the amount should not exceed 15%.

121 the case of advance payments, the amount should not exceed 15%.
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not performed at any time in accordance with the terms of the Contract or if the necessary insurance policies or
performance security are not valid and/or in order. The Engineer shall process the invoices submitted by the
Contractor within 15 days of their receipt.

3.@ Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of its obligations
under this Contract nor as acceptance by UNDP of the Contractor's performance of the Works.

.@ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final Completion by the

Engineer.
4, Special conditions®®
4.1 The advance payment to be made upon signature of the contract by both parties is contingent upon receipt and

acceptance by UNDP of a bank guarantee *for the full amount of the advance payment issued by a Bank and in a
form acceptable to UNDP.®

4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a deduction of
[INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT THE
ADVANCE REPRESENTS] % (... percent) of the amount accepted for payment until the cumulative amount of
the deductions so effected shall equal the amount of the advance payment.'® Should the cumulative amount of the
deductions so made be lower than the amount of the advance payment after the date of substantial completion of
the Works, UNDP may deduct the amount equal to the difference between the advance payment and the cumulative
deductions from the payments due after substantial completion or may recover such amount from the bank
guarantee referred to in 4.1 above.

4.3 The Performance [SELECT BOND/GUARANTEE] referred to in Clause 10 of the General Conditions shall be
submitted by the Contractor for an amount of [INSERT -PERCENTAGE OF THE TOTAL]

ESTIMATED OR FIXED PRICE OF THE CONTRACT IN THE CASE OF A GUARANTEE AND 30%
IN THE CASE OF A BOND].Y/

4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT DIRECTOR/UNDP
PROGRAMME OFFICER] The Contractor may submit invoices for materials and plant stored at the Site,
provided they are necessary and adequate for the performance of the Works and they are protected from weather
conditions and duly insured as per the instructions of the Engineer.

4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the Contractor for
an amount of............. [CONSULT THE ENGINEER FOR APPROPRIATE AMOUNT].

4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be _ [INSERT
PERCENTAGE] of the price of the Contract per week of delay, up to a maximum of 10% of the final price of the

Contract.
5. Submission of invoices
51 One original and one copy of every invoice shall be submitted by mail by the Contractor for each payment under

the Contract to the Engineer's address specified in clause 8.2.

52 Invoices submitted by fax shall not be accepted by UNDP.

13 Under this Section, the Programme Officer may propose special clauses in order to adapt the model contract to the specific
situation. In this sample clause 4, several clauses of common use are given. If they are not required, they should be deleted.

1% 1t the legislation of the Country of the Contractor forbids the use of bank guarantees, a bond may be accepted.
15 This clause must be used when an advance payment of $50,000 or more is granted to the Consultant..
16 This clause must be used when an advance payment is granted (whatever the amount) in a cost reimbursement contract.

17 The reason for the distinction between a 10% bank guarantee and a 30% performance bond is that bank guarantees are generally
unconditional and can be called directly without proof of nonperformance, whereas most performance bonds are conditional and require
some proof of nonperformance. There are usually additional costs and time delays incurred with cashing a performance bond and so
a higher percentage is requested to cover the extra work involved. Some banks outside of the U.S. may call certain guarantee
instruments, “performance bonds or guarantees” although they may only be conditional guarantees. It is important to review the text
of the instrument to determine whether it is a conditional or unconditional guarantee.
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6. Time and manner of payment

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP.

6.2 All payments shall be made by UNDP to the following Bank account of the Contractor:

[NAME OF THE BANK]
[ACCOUNT NUMBER]
[ADDRESS OF THE BANK]
7. Modifications
7.1 Any modification to this Contract shall require an amendment in writing between both parties duly signed by the

authorized representatives of the Contractor and UNDP.
8. Notifications
8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are as follows:

For the UNDP:

[INSERT NAME OF RR OR DIVISION CHIEF]

Chief
United Nations Development Programme

Ref. / / [INSERT CONTRACT REFERENCE & NUMBER]

Telex:

Fax:

Cable:

For the Contractor:

[Insert Name, Address and Telex,
Fax and Cable Numbers]

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as follows:

[Insert Name, Address and Telex,
Fax and Cable Numbers of the Engineer]

OR

8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the Contract, the address of
the Engineer for the purposes of communication with the Engineer under the Contract.

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract Documents, please

initial every page of this letter and its attachments and return to this office one original of this Contract, duly signed and
dated.
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Yours sincerely,

[INSERT NAME OF RR or Bureau/Division Director]

For [Insert name of the company/organization]

Aqgreed and Accepted:

Signature

Name

Title

Date
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General Conditions of Contract for Civil Works

1. Definitions

2. Singular and Plural

3. Headings or Notes

4. Legal Relationships

5. General Duties/Powers of Engineer

6. Contractor's General Obligations/Responsibilities
7. Assignment and Subcontracting

8. Drawings

9. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Tender

13. Programme of Work to be furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference with Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads
31. Opportunities for Other Contractors

32. Contractor to Keep Site Clean

33. Clearance of Site on Substantial Completion
34. Labor

35. Returns of Labor, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site

42. Time for Completion

43. Extension of Time for Completion

44. Rate of Progress

45. Liquidated Damages for Delay

46. Certificate of Substantial Completion

47. Defects Liability

48. Alterations, Additions and Omissions

49. Plant, Temporary Works and Materials

50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52. Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

ANNEX |
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1.

a)
b)
c)

d)

e)
f)
9)

h)

)

2.

3.

4.

5.
a)

b)

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement
60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures
65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNDP

68. Termination by the UNDP

69. Termination by the Contractor

70. Rights and Remedies of the UNDP
71. Settlement of Disputes

72. Privileges and Immunities

DEFINITIONS
For the purpose of the Contract Documents the words and expressions below shall have the following meanings:

"Employer" means the United Nations Development Programme (UNDP).

"Contractor" means the person whose tender has been accepted and with whom the Contract has been entered into.
"Engineer" means the person whose services have been engaged by UNDP to administer the Contract as provided
therein, as will be notified in writing to the Contractor.

"Contract” means the written agreement between the Employer and the Contractor, to which these General Conditions
are annexed.

"The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be permanent and form part of the
Works.

"Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any
modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and approved in
writing by the Engineer in accordance with the Contract.

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of the
foreseen quantities of items of work and the fixed unit prices applicable to them.

"Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and completion
of the Works and for remedying of any defects therein in accordance with the Contract.

"Site" means the land and other places on, under, in or through which the Works or Temporary Works are to be
constructed.

SINGULAR AND PLURAL
Words importing persons or parties shall include firms or companies and words importing the singular only shall also
include the plural and vice versa where the context requires.

HEADINGS OR NOTES
The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into consideration
in their interpretation.

LEGAL RELATIONSHIPS
The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-a-vis the
Employer. The Contract Documents shall not be construed to create any contractual relationship of any kind between
the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties and powers under the Contract, be
entitled to performance by the Contractor of its obligations, and to enforcement thereof. Nothing contained in the
Contract Documents shall create any contractual relationship between the Employer or the Engineer and any
subcontractor(s) of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER
The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, he shall
perform the functions hereinafter described.
The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and until final
payment is due. The Engineer shall advise and consult with the Employer. The Employer's instructions to the
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d)

€)

9)

h)

)
K)

m)

Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on behalf of the
Employer only to the extent provided in the Contract Documents as they may be amended in writing in accordance
with the Contract. The duties, responsibilities and limitations of authority of the Engineer as the Employer's
representative during construction as set forth in the Contract shall not be modified or extended without the written
consent of the Employer, the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself generally
with the progress and quality of the Works and to determine in general if the Works are proceeding in accordance with
the Contract Documents. On the basis of his on-site observations as an Engineer, he shall keep the Employer informed
of the progress of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction means, methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with the Works or the
Temporary Works. The Engineer shall not be responsible for or have control or charge over the acts or omissions of
the Contractor (including the Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-
contractors or any of their agents or employees, or any other persons performing services for the Works, except if such
acts or omissions are caused by the Engineer's failure to perform his functions in accordance with the contract between
the Employer and the Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. The
Contractor shall provide facilities for such access so that the Engineer may perform his functions under the Contract.
Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor together
with the invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue Certificates for
Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals such as Shop
Drawings, Product Data and Samples, but only for conformity with the design concept of the Works and with the
provisions of the Contract Documents. Such action shall be taken with reasonable promptness so as to cause no delay.
The Engineer's approval of a specific item shall not indicate approval of an assembly of which the item is a
component.

The Engineer shall interpret the requirements of the Contract Documents and judge the performance there under by
the Contractor. All interpretations and orders of the Engineer shall be consistent with the intent of and reasonably
inferable from the Contract Documents and shall be in writing or in the form of drawings. Either party may make a
written request to the Engineer for such interpretation. The Engineer shall render the interpretation necessary for the
proper execution of the Works with reasonable promptness and in accordance with any time limit agreed upon. Any
claim or dispute arising from the interpretation of the Contract Documents by the Engineer or relating to the execution
or progress of the Works shall be settled as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor of any of
his obligations under the Contract nor to order any work involving delay in completion of the Works or any extra
payment to the Contractor by the Employer, or to make any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable
professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract Documents. Whenever, in
his opinion, he considers it necessary or advisable for the implementation of the intent of the Contract Documents, he
will have authority to require special inspection or testing of the work whether or not such work be then fabricated,
installed or completed. However, neither the Engineer's authority to act nor any reasonable decision made by him in
good faith either to exercise or not to exercise such authority shall give rise to any duty or responsibility of the
Engineer to the Contractor, any subcontractor, any of their agents or employees, or any other person performing
services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final Completion, shall
receive and forward to the Employer for the Employer's review written warranties and related documents required by
the Contract and assembled by the Contractor, and shall issue a final Certificate for Payment upon compliance with
the requirements of Clause 47 hereof and in accordance with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) to assist
the Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to the Contractor and
the Employer the duties, responsibilities and limitations of authority of any such Engineer's Representative(s).

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES

6.1 Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance with the
Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all labor, including the
supervision thereof, materials, Constructional Plant and all other things, whether of a temporary or permanent nature,
required in and for such execution, completion and remedying of defects, as far as the necessity for providing the same
is specified in or is reasonably to be inferred from the Contract. The Contractor shall comply with and adhere strictly
to the Engineer's instructions and directions on any matter, touching or concerning the Works.
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6.2

6.3.

6.4.

6.5.

6.6.

6.7.

Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and methods of
construction, provided that the Contractor shall not be responsible, except as may be expressly provided in the
Contract, for the design or specification of the Permanent Works or of any Temporary Works prepared by the
Engineer.

Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees and will select for
work under this Contract, reliable individuals who will perform effectively in the implementation of the Contract,
respect local customs and conform to a high standard of moral and ethical conduct.

Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the Engineer or
their authorized representatives in connection with the performance of his services under this Contract. The Contractor
shall refrain from any action which may adversely affect the Employer and shall fulfill his commitments with fullest
regard for the interest of the Employer.

Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to any direct
or indirect benefit arising from this Contract or the award thereof. The Contractor agrees that breach of this provision
is a breach of an essential term of the Contract.

Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed services
for the Employer or use the name, emblem or official seal of the Employer or the United Nations or any abbreviation
of the name of the Employer or the United Nations for advertising purposes or any other purposes.

Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all other data
compiled by or received by the Contractor under the Contract shall be the property of the Employer, shall be treated as
confidential and shall be delivered only to the duly authorized representative of the Employer on completion of the
Works; their contents shall not be made known by the Contractor to any person other than the personnel of the
Contractor performing services under this Contract without the prior written consent of the Employer.

7. ASSIGNMENT AND SUBCONTRACTING

7.1

7.2

7.3

Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer, pledge or
make other disposition of the Contract or any part thereof or of any of the Contractor's rights, claims or obligations
under the Contract.

Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior written
approval of the Employer for all such subcontractors. The approval of the Employer shall not relieve the Contractor
of any of his obligations under the Contract, and the terms of any subcontract shall be subject to and be in conformity
with the provisions of the Contract.

Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed or the goods,
materials, Plant or services supplied by such subcontractor for the Works, any continuing obligation extending for a
period exceeding that of the Defects Liability Period under the Contract, the Contractor shall at any time after the
expiration of such Period, assign to the Employer, at the Employer's request and cost, the benefit of such obligation for
the unexpired duration thereof.

8. DRAWINGS

8.1

Custody of drawings
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished to the
Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by
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8.2

8.3

him. At the completion of the Works, the Contractor shall return to the Employer all drawings provided under the
Contract.

One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site and the
same shall at all reasonable times be available for inspection and use by the Engineer and by any other person
authorized in writing by the Engineer.

Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is likely to be
delayed or disrupted unless any further drawing or order, including a direction, instruction or approval, is issued by the
Engineer within a reasonable time. The notice shall include details of drawing or order required and of why and by
when it is required and of any delay or disruption likely to be suffered if it is late.

9. WORK BOOK

10.

a)

b)

c)

11.

12.

13.

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. The
Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, from time to time
and as required for the correct execution of the Works. The Contractor shall be bound to follow such orders, drawings
and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through the
Engineer, by means of an annotation in the Work Book made within three (3) days from the date of the order that the
Contractor intends to refuse. Failure by the Contractor to adhere to this procedure shall result in the order being
deemed accepted with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the Works. A
copy shall be kept by the Engineer and another copy by the Contractor.

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of the Contract
furnish the Employer with a Performance Security issued for the benefit of the Employer. The amount and character
of such security (bond or guarantee) shall be as indicated in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited bank, in
the format included in Appendix I to these General Conditions, and must be valid up to twenty-eight days after
issuance by the Engineer of the Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be
returned to the Contractor within twenty-eight days after the issuance by the Engineer of the Certificate of Final
Completion, provided that the Contractor shall have paid all money owed to the Employer under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its right to do
business in the country of execution of the Works is terminated, the Contractor shall within five (5) days thereafter
substitute another bond or guarantee and surety, both of which must be acceptable to the Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have satisfied
himself before submitting his Tender and signing the Contract as to all matters relative to the nature of the land and
subsoil, the form and nature of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or
other existing services, the quantities and nature of the work and materials necessary for the completion of the Works,
the means of access to the Site, and the accommodation he may require, and in general to have himself obtained all
necessary information as to risk contingencies, climatic, hydrological and natural conditions and other circumstances
which may influence or affect his Tender, and no claims will be entertained in this connection against the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his
Tender for the construction of the Works and of the rates and prices, which rates and prices shall, except in so far as it
is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and things necessary
for the proper execution and completion of the Works.

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a detailed
Programme of Work showing the order of procedure and the method in which he proposes to carry out the Works. In
preparing his Programme of Work the Contractor shall pay due regard to the priority required by certain works.
Should the Engineer, during the progress of work, require further modifications to the Programme of Work, the
Contractor shall review the said program. The Contractor shall also whenever required by the Engineer submit
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14.

15.

b)

16.

17.

b)

18.

19.

particulars in writing of the Contractor's arrangements for carrying out the Works and of the Constructional Plant and
Temporary Works which the Contractor intends to supply, use or construct as the case may be. The submission of
such program, or any modifications thereto, or the particulars required by the Engineer, shall not relieve the Contractor
of any of his duties or obligations under the Contract nor shall the incorporation of any modification to the Programme
of Work either at the commencement of the contract or during its course entitle the Contractor to any additional
payments in consequence thereof.

WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the representative of
the Contractor and the Engineer or the Engineer's Representative, in order to verify that the Works are progressing
normally and are executed in accordance with the Contract.

CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change Orders, all
variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by the Engineer.
Processing of change orders shall be governed by clause 48 of these General Conditions.

CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and as long thereafter as
the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations under the Contract. The
Contractor or a competent and authorized agent or representative of the Contractor approved in writing by the
Engineer, which approval may at any time be withdrawn, shall be constantly on the site and shall devote his entire
time to the superintendence of the Works. Such authorized agent or representative shall receive on behalf of the
Contractor directions and instructions from the Engineer. If the approval of such agent or representative shall be
withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative
shall be requested by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable
after receiving notice of such withdrawal remove the agent or representative from the Site, and replace him by another
agent or representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the
Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or representative again on the
Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and completion of the Works
and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent foremen
and leading hands as are competent to give proper supervision to the work they are required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and completion of
the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person
employed by the Contractor in or about the execution or completion of the Works, who in the opinion of the Engineer
is misconducting himself, or is incompetent or negligent in the proper performance of his duties, or whose
employment is otherwise considered reasonably by the Engineer to be undesirable, and such person shall not be again
employed on the Site without the written permission of the Engineer. Any person so removed from the Works shall
be replaced as soon as reasonably possible by a competent substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent,
representative or other personnel who does not conform to the standards set forth in paragraph (1) of this Clause. Such
request for withdrawal or replacement shall not be considered as termination in part or in whole of this Contract. All
costs and additional expenses resulting from any withdrawal or replacement for whatever reason of any of the
Contractor's personnel shall be at the Contractor's expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original points, lines
and levels of reference given by the Engineer in writing and for the correctness of the position, levels, dimensions and
alignment of all parts of the Works and for the provision of all necessary instruments, appliances and labor in
connection therewith. If, at any time during the progress of the Works, any error shall appear or arise in the position,
levels, dimensions or alignment of any part of the Works, the Contractor, on being required so to do by the Engineer,
shall, at his own cost, rectify such error to the satisfaction of the Engineer.

WATCHING AND LIGHTING
The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and
watching when and where necessary or required by the Engineer or by any duly constituted authority for the
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20.

b)

21.

22.

23.

protection of the Works and the materials and equipment utilized therefor or for the safety and convenience of the
public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in the Certificate of
Substantial Completion, the Contractor shall take full responsibility for the care thereof and of all Temporary Works.
In the event that any damage or loss should happen to the Works or to any part thereof or to any Temporary Works
from any cause whatsoever (save and except as shall be due to Force Majeure as defined in Clause 66 of these General
Conditions), the Contractor shall at his own cost repair and make good the same so that, at completion, the Works
shall be in good order and condition and in conformity in every respect with the requirements of the Contract and the
Engineer's instructions. The Contractor shall also be liable for any damage to the Works occasioned by him in the
course of any operations carried out by him for the purpose of complying with his obligations Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details of the Works and shall
inform the Employer of any mistakes or incorrectness in such design and details which would affect the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure immediately
following signature of this Contract, in the joint names of the Employer and the Contractor (a) for the period stipulated
in Clause 20(1) hereof, against all loss or damage from whatever cause arising, other than cause of Force majeure as
defined in clause 66 of these General Conditions, and (b) against loss or damage for which the Contractor is
responsible, in such manner that the Employer and the Contractor are covered for the period stipulated in Clause 20
(1) hereof and are also covered during the Defects Liability Period for loss or damage arising from a cause occurring
prior to the commencement of the Defects Liability Period and for any loss or damage occasioned by the Contractor in
the course of any operations carried out by him for the purpose of complying with his obligations under Clause 47
hereof:

The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, plus an
additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and incidental to the
rectification of loss or damage including professional fees and the cost of demolishing and removing any part of the
Works and of removing debris of whatsoever nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement value of such
equipment and other things;

An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be
unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer the policy or policies of
insurance and the receipts for payment of the current premiums.

DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save harmless and
defend at his own expense the Employer, its officers, agents, employees and servants from and against all suits,
claims, demands, proceedings, and liability of any nature or kind, including costs and expenses, for injuries or
damages to any person or any property whatsoever which may arise out of or in consequence of acts or omissions of
the Contractor or its agents, employees, servants or subcontractors in the execution of the Contract. The provision of
this Clause shall extend to suits, claims, demands, proceedings and liability in the nature of workmen's compensation
claims and arising out of the use of patented inventions and devices. Provided always that nothing herein contained
shall be deemed to render the Contractor liable for or in respect of or with respect to:

The permanent use or occupation of land by the Works or any part thereof;

The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.
Interference whether temporary or permanent with any right of light, airway or water or other easement or quasi-
easement which is the unavoidable result of the construction of the Works in accordance with the Contract.
Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his agents,
servants or other contractors, done or committed during the validity of the Contract.

LIABILITY INSURANCE

23.1.  Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and responsibility under Clause
20 hereof, the Contractor shall insure against his liability for any death, material or physical damage, loss or injury
which may occur to any property, including that of the Employer or to any person, including any employee of the
Employer by or arising out of the execution of the Works or in the carrying out of the Contract, other than due to the
matters referred to in the proviso to Clause 22 hereof.
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23.2.  Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be
unreasonably withheld, and for at least the amount specified in the contract. The Contractor shall, whenever required
by the Employer or the Engineer, produce to the Engineer the policy or policies of insurance and the receipts for
payment of the current premiums.

23.3.  Provision to Indemnify Employer

24,

b)

25.

26.

b)

a)

The insurance policy shall include a provision whereby, in the event of any claim in respect of which the Contractor
would be entitled to receive indemnity under the policy, being brought or made against the Employer, the insurer shall
indemnify the Employer against such claims and any costs, charges and expenses in respect thereof.

ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in
consequence of any accident or injury to any workman or other person in the employment of the Contractor or any
sub-Contractor, save and except an accident or injury resulting from any act or default of the Employer, his agents or
servants. The Contractor shall indemnify, hold and save harmless the Employer against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval shall not
be unreasonably withheld, and shall continue such insurance during the whole of the time that any persons are
employed by him for the Works and shall, when required, produce to the Engineer such policy of insurance and the
receipt for payment of the current premium. Provided always that, in respect of any persons employed by any
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the
subcontractor shall have insured against the liability in respect of such persons in such manner that the Employer is
indemnified under the policy but the Contractor shall require such subcontractor to produce to the Engineer when
required such policy of insurance and the receipt for the current premium, and obtain the insertion of a provision to
that effect in its contract with the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 24 hereof,
or any other insurance which he may be required to effect under the terms of the Contract, the Employer may in any
such case effect and keep in force any such insurance and pay such premium as may be necessary for that purpose and
from time to time deduct the amount so paid by the Employer as aforesaid from any monies due or which may become
due to the Contractor, or recover the same as a debt due from the Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national or State
Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority in relation to the
execution of the Works or of any Temporary Works and by the Rules and Regulations of all public bodies and
companies whose property or rights are affected or may be affected in any way by the Works or any Temporary
Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws or
requirements of any such local or other authority which may be applicable to the Works and shall keep the Employer
indemnified against all penalties and liabilities of every kind for breach of any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements.

27. FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the Site of the Works shall as between the Employer and the Contractor be
deemed to be the absolute property of the Employer and the Contractor shall take reasonable precautions to prevent
his workmen or any other persons from removing or damaging any such article or thing and shall immediately upon
discovery thereof and before removal acquaint the Employer of such discovery and carry out at the expense of the
Employer the Engineer's orders as to the disposal of the same.

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and proceedings for
or on account of infringement of any patent rights, design trademark or name or other protected rights in respect of
any Plant, equipment, machine, work or material used for or in connection with the Works or Temporary Works and
from and against all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect
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b)

a)

b)

thereof or in relation thereto, except where such infringement results from compliance with the design or Specification
provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other payments or
compensation, if any, for getting stone, sand, gravel, clay or other materials required for the Works or Temporary
Works.

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary Works shall, so
far as compliance with the requirements of the Contract permits, be carried on so as not to interfere unnecessarily or
improperly with the public convenience, or the access to, use and occupation of, public or private roads and footpaths
to or of properties whether in the possession of the Employer or of any other person. The Contractor shall hold
harmless and indemnify the Employer in respect of all claims, demands, proceedings, damages, costs, charges and
expenses whatsoever arising out of or in relation to any such matters in so far as the Contractor is responsible
therefore.

30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating with or on the
routes to the Site from being damaged by any traffic of the Contractor or any of his sub-contractors and, in particular,
shall select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as
will inevitably arise from the moving of plant and material from and to the Site shall be limited as far as reasonably
possible and so that no unnecessary damage may be occasioned to such roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, reconstructed
units or parts of units of work, or other thing, over part of a road or bridge, the moving whereof is likely to damage
any such road or bridge unless special protection or strengthening is carried out, then the Contractor shall before
moving the load on to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and shall
pay for the cost of strengthening any such bridge or altering or improving any such road to avoid such damage, and
the Contractor shall indemnify and keep the Employer indemnified against all claims for damage to any such road or
bridge caused by such movement, including such claim as may be made directly against the Employer, and shall
negotiate and pay all claims arising solely out of such damage.

31. OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for
carrying out their work to any other contractors employed by the Employer and their workmen and to the workmen of
the Employer and of any other duly constituted authorities who may be employed in the execution on or near the Site
of any work not included in the Contract or of any contract which the Employer may enter into in connection with or
ancillary to the Works. If work by other contractors of the Employer as above-mentioned involves the Contractor in
any direct expenses as a result of using his Site facilities, the Employer shall consider payment to the Contractor of
such sum or sums as may be recommended by the Engineer.

32. CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary obstruction
and shall store or dispose of any Constructional Plant and surplus materials and clear away and remove from the Site
any wreckage, rubbish or Temporary Works no longer required.

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all
Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of the Site
and Works clean and in a workmanlike condition to the satisfaction of the Engineer.

34. LABOUR

34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2 Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking and other
water for the use of the Contractor's staff and work people.

34.3 Alcoholic Drinks or Drugs
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The Contractor shall comply with Government laws and regulations and orders in force as regards the import, sale,
barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such importation, sale, gift, barter
or disposal by his sub-contractors, agents or employees.

34.4 Arms and Ammunition
The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs
The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized festivals and
religious or other customs.

34.6 Epidemics
In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry out such
regulations, orders, and requirements as may be made by the Government or the local medical or sanitary authorities
for the purpose of dealing with and overcoming the same.

34.7 Disorderly Conduct, etc.
The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly conduct
by or amongst his employees and for the preservation of peace and the protection of persons and property in the
neighborhood of the Works against the same.

34.8 Observance by Sub-Contractors
The Contractor shall be considered responsible for the observance of the above provisions by his Sub-Contractors.

34.9 Legislation applicable to Labour
The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35. RETURNS OF LABOUR, PLANT, ETC.
The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the form and
at such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the Site and such information respecting Constructional plant
as the Engineer may require.

36. MATERIALS, WORKMANSHIP AND TESTING

36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the
Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of
manufacture or fabrication, or on the Site or at all or any of such places. The Contractor shall provide such assistance,
instruments, machines, labour and materials as are normally required for examining, measuring and testing any work
and the quality, weight or quantity of any materials used and shall supply samples of materials before incorporation in
the Works for testing as may be selected and required by the Engineer. All testing equipment and instruments
provided by the Contractor shall be used only by the Engineer or by the Contractor in accordance with the instructions
of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works without prior written
approval of the Employer and instruction of the Engineer, provided always that if the use of such material results or
may result in increasing the Contract Price, the procedure in Clause 48 shall apply.

36.2Cost of Samples
All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended in the

Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for samples which do
not comply with the Specifications.

36.3Cost of Tests
The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.
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b)

37.

38.

39.

Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the Works is
appropriate for the purpose which it was intended to fulfill.

ACCESSTO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access to the
Works and to the Site and to all workshops and places where work is being prepared or whence materials,
manufactured articles or machinery are being obtained for the Works and the Contractor shall afford every facility for
and every assistance in or in obtaining the right to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall afford
full opportunity for the Engineer to examine and measure any work which is about to be covered up or put out of view
and to examine foundations before permanent work is placed thereon. The Contractor shall give due notice to the
Engineer whenever any such work or foundations is or are ready or about to be ready for examination and the
Engineer shall without unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly
attend for the purpose of examining and measuring such work or of examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS

39.1Engineer's power to order removal

a)

b)
c)

The Engineer shall during the progress of the Works have power to order in writing from time to time, and the
Contractor shall execute at his cost and expense, the following operations:

The removal from the Site within such time or times as may be specified in the order of any materials which in the
opinion of the Engineer are not in accordance with the Contract;

The substitution of proper and suitable materials; and

The removal and proper re-execution (notwithstanding any previous test thereof or interim payment therefore) of any
work which in respect of materials or workmanship is not in the opinion of the Engineer in accordance with the
Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

40.

41.

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer shall be
entitled to employ and pay other persons to carry out the same and all expenses consequent thereon or incidental
thereto shall be borne by the Contractor and shall be recoverable from him by the Employer and may be deducted by
the Employer from any monies due or which may become due to the Contractor.

SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part thereof for
such time or times and in such manner as the Engineer may consider necessary and shall, during such suspension,
properly protect and secure the Works so far as it is necessary in the opinion of the Engineer. The Employer should be
notified and his written approval should be sought for any suspension of work in excess of three (3) days.

POSSESSION OF SITE

41.1 Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor possession of so
much of the Site as may be required to enable the Contractor to commence and proceed with the construction of the
Works in accordance with the Programme referred to in Clause 13 hereof and otherwise in accordance with such
reasonable proposals of the Contractor as he shall make to the Engineer by notice in writing, and shall from time to
time as the Works proceed give to the Contractor possession of such further portions of the Site as may be required to
enable the Contractor to proceed with the construction of the Works with due dispatch in accordance with the said
Programme or proposals, as the case may be.

41.2Way leaves, etc.

The Contractor shall bear all expenses and charges for special temporary way leaves required by him in connection
with access to the Site. The Contractor shall also provide at his own cost any additional accommodation outside the
Site required by him for the purpose of the Works.

41.3Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor require land

62



42.

b)

43.

44,

45.

b)

46.

beyond the Site, he shall provide it entirely at his own expense and before taking possession shall supply the Engineer
with a copy of the necessary permits. Access to the Site is available where the Site adjoins a public road but it is not
provided unless shown on the Drawings. When necessary for the safety and convenience of workmen, public or
livestock or for the protection of the Works, the Contractor shall, at his own expense, provide adequate temporary
fencing to the whole or part of the Site. The Contractor shall not disturb damage or pull down any hedge, tree or
building within the Site without the written consent of the Engineer.

TIME FOR COMPLETION

Subject to any requirement in the Contract as to completion of any section of the Works before completion of the
whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 47 hereof,
within the time stated in the Contract.

The completion time includes weekly rest days, official holidays, and days of inclement weather.

EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in accordance
with Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract have occurred, the
Contractor shall be entitled to apply for an extension of the time for completion of the Works specified in the Contract.
The Employer shall, upon such application, determine the period of any such extension of time; provided that in the
case of alterations or additions in the Works, the application for such an extension must be made before the alterations
or additions in the Works are undertaken by the Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of
execution and completion of the Works are to be of a kind and conducted in a manner to the satisfaction of the
Engineer. Should the rate of progress of the Works or any part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for completion, the
Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the Contractor
may think necessary and the Engineer may approve to expedite progress so as to complete the Works by the
prescribed time or extended time for completion. If the work is not being carried on by day and by night and the
Contractor shall request permission to work by night as well as by day, then, if the Engineer shall grant such
permission, the Contractor shall not be entitled to any additional payment. All work at night shall be carried out
without unreasonable noise and disturbance. The contractor shall indemnify the Employer from and against any claims
or liability for damages on account of noise or other disturbance created while or in carrying out the work and from
and against all claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such noise or
other disturbance. The Contractor shall submit in triplicate to the Engineer at the end of each month signed copies of
explanatory Drawings or any other material showing the progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, or any
extended time for completion in accordance with the Contract, then the Contractor shall pay to the Employer the sum
specified in the Contract as liquidated damages, for the delay between the time prescribed in the Contract or the
extended time for completion, as the case may be, and the date of substantial completion of the Works as stated in the
Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The said sum shall be
payable by the sole fact of the delay without the need for any previous notice or any legal proceedings, or proof of
damage, which shall in all cases be considered as ascertained. The Employer may, without prejudice to any other
method of recovery, deduct the amount of such liquidated damages from any monies in its hands due or which may
become due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor from his
obligation to complete the Works or from any other of his obligations and liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of Substantial
Completion has been issued for any part or Section of the Works, the liquidated damages for delay in completion of
the remainder of the Works or of that Section may, for any period of delay after the date stated in such Certificate of
Substantial Completion, and in the absence of alternative provisions in the Contract, be reduced in the proportion
which the value of the part or Section so certified bears to the total value of the whole of the Works or Section, as
applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the
limit thereof.

CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any test on completion
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prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer accompanied by an
undertaking to finish any outstanding work during the Defects Liability Period. Such notice and undertaking shall be
in writing and shall be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial
Completion in respect of the Works. The Engineer shall, within twenty-one (21) days of the date of delivery of such
notice either issue to the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the
date on which, in his opinion, the Works were substantially completed in accordance with the Contract or give
instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion, requires to be done
by the Contractor before the issuance of such Certificate. The Engineer shall also notify the Contractor of any defects
in the Works affecting substantial completion that may appear after such instructions and before completion of the
work specified therein. The Contractor shall be entitled to receive such Certificate of Substantial Completion within
twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so specified and making good any
defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor shall be
deemed to have undertaken to complete with due expedition any outstanding work during the Defects Liability Period.

46.2 Substantial Completion of Sections or Parts of the Works
In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided therein, the
Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of Substantial Completion in
respect of any Section or part of the Works which has been substantially completed and has satisfactorily passed any
tests on completion prescribed by the Contract, if:

a) aseparate time for completion is provided in the Contract in respect of such Section or part of the Works;
b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by the
Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any outstanding
work during the Defects Liability Period.

47. DEFECTS LIABILITY

47.1 Defects Liability Period
The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the date of
completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer or, in respect of
any Section or part of the Works for which a separate Certificate of Substantial Completion has been issued, from the
date of completion of that Section or part as stated in the relevant Certificate. The expression "the Works" shall, in
respect of the Defects Liability Period, be construed accordingly.

47.2 Completion of Outstanding Work and Remedying of Defects
During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the
Certificate of Substantial Completion, and shall execute all such work of repair, amendment, reconstruction,
rectification and making good defects, imperfections, shrinkages or other faults as may be required of the Contractor
in writing by the Engineer during the Defects Liability Period and within fourteen (14) days after its expiration, as a
result of an inspection made by or on behalf of the Engineer prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.
All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof shall, in
the opinion of the Engineer, be due to the use of material or workmanship not in accordance with the Contract, or to
neglect or failure on the part of the Contractor to comply with any obligation expressed or implied, on the Contractor's
part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required
If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to employ
and pay other persons to carry out the same, and all expenses consequent thereon or incidental thereto shall be
recoverable from the Contractor by the Employer, and may be deducted by the Employer from any monies due or
which may become due to the Contractor.

47.5 Certificate of Final Completion
Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty eight (28) days
of the expiration of the Defects Liability period issue a Certificate of Final Completion to the Contractor. The Contract
shall be deemed to be completed upon issuance of such Certificate, provided that the provisions of the Contract which
remain unperformed and the Settlement of Disputes provision in the Contract shall remain in force for as long as is
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(€)
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49.

necessary to dispose of any outstanding matters or issues between the Parties.

ALTERATIONS, ADDITIONS AND OMISSIONS

Variations

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or any part
thereof which he considers necessary and for that purpose or if for any other reasons it shall, in his opinion be
desirable, he shall have power to order the Contractor to do and the Contractor shall do any of the following:

increase or decrease the quantity of any work under the Contract;

omit any such work;

change the character or quality or kind of any such work;

change the levels, lines, positions and dimensions of any part of the Works;

execute additional work of any kind necessary for the completion of the Works, and no such variation shall in any way
vitiate or invalidate the Contract.

Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any variations
which may result in an increase of the Contract Price or in an essential alteration of the quantity, quality or character
of the Works.

Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations requiring the
written approval of the Employer under paragraph (2) of this Clause shall be made by the Contractor only upon
written order from the Engineer accompanied by a copy of the Employer's approval. Provided that, subject to the
provisions of the Contract, no order in writing shall be required for any increase or decrease in the quantity of any
work where such increase or decrease is not the result of an order given under this Clause but is the result of the
quantities exceeding or being less than those stated in the Bill of Quantities.

Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in respect of
any variation, addition or omission. In the case of any variation, addition or omission which may result in an increase
of the Contract Price, the Engineer shall communicate such estimate to the Employer together with his request for the
Employer's written approval of such variation, addition or omission. The value of any variation, addition or omission
shall be calculated on the basis of the unit prices contained in the Bill of Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS

Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on the Site,
be deemed to be exclusively intended for the construction and completion of the Works and the Contractor shall not
remove the same or any part thereof (save for the purpose of moving it from one part of the Site to another) without
the consent in writing of the Engineer which shall not be unreasonably withheld.

Removal of Plant, etc.
Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant and
Temporary Works remaining thereon and any unused materials provided by the Contractor.

Employer not liable for Damage to Plant
The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary Works or
Materials save if such loss results from the act or neglect of the Employer, its employees or agents.

Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall thereupon become the sole
property of the Employer, but this provision shall not be construed as relieving the Contractor from the sole
responsibility for all material and work upon which payments have been made or the restoration of any damaged work
or as waiving the right of the Employer to require the fulfillment of all of the terms of the Contract.

65



50.

Sl

52.

(@)
(b)
©
(d)
(€
U
)

Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer and any
such equipment and supplies shall be returned to the Employer at the conclusion of the Contract or when no longer
needed by the Contractor. Such equipment when returned to the Employer, shall be in the same condition as when
delivered to the Contractor, subject to normal wear and tear.

APPROVAL OF MATERIALS ETC., NOT IMPLIED
The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the materials or other
matters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer.

MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the Contractor or
the Contractor's authorized agent or representative who shall forthwith attend or send a qualified agent to assist the
Engineer in making such measurement and shall furnish all particulars required by either of them. Should the
Contractor not attend or neglect or omit to send such agent, then the measurement made by the Engineer or approved
by him shall be taken to be the correct measurement of the work. The purpose of measuring is to ascertain the volume
of work executed by the Contractor and therefore determine the amount of the monthly payments.

LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall have been signed by the
Engineer and delivered to the Employer stating that the Works have been completed and that the Contractor has
fulfilled all his obligations under Clause 47 to his satisfaction.

The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the Contract or
the execution of the Works unless the Contractor shall have made a claim in writing in respect thereof before the
giving of the Certificate of Final Completion and in accordance with the Contract.

Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the fulfillment
of any obligation incurred under the provisions of the Contract prior to the issuance of the Certificate of Final
Completion and which remains unperformed at the time such Certificate is issued. For the purpose of determining the
nature and extent of any such obligation the Contract shall be deemed to remain in force between the parties hereto.

Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible for and
shall bear any and all risks of loss or damage to or failure of the Works or any part thereof for a period of ten years
after issuance of the Certificate of Final Completion, provided always that such risks, damage or failure result from
acts, defaults and negligence of the Contractor, his agents, employees or workmen and such contractors.

AUTHORITIES

The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby voiding
the Contract or releasing the Contractor from any of his obligations or liabilities under the Contract or affecting the
rights and powers conferred on the Employer and the Engineer by the Contract in any of the following cases:

If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the Contractor
is a company or member of a company which was dissolved by legal action;

If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an inspection
committee of his creditors;

If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the
Employer's prior written approval;

If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the opinion of the
Engineer will not enable him to meet the target completion date of the Works;

If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving from the
Engineer written notice to proceed,;

If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and does not
remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;

If the Contractor is not executing the work in accordance with standards of workmanship specified in the Contract;
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If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or of the
Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to complete the Works and
the Employer or such other contractor may use for such completion so much of Constructional Plant, Temporary
Works and Materials, which have been deemed to be reserved exclusively for the construction and completion of the
Works under the provision of the Contract as he or they may think proper and the Employer may at any time sell any
of the said Constructional Plant, Temporary Works and unused materials and apply the proceeds of sale in or towards
the satisfaction of any sums due or which may become due to him from the Contractor under the Contract.

Evaluation after Re-entry

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify the
Contractor to attend the necessary evaluation of the Works. In the event that for any reason the Contractor does not
attend such evaluation the Engineer shall undertake the said evaluation in the absence of the Contractor and shall issue
a certificate stating the sum, if any, due to the Contractor for work done in accordance with the Contract up to the time
of entry and expulsion by the Employer which has been reasonably accumulated to the Contractor in respect of the
Works he has executed in such case in accordance with the Contract. The Engineer shall indicate the value of the
materials whether unused or partially used and the value of construction equipment and any part of the Temporary
Works.

Payment After Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the Contractor any
money on account of the Contract until the expiration of the Defects Liability Period, and thereafter until the costs of
completion and making good any defects of the Works, damages for delay in completion (if any), and all other
expenses incurred by the Employer have been ascertained and their amount certified by the Engineer. The Contractor
shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify would have been due to
him upon due completion by him after deducting the said amount. But if such amount shall exceed the sum which
would have been payable to the Contractor on due completion by him,, then the Contractor shall upon demand pay to
the Employer the amount of such excess. The Employer in such case may recover this amount from any money due to
the Contractor from the Employer without the need to resort to legal procedures.

URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any part
thereof either during the execution of the Works or during the Defects Liability Period any remedial or other work or
repair shall in the opinion of the Engineer be urgently necessary for security and the Contractor is unable or unwilling
at once to do such work or repair, the Employer may by his own or other workmen do such work or repair as the
Engineer may consider necessary. If the work or repair so done by the Employer is work which in the opinion of the
Engineer the Contractor was liable to do at his own expense under the Contract, all costs and charges properly
incurred by the Employer in so doing shall on demand be paid by the Contractor to the Employer or may be deducted
by the Employer from any monies due or which may become due to the Contractor provided always that the Engineer
shall as soon after the occurrence of any such emergency as may be reasonably practicable notify the Contractor
thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect of
fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in interest rates nor
devaluation or any other matters affecting the Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including value
added tax, all in accordance with and subject to the provisions of the income tax laws and regulations in force and all
amendments thereto. It is the Contractor's responsibility to make all the necessary inquiries in this respect and he shall
be deemed to have satisfied himself regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall require that the
Contractor has complied in full with the regulations in force regarding the use of explosives. However, the Contractor,
before applying to obtain these explosives, has to provide well arranged storage facilities. The Engineer's approval or
refusal to permit the use of explosives shall not constitute ground for claims by the Contractor.
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MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning of plant
machinery and equipment which are to form a part of the Works. He shall place all necessary orders as soon as
possible after the signing of the Contract. These orders and their acceptance shall be produced to the Engineer on
request. The Contractor shall also be responsible for ensuring that all sub-contractors adhere to such programs as are
agreed and are needed to ensure completion of the Works within the period for completion. Should any sub-
contracted works be delayed, the Contractor shall initiate the necessary action to speed up such completion. This shall
not prejudice the Employer's right to exercise his remedies for delay in accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant and
materials and clear same away at completion and make good all works damaged or disturbed. The Contractor shall
submit drawings and full particulars of all Temporary Works to the Engineer before commencing same. The Engineer
may require modifications to be made if he considers them to be insufficient and the Contractor shall give effect to
such modifications but shall not be relieved of his responsibilities. The Contractor shall provide and maintain
weather-proof sheds for storage of material pertinent to the Works both for his own use and for the use of the
Employer and clear same away at the completion of the Works. The Contractor shall divert as required, at his own
cost and subject to the approval of the Engineer, all public utilities encountered during the progress of the Works,
except those specially indicated on the drawings as being included in the Contract. Where diversions of services are
not required in connection with the Works, the Contractor shall uphold, maintain and keep the same in working order
in existing locations. The Contractor shall make good, at his own expense, all damage to telephone, telegraph and
electric cable or wires, sewers, water or other pipes and other services, except where the Public Authority or Private
Party owning or responsible for the same elects to make good the damage. The costs incurred in so doing shall be
paid by the Contractor to the Public Authority or Private Party on demand.

PHOTOGRAPHS AND ADVERTISING
The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of
advertising whatsoever without the prior approval in writing from the Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any loss
resulting from such cancellation, if the Contractor has offered or given any person any gift or consideration of any
kind as an inducement or reward for doing or intending to do any action in relation to the obtaining or the execution of
the Contract or any other contract with the Employer or for showing or intending to show favour or disfavour to any
person in relation to the Contract or any other contract with the Employer, if the like acts shall have been done by any
persons employed by him or acting on his behalf whether with or without the knowledge of the Contractor in relation
to this or any other Contract with the Employer.

DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day and that day
or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the act were to be done or
the period to expire upon the working day following such day.

NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any person for
which provision is made in the Contract Documents shall be in writing. Any such notice, consent, approval, certificate
or determination to be given or made by the Employer, the Contractor or the Engineer shall not be

unreasonably withheld or delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the terms of
the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place of business specified in
the Contract or such other address as the Contractor shall nominate in writing for that purpose, or by

delivering the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile
at the Employer's address specified in the Contract, or by delivering the same at the said address against an authorized
signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or facsimile
at the Engineer's address specified in the Contract, or by delivering the same at the said address against an authorized
signature certifying the receipt.
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LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written
communications to the Employer or the Engineer with respect to the services to be rendered and with respect to all
documents procured or prepared by the Contractor pertaining to the Works. The metric system of weights and
measures shall be used in all instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work performed under
this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, oral or
written, which the UNDP may reasonably request in respect of the Works or the Contractor's performance thereof.
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or information upon
reasonable notice.

FORCE MAJEURE
Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, insurrection or
other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the Contractor
shall give notice and full particulars in writing to the UNDP and to the Engineer of such force majeure if the
Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under
this Contract. Subject to acceptance by the UNDP of the existence of such force majeure, which acceptance shall not
be unreasonably withheld, the following provisions shall apply:

The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent of his
inability to perform them and for as long as such inability continues. During such suspension and in respect of work
suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of maintenance of the Contractor's
equipment and of per diem of the Contractor's permanent personnel rendered idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force majeure submit
a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during the period of suspension
followed by a complete statement of actual expenditures within thirty (30) days after the end of the

suspension;

The term of this Contract shall be extended for a period equal to the period of suspension taking however into account
any special condition which may cause the additional time for completion of the Works to be different from the period
of suspension;

If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform his
obligations and meet his responsibilities under the Contract, the UNDP shall have the right to terminate the Contract
on the same terms and conditions as provided for in Clause 68 of these General Conditions, except that the period of
notice shall be seven (7) days instead of fourteen (14) days, and

For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable to
perform in case of any suspension period of more than ninety (90) days.

SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, payments to the
Contractor and/or the Contractor's obligation to continue to perform the Works under this Contract, if in the UNDP'
sole discretion:

any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or the
accomplishment of the purpose thereof, or
the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the UNDP of
such costs as shall have been duly incurred in accordance with this Contract prior to the commencement of the period
of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, taking into

account any special conditions which may cause the additional time for completion of the Works to be different from
the period of suspension.
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TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause or
convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the Contractor.

Upon termination of this Contract:

The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and orderly
manner and to reduce losses and to keep further expenditures to a minimum, and

The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of this
Contract), to be paid for the part of the Works satisfactorily completed and for the materials and equipment properly
delivered to the Site as of the date of termination for incorporation to the Works, plus substantiated costs resulting
from commitments entered into prior to the date of termination as well as any reasonable substantiated direct costs
incurred by the Contractor as a result of the termination, but shall not be entitled to receive any other or further
payment or damages.

TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor
reasonably considers to entitle him to terminate his performance of the Contract, the Contractor shall promptly give
written notice to the UNDP detailing the nature and the circumstances of the breach or other situation. Upon
acknowledgement in writing by the UNDP of the existence of such breach and the UNDP" inability to remedy it, or
upon failure of the UNDP to respond to such notice within twenty (20) days of receipt thereof, the Contractor shall be
entitled to terminate this Contract by giving 30 days written notice thereof. In the event of disagreement between the
Parties as to the existence of such breach or other situation referred to above, the matter shall be resolved in
accordance with Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof shall

apply.

RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights or
remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part of the
Government.

SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach thereof, the
following procedure for resolution of such claim, controversy or dispute shall apply.

1

72.

Notification
The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim, controversy
or dispute, not later than seven (7) days from awareness of the existence thereof.

Consultation
On receipt of the notification provided above, the representatives of the Parties shall start consultations with a view to
reaching an amicable resolution of the claim, controversy or dispute without causing interruption of the Works.

Conciliation
Where the representatives of the Parties are unable to reach such an amicable settlement, either party may request the
submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation then obtaining.

Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall be
referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties shall be bound
by the arbitration award rendered in accordance with such arbitration as the final adjudication of any such controversy
or claim.

PRIVILEGES AND IMMUNITIES
Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of the United
Nations of which the UNDP is an integral part.
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Section 12: List of Required documents provided within the Bid

Required document

Yes/No
N/A

Comment

Company Profile, which should not exceed
fifteen (15) pages, including printed brochures
and product catalogues relevant to the
goods/services being procured (Section 6).

Filled Section 4 (Bid Submission Form), Section 5
(Documents Establishing the Eligibility and
Qualifications of the Bidder), Section 7 (Price
Schedule Form (BOQ)), Section 8 (Form for Bid
Security) and Section 12 (list of required
documents provided within the bid), other
section as applicable.

Certificate of Registration at Tax
Authorities/Certificate of Tax Payment issued by
the Internal Revenue Authority evidencing that
the Bidder is updated with its tax payment
obligations, or Certificate of Tax exemption, if
any such privilege is enjoyed by the Bidder.

Gantt Chart - Construction Timetable per LOT
with stipulated completion deadline no longer
than (starting from the date of signature):

LOT 1: 120 days

LOT 2: 120 days

LOT 3: 120 days

Complete CV of Chief Civil Engineer /Chief of
Construction Site (demonstrating relevant
qualification and experience in the field)
should be provided separately in
supplementation to the form included in
Section 3.3

List of ongoing contracts with commitments and
expected completion deadline(s).

Certificate of Registration of the business,
including Articles of Incorporation, or equivalent
document if Bidder is not a corporation.

Quality Assurance Certificate (e.g., 1SO, etc.)
and/or other similar certificates, accreditations,
awards and citations received by the Bidder, if
any.

Latest Audited Financial Statement including
Auditor’s Report for the past 2 year (2013 and
2012) if any.

Latest Income Statement and Balance Sheet.

10

Bank Statement/Letter on annual turnover on
last 2 years — 2013 and 2014 Years.

11

Statement of  Satisfactory = Performance
(recommendation letter) from the Top 3 (three)
Clients in terms of Contract Value the past
3(three) years.
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12

List of Bank References (Name of Bank, Location,
Contact Person and Contact Details).

13

Certificate or letter of authorization from the
manufacturer on boulders to be used for the
construction.

14

Official Letter of Appointment as local
representative, if Bidder is submitting a Bid in
behalf of an entity located outside the country (if
applicable).

15

All information regarding any past and current
litigation during the last five years in which the
bidder is involved, indicating parties concerned,
the subject of the litigation, the amounts
involved, and the final resolution if already
concluded (if applicable).

16

Price Schedule Form (BOQ) signed by
authorized person and stamped with the
company’s seal (Section 7) and also Price
Schedule Form in Excel format on CD.

17

The list of potential subcontractors for the
works that constitute more than 25 % from the
total sum of the Contract. (If applicable)

18

List of the documents included into the set of
tender documentation (relevant sections filled
in).

19

Confirmation on accepting warranty issue
indicated in ITB

Note: In case company is not able to provide any of above listed documentation please provide respective
clarification comment.

Date

Signature

..... [day].....[year].

[position]

Authorized Signature
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