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Section 1. Letter of Invitation Iﬂﬂ

Erbil, Iraq
14 August 2016

ITB No. 130/16 Rehabilitation of Sinjar Main PHC, Ninawa Governorate

Dear Sir/Madam

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation to
Bid (ITB) for the above-referenced subject.

This ITB includes the following documents:

Section 1 — This Letter of Invitation

Section 2 — Instructions to Bidders (including Data Sheet)

Section 3a — Schedule of Requirements and Technical Specifications

Section 3b — Related Services

Section 4 — Bid Submission Form

Section 5 — Documents Establishing the Eligibility and Qualifications of the Bidder and Joint Venture;
Section 6 — Technical Bid Form

Section 7 — Price Schedule Form including Bill of Quantities (BOQs);

Section 8 — Form for Performance Security

Section 10 — General Terms and Conditions for Civil Work

Your offer, comprising of a Technical Bid and Price Schedule, together in a sealed envelope, should be
submitted in accordance with Section-2 latest by 22 August 2016 by 1400 hours.

Should you require any clarification, kindly communicate with the contact person identified in the attached
Data Sheet as the focal point for queries on this ITB.

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP procurement
opportunities.

Yeurs sincerely,

Mohammed Mudawi, Head bf Service Center,
{’)w-( Operations Manager
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Section 2: Instruction to Bidders

Definitions

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form,
Technical Bid and Price Schedule and all other documentation attached thereto as required by the
ITB.

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods
and provision of related services requested by UNDP.

C) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the
successful Bidder, all the attached documents thereto, including the General Terms and Conditions
(GTC) and the Appendices.

d) “Country” refers to the country indicated in the Data Sheet.

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the
tendering process that are specific for the requirements of the ITB.

f)  “Day” refers to calendar day.

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or
merchandise that UNDP requires under this ITB.

h) “Government” refers to the Government of the country where the goods and related services
provided/rendered specified under the Contract will be delivered or undertaken.

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all
information needed and procedures to be followed in the course of preparing their Bid

) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for
purposes of selecting the best supplier or service provider to fulfil the requirement indicated in the
Schedule of Requirements and Technical Specifications.

K) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders.

)  “Material Deviation” refers to any contents or characteristics of the bid thatis significantly
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror;
and (iii) adversely impacts the fairness and principles of the procurement process, such as those that
compromise the competitive position of other offerors.

m) “Schedule of Requirements and Technical Specifications” refers to the document included in this

ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services,
activities, tasks to be performed, and other information pertinent to UNDP’s receipt and acceptance
of the goods.

1 Note,

: this Section 2 - Instructions to Bidders shall not be modified in any way. Any necessary changes to address specific

country and project information shall be introduced only through the Data Sheet.

[F8 130/16 Rehabilitation of Sinjar Main PHC 3



n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of the
goods required by UNDP under the ITB.

0) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to
prospective Bidders containing clarifications, responses to queries received from prospective
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the
deadline for the submission of Bid.

A. GENERAL

1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly
adhere to all the requirements of this ITB. No changes, substitutions or other alterations to the rules
and provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in
writing by UNDP in the form of Supplemental Information to the ITB.

2. Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations
stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood
and agreed to all the instructions in this ITB.

3. Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the
acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as a
result of this ITB.

4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption,
collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in

UNDP activities. (See
http://www.undp.org/about/transparencydocs/UNDP Anti Fraud Policy English FINAL june 20
11.pdf and

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/  for
full description of the policies)

5. In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, objective
and impartial manner, and they must at all times hold UNDP’s interests paramount. Bidders must
strictly avoid conflicts with other assignments or their own interests, and act without consideration
for future work. All Bidders found to have a conflict of interest shall be disqualified. Without limitation
on the generality of the above, Bidders, and any of their affiliates, shall be considered to have a
conflict of interest with one or more parties in this solicitation process, if they:

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have
been engaged UNDP to provide services for the preparation of the design, Schedule of
Requirements and Technical Specifications, cost analysis/estimation, and other
documents to be used for the procurement of the goods and related services in this
selection process;

5.2 Were involved in the preparation and/or design of the Programme/project related to the
goods and related services requested under this ITB; or

5.3 Are found to be in conflict for any other reason, as may be established by, or at the
discretion of, UNDP.

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest,
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not
such conflict exists.
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6. Similarly, the following must be disclosed in the Bid:

6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key
personnel who are family of UNDP staff involved in the procurement functions and/or the
Government of the country or any Implementing Partner receiving the goods and related
services under this ITB; and

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair
competition practices.

Failure of such disclosure may result in the rejection of the Bid.

7. The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to
UNDP’s further evaluation and review of various factors such as being registered as an independent
entity, the extent of Government ownership/share, receipt of subsidies, mandate, access to
information in relation to this ITB, and others that may lead to undue advantage against other Bidders,
and the eventual rejection of the Bid.

8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link:
http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf

B. CONTENTS OF BID
9. Sections of Bid
Bidders are required to complete, sign and submit the following documents:

9.1 Bid Submission Cover Letter Form (see ITB Section 4);

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5);

9.3 Technical Bid (see prescribed form in ITB Section 6);

9.4 Price Schedule (see prescribed form in ITB Section 7);

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11.

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data
Sheet)

10. Clarification of Bid

10.1 Bidders may request clarification of any of the ITB documents no later than the number of
days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any request
for clarification must be sent in writing via courier or through electronic means to the UNDP
address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, transmitted
by electronic means and will transmit copies of the response (including an explanation of the
query but without identifying the source of inquiry) to all Bidders who have provided
confirmation of their intention to submit a Bid.

10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious manner,
but any delay in such response shall not cause an obligation on the part of UNDP to extend
the submission date of the Bid, unless UNDP deems that such an extension is justified and
necessary.
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11. Amendment of Bid

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such as in
response to a clarification requested by a Bidder, modify the ITB in the form of a Supplemental
Information to the ITB. All prospective Bidders will be notified in writing of all
changes/amendments and additional instructions through Supplemental Information to the
ITB and through the method specified in the Data Sheet (DS No. 18).

11.2 In order to afford prospective Bidders reasonable time to consider the amendments in
preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of
Bid, if the nature of the amendment to the ITB justifies such an extension.

C. PREPARATION OF BID

12. Cost

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid,
regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the procurement process.

13. Language

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall
be written in the language (s) specified in the Data Sheet (DS No. 4). Any printed literature furnished
by the Bidder written in a language other than the language indicated in the Data Sheet, must be
accompanied by a translation in the preferred language indicated in the Data Sheet. For purposes
of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, the version
translated into the preferred language shall govern. Upon conclusion of a contract, the language of
the contract shall govern the relationship between the contractor and UNDP.

14. Bid Submission Form
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this ITB.
15. Technical Bid Format and Content

Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid
as follows:

15.1 Expertise of Firm/Organization — this section should provide details regarding management
structure of the organization, organizational capability/resources, and experience of
organization/firm, the list of projects/contracts (both completed and on-going, both domestic
and international) which are related or similar in nature to the requirements of the ITB,
manufacturing capacity of plant if Bidder is a manufacturer, authorization from the
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability and
adequacy of resources to complete the delivery of goods and provision of related services
required by the ITB (see ITB Clause 18 and DS No. 26 for further details). The same shall apply
to any other entity participating in the ITB as a Joint Venture or Consortium.

15.2 Technical Specifications and Implementation Plan — this section should demonstrate the
Bidder’s response to the Schedule of Requirements and Technical Specifications by identifying
the specific components proposed; how each of the requirements shall be met point by
point; providing a detailed specification and description of the goods required, plans and
drawings where needed; the essential performance characteristics, identifying the
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works/portions of the work that will be subcontracted; a list of the major subcontractors, and
demonstrating how the bid meets or exceeds the requirements, while ensuring
appropriateness of the bid to the local conditions and the rest of the project operating
environment during the entire life of the goods provided. Details of technical bid must be
laid out and supported by an Implementation Timetable, including Transportation and
Delivery Schedule where needed, that is within the duration of the contract as specified in the
Data Sheet (DS no. 29 and 30).

Bidders must be fully aware that the goods and related services that UNDP require may be
transferred, immediately or eventually, by UNDP to the Government partners, or to an entity
nominated by the latter, in accordance with UNDP’s policies and procedures. All bidders are
therefore required to submit the following in their bids:

a) A statement of whether any import or export licenses are required in respect of the
goods to be purchased or services to be rendered, including any restrictions in the
country of origin, use or dual use nature of the goods or services, including any disposition
to end users;

b) Confirmation that the Bidder has obtained license of this nature in the past, and have an
expectation of obtaining all the necessary licenses, should their bid be rendered the
most responsive; and

€) Complete documentation, information and declaration of any goods classified or may
be classified as “Dangerous Goods”.

15.3 Management Structure and Key Personnel — This section should include the comprehensive
curriculum vitae (CVs) of key personnel that will be assigned to support the implementation
of the technical bid, clearly defining their roles and responsibilities. CVs should establish
competence and demonstrate qualifications in areas relevant to the requirements of this ITB.

In complying with this section, the Bidder assures and confirms to UNDP that the personnel
being nominated are available to fulfil the demands of the Contract during its stated full term.
If any of the key personnel later becomes unavailable, except for unavoidable reasons such as
death or medical incapacity, among other possibilities, UNDP reserves the right to render the
Bid non-responsive. Any deliberate substitution of personnel arising from unavoidable
reasons, including delay in the implementation of the project of programme through no fault
of the Bidder, shall be made only with UNDP’s acceptance of the justification for
substitution, and UNDP’s approval of the qualification of the replacement who shall be either
of equal or superior credentials as the one being replaced.

15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be
included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and reject
the Bid, in the event of any or any combination of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the
Data Sheet (DS no. 11), or;
b) If the Bid Security amount is found to be less than what is required by UNDP as indicated
in the Data Sheet (DS no. 9), or;
€) In the case the successful Bidder fails:
i to sign the Contract after UNDP has awarded it;
ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or
iii. to furnish Performance Security, insurances, or other documents that UNDP may
require as a condition to rendering effective the contract that may be awarded
to the Bidder.

16. Price Schedule
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The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all
major cost components associated with the goods and related services, and the detailed breakdown
of such costs. All goods and services described in the Technical Bid must be priced separately on a
one-to-one correspondence. Any output and activities described in the Technical Bid but not priced
in the Price Schedule, shall be assumed to be included in the prices of the items or activities, as well
as in the final total price of the bid.

17. Currencies
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However,
where Bids are quoted in different currencies, for the purposes of comparison of all Bid:

17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in
accordance with the prevailing UN operational rate of exchange on the last day of submission
of Bid; and

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted in
another currency different from the preferred currency as per Data Sheet (DS no. 15), then
UNDP shall reserve the right to award the contract in the currency of UNDP’s preference,
using the conversion method specified above.

18. Documents Establishing the Eligibility and Qualifications of the Bidder

18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified vendor,
using the forms provided under Section 5, Bidder Information Forms. In order to award a
contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. These
include, but are not limited to the following:

a) That, in the case of a Bidder offering to supply goods under the Contract which the Bidder
did not manufacture or otherwise produce, the Bidder has been duly authorized by the
goods’ manufacturer or producer to supply the goods in the country of final destination;

b) That the Bidder has the financial, technical, and production capability necessary to perform
the Contract; and

C) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the
UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.

18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found to
have any of the following:

a) they have at least one controlling partner, director or shareholder in common; or

b) any one of them receive or have received any direct or indirect subsidy from the other/s;
or

C) they have the same legal representative for purposes of this ITB; or

d) they have a relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about, or influence on the Bid of,
another Bidder regarding this ITB process;

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits
another Bid under its name as lead Bidder; or

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid
received for this ITB process. This condition does not apply to subcontractors being included
in more than one Bid.

19. Joint Venture, Consortium or Association
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If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium or
association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they
have designated one party to act as a lead entity, duly vested with authority to legally bind the
members of the joint venture jointly and severally, and this shall be duly evidenced by a duly notarized
Agreement among the legal entities, which shall be submitted along with the Bid; and (ii) if they are
awarded the contract, the contract shall be entered into, by and between UNDP and the designated
lead entity, who shall be acting for and on behalf of all entities that comprise the joint venture.

After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture
shall not be altered without the prior written consent of UNDP. Furthermore, neither the lead
entity nor the member entities of the joint venture can:

a) Submit another Bid, either in its own capacity; nor
b) As a lead entity or a member entity for another joint venture submitting another Bid.

The description of the organization of the joint venture/consortium/association must clearly define
the expected role of each of the entity in the joint venture in delivering the requirements of the ITB,
both in the bid and in the Joint Venture Agreement. All entities that comprise the joint venture
shall be subject to the eligibility and qualification assessment by UNDP.

Where a joint venture is presenting its track record and experience in a similar undertaking as those
required in the ITB, it should present such information in the following manner:

a) Those that were undertaken together by the joint venture; and
b) Those that were undertaken by the individual entities of the joint venture expected to
be involved in the performance of the services defined in the ITB.

Previous contracts completed by individual experts working privately but who are permanently or
were temporarily associated with any of the member firms cannot be claimed as the experience of
the joint venture or those of its members, but should only be claimed by the individual experts
themselves in their presentation of their individual credentials.

If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best
value for money, UNDP shall award the contract to the joint venture, in the name of its designated
lead entity, who shall sign the contract for and on behalf of all the member entities.

20. Alternative Bid

Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be considered.
Where the conditions for its acceptance are met, or justifications are clearly established, UNDP
reserves the right to award a contract based on an alternative bid.

21. Validity Period

21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on
the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid for a
shorter period shall be immediately rejected by UNDP and rendered non-responsive.

21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may
request Bidders to extend the period of validity of their Bid. The request and the responses
shall be made in writing, and shall be considered integral to the Bid.
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22. Bidder’s Conference

When appropriate, a Bidder’s conference will be conducted at the date, time and location specified
in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, however, shall
not result in disqualification of an interested Bidder. Minutes of the Bidder’s conference will be
either posted on the UNDP website, or disseminated to the individual firms who have registered or
expressed interest with the contract, whether or not they attended the conference. No verbal
statement made during the conference shall modify the terms and conditions of the ITB unless such
statement is specifically written in the Minutes of the Conference, or issued/posted as an
amendment in the form of a Supplemental Information to the ITB.

D. SUBMISSION AND OPENING OF BID
23. Submission
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together in
one and the same envelope, delivered either personally, by courier, or by electronic method

of transmission. If submission will not be done by electronic means, the Technical Bid and
Price Schedule must be sealed together in an envelope whose external side must :

a) Bear the name of the Bidder;

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and

C) Bear a warning not to open before the time and date for Bid opening as specified in the
Data Sheet (DS no. 24).

If the envelope is not sealed nor labeled as required, the Bidder shall assume the
responsibility for the misplacement or premature opening of Bid due to improper sealing and
labeling by the Bidder.

23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and
23). When the Bid is expected to be in transit for more than 24 hours, the Bidder must ensure
that sufficient lead time has been provided in order to comply with UNDP’s deadline for
submission. UNDP shall indicate for its record that the official date and time of receiving the
Bid is the actual date and time when the said Bid has physically arrived at the UNDP premises
indicated in the Data Sheet (DS no. 20).

23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the
Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and
the others as “Copy of Bid”. The two envelopes, consisting of original and copies, shall then
be sealed in an outer envelope. The number of copies required shall be as specified in the
Data Sheet (DS no. 19). In the event of any discrepancy between the contents of the “Original
Bid” and the “Copy of Bid”, the contents of the original shall govern. The original version of
the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to commit the
Bidder on every page. The authorization shall be communicated through a document evidencing
such authorization issued by the highest official of the firm, or a Power of Attorney,
accompanying the Bid.

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that
the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto
as Section 10.

24. Deadline for Submission of Bid and Late Bids
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Bid must be received by UNDP at the address and no later than the date and time specified in the
Data Sheet (DS no. 20 and 21).

UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and
returned unopened to the Bidder.

25. Withdrawal, Substitution, and Modification of Bid

25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in
detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that
material deficiencies in providing information requested by UNDP, or lack clarity in the
description of goods and related services to be provided, may result in the rejection of the
Bid. The Bidder shall assume any responsibility regarding erroneous interpretations or
conclusions made by the Bidder in the course of understanding the ITB out of the set of
information furnished by UNDP.

25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending
a written notice in accordance with [TB Clause 23, duly signed by an authorized
representative, and shall include a copy of the authorization (or a Power of Attorney). The
corresponding substitution or modification of the Bid must accompany the respective
written notice. All notices must be received by UNDP prior to the deadline for submission
and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not
require copies). The respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” or MODIFICATION”.

25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders.

25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Bid and the expiration of the period of Bid validity specified by the Bidder
on the Bid Submission Form or any extension thereof.

26. Bid Opening

UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two
(2) Members. If electronic submission is permitted, any specific electronic Bid opening procedures
shall be as specified in the Data Sheet (DS no. 23).

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the
number of folders/files and all other such other details as UNDP may consider appropriate, will be
announced at the opening. No Bid shall be rejected at the opening stage, except for late
submission, for which the Bid shall be returned unopened to the Bidder.

27. Confidentiality
Information relating to the examination, evaluation, and comparison of Bid, and the
recommendation of contract award, shall not be disclosed to Bidders or any other persons not
officially concerned with such process, even after publication of the contract award.
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the

Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid.
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In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a debriefing.
The purpose of the debriefing is discussing the strengths and weaknesses of the Bidder’s
submission, in order to assist the Bidder in improving the bid presented to UNDP. The content of
other bid and how they compare to the Bidder’s submission shall not be discussed.

E. EVALUATION OF BID
28. Preliminary Examination of Bid

UNDP shall examine the Bid to determine whether they are complete with respect to minimum
documentary requirements, whether the documents have been properly signed, whether or not
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are generally
in order, among other indicators that may be used at this stage. UNDP may reject any Bid at this
stage.

29. Evaluation of Bid

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General
Terms and Conditions and Special Conditions have been accepted by the Bidder without any
deviation or reservation.

29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to
the Schedule of Requirements and Technical Specifications and other documentation provided,
applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no changes may be
made by UNDP in the criteria after all Bids have been received.

29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to its
satisfaction the validity of the information provided by the Bidder. Such post-qualification shall
be fully documented and, among those that may be listed in the Data Sheet (DS No.33), may
include, but need not be limited to, all or any combination of the following :

a) Verification of accuracy, correctness and authenticity of the information provided by the
bidder on the legal, technical and financial documents submitted;

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based on
what has so far been found by the evaluation team;

€) Inquiry and reference checking with Government entities with jurisdiction on the bidder, or
any other entity that may have done business with the bidder;

d) Inquiry and reference checking with other previous clients on the quality of performance on
on-going or previous contracts completed;

e) Physical inspection of the bidder’s plant, factory, branches or other places where business
transpires, with or without notice to the bidder;

f) Testing and sampling of completed goods similar to the requirements of UNDP, where
available; and

g) Other means that UNDP may deem appropriate, at any stage within the selection process,
prior to awarding the contract.

30. Clarification of Bid

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask
any Bidder to clarify its Bid.

UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding the
written communication, no change in the prices or substance of the Bid shall be sought, offered, or
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permitted, except to provide clarification, and confirm the correction of any arithmetic errors
discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to
a request by UNDP, shall not be considered during the review and evaluation of the Bid.

31. Responsiveness of Bid
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.

A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications
of the ITB without material deviation, reservation, or omission.

If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be
made responsive by the Bidder by correction of the material deviation, reservation, or omission.

32. Nonconformities, Reparable Errors and Omissions

32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or omissions
in the Bid that, in the opinion of UNDP, do not constitute a material deviation.

32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the
necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Bid related to documentation requirements.
Such omission shall not be related to any aspect of the price of the Bid. Failure of the Bidder to
comply with the request may result in the rejection of its Bid.

32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as follows:

a) |If there is a discrepancy between the unit price and the line item total that is obtained by
multiplying the unit price by the quantity, the unit price shall prevail and the line item total
shall be corrected, unless in the opinion of UNDP there is an obvious misplacement of the
decimal point in the unit price, in which case the line item total as quoted shall govern and
the unit price shall be corrected;

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

c) |If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to the above.

32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected.
F. AWARD OF CONTRACT

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid

33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-
responsive, and to reject all Bids at any time prior to award of contract, without incurring
any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s action.
Furthermore, UNDP is not obligated to award the contract to the lowest price offer.

33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are
found to appear in the UN’s Consolidated List of Individuals and Entities with Association
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to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN
Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such
lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_prote

st/

34. Award Criteria

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and
eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements
and Technical Specification, and has offered the lowest price (See DS No. 32).

35. Right to Vary Requirements at the Time of Award

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or
related services, by up to a maximum twenty five per cent (25%) of the total offer, without any
change in the unit price or other terms and conditions.

36. Contract Signature

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign
and date the Contract and return it to UNDP.

Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this provision
shall constitute sufficient grounds for the annulment of the award, and forfeiture of the Bid
Security if any, and on which event, UNDP may award the Contract to the Bidder with the second
highest rated Bid, or call for new Bid.

37. Performance Security

A performance security, if required, shall be provided in the amount and form provided in Section 9
and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a Performance
Security will be required, the submission of the said document, and the confirmation of its
acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by
and between the successful Bidder and UNDP.

38. Bank Guarantee for Advanced Payment

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced
payment(s) on contracts (i.e., payments without having received any outputs). In the event that the
Bidder requires an advanced payment upon contract signature, and if such request is duly accepted
by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed the amount
of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same amount
as the advanced payment. A bank guarantee for advanced payment shall be furnished in the form
provided in Section 10.

39. Vendor Protest
UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms not
awarded a purchase order or contract through a competitive procurement process. In the event

that a Bidder believes that it was not treated fairly, the following link provides further details
regarding UNDP vendor protest procedures: http://www.undp.org/procurement/protest.shtml.
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Instructions to Bidders

DATA SHEET

The following data for the supply of goods and related services shall complement / supplementthe provisions
in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and the Data Sheet,

the provisions in the Data Sheet shall prevail.

DS | Cross Ref. to Data
No. | Instructions Specific Instructions / Requirements
1 Project Title: Stabilization Project
2 Title of Goods/Services/Work ITB No. 130/16 Rehabilitation of Sinjar main PHC
Required: Building, Ninawa Governorate - Iraq”
3 Country: Iraq
4 C.13 Language of the Bid: English
5 C.20 Conditions for Submitting Bid Not Allowed.
for Parts or sub-parts of the
Total Requirements
6 C.20 Condltlo.ns fo.r Submitting K Shall not be considered
Alternative Bid
7 C.22 A Site visit will be held on: Required
8 C.21.1 Period of Bid Validity X120 days
commencing on the
submission date
9 B.9.5 Bid Security Not Required
C.15.4 b)
10 B.9.5 Acceptable forms of Bid Not Required
Security 2
11 B.9.5 Validity of Bid Security N.A.
C.15.4 a)
12 Advanced Payment upon X Not allowed
signing of contract
13 Liquidated Damages X Will be imposed under the following conditions:
0.5% of contract for every day of delay, up to a
maximum duration of 1 calendar
month. Thereafter, the contract may be
terminated;
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14 [F.37 Performance Security Required
Amount :10% of total contract value in Form
of:

a. Bank guarantee issued by a reputable bank
(shall be in accordance with Form included in
the Invitation to Bid (Section-9);

b. Should be submitted within 7 days upon
issuance of letter of intent/contract.

C. The proceeds of the Performance Security shall
be payable to UNDP as a compensation for any
loss resulting from the Contractor’s failure to
complete its obligations under the contract.

d. The Performance  Security  shall be
denominated in the currency of the contract
valid for a period of 12 months to cover defect
liability period.

e. If, within 12 months after the goods/system
have been put into service, any defects are
discovered or arise in the normal course of
usage, the Supplier shall remedy the defect
either by replacement or by repair;

f. Upon successfully completion of Defect Liability
period of 12 months and upon issuance of final
completion certificate, UNDP will return the
Performance Security to the bidder.

Please refer to general terms and conditions
clause 47.1
15 C.17 Preferred Currency of Bid and | KlUnited States Dollars (USS)
C.17.2 Method for Currency
conversion Reference date for determining UN Operational
Exchange Rate: closing date of submission of bids
16 B.10.1 Deadline for submitting 3 days before the submission date.
requests for clarifications/
questions
17 B.10.1 Contact Details for submitting | Focal Person in UNDP: Vian Mohammed
.re . . 3
darifications/questions Title: Procurement Supply Chain Management Officer
vian.mohammed®@undp.org
18 B.11.1 Manner of Disseminating Direct communication to prospective Bidders by
Supplemental Information to email or fax
the ITB and X Direct communication to prospective Bidders by
responses/clarifications  to email or fax, and Posting on the website
queries http://www.iq.undp.org/
19 D.23.3 No. of copies of Bid that must | Please refer to DS 23 (electronic submission)
be submitted
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20 D.23.1 b) Bid submission address Please refer to DS 23 (electronic submission)
D.23.2
D.24
21 C.21.1 Deadline of Bid Submission Date and Time:
D.24 22 August 2016 14:00
22 D.23.2 Manner of Submitting Bid Xl Electronic submission of Bid
23 D.23.2 Conditions and Procedures for | Xl Official Address for e-submission:
D.26 electronic  submission and bids.iraq@undp.org
opening, if allowed Xl Format : PDF files only
XIMax. File Size per transmission: 5MB
X Max. No. of transmission : no limit
XINo. of copies to be transmitted : 1
Mandatory subject of email: ITB No. 130/16 Rehabilitation
of Sinjar main PHC Building, Ninawa Governorate - Iraq” + Company
Name
XITime Zone to be Recognized: Erbil local time.
24 D.23.1 ¢) Date, time and venue Date and Time: 22 August 2016 15:00
for opening of Bid Venue: UNDP Erbil Office
25 Evaluation method to be Non-Discretionary “Pass/Fail” Criteria on the Technical

used in selecting the most
responsive Bid

Requirements; and
X Technically qualified and responsive and offering the lowest
price for complete requirement;

ITB 130/16 Rehabilitation of Sinjar Main PHC
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26

C.15.1

Required Documents that
must be Submitted to
Establish  Qualification  of
Bidders (In “Certified True
Copy” form only)

Minimum Qualifying
Criteria (Clauses 9.1 & 9.2)

(26 4kais) 5 481 o3a Bg) B

(Bl ABS asaig AR AUy

Jlad ) (y9a 5 a1 oda A 4y gllaall

4 glhaa B 88 )

X Company Profile
Section 4: Bid Submission Form duly signed and stamped.

Xl Section 6: Technical Bid Form Section A, B & C

Section 7: Properly filled-in Priced BOQs in hard form as|
per the format with company stamp and signature;
Implementation Timetable of the project/s; and well
define work schedule as per the UNDP requirement;

X C. Vs of the project/ personnel including the
qualification and experience of the Team Leader and all
other personnel to be assigned to the Project;

X statement that bidder is not listed in the removed or
suspended vendor list of the UN or other such lists of
other UN agencies, nor are associated with, any company
or individual appearing on the 1267/1989 list of the UN
Security Council;

X Statement of Satisfactory Performance from the Top
Three Clients in terms of Contract Value executed during
the past five years.

B Al information regarding any past and current
litigation during the last three (3) years, in which the
bidder is involved, indicating the parties concerned, the
subject of the litigation, the amounts involved, and the
final resolution if already concluded.

B Last two years Audited Financial Statement (Income|
Statement and Balance Sheet) including Auditor’s Report|
for the past Two years; (2014-2015) UNDP shall verify
the financial capacity of the bidder and has the
authority to seek references from concerned parties &
banks on the bidder’ financial standing.
UNDP had the right to reject any bid if submitted by
a contractor whom investigation leads to a result
that he is notFinancially capable and/or had serious
financial problems.

X Certificate of Registration of the business; including
Articles of Incorporation, or equivalent document if
Bidder is not a corporation. Interested firms must have
appropriate  permission/registration  from relevant
Government body to operate in Country.

X] List of pervious contracts
National/Multi-national organization

executed with

Printed brochures and product catalogues relevant to the
goods/services being procured;

X Certificate of Tax Registration and Latest Tax Payment.
K List and value of similar projects performed for
the last 3 years, plus client’s contact details who may be|
contacted for further information on those contracts. A
minimum number of 3 contracts, implemented over the
past 3 years.
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27 Other documents that may As per the evaluation criteria mentioned under 32
be submitted to Establish
Eligibility
28 [C.15 Structure of the Technical Bid | Technical bid should be prepared and documents
and List of Documents to be |submitted as per Section 2, Clause 15 (Instruction to
Submitted Bidders) and as per Section 3a (Schedule of
Requirements and Technical Specifications) and
Section 3b (Related Services) and data listed under
Section 6 Technical Bid Form;
Please use the list of documents included into the
set of Bid Documentation in order to determine the
documents necessary for submission.
29 C.15.2 Latest Expected date for September 15, 2016
commencement of Contract | Noia. The Contractor must start the construction
work within one-week timeframe upon receipt off
signed notice of commencement from UNDP Project|
Engineer
30 C.15.2 Expected duration of contract |Two months from the date of receipt of
handover certificate from UNDP Engineer;
31 UNDP will award the contract One Bidder depending upon the technical
to: qualification as well offering the lowest price for the
complete set of requirements.
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32

F.34

Criteria for the Award and
Evaluation of Bid

Award Criteria

B Non-discretionary “Pass” or “Fail” rating on the
detailed contents of the Schedule of Requirements
and Technical Specifications

X Compliance on the following qualification
requirements:

Bid Evaluation Criteria

Compliance with Special and General Conditions
specified by these Solicitation Documents. (bid
submission form)

Compliance with technical speciation of the
equipment that are part of the BOQs and BOQs
specifications.

Compliance with start-up, delivery or installation
deadlines set by the procuring entity.

Xl List and value of similar projects performed for
the last 3 years, plus client’s contact details who
may be contacted for further information on those
contracts. A minimum number of 3 contracts,
implemented over the past 3 years.

X Compliance with the technical specifications of the
offered equipment;

Average annual turnover should be
=>$100,000/-

UNDP had the right to reject any bid if submitted by

a contractor whom investigation leads to a result
that he is not Financially capable and/ or had
serious financial problem;

X Detailed implementation work plan starting from
Contract signature to project completion and
handover. The work plan must show detailed list of
tasks, duration, and allocated resources per task.
Qualification of Key personnel to be assigned to the
contract. One Site Engineers with 3 years of experience
having Civil Engineering. 1 Site supervisors/Quantity
Surveyor with three years of experience with Bachler
Degree in Civil; One Electrical Engineer having three
lyears of relevant experience for each lot;

Price Deviation:

Xl Bidders shall quote reasonable bid prices with an
acceptable margin of deviation in comparison to the
real local market prices at the time of bids preparation

In case of Unbalanced pricing (i.e. despite an acceptable]
total evaluated price, the price of one or more BoQ line

items is significantly over or understated), UNDP had the
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33 [E.29

Post qualification Actions

X Verification of accuracy, correctness and
authenticity of the information provided by the
bidder on the legal, technical and financial
documents submitted;

X Validation of extent of compliance to the ITB
requirements and evaluation criteria based on what
has so far been found by the evaluation team;

X Inquiry and reference checking with Government
entities with jurisdiction on the bidder, or any other
entity that may have done business with the bidder;
M Inquiry and reference checking with other
previous clients on the quality of performance on
ongoing or previous contracts completed;
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34 Conditions for Determining I UNDP’s receipt of Performance Bond
Contract Effectivity X UNDP’s approval of plans, drawings, samples,
etc.
B UNDP’s Handover of Site to Contractor
B Contract signature of the civil works by both
UNDP and Contractor;
35 Other Information Related to | For all equipment included in the BoQ, reliable local

the ITB

agent should be operable in the local market and
should provide letter of guarantee for the
availability of spare parts and after sale service for
minimum one (1) year following installation,
commissioning and acceptance of equipment by
UNDP Engineer.

Warranty should be provided for a minimum of 12
months following installation, commissioning and
acceptance of any equipment and/or systems by
UNDP Engineer.

Any manufacturer’s names, trade names, brand
names or catalogue numbers used in the
specifications are for the purpose of describing and
establishing general performance and quality levels.
Such references are not intended to be restrictive.
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Section 3: Schedule of Requirements and Technical Specifications

Section 3a: Required Services

1. The Contractor is requested to perform the following services:

Rehabilitation of Sinjar Main PHC Building, Ninawa Governorate - Iraq”

To perform the proposed services, the Contractor will work in close coordination and consultation with the
technical team and UNDP Project Engineer.

The Contractor is required to perform/execute construction and supply and installation of all other
requirements according to the Bill of Quantities, and Technical Specifications.

The Contractor shall visit the designated site to become familiar with the condition of the work areas, the
vicinity and the free space available for doing the work and storage of materials required for the execution of
work. It is the bidders’ responsibility to do research about the terrain and geographical conditions of the site
before submitting bids.

In general, the Contractor should become familiar with all prevailing conditions and circumstances which may
affect the manner in which he will perform the work.

The prices proposed by the Contractor in the bill of quantities after the site visit shall be considered to include
all that is required to carry out the work under the local conditions and the foreseeable and unforeseeable
expenses which will be required to complete the work.

The Contractor shall implement the Project based on a detailed work plan which shall be approved by the
Project Engineer. The contractor is expected to produce/perform works which conforms in quality/quantity
and accuracy of detailed specification. The Contractor is to institute a quality control system to ensure adequate
monitoring of the works progress at all times.

2. TERMS OF DELIVERY

The renovation works to be executed is to be completed within Two month from the date of site
handover.

The successful bidder will be required to deliver the equipment at site and will be responsible for the installation

and testing of equipment. The payment will only be made upon receipt of satisfactory performance certificates
from UNDP Engineer.
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Section 3b: Related Services

S. No. Item/s to be Supplied® Qty. Description/ Related Contract
Specifications Services Duration
of Goods

»nn

Governorate - Iraq

ITB No. 130/16 Rehabilitation of
Sinjar Main PHC Building, Ninawa LOT1&LOT2 | AsperBoQ | AsperBoQ |2 months

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of the
following additional requirements, conditions, and related services pertaining to the fulfillment of the

requirements:

Delivery Terms of the
Equipment

DAP

Exact Address

Sinjar Main PHC Building, Ninawa Governorate - Iraq”

Testing Requirements

As per the
standard
specifications

Technical Support Requirements

As per the BoQ.

Duration of Contract

2 Months

Payment Terms (max advanced
payment is 20% of total price as
per UNDP policy)

Payment within 30 days upon UNDP’s acceptance of the works as
based on written acceptance certificate of completion of works.

Conditions for Release of
Payment

Certificate of payment from the UNDP Project Manager upon
confirmation of the UNDP Project Engineer
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Section 4: Bid Submission Form

(This should be written in the Letterhead of the Bidder. Except for indicated fields, no changes may be
made in this template.)

Insert: Location
Insert: Date
To:
Dear Sir/Madam:

We, the undersigned, hereby offer to supply the goods and related services required for ITB No. 130/16
Rehabilitation of Sinjar Main PHC Building, Ninawa Governorate - Iraq””
in accordance with your Invitation to Bid dated on 20 January, we are hereby submitting our Bid,
which includes the Technical Bid and Price Schedule.

We hereby declare that:

a) All the information and statements made in this Bid are true and we accept that any
misrepresentation contained in it may lead to our disqualification;

b) We are currently not on the removed or suspended vendor list of the UN or other such lists of
other UN agencies, nor are we associated with, any company or individual appearing on the
1267/1989 list of the UN Security Council;

€) We have no outstanding bankruptcy or pending litigation or any legal action that could impair
our operation as a going concern; and

d) We do not employ, nor anticipate employing, any person who is or was recently employed by
the UN or UNDP.

We confirm that we have read, understood and hereby fully accept the Schedule of Requirements
and Technical Specifications describing the duties and responsibilities required of us in this ITB, and the
General Terms and Conditions of UNDP’s Standard Contract for this ITB.

We agree to abide by this Bid for ------------ days.

We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related services
not later than the date indicated in the Data Sheet.

We fully understand and recognize that UNDP is not bound to accept this Bid that we shall bear all
costs associated with its preparation and submission, and that UNDP will in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the evaluation.

We remain, yours

sincerely,
Authorized Signature [In full and initials]:
Name and Title of Signatory:
Name of Firm:

Contact Details:

Pls. mark this with your corporate seal

> No deletion or modification may be made in this form. Any such deletion or modification may lead to the
rejection of the Bid.
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder
Bidder Information Form®

Date: [insert date (as day, month and year] of Bid Submission]
ITB No.: [insert number of bidding process]

Page of pages

1. Bidder’s Legal Name [insert Bidder’s legal name]

2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV]

3. Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of
Registration]

4. Year of Registration in its Location: [insert Bidder’s year of registration]

5. Countries of Operation 6. No. of staff in each 7.Years of Operation in each
Country Country

8. Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of
registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (Score and Source, if any)

11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status
and outcomes, if already resolved.

12. Bidder’s Authorized Representative Information

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

13. Are you in the UNPD List 1267.1989 or UN Ineligibility List? IYES or CINO

14. Attached are copies of original documents of:

O All eligibility document requirements listed in the Data Sheet

O If Joint Venture/Consortium — copy of the Memorandum of Understanding/Agreement or
Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered

L] If case of Government corporation or Government-owned/controlled entity, documents
Establishing legal and financial autonomy and compliance with commercial law.

The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations
to its format shall be permitted and no substitutions shall be accepted.

ITB 130/16 Rehabilitation of Sinjar Main PHC



Joint Venture Partner Information Form (if Registered)’

Date: [insert date (as day, month and year) of Bid Submission]

ITB No.: [insert number of bidding process]

Page of pages

1. Bidder’s Legal Name: [insert Bidder’s legal name]

2. JV’s Party legal name: [insert JV’s Party legal name]

3. JV’'s Party Country of Registration: [insert JV’s Party country of registration]

4. Year of Registration: [insert Party’s year of registration]

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each
Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of
registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (if any): Click here to enter text.

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status
and outcomes, if already resolved. Click here to enter text.

13. JV’s Party Authorized Representative Information

Name: [insert name of JV’s Party authorized representative]

Address: [insert address of JV’s Party authorized representative]

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative]
Email Address: [insert email address of JV’s Party authorized representative]

14. Attached are copies of original documents of: [check the box(es) of the attached original
documents]

L1 All eligibility document requirements listed in the Data Sheet

[] Articles of Incorporation or Registration of firm named in 2.

[J In case of government owned entity, documents establishing legal and financial autonomy and
compliance with commercial law.

” The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, No alterations
to its format shall be permitted and no substitutions shall be accepted.
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Section 6: Technical Bid Form

ITB No. 130/16 Rehabilitation of Sinjar Main PHC Building, Ninawa Governorate - Iraq””

Name of Bidding Organization / Firm:

Country of Registration:

Name of Contact Person for this Bid:

Address:

Phone / Fax:

Email:

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary
for the performance of this requirement.

1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm
submitting the Bid, its legal mandates/authorized business activities, the year and country of
incorporation, and approximate annual budget, etc. Include reference to reputation, or any history of
litigation and arbitration in which the organization / firm has been involved that could adversely
affect or impact the delivery of goods and/or performance of related services, indicating the
status/result of such litigation/arbitration.

1.2.Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and
Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to
engage into the contract. Include any indication of credit rating, industry rating, etc.

1.3.Track Record and Experiences: Provide the following information regarding corporate
experience within at least the last five (5) years which are related or relevant to those required for
this Contract.

Name of | Client Contract Period Types of Status or References
project Value of activities Date Contact Details
activity undertaken Completed (Name, Phone,
Email)

8 Technical Bids not submitted in this format may be rejected.
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SECTION 2 -SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the
specific components proposed, addressing the requirements, as specified, point by point; providing

a detailed description of the essential performance characteristics proposed; and demonstrating
how the proposed bid meets or exceeds the specifications.

2.1.Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating
clearly how they comply with the technical specifications required by the ITB (see below table);
describe how the organization/firm will supply the goods and any related services, keeping in mind
the appropriateness to local conditions and project environment.

Description/ Quality Certificate/
Item Specification of Source/ Country Qty. Export Licenses,
No Goods Manufacturer of Origin etc. (indicate all
that applies and if

attached)

A supporting document with full details may be annexed to this section

2.2.Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s
internal technical and quality assurance review mechanisms, all the appropriate quality certificates,
export licenses and other documents attesting to the superiority of the quality of the goods and
technologies to be supplied.

2.3.Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for
this project for reporting to the UNDP and partners, including a reporting schedule.

2.4.Subcontracting: Explain whether any work would be subcontracted, to whom, how much
percentage of the work, the rationale for such, and the roles of the proposed sub-contractors. Special
attention should be given to providing a clear picture of the role of each entity and how everyone
will function as a team.

2.5.Risks / Mitigation Measures: Please describe the potential risks for the implementation of this
project that may impact achievement and timely completion of expected results as well as their
quality. Describe measures that will be put in place to mitigate these risks.

2.6 Implementation Timelines: The Bidder shall submit a Gantt chart or Project Schedule
indicating the detailed sequence of activities that will be undertaken and their corresponding timing.

2.7.Partnerships (Optional): Explain any partnerships with local, international or other
organizations that are planned for the implementation of the project. Special attention should be
given to providing a clear picture of the role of each entity and how everyone will function as a
team. Letters of commitment from partners and an indication of whether some or all have
successfully worked together on other previous projects is encouraged.

2.8.Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in
this project to prevent the misuse of funds. Describe the financial controls that will be put in place.

2.9Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with
the definition of “conflict” under Section 4 of this document, if any.
2.100ther: Any other comments or information regarding the bid and its implementation.
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SECTION 3: PERSONNEL

3.1Management Structure: Describe the overall management approach toward planning and
implementing the contract. Include an organization chart for the management of the contract, if
awarded.

3.2Staff Time Allocation: Provide a spreadsheet will be included to show the activities of each
personnel involved in the implementation of the contract. Where the expertise of the personnel is
critical to the success of the contract, UNDP will not allow substitution of personnel whose
qualifications had been reviewed and accepted during the bid evaluation. (If substitution of such a
personnel is unavoidable, substitution or replacement will be subject to the approval of UNDP. No
increase in costs will be considered as a result of any substitution).

3.3Qualifications of Key Personnel. Provide the CVs for key personnel (Team Leader, Managerial and
general staff) that will be provided to support the implementation of this project. CVs should
demonstrate qualifications in area of expertise relevant to the Contract. Please use the format below:

Name:

Role in Contract Implementation:

Nationality:

Contact information:

Countries of Relevant Work
Experience:

Language Skills:

Education and other Qualifications:

Summary of Experience: Highlight experience in the region and on similar projects.

Relevant Experience (From most recent):

Period: From - To Name of activity/ Project/ Job Title and Activities
funding organization, if undertaken/Description of
applicable: actual role performed:

e.g.

Etc.

Etc.

References (minimum of 3): Name
Designation
Organization
Contact Information — Address; Phone; Email; etc.

Declaration:

| confirm my intention to serve in the stated position and present availability to serve for the term of
the proposed contract. | also understand that any willful misstatement described above may lead to
my disqualification, before or during my engagement.

Signature of the Nominated Team Leader/Member Date Signed
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Section 7: Price Schedule Form

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders.

1. All prices/rates quoted must be exclusive of all taxes, since the UNDP is exempt from taxes as
detailed in Annex Il, Conditions of Contract, Section, and Clause 18.

2. The rates shall be used for the price analyses and evaluation purposes or any other requirements
during the project implementation and shall be fixed and firm for the duration of the contract and
any claim for price adjustment will not be entertained. The prices shall be inclusive of all facilities,
office running cost, communication, transportation, and company overheads .... etc.

3. The price of the items in the schedules (unless otherwise indicated) include: Supply of new and best
quality materials approved by the supervisor engineer, manpower, instruments and installation,
purchase or hire of machines and equipment used in the execution of the work and transport
materials from stored areas and whatever necessary to provide best quality workmanship required
for the respective works.

4. The General Technical Specifications (GTS) of Iraq applies to all items unless otherwise stated as
well as supervisor engineer instructions and approval.

5. All construction materials should be tested according to construction works specification by
NCCL, ASTM (for water supply pipes), and SORB (for road and sanitary works).

6. No new items shall be added unless otherwise expressly allowed for in the Schedules.

7. Offers are expected to reflect realistic prices. Any gross deviations from the prevailing market prices
or unethical manipulations may cause the offeror to be disqualified.

8. UNDP has the right to increase or decrease for any item quantity or minor modifications to the
structures for the same unit price in the BOQ or to omit any item / structure considered not
necessary without any compensation to the contractor.

9. Any damage resulted from defect in execution by the Contractor on the executed works during the
defects liability period (one year after Substantial completion of the work) should be repaired by
the contractor and at his own expense and during a week after receiving a notice in writing from
UNDP.

10. If the Contractor fails to deliver the services within the time period(s) stipulated by the contract,
UNDP shall, without prejudice to its other remedies under the contract, invoke Section 5: Special
Conditions, Liquidated Damages.

11. All electrical, sanitary and drinking water net installations should be tested and approved by the
supervisor engineer upon completion of the works.
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BREAKDOWN OF PRICES

Important Note:

The rates shall be used for the price analyses and evaluation purposes or any other requirements and
shall be fixed and firm for the duration of the contract and shall be inclusive of all facilities, office
running cost, communication, transportation, company overheads etc.

SUMMARY:
No. Item/s to be Supplied® Qty.
Total Cost in US$
1 Rehabilitation of Sinjar Main PHC Building,
Ninawa Governorate - Iraq” tor-1

Completion Period: 2 months, Agree: Yes O No

Warranty Period for the Equipment: One Year, Agree Yes ,O No O

Bid Validity: 120 days. Agree Yes O No. --—-----m-m- Days

Delivery Term: DAP Sinjar Main PHC, Ninawa Governorate, Iraqg.

Company Stamp and Signature:

Official E-mails of the Company:

Date:
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Sinjar Health Center Building

Item Description

Unit

Qty.

Unit price

total price

Civil Works

Supply materials, tools and manpower to install new
Aluminum partions thick 1.25mm after removing damage
parts from building elevation. The price including install
new 6mm glass with complete work requirements.

1 a1 Al any ala] 25lens o sriall @l 8 Jans 2Ll 530 sall g
Allile 0S5 5 ole 6 la ) o el el gl ) (o 5 5 el
iyl Guigall s 55 s 5 ol

m?2

100

Supply materials, tools and manpower for painting internal
and external walls and ceilings with best quality emulsion
paints type in three layers with complete work requirements.

O 5V A LA 5 Al () asd) s o sid) sy pLAl 5 ) e g
A8 5t ol el 5 iyl usigall g 5 cnem 5 i 31
s da e

m?2

2,200

Supply materials, tools and manpower for installing new
false ceiling using (60cm *60cm) acoustic panels thickens
15mm with complete steel rails and fixing accessories. The
price includes removing and cleaning the old existing parts
clean and the installation of electrical brackets and other
work requirements.

plal5 clansy 5 el 81 miliiay (5 ) i Cual 5 Gl

A S janal) Jady 58 uaiall o) JaW) A ) amy | ans(60%60)alasls
Gy ) Agpasd) ELEVL il iy le i) Juad) e Apas Ao 58

G DY\ ROV PR I W VIN g DY [ SVERURT G PRUIY: DLl DY QAP
g N5 Y Al 8 e @sall s dpe sl sl alys 54y )5 all
el Ganigall ilgaa 55 s 5 o sl jially

m?2

900

Supply materials, tools and manpower for installing new
Plastic false ceiling best quality for laboratory, baths and
WC area the price includes remove and clean existing clean
with all best type of borders and support steels and role bolts
after final installation and testing all electrical installation in
the above ceiling using suitable equipment's.

de sl el el dady 5 Sl o s i cual 5 gl
5 il eSl aren Gl pe da JSIy g oo il Juadl (e g Aas
)L:\:\;\Pﬁ:u} M\}QM‘CB‘:A@A)S)%)}M\ t"_lLeM\
oAl el g )X Bl ) Aiad U8 e 1 all 5 e g3l

m?2

80

Supply materials, tools and manpower to install new
Aluminum counters for medical laboratory best quality
according to committee approval. The counters with width
not exceeding 60 cm and a height of not more than 90 cm
the price comprehensive doors of aluminum and the
inclusion of the counter with shelves necessary with the
work of Industrial Alabaster workbench counter cover with
good quality water mixers tab for each basin as requested
design directed supervising committee

m.|

20
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g5V (B a5 psial¥) e piiall il i 1S Jary bl 5 3 50 g
(60) 0= 2 nY (e s Ad pdall Lialll L) caa G lll 5 & 5l ()5S0
el psiall il gl Jee sl Sl o (90) e 2 Y gléi) 5 an
osigall Dlgaa 65 Crn g Jaadl aallaile JS 5 clis a ga JS B2 e 58
Gl

B Civil Works Door and windows:

Supply materials, tools and manpower to change the old
steel existing steel windows and install new PVC windows
with wide section and steel supported. The price includes
installing 6mm glass for windows with insect protection
mesh and steel outer protection grid with antie corrosion
paint and extra oil paint for all steel parts in a dimensions
(2m*1.5m), (1.5m*1.5m)and (0.6m *0.6m ) and other

1- | required dimensions to complete the work m2 21
A radl Jadiy 5 83 52 sall apaad) bl Joasiy 2Lall 5 o ge agad
52l Gas o e adaie 10l s adll L (e Glilid iy il
gl Dl Sl A8 5l Aaall A (e sl 5 & 53 O sSas ) 5Y)
laall gilay ganall & dpnaa Glles dae g LAl wile s 5 ale 6 Slass
lllia IS aa cd pliall Gaigall Wsasy Sl Jualilly g Jaal) juall
@l 5 540 (0.6%0.6) 5) sie (1.5%1.5) 5l sia (1.5%2) sy Jaal
A sllaall 4adll Cldal sall 5 a5 il s g 4 sllas (5 )a) ilulia

Supply materials, tools and manpower to Repair and install
glass 6mm for windows with insect protection mesh,
handles, removing and cleaning broken glasses and transport
debris out of the site working area with all required
materials and tools to complete work
o) Bl il bl aile ae ale 6 lulasill s 5 S i Saeas
ol Gudigall Gl 5 Jandl o 3l

m2 250

Supply materials, tools and manpower to Install best quality
locks for PVC doors.

e g b sl g sV asal (e Gl Gl Y OIS S 5 5 ead

Supply materials, tools and manpower to install new best
quality PVVC partions with wide section supported with
metal sheets, the price including install 6mm glass thickness,
locks for doors and other fixing accessories to complete a
good work.
sals ol TS (e o iy o 5 Jos ol e s | M2 | 20
Lalll il e 05 & 530 sS55IV BV ey e pdaia
gl s e oiliadl (B ) (e s LN 5 G SLSH 5 Ll jaad) Slali 48 yu))
el ilillaia JS ae o pliall Gudigall bhaasy Al Jualéilly s ale 6 o
A slaall 4yl cldal sall g oy i) Cann

Supply materials, tools and manpower to install new install
new best quality PVC doors with wide section supported
with metal sheets, the price including install 6mm glass
thickness, locks for doors and other fixing accessories to
complete a good work. EA 4

waally ac el G (e sl il g S 555 Jar il 5 0l 50 g

2l il s 3 G115 615 can s Y1 sl (e
e 30U L) A8 5 5 el 5 0 LS5 a3l mad) Sl
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lean 5is e g A sllan (5,30 Gl (g1 51y ((2,1%2) Sl
) lina) gl s da s ) 5 iyl el

Supply materials, tools and manpower to provision
necessary maintenance for the metal door (3 * 1.80 m) of
external garage with its lock best quality and complete
fixing accessories and painting with anti-corrosion and oil
paint to complete a good work.

EA

oS a (1.80%*3) Al (s b Ailua Jlacly 5Ll 5 ol 5o g
oedigall Ailgaa ¢ s g Clialall IS aa uaa Cplally Al Bale |
o il

Sanitary work:

Supply materials, tools and manpower for necessary
cleaning & re-flow of sewage & sanitary drain pipes
network, including complete cleaning & opening of old
manholes, WCs of toilets, septic tank and all work
requirements to complete a good work.

Oy ) o peal) 2500 L Jacy oLl LY 5 35 g
Oinill ia) gl g Amaall (381 pall 5 Y seiall Calati s Cagliy) el Jaal)
okl gl g 55 e 5 Jaal) aillile S 5

LS

Supply materials, tools and manpower to install new
ceramic hand washing basin (40 * 60) cm best quality type
with base and the mixer (Turkish) type, with all the
necessary accessories and pipes and tools to fixings with
wall And all the necessary tool to complete work

L)\A.“jadclﬂ\c_aé} g5 (.\.ul(60*40) Lﬁ)}&ﬁ&mu@}),}gé.l
IS Sl L ) iVl 5 4 )5 all lialal) 388 pe (S S 8 )
Jaall e‘}l:\l.« B-PPRTEN

EA

20

Supply materials, tools and manpower to install new water
tank 1.5 m 3 cylindrical Plate gauge 16 mm galvanize
includes all supplies of pipes, locks, tabs , water floater
water lock and installing water tank on a raft metal base 30
cm height for the and all the necessary required works, as
directed by the supervising committee

Jedug (stie 16 @S by Jlshal 32 1.5 sle (13 iy el
30 &\_?q:\)\_,\fg;g;; 3ac |8 ;L‘a.g@faéijulj JuY) 5 i) (e o) Sl 28

EA

10

Supply materials, tools and manpower to install new water
stainless steel sink basin (60 * 180 cm) with the base
(cupboard aluminum) and mixer (Turkish) type with two
pools and two basins , with all the necessary requirements

530l e i 180%60) Snls i sgat s Jas s ol 5 3l 3o g
ol ga, calins i g (S 5 53) ARy ( sl i 55)
45 pal) ki) 388 aa s SN 2 an] O ki

EA

Supply materials, tools and manpower to install new
electrical water heater capacity 150 liter with fiber glass
insulator and all necessary connection accessories to
complete a good work.

o ga) Jolall ge i1 150 Aane I (S yeS)  ele Gl ualy s
DS il 5 2L eIl Leday ) 5 45 ) 5 pucall lialall A81S Jady o(ala )
Jeadl 2 5lle (S5, L)

EA

Supply materials, tools and manpower to install new
manhole chrome covers (20*20) cm with all necessary
martials and tools require for complete work

EA

20
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s p (20%20) il 533U a5 SU (e ellad Capliy oLl 5 ) 50 agas

Supply materials, tools and manpower to install new water
taps 1/2inch best quality chrome type with all necessary

martials and tools require for complete work EA 16

S5 (sl aa 2 as S 82D/l ki el liia Lay 5 aldll 5 ol 50 g3
Jeall 2 3be

Electrical Works:

*All installations are buried type using PVC pipe 20mm2 and 25mm2 with all accessories and beast
type of wires, the price including supply provide , installation, test and commission according to Iraq
Technical Specification ,

*contractor must submit sample of all providing electrical materials for committee approval before
supplying materials.

D | * cable installation includes civil works , excavation work ,trench , underground conduct and concert
work.

* all works and materials should compliant with Iragi electrical and mechanical specifications.

Supply materials, tools and manpower to Install new main
indoor type distribution board with main MCCB 1000Amps
4pole 3Ph3 circuit breaker , 3ph brunch breakers MCCB
100Amp number 10 .and 60amps MCCB circuit breaker No
1 with Voltage and Amps Indictor lamps , 3ph current

voltage and frequency gauges with bass bars 1200amp
and all other electrical works and materials to connect and
1- | complete work EA 1

B e 5 sing Al DRI B 358 Am ) iy a5 e
el 100 A Ao i ol 8 105 skl 2l 383 521000 (ool
ol iy g AN ) sl A guall Ol HLE) pa 383 a6 adld s 383
Jea) addlaile JS5 5asal 1200 Aot )l < jlasdy s 23 il 5 4l 5all 5 Ll
sl Jae JLSSU 3 pall 5

Supply materials, tools and manpower to Install new main
type distribution board with main MCCB 1000Amps 4pole
3Ph3 circuit breaker , 3ph K watt /h Metter with set of CT
and Amps Indictor lamps , 3ph current voltage and
frequency gauges with bass bars 1200amp and all other
electrical works and materials to connect and complete work

bl e g sing ) 7 s Bt ) @58 Aa sl Janli s S i nens
583 Sloeslslae 5 [ e skl el 383 5%l1000 sl

LS aa 383 yaal60 Ll 1000 (5 (o gn 33N (uld (3 500a g
by s 2530 5 Al sdll 5 Ll <l i ge 5 A3 ) sk A4 suall

s Jae JLSU 3l sl 5 Jand) 4dlida (S5 5sal 1200 s

Supply materials, tools and manpower to Install new Sub-
distribution board with 24 line and 3phase circuit breaker
min.100Amp & Sub-single circuits with complete work EA 8
requirements
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i) @bl e ol 24 Aandie 8 )i da ) dplis S iy aend
Al S5 53 jiall e i el s yuadl 100 e At JEY 5l 330

4 | work requirements

Supply materials, tools and manpower to Install new Sub-
distribution board with 12 line and 3phase circuit breaker
min. 63Amp & Sub- circuits min. 32Amp with complete

EA

i) phal aa ol 12 Ani A @9)333}3@5-55}%5)3})&93
adlaile IS5 53 e Ao 8 adal 5 el 63 e e JEY skl S8

circuit breaker with suitable board

Supply, connect, and commissioning of 100 ampere MCCB

allaile JS530a Gaiall aa jual 100 583 adald (S 39 cual g huead

EA

Supply, connect, and commissioning Electrical Board
including 100ampar with phase frailer and 100Amps
contractor

b8 58 e el 100 abalE (el ol S 050 S S5 e
2100 st S

EA

best quality of cable

Supply, establish, connect, and commissioning of 4*16mm2

Ml

Goe sl Juadl JLe16%4 (b8 5L o iy e

100

best quality of cable

Supply, establish, connect, and commissioning of 4*25mm2

Ml

Jae gill Jumd) alaD 5%4 i g8 a3 g hagas

100

size 15cm *10cm

Supply materials, tools and manpower to Install cable tray

ML

Sy LS el an] 0% an] Sl 58 JuS S iy head
Janl) aullaiile

100

size 40cm *10cm
10

Supply materials, tools and manpower to Install cable tray

Ml

O TSI i an10% o0 55 0o i s o
Jaad adlaie

100

type of junction Box operating Switch and all work
11 | requirements.

Supply, establish, connect, commissioning of new Lighting
points, ceiling fan, and exhaust fans inside PVC pipe size
18mm2 25mm2 and using single wires 1x2.5mm2 with all

Claladl 5 Apdiad) 71 5 all 53UV LSS pand g caaiy S 55 eas
Aalioas 5 53 e Il A2250 D5 5 ale] 8 AScidl il ity
ol iy Lo S5 S8 51 159 S g a2.5 e

EA

100

12

supply install and connect florescent lamps (4*18 watt )

Lol 5(18%4) i ) 5183 )l 328 cami g yand s yueas

EA

50

supply and connect florescent lamps (1*18 watt )

13-

Lb(]g*])m)}x&z}u\ Claas pandy juead

EA

800

14 | with all accessories and tools for completing work

supply , installing test commissioning spot light lamp 20watt

EA

40

ITB 130/16 Rehabilitation of Sinjar Main PHC Buildings, Ninawa Governorate




AS e Y g s Lol 520 300 plaas pandy cuaiy e
Ul 4l L (S 5 il

15

supply , installing test commissioning of out door light
lamp 60 watt weather proof glass type with all accessories
and tools for completing work t

) gan g s e bl 560 3L Zluas gands cuaig el
oall Al Lo (IS i Lal) B8 e gl syl s

EA

30

16

supply , installing test commissioning of out door light
lamp 60 watt weather proof glass type with all accessories
and tools for completing work

Ay gsang s ol bl 60 5L Flias (asdy Cuaiy g
Qo) Aty L U 5 Ll ZBIS pa gl g ,lal o g

EA

12

17-

Supply, establish, connect, commissioning 13Amps socket
layout (switch plug ) using single wires 2x2.5mm2+ 1*2.5
Earth with all type of junction Box and all work
requirements.

[FENRIER P RSTIN] K S I TPNR S JEPER PRTOS PYET.G PRS IPEN:
S e o) 2 a2 51 2 plod. 5 g Al 53 s oLl 213
Janll agllaty Lo JS 5 cluS il ¢ 530

EA

180

18-

Supply, establish, connect, commissioning 13Amps socket
layout (switch plug ) using single wires 2x2.5mm2+ 1*2.5
Earth with all type of junction Box and all work
requirements.

3o zluas 53 545l g Bli Gasd g cuaiy S iy e
Aalisay 5 53 e Bl pladiuly s da doe 63 il 5 jea ) UKL
aallaty Le S5 LS all 1530 JS e (o)) 2 a2 551+ 2 pled laia
Jandl

EA

40

19-

supply , installing test commissioning Exhaust Fan 3" with
all accessories and tools for completing work

Glialal) A4S xe saa die ¢ i3 ol gel) Glialu (and g cualy head
Janll 4l L S

EA

10

20-

supply , installing test commissioning ceiling fan speed
control and all accessories and tools for completing work

AlS e sam Ao iAo jull alale pe Al 7 5l 30 sy cualy el
Janll aulls Lo S 5 cilialall

EA

30

supply , installing test commissioning Exhaust Fan 6" with
all accessories and tools for completing work

QM\M\S&A 33&4.\5}46—!‘6 ¢\}€J\ul.\>1.muaaﬁjua.a.|}),}€a.l
Jaal) gl Le S5

EA

20

22-

supply install , pull and connect cable 3*120mm2+95mm2
using HPPVC pipe 4" for pulling cable the price including
all excavation works and cutting for all expected type of soil
or cutting concrete with one layer of sand over pipe and
backfilling and repealing the area as before with all required
tool and materials to complete the work

Ml

100
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il Jlerins 20 2295 [+ 2 ala]20%3 JuS yis e e

On Rl (5 Cy S Sy iy g LS ia el o sl gl
Aadaiall 54 il sale ) iy O (b an] 5 25 an] 5 JaS Cind Jo )l
Jaadl agdlaile JS 5 adle S L )

maintenance, installation , and operation of 550KVA
generator with all change over switch with fuel tank
connection

23- . . ; . EA 1
UIAs s 8 mia ae (A (S550 52 ge Alua y Juidd g cual
Jail) ae A5l 30 Glaria g 2 g I
fuel filter
24- 0oy 5 EA 12
Air filter
25- A S EA 8
oil filter
26- Ao EA 12
Supply materials, tools and manpower to Install new Air-
Conditioning 1.5Ton (Cool & Heat) best quality using cable
2x4mm2 and Switch 32 Amp with complete work
requirements .
27 EA 30

Ol pe B Ao 53 (GR1L5) (sl s il 5 S 59 e
Jaall aidlaide JS 5 el 32 Anns g s 261a(4%2) 5L pladinly ddas

Total Cost USS:
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Section 8: FORM FOR PERFORMANCE SECURITY?

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

To: Resident Representative, UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods and
execute related services Click here to enter text. (hereinafter called “the Contract”):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with his obligations in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being
payable in the types and proportions of currencies in which the Contract Price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of [amount of guarantee as aforesaid] without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate

of satisfactory performance (certificate of final completion) and full completion of services by the
Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

1|f the RFP requires the submission of a Performance Security, which shall be made a condition to the signing and effectivity of the
contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template
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Section 10: GENERAL TERMS AND CONDITIONS FOR WORKS

1. Definitions

2. Singular and Plural

3. Headings or Notes

4. Legal Relationships

5. General Duties/Powers of Engineer

6. Contractor's General Obligations/Responsibilities
7. Assignment and Subcontracting

8. Drawings

9. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Tender

13. Programme of Work to be furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference With Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads
31. Opportunities for Other Contractors

32. Contractor to Keep Site Clean

33. Clearance of Site on Substantial Completion
34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site

42. Time for Completion

43. Extension of Time for Completion

44. Rate of Progress

45. Liquidated Damages for Delay

46. Certificate of Substantial Completion

47. Defects Liability

48. Alterations, Additions and Omissions
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49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52. Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement
60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures

65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNDP

68. Termination by the UNDP

69. Termination by the Contractor

70. Rights and Remedies of the UNDP

71. Settlement of Disputes

72. Privileges and Immunities

73. Security

74. Audit and Investigations

75. Anti-Terrorism
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DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the following
meanings:

"Employer" means the United Nations Development Programme (UNDP).

"Contractor” means the person whose tender has been accepted and with whom the Contract has been entered
into.

"Engineer" means the person whose services have been engaged by UNDP to administer the Contract as
provided therein, as will be notified in writing to the Contractor.

"Contract" means the written agreement between the Employer and the Contractor, to which these General
Conditions are annexed.

"The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be permanent and form
part of the Works.

"Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any
modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and
approved in writing by the Engineer in accordance with the Contract.

"Bill of Quantities™ is the document in which the Contractor indicates the cost of the Works, on the basis of
the foreseen quantities of items of work and the fixed unit prices applicable to them.

"Contract Price™ means the sum agreed in the Contract as payable to the Contractor for the execution and
completion of the Works and for remedying of any defects therein in accordance with the Contract.

"Site" means the land and other places on, under, in or through which the Works or Temporary Works are to
be constructed.

SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the singular only
shall also include the plural and vice versa where the context requires.

HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into
consideration in their interpretation.

LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-a-vis
the Employer. The Contract Documents shall not be construed to create any contractual relationship of any
kind between the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties and
powers under the Contract, be entitled to performance by the Contractor of its obligations, and to
enforcement thereof. Nothing contained in the Contract Documents shall create any contractual relationship
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between the Employer or the Engineer and any subcontractor(s) of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular,
he shall perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and until
final payment is due. The Engineer shall advise and consult with the Employer. The Employer's instructions
to the Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on behalf
of the Employer only to the extent provided in the Contract Documents as they may be amended in writing in
accordance with the Contract. The duties, responsibilities and limitations of authority of the Engineer as the
Employer's representative during construction as set forth in the Contract shall not be modified or extended
without the written consent of the Employer, the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself
generally with the progress and quality of the Works and to determine in general if the Works are proceeding
in accordance with the Contract Documents. On the basis of his on-site observations as an Engineer, he shall
keep the Employer informed of the progress of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the
Works or the Temporary Works. The Engineer shall not be responsible for or have control or charge over the
acts or omissions of the Contractor (including the Contractor's failure to carry out the Works in accordance
with the Contract) and of Sub-contractors or any of their agents or employees, or any other persons
performing services for the Works, except if such acts or omissions are caused by the Engineer's failure to
perform his functions in accordance with the contract between the Employer and the Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation or progress.
The Contractor shall provide facilities for such access so that the Engineer may perform his functions under
the Contract.

Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor
together with the invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue
Certificates for Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals such
as Shop Drawings, Product Data and Samples, but only for conformity with the design concept of the Works
and with the provisions of the Contract Documents. Such action shall be taken with reasonable promptness
S0 as to cause no delay. The Engineer's approval of a specific item shall not indicate approval of an assembly
of which the item is a component.

The Engineer shall interpret the requirements of the Contract Documents and judge the performance
thereunder by the Contractor. All interpretations and orders of the Engineer shall be consistent with the
intent of and reasonably inferable from the Contract Documents and shall be in writing or in the form of
drawings. Either party may make a written request to the Engineer for such interpretation. The Engineer
shall render the interpretation necessary for the proper execution of the Works with reasonable promptness
and in accordance with any time limit agreed upon. Any claim or dispute arising from the interpretation of
the Contract Documents by the Engineer or relating to the execution or progress of the Works shall be settled
as provided in Clause 71 of these General Conditions.
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Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor
of any of his obligations under the Contract nor to order any work involving delay in completion of the
Works or any extra payment to the Contractor by the Employer, or to make any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable
professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract Documents.
Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of the
Contract Documents, he will have authority to require special inspection or testing of the work whether or
not such work be then fabricated, installed or completed. However, neither the Engineer's authority to act nor
any reasonable decision made by him in good faith either to exercise or not to exercise such authority shall
give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their
agents or employees, or any other person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final
Completion, shall receive and forward to the Employer for the Employer's review written warranties and
related documents required by the Contract and assembled by the Contractor, and shall issue a final
Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in accordance with
the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s)
to assist the Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to the
Contractor and the Employer the duties, responsibilities and limitations of authority of any such Engineer's
Representative(s).

CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES

6.1. Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance
with the Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all
labor, including the supervision thereof, materials, Constructional Plant and all other things, whether of a
temporary or permanent nature, required in and for such execution, completion and remedying of defects, as
far as the necessity for providing the same is specified in or is reasonably to be inferred from the Contract.
The Contractor shall comply with and adhere strictly to the Engineer's instructions and directions on any
matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and
methods of construction, provided that the Contractor shall not be responsible, except as may be expressly
provided in the Contract, for the design or specification of the Permanent Works or of any Temporary Works
prepared by the Engineer.

6.3. Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees and will
select for work under this Contract, reliable individuals who will perform effectively in the implementation
of the Contract, respect local customs and conform to a high standard of moral and ethical conduct.
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7.1.

7.2.

7.3.

Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the
Engineer or their authorized representatives in connection with the performance of his services under this
Contract. The Contractor shall refrain from any action which may adversely affect the Employer and shall
fulfill his commitments with fullest regard for the interest of the Employer.

Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to
any direct or indirect benefit arising from this Contract or the award thereof. The Contractor agrees that
breach of this provision is a breach of an essential term of the Contract.

Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed
services for the Employer or use the name, emblem or official seal of the Employer or the United Nations or
any abbreviation of the name of the Employer or the United Nations for advertising purposes or any other
purposes.

Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all
other data compiled by or received by the Contractor under the Contract shall be the property of the
Employer, shall be treated as confidential and shall be delivered only to the duly authorized representative of
the Employer on completion of the Works; their contents shall not be made known by the Contractor to any
person other than the personnel of the Contractor performing services under this Contract without the prior
written consent of the Employer.

ASSIGNMENT AND SUBCONTRACTING
Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer,
pledge or make other disposition of the Contract or any part thereof or of any of the Contractor's rights,
claims or obligations under the Contract.

Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior
written approval of the Employer for all such subcontractors. The approval of the Employer shall not relieve
the Contractor of any of his obligations under the Contract, and the terms of any subcontract shall be subject
to

and be in conformity with the provisions of the Contract.

Assignment of Subcontractor's Obligations
In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed or

the goods, materials, Plant or services supplied by such subcontractor for the Works, any continuing
obligation extending for a period exceeding that of the Defects Liability Period under the Contract, the
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Contractor

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request and
cost, the benefit of such obligation for the unexpired duration thereof.

DRAWINGS

8.1. Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished
to the Contractor free of cost. The Contractor shall provide and make at his own expense any further copies
required by him. At the completion of the Works, the Contractor shall return to the Employer all drawings
provided under the Contract.

8.2. One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site
and the same shall at all reasonable times be available for inspection and use by the Engineer and by any
other person authorized in writing by the Engineer.

8.3. Disruption of Progress

10.

b)

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is likely
to be delayed or disrupted unless any further drawing or order, including a direction, instruction or approval,
is issued by the Engineer within a reasonable time. The notice shall include details of drawing or order
required and of why and by when it is required and of any delay or disruption likely to be suffered if it is late.

WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies.
The Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, from
time to time and as required for the correct execution of the Works. The Contractor shall be bound to follow
such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through
the Engineer, by means of an annotation in the Work Book made within three (3) days from the date of the
order that the Contractor intends to refuse. Failure by the Contractor to adhere to this procedure shall result in
the order being deemed accepted with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the
Works. A copy shall be kept by the Engineer and another copy by the Contractor.

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of
the Contract furnish the Employer with a Performance Security issued for the benefit of the Employer. The
amount and character of such security (bond or guarantee) shall be as indicated in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited
bank, in the format included in Appendix I to these General Conditions, and must be valid up to twenty-eight
days after issuance by the Engineer of the Certificate of Final Completion. The Performance Bond or Bank
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Guarantee shall be returned to the Contractor within twenty-eight days after the issuance by the Engineer of
the Certificate of Final Completion, provided that the Contractor shall have paid all money owed to the
Employer under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its
right to do business in the country of execution of the Works is terminated, the Contractor shall within five
(5) days thereafter substitute another bond or guarantee and surety, both of which must be acceptable to the
Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have
satisfied himself before submitting his Tender and signing the Contract as to all matters relative to the nature
of the land and subsoil, the form and nature of the Site, details and levels of existing pipe lines, conduits,
sewers, drains, cables or other existing services, the quantities and nature of the work and materials necessary
for the completion of the Works, the means of access to the Site, and the accommodation he may require, and
in general to have himself obtained all necessary information as to risk contingencies, climatic, hydrological
and natural conditions and other circumstances which may influence or affect his Tender, and no claims will
be entertained in this connection against the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates and prices
shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract
and all matters and things necessary for the proper execution and completion of the Works.

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a
detailed Programme of Work showing the order of procedure and the method in which he proposes to carry
out the Works. In preparing his Programme of Work the Contractor shall pay due regard to the priority
required by certain works. Should the Engineer, during the progress of work, require further modifications to
the Programme of Work, the Contractor shall review the said program. The Contractor shall also whenever
required by the Engineer submit particulars in writing of the Contractor's arrangements for carrying out the
Works and of the Constructional Plant and Temporary Works which the Contractor intends to supply, use or
construct as the case may be. The submission of such program, or any modifications thereto, or the
particulars required by the Engineer, shall not relieve the Contractor of any of his duties or obligations under
the Contract nor shall the incorporation of any modification to the Programme of Work either at the
commencement of the contract or during its course entitle the Contractor to any additional payments in
consequence thereof.

WEEKLY SITE MEETING
A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the

representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify that the
Works are progressing normally and are executed in accordance with the Contract.

CHANGE ORDERS
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The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change
Orders, all variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by
the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.
CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and as long
thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations
under the Contract. The Contractor or a competent and authorized agent or representative of the Contractor
approved in writing by the Engineer, which approval may at any time be withdrawn, shall be constantly on
the site and shall devote his entire time to the superintendence of the Works. Such authorized agent or
representative shall receive on behalf of the Contractor directions and instructions from the Engineer. If the
approval of such agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2)
hereinafter, or if the removal of such agent or representative shall be requested by the Employer under
Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such
withdrawal remove the agent or representative from the Site, and replace him by another agent or
representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the
Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or representative again
on the Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and completion of the
Works and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent
foremen and leading hands as are competent to give proper supervision to the work they are required to
supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and
completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works
any person employed by the Contractor in or about the execution or completion of the Works, who in the
opinion of the Engineer is misconducting himself, or is incompetent or negligent in the proper performance
of his duties, or whose employment is otherwise considered reasonably by the Engineer to be undesirable,
and such person shall not be again employed on the Site without the written permission of the Engineer. Any
person so removed from the Works shall be replaced as soon as reasonably possible by a competent
substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent,
representative or other personnel who does not conform to the standards set forth in paragraph (1) of this
Clause. Such request for withdrawal or replacement shall not be considered as termination in part or in whole
of this Contract. All costs and additional expenses resulting from any withdrawal or replacement for
whatever reason of any of the Contractor's personnel shall be at the Contractor's expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original
points, lines and levels of reference given by the Engineer in writing and for the correctness of the position,
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levels, dimensions and alignment of all parts of the Works and for the provision of all necessary instruments,
appliances and labor in connection therewith. If, at any time during the progress of the Works, any error
shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor,
on being required so to do by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the
Engineer.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards,
fencing and watching when and where necessary or required by the Engineer or by any duly constituted
authority for the protection of the Works and the materials and equipment utilized therefor or for the safety
and convenience of the public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in the Certificate
of Substantial Completion, the Contractor shall take full responsibility for the care thereof and of all
Temporary Works. In the event that any damage or loss should happen to the Works or to any part thereof or
to any Temporary Works from any cause whatsoever (save and except as shall be due to Force Majeure as
defined in Clause 66 of these General Conditions), the Contractor shall at his own cost repair and make good
the same so that, at completion, the Works shall be in good order and condition and in conformity in every
respect with the requirements of the Contract and the Engineer's instructions. The Contractor shall also be
liable for any damage to the Works occasioned by him in the course of any operations carried out by him for
the purpose of complying with his obligations Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details of the Works
and shall inform the Employer of any mistakes or incorrectness in such design and details which would affect
the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure
immediately following signature of this Contract, in the joint names of the Employer and the Contractor (a)
for the period stipulated in Clause 20(1) hereof, against all loss or damage from whatever cause arising, other
than cause of Force majeure as defined in clause 66 of these General Conditions, and (b) against loss or
damage for which the Contractor is responsible, in such manner that the Employer and the Contractor are
covered for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability
Period for loss or damage arising from a cause occurring prior to the commencement of the Defects Liability
Period and for any loss or damage occasioned by the Contractor in the course of any operations carried out
by him for the purpose of complying with his obligations under Clause 47 hereof:

The Works, together with the materials and Plant for incorporation therein, to their full replacement cost,
plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and
incidental to the rectification of loss or damage including professional fees and the cost of demolishing and
removing any part of the Works and of removing debris of whatsoever nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement
value of such equipment and other things;

An insurance to cover the liabilities and warranties of Section 52(4);
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Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval
shall not be unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer the
policy or policies of insurance and the receipts for payment of the current premiums.

DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save
harmless and defend at his own expense the Employer, its officers, agents, employees and servants from and
against all suits, claims, demands, proceedings, and liability of any nature or kind, including costs and
expenses, for injuries or damages to any person or any property whatsoever which may arise out of or in
consequence of acts or omissions of the Contractor or its agents, employees, servants or subcontractors in the
execution of the Contract. The provision of this Clause shall extend to suits, claims, demands, proceedings
and liability in the nature of workmen's compensation claims and arising out of the use of patented
inventions and devices. Provided always that nothing herein contained shall be deemed to render the
Contractor liable for or in respect of or with respect to:

The permanent use or occupation of land by the Works or any part thereof;

The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.
Interference whether temporary or permanent with any right of light, airway or water or other easement or
quasi-easement which is the unavoidable result of the construction of the Works in accordance with the

Contract.

Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his
agents, servants or other contractors, done or committed during the validity of the Contract.

LIABILITY INSURANCE

23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and responsibility under
Clause 20 hereof, the Contractor shall insure against his liability for any death, material or physical damage,
loss or injury which may occur to any property, including that of the Employer or to any person, including
any employee of the Employer by or arising out of the execution of the Works or in the carrying out of the
Contract, other than due to the matters referred to in the proviso to Clause 22 hereof.

23.2.  Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval
shall not be unreasonably withheld, and for at least the amount specified in the contract. The Contractor
shall, whenever required by the Employer or the Engineer, produce to the Engineer the policy or policies of
insurance and the receipts for payment of the current premiums.

23.3.  Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect of which the
Contractor would be entitled to receive indemnity under the policy, being brought or made against the
Employer, the insurer shall indemnify the Employer against such claims and any costs, charges and expenses
in respect thereof.

24. ACCIDENT OR INJURY TO WORKMEN
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The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect
or in consequence of any accident or injury to any workman or other person in the employment of the
Contractor or any sub-Contractor, save and except an accident or injury resulting from any act or default of
the Employer, his agents or servants. The Contractor shall indemnify, hold and save harmless the Employer
against all such damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval
shall not be unreasonably withheld, and shall continue such insurance during the whole of the time that any
persons are employed by him for the Works and shall, when required, produce to the Engineer such policy of
insurance and the receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any subcontractor, the Contractor's obligation to insure as aforesaid under this sub-
clause shall be satisfied if the subcontractor shall have insured against the liability in respect of such persons
in such manner that the Employer is indemnified under the policy but the Contractor shall require such
subcontractor to produce to the Engineer when required such policy of insurance and the receipt for the
current premium, and obtain the insertion of a provision to that effect in its contract with the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and
24 hereof, or any other insurance which he may be required to effect under the terms of the Contract, the
Employer may in any such case effect and keep in force any such insurance and pay such premium as may be
necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid
from any monies due or which may become due to the Contractor, or recover the same as a debt due from the
Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national
or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority
in relation to the execution of the Works or of any Temporary Works and by the Rules and Regulations of all
public bodies and companies whose property or rights are affected or may be affected in any way by the
Works or any Temporary Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws
or requirements of any such local or other authority which may be applicable to the Works and shall keep the
Employer indemnified against all penalties and liabilities of every kind for breach of any such Statutes,
Ordinances, Laws, Regulations, By-laws or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the Site of the Works shall as between the Employer and the Contractor
be deemed to be the absolute property of the Employer and the Contractor shall take reasonable precautions
to

prevent his workmen or any other persons from removing or damaging any such article or thing and shall
immediately upon discovery thereof and before removal acquaint the Employer of such discovery and carry
out at the expense of the Employer the Engineer's orders as to the disposal of the same.
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COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and
proceedings for or on account of infringement of any patent rights, design trademark or name or other
protected rights in respect of any Plant, equipment, machine, work or material used for or in connection with
the Works or Temporary Works and from and against all claims, demands proceedings, damages, costs,
charges and expenses whatsoever in respect thereof or in relation thereto, except where such infringement
results from compliance with the design or Specification provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other
payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the
Works or Temporary Works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary Works
shall, so far as compliance with the requirements of the Contract permits, be carried on so as not to interfere
unnecessarily or improperly with the public convenience, or the access to, use and occupation of, public or
private roads and footpaths to or of properties whether in the possession of the Employer or of any other
person. The Contractor shall hold harmless and indemnify the Employer in respect of all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to any such
matters in so far as the Contractor is responsible therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating with
or on the routes to the Site from being damaged by any traffic of the Contractor or any of his sub-contractors
and, in particular, shall select routes, choose and use vehicles and restrict and distribute loads so that any
such extraordinary traffic as will inevitably arise from the moving of plant and material from and to the Site
shall be limited as far as reasonably possible and so that no unnecessary damage may be occasioned to such
roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery,
preconstructed units or parts of units of work, or other thing, over part of a road or bridge, the moving
whereof is likely to damage any such road or bridge unless special protection or strengthening is carried out,
then the Contractor shall before moving the load on to such road or bridge, save insofar as the Contract
otherwise provide, be responsible for and shall pay for the cost of strengthening any such bridge or altering
or improving any such road to avoid such damage, and the Contractor shall indemnify and keep the
Employer indemnified against all claims for damage to any such road or bridge caused by such movement,
including such claim as may be made directly against the Employer, and shall negotiate and pay all claims
arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities
for carrying out their work to any other contractors employed by the Employer and their workmen and to the
workmen of the Employer and of any other duly constituted authorities who may be employed in the
execution on or near the Site of any work not included in the Contract or of any contract which the Employer
may enter into in connection with or ancillary to the Works. If work by other contractors of the Employer as
above-mentioned involves the Contractor in any direct expenses as a result of using his Site facilities, the
Employer shall consider payment to the Contractor of such sum or sums as may be recommended by the
Engineer.
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32. CONTRACTOR TO KEEP SITE CLEAN
During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary

obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away and
remove from the Site any wreckage, rubbish or Temporary Works no longer required.

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION
On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all

Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of
the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.

34. LABOUR
34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2  Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking
and other water for the use of the Contractor's staff and work people.

34.3  Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as regards the

import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such
importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.

34.4  Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

345 Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized
festivals and religious or other customs.

34.6  Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry out
such regulations, orders, and requirements as may be made by the Government or the local medical or
sanitary authorities for the purpose of dealing with and overcoming the same.

34.7  Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly
conduct by or amongst his employees and for the preservation of peace and the protection of persons and
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property in the neighborhood of the Works against the same.

34.8  Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-
Contractors.

34.9  Legislation applicable to Labour

The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35 RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the
form and at such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of
the several classes of labour from time to time employed by the Contractor on the Site and such information
respecting Constructional plant as the Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING
36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance
with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may
direct at the place of manufacture or fabrication, or on the Site or at all or any of such places. The Contractor
shall provide such assistance, instruments, machines, labour and materials as are normally required for
examining, measuring and testing any work and the quality, weight or quantity of any materials used and
shall supply samples of materials before incorporation in the Works for testing as may be selected and
required by the Engineer. All testing equipment and instruments provided by the Contractor shall be used
only by the Engineer or by the Contractor in accordance with the instructions of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works without prior
written approval of the Employer and instruction of the Engineer, provided always that if the use of such
material results or may result in increasing the Contract Price, the procedure in Clause 48 shall apply.

36.2  Cost of Samples
All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended

in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for
samples which do not comply with the Specifications.

36.3  Cost of Tests

The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.

b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the
Works is appropriate for the purpose which it was intended to fulfill.
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39

ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access
to the Works and to the Site and to all workshops and places where work is being prepared or whence
materials, manufactured articles or machinery are being obtained for the Works and the Contractor shall
afford every facility for and every assistance in or in obtaining the right to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall
afford full opportunity for the Engineer to examine and measure any work which is about to be covered up or
put out of view and to examine foundations before permanent work is placed thereon. The Contractor shall
give due notice to the Engineer whenever any such work or foundations is or are ready or about to be ready
for examination and the Engineer shall without unreasonable delay unless he considers it unnecessary and
advises the Contractor accordingly attend for the purpose of examining and measuring such work or of
examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from time to time, and
the Contractor shall execute at his cost and expense, the following operations:

The removal from the Site within such time or times as may be specified in the order of any materials which
in the opinion of the Engineer are not in accordance with the Contract;

The substitution of proper and suitable materials; and
The removal and proper re-execution (notwithstanding any previous test thereof or interim payment

therefore) of any work which in respect of materials or workmanship is not in the opinion of the Engineer in
accordance with the Contract.

39.2  Default of Contractor in carrying out Engineer's Instructions

40

41

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer
shall be entitled to employ and pay other persons to carry out the same and all expenses consequent thereon
or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer and
may be deducted by the Employer from any monies due or which may become due to the Contractor.

SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part
thereof for such time or times and in such manner as the Engineer may consider necessary and shall, during
such suspension, properly protect and secure the Works so far as it is necessary in the opinion of the
Engineer. The Employer should be notified and his written approval should be sought for any suspension of
work in excess of three (3) days.

POSSESSION OF SITE
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41.1  Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor
possession of so much of the Site as may be required to enable the Contractor to commence and proceed with
the construction of the Works in accordance with the Programme referred to in Clause 13 hereof and
otherwise in accordance with such reasonable proposals of the Contractor as he shall make to the Engineer
by notice in writing, and shall from time to time as the Works proceed give to the Contractor possession of
such further portions of the Site as may be required to enable the Contractor to proceed with the construction
of the Works with due dispatch in accordance with the said Programme or proposals, as the case may be.

41.2  Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in
connection with access to the Site. The Contractor shall also provide at his own cost any additional
accommodation outside the Site required by him for the purpose of the Works.

41.3  Limits of the Site

42

b)
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44

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor
require land beyond the Site, he shall provide it entirely at his own expense and before taking possession
shall supply the Engineer with a copy of the necessary permits. Access to the Site is available where the Site
adjoins a public road but it is not provided unless shown on the Drawings. When necessary for the safety
and convenience of workmen, public or livestock or for the protection of the Works, the Contractor shall, at
his own expense, provide adequate temporary fencing to the whole or part of the Site. The Contractor shall
not disturb, damage or pull down any hedge, tree or building within the Site without the written consent of
the Engineer.

TIME FOR COMPLETION

Subject to any requirement in the Contract as to completion of any section of the Works before completion of
the whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 47
hereof, within the time stated in the Contract.

The completion time includes weekly rest days, official holidays, and days of inclement weather.
EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in
accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract
have occurred, the Contractor shall be entitled to apply for an extension of the time for completion of the
Works specified in the Contract. The Employer shall, upon such application, determine the period of any
such extension of time; provided that in the case of alterations or additions in the Works, the application for
such an extension must be made before the alterations or additions in the Works are undertaken by the
Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and
speed of execution and completion of the Works are to be of a kind and conducted in a manner to the
satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at any time in the
opinion of the
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b)

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take
such steps as the Contractor may think necessary and the Engineer may approve to expedite progress so as to
complete the Works by the prescribed time or extended time for completion. If the work is not being carried
on by day and by night and the Contractor shall request permission to work by night as well as by day, then,
if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment.
All work at night shall be carried out without unreasonable noise and disturbance. The contractor shall
indemnify the Employer from and against any claims or liability for damages on account of noise or other
disturbance created while or in carrying out the work and from and against all claims, demands, proceedings,
costs and expenses whatsoever in regard or in relation to such noise or other disturbance. The Contractor
shall submit in triplicate to the Engineer at the end of each month signed copies of explanatory Drawings or
any other material showing the progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract,
or any extended time for completion in accordance with the Contract, then the Contractor shall pay to the
Employer the sum specified in the Contract as liquidated damages, for the delay between the time prescribed
in the Contract or the extended time for completion, as the case may be, and the date of substantial
completion of the Works as stated in the Certificate of Substantial Completion, subject to the applicable limit
stated in the Contract. The said sum shall be payable by the sole fact of the delay without the need for any
previous notice or any legal proceedings, or proof of damage, which shall in all cases be considered as
ascertained. The Employer may, without prejudice to any other method of recovery, deduct the amount of
such liquidated damages from any monies in its hands due or which may become due to the Contractor. The
payment or deduction of such damages shall not relieve the Contractor from his obligation to complete the
Works or from any other of his obligations and liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of
Substantial Completion has been issued for any part or Section of the Works, the liquidated damages for
delay in completion of the remainder of the Works or of that Section may, for any period of delay after the
date stated in such Certificate of Substantial Completion, and in the absence of alternative provisions in the
Contract, be reduced in the proportion which the value of the part or Section so certified bears to the total
value of the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply
to the rate of liquidated damages and shall not affect the limit thereof.

46 CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1  Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any test on
completion prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer
accompanied by an undertaking to finish any outstanding work during the Defects Liability Period. Such
notice and undertaking shall be in writing and shall be deemed to be a request by the Contractor, for the
Engineer to issue a Certificate of Substantial Completion in respect of the Works. The Engineer shall, within
twenty-one (21) days of the date of delivery of such notice either issue to the Contractor, with a copy to the
Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, the Works were
substantially completed in accordance with the Contract or give instructions in writing to the Contractor
specifying all the work which, in the Engineer's opinion, requires to be done by the Contractor before the
issuance of such Certificate. The Engineer shall also notify the Contractor of any defects in the Works
affecting substantial completion that may appear after such instructions and before completion of the work
specified therein. The Contractor shall be entitled to receive such Certificate of Substantial Completion
within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so specified and
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making good any defect so notified. Upon issuance of the Certificate of Substantial Completion of the
Works, the Contractor shall be deemed to have undertaken to complete with due expedition any outstanding
work during the Defects Liability Period.

46.2  Substantial Completion of Sections or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided
therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of
Substantial Completion in respect of any Section or part of the Works which has been substantially
completed and has satisfactorily passed any tests on completion prescribed by the Contract, if:

a) aseparate time for completion is provided in the Contract in respect of such Section or part of the Works;

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by
the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any
outstanding work during the Defects Liability Period.

47 DEFECTS LIABILITY
47.1 Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the
date of completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer
or, in respect of any Section or part of the Works for which a separate Certificate of Substantial Completion
has been issued, from the date of completion of that Section or part as stated in the relevant Certificate. The
expression "the Works" shall, in respect of the Defects Liability Period, be construed accordingly.

47.2  Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the
Certificate of Substantial Completion, and shall execute all such work of repair, amendment, reconstruction,
rectification and making good defects, imperfections, shrinkages or other faults as may be required of the
Contractor in writing by the Engineer during the Defects Liability Period and within fourteen (14) days after
its expiration, as a result of an inspection made by or on behalf of the Engineer prior to expiration of the
Defects Liability Period.

47.3  Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof
shall, in the opinion of the Engineer, be due to the use of material or workmanship not in accordance with the
Contract, or to neglect or failure on the part of the Contractor to comply with any obligation expressed or
implied, on the Contractor's part under the Contract.

47.4  Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to
employ and pay other persons to carry out the same, and all expenses consequent thereon or incidental
thereto shall be recoverable from the Contractor by the Employer, and may be deducted by the Employer
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from any monies due or which may become due to the Contractor.

47.5  Certificate of Final Completion

48

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty eight
(28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion to the
Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, provided that
the provisions of the Contract which remain unperformed and the Settlement of Disputes provision in the
Contract shall remain in force for as long as is necessary to dispose of any outstanding matters or issues
between the Parties.

ALTERATIONS, ADDITIONS AND OMISSIONS
VARIATIONS

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or
any part thereof which he considers necessary and for that purpose or if for any other reasons it shall, in his
opinion be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of the
following:

(a) increase or decrease the quantity of any work under the Contract;

(b) omit any such work;

(c) change the character or quality or kind of any such work;

(d) change the levels, lines, positions and dimensions of any part of the Works;

(e) execute additional work of any kind necessary for the completion of the Works, and no such variation shall

in any way vitiate or invalidate the Contract.
Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any
variations which may result in an increase of the Contract Price or in an essential alteration of the quantity,
quality or character of the Works.

Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations
requiring the written approval of the Employer under paragraph (2) of this Clause shall be made by the
Contractor only upon written order from the Engineer accompanied by a copy of the Employer's approval.
Provided that, subject to the provisions of the Contract, no order in writing shall be required for any increase
or decrease in the quantity of any work where such increase or decrease is not the result of an order given
under this Clause but is the result of the quantities exceeding or being less than those stated in the Bill of
Quantities.

Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in
respect of any variation, addition or omission. In the case of any variation, addition or omission which may
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result in an increase of the Contract Price, the Engineer shall communicate such estimate to the Employer
together with his request for the Employer's written approval of such variation, addition or omission. The
value of any variation, addition or omission shall be calculated on the basis of the unit prices contained in the
Bill of Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS

1 Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on
the Site, be deemed to be exclusively intended for the construction and completion of the Works and the
Contractor shall not remove the same or any part thereof (save for the purpose of moving it from one part of
the Site to another) without the consent in writing of the Engineer which shall not be unreasonably withheld.

Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant
and Temporary Works remaining thereon and any unused materials provided by the Contractor.

2 Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary
Works or Materials save if such loss results from the act or neglect of the Employer, its employees or agents.

3 Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall thereupon become
the sole property of the Employer, but this provision shall not be construed as relieving the Contractor from
the sole responsibility for all material and work upon which payments have been made or the restoration of
any damaged work or as waiving the right of the Employer to require the fulfillment of all of the terms of the
Contract.

4 Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer
and any such equipment and supplies shall be returned to the Employer at the conclusion of the Contract or
when no longer needed by the Contractor. Such equipment when returned to the Employer, shall be in the
same condition as when delivered to the Contractor, subject to normal wear and tear.

APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the
materials or other matters referred to therein nor shall it prevent the rejection of any such materials at any
time by the Engineer.
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(@)

(b)

MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the
Contractor or the Contractor's authorized agent or representative who shall forthwith attend or send a
qualified agent to assist the Engineer in making such measurement and shall furnish all particulars required
by either of them. Should the Contractor not attend or neglect or omit to send such agent, then the
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of the
work. The purpose of measuring is to ascertain the volume of work executed by the Contractor and therefore
determine the amount of the monthly payments.

LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall have been
signed by the Engineer and delivered to the Employer stating that the Works have been completed and that
the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.

The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the
Contract or the execution of the Works unless the Contractor shall have made a claim in writing in respect
thereof before the giving of the Certificate of Final Completion and in accordance with the Contract.

Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the
fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of the
Certificate of Final Completion and which remains unperformed at the time such Certificate is issued. For the
purpose of determining the nature and extent of any such obligation the Contract shall be deemed to remain
in force between the parties hereto.

Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible
for and shall bear any and all risks of loss or damage to or failure of the Works or any part thereof for a
period of ten years after issuance of the Certificate of Final Completion, provided always that such risks,
damage or failure result from acts, defaults and negligence of the Contractor, his agents, employees or
workmen and such contractors.

AUTHORITIES

The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby
voiding the Contract or releasing the Contractor from any of his obligations or liabilities under the Contract
or affecting the rights and powers conferred on the Employer and the Engineer by the Contract in any of the
following cases:

If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the
Contractor is a company or member of a company which was dissolved by legal action;

If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an
inspection committee of his creditors;
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If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the
Employer's prior written approval,

If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the
opinion of the Engineer will not enable him to meet the target completion date of the Works;

If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving
from the Engineer written notice to proceed,;

If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and does
not remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;

If the Contractor is not executing the work in accordance with standards of workmanship specified in the
Contract;

If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or of
the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to complete the
Works and the Employer or such other contractor may use for such completion so much of Constructional
Plant, Temporary Works and Materials, which have been deemed to be reserved exclusively for the
construction and completion of the Works under the provision of the Contract as he or they may think proper
and the Employer may at any time sell any of the said Constructional Plant, Temporary Works and unused
materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which may become
due to him from the Contractor under the Contract.

EVALUATION AFTER RE-ENTRY

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify
the Contractor to attend the necessary evaluation of the Works. In the event that for any reason the
Contractor does not attend such evaluation the Engineer shall undertake the said evaluation in the absence of
the Contractor and shall issue a certificate stating the sum, if any, due to the Contractor for work done in
accordance with the Contract up to the time of entry and expulsion by the Employer which has been
reasonably accumulated to the Contractor in respect of the Works he has executed in such case in accordance
with the Contract. The Engineer shall indicate the value of the materials whether unused or partially used
and the value of construction equipment and any part of the Temporary Works.

PAYMENT AFTER RE-ENTRY

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the
Contractor any money on account of the Contract until the expiration of the Defects Liability Period, and
thereafter until the costs of completion and making good any defects of the Works, damages for delay in
completion (if any), and all other expenses incurred by the Employer have been ascertained and their amount
certified by the Engineer. The Contractor shall then be entitled to receive only such sum or sums (if any) as
the Engineer may certify would have been due to him upon due completion by him after deducting the said
amount. But if such amount shall exceed the sum which would have been payable to the Contractor on due
completion by him, then the Contractor shall upon demand pay to the Employer the amount of such excess.
The Employer in such case may recover this amount from any money due to the Contractor from the
Employer without the need to resort to legal procedures.

URGENT REPAIRS
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If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any
part thereof either during the execution of the Works or during the Defects Liability Period any remedial or
other work or repair shall in the opinion of the Engineer be urgently necessary for security and the Contractor
is unable or unwilling at once to do such work or repair, the Employer may by his own or other workmen do
such work or repair as the Engineer may consider necessary. If the work or repair so done by the Employer is
work which in the opinion of the Engineer the Contractor was liable to do at his own expense under the
Contract, all costs and charges properly incurred by the Employer in so doing shall on demand be paid by the
Contractor to the Employer or may be deducted by the Employer from any monies due or which may become
due to the Contractor provided always that the Engineer shall as soon after the occurrence of any such
emergency as may be reasonably practicable notify the Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect of
fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in interest
rates nor devaluation or any other matters affecting the Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including
value added tax, all in accordance with and subject to the provisions of the income tax laws and regulations
in force and all amendments thereto. It is the Contractor's responsibility to make all the necessary inquiries
in this respect and he shall be deemed to have satisfied himself regarding the application of all relevant tax
laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall require
that the Contractor has complied in full with the regulations in force regarding the use of explosives.
However, the Contractor, before applying to obtain these explosives, has to provide well arranged storage
facilities. The Engineer's approval or refusal to permit the use of explosives shall not constitute ground for
claims by the Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning
of plant machinery and equipment which are to form a part of the Works. He shall place all necessary orders
as soon as possible after the signing of the Contract. These orders and their acceptance shall be produced to
the Engineer on request. The Contractor shall also be responsible for ensuring that all sub-contractors adhere
to such programs as are agreed and are needed to ensure completion of the Works within the period for
completion. Should any sub-contracted works be delayed, the Contractor shall initiate the necessary action
to speed up such completion. This shall not prejudice the Employer's right to exercise his remedies for delay
in accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

ITB 130/16 Rehabilitation of Sinjar Main PHC Buildings, Ninawa Governorate



The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant
and materials and clear same away at completion and make good all works damaged or disturbed. The
Contractor shall submit drawings and full particulars of all Temporary Works to the Engineer before
commencing same. The Engineer may require modifications to be made if he considers them to be
insufficient and the Contractor shall give effect to such modifications but shall not be relieved of his
responsibilities. The Contractor shall provide and maintain weather-proof sheds for storage of material
pertinent to the Works both for his own use and for the use of the Employer and clear same away at the
completion of the Works. The Contractor shall divert as required, at his own cost and subject to the approval
of the Engineer, all public utilities encountered during the progress of the Works, except those specially
indicated on the drawings as being included in the Contract. Where diversions of services are not required in
connection with the Works, the Contractor shall uphold, maintain and keep the same in working order in
existing locations. The Contractor shall make good, at his own expense, all damage to telephone, telegraph
and electric cable or wires, sewers, water or other pipes and other services, except where the Public
Authority or Private Party owning or responsible for the same elects to make good the damage. The costs
incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on demand.

60 PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of
advertising whatsoever without the prior approval in writing from the Employer.

61 PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any
loss resulting from such cancellation, if the Contractor has offered or given any person any gift or
consideration of any kind as an inducement or reward for doing or intending to do any action in relation to
the obtaining or the execution of the Contract or any other contract with the Employer or for showing or
intending to show favour or disfavour to any person in relation to the Contract or any other contract with the
Employer, if the like acts shall have been done by any persons employed by him or acting on his behalf
whether with or without the knowledge of the Contractor in relation to this or any other Contract with the
Employer.

62 DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day and
that day or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the act
were to be done or the period to expire upon the working day following such day.

63 NOTICES

1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any
person for which provision is made in the Contract Documents shall be in writing. Any such notice, consent,
approval, certificate or determination to be given or made by the Employer, the Contractor or the Engineer
shall not be

2 unreasonably withheld or delayed.

3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the
terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place of
business specified in the Contract or such other address as the Contractor shall nominate in writing for that
purpose, or by

4 delivering the same at the said address against an authorized signature certifying the receipt.
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65

66

(@)

(b)

(©)

Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or
facsimile at the Employer's address specified in the Contract, or by delivering the same at the said address
against an authorized signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or
facsimile at the Engineer's address specified in the Contract, or by delivering the same at the said address
against an authorized signature certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written
communications to the Employer or the Engineer with respect to the services to be rendered and with respect
to all documents procured or prepared by the Contractor pertaining to the Works. The metric system of
weights and measures shall be used in all instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work performed
under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or information,
oral or written, which the UNDP may reasonably request in respect of the Works or the Contractor's
performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or
information upon reasonable notice.

FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution,
insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the
Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such force
majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet its
responsibilities under this Contract. Subject to acceptance by the UNDP of the existence of such force
majeure, which acceptance shall not be unreasonably withheld, the following provisions shall apply:

The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent of
his inability to perform them and for as long as such inability continues. During such suspension and in
respect of work suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of
maintenance of the Contractor's equipment and of per diem of the Contractor's permanent personnel rendered
idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force
majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during the
period of suspension followed by a complete statement of actual expenditures within thirty (30) days after
the end of the

suspension;
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(d) The term of this Contract shall be extended for a period equal to the period of suspension taking however
into account any special condition which may cause the additional time for completion of the Works to be
different from the period of suspension;

(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform
his obligations and meet his responsibilities under the Contract, the UNDP shall have the right to terminate
the Contract on the same terms and conditions as provided for in Clause 68 of these General Conditions,
except that the period of notice shall be seven (7) days instead of fourteen (14) days, and

(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable
to perform in case of any suspension period of more than ninety (90) days.

67 SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part,
payments to the Contractor and/or the Contractor's obligation to continue to perform the Works under this
Contract, if in the UNDP' sole discretion:

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or the
accomplishment of the purpose thereof, or

(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this
Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the
UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to the
commencement of the period of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of suspension,
taking into account any special conditions which may cause the additional time for completion of the Works
to be different from the period of suspension.

68 TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause or
convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the
Contractor.

Upon termination of this Contract:

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and
orderly manner and to reduce losses and to keep further expenditures to a minimum, and

(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of
this Contract), to be paid for the part of the Works satisfactorily completed and for the materials and
equipment properly delivered to the Site as of the date of termination for incorporation to the Works, plus
substantiated costs resulting from commitments entered into prior to the date of termination as well as any
reasonable substantiated direct costs incurred by the Contractor as a result of the termination, but shall not be
entitled to receive any other or further payment or damages.

69 TERMINATION BY THE CONTRACTOR
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In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor
reasonably considers to entitle him to terminate his performance of the Contract, the Contractor shall
promptly give written notice to the UNDP detailing the nature and the circumstances of the breach or other
situation. Upon acknowledgement in writing by the UNDP of the existence of such breach and the UNDP'
inability to remedy it, or upon failure of the UNDP to respond to such notice within twenty (20) days of
receipt thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days written notice
thereof. In the event of disagreement between the Parties as to the existence of such breach or other situation
referred to above, the matter shall be resolved in accordance with Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof
shall apply.

70 RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights
or remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part
of the Government.

71 SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach
thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.

NOTIFICATION

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim,
controversy or dispute, not later than seven (7) days from awareness of the existence thereof.

CONSULTATION
On receipt of the notification provided above, the representatives of the Parties shall start consultations with

a view to reaching an amicable resolution of the claim, controversy or dispute without causing interruption of
the Works.

CONCILIATION
Where the representatives of the Parties are unable to reach such an amicable settlement, either party may

request the submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation
then obtaining.

ARBITRATION
Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall
be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties

shall be bound by the arbitration award rendered in accordance with such arbitration as the final adjudication
of any such controversy or claim.

72 PRIVILEGES AND IMMUNITIES
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Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of
the United Nations of which the UNDP is an integral part.

SECURITY

The Contractor shall:

(a) putin place an appropriate security plan and maintain the security plan, taking into account the security
situation in the country where the services are being provided;

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the
security plan.

UNDRP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan
when necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall be
deemed a breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely responsible
for the security of its personnel and for UNDP’s property in its custody as set forth in paragraph 4.1 above.

74 AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or
external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract and for
a period of three (3) years following the expiration or prior termination of the Contract. The UNDP shall be
entitled to a refund from the Contractor for any amounts shown by such audits to have been paid by the
UNDP other than in accordance with the terms and conditions of the Contract. Should the audit determine
that any funds paid by UNDP have not been used as per contract clauses, the company shall reimburse such
funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right to seek recovery
and/or to take any other action as it deems necessary.

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating to any
aspect of the Contract, the obligations performed under the Contract, and the operations of the Contractor
generally. The right of UNDP to conduct an investigation and the Contractor’s obligation to comply with
such an investigation shall not lapse upon expiration or prior termination of the Contract. The Contractor
shall provide its full and timely cooperation with any such inspections, post-payment audits or investigations.
Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to make available its
personnel and any documentation for such purposes and to grant to UNDP access to the Contractor’s
premises. The Contractor shall require its agents, including, but not limited to, the Contractor’s attorneys,
accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits or
investigations carried out by UNDP hereunder.

75 ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds received
under this Contract are used to provide support to individuals or entities associated with terrorism and that
the recipients of any amounts provided by UNDP hereunder do not appear on the list maintained by the
Security Council Committee established pursuant to resolution 1267 (1999). The list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included in all sub-
contracts or sub-agreements entered into under this Contract.
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