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                  Section 1.  Letter of Invitation                            
 

                                                                                                                                                    Erbil, Iraq  
                                                                                                                                                           1 September 2016 

 

ITB-115/16 - Installation of 132kV Transmission line 45Km between Tal-
Awainat and Sinuni District in Ninawa Governorate.  

 
Dear Sir/Madam 
 

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation to 
Bid (ITB) for the above-referenced subject.   
 

This ITB includes the following documents: 

 Section 1 – This Letter of Invitation 
Section 2 – Instructions to Bidders (including Data Sheet) 
Section 3a – Schedule of Requirements and Technical Specifications 
Section 3b – Related Services 
Section 4 – Bid Submission Form 
Section 5 – Documents Establishing the Eligibility and Qualifications of the Bidder and Joint Venture; 
Section 6 – Technical Bid Form  
Section 7 – Price Schedule Form including Bill of Quantities (BOQs); 
Section 8 – Form for Performance Security 
Section 9 – Form for Bid Security 
Section 10 – Model  Contract to be s igned  
Section 11 – General Terms and Conditions for Civil Work 
 

The bidders are required to conduct the physical site visit for complete understanding of Scope of Work prior sending 
the formal bid to UNDP. The site visit will be conducted on 7 September between 10:00 till 14:00 
Focal Person: Eng. Wrya Jaff,  Mobile: 0750 717 1343 
E-mail address: wirya2011@gmail.com 
 

Your offer, comprising of a Technical Bid and Price Schedule, should be submitted in accordance with 
Section-2 latest by 25 September 2016 by 1400 hours. 

Should you require any clarification, kindly communicate with the contact person identified in the attached 
Data Sheet as the focal point for queries on this ITB.   
 
The detailed Drawing and Technical Specifications (Annexes) are available on the below Drop-box link: 
https://www.dropbox.com/s/nxvtexu6wdq2gp8/132%20transmission%20line.rar?dl=0 
 

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP procurement 
opportunities.                                                                               

  

https://www.dropbox.com/s/nxvtexu6wdq2gp8/132%20transmission%20line.rar?dl=0
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                                      Section 2:  Instruction to Bidders 

Definitions 
a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 

Technical Bid and Price Schedule and all other documentation attached thereto as required by the 

ITB. 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 

and provision of related services requested by UNDP. 

 
c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 

successful Bidder, all the attached documents thereto, including the General Terms and Conditions 

(GTC) and the Appendices. 

 
d) “Country” refers to the country indicated in the Data Sheet. 

 
e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 

tendering process that are specific for the requirements of the ITB. 

 
f) “Day” refers to calendar day. 

 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 

merchandise that UNDP requires under this ITB. 

 
h) “Government” refers to the Government of the country where the goods and related services 

provided/rendered specified under the Contract will be delivered or undertaken. 

 
i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 

information needed and procedures to be followed in the course of preparing their Bid 

 
j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 

purposes of selecting the best supplier or service provider to fulfil the requirement indicated in the 

Schedule of Requirements and Technical Specifications. 

 
k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 

l)  “Material Deviation” refers to any contents or characteristics of the bid that i s  s i g n i f i c a n t l y  

different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 

and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 

and (iii) adversely impacts the fairness and principles of the procurement process, such as those that 

compromise the competitive position of other offerors. 

 
m) “Schedule of Requirements and Technical Specifications” refers to the document included in this 

ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 

activities, tasks to be performed, and other information pertinent to UNDP’s receipt and acceptance 

of the goods. 
 

 

1 Note: this Section 2 - Instructions to Bidders shall not be modified in any way.   Any necessary changes to address specific 

country and project information shall be introduced only through the Data Sheet.
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n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of the 

goods required by UNDP under the ITB. 

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 

Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 

deadline for the submission of Bid. 

 
A. GENERAL 

 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly 

adhere to all the requirements of this ITB. No changes, substitutions or other alterations to the rules 

and provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 

writing by UNDP in the form of Supplemental Information to the ITB. 

 
2. Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 

and agreed to all the instructions in this ITB. 

 
3. Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as a 

result of this ITB. 

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 

addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 

UNDP activities.  (See 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20 

11.pdf  and   

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/   for   

full description of the policies) 

5. In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, objective 

and impartial manner, and they must at all times hold UNDP’s interests paramount. Bidders must 

strictly avoid conflicts with other assignments or their own interests, and act without consideration 

for future work. All Bidders found to have a conflict of interest shall be disqualified. Without limitation 

on the generality of the above, Bidders, and any of their affiliates, shall  be considered to have a 

conflict of interest with one or more parties in this solicitation process, if they: 

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have 

been engaged UNDP to provide services for the preparation of the design, Schedule of 

Requirements and Technical Specifications, cost analysis/estimation, and other 

documents to be used for the procurement of the goods and related services in this 

selection process; 

5.2 Were involved in the preparation and/or design of the Programme/project related to the 

goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the 

discretion of, UNDP. 

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 

Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 

such conflict exists. 

 

 

 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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6. Similarly, the following must be disclosed in the Bid: 

 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 

Government of the country or any Implementing Partner receiving the goods  and  related 

services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 

competition practices. 

 
Failure of such disclosure may result in the rejection of the Bid. 

 
7. The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 

UNDP’s further evaluation and review of various factors such as being registered as an independent 

entity, the extent of Government ownership/share, receipt of subsidies, mandate, access to 

information in relation to this ITB, and others that may lead to undue advantage against other Bidders, 

and the eventual rejection of the Bid. 

 
8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 

B. CONTENTS OF BID 
9. Sections of Bid 

 
Bidders are required to complete, sign and submit the following documents: 

 
9.1 Bid Submission Cover  Letter Form  (see ITB Section 4); 

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 

9.3 Technical Bid (see prescribed form in ITB Section 6); 

9.4 Price Schedule (see prescribed form in ITB Section 7); 

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11. 

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet) 

 
10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number of 

days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any request 

for clarification must be sent in writing via courier or through electronic means to the UNDP 

address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, transmitted 

by electronic means and will transmit copies of the response (including an explanation of the 

query but without identifying the source of inquiry) to all Bidders who have provided 

confirmation of their intention to submit a Bid. 

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious manner, 

but any delay in such response shall not cause an obligation on the part of UNDP to extend 

the submission date of the Bid, unless UNDP deems that such an extension is justified and 

necessary. 
 

 

11. Amendment of Bid 

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such as in 

response to a clarification requested by a Bidder, modify the ITB in the form of a Supplemental 

Information to the ITB. All prospective Bidders will be notified in writing of all 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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changes/amendments and additional instructions through Supplemental Information to the 

ITB and through the method specified in the Data Sheet (DS No. 18). 

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 

Bid, if the nature of the amendment to the ITB justifies such an extension. 

 
C. PREPARATION OF BID 

 
12. Cost 

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 

regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language 

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 

be written in the language (s) specified in the Data Sheet (DS No.  4).  Any  printed  literature furnished 

by the Bidder written in a language other than the language indicated in the Data Sheet, must be 

accompanied by a translation in the preferred language indicated in the Data Sheet. For purposes 

of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, the version 

translated into the preferred language shall govern. Upon conclusion of a contract, the language of 

the contract shall govern the relationship between the contractor and UNDP. 

 
14. Bid Submission Form 

 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this ITB. 

 
15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 

as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 

organization/firm, the list of projects/contracts (both completed and on-going, both domestic 

and international) which are related or similar in nature to the requirements of the ITB, 

manufacturing capacity of plant if Bidder is a manufacturer,  authorization  from  the 

manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability and 

adequacy of resources to complete the delivery of goods and provision of related services 

required by the ITB (see ITB Clause 18 and DS No. 26 for further details). The same shall apply 

to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of  Requirements  and  Technical  Specifications  by identifying 

the specific components proposed; how  each  of the requirements shall be  met point by 

point; providing a detailed specification and description of the goods required, plans and  

drawings  where  needed;  the  essential  performance  characteristics,  identifying  the 

works/portions of the work that will be subcontracted; a list of the major subcontractors, and 

demonstrating how the bid  meets  or  exceeds  the  requirements,  while  ensuring 

appropriateness of the bid to the local conditions and the rest of the project operating 

environment during the entire life of the goods provided. Details of technical bid must be 
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laid out and supported by an Implementation Timetable, including Transportation and 

Delivery Schedule where needed, that is within the duration of the contract as specified in the 

Data Sheet (DS no. 29 and 30). 

 
Bidders must be fully aware that the goods and related services that UNDP require may be 

transferred, immediately or eventually, by UNDP to the Government partners, or to an entity 

nominated by the latter, in accordance with UNDP’s policies and procedures. All bidders are 

therefore required to submit the following in their bids: 

 
a) A statement of whether any import or export licenses are required in respect of the 

goods to be purchased or services to be rendered, including any  restrictions  in  the 

country of origin, use or dual use nature of the goods or services, including any disposition 

to end users; 

b) Confirmation that the Bidder has obtained license of this nature in the past, and have an 

expectation of obtaining all the necessary licenses, should their bid be rendered the 

most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 

be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 

of the technical bid, clearly defining their roles and responsibilities. CVs should establish 

competence and demonstrate qualifications in areas relevant to the requirements of this ITB. 

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 

being nominated are available to fulfil the demands of the Contract during its stated full term. 

If any of the key personnel later becomes unavailable, except for unavoidable reasons such as 

death or medical incapacity, among other possibilities, UNDP reserves the right to render the 

Bid non-responsive. Any deliberate substitution of personnel arising from u n a v o i d a b l e  

reasons, including delay in the implementation of the project of programme through no fault 

of the Bidder, shall be made only with UNDP’s acceptance of the justification for 

substitution, and UNDP’s approval of the qualification of the replacement who shall be either 

of equal or superior credentials as the one being replaced. 

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and reject 

the Bid, in the event of any or any combination of the following conditions: 

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 

b) If the Bid Security amount is found to be less than what is  required  by  UNDP  as indicated 

in the Data Sheet (DS no. 9), or; 

c) In the case the successful Bidder fails: 
i. to sign the Contract after UNDP has awarded it; 

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 

iii. to furnish Performance Security, insurances, or other documents that UNDP may 

require as a condition to rendering effective the contract that may be awarded 

to the Bidder. 
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16. Price Schedule 

 

The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all 

major cost components associated with the goods and related services, and the detailed breakdown 

of such costs. All goods and services described in the Technical Bid must be priced separately on a 

one-to-one correspondence.  Any output and activities described in the Technical Bid but not priced 

in the Price Schedule, shall be assumed to be included in the prices of the items or activities, as well 

as in the final total price of the bid. 

 
17. Currencies 

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However, 

where Bids are quoted in different currencies, for the purposes of comparison of all Bid: 

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP  preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of submission 

of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted in 

another currency different from the preferred currency as per Data Sheet (DS no. 15), then 

UNDP shall reserve the right to award the contract in the currency of UNDP’s preference, 

using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder 

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified vendor, 

using the forms provided under Section 5, Bidder Information Forms. In order to award a 

contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. These 

include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to  supply  goods  under  the  Contract  which  the Bidder 

did not manufacture or otherwise produce, the Bidder has been duly authorized by the 

goods’ manufacturer or producer to supply the goods in the country of final destination; 

b) That the Bidder has the financial, technical, and production capability necessary  to perform 

the Contract; and 

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 

UN Ineligibility List, nor in any and all of UNDP’s list of  suspended  and  removed vendors. 

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found to 

have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 

b) any one of them receive or have received any direct or indirect subsidy from the other/s; 

or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 

another Bidder regarding this ITB process; 

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 

another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 

received for this ITB process. This condition does not apply to subcontractors being included 

in more than one Bid. 
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19. Joint Venture, Consortium or Association 

 

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium or 

association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 

have designated one party to act as a lead entity, duly vested with authority to legally bind the 

members of the joint venture jointly and severally, and this shall be duly  evidenced  by  a  duly notarized 

Agreement among the legal entities, which shall be submitted along with the Bid; and (ii) if they are 

awarded the contract, the contract shall be entered into, by and between UNDP and the designated 

lead entity, who shall be acting for and on behalf of all entities that comprise the joint venture. 

 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 

shall not be altered without the prior written consent of UNDP. Furthermore, neither the lead 

entity nor the member entities of the joint venture can: 

 
a) Submit another Bid, either in its own capacity; nor 

b) As a lead entity or a member entity for another joint venture submitting another Bid. 

 
The description of the organization of the joint venture/consortium/association must clearly define 

the expected role of each of the entity in the joint venture in delivering the requirements of the ITB, 

both in the bid and in the Joint Venture Agreement. All entities that comprise the joint venture 

shall be subject to the eligibility and qualification assessment by UNDP. 

 
Where a joint venture is presenting its track record and experience in a similar undertaking as those 

required in the ITB, it should present such information in the following manner: 

 
a) Those that were undertaken together by the joint venture; and 

b) Those that were undertaken by the individual entities of the joint venture expected to 

be involved in the performance of the services defined in the ITB. 

 
Previous contracts completed by individual experts working privately but who are permanently or 

were temporarily associated with any of the member firms cannot be claimed as the experience of 

the joint venture or those of its members, but should only be claimed by the individual experts 

themselves in their presentation of their individual credentials. 

 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 

value for money, UNDP shall award the contract to the joint venture, in the name of its designated 

lead entity, who shall sign the contract for and on behalf of all the member entities. 

 
20. Alternative Bid 

 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be considered. 

Where the conditions for its acceptance are met, or justifications are clearly established, UNDP 

reserves the right to award a contract based on an alternative bid. 

 
21. Validity Period 

 
21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid for a 

shorter period shall be immediately rejected by UNDP and rendered non-responsive. 

21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid. The request and the responses 

shall be made in writing, and shall be considered integral to the Bid. 
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22. Bidder’s Conference 

 
When appropriate, a Bidder’s conference will be conducted at the date, time and location specified 

in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, however, shall 

not result in disqualification of an interested Bidder. Minutes of the Bidder’s conference will be 

either posted on the UNDP website, or disseminated to the individual firms who have registered or 

expressed interest with the contract, whether or not they attended  the  conference.  No verbal 

statement made during the conference shall modify the terms and conditions of the ITB unless such 

statement is specifically written in the Minutes of the Conference, or issued/posted as an 

amendment in the form of a Supplemental Information to the ITB. 

 
D. SUBMISSION AND OPENING OF BID 

 
23. Submission 

 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together in 

one and the same envelope, delivered either personally, by courier, or by electronic method 

of transmission. If submission will not be done by electronic means, the Technical Bid and 

Price Schedule must be sealed together in an envelope whose external side must : 

 
a) Bear the name of the Bidder; 

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and 

c) Bear a warning not to open before the time and date for Bid opening as specified in the 

Data Sheet (DS no. 24). 

 
If the envelope is not sealed nor labeled as required, the Bidder shall assume the 

responsibility for the misplacement or premature opening of Bid due to improper sealing and 

labeling by the Bidder. 

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23). When the Bid is expected to be in transit for more than 24 hours, the Bidder must ensure 

that sufficient lead time has been provided in order to comply with UNDP’s deadline for 

submission. UNDP shall indicate for its record that the official date and time of receiving the 

Bid is the actual date and time when the said Bid has physically arrived at the UNDP premises 

indicated in the Data Sheet (DS no. 20). 

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 

the others as “Copy of Bid”. The two envelopes, consisting of original and copies, shall then 

be sealed in an outer envelope. The number of copies required shall be as specified in the 

Data Sheet (DS no. 19). In the event of any discrepancy between the contents of the “Original 

Bid” and the “Copy of Bid”, the contents of the original shall govern. The original version of 

the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to commit the 

Bidder on every page. The authorization shall be communicated through a document evidencing 

such authorization issued by the highest official of the firm, or a Power of Attorney, 

accompanying the Bid. 

 
 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 

the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 

as Section 10. 
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24. Deadline for Submission of Bid and Late Bids 

 

Bid must be received by UNDP at the address and no later than the date and time specified in the 
Data Sheet (DS no. 20 and 21). 

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid 

received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 

returned unopened to the Bidder. 

 
 

25. Withdrawal, Substitution, and Modification of Bid 

 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 

material deficiencies in providing information requested by UNDP, or lack clarity in the 

description of goods and related services to be provided, may result in the rejection of the 

Bid. The Bidder shall assume any responsibility regarding erroneous interpretations or 

conclusions made by the Bidder in the course of understanding the ITB out of the set of 

information furnished by UNDP. 

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 

representative, and shall include a copy of the authorization (or a Power of Attorney). The 

corresponding substitution or modification of the Bid must accompany t h e  r e s p e c t i v e  

written notice. All notices must be received by UNDP prior to the deadline for submission 

and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 

require copies). The respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” or MODIFICATION”. 

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 

 
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Bid and the expiration of the period of Bid validity specified by the Bidder 

on the Bid Submission Form or any extension thereof. 

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 

(2) Members. If electronic submission is permitted, any specific electronic Bid opening procedures 

shall be as specified in the Data Sheet (DS no. 23). 

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 

number of folders/files and all other such other details as UNDP may consider appropriate, will be 

announced at the opening. No Bid shall be rejected at the opening stage, except for late 

submission, for which the Bid shall be returned unopened to the Bidder. 

 
 

27. Confidentiality 

 
Information relating to the examination, evaluation, and comparison of Bid, and the 

recommendation of contract award, shall not be disclosed to Bidders or any other  persons  not 
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officially concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 

Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a debriefing. 

The purpose of the debriefing is discussing the strengths and weaknesses of the Bidder’s 

submission, in order to assist the Bidder in improving the bid presented to UNDP. The content of 

other bid and how they compare to the Bidder’s submission shall not be discussed. 
 

E. EVALUATION OF BID 

 
28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 

documentary requirements, whether the documents have been properly signed, whether or not 

the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 

financiers, and in UNDP’s list of suspended and removed vendors, and whether the B id  are generally 

in order, among other indicators that may be used at this stage. UNDP may reject any Bid at this 

stage. 

 
29. Evaluation of Bid 

 
29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 

Terms and Conditions and Special Conditions have been accepted by the Bidder without any 

deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation provided, 

applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no changes may be 

made by UNDP in the criteria after all Bids have been received. 

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to its 

satisfaction the validity of the information provided by the Bidder.  Such  post-qualification shall 

be fully documented and, among those that may be listed in the Data Sheet (DS No.33), may 

include, but need not be limited to, all or any combination of the following : 

 
a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted; 

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based on 

what has so far been found by the evaluation team; 

c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, or 

any other entity that may have done business with the bidder; 

d) Inquiry and reference checking with other previous clients on the quality of performance on 

on-going or previous contracts completed; 

e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 

 

 

f) Testing  and  sampling  of  completed  goods  similar  to  the  requirements  of  UNDP,  where 

available; and 

g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 
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30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 

any Bidder to clarify its Bid. 

 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding the 

written communication, no change in the prices or substance of the Bid shall be sought, offered, or 

permitted, except to provide clarification, and confirm the correction of any arithmetic errors 

discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 

 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 

a request by UNDP, shall not be considered during the review and evaluation of the Bid. 

  

31. Responsiveness of Bid 

 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself. 

 
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 

of the ITB without material deviation, reservation, or omission. 

 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 

made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or omissions 

in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 

 
32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 

necessary information or documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities or omissions in the Bid related to documentation requirements. 

Such omission shall not be related to any aspect of the price of the Bid. Failure of the Bidder to 

comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as follows: 

 
a) If there is a discrepancy between the unit price and the line item total that is obtained by 

multiplying the unit price by the quantity, the unit price shall prevail and the line item total 

shall be corrected, unless in the opinion of UNDP there is an obvious misplacement of the 

decimal point in the unit price, in which case the line item total as quoted shall govern and 

the unit price shall be corrected; 

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case 

the amount in figures shall prevail subject to the above. 

 
32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 
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F. AWARD OF CONTRACT 

 
33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 

33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non- 

responsive, and to reject all Bids at any time prior to award of contract, without incurring 

any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s action.  

Furthermore, UNDP is not obligated to award the contract to the lowest price offer. 

 
33.2 UNDP  shall  also  verify,  and  immediately  reject  their  respective  Bid,  if  the  Bidders  are 

found to appear in the UN’s Consolidated List of Individuals and Entities with Association 

to  Terrorist Organizations, in  the  List of Vendors Suspended  or Removed  from  the  UN 

Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 

lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_prote

st/ 

 

34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 

eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 

and Technical Specification, and has offered the lowest price (See DS No. 32). 

 
35. Right to Vary Requirements at the Time of Award 

 
At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 

related services, by up to a maximum twenty five per cent (25%) of the total offer, without any 

change in the unit price or other terms and conditions. 

 
36. Contract Signature 

 
Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 

and date the Contract and return it to UNDP. 

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this provision 

shall constitute sufficient grounds for the annulment of the award, and forfeiture of the Bid 

Security if any, and on which event, UNDP may award the Contract to the Bidder with the second 

highest rated Bid, or call for new Bid. 

 
37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 8 

and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a Performance 

Security will be required, the submission of the said document, and the confirmation of its 

acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 

and between the successful Bidder and UNDP. 

 
38. Bank Guarantee for Advanced Payment 

 
Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 

payment(s) on contracts (i.e., payments without having received any outputs). In the event that the 

Bidder requires an advanced payment upon contract signature, and if such request is duly accepted 

by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed the amount 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same amount 

as the advanced payment. A bank guarantee for advanced payment shall be furnished in the form 

provided in template provided by UNDP. 

 
39. Vendor Protest 

 
UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms not 

awarded a purchase order or contract through a competitive procurement process.  In the event 

that a Bidder believes that it was not treated fairly, the following link provides further details 

regarding UNDP vendor protest procedures:  http://www.undp.org/procurement/protest.shtml.  

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 

DATA SHEET 

The following data for the supply of goods and related services shall complement / supplement the provisions 

in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and the Data Sheet, 

the provisions in the Data Sheet shall prevail. 

 

DS 

No. 

Cross Ref. to 

Instructions 

 

Data 
 

Specific Instructions / Requirements 

1   Project Title: FFIS 

2   Title of Goods/Services/Work   

Required: 

 

Installation of 132kV Transmission Line 

45Km between Tal-Awainat and Sinuni 

District in Ninawa Governorate. 

3  Country:  Iraq 

4 C.13 Language of the Bid: ☒ English 

5 C.20 Conditions for Submitting Bid 

for Parts or sub-parts of the 

Total Requirements 

 

 

☒  Not Allowed.   

6 C.20 Conditions for Submitting 

Alternative Bid 
☒  Shall not be considered 

7 C.22 A Site visit will be held on: 

 
 
 
 
 
 

  ☒ The bidders are required to conduct the physical site 
visit for complete understanding of Scope of Work prior 
sending the formal bid to UNDP. The site visit will be 
conducted on 7 September between 10:00 till 14:00 
Focal Person: Eng. Wrya Jaff Mobile: 0750 717 1343 
E-mail address: wirya2011@gmail.com 
 
 
 
 

8 C.21.1 Period of Bid Validity 

commencing on the 

date of bid opening 

☒ 120 days 

9 B.9.5 

C.15.4 b) 

Bid Security 

 
 
 
 
 
 
 
 
 
 
 

 

☒ Required equal to US$80,000/-  

In the name of Resident Representative, UNDP Iraq. The 
original bid Security must be sent to the following address: 

UN Compound, 100 Meter Road, Erbil Iraq.  

Attn: Shamal Sdeeq 

Note: Bids without bid security will not be accepted and 
will not be included in the evaluation process.  

 

Copy of the bid security must be submitted along with 
the Offer.  
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10 B.9.5 Acceptable forms of Bid 
Security 2

 

☒ Bank Guarantee in the name of Resident 
Representative, UNDP Iraq; 

☒ Bank Guarantee (See Section 9 for template) 

☒ Any Bank-issued Check / Cashier’s Check / Certified 
Check 

11 B.9.5 

C.15.4 a) 

Validity of Bid Security ☒ 120 Days  

12  Advanced Payment upon 

signing of contract 

 
 
 

 

 ☒ Not allowed 

 
 
 
 
   

 

13  Liquidated Damages ☒ Will be imposed under the following conditions: 

0.5% of contract for every day of delay, up to a 

maximum duration of 1 calendar month.   

Thereafter, the contract may be terminated; 

14 F.37  Performance Security ☒ Required 

Amount :10% of tota l  contract value i n  F o r m  
o f :  

a. Bank guarantee OR Cert i f ied Cheque 

issued by a reputable bank (shall be in 

accordance with Form included in the 
Invitation to Bid (Section-9); 

b. Should be submitted within 7 days upon 

issuance of letter of intent/contract.  

c. The proceeds of the Performance Security shall 

be payable to UNDP as a compensation for any 

loss resulting from the Contractor’s failure to 

complete its obligations under the contract. 

d. The Performance Security shall be 

denominated in the currency of the contract 

valid for a period of 6 months to cover defect 

liability period. 

e. If, within 6 months after the goods/system 
have been put into service, any defects are 

discovered or arise in the normal course of 

usage, the Supplier shall remedy the defect 

either by replacement or by repair;  

f. Upon successfully completion of Defect Liability 

period of 6 months and upon issuance of final 

completion certificate, UNDP will return the 

Performance Security to the bidder. Please 

refer to general terms and conditions clause 47.1 

  

15 C.17 

C.17.

2 

Preferred Currency of Bid and 

Method for Currency 

conversion 

☒ United States Dollars (US$) 

 
Reference date for determining UN Operational 

Exchange Rate: closing date of submission of bids 
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16 B.10.1 Deadline for submitting 

requests for 

clarifications/ questions 

3 days before the submission date. 

17 B.10.1 Contact Details for 
submitting 
clarifications/questions3

 

Focal Person in UNDP: Shamal Sdeeq 

                                     Procurement Officer 

        shamal.sdeeq@undp.org  

 

 

 

 

18 B.11.1 Manner of Disseminating 

Supplemental Information 

to the ITB and 

responses/clarifications to 

queries 

 

☒ Direct communication to prospective Bidders by 

email  

☒ Direct communication to prospective Bidders by 

email or fax, and Posting on the website 

http://www.iq.undp.org/ 

 

    
19 D.23.3 No. of copies of Bid that must 

be submitted 

Please refer to DS 23 (electronic submission) 

20 D.23.1 

b) 

D.23.2 

D.24 

Bid submission address Please refer to DS 23 (electronic submission) 

21 C.21.1 

D.24 
Deadline of Bid Submission Date and Time: 25 September 2016 14:00  

22 D.23.2 Manner of Submitting Bid ☒ Electronic submission of Bid 

23 D.23.

2 

D.26 

Conditions and Procedures for 

electronic submission and 

opening, if allowed 

☒ Official Address for e-submission: 

bids.iraq@undp.org 
☒ Format: PDF files only 

☒ Max. File Size per transmission: 5MB 

☒ Max. No. of transmission: no limit 

   ☒ Mandatory subject of email:  

I T B  1 1 5 / 1 6 -  1 3 2  k V  T r a n s m i s s i o n  L i n e  

i n  S i n u n i  +  ( C o m p a n y  N a m e )  

☒ Time Zone to be Recognized: Erbil local time. 

24 D.23.1 c) Date, time and venue 

for opening of Bid 

Date and Time: 25 September 2016 15:00 in the presence 
of Committee formed by UNDP 

 25  Evaluation method to be 

used in selecting the most 

responsive Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the Technical 

Requirements; and 

☒ Technically qualified and responsive bid and offering the 
lowest price for complete requirement;  
 
 

ualified/responsive  Bid 

http://www.iq.undp.org/
mailto:bids.iraq@undp.org
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26 C.15.1 Required Documents that 

must be Submitted to 

Establish Qualification of 

Bidders (In “Certified True 

Copy” form only) 
Minimum Qualifying 

Criteria (Clauses 9.1 & 9.2) 

 

يرجى قراءة هذه الفقرة بعناية 

تامة وتقديم كافة المستمسكات 

والاوراق المطلوبة كاملة دون 

 نقصان

☒ Company Profile 

☒ Section 4: Bid Submission Form duly signed and 

stamped. 

☒ Section 5:  Documents Establishing the Eligibility and 

Qualifications 

☒ Section 6: Technical Bid Form. 

☒ Section 7: Properly filled-in Priced BOQs as per the 
format with company stamp and signature; 

 Bidder should provide submitted BoQ in PDF 
& Excel formats. In case of discrepancy 
between the signed and soft copy, the hard 
copy unit price will prevail; 

☒ Implementation Timetable and well define work 
schedule as per the UNDP requirement; 

☒ C. Vs of the project/ personnel including the 
qualification and experience of the Team Leader and 
CVs of Civil, Electrical and Mechanical Engineers to be 
assigned as per the requirements; 

☒  Statement of Satisfactory Performance from the Top 
Three Clients in terms of Contract Value executed during 
the past five years. 

☒ Last two years Audited Financial Statement (Income 
Statement and Balance Sheet) including Auditor’s 
Report for the past two years; (2014-2015) UNDP shall 
verify the financial capacity of the bidder and has the 
authority to seek references from concerned parties & 
banks on the bidder’ financial standing.   

 
UNDP had the right to reject any bid if submitted by  a  
contractor  whom  investigation leads to a result that he 
is not Financially capable and/ or had serious financial 
problems. 

 ☒ Certificate of Registration of the business; including 

Articles of Incorporation, or equivalent document if 

Bidder is not a corporation. Interested firms must have 

appropriate permission/registration from relevant 

Government body to operate in Country. 

 ☒ List and   value of on-going projects with contact 

details and amount; 

☒ Tax Registration certificate; 

☒ List and value of similar projects performed for the 
last 5 years, plus client’s contact details who may be 
contacted for further information on those contracts. 
A minimum number of 3 contracts. 

 



ITB-115/16 – Transmission Line 132kV in Sinuni.                                                                                                                        20 
 

27  Other documents that may 

be submitted to Establish 

Eligibility 

As per the evaluation criteria mentioned under 32 

28 C.15 Structure of the Technical Bid 

and List of Documents to be 

Submitted 

Technical bid should be prepared and documents 

submitted as per Section 2, Clause 15 (Instruction to 

Bidders) and as per Section 3a (Schedule of 

Requirements and Technical Specifications) and 

Section 3b (Related Services) and data listed under 

Section 6 Technical Bid Form; 

 
Please use the list of documents included into the 

set of Bid Documentation in order to determine the 

documents necessary for submission. 

29 C.15.2 Latest Expected date for 

commencement of Contract 

 25 October, 2016  

Note: The Contractor must start the 
construction/Installation work within one-week 
timeframe upon receipt of signed notice of 
commencement from UNDP Project Engineer 

30 C.15.2 Expected duration of contract 6 Months from the date of receipt of handover 
certificate from UNDP Engineer; 

31  UNDP will award the contract 

to: 

      ☒ One prospective Bidder  
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32 F.34 Criteria for the Award 

and Evaluation of Bid 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Award Criteria 

☒ Non-discretionary “Pass” or “Fail” rating on the detailed 

contents of the Schedule of Requirements and Technical 

Specifications 

☒ Technically qualified and responsive bid and offering the 

lowest price for complete requirement; 

☒ Compliance on the following qualification 

requirements: 
Bid Evaluation Criteria 
 

 ☒ Full compliance of Bid to the Technical Requirements; 

☒ Minimum 5 years experience in Electrical Installation of 

Transmission Line/ Construction of T.L Towers; 

☒ Compliance with start-up, delivery or installation 

deadlines set by the procuring entity. 

 ☒ Average Annual Turnover should be => US$4,000,000/-  

UNDP had the right to reject any bid if submitted by a  

contractor  whom  investigation leads to a result that he is 

not Financially capable and/ or had serious financial 

problem;  

 ☒ Minimum no. of similar projects undertaken over the 
past 5 years – three (3); 
☒ Detailed implementation work plan starting from 
Contract signature to project completion and handover.  
The work plan must show detailed list of tasks, duration, 
and allocated resources per task. 

 ☒ Qualification of Key personnel to be assigned to the 
contract.  Three Site Engineers with 5 years of experience 
having Electrical Engineering (Transmission Line).  5 Site 
supervisors/Quantity Surveyor with three years of experience 
with Bachler Degree in Electrical/Civil; Three Mechanical 
Engineers having bachelor degree in Civil Engineering and have 
5 years of experience in the relevant field.  
 
Price Deviation: 

 ☒  Bidders shall quote reasonable bid prices with an 
acceptable margin of deviation in comparison to the real local 
market prices at the time of bids preparation  
 

In case of Unbalanced pricing (i.e. despite an acceptable total 
evaluated price, the price of one or more BoQ line items is 
significantly over or understated), UNDP had the right to reject 
the unbalanced bid if it determines that the lack of balance does 
pose an unacceptable Risk to UNDP. 
Risk to UNDP. 
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33 

 

 

 

 

 

E.29 

 

 

 

 

 

Post qualification Actions 

 ☒ Verification of accuracy, correctness and authenticity of 

the information provided by the bidder on the legal, 

technical and financial documents submitted; 

 ☒ Validation of extent of compliance  to  the  ITB 

requirements and evaluation criteria based on what has so 

far been found by the evaluation team; 

 ☒ Inquiry and reference checking with Government 

entities with jurisdiction on the bidder, or any other entity 

that may have done business with the bidder; 

 ☒ Inquiry   and   reference   checking   with   other 

previous clients on the quality of performance on ongoing or 

previous contracts completed; 

☒ Satisfactory D&B rating. (Financial sound), if required 

 

34  Conditions for 

Determining Contract 

Effectivity 

 ☒ UNDP’s receipt of Performance Bond 

 ☒ UNDP’s approval of plans, drawings, samples, etc. 

 ☒ UNDP’s Handover of Site to Contractor 

 ☒ Contract signature of the civil works by both UNDP and 

Contractor; 

☒  Provision of Liability Insurance @15% as per clause 23 of the 

General Terms and Conditions for Works, with number of 

occurrences unlimited. 

35  Other Information 

Related to the ITB 

N/A  

36   
 

Documents Establishing 

Conformity of Equipment 

Incorporated into the 

Works 

 
Where electrical and mechanical goods and 
equipment form part of the Works, the Bidder shall 
also furnish as part of its Bid, documents establishing 
the conformity to the Bidding Documents of all 
equipment and related services, which the Bidder 
proposes to supply under the contract 

 
The documentary evidence of conformity to the 
Bidding Documents may be in the form of literature, 
drawings, and data, and shall consist of detailed 
description of the essential equipment. 
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Section 3 : Schedule of Requirements and Technical Specifications 
 

Section 3a : Required Services 

 
Scope of Work for Installation of 132kV Transmission Line 45Km between Tal-Awainat 

and Sinuni District. 

 
1-  Background:  
 
The project located in the northwest of Ninawa governorate, the Transmission Line path starts from mobile 
Substation in Tal-Awainat to Al-Aruba crossroad in Sinuni District for a distance of 45Km according to attached 
drawings, alignment and coordinate. all perspective contractors shall visit the project site prior to the 
submission of their bids. 

  
2- :  work details: 
 

2.1- Concrete foundation: 

Contractor to supply and execute concrete foundation works (pads and chimney) for all 147   towers with 
different type (2S2, 2T2, 2E2) as shown on the drawings and as per specifications, please refer to Annex (A), 
Annex B  and Annex C,  works should include the followings: 
 
1- Prepare shop drawings for the towers foundation, including surveying works to identify the level of the 
tower foundation.  
2- Excavation for foundation based on dimension and level required in all type of soil. 
3- 10cm lean concrete under the base of foundation and applying bitumen coating.  
4- Steel reinforcement "Supply and erect "as per drawings and technical specification, work includes the 
installation of template at the required level, installing and connecting earthling system prepared by the 
contractor in accordance with MOE technical specification, drawings and the engineer direction.  
5- Casting reinforced concrete with concrete compressive strength 255kg/cm² at 28 days, works includes form 
works, materials, manpower, concrete curing   and all related works to complete the Job. 
6-  Bitumen water proofing " 2 coat " for all concrete surface of the foundations. 
7- Backfilling with approved suitable material in layers not exceeding 25cm each layer and degree of 
compaction 98%. 
8- Leveling and cleaning towers site. 
9-   Works includes taken samples for all construction materials, concrete cubes samples, soil maximum dray 
density. samples to be taken to the national construction laboratory to ensure compliance with Iraqi standard 
technical specifications. All at the contractor own expenses.   
10- Contractor shall be provided with 1 template for each type of tower, and in case template not available, 
casting shall take place using tower directly.  
 
The detailed Drawing and Technical Specifications (Annexes) are available on the below Drop-box link: 
https://www.dropbox.com/s/nxvtexu6wdq2gp8/132%20transmission%20line.rar?dl=0 
 

 2.2 - Installation of Towers  
 
1 - The contractor shall be supplied with towers components, and the contractor shall be responsible for the 
delivery of all towers from the project store near Zummer to the project site, works includes loading, 
transporting and unloading towers including steel bars as bundles and bolts as boxes. 
2- Contractor shall provide, all the necessary machinery manpower, to construct the towers as per 

https://www.dropbox.com/s/nxvtexu6wdq2gp8/132%20transmission%20line.rar?dl=0
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specifications and drawings, contractor to ensure, Installations of towers must be in straight line, and far from 
any ground contamination. Contractor to take all necessary precautions when unloading towers not to damage 
the tower steel or the galvanized paint Annex (D, E & F)   
3- Welding of Nuts up to 5m from ground level. 
 

 2.3 - Wiring work includes 

Wiring installation for the 2 lines from tower No. 1 type 2E2 near Tel-Awainat to tower No 147 type 2E2, from 
the north wire  type ACSR TEAL single,  6 in numbers. and ground wire single type DORKING 16mm according to 
MOE technical specification applicable to installation H.T transmission line work. Annex (H & I). 

Works should includes:  

 Loading transporting and unloading all materials from project warehouse near Zummar to tower site. 

 Wiring installation including insulation connection and all accessories on the tower. The line is 2 circuit 
type with single core 6 numbers “Made of Reinforced Aluminum ACSR 25mm Dia" and ground wire 
Type DORKING.  

 Contractor to provide all equipment’s and machinery for this work including cable roles and 
termination tools.  

 Contractor to provides surveyor with survey instruments to measure wire sag according to MOE 
specification.  

 Contractor to Make all joint termination JUMPERS and connect all line adapters VIB DAMP with all work 
needs to complete connection the two lines According MOE standard technical specifications.       

3- Storage:  
 
It's the Contractor responsibility to prepare and find suitable location for storing all construction material 
including Steel towers and its accessories.  The wining contractor should be fully aware that during the period 
of performance the contractor shall bear all responsibility for all received material from MOE supervisor. 
Contractor is responsible to open road for tower foundations. It's the contractor responsibility to assign guards 
and security at the contractor own expenses. 
 

 
4-  Contract Duration 
 
1 - Contract duration 6 months in calendar days starting from NTP "Notice to Proceed " 3 days after signing the 
contract. 
2- Liquated damages and penalty shall Not exceed 10% of contract values.   
3- Contractor to submit detailed schedule work plan. 
 

5-  Others  

1- The Contract is subjected to meeting the required specifications of Electrical, Civil and Mechanical Engineers. 
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 The table below shows the height and weight of different towers. 

# Tower type Description Tower weight/ton  Tower Height/m 

1- 2S2 Suspending 8 35 

2- 2T2 Tension 16 36 

3- 2E2 Tension & end 16.7 35 

 

 The table below shows the estimated quantities for Excavation, concrete and Steel 
Reinforcement. 

 

# Tower type Excavation in 
m3 

Lean concrete in 
m3 

Concrete in  

m3 

Reinforced 
steel in 

ton 

1- 2S2 112 3.8 18.9 0.974 

2- 2T2 452 11.9 76.2 3.938 

3- 2E2 447 13.5 82.5 4.057 

 
 
Awarded contractor shall supply screws and other connection, accessories as indicated on the table below. All 
supplying accessories shall be in accordance with MOE standard technical specification and Annex E. 

 
 
1-  Supply type 2T2 Tower Teknorm Design with all accessories and required extensions as indicated in The 
B.O.Q item 8 and Annex E.  
 

 2- Supply tower extension accessories type ST2, 2S2 both with Teknorm design and KEC with all accessories 
and required extension as indicated in the B.O.Q item 8 and Annex E.    
  
3- Supply wiring accessories including tension, suspending, Insulators, and earthling sets with pulling frames 
and phase conductor as indicated in the B.O.Q and Annex "G and H " 

 
 
4- Supply Bolts and accessories as shown in the table below. Annex "J" 

    
# Screw Type Quantity 

 1- M10*20mm2 1150 
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2- M16*35mm2 15300 

3- M16*40mm2 83150 

4- M16*45mm2 31700 

5- M16*50 mm2 10000 

6- M16*55mm2 2700 

7- M16*60mm2 3100 

8- M16*180mm2 7200 

              

To perform the proposed services, the Contractor will work in close coordination and consultation with the 
technical team and UNDPP project Engineer. 

 
The Contractor is required to perform/execute the work according to the Bill of Quantities, and Technical 
Specifications. 

 
The Contractor shall visit the designated site to become familiar with the condition of the work areas, the 
vicinity and the free space available for doing the work and storage of materials required for the execution 
of work. It is the bidders’ responsibility to do research about the terrain and geographical conditions of the 
site before submitting bids. 

 
In general, the Contractor should become familiar with all prevailing conditions and circumstances which 
may affect the manner in which he will perform the work. 
The prices proposed by the Contractor in the bill of quantities after the site visit shall be considered to include 
all that is required to carry out the work under the local conditions and the foreseeable and unforeseeable 
expenses which will be required to complete the work. 

 
The Contractor shall implement the Project based on detailed work plan which shall be approved by the 
Project Engineer. The contractor is expected to produce/perform works which conforms in quality/quantity 
and accuracy of detailed specification. The Contractor is to institute a quality control system to ensure 
adequate monitoring of the works progress at all times. 
 

1. TERMS OF DELIVERY 

 
The renovation works to be executed is to be completed within 6  M o n t h s  from the date of site handover 

"NTP" 
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Section 3b : Related Services 
 

S. No. Item/s to be Supplied4
 

 
Qty. 

 
Description/ 

Specifications 

of Goods 

 
Related 

Services 

 
Contract 
Duration 

 
1 Installation of 132kV Transmission 

line 45Km between Tal-Awainat and 
Sinuni District in Ninawa 

Governorate. 

 
1 

 
As per B.O.Q 
on section 7  
and Section 

3a. 

 
As per 

B.O.Q and 
Section 3a. 

 

6 Months 

 

 
Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of the 

following additional requirements, conditions, and related services pertaining to the fulfillment of the 

requirements: 

 

Delivery Terms of the 

Equipment  
DAP  
 

Exact Address  
Tal-Awainat and Sinuni District, Ninawa Governorate 

Testing Requirements 
All construction materials should be tested according to 

construction w o r k s  s pe c i f i c at io n ,  i f  re q u i re d  u n d e r  t h is  

I T B .  

 Technical Support Requirements As per the BoQ. and Scope of Work in Section 3a. 
 
The detailed Drawing and Technical Specifications (Annexes) are 
available on the below Drop-box link: 
https://www.dropbox.com/s/nxvtexu6wdq2gp8/132%20transmissio
n%20line.rar?dl=0 
  Duration of Contract  6 Months 

Warranty of Work Minimum one Year. 

Payment Terms (max advanced 

payments 20% of total price as per 

UNDP policy) upon receipt of Bank 

Guarantee  

Payment within 30 days upon UNDP’s acceptance of the works as 
based on written acceptance certificate of completion of works. 

Conditions for Release of 

Payment 
Satisfactory completion of the required services as per the 

BOQs/specifications duly certified by the UNDP Project and 

Project Manager,  FFIS  UNDP 

 

 

https://www.dropbox.com/s/nxvtexu6wdq2gp8/132%20transmission%20line.rar?dl=0
https://www.dropbox.com/s/nxvtexu6wdq2gp8/132%20transmission%20line.rar?dl=0
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Section 4: Bid Submission Form 
 

(This should be written in the Letterhead of the Bidder. Except for indicated fields, no changes may be 

  made in this template.)   

 
To: 

Dear Sir/Madam: 

We, the undersigned, hereby offer to supply the goods and related services required for “ ITB-115/16 
Installation of 132kV Transmission line 45Km between Tal-Awainat and Sinuni District in Ninawa 

Governorate.” in accordance with your Invitation to Bid, we are hereby submitting our Bid, which includes 

the Technical Bid and Price Schedule. 
We hereby declare that: 

 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification; 

b) We are currently not on the removed or suspended vendor list of the UN or other such lists of 

other UN agencies, nor are we associated with, any company or individual appearing on the 

1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 
our operation as a going concern; and 

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 

the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of Requirements 

and Technical Specifications describing the duties and responsibilities required of us in this ITB, and the 

General Terms and Conditions of UNDP’s Standard Contract for this ITB. 

 
We agree to abide by this Bid for 120 days. 

 
We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related services 

not later than the date indicated in the Data Sheet. 

We fully understand and recognize that UNDP is not bound to accept this Bid that we shall bear all 

costs associated with its preparation and submission, and that UNDP will in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the evaluation. 

We remain, yours 

sincerely, 

Authorized               Signature               [In               full              and               initials]:      

Name and                               Title                               of                               Signatory:     

Name of                                                                                                                Firm:     

Contact Details: 
 

 

Pls. mark this with your corporate seal 
 

5 No deletion or modification may be made in this form.  Any such deletion or modification may lead to the rejection of the Bid.  

Insert: Location

Insert: Date 
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder 

Bidder Information Form6
 

 
Date: [insert date (as day, month and year] of Bid Submission] 

ITB No.: [insert number of bidding process] 

 
Page ________of ________ pages 

 
1.  Bidder’s Legal Name  [insert Bidder’s legal name] 

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 

Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 6. No. of staff in each 

Country 

7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of 

registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any) 

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved. 

12.  Bidder’s Authorized Representative Information 
 

Name: [insert Authorized Representative’s name] 

Address: [insert Authorized Representative’s Address] 

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

14. Attached are copies of original documents of: 

□ All eligibility document requirements listed in the Data Sheet 

□ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or 

Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

□ If case of Government corporation or Government-owned/controlled entity, documents 

Establishing legal and financial autonomy and compliance with commercial law. 

 

6 
The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Joint Venture Partner Information Form (if Registered) 7
 

 
Date: [insert date (as day, month and year) of Bid Submission] 

ITB No.: [insert number of bidding process] 

 
Page ________ of ________ pages 

 

1.    Bidder’s Legal Name: [insert Bidder’s legal name] 

2.    JV’s Party legal name: [insert JV’s Party legal name] 

3.    JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 

registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 

and outcomes, if already resolved. Click here to enter text. 

13.  JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 

Address: [insert address of JV’s Party authorized representative] 

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original 

documents] 

□ All eligibility document requirements listed in the Data Sheet 

□ Articles of Incorporation or Registration of firm named in 2. 

□ In case of government owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law. 
 
 
 
 
 
 
 

 
 

7 
The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form 

 

 
 

Name of Bidding Organization / Firm:  
Country of Registration:  
Name of Contact Person for this Bid:  
Address:  
Phone / Fax:  
Email:  

 
 

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary 

for the performance of this requirement. 

 
1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm 

submitting the Bid, its legal mandates/authorized business activities, the year and country of 

incorporation, and approximate annual budget, etc. Include reference to reputation, or any history of 

litigation and arbitration in which the organization / firm has been involved that could adversely 

affect or impact the delivery of goods and/or performance of related services, indicating the 

status/result of such litigation/arbitration. 

 
1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and 

Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to 

engage into the contract.  Include any indication of credit rating, industry rating, etc. 

 
1.3. Track Record and Experiences:  Provide the following information regarding corporate 

experience within at least the last five (5) years which are related or relevant to those required for 

this Contract. 

 

Name of 

project 

Client Contract 

Value 

Period 

of 

activity 

Types of 

activities 

undertaken 

Status or 

Date 

Completed 

References 

Contact Details 

(Name, Phone, 

Email) 
Please fill here Please fill here Please fill here Please fill here Please fill here Please fill here Please fill here 

       
       
       

 
 
 
 

 
 

8 
Technical Bids not submitted in this format may be rejected. 

ITB-115/16 Installation of 132kV Transmission Line 45Km between Tal-Awainat and Sinuni 

District in Ninawa Governorate. 
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SECTION 2  - S C O P E  OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the 

specific components proposed, addressing the requirements, as specified, point by point; providing 

a detailed description of the essential performance characteristics proposed; and demonstrating 

how the proposed bid meets or exceeds the specifications. 

 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating 

clearly how they comply with the technical specifications required by the ITB (see below table); 

describe how the organization/firm will supply the goods and any related services, keeping in mind 

the appropriateness to local conditions and project environment. 

 

 
Item 

No 

Description/ 

Specification of 

Goods 

 
Source/ 

Manufacturer 

 
Country 

of Origin 

 
Qty. 

Quality Certificate/ 

Export Licenses, 

etc. (indicate all 

that applies and if 

attached) 

      

A supporting document with full details may be annexed to this section 

 
2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s 

internal technical and quality assurance review mechanisms, all the appropriate quality certificates, 

export licenses and  other documents attesting to the superiority of the quality of the goods and 

technologies to be supplied. 

 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for 
this project for reporting to the UNDP and partners, including a reporting schedule. 

 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much 

percentage of the work, the rationale for such, and the roles of the proposed sub-contractors. Special 

attention should be given to providing a clear picture of the role of each entity and how everyone 

will function as a team. 

 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this 

project that may impact achievement and timely completion of expected results as well as their 

quality.  Describe measures that will be put in place to mitigate these risks. 

 
2.6 Implementation Timelines: The Bidder shall submit a Gantt chart or P r o j e c t  S c h e d u l e  

indicating the detailed sequence of activities that will be undertaken and their corresponding timing. 

 
2.7. Partnerships (Optional): Explain any partnerships with l o c a l , i n t e r n a t i o n a l  o r  o t h e r  

organizations that are planned for the implementation of the project. Special attention should be 

given to providing a clear picture of the role of each entity and how everyone will function as a 

team. Letters of commitment from partners and an indication of whether some or all have 

successfully worked together on other previous projects is encouraged. 

 
2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in 

this project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 

2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with 
the definition of “conflict” under Section 4 of this document, if any. 

2.10 Other: Any other comments or information regarding the bid and its implementation. 
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SECTION 3: PERSONNEL 

 
3.1 Management Structure: Describe the overall management approach toward planning and 

implementing the contract.  Include an organization chart for the management of the contract, if 

awarded. 

 
3.2 Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each 

personnel involved in the implementation of the contract.  Where the expertise of the personnel is 

critical to the success of the contract, UNDP will not allow substitution of personnel whose 

qualifications had been reviewed and accepted during the bid evaluation.  (If substitution of such a 

personnel is unavoidable, substitution or replacement will be subject to the approval of UNDP. No 

increase in costs will be considered as a result of any substitution). 

 
3.3 Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and 

general staff) that will be provided to support the implementation of this project. CVs should 

demonstrate qualifications in area of expertise relevant to the Contract.  Please use the format below: 

 Name:   
 Role in Contract Implementation:   
 Nationality:   
 Contact  information:   
 Countries of Relevant Work 

Experience: 

  

 Language Skills:   
 Education and other Qualifications:   
 Summary of Experience: Highlight experience in the region and on similar projects.  
 Relevant Experience (From most recent):  
 Period:  From – To Name of activity/ Project/ 

funding organization, if 

applicable: 

Job Title and Activities 

undertaken/Description of  

actual role performed: 

 

 e.g.     
 Etc.    
 Etc.    
 References (minimum of 3): Name 

Designation 

Organization 

Contact Information – Address; Phone; Email; etc. 

 

 Declaration: 

 
I confirm my intention to serve in the stated position and present availability to serve for the term of 

the proposed contract.  I also understand that any willful misstatement described above may lead to 

my disqualification, before or during my engagement. 

 
_________________________________________________ 

__________________________ 

Signature of the Nominated Team Leader/Member Date Signed 

 

   



 

Section 7: Price Schedule Form 
  
 
 

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 

 
1. All prices/rates quoted must be exclusive of all taxes, since the UNDP is exempt from 

taxes as detailed in Annex II, Conditions of Contract, Section, and Clause 18. 

2. The rates shall be used for the price analyses and evaluation purposes or any other 

requirements during the project implementation and shall be fixed and firm for the duration 

of the contract and any claim for price adjustment will not be entertained. The prices shall 

be inclusive of all facilities, office running cost, communication, transportation, and company 

overheads ….etc. 

3. The price of the items in the schedules (unless otherwise indicated) include: Supply of new 

and best quality materials approved by the supervisor engineer, manpower, instruments and 

installation, purchase or hire of machines and equipment used in the execution of the work 

and transport materials from stored areas and whatever necessary to provide best quality 

workmanship required for the respective works. 

4. No new items shall be added unless otherwise expressly allowed for in the Schedules. 

5. Offers are expected to reflect realistic prices.  Any gross deviations from the prevailing market 

prices or unethical manipulations may cause the offeror to be disqualified.  

6. UNDP has the right to increase or decrease for any item quantity or minor modifications 

to the structures for the same unit price in the BOQ or to omit any item / structure 

considered not necessary without any compensation to the contractor. 

7. Any damage resulted from defect in execution by the Contractor on the executed works 

during the defects liability period (one year after Substantial completion of the work) should 

be repaired by the contractor and at his own expense and during a week after receiving a 

notice in writing from UNDP. 

8. If the Contractor fails to deliver the services within the time period(s) stipulated by the 

contract, UNDP shall, without prejudice to its other remedies under the contract, invoke 

Section 45 of the General Terms and Conditions for Works “Liquidated Damages Clause”. 

 
 
 
 
 
 
 

 



 

 
Section 7: Price Schedule Form 

BOQ of Installation of 132kV Transmission Line between Tal-Awainat and Sinuni 
Sub-Districts (45 Km Length). 

ف.ك 132 الشمال ناحية – عوينات تل لربط العالي الضغط خط اعمال تنفيذ كميات جدول  

N0 Items Description Unit Quantity Unit Price Total Cost US$  

 
 
 
 

1 
 

Supply material and   tools, machinery and man 
power to Implement and cast tower foundation 
type 2S2 with a pad and chimney (soil type B) 
with earthling martials according to attaching 
technical specifications and details drawing of 
tower foundation. Annex A  

EA 

 

 
 
 

128 

  

دد والآليات والع ومواد التاريض تجهيز كافة المواد الانشائية

واساس) قاعدة      2S2   والعمال لتنفيذ قاعدة كاملة للبرج نوع

بموجب الشروط الفنية والخرائط التفصيلية مع عمود كونكريتي( و
 لقاعدة البرج

 
 عدد

 
 
 

 
2 

Supply material and tools, machinery and man 
power to implement and cast tower 
foundation type 2T2 with pad and chimney 
(soil type B) with earthling martials according 
to attaching technical specifications and 
details drawing of tower foundation.  
Annex B  

EA 

 
 
 
 

17 

  

تجهيز كافة المواد الانشائية  ومواد التاريض والعدد والآليات 

)  واساس      2T2 لة للبرج نوع     والعمال لتنفيذ قاعدة كام

قاعدة مع عمود كونكريتي( وبموجب الشروط الفنية والخرائط 
 التفصيلية لقاعدة البرج

 
 عدد

 
 
 

3 

Supply material and tools, machinery and man 
power to implement and cast tower foundation 
type 2E2 with pad and chimney (soil type B) 
with earthling martials according to attaching 
technical specifications and details drawing of 
tower foundation. Annex C. 

EA 

 
 
 
 

2 

  

والعدد والآليات  ومواد التاريض تجهيز كافة المواد الانشائية 

دة واساس) قاع    2E2     والعمال لتنفيذ قاعدة كاملة للبرج نوع

بموجب الشروط الفنية والخرائط التفصيلية مع عمود كونكريتي( و
 لقاعدة البرج

 
 عدد

 
 
 
 

4 

 

Supply tools, machinery and manpower for 
Assembling and Installation tower type 2S2 
completely as in attached detail drawings and 
technical specifications. The work includes transfer, 
load and unloading tower materials (steel sections, 
screws and nuts) from project store (near Tel Abo 
Dhaher sub - station) to tower site with complete 
work requirements to achieve good work. 

Annex D. 

EA 

 
 
 
 

128 

  



 

بموجب الشروط الفنية        2S2      تشييد ونصب برج نوع

والخرائط التفصيلية ويشمل العمل نقل وتحميل وتفريغ مكونات 
رج والبراغي( من مخزن المشروع البرج )المقاطع الحديدية للب
الى موقع العمل وتامين كافة العمال بجانب محطة تل ابو ظاهر 

 والأجهزة والآليات

 
 
 عدد

 
 
 
 

5 

Supply tools, machinery and manpower for 
Assembling and Installation tower type 2T2 
completely as in attached detail drawings and 
technical specifications. The work includes 
transfer, load and unloading tower materials 
(steel sections, screws and nuts) from project 
store (near Tel Abo Dhaher sub - station) to 
tower site with complete work requirements to 
achieve good work.  Annex E       

EA 

 
 
 
 
 
 

17 

  

بموجب الشروط الفنية والخرائط  2T2 تشييد ونصب برج نوع

التفصيلية ويشمل العمل نقل وتحميل وتفريغ مكونات البرج 
رج والبراغي( من مخزن المشروع بجانب )المقاطع الحديدية للب
الى موقع العمل وتامين كافة العمال والأجهزة محطة تل ابو ظاهر 

 والآليات

 
 عدد

 
 
 
 

6 

Supply tools, machinery and manpower for 
Assembling and Installation tower type 2E2 
completely as in attached detail drawings and 
technical specifications. The work includes 
transfer, load and unloading tower materials 
(steel sections, screws and nuts) from project 
store (near Tel Abo Dhaher sub – station) to 
tower site with complete work requirements to 
achieve good work. Annex F           

EA 

 
 
 
 
 
 

2 

  

بموجب الشروط الفنية والخرائط   2E2تشييد ونصب برج نوع

التفصيلية ويشمل العمل نقل وتحميل وتفريغ مكونات البرج 
رج والبراغي( من مخزن المشروع بجانب )المقاطع الحديدية للب
ين كافة العمال والأجهزة الى موقع العمل وتاممحطة تل ابو ظاهر 

 توالآليا

 
 عدد

 
 
 
 
 
 
 

7 

Supply tools, machinery and manpower to 
Install and connect, wiring line with phase 
wires, single wire type (TEAL), number of 
phases wires are 6 with neutral wire type 
(Dorking), diameter 16mm2 single from 
starting point in Tel-Awainat to Sinuni district. 
Work includes transfer, loading, and unloading 
all materials from project store (near Tel Abo 
Dhaher sub - station) to tower site according 
to technical specifications. Annex H 

Km 

 

 
 
 
 

 
 

45 

  

تنفيذ اعمال التسليك للخط بأسلاك الطور بدائرتين وبأسلاك نوع تيل مفرد 

سلك وسلك الارضي نوع دوركنك بقطر  6علما ان عدد اسلاك الطورين 

للمقطع من  برج الشد في تل عوينات الى برج النهاية في   2ملم16مفرد 

ناحية الشمال شاملا العمل نقل وتحميل وتفريغ كافة المواد من مخزن 
المشروع بجانب محطة تل ابو ظاهر الى موقع العمل مع تامين كافة العمال 
والأجهزة والآليات وبموجب الشروط الفنية وتوجيهات المهندس المشرف 

 مع كافة ما يتطلبه العمل لربط الخط

 
 
 
 كلم



 

 
 

8 

SUPPLY Angle tower type 2T2 complete with stub 

angles but excluding   extension.  Annex E       
EA   

 
      1 

  

  2T2تجهيز برج نوع 

 مع كافة الملحقات والموصفات الفنية
 
 عدد

 
 

9 
 

SUPPLY   Toughened Glass insulator discs (fog type), 

120 KN mechanical strength in crates Annex G 
EA  

 
8500 

  

ه مطابقة مع كافة ملحقات 120 قياس زجاجي عازل تجهيز

 للمواصفات وزارة كهرباء العراقية   
 
 عدد

 
 

10 

SUPPLY single suspension set for ACSR "Teal" 
conductor. Complete with all fitting including 

suspension clamps armored, etc.  Annex H 

 
SET 

 
 

370 

  

 صفاتللموا مطابقة ملحقاته كافة مع تجهيز سيت تعليق مفرد 
العراقية كهرباء وزارة              

 عدد

 
 

11 

 SUPPLY Single vertical jumper. Suspension set 
complete with hardware, suspension clamps and 
(counterweights as required according to technical 

specification   Annex H 

 
SET 

 
 

 
30 

  

  

        single vertical jump   تجهيز 

العراقية كهرباء وزارة للمواصفات مطابقة مع كافة الملحقات  

 
 سيت

 
12 

SUPPLY Dorking teal conductor 16mm dia Annex I km  
50 

  
 للمواصفات مطابقة ملم  16تجهيز سلك ارضي نوع  دوركنك قطر 

العراقية كهرباء وزارة  
 كم

 
13 

SUPPLY Tension set for Dorking Teal conductor 
complete with all fitting including compression 

dead-end joint   Annex I 

set  
40 

  

 سيت الفنية للمواصفات مطابقة سيت شد ارضي مع كافة الملحقات

 
14 

SUPPLY suspension set for Dorking   Teal   
conductor complete with all fitting including 

compression dead-end joint       Annex I 

Set   
130 

  

 للمواصفات مطابقة  الملحقات كافة مع ارضي تعليق سيت

 
15 

SUPPLY Vibration dampers for Dorking” Teal   

conductor Annex G 

EA  
300 

  

الفنية للمواصفات مطابقة  ارضي اهتزاز مخمد   عدد 

 
16 

SUPPLY Mid-span joint for Dorking    Teal   

conductor Annex G 

EA  
30 

  

 مطابقة ملم 16جوين وسطي لسلك الارضي نوع دوركنك قطر 

 للمواصفات
 عدد

 
 
 
 

17 

Supply screws with nuts and accessories as 
mention (types and sizes in attaching table) for 
connecting tower parts according to MOE 

Technical specifications.  Annex J 

EA 

 
 

154,300 

  

 لشد(  المرفق  الجدول في  انواعها مذكور كما) وملحقاته براغي تجهيز
 توجيهات وحسب العراقية الكهرباء وزارة لمواصفات مطابقة الابراج

المناقصة ووثائق الفنية والشروط المشرف المهندس  

 
 عدد
 
 



 

  
 
Completion Period: 6 months                       Agree:  Yes                                   No                -------------months 
 
Warranty of 1 year for all installation work:  Agree Yes                                  No.  
 
Testing and Commissioning:                            Agree Yes                                   No.  
 
Delivery Term: DAP, Sinuni District and Tal-Awainat , Ninawa Governorate – Iraq.  
 

 
 
 

18 

Manufacturing tower extension +3 for Tower 
2T2 type (KEC designed ) and techno prom  with 
screws  using steel    Annex E 

EA 
 
 
  

4 

  

وتصميم  2بععد م تصمي 2T2  نوع لبرج  3+  استطالة تصنيع

استخدام حديد   يتم ان على البراغي تجهيز مع 2تكنوبروم بعدد 

 وحسب العراقية الكهرباء وزارة لمواصفات مطابقة زاوية مغلونة 
   المناقصة ووثائق الفنية   والشروط المشرف المهندس توجيهات

 
 عدد

 
 
 

19 

Manufacturing tower extension +6 for Tower 
2T2 type with screws using steel techno prom 
designed  Annex E 

EA 
 

2 
  

 ان على البراغيتجهيز  مع 2T2 نوع لبرج  +6  استطالة تصنيع

 وزارة لمواصفات مطابقة استخدام حديد زاوية مغلونة   يتم
 والشروط المشرف المهندس توجيهات وحسب العراقية الكهرباء

 المناقصة ووثائق الفنية

ددع  

 
 

20 

Manufacturing tower extension +6 for Tower 
2S2 type (KEC designed) with screws using steel   
Annex C 

EA 

 البراغيتجهيز  مع تصميم  2S2 نوع لبرج 6+  استطالة تصنيع   1

 وزارة لمواصفات مطابقة استخدام حديد زاوية مغلونة   يتم ان على
 والشروط المشرف المهندس هاتتوجي وحسب العراقية الكهرباء

   المناقصة ووثائق الفنية

ددع  

 
 
 

21 

Manufacturing tower extension +0 for Tower 
2S2 type (KEC designed) with screws using steel   
Annex C 

EA 

1   
 البراغيتجهيز  مع تصميم  2S2 نوع لبرج 0+  استطالة تصنيع

 وزارة لمواصفات مطابقة استخدام حديد زاوية مغلونة   يتم ان لىع
 والشروط المشرف المهندس توجيهات وحسب العراقية الكهرباء

   المناقصة ووثائق الفنية

ددع  

 
 
 
 

22 

Manufacturing tower extension +3 for Tower 
2S2 type (KEC designed) with screws using steel 
Annex C 

EA 

3   

 تجهيز مع تصميم 2S2 نوع لبرج+ 3  استطالة تصنيع

 مطابقة  مغلونة زاوية حديد استخدام  يتم ان على البراغي
 توجيهات وحسب العراقية الكهرباء وزارة لمواصفات
 المناقصة ووثائق الفنية والشروط المشرف المهندس

ددع  

  
Total Cost in US$ 

 

   



 

The detailed Drawing and Technical Specifications (Annexes) are available on the below Drop-box link: 
https://www.dropbox.com/s/nxvtexu6wdq2gp8/132%20transmission%20line.rar?dl=0 
 
 
Company Stamp and Signature: ------------------------------------------------------- 
 
 
 
 
Official E-mails of the Company: ------------------------------------------------------- 
 
 
 
 
Date: ------------------------------------ 
  

https://www.dropbox.com/s/nxvtexu6wdq2gp8/132%20transmission%20line.rar?dl=0


 

 

Section 8: FORM FOR PERFORMANCE SECURITY1 

(This must be finalized using the official letterhead of the Issuing Bank.  Except 
for indicated fields, no changes may be made in this template.) 

To: Resident Representative, UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods 
and execute related services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such 
sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of [amount of guarantee as aforesaid] without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a 
certificate of satisfactory performance (certificate of final completion) and full completion of 
services by the Contractor. 
 

 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 

                                                           
 
 
 
 
 
1 If the RFP requires the submission of a Performance Security, which shall be made a condition to the signing and effectivity of 
the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 



 

Section 9: FORM FOR BID SECURITY 
(This must be finalized using the official letterhead of the Issuing Bank.  Except 

for indicated fields, no changes may be made in this template.) 

  

To: The Resident Representative, UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid 
to UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate ITB 
title] (hereinafter called “the Bid”): 
 

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank 
Guarantee by a recognized bank for the sum specified therein as security in the event that the Bidder: 
  

a) Fails to sign the Contract after UNDP has awarded it;  
b) Withdraws its Bid after the date of the opening of the Bid; 
c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or 
d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as 

a condition to rendering the contract effective. 
 
AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in 
the types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you, 
upon your first written demand and without cavil or argument, any sum or sums within the limits of 
[amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 

This guarantee shall be valid until   30 days after the date of validity of the bids. 
 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 

 

 

 

 

 

 

 
 



 

 

 

 

                            Section – 10 MODEL CONTRACT FOR WORKS 

 
Dear Sir/Madam, 

 
Ref.: ______/ _______/ ______ [INSERT PROJECT NUMBER AND TITLE] 

 

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage 

your company, duly incorporated under the Laws of [INSERT NAME OF THE COUNTRY] 

(hereinafter referred to as the "Contractor") in order  to  perform  _______________  [INSERT 

SUMMARY DESCRIPTION OF THE WORKS]  (hereinafter  referred  to  as  the  "Works"),  in accordance 

with the following Contract: 

 
1.Contract Documents 

 

1.1 This   Contract   is   subject   to   the   UNDP   General   Conditions   for   Civil   Works,   

 [INSERT REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], 

attached hereto as Annex I. The provisions of such Annex shall control the interpretation 

of this Contract and in no way shall be deemed to have been derogated by the contents of 

this letter and any other Annexes, unless otherwise expressly stated under section 4 of this 

letter, entitled "Special Conditions". 

 
1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the 

following documents, which shall take precedence over one another in case of conflict in the 

following order: 

 
a) this letter; 

 
b) the Technical Specifications and Drawings [ref. ......dated........], attached hereto as Annex II; 

 
c) The Contractor's Tender [IF THE CONTRACT IS ON THE BASIS OF UNIT 
PRICE, INSERT: including the Priced Bill of Quantities] [ref......, dated ........], as clarified by 

the agreed minutes of the negotiation meeting13 [dated........], not attached hereto but known 
to and in the possession of both parties. 

 
1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents 

of any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject 
of  

This Contract. 
 

 
 



 

  [INSERT NAME AND ADDRESS OF 

THE CONTRACTOR] 

 
2. Obligations of the Contractor 

 

2.1 The Contractor shall commence work within 7 [INSERT NUMBER OF DAYS] days from the 

date on which he shall have been given access to the Site and received the notice to commence 

from the Engineer, and shall perform and substantially complete the Works by.../../.... 

[INSERT DATE], in accordance with the Contract. The Contractor shall provide all materials, 

supplies, labor and other services necessary to that end. 

 
2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 

of the General Conditions by ../../.... [INSERT DATE]. 

 
2.3 The Contractor represents and warrants the accuracy of any information or data provided to 

UNDP for the purpose of entering into this Contract, as well as the quality of the Works 

foreseen under this Contract in accordance with the highest industrial and professional 

standards. 
 

 

3. Price and Payment14
 

OPTION 1 (FIXED PRICE) 
 

 

3.1 In full consideration of the complete and satisfactory performance of the Works under this 
Contract, 

UNDP   shall   pay   the   Contractor   a   fixed   contract   price   of      

CURRENCY & AMOUNT IN FIGURES AND WORDS]. 
[INSERT 

 

The price of this Contract is not subject to any adjustment or revision because of price or currency 
fluctuations or the actual costs incurred by the Contractor in the performance of the Contract. 

 
3.2 Invoices  shall  be  submitted  by  the  Contractor  to  the  Engineer  upon  achievement  

of  the corresponding milestones and for the following amounts: 
 

 MILESTONE15
 AMOUNT  DATE 

  
Upon signature of 

   

 Contract ............ ../../....  

 
......... ............ ../../.... 

 

 
Upon substantial 

completion of Works 

 
........... 

 
../../.... 

 

 
Upon         final  

completion of Works 

 
........... 

 
../../.... 

 



 

 

OPTION 2 (COST REIMBURSEMENT) 
 

3. Price and payment 
 

3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts 
to 

   [INSERT CURRENCY & AMOUNT IN FIGURES AND 

WORDS]. 

 
3.2 The final price of the Contract will be determined on the basis of the actual quantities of 

work and materials utilized in the complete and satisfactory performance of the Works 

as certified by the Engineer and the unit prices contained in the Contractor's financial 

proposal. Such unit prices are fixed and are not subject to any variation whatsoever. 

 
3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated 

price contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP 

to decide, at its discretion, to increase the estimated price of the Contract as a result of 

a larger quantity of work/material or to reduce the quantity of work to be performed or 

materials to be used. UNDP shall not be responsible for payment of any amount in excess 

of that stipulated in 3.1 above unless this latter amount has been increased by means of a 

written amendment of this Contract in accordance with its paragraph 8 below. 

 
3.4 The Contractor shall submit an invoice for [INSERT 

AMOUNT AND CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon 

signature of this Contract by both parties, invoices for the work performed and materials 

utilized 

Every [INSERT PERIOD OF TIME OR MILESTONES] and a final invoice within 30 
days from the issuance of the Certificate of Substantial Completion by the Engineer.16

 

 
[THE  FOLLOWING  CLAUSES  ARE  COMMON  TO  OPTIONS  1  &  2  AND  MUST  BE  NUMBERED 

ACCORDING TO THE OPTION CHOSEN FOR ARTICLE 3] 

 
3. @ UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by 

the Engineer, approving the amount contained in the invoice. The Engineer may make 

corrections to that amount, in which case UNDP may effect payment for the amount so 

corrected. The Engineer may also withhold invoices if the work is not performed at any time 

in accordance with the terms of the Contract or if the necessary insurance policies or 

performance security are not valid and/or in order. The Engineer shall process the invoices 

submitted by the Contractor within 15 days of their receipt. 

 
3. @       Payments effected by UNDP to the Contractor shall be deemed neither to relieve the 

Contractor of its obligations under this Contract nor as acceptance by UNDP of the 

Contractor's performance of the Works. 

 
3. @ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of 

Final Completion by the Engineer. 
 



 

4. Special conditions17
 

 

 

4.1 The responsibility for the safety and security of the Contractor and its personnel and 
property, and of UNDP’s property in the Contractor’s custody, rests with the Contractor.  

 
4.1.1. Security 

 
The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking 
into account the security situation in the country where the services are being 
provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full 
implementation of the security plan. 

 
4.1.2 UNDP reserves the right to verify whether such a plan is in place, and to suggest 

modifications to the plan when necessary. Failure to maintain and implement an 
appropriate security plan as required hereunder shall be deemed a breach of this 
contract. Notwithstanding the foregoing, the Contractor shall remain solely responsible 
for the security of its personnel and for UNDP’s property in its custody as set forth in 
paragraph 4.1 above.  
 

4.2 Audits and Investigations 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether 
internal or external, of UNDP or the authorized agents of the UNDP at any time during the 
term of the Contract and for a period of one (1) year following the expiration or prior 
termination of the Contract.  The UNDP shall be entitled to a refund from the Contractor 
for any amounts shown by such audits to have been paid by the UNDP other than in 
accordance with the terms and conditions of the Contract. Should the audit determine that 
any funds paid by UNDP have not been used as per contract clauses, the company shall 
reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP 
reserves the right to seek recovery and/or to take any other action as it deems necessary. 

 
4.2.1 The Contractor acknowledges and agrees that, at anytime, UNDP may conduct 

investigations relating to any aspect of the Contract, the obligations performed under 
the Contract, and the operations of the Contractor.  The right of UNDP to conduct an 
investigation and the Contractor’s obligation to comply with such an investigation shall 
not lapse upon expiration or prior termination of the Contract.  The Contractor shall 
provide its full and timely cooperation with any such inspections, post-payment audits 
or investigations.  Such cooperation shall include, but shall not be limited to, the 
Contractor’s obligation to make available, its personnel and any documentation for such 
purposes and to grant to UNDP access to the Contractor’s premises.  The Contractor 
shall require its agents, including, but not limited to, the Contractor’s attorneys, 



 

accountants or other advisers, to reasonably cooperate with any inspections, post-
payment audits or investigations carried out by UNDP hereunder. 

 
4.3 Anti-terrorism  

 
The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP 
funds received under this Contract are used to provide support to individuals or entities 
associated with terrorism and that the recipients of any amounts provided by UNDP 
hereunder do not appear on the list maintained by the Security Council Committee 
established pursuant to resolution 1267 (1999). The list can be accessed via 
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be 
included in all sub-contracts or sub-agreements entered into under this Contract. 

 
 

 

4.4 The advance payment to be made upon signature of the contract by both parties is 
contingent upon receipt and acceptance by UNDP of a bank guarantee 18for the full 
amount of the advance payment issued by a Bank and in a form acceptable to UNDP.19 

 

4.5 The amounts of the payments referred to under section 3.6 above shall be subject to a 
deduction of 
  [INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT 
THE ADVANCE REPRESENTS] % (... percent) of the amount accepted for payment until the 
cumulative amount of the deductions so effected shall equal the amount of the advance 
payment.20 Should the cumulative amount of the deductions so made be lower than the 
amount of the advance payment after the date of substantial completion of the Works, 
UNDP may deduct the amount equal to the difference between the advance payment and 
the cumulative deductions from the payments due after substantial completion or may 
recover such amount from the bank guarantee referred to  - 
ESTIMATED   OR   FIXED   PRICE   OF   THE   CONTRACT   IN   THE   CASE   OF   A GUARANTEE 
AND 30% IN THE CASE OF A BOND].21 

 

4.6 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT DIRECTOR/UNDP 
PROGRAMME OFFICER] The Contractor may submit invoices for materials and plant stored 
at the Site, provided they are necessary and adequate for the performance of the Works 
and they are protected from weather conditions and duly insured as per the instructions of 
the Engineer. 
 

4.7 The liability insurance referred to in Clause 23 of the General Conditions shall be taken 

out by the Contractor for an amount of 15 percent of the Price of the Contract per 

occurrence, with number of occurrences unlimited [CONSULT THE ENGINEER FOR 
APPROPRIATE AMOUNT]. 
 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm


 

4.8 According to Clause 45 of the General Conditions, the liquidated damages for delay shall 
be        0.5% of contract amount for each day of delay of the price of the Contract per week 
of delay, up to a maximum of 10% of the final price of the Contract. 

 
5. Submission of invoices 

 

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for 
each 

 
 

 

Payment under the Contract to the Engineer's address specified in clause 8.2. 

 
5.2 Invoices submitted by fax shall not be accepted by UNDP. 

 

 
6. Time and manner of payment 

 

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP. 

 
6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 

 

  [NAME OF THE BANK] 
 

  [ACCOUNT NUMBER] 
 

  [ADDRESS OF THE BANK] 

 

 
7. Modifications 

 

7.1 Any modification to this Contract shall require an amendment in writing between both 

parties duly signed by the authorized representatives of the Contractor and UNDP. 

 
8. Notifications 

 

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the 
Contractor are as follows: 

 
For the UNDP: 

 

 [INSERT NAME OF RR OR DIVISION 

CHIEF] 

Chief 

United Nations Development Programme 

 
Ref. / / [INSERT CONTRACT REFERENCE & NUMBER] 

 
Telex:   



 

 

Fax:   
 

Cable:   
 

For the Contractor: 
 

[Insert Name, Address and 

Telex, Fax and Cable 

Numbers] 
 

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall 

be as follows: 

 
 

[Insert Name, Address and Telex, 
Fax and Cable Numbers of the Engineer] 

 

OR 

 
8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the 

Contract, the address of the Engineer for the purposes of communication with the Engineer 

under the Contract. 

 
If the above terms and conditions meet with your agreement as typed in this letter and in the 

Contract Documents, please initial every page of this letter and its attachments and return to this 

office one original of this Contract, duly signed and dated. 
Yours sincerely, 

 
INSERT NAME OF RR or Bureau/Division Director] 

For [Insert name of the company/organization] 

Agreed and Accepted: 

Signature      

Name    
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1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the 
following meanings:  

 
a) "Employer" means the United Nations Development Programme (UNDP).  

 
b) "Contractor" means the person whose tender has been accepted and with whom the 

Contract has been entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer 
the Contract as provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to 
which these General Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be 
permanent and form part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 
Contract and any modification thereof or addition thereto furnished by the Engineer or 
submitted by the Contractor and approved in writing by the Engineer in accordance with 
the Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, 
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable 
to them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 
execution and completion of the Works and for remedying of any defects therein in 
accordance with the Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or 
Temporary Works are to be constructed.  

 
2. SINGULAR AND PLURAL  
 

Words importing persons or parties shall include firms or companies and words importing 



 

the singular only shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  
 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or 
be taken into consideration in their interpretation.  

 
4. LEGAL RELATIONSHIPS  
 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent 
contractor vis-à-vis the Employer.  The Contract Documents shall not be construed to create 
any contractual relationship of any kind between the Engineer and the Contractor, but the 
Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to 
performance by the Contractor of its obligations, and to enforcement thereof.  Nothing 
contained in the Contract Documents shall create any contractual relationship between the 
Employer or the Engineer and any subcontractor(s) of the Contractor.  

 
5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract 

Documents. In particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during 

construction and until final payment is due. The Engineer shall advise and consult with the 
Employer. The Employer's instructions to the Contractor shall be forwarded through the 
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the 
extent provided in the Contract Documents as they may be amended in writing in 
accordance with the Contract. The duties, responsibilities and limitations of authority of the 
Engineer as the Employer's representative during construction as set forth in the Contract 
shall not be modified or extended without the written consent of the Employer, the 
Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 

familiarize himself generally with the progress and quality of the Works and to determine in 
general if the Works are proceeding in accordance with the Contract Documents. On the 
basis of his on-site observations as an Engineer, he shall keep the Employer informed of the 
progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction 

means, methods, techniques, sequences or procedures, or for safety precautions and 
programs in connection with the Works or the Temporary Works. The Engineer shall not be 
responsible for or have control or charge over the acts or omissions of the Contractor 
(including the Contractor's failure to carry out the Works in accordance with the Contract) 



 

and of Sub-contractors or any of their agents or employees, or any other persons 
performing services for the Works, except if such acts or omissions are caused by the 
Engineer's failure to perform his functions in accordance with the contract between the 
Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in 

preparation or progress. The Contractor shall provide facilities for such access so that the 
Engineer may perform his functions under the Contract.  

 
f) Based on the Engineer's observations and an evaluation of the documentation submitted by 

the Contractor together with the invoices, the Engineer shall determine the amounts owed 
to the Contractor and shall issue Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the 

Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for 
conformity with the design concept of the Works and with the provisions of the Contract 
Documents. Such action shall be taken with reasonable promptness so as to cause no delay.  
The Engineer's approval of a specific item shall not indicate approval of an assembly of 
which the item is a component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance thereunder by the Contractor.  All interpretations and orders of the Engineer 
shall be consistent with the intent of and reasonably inferable from the Contract 
Documents and shall be in writing or in the form of drawings.  Either party may make a 
written request to the Engineer for such interpretation.  The Engineer shall render the 
interpretation necessary for the proper execution of the Works with reasonable 
promptness and in accordance with any time limit agreed upon. Any claim or dispute arising 
from the interpretation of the Contract Documents by the Engineer or relating to the 
execution or progress of the Works shall be settled as provided in Clause 71 of these 
General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve 

the Contractor of any of his obligations under the Contract nor to order any work involving 
delay in completion of the Works or any extra payment to the Contractor by the Employer, 
or to make any variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint 

another suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 
implementation of the intent of the Contract Documents, he will have authority to require 
special inspection or testing of the work whether or not such work be then fabricated, 
installed or completed. However, neither the Engineer's authority to act nor any reasonable 



 

decision made by him in good faith either to exercise or not to exercise such authority shall 
give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, 
any of their agents or employees, or any other person performing services for the Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion 

and Final Completion, shall receive and forward to the Employer for the Employer's review 
written warranties and related documents required by the Contract and assembled by the 
Contractor, and shall issue a final Certificate for Payment upon compliance with the 
requirements of Clause 47 hereof and in accordance with the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 
Engineer shall notify in writing to the Contractor and the Employer the duties, 
responsibilities and limitations of authority of any such Engineer's Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  
 

The Contractor shall execute and complete the Works and remedy any defects therein in 
strict accordance with the Contract, with due care and diligence and to the satisfaction of 
the Engineer, and shall provide all labor, including the supervision thereof, materials, 
Constructional Plant and all other things, whether of a temporary or permanent nature, 
required in and for such execution, completion and remedying of defects, as far as the 
necessity for providing the same is specified in or is reasonably to be inferred from the 
Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions 
and directions on any matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 
operations and methods of construction, provided that the Contractor shall not be 
responsible, except as may be expressly provided in the Contract, for the design or 
specification of the Permanent Works or of any Temporary Works prepared by the 
Engineer.  

 
6.3. Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his 
employees and will select for work under this Contract, reliable individuals who will perform 
effectively in the implementation of the Contract, respect local customs and conform to a 
high standard of moral and ethical conduct.  

 



 

6.4. Source of Instructions  
 

The Contractor shall neither seek nor accept instructions from any authority external to the 
Employer, the Engineer or their authorized representatives in connection with the 
performance of his services under this Contract. The Contractor shall refrain from any 
action which may adversely affect the Employer and shall fulfill his commitments with 
fullest regard for the interest of the Employer.  

 
6.5. Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by 
the Contractor to any direct or indirect benefit arising from this Contract or the award 
thereof.  The Contractor agrees that breach of this provision is a breach of an essential term 
of the Contract. 

 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, 
or has performed services for the Employer or use the name, emblem or official seal of the 
Employer or the United Nations or any abbreviation of the name of the Employer or the 
United Nations for advertising purposes or any other purposes. 

 
6.7. Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the Contract 
shall be the property of the Employer, shall be treated as confidential and shall be delivered 
only to the duly authorized representative of the Employer on completion of the Works; 
their contents shall not be made known by the Contractor to any person other than the 
personnel of the Contractor performing services under this Contract without the prior 
written consent of the Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1. Assignment of Contract  

 
The Contractor shall not, except after obtaining the prior written approval of the Employer, 
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of 
any of the Contractor's rights, claims or obligations under the Contract.  

 
7.2. Subcontracting  

 



 

In the event the Contractor requires the services of subcontractors, the Contractor shall 
obtain the prior written approval of the Employer for all such subcontractors.  The approval 
of the Employer shall not relieve the Contractor of any of his obligations under the Contract, 
and the terms of any subcontract shall be subject to 
and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the 
work executed or the goods, materials, Plant or services supplied by such subcontractor for 
the Works, any continuing obligation extending for a period exceeding that of the Defects 
Liability Period under the Contract, the Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the 
Employer's request and cost, the benefit of such obligation for the unexpired duration 
thereof.  

 
8. DRAWINGS  
 
8.1. Custody of drawings  

 
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof 
shall be furnished to the Contractor free of cost.  The Contractor shall provide and make at 
his own expense any further copies required by him.  At the completion of the Works, the 
Contractor shall return to the Employer all drawings provided under the Contract.  
 

8.2. One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the Site and the same shall at all reasonable times be available for inspection 
and use by the Engineer and by any other person authorized in writing by the Engineer.  
 

8.3. Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of 
the Works is likely to be delayed or disrupted unless any further drawing or order, including 
a direction, instruction or approval, is issued by the Engineer within a reasonable time.  The 
notice shall include details of drawing or order required and of why and by when it is 
required and of any delay or disruption likely to be suffered if it is late.  

 
9. WORK BOOK  
 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original 
and two copies. The Engineer shall have full authority to issue new orders, drawings and 



 

instructions to the Contractor, from time to time and as required for the correct execution 
of the Works. The Contractor shall be bound to follow such orders, drawings and 
instructions.  

 
Every order shall be dated and signed by the Engineer and the Contractor, in order to 
account for its receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the 
Employer, through the Engineer, by means of an annotation in the Work Book made within 
three (3) days from the date of the order that the Contractor intends to refuse. Failure by 
the Contractor to adhere to this procedure shall result in the order being deemed accepted 
with no further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final 
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the 
Contractor.  

 
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall 

on signature of the Contract furnish the Employer with a Performance Security issued for 
the benefit of the Employer. The amount and character of such security (bond or guarantee) 
shall be as indicated in the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance 

company or accredited bank, in the format included in Appendix I to these General 
Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of the 
Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned 
to the Contractor within twenty-eight days after the issuance by the Engineer of the 
Certificate of Final Completion, provided that the Contractor shall have paid all money 
owed to the Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 

insolvent or its right to do business in the country of execution of the Works is terminated, 
the Contractor shall within five (5) days thereafter substitute another bond or guarantee 
and surety, both of which must be acceptable to the Employer.  

 
11. INSPECTION OF SITE  
 

The Contractor shall be deemed to have inspected and examined the site and its 
surroundings and to have satisfied himself before submitting his Tender and signing the 
Contract as to all matters relative to the nature of the land and subsoil, the form and nature 
of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or other 



 

existing services, the quantities and nature of the work and materials necessary for the 
completion of the Works, the means of access to the Site, and the accommodation he may 
require, and in general to have himself obtained all necessary information as to risk 
contingencies, climatic, hydrological and natural conditions and other circumstances which 
may influence or affect his Tender, and no claims will be entertained in this connection 
against the Employer.  

 
12. SUFFICIENCY OF TENDER  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his Tender for the construction of the Works and of the rates 
and prices, which rates and prices shall, except in so far as it is otherwise provided in the 
Contract, cover all his obligations under the Contract and all matters and things necessary 
for the proper execution and completion of the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  
 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer 
for his consent a detailed Programme of Work showing the order of procedure and the 
method in which he proposes to carry out the Works.  In preparing his Programme of Work 
the Contractor shall pay due regard to the priority required by certain works.  Should the 
Engineer, during the progress of work, require further modifications to the Programme of 
Work, the Contractor shall review the said program.  The Contractor shall also whenever 
required by the Engineer submit particulars in writing of the Contractor's arrangements for 
carrying out the Works and of the Constructional Plant and Temporary Works which the 
Contractor intends to supply, use or construct as the case may be.  The submission of such 
program, or any modifications thereto, or the particulars required by the Engineer, shall not 
relieve the Contractor of any of his duties or obligations under the Contract nor shall the 
incorporation of any modification to the Programme of Work either at the commencement 
of the contract or during its course entitle the Contractor to any additional payments in 
consequence thereof.  

 
14. WEEKLY SITE MEETING  
 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if 
any, the representative of the Contractor and the Engineer or the Engineer's 
Representative, in order to verify that the Works are progressing normally and are executed 
in accordance with the Contract.  

 
15. CHANGE ORDERS  
 



 

a) The Engineer may instruct the Contractor, with the approval of the Employer and by means 
of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that 
are deemed necessary by the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 

The Contractor shall provide all necessary superintendence during the execution of the 
Works and as long thereafter as the Engineer may consider necessary for the proper 
fulfillment of the Contractor's obligations under the Contract.  The Contractor or a 
competent and authorized agent or representative of the Contractor approved in writing by 
the Engineer, which approval may at any time be withdrawn, shall be constantly on the site 
and shall devote his entire time to the superintendence of the Works.  Such authorized 
agent or representative shall receive on behalf of the Contractor directions and instructions 
from the Engineer. If the approval of such agent or representative shall be withdrawn by the 
Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or 
representative shall be requested by the Employer under Clause 17(3) hereinafter, the 
Contractor shall as soon as it is practicable after receiving notice of such withdrawal remove 
the agent or representative from the Site, and replace him by another agent or 
representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) 
hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a 
removed agent or representative again on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and 

such sub-agent foremen and leading hands as are competent to give proper supervision to 
the work they are required to supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely 

execution and completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the Works any person employed by the Contractor in or about the execution or 
completion of the Works, who in the opinion of the Engineer is misconducting himself, or is 
incompetent or negligent in the proper performance of his duties, or whose employment is 
otherwise considered reasonably by the Engineer to be undesirable, and such person shall 
not be again employed on the Site without the written permission of the Engineer.  Any 



 

person so removed from the Works shall be replaced as soon as reasonably possible by a 
competent substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the 

Site any agent, representative or other personnel who does not conform to the standards 
set forth in paragraph (1) of this Clause. Such request for withdrawal or replacement shall 
not be considered as termination in part or in whole of this Contract. All costs and 
additional expenses resulting from any withdrawal or replacement for whatever reason of 
any of the Contractor's personnel shall be at the Contractor's expense.  

 
18. SETTING-OUT  
 

The Contractor shall be responsible for the true and proper setting out of the Works in 
relation to original points, lines and levels of reference given by the Engineer in writing and 
for the correctness of the position, levels, dimensions and alignment of all parts of the 
Works and for the provision of all necessary instruments, appliances and labor in 
connection therewith.  If, at any time during the progress of the Works, any error shall 
appear or arise in the position, levels, dimensions or alignment of any part of the Works, the 
Contractor, on being required so to do by the Engineer, shall, at his own cost, rectify such 
error to the satisfaction of the Engineer.  

 
19. WATCHING AND LIGHTING  
 

The Contractor shall in connection with the Works provide and maintain at his own cost all 
lights, guards, fencing and watching when and where necessary or required by the Engineer 
or by any duly constituted authority for the protection of the Works and the materials and 
equipment utilized therefor or for the safety and convenience of the public or others.  

 
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated 

in the Certificate of Substantial Completion, the Contractor shall take full responsibility for 
the care thereof and of all Temporary Works. In the event that any damage or loss should 
happen to the Works or to any part thereof or to any Temporary Works from any cause 
whatsoever (save and except as shall be due to Force Majeure as defined in Clause 66 of 
these General Conditions), the Contractor shall at his own cost repair and make good the 
same so that, at completion, the Works shall be in good order and condition and in 
conformity in every respect with the requirements of the Contract and the Engineer's 
instructions.  The Contractor shall also be liable for any damage to the Works occasioned by 
him in the course of any operations carried out by him for the purpose of complying with 
his obligations Clause 47 hereof.  

 



 

b) The Contractor shall be fully responsible for the review of the Engineering design and details 
of the Works and shall inform the Employer of any mistakes or incorrectness in such design 
and details which would affect the Works.  

 
21. INSURANCE OF WORKS, ETC.  
 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor 
shall insure immediately following signature of this Contract, in the joint names of the 
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all 
loss or damage from whatever cause arising, other than cause of Force majeure as defined 
in clause 66 of these General Conditions, and (b) against loss or damage for which the 
Contractor is responsible, in such manner that the Employer and the Contractor are covered 
for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects 
Liability Period for loss or damage arising from a cause occurring prior to the 
commencement of the Defects Liability Period and for any loss or damage occasioned by 
the Contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to 
cover any additional costs of and incidental to the rectification of loss or damage including 
professional fees and the cost of demolishing and removing any part of the Works and of 
removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to 

the replacement value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, 
which approval shall not be unreasonably withheld, and the Contractor shall, whenever 
required, produce to the Engineer the policy or policies of insurance and the receipts for 
payment of the current premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  
 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, 
hold and save harmless and defend at his own expense the Employer, its officers, agents, 
employees and servants from and against all suits, claims, demands, proceedings, and 
liability of any nature or kind, including costs and expenses, for injuries or damages to any 
person or any property whatsoever which may arise out of or in consequence of acts or 
omissions of the Contractor or its agents, employees, servants or subcontractors in the 
execution of the Contract. The provision of this Clause shall extend to suits, claims, 



 

demands, proceedings and liability in the nature of workmen's compensation claims and 
arising out of the use of patented inventions and devices. Provided always that nothing 
herein contained shall be deemed to render the Contractor liable for or in respect of or with 
respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or 

through any land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or 

other easement or quasi-easement which is the unavoidable result of the construction of 
the Works in accordance with the Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity 
of the Contract.  

 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and 
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any 
death, material or physical damage, loss or injury which may occur to any property, 
including that of the Employer or to any person, including any employee of the Employer by 
or arising out of the execution of the Works or in the carrying out of the Contract, other 
than due to the matters referred to in the proviso to Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, 
which approval shall not be unreasonably withheld, and for at least the amount specified in 
the contract. The Contractor shall, whenever required by the Employer or the Engineer, 
produce to the Engineer the policy or policies of insurance and the receipts for payment of 
the current premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect 
of which the Contractor would be entitled to receive indemnity under the policy, being 
brought or made against the Employer, the insurer shall indemnify the Employer against 
such claims and any costs, charges and expenses in respect thereof.  



 

 
24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workman or other 
person in the employment of the Contractor or any sub-Contractor, save and except an 
accident or injury resulting from any act or default of the Employer, his agents or servants.  
The Contractor shall indemnify, hold and save harmless the Employer against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, 
which approval shall not be unreasonably withheld, and shall continue such insurance 
during the whole of the time that any persons are employed by him for the Works and shall, 
when required, produce to the Engineer such policy of insurance and the receipt for 
payment of the current premium. Provided always that, in respect of any persons employed 
by any subcontractor, the Contractor's obligation to insure as aforesaid under this sub-
clause shall be satisfied if the subcontractor shall have insured against the liability in respect 
of such persons in such manner that the Employer is indemnified under the policy but the 
Contractor shall require such subcontractor to produce to the Engineer when required such 
policy of insurance and the receipt for the current premium, and obtain the insertion of a 
provision to that effect in its contract with the subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in 
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect 
under the terms of the Contract, the Employer may in any such case effect and keep in force 
any such insurance and pay such premium as may be necessary for that purpose and from 
time to time deduct the amount so paid by the Employer as aforesaid from any monies due 
or which may become due to the Contractor, or recover the same as a debt due from the 
Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or 

paid by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any 
local or other duly constituted authority in relation to the execution of the Works or of any 
Temporary Works and by the Rules and Regulations of all public bodies and companies 



 

whose property or rights are affected or may be affected in any way by the Works or any 
Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, 

Regulations, By-laws or requirements of any such local or other authority which may be 
applicable to the Works and shall keep the Employer indemnified against all penalties and 
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements.  

 
27. FOSSILS, ETC.  
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the Site of the Works shall as between 
the Employer and the Contractor be deemed to be the absolute property of the Employer 
and the Contractor shall take reasonable precautions to  
prevent his workmen or any other persons from removing or damaging any such article or 
thing and shall immediately upon discovery thereof and before removal acquaint the 
Employer of such discovery and carry out at the expense of the Employer the Engineer's 
orders as to the disposal of the same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 
trademark or name or other protected rights in respect of any Plant, equipment, machine, 
work or material used for or in connection with the Works or Temporary Works and from 
and against all claims, demands proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto, except where such infringement 
results from compliance with the design or Specification provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, 

rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or 
other materials required for the Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 

All operations necessary for the execution of the Works and for the Construction of any 
Temporary Works shall, so far as compliance with the requirements of the Contract permits, 
be carried on so as not to interfere unnecessarily or improperly with the public 
convenience, or the access to, use and occupation of, public or private roads and footpaths 
to or of properties whether in the possession of the Employer or of any other person.  The 
Contractor shall hold harmless and indemnify the Employer in respect of all claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever arising out of or 
in relation to any such matters in so far as the Contractor is responsible therefor.  



 

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the 
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and 
use vehicles and restrict and distribute loads so that any such extraordinary traffic as will 
inevitably arise from the moving of plant and material from and to the Site shall be limited 
as far as reasonably possible and so that no unnecessary damage may be occasioned to 
such roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 

machinery, preconstructed units or parts of units of work, or other thing, over part of a road 
or bridge, the moving whereof is likely to damage any such road or bridge unless special 
protection or strengthening is carried out, then the Contractor shall before moving the load 
on to such road or bridge, save insofar as the Contract otherwise provide, be responsible for 
and shall pay for the cost of strengthening any such bridge or altering or improving any such 
road to avoid such damage, and the Contractor shall indemnify and keep the Employer 
indemnified against all claims for damage to any such road or bridge caused by such 
movement, including such claim as may be made directly against the Employer, and shall 
negotiate and pay all claims arising solely out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 

The Contractor shall in accordance with the requirements of the Engineer afford all 
reasonable opportunities for carrying out their work to any other contractors employed by 
the Employer and their workmen and to the workmen of the Employer and of any other 
duly constituted authorities who may be employed in the execution on or near the Site of 
any work not included in the Contract or of any contract which the Employer may enter into 
in connection with or ancillary to the Works.  If work by other contractors of the Employer 
as above-mentioned involves the Contractor in any direct expenses as a result of using his 
Site facilities, the Employer shall consider payment to the Contractor of such sum or sums 
as may be recommended by the Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  
 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus 
materials and clear away and remove from the Site any wreckage, rubbish or Temporary 
Works no longer required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 



 

On the substantial completion of the Works, the Contractor shall clear away and remove 
from the Site all Constructional Plant surplus materials, rubbish and Temporary Works of 
every kind and leave the whole of the Site and Works clean and in a workmanlike condition 
to the satisfaction of the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  
 

The Contractor shall make his own arrangements for the engagement of all labour local or 
otherwise.  

 
34.2 Supply of Water  
 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate 
supply of drinking and other water for the use of the Contractor's staff and work people.  

 
34.3 Alcoholic Drinks or Drugs  
 

The Contractor shall comply with Government laws and regulations and orders in force as 
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not 
allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, 
agents or employees.  

 
34.4 Arms and Ammunition  
 

The restrictions specified in clause 34.3 above shall include all kinds of arms and 
ammunition.  

 
34.5 Holiday and Religious Customs  
 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, 
recognized festivals and religious or other customs.  

 
34.6 Epidemics  
 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply 
with and carry out such regulations, orders, and requirements as may be made by the 
Government or the local medical or sanitary authorities for the purpose of dealing with and 
overcoming the same.  

 



 

34.7 Disorderly Conduct, etc.  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful 
riotous or disorderly conduct by or amongst his employees and for the preservation of 
peace and the protection of persons and property in the neighborhood of the Works against 
the same.  

 
34.8 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions 
by his Sub-Contractors.  

 
34.9 Legislation applicable to Labour  
 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 
35 RETURNS OF LABOUR, PLANT, ETC.  
 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a 
return in detail in the form and at such intervals as the Engineer may prescribe showing the 
supervisory staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such information respecting Constructional 
plant as the Engineer may require.  

 
36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract 

and in accordance with the Engineer's instructions and shall be subjected from time to time 
to such tests as the Engineer may direct at the place of manufacture or fabrication, or on 
the Site or at all or any of such places.  The Contractor shall provide such assistance, 
instruments, machines, labour and materials as are normally required for examining, 
measuring and testing any work and the quality, weight or quantity of any materials used 
and shall supply samples of materials before incorporation in the Works for testing as may 
be selected and required by the Engineer.  All testing equipment and instruments provided 
by the Contractor shall be used only by the Engineer or by the Contractor in accordance 
with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the 

Works without prior written approval of the Employer and instruction of the Engineer, 



 

provided always that if the use of such material results or may result in increasing the 
Contract Price, the procedure in Clause 48 shall apply.  

 
36.2 Cost of Samples  
 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is 
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer. 
Payment will not be made for samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 

The Contractor shall bear the costs of any of the following tests:  

 
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or 

any part of the Works is appropriate for the purpose which it was intended to fulfill.  
 
37 ACCESS TO SITE  
 

The Employer and the Engineer and any persons authorized by either of them shall, at all 
times, have access to the Works and to the Site and to all workshops and places where work 
is being prepared or whence materials, manufactured articles or machinery are being 
obtained for the Works and the Contractor shall afford every facility for and every 
assistance in or in obtaining the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  
 

No work shall be covered up or put out of view without the approval of the Engineer and 
the Contractor shall afford full opportunity for the Engineer to examine and measure any 
work which is about to be covered up or put out of view and to examine foundations before 
permanent work is placed thereon.  The Contractor shall give due notice to the Engineer 
whenever any such work or foundations is or are ready or about to be ready for 
examination and the Engineer shall without unreasonable delay unless he considers it 
unnecessary and advises the Contractor accordingly attend for the purpose of examining 
and measuring such work or of examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 

The Engineer shall during the progress of the Works have power to order in writing from 



 

time to time, and the Contractor shall execute at his cost and expense, the following 
operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the 
opinion of the Engineer in accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the 
Engineer, the Employer shall be entitled to employ and pay other persons to carry out the 
same and all expenses consequent thereon or incidental thereto shall be borne by the 
Contractor and shall be recoverable from him by the Employer and may be deducted by the 
Employer from any monies due or which may become due to the Contractor.  

 
40 SUSPENSION OF WORK  
 

The Contractor shall on the written order of the Engineer suspend the progress of the 
Works or any part thereof for such time or times and in such manner as the Engineer may 
consider necessary and shall, during such suspension, properly protect and secure the 
Works so far as it is necessary in the opinion of the Engineer.  The Employer should be 
notified and his written approval should be sought for any suspension of work in excess of 
three (3) days.  

 
41 POSSESSION OF SITE  
 
41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be required to enable the Contractor to 
commence and proceed with the construction of the Works in accordance with the 
Programme referred to in Clause 13 hereof and otherwise in accordance with such 
reasonable proposals of the Contractor as he shall make to the Engineer by notice in 
writing, and shall from time to time as the Works proceed give to the Contractor possession 
of such further portions of the Site as may be required to enable the Contractor to proceed 
with the construction of the Works with due dispatch in accordance with the said 
Programme or proposals, as the case may be.  



 

 
41.2 Wayleaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary wayleaves 
required by him in connection with access to the Site.  The Contractor shall also provide at 
his own cost any additional accommodation outside the Site required by him for the 
purpose of the Works.  

 
41.3 Limits of the Site  
 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 
Contractor require land beyond the Site, he shall provide it entirely at his own expense and 
before taking possession shall supply the Engineer with a copy of the necessary permits. 
Access to the Site is available where the Site adjoins a public road but it is not provided 
unless shown on the Drawings.  When necessary for the safety and convenience of 
workmen, public or livestock or for the protection of the Works, the Contractor shall, at his 
own expense, provide adequate temporary fencing to the whole or part of the Site. The 
Contractor shall not disturb, damage or pull down any hedge, tree or building within the 
Site without the written consent of the Engineer.  

 
42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works 

before completion of the whole, the whole of the Works shall be completed, in accordance 
with the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement 

weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  
 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in 
the Works in accordance with Clause 48 hereof, or if circumstances constituting force 
majeure as defined in the Contract have occurred, the Contractor shall be entitled to apply 
for an extension of the time for completion of the Works specified in the Contract. The 
Employer shall, upon such application, determine the period of any such extension of time; 
provided that in the case of alterations or additions in the Works, the application for such 
an extension must be made before the alterations or additions in the Works are undertaken 
by the Contractor.  

 
44 RATE OF PROGRESS  
 

The whole of the materials, plant and labour to be provided by the Contractor and the 



 

mode, manner and speed of execution and completion of the Works are to be of a kind and 
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of 
the Works or any part thereof be at any time in the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or 
extended time for completion, the Engineer shall so notify the Contractor in writing and the 
Contractor shall thereupon take such steps as the Contractor may think necessary and the 
Engineer may approve to expedite progress so as to complete the Works by the prescribed 
time or extended time for completion. If the work is not being carried on by day and by 
night and the Contractor shall request permission to work by night as well as by day, then, if 
the Engineer shall grant such permission, the Contractor shall not be entitled to any 
additional payment. All work at night shall be carried out without unreasonable noise and 
disturbance. The contractor shall indemnify the Employer from and against any claims or 
liability for damages on account of noise or other disturbance created while or in carrying 
out the work and from and against all claims, demands, proceedings, costs and expenses 
whatsoever in regard or in relation to such noise or other disturbance. The Contractor shall 
submit in triplicate to the Engineer at the end of each month signed copies of explanatory 
Drawings or any other material showing the progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed 

in the Contract, or any extended time for completion in accordance with the Contract, then 
the Contractor shall pay to the Employer the sum specified in the Contract as liquidated 
damages, for the delay between the time prescribed in the Contract or the extended time 
for completion, as the case may be, and the date of substantial completion of the Works as 
stated in the Certificate of Substantial Completion, subject to the applicable limit stated in 
the Contract. The said sum shall be payable by the sole fact of the delay without the need 
for any previous notice or any legal proceedings, or proof of damage, which shall in all cases 
be considered as ascertained. The Employer may, without prejudice to any other method of 
recovery, deduct the amount of such liquidated damages from any monies in its hands due 
or which may become due to the Contractor. The payment or deduction of such damages 
shall not relieve the Contractor from his obligation to complete the Works or from any 
other of his obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 

Certificate of Substantial Completion has been issued for any part or Section of the Works, 
the liquidated damages for delay in completion of the remainder of the Works or of that 
Section may, for any period of delay after the date stated in such Certificate of Substantial 
Completion, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion which the value of the part or Section so certified bears to the total value of the 
whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only 
apply to the rate of liquidated damages and shall not affect the limit thereof.  

 



 

46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily 
passed any test on completion prescribed by the Contract, the Contractor may give a notice 
to that effect to the Engineer accompanied by an undertaking to finish any outstanding 
work during the Defects Liability Period. Such notice and undertaking shall be in writing and 
shall be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of 
Substantial Completion in respect of the Works. The Engineer shall, within twenty-one (21) 
days of the date of delivery of such notice either issue to the Contractor, with a copy to the 
Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, 
the Works were substantially completed in accordance with the Contract or give 
instructions in writing to the Contractor specifying all the work which, in the Engineer's 
opinion, requires to be done by the Contractor before the issuance of such Certificate.  The 
Engineer shall also notify the Contractor of any defects in the Works affecting substantial 
completion that may appear after such instructions and before completion of the work 
specified therein.  The Contractor shall be entitled to receive such Certificate of Substantial 
Completion within twenty-one (21) days of completion, to the satisfaction of the Engineer, 
of the work so specified and making good any defect so notified. Upon issuance of the 
Certificate of Substantial Completion of the Works, the Contractor shall be deemed to have 
undertaken to complete with due expedition any outstanding work during the Defects 
Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same 
conditions as provided therein, the Contractor may request the Engineer to issue, and the 
Engineer may issue, a Certificate of Substantial Completion in respect of any Section or part 
of the Works which has been substantially completed and has satisfactorily passed any tests 
on completion prescribed by the Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part 

of the Works;  
 
b) such Section or part of the Works has been completed to the satisfaction of the Engineer 

and is required by the Employer for his occupation or use.  
 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken 
to complete any outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 



 

47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, 
calculated from the date of completion of the Works stated in the Certificate of Substantial 
Completion issued by the Engineer or, in respect of any Section or part of the Works for 
which a separate Certificate of Substantial Completion has been issued, from the date of 
completion of that Section or part as stated in the relevant Certificate. The expression "the 
Works" shall, in respect of the Defects Liability Period, be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding 
at the date of the Certificate of Substantial Completion, and shall execute all such work of 
repair, amendment, reconstruction, rectification and making good defects, imperfections, 
shrinkages or other faults as may be required of the Contractor in writing by the Engineer 
during the Defects Liability Period and within fourteen (14) days after its expiration, as a 
result of an inspection made by or on behalf of the Engineer prior to expiration of the 
Defects Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or 
workmanship not in accordance with the Contract, or to neglect or failure on the part of the 
Contractor to comply with any obligation expressed or implied, on the Contractor's part 
under the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer 
shall be entitled to employ and pay other persons to carry out the same, and all expenses 
consequent thereon or incidental thereto shall be recoverable from the Contractor by the 
Employer, and may be deducted by the Employer from any monies due or which may 
become due to the Contractor.  

 
47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall 
within twenty eight (28) days of the expiration of the Defects Liability period issue a 
Certificate of Final Completion to the Contractor. The Contract shall be deemed to be 
completed upon issuance of such Certificate, provided that the provisions of the Contract 
which remain unperformed and the Settlement of Disputes provision in the Contract shall 



 

remain in force for as long as is necessary to dispose of any outstanding matters or issues 
between the Parties.  

 
 
48  ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  Variations  
 

The Engineer may within his powers introduce any variations to the form, type or quality of 
the Works or any part thereof which he considers necessary and for that purpose or if for 
any other reasons it shall, in his opinion be desirable, he shall have power to order the 
Contractor to do and the Contractor shall do any of the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such 

variation shall in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any 
order for any variations which may result in an increase of the Contract Price or in an 
essential alteration of the quantity, quality or character of the Works.  

 
3 Orders for Variations to be in Writing  
 

No variations shall be made by the Contractor without an order in writing from the 
Engineer. Variations requiring the written approval of the Employer under paragraph (2) of 
this Clause shall be made by the Contractor only upon written order from the Engineer 
accompanied by a copy of the Employer's approval. Provided that, subject to the provisions 
of the Contract, no order in writing shall be required for any increase or decrease in the 
quantity of any work where such increase or decrease is not the result of an order given 
under this Clause but is the result of the quantities exceeding or being less than those 
stated in the Bill of Quantities.  

 



 

4 Valuation of Variations  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the 
Contract Price in respect of any variation, addition or omission. In the case of any variation, 
addition or omission which may result in an increase of the Contract Price, the Engineer 
shall communicate such estimate to the Employer together with his request for the 
Employer's written approval of such variation, addition or omission. The value of any 
variation, addition or omission shall be calculated on the basis of the unit prices contained 
in the Bill of Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 
1 Plant, etc., Exclusive Use for the Works  
 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, 
when brought on the Site, be deemed to be exclusively intended for the construction and 
completion of the Works and the Contractor shall not remove the same or any part thereof 
(save for the purpose of moving it from one part of the Site to another) without the consent 
in writing of the Engineer which shall not be unreasonably withheld.  

 
2 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said 
Constructional Plant and Temporary Works remaining thereon and any unused materials 
provided by the Contractor.  

 
3 Employer not liable for Damage to Plant  
 

The Employer shall not be at any time liable for the loss of any of the said Constructional 
plant, Temporary Works or Materials save if such loss results from the act or neglect of the 
Employer, its employees or agents.  

 
4 Ownership of paid material and work  
 

All material and work covered by payments made by the Employer to the Contractor shall 
thereupon become the sole property of the Employer, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for all material and work 
upon which payments have been made or the restoration of any damaged work or as 
waiving the right of the Employer to require the fulfillment of all of the terms of the 
Contract.  

 



 

5 Equipment and supplies furnished by Employer  
 

Title to any equipment and supplies which may be furnished by the Employer shall rest with 
the Employer and any such equipment and supplies shall be returned to the Employer at 
the conclusion of the Contract or when no longer needed by the Contractor.  Such 
equipment when returned to the Employer, shall be in the same condition as when 
delivered to the Contractor, subject to normal wear and tear.  

 
 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the 
Engineer of the materials or other matters referred to therein nor shall it prevent the 
rejection of any such materials at any time by the Engineer.  

 
 
51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give 
notice to the Contractor or the Contractor's authorized agent or representative who shall 
forthwith attend or send a qualified agent to assist the Engineer in making such 
measurement and shall furnish all particulars required by either of them. Should the 
Contractor not attend or neglect or omit to send such agent, then the measurement made 
by the Engineer or approved by him shall be taken to be the correct measurement of the 
work.  The purpose of measuring is to ascertain the volume of work executed by the 
Contractor and therefore determine the amount of the monthly payments.  

 
 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall 

have been signed by the Engineer and delivered to the Employer stating that the Works 
have been completed and that the Contractor has fulfilled all his obligations under Clause 
47 to his satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in 

connection with the Contract or the execution of the Works unless the Contractor shall 
have made a claim in writing in respect thereof before the giving of the Certificate of Final 
Completion and in accordance with the Contract.  

 
3 Unfulfilled Obligations  
 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall 



 

remain liable for the fulfillment of any obligation incurred under the provisions of the 
Contract prior to the issuance of the Certificate of Final Completion and which remains 
unperformed at the time such Certificate is issued. For the purpose of determining the 
nature and extent of any such obligation the Contract shall be deemed to remain in force 
between the parties hereto.  

 
4 Contractor Responsible  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be 
totally responsible for and shall bear any and all risks of loss or damage to or failure of the 
Works or any part thereof for a period of ten years after issuance of the Certificate of Final 
Completion, provided always that such risks, damage or failure result from acts, defaults 
and negligence of the Contractor, his agents, employees or workmen and such contractors.  

 
 
53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor 

therefrom without thereby voiding the Contract or releasing the Contractor from any of his 
obligations or liabilities under the Contract or affecting the rights and powers conferred on 
the Employer and the Engineer by the Contract in any of the following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 

creditors or if the Contractor is a company or member of a company which was dissolved by 
legal action;  

 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract 

under an inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in 

part without the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent 

which in the opinion of the Engineer will not enable him to meet the target completion date 
of the Works;  

 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) 

days after receiving from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his 

obligations and does not remedy the cause of his failure within fifteen (15) days after being 
notified to do so in writing;  

 



 

(g) If the Contractor is not executing the work in accordance with standards of workmanship 
specified in the Contract;  

 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of 

the Employer or of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to 
complete the Works and the Employer or such other contractor may use for such 
completion so much of Constructional Plant, Temporary Works and Materials, which have 
been deemed to be reserved exclusively for the construction and completion of the Works 
under the provision of the Contract as he or they may think proper and the Employer may 
at any time sell any of the said Constructional Plant, Temporary Works and unused 
materials and apply the proceeds of sale in or towards the satisfaction of any sums due or 
which may become due to him from the Contractor under the Contract.  

 
2 Evaluation after Re-entry  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 
Employer notify the Contractor to attend the necessary evaluation of the Works.  In the 
event that for any reason the Contractor does not attend such evaluation the Engineer shall 
undertake the said evaluation in the absence of the Contractor and shall issue a certificate 
stating the sum, if any, due to the Contractor for work done in accordance with the Contract 
up to the time of entry and expulsion by the Employer which has been reasonably 
accumulated to the Contractor in respect of the Works he has executed in such case in 
accordance with the Contract.  The Engineer shall indicate the value of the materials 
whether unused or partially used and the value of construction equipment and any part of 
the Temporary Works.  

 
3 Payment After Re-entry  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable 
to pay the Contractor any money on account of the Contract until the expiration of the 
Defects Liability Period, and thereafter until the costs of completion and making good any 
defects of the Works, damages for delay in completion (if any), and all other expenses 
incurred by the Employer have been ascertained and their amount certified by the 
Engineer. The Contractor shall then be entitled to receive only such sum or sums (if any) as 
the Engineer may certify would have been due to him upon due completion by him after 
deducting the said amount. But if such amount shall exceed the sum which would have 
been payable to the Contractor on due completion by him,, then the Contractor shall upon 
demand pay to the Employer the amount of such excess. The Employer in such case may 
recover this amount from any money due to the Contractor from the Employer without the 
need to resort to legal procedures.  

 



 

 
54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with 
the Works or any part thereof either during the execution of the Works or during the 
Defects Liability Period any remedial or other work or repair shall in the opinion of the 
Engineer be urgently necessary for security and the Contractor is unable or unwilling at 
once to do such work or repair, the Employer may by his own or other workmen do such 
work or repair as the Engineer may consider necessary. If the work or repair so done by the 
Employer is work which in the opinion of the Engineer the Contractor was liable to do at his 
own expense under the Contract, all costs and charges properly incurred by the Employer in 
so doing shall on demand be paid by the Contractor to the Employer or may be deducted by 
the Employer from any monies due or which may become due to the Contractor provided 
always that the Engineer shall as soon after the occurrence of any such emergency as may 
be reasonably practicable notify the Contractor thereof in writing.  

 
 
55 INCREASE AND DECREASE OF COSTS  
 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be 
made in respect of fluctuations of market, prices of labour, materials, plant or equipment, 
neither due to fluctuation in interest rates nor devaluation or any other matters affecting 
the Works.  

 
 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of 
income including value added tax, all in accordance with and subject to the provisions of the 
income tax laws and regulations in force and all amendments thereto.  It is the Contractor's 
responsibility to make all the necessary inquiries in this respect and he shall be deemed to 
have satisfied himself regarding the application of all relevant tax laws.  

 
 
57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer 
who shall require that the Contractor has complied in full with the regulations in force 
regarding the use of explosives. However, the Contractor, before applying to obtain these 
explosives, has to provide well arranged storage facilities.  The Engineer's approval or 
refusal to permit the use of explosives shall not constitute ground for claims by the 
Contractor.  



 

 
 
58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection 
and commissioning of plant machinery and equipment which are to form a part of the 
Works.  He shall place all necessary orders as soon as possible after the signing of the 
Contract.  These orders and their acceptance shall be produced to the Engineer on request.  
The Contractor shall also be responsible for ensuring that all sub-contractors adhere to such 
programs as are agreed and are needed to ensure completion of the Works within the 
period for completion.  Should any sub-contracted works be delayed, the Contractor shall 
initiate the necessary action to speed up such completion.  This shall not prejudice the 
Employer's right to exercise his remedies for delay in accordance with the Contract.  

 
 
59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for 
movement of plant and materials and clear same away at completion and make good all 
works damaged or disturbed.  The Contractor shall submit drawings and full particulars of 
all Temporary Works to the Engineer before commencing same.  The Engineer may require 
modifications to be made if he considers them to be insufficient and the Contractor shall 
give effect to such modifications but shall not be relieved of his responsibilities.  The 
Contractor shall provide and maintain weather-proof sheds for storage of material 
pertinent to the Works both for his own use and for the use of the Employer and clear same 
away at the completion of the Works.  The Contractor shall divert as required, at his own 
cost and subject to the approval of the Engineer, all public utilities encountered during the 
progress of the Works, except those specially indicated on the drawings as being included in 
the Contract.  Where diversions of services are not required in connection with the Works, 
the Contractor shall uphold, maintain and keep the same in working order in existing 
locations.  The Contractor shall make good, at his own expense, all damage to telephone, 
telegraph and electric cable or wires, sewers, water or other pipes and other services, 
except where the Public Authority or Private Party owning or responsible for the same 
elects to make good the damage.  The costs incurred in so doing shall be paid by the 
Contractor to the Public Authority or Private Party on demand.  

 
 
60 PHOTOGRAPHS AND ADVERTISING  
 

The Contractor shall not publish any photographs of the Works or allow the Works to be 
used in any form of advertising whatsoever without the prior approval in writing from the 
Employer.  

 



 

 
61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor 
the amount of any loss resulting from such cancellation, if the Contractor has offered or 
given any person any gift or consideration of any kind as an inducement or reward for doing 
or intending to do any action in relation to the obtaining or the execution of the Contract or 
any other contract with the Employer or for showing or intending to show favour or 
disfavour to any person in relation to the Contract or any other contract with the Employer, 
if the like acts shall have been done by any persons employed by him or acting on his behalf 
whether with or without the knowledge of the Contractor in relation to this or any other 
Contract with the Employer.  

 
 
62 DATE FALLING ON HOLIDAY  
 

Where under the terms of the Contract any act is to be done or any period is to expire upon 
a certain day and that day or that period fall on a day of rest or recognized holiday, the 
Contract shall have effect as if the act were to be done or the period to expire upon the 
working day following such day.  

 
 
63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or 

determination by any person for which provision is made in the Contract Documents shall 
be in writing. Any such notice, consent, approval, certificate or determination to be given or 
made by the Employer, the Contractor or the Engineer shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the 

Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at 
the Contractor's principal place of business specified in the Contract or such other address 
as the Contractor shall nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the 
receipt.  

 
5 Any notice to be given to the Employer under the terms of the Contract shall be sent by 

post, cable, telex or facsimile at the Employer's address specified in the Contract, or by 
delivering the same at the said address against an authorized signature certifying the 
receipt.  

 



 

6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by 
post, cable, telex or facsimile at the Engineer's address specified in the Contract, or by 
delivering the same at the said address against an authorized signature certifying the 
receipt.  

 
 
64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the 
Contractor in all written communications to the Employer or the Engineer with respect to 
the services to be rendered and with respect to all documents procured or prepared by the 
Contractor pertaining to the Works. The metric system of weights and measures shall be 
used in all instances.  

 
 
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of 
the work performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records 
or information, oral or written, which the UNDP may reasonably request in respect of the 
Works or the Contractor's performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such 
records or information upon reasonable notice.  

 
 
66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 
revolution, insurrection or other acts or events of a similar nature or force.  

 
In the event of and as soon as possible after the occurrence of any cause constituting force 
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to 
the Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or 
in part, to perform its obligations and meet its responsibilities under this Contract.  Subject 
to acceptance by the UNDP of the existence of such force majeure, which acceptance shall 
not be unreasonably withheld, the following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be 

suspended to the extent of his inability to perform them and for as long as such inability 
continues. During such suspension and in respect of work suspended, the Contractor shall 



 

be reimbursed by the UNDP substantiated costs of maintenance of the Contractor's 
equipment and of per diem of the Contractor's permanent personnel rendered idle by such 
suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of 

the force majeure submit a statement to the UNDP of estimated costs referred to in sub-
paragraph (a) above during the period of suspension followed by a complete statement of 
actual expenditures within thirty (30) days after the end of the  

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension 

taking however into account any special condition which may cause the additional time for 
completion of the Works to be different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force 

majeure, to perform his obligations and meet his responsibilities under the Contract, the 
UNDP shall have the right to terminate the Contract on the same terms and conditions as 
provided for in Clause 68 of these General Conditions, except that the period of notice shall 
be seven (7) days instead of fourteen (14) days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor 

permanently unable to perform in case of any suspension period of more than ninety (90) 
days.  

 
 
67 SUSPENSION BY THE UNDP  
 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole 
or in part, payments to the Contractor and/or the Contractor's obligation to continue to 
perform the Works under this Contract, if in the UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution 

of the Works or the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and 

conditions of this Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to 
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance 
with this Contract prior to the commencement of the period of such suspension.  
 
The term of this Contract may be extended by the UNDP for a period equal to any period of 
suspension, taking into account any special conditions which may cause the additional time 



 

for completion of the Works to be different from the period of suspension.  
 
 
68  TERMINATION BY THE UNDP  
 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this 
Contract for cause or convenience in the interest of the UNDP upon not less than fourteen 
(14) days written notice to the Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 

prompt and orderly manner and to reduce losses and to keep further expenditures to a 
minimum, and  

 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the 

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily 
completed and for the materials and equipment properly delivered to the Site as of the date 
of termination for incorporation to the Works, plus substantiated costs resulting from 
commitments entered into prior to the date of termination as well as any reasonable 
substantiated direct costs incurred by the Contractor as a result of the termination, but shall 
not be entitled to receive any other or further payment or damages.  

 
 
69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by the UNDP of the Contract or in any other situation 
which the Contractor reasonably considers to entitle him to terminate his performance of 
the Contract, the Contractor shall promptly give written notice to the UNDP detailing the 
nature and the circumstances of the breach or other situation.  Upon acknowledgement in 
writing by the UNDP of the existence of such breach and the UNDP' inability to remedy it, or 
upon failure of the UNDP to respond to such notice within twenty (20) days of receipt 
thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days written 
notice thereof.  In the event of disagreement between the Parties as to the existence of 
such breach or other situation referred to above, the matter shall be resolved in accordance 
with Clause 71 of these General Conditions.  
 
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of 
Clause 68 hereof shall apply.  

 
 
70 RIGHTS AND REMEDIES OF THE UNDP  
 



 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of 
any other rights or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or 
omission on the part of the Government.  

 
 
71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this 
Contract or any breach thereof, the following procedure for resolution of such claim, 
controversy or dispute shall apply.  
 
1 Notification  
 

The aggrieved party shall immediately notify the other party in writing of the nature of the 
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the 
existence thereof.  

 
2 Consultation  
 

On receipt of the notification provided above, the representatives of the Parties shall start 
consultations with a view to reaching an amicable resolution of the claim, controversy or 
dispute without causing interruption of the Works.  

 
3 Conciliation  
 

Where the representatives of the Parties are unable to reach such an amicable settlement, 
either party may request the submission of the matter to conciliation in accordance with 
the UNCITRAL Rules of Conciliation then obtaining.  

 
4 Arbitration  
 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 
through 3 above shall be referred to arbitration in accordance with the UNCITRAL 
Arbitration Rules then obtaining. The Parties shall be bound by the arbitration award 
rendered in accordance with such arbitration as the final adjudication of any such 
controversy or claim.  

 
72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and 



 

immunities of the United Nations of which the UNDP is an integral part. 

 

73 SECURITY 
 

The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into 
account the security situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full 
implementation of the security plan. 

 

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications 
to the plan when necessary. Failure to maintain and implement an appropriate security plan 
as required hereunder shall be deemed a breach of this contract. Notwithstanding the 
foregoing, the Contractor shall remain solely responsible for the security of its personnel and 
for UNDP’s property in its custody as set forth in paragraph 4.1 above.  
 

74 AUDIT AND INVESTIGATIONS 
 

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether 

internal or external, of UNDP or the authorized agents of the UNDP at any time during the 

term of the Contract and for a period of three (3) years following the expiration or prior 

termination of the Contract.  The UNDP shall be entitled to a refund from the Contractor for 

any amounts shown by such audits to have been paid by the UNDP other than in accordance 

with the terms and conditions of the Contract. Should the audit determine that any funds paid 

by UNDP have not been used as per contract clauses, the company shall reimburse such 

funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right 

to seek recovery and/or to take any other action as it deems necessary. 

 

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct 

investigations relating to any aspect of the Contract, the obligations performed under the 

Contract, and the operations of the Contractor generally.  The right of UNDP to conduct an 

investigation and the Contractor’s obligation to comply with such an investigation shall not 

lapse upon expiration or prior termination of the Contract.  The Contractor shall provide its 

full and timely cooperation with any such inspections, post-payment audits or investigations.  

Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to 

make available its personnel and any documentation for such purposes and to grant to UNDP 

access to the Contractor’s premises.  The Contractor shall require its agents, including, but 

not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably 

cooperate with any inspections, post-payment audits or investigations carried out by UNDP 

hereunder. 

 

75 ANTI-TERRORISM 
 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP 



 

funds received under this Contract are used to provide support to individuals or entities 

associated with terrorism and that the recipients of any amounts provided by UNDP 

hereunder do not appear on the list maintained by the Security Council Committee 

established pursuant to resolution 1267 (1999). The list can be accessed via 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be 

included in all sub-contracts or sub-agreements entered into under this Contract. 

 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm

