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Section 1. Letter of Invitation

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation to
Bid (ITB) for the above-referenced subject.

This ITB includes the following documents and the General Terms and Conditions of Contract which is inserted
in the Bid Data Sheet:
Section 1: This Letter of Invitation
Section 2: Instruction to Bidders
Section 3: Bid Data Sheet (BDS)
Section 4: Evaluation Criteria
Section 5: Schedule of Requirements and Technical Specifications
Section 6: Returnable Bidding Forms
o Form A: Bid Submission Form
Form B: Bidder Information Form
Form C: Joint Venture/Consortium/Association Information Form
Form D: Qualification Form
Form E: Format of Technical Bid
Form F: Price Schedule
Form G: Form of Bid Security
Form G.1: Template for Bid Security Confirmation
Form H: Form of Performance Security
Annex 1: Related Drawings (Attached separately)
Annex 2: Bill of Quantities (Attached separately)
Annex 3: Scope of Work (Attached separately)

O OO0 O O O O O o0 o O

If you are interested in submitting a Bid in response to this ITB, please prepare your Bid in accordance with
the requirements and procedure as set out in this ITB and submit it by the Deadline for Submission of Bids set
out in Bid Data Sheet.

23laill 830 a2l Jylitall plai pac Ao (b . poysll Olilo go dolS 287 i iz (WlelU disyall z3laill
2380l yoy9l yAd) v (pilaiVl Bazioll poll Zoliy Bdizy «yoysll (WoVl padill Ro

In case your company is not registered in the E-Tendering Module, please use the following temporary
username and password to register your company/firm:

Username: event.guest

Password: why2change

Bidders who will be registered on the e-tendering will be able to download the complete bidding documents
from the e-tendering website at: https://etendering.partneragencies.org

“Bidders can download the complete tender documentation from the e-Tendering upon registration”.

The Procurement notice includes the details of the UNDP focal person and the email provided is a GMAIL
account as per following details:

The site visit is mandatory. if the bidders will not attend the site visit, the bid will not be considered for
further evaluation and will be rejected.

Site Visit Date and Time: 05 December 2021 between 10:00 pm till 12:00 pm

ITB-349/21 4



Focal Person: Mohammed Nori Nader.
E-mail: mohammed.noori.civileng@gmail.com
Tel: 0770 1970782

If you need further information, please feel free to contact the following:
Focal Person in UNDP: Vian Mohammed, PSCM Officer

Address: UNDP, Iraq

E-mail address: vian.mohammed@undp.org

You may acknowledge receipt of this ITB utilize the “Accept Invitation” function in eTendering system, where
applicable. This will enable you to receive amendments or updates to the ITB. Should you require further
clarifications, kindly communicate with the contact person/s identified in the attached Data Sheet as the focal
point for queries on this ITB.

UNDP looks forward to receiving your Bid and thank you in advance for your interest in UNDP procurement
opportunities.

Issued by: Approved by:
s
Name: Vian Mohammed Name: Shadi Hussein
Title: PSCM Officer Date: Title: Head of Procurement - Service Center
November 25, 2021 Date: November 25, 2021
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Section 2. Instruction to Bidders

Bidders shall adhere to all the requirements of this ITB, including any
amendments made in writing by UNDP. This ITB is conducted in accordance
with the UNDP Programme and Operations Policies and Procedures (POPP)
on Contracts and Procurement which can be accessed at
https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-
b883-476a-8ef8-e81f93a2b38d

Any Bid submitted will be regarded as an offer by the Bidder and does not
constitute or imply the acceptance of the Bid by UNDP. UNDP is under no
obligation to award a contract to any Bidder as a result of this ITB.

UNDP reserves the right to cancel the procurement process at any stage
without any liability of any kind for UNDP, upon notice to the bidders or
publication of cancellation notice on UNDP website.

As part of the bid, it is desired that the Bidder registers at the United
Nations Global Marketplace (UNGM) website (www.ungm.org). The Bidder
may still submit a bid even if not registered with the UNGM. However, if
the Bidder is selected for contract award, the Bidder must register on the
UNGM prior to contract signature.

UNDP strictly enforces a policy of zero tolerance on proscribed practices,
including fraud, corruption, collusion, unethical or unprofessional
practices, and obstruction of UNDP vendors and requires all
bidders/vendors observe the highest standard of ethics during the
procurement process and contract implementation. UNDP’s Anti-Fraud
Policy can be found at
http://www.undp.org/content/undp/en/home/operations/accountability
/audit/office_of audit andinvestigation.html#anti

Bidders/vendors shall not offer gifts or hospitality of any kind to UNDP staff
members including recreational trips to sporting or cultural events, theme
parks or offers of holidays, transportation, or invitations to extravagant
lunches or dinners.

In pursuance of this policy, UNDP:

(a) Shall reject a bid if it determines that the selected bidder has engaged
in any corrupt or fraudulent practices in competing for the contract in
question;

(b) Shall declare a vendor ineligible, either indefinitely or for a stated
period, to be awarded a contract if at any time it determines that the
vendor has engaged in any corrupt or fraudulent practices in competing
for, or in executing a UNDP contract.

All Bidders must adhere to the UN Supplier Code of Conduct, which may be
found at http://www.un.org/depts/ptd/pdf/conduct _english.pdf

A vendor should not be suspended, debarred, or otherwise identified as
ineligible by any UN Organization or the World Bank Group or any other
international Organization. Vendors are therefore required to disclose to
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Considerations
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3.2

4.1

4.2

4.3

4.4

5.1

UNDP whether they are subject to any sanction or temporary suspension
imposed by these organizations.

It is the Bidder’s responsibility to ensure that its employees, joint venture
members, sub-contractors, service providers, suppliers and/or their
employees meet the eligibility requirements as established by UNDP.

Bidders must strictly avoid conflicts with other assignments or their own
interests, and act without consideration for future work. Bidders found to
have a conflict of interest shall be disqualified. Without limitation on the
generality of the above, Bidders, and any of their affiliates, shall be
considered to have a conflict of interest with one or more parties in this
solicitation process, if they:

a) Are or have been associated in the past, with a firm or any of its
affiliates which have been engaged by UNDP to provide services for the
preparation of the design, specifications, Terms of Reference, cost
analysis/estimation, and other documents to be used for the
procurement of the goods and services in this selection process;

b) Were involved in the preparation and/or design of the
programme/project related to the goods and/or services requested
under this ITB; or

¢) Are found to be in conflict for any other reason, as may be established
by, or at the discretion of UNDP.

In the event of any uncertainty in the interpretation of a potential conflict

of interest, Bidders must disclose to UNDP, and seek UNDP’s confirmation

on whether or not such conflict exists.

Similarly, the Bidders must disclose in their Bid their knowledge of the
following:

a) If the owners, part-owners, officers, directors, controlling
shareholders, of the bidding entity or key personnel who are family
members of UNDP staff involved in the procurement functions and/or
the Government of the country or any Implementing Partner receiving
goods and/or services under this ITB; and

b) All other circumstances that could potentially lead to actual or
perceived conflict of interest, collusion or unfair competition practices.

Failure to disclose such an information may result in the rejection of the

Bid or Bids affected by the non-disclosure.

The eligibility of Bidders that are wholly or partly owned by the
Government shall be subject to UNDP’s further evaluation and review of
various factors such as being registered, operated and managed as an
independent business entity, the extent of Government ownership/share,
receipt of subsidies, mandate and access to information in relation to this
ITB, among others. Conditions that may lead to undue advantage against
other Bidders may result in the eventual rejection of the Bid.

In preparing the Bid, the Bidder is expected to examine the ITB in detail.
Material deficiencies in providing the information requested in the ITB may

7
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11.2

12.1

result in rejection of the Bid.

The Bidder will not be permitted to take advantage of any errors or
omissions in the ITB. Should such errors or omissions be discovered, the
Bidder must notify the UNDP accordingly.

The Bidder shall bear all costs related to the preparation and/or submission
of the Bid, regardless of whether its Bid is selected or not. UNDP shall not
be responsible or liable for those costs, regardless of the conduct or
outcome of the procurement process.

The Bid, as well as any and all related correspondence exchanged by the
Bidder and UNDP, shall be written in the language (s) specified in the BDS.

The Bid shall comprise of the following documents and related forms which
details are provided in the BDS:

a) Documents Establishing the Eligibility and Qualifications of the Bidder;
b) Technical Bid;

c) Price Schedule;

d) Bid Security, if required by BDS;

e) Any attachments and/or appendices to the Bid.

The Bidder shall furnish documentary evidence of its status as an eligible
and qualified vendor, using the Forms provided under Section 6 and
providing documents required in those forms. In order to award a contract
to a Bidder, its qualifications must be documented to UNDP’s satisfaction.

The Bidder is required to submit a Technical Bid using the Standard Forms
and templates provided in Section 6 of the ITB.

Samples of items, when required as per Section 5, shall be provided within
the time specified and unless otherwise specified by the Purchaser, at no
expense to the UNDP. If not destroyed by testing, samples will be returned
at Bidder’s request and expense, unless otherwise specified.

When applicable and required as per Section 5, the Bidder shall describe
the necessary training programme available for the maintenance and
operation of the equipment offered as well as the cost to the UNDP. Unless
otherwise specified, such training as well as training materials shall be
provided in the language of the Bid as specified in the BDS.

When applicable and required as per Section 5, the Bidder shall certify the
availability of spare parts for a period of at least five (5) years from date of
delivery, or as otherwise specified in this ITB.

The Price Schedule shall be prepared using the Form provided in Section 6
of the ITB and taking into consideration the requirements in the ITB.

Any requirement described in the Technical Bid but not priced in the Price
Schedule, shall be assumed to be included in the prices of other activities
or items, as well as in the final total price.

A Bid Security, if required by BDS, shall be provided in the amount and form
8
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indicated in the BDS. The Bid Security shall be valid for a minimum of thirty
(30) days after the final date of validity of the Bid.

The Bid Security shall be included along with the Bid. If Bid Security is
required by the ITB but is not found in the Bid, the offer shall be rejected.

If the Bid Security amount or its validity period is found to be less than what
is required by UNDP, UNDP shall reject the Bid.

In the event an electronic submission is allowed in the BDS, Bidders shall
include a copy of the Bid Security in their bid and the original of the Bid
Security must be sent via courier or hand delivery as per the instructions in
BDS.

The Bid Security may be forfeited by UNDP, and the Bid rejected, in the
event of any, or combination, of the following conditions:

a) |If the Bidder withdraws its offer during the period of the Bid Validity
specified in the BDS, or;
b) In the event the successful Bidder fails:
i. tosign the Contract after UNDP has issued an award; or
ii. to furnish the Performance Security, insurances, or other
documents that UNDP may require as a condition precedent to
the effectivity of the contract that may be awarded to the Bidder.

All prices shall be quoted in the currency or currencies indicated in the BDS.
Where Bids are quoted in different currencies, for the purposes of
comparison of all Bids:

a) UNDP will convert the currency quoted in the Bid into the UNDP
preferred currency, in accordance with the prevailing UN operational
rate of exchange on the last day of submission of Bids; and

b) In the event that UNDP selects a Bid for award that is quoted in a
currency different from the preferred currency in the BDS, UNDP shall
reserve the right to award the contract in the currency of UNDP’s
preference, using the conversion method specified above.

If the Bidder is a group of legal entities that will form or have formed a Joint
Venture (JV), Consortium or Association for the Bid, they shall confirm in
their Bid that : (i) they have designated one party to act as a lead entity,
duly vested with authority to legally bind the members of the JV,
Consortium or Association jointly and severally, which shall be evidenced
by a duly notarized Agreement among the legal entities, and submitted
with the Bid; and (ii) if they are awarded the contract, the contract shall be
entered into, by and between UNDP and the designated lead entity, who
shall be acting for and on behalf of all the member entities comprising the
joint venture.

After the Deadline for Submission of Bid, the lead entity identified to
represent the JV, Consortium or Association shall not be altered without
the prior written consent of UNDP.

The lead entity and the member entities of the JV, Consortium or
Association shall abide by the provisions of Clause 9 herein in respect of
submitting only one Bid.
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The description of the organization of the JV, Consortium or Association
must clearly define the expected role of each of the entities in the joint
venture in delivering the requirements of the ITB, both in the Bid and the
JV, Consortium or Association Agreement. All entities that comprise the JV,
Consortium or Association shall be subject to the eligibility and
qualification assessment by UNDP.

A JV, Consortium or Association in presenting its track record and
experience should clearly differentiate between:

a) Those that were undertaken together by the JV, Consortium or
Association; and

b) Those that were undertaken by the individual entities of the JV,
Consortium or Association.

Previous contracts completed by individual experts working privately but
who are permanently or were temporarily associated with any of the
member firms cannot be claimed as the experience of the JV, Consortium
or Association or those of its members, but should only be claimed by the
individual experts themselves in their presentation of their individual
credentials

JV, Consortium or Associations are encouraged for high value, multi-
sectoral requirements when the spectrum of expertise and resources
required may not be available within one firm.

The Bidder (including the individual members of any Joint Venture) shall
submit only one Bid, either in its own name or as part of a Joint Venture.

Bids submitted by two (2) or more Bidders shall all be rejected if they are

found to have any of the following:

a) they have at least one controlling partner, director or shareholder in
common; or

b) any one of them receive or have received any direct or indirect subsidy
from the other/s; or

c) they have the same legal representative for purposes of this ITB; or

d) they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about, or influence on the Bid of another Bidder regarding this ITB
process;

e) they are subcontractors to each other’s Bid, or a subcontractor to one
Bid also submits another Bid under its name as lead Bidder; or some
key personnel proposed to be in the team of one Bidder participates in
more than one Bid received for this ITB process. This condition relating
to the personnel, does not apply to subcontractors being included in
more than one Bid.

Bids shall remain valid for the period specified in the BDS, commencing on
the Deadline for Submission of Bids. A Bid valid for a shorter period may be
rejected by UNDP and rendered non-responsive.

During the Bid validity period, the Bidder shall maintain its original Bid
without any change, including the availability of the Key Personnel, the
proposed rates and the total price.

10
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In exceptional circumstances, prior to the expiration of the Bid validity
period, UNDP may request Bidders to extend the period of validity of their
Bids. The request and the responses shall be made in writing, and shall be
considered integral to the Bid.

If the Bidder agrees to extend the validity of its Bid, it shall be done without
any change to the original Bid.

The Bidder has the right to refuse to extend the validity of its Bid, in which
case, the Bid shall not be further evaluated.

Bidders may request clarifications on any of the ITB documents no later
than the date indicated in the BDS. Any request for clarification must be
sent in writing in the manner indicated in the BDS. If inquiries are sent other
than specified channel, even if they are sent to a UNDP staff member,
UNDP shall have no obligation to respond or confirm that the query was
officially received.

UNDP will provide the responses to clarifications through the method
specified in the BDS.

UNDP shall endeavour to provide responses to clarifications in an
expeditious manner, but any delay in such response shall not cause an
obligation on the part of UNDP to extend the submission date of the Bids,
unless UNDP deems that such an extension is justified and necessary.

At any time prior to the deadline of Bid submission, UNDP may for any
reason, such as in response to a clarification requested by a Bidder, modify
the ITB in the form of an amendment to the ITB. Amendments will be made
available to all prospective bidders.

If the amendment is substantial, UNDP may extend the Deadline for
submission of Bid to give the Bidders reasonable time to incorporate the
amendment into their Bids.

Unless otherwise specified in the BDS, alternative Bids shall not be
considered. If submission of alternative Bid is allowed by BDS, a Bidder may
submit an alternative Bid, but only if it also submits a Bid conforming to the
ITB requirements. Where the conditions for its acceptance are met, or
justifications are clearly established, UNDP reserves the right to award a
contract based on an alternative Bid.

If multiple/alternative bids are being submitted, they must be clearly
marked as “Main Bid” and “Alternative Bid”

When appropriate, a pre-bid conference will be conducted at the date,
time and location specified in the BDS. All Bidders are encouraged to
attend. Non-attendance, however, shall not result in disqualification of an
interested Bidder. Minutes of the Bidder’s conference will be disseminated
on the procurement website and shared by email or on the e-Tendering
platform as specified in the BDS. No verbal statement made during the
conference shall modify the terms and conditions of the ITB, unless
specifically incorporated in the Minutes of the Bidder’s Conference or

11



issued/posted as an amendment to ITB.
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The Bidder shall submit a duly signed and complete Bid comprising the
documents and forms in accordance with requirements in the BDS. The
Price Schedule shall be submitted together with the Technical Bid. Bid can
be delivered either personally, by courier, or by electronic method of
transmission as specified in the BDS.

The Bid shall be signed by the Bidder or person(s) duly authorized to
commit the Bidder. The authorization shall be communicated through a
document evidencing such authorization issued by the legal representative
of the bidding entity, or a Power of Attorney, accompanying the Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of
itself, implies that the Bidder fully accepts the UNDP General Contract
Terms and Conditions.

Hard copy (manual) submission by courier or hand delivery allowed or
specified in the BDS shall be governed as follows:

a) The signed Bid shall be marked “Original”, and its copies marked “Copy”
as appropriate. The number of copies is indicated in the BDS. All copies shall
be made from the signed original only. If there are discrepancies between
the original and the copies, the original shall prevail.

(b) The Technical Bid and Price Schedule must be sealed and submitted
together in an envelope, which shall:
i. Bear the name of the Bidder;
ii. Be addressed to UNDP as specified in the BDS; and
iii. Bear a warning not to open before the time and date for Bid
opening as specified in the BDS.

If the envelope with the Bid is not sealed and marked as required, UNDP
shall assume no responsibility for the misplacement, loss, or premature
opening of the Bid.

Electronic submission through email or eTendering, if allowed as specified
in the BDS, shall be governed as follows:

a) Electronicfiles that form part of the Bid must be in accordance with the
format and requirements indicated in BDS;

b) Documents which are required to be in original form (e.g. Bid Security,
etc.) must be sent via courier or hand delivered as per the instructions
in BDS.

Detailed instructions on how to submit, modify or cancel a bid in the
eTendering system are provided in the eTendering system Bidder User
Guide and Instructional videos available on this link:
http://www.undp.org/content/undp/en/home/operations/procurement/
business/procurement-notices/resources/

12



23. Deadline for 23.1
Submission of Bids
and Late Bids

23.2
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25.2

25.3

D. EVALUATION OF BIDS

26. Confidentiality 26.1

26.2
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Complete Bids must be received by UNDP in the manner, and no later than
the date and time, specified in the BDS. UNDP shall only recognise the
actual date and time that the bid was received by UNDP

UNDP shall not consider any Bid that is received after the deadline for the
submission of Bids.

A Bidder may withdraw, substitute or modify its Bid after it has been
submitted at any time prior to the deadline for submission.

Manual and Email submissions: A bidder may withdraw, substitute or
modify its Bid by sending a written notice to UNDP, duly signed by an
authorized representative, and shall include a copy of the authorization (or
a Power of Attorney). The corresponding substitution or modification of
the Bid, if any, must accompany the respective written notice. All notices
must be submitted in the same manner as specified for submission of Bids,
by clearly marking them as “WITHDRAWAL” “SUBSTITUTION,” or
“MODIFICATION”

eTendering: A Bidder may withdraw, substitute or modify its Bid by
Cancelling, Editing, and re-submitting the Bid directly in the system. It is the
responsibility of the Bidder to properly follow the system instructions, duly
edit and submit a substitution or modification of the Bid as needed.
Detailed instructions on how to cancel or modify a Bid directly in the system
are provided in the Bidder User Guide and Instructional videos.

Bids requested to be withdrawn shall be returned unopened to the Bidders
(only for manual submissions), except if the bid is withdrawn after the bid
has been opened.

UNDP will open the Bid in the presence of an ad-hoc committee formed by
UNDP of at least two (2) members.

The Bidders’ names, modifications, withdrawals, the condition of the
envelope labels/seals, the number of folders/files and all other such other
details as UNDP may consider appropriate, will be announced at the
opening. No Bid shall be rejected at the opening stage, except for late
submissions, in which case, the Bid shall be returned unopened to the
Bidders.

In the case of e-Tendering submission, bidders will receive an automatic
notification once the Bid is opened.

Information relating to the examination, evaluation, and comparison of
Bids, and the recommendation of contract award, shall not be disclosed to
Bidders or any other persons not officially concerned with such process,
even after publication of the contract award.

Any effort by a Bidder or anyone on behalf of the Bidder to influence UNDP
in the examination, evaluation and comparison of the Bids or contract
award decisions may, at UNDP’s decision, result in the rejection of its Bid
and may subsequently be subject to the application of prevailing UNDP’s
vendor sanctions procedures.

13



27. Evaluation of Bids

28. Preliminary
Examination

29. Evaluation of
Eligibility and
Qualification

30. Evaluation of
Technical Bid and
prices

31. Due diligence
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27.1

27.2

UNDP will conduct the evaluation solely on the basis of the Bids received.

Evaluation of Bids shall be undertaken in the following steps:

a) Preliminary Examination including Eligibility

b) Arithmetical check and ranking of bidders who passed preliminary
examination by price.

¢) Qualification assessment (if pre-qualification was not done)

a) Evaluation of Technical Bids

b) Evaluation of prices

Detailed evaluation will be focussed on the 3 - 5 lowest priced bids. Further
higher priced bids shall be added for evaluation if necessary

28.1

29.1

29.2

30.1

UNDP shall examine the Bids to determine whether they are complete with
respect to minimum documentary requirements, whether the documents
have been properly signed, and whether the Bids are generally in order,
among other indicators that may be used at this stage. UNDP reserves the
right to reject any Bid at this stage.

Eligibility and Qualification of the Bidder will be evaluated against the
Minimum Eligibility/Qualification requirements specified in the Section 4
(Evaluation Criteria).

In general terms, vendors that meet the following criteria may be

considered qualified:

a) They are not included in the UN Security Council 1267/1989
Committee's list of terrorists and terrorist financiers, and in UNDP’s
ineligible vendors’ list;

b) They have a good financial standing and have access to adequate
financial resources to perform the contract and all existing commercial
commitments,

c¢) They have the necessary similar experience, technical expertise,
production capacity, quality certifications, quality assurance
procedures and other resources applicable to the supply of goods
and/or services required;

d) They are able to comply fully with the UNDP General Terms and
Conditions of Contract;

e) They do not have a consistent history of court/arbitral award decisions
against the Bidder; and

f) They have a record of timely and satisfactory performance with their
clients.

The evaluation team shall review and evaluate the Technical Bids on the
basis of their responsiveness to the Schedule of Requirements and
Technical Specifications and other documentation provided, applying the
procedure indicated in the BDS and other ITB documents. When necessary,
and if stated in the BDS, UNDP may invite technically responsive bidders
for a presentation related to their technical Bids. The conditions for the
presentation shall be provided in the bid document where required.

UNDP reserves the right to undertake a due diligence exercise, aimed at

determining to its satisfaction, the validity of the information provided by
the Bidder. Such exercise shall be fully documented and may include, but

14



32. Clarification of Bids
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Bid

34. Nonconformities,
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321

32.2

323

331

33.2

34.1

34.2

34.3

need not be limited to, all or any combination of the following:

a) Verification of accuracy, correctness and authenticity of information
provided by the Bidder;

b) Validation of extent of compliance to the ITB requirements and
evaluation criteria based on what has so far been found by the
evaluation team;

c) Inquiry and reference checking with Government entities with
jurisdiction on the Bidder, or with previous clients, or any other entity
that may have done business with the Bidder;

d) Inquiry and reference checking with previous clients on the
performance on on-going or completed contracts, including physical
inspections of previous works, as deemed necessary;

e) Physical inspection of the Bidder’s offices, branches or other places
where business transpires, with or without notice to the Bidder;

f) Other means that UNDP may deem appropriate, at any stage within
the selection process, prior to awarding the contract.

To assist in the examination, evaluation and comparison of Bids, UNDP
may, at its discretion, request any Bidder for a clarification of its Bid.

UNDP’s request for clarification and the response shall be in writing and no
change in the prices or substance of the Bid shall be sought, offered, or
permitted, except to provide clarification, and confirm the correction of
any arithmetic errors discovered by UNDP in the evaluation of the Bids, in
accordance with the ITB.

Any unsolicited clarification submitted by a Bidder in respect to its Bid,
which is not a response to a request by UNDP, shall not be considered
during the review and evaluation of the Bids.

UNDP’s determination of a Bid’s responsiveness will be based on the
contents of the bid itself. A substantially responsive Bid is one that
conforms to all the terms, conditions, specifications and other
requirements of the ITB without material deviation, reservation, or
omission.

If a bid is not substantially responsive, it shall be rejected by UNDP and may
not subsequently be made responsive by the Bidder by correction of the
material deviation, reservation, or omission.

Provided that a Bid is substantially responsive, UNDP may waive any non-
conformities or omissions in the Bid that, in the opinion of UNDP, do not
constitute a material deviation.

UNDP may request the Bidder to submit the necessary information or
documentation, within a reasonable period, to rectify nonmaterial
nonconformities or omissions in the Bid related to documentation
requirements. Such omission shall not be related to any aspect of the price
of the Bid. Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

For the bids that have passed the preliminary examination, UNDP shall
check and correct arithmetical errors as follows:
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35.

36.

37.

38.

39.

40.

E. AWARD OF CONTRACT

Right to Accept,
Reject, Any or All
Bids

Award Criteria

Debriefing

Right to Vary
Requirements at
the Time of Award

Contract Signature

Contract Type and
General Terms and
Conditions
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344

35.1

36.1

37.1

38.1

39.1

40.1

a) if there is a discrepancy between the unit price and the line item total
that is obtained by multiplying the unit price by the quantity, the unit
price shall prevail and the line item total shall be corrected, unless in
the opinion of UNDP there is an obvious misplacement of the decimal
point in the unit price; in which case, the line item total as quoted shall
govern and the unit price shall be corrected;

b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total shall
be corrected; and

c) if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related to
an arithmetic error, in which case the amount in figures shall prevail.

If the Bidder does not accept the correction of errors made by UNDP, its
Bid shall be rejected.

UNDP reserves the right to accept or reject any bid, to render any or all of
the bids as non-responsive, and to reject all Bids at any time prior to award
of contract, without incurring any liability, or obligation to inform the
affected Bidder(s) of the grounds for UNDP’s action. UNDP shall not be
obliged to award the contract to the lowest priced offer.

Prior to expiration of the period of Bid validity, UNDP shall award the
contract to the qualified and eligible Bidder that is found to be responsive
to the requirements of the Schedule of Requirements and Technical
Specification, and has offered the lowest price.

In the event that a Bidder is unsuccessful, the Bidder may request for a
debriefing from UNDP. The purpose of the debriefing is to discuss the
strengths and weaknesses of the Bidder’s submission, in order to assist the
Bidder in improving its future Bids for UNDP procurement opportunities.
The content of other Bids and how they compare to the Bidder’s
submission shall not be discussed.

At the time of award of Contract, UNDP reserves the right to vary the
quantity of goods and/or services, by up to a maximum twenty-five per
cent (25%) of the total offer, without any change in the unit price or other
terms and conditions.

Within fifteen (15) days from the date of receipt of the Contract, the
successful Bidder shall sign and date the Contract and return it to UNDP.
Failure to do so may constitute sufficient grounds for the annulment of the
award, and forfeiture of the Bid Security, if any, and on which event, UNDP
may award the Contract to the Second highest rated or call for new Bids.

The types of Contract to be signed and the applicable UNDP Contract
General Terms and Conditions, as specified in BDS, can be accessed at
http://www.undp.org/content/undp/en/home/procurement/business/ho
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41.1

42.1

431

441

45.1

46.1

46.2

46.3

w-we-buy.html

A performance security, if required in the BDS, shall be provided in the
amount specified in BDS and form available at

https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP
POPP_DOCUMENT LIBRARY/Public/PSU Solicitation Performance%20Gu
arantee%20Form.docx&action=default within a maximum of fifteen (15)
days of the contract signature by both parties. Where a performance
security is required, the receipt of the performance security by UNDP shall
be a condition for rendering the contract effective.

Except when the interests of UNDP so require, it is UNDP’s standard
practice to not make advance payment(s) (i.e., payments without having
received any outputs). If an advance payment is allowed as per the BDS,
and exceeds 20% of the total contract price, or USD 30,000, whichever is
less, the Bidder shall submit a Bank Guarantee in the full amount of the
advance payment in the form available at

https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP
POPP_DOCUMENT LIBRARY/Public/PSU Contract%20Management%20P
ayment%20and%20Taxes Advanced%20Payment%20Guarantee%20Form
.docx&action=default

If specified in the BDS, UNDP shall apply Liquidated Damages for the
damages and/or risks caused to UNDP resulting from the Contractor’s
delays or breach of its obligations as per Contract.

Payment will be made only upon UNDP's acceptance of the goods and/or
services performed. The terms of payment shall be within thirty (30) days,
after receipt of invoice and certification of acceptance of goods and/or
services issued by the proper authority in UNDP with direct supervision of
the Contractor. Payment will be effected by bank transfer in the currency
of the contract.

UNDP’s vendor protest procedure provides an opportunity for appeal to
those persons or firms not awarded a contract through a competitive
procurement process. In the event that a Bidder believes that it was not
treated fairly, the following link provides further details regarding UNDP
vendor protest procedures:
http://www.undp.org/content/undp/en/home/procurement/business/pr
otest-and-sanctions.html

In the event that the Bidder offers a lower price to the host Government
(e.g. General Services Administration (GSA) of the federal government of
the United States of America) for similar goods and/or services, UNDP shall
be entitled to the same lower price. The UNDP General Terms and
Conditions shall have precedence.

UNDP is entitled to receive the same pricing offered by the same
Contractor in contracts with the United Nations and/or its Agencies. The
UNDP General Terms and Conditions shall have precedence.

The United Nations has established restrictions on employment of (former)
UN staff who have been involved in the procurement process as per

17
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bulletin ST/SGB/2006/15
http://www.un.org/en/ga/search/view doc.asp?symbol=ST/SGB/2006/15

&referer
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Section 3. Bid Data Sheet

The following data for the goods and/or services to be procured shall complement, supplement, or amend
the provisions in the Invitation to Bid In the case of a conflict between the Instructions to Bidders, the Bid
Data Sheet, and other annexes or references attached to the Bid Data Sheet, the provisions in the Bid Data
Sheet shall prevail.

BDS Ref. to
No. Section.2

1 7
2

3 20
4 21
5 16
6 13

ITB-349/21

Data

Language of the Bid

Submitting Bids for Parts or
sub-parts of the Schedule of
Requirements (partial bids)

Alternative Bids

Mandatory Pre-Bid conference
/ Site Visit

Bid Validity Period

Bid Security

Specific Instructions / Requirements

English

Not Allowed

Shall not be considered

Will be Conducted

The bidders are must to attend the physical site visit for
having complete understanding of Scope of Work prior
sending the formal bid to UNDP.

The site visit will be conducted on
Time: 10:00 AM - 12:00 PM
Date: 05 December 2021

The UNDP focal point for the arrangement is:

Focal Person: Mohammed Nori Nader.
E-mail: mohammed.noori.civileng@gmail.com
Tel: 0770 1970782

Note: The site visit is mandatory. if the bidders will not
attend the site visit, the bid will not be considered for
further evaluation and will be rejected.

120 days

Required
Amount: USD 11,000

Bid Security Validity: 150 Days from the date of deadline. Bid
security not valid for 150 days from the date of deadline will be
rejected.
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Issued in the name of Resident Representative, UNDP Iraq
as per the template provided at Annex-8 of the ITB.

The original bid Security must be kept by the bidder to be
presented at a later date upon request.

Copy of the bid security should be submitted separately
and properly marked along with the Offer.

Note: Bids without bid security will neither be accepted nor
be included in the evaluation process.

UNDP reserves the right to reject any bid security when the
information provided above cannot be verified by UNDP

Acceptable forms of Bid Security:

Bank Guarantee (See Section 6- Form G for template)
Any Bank-issued Check / Cashier’s Check / Certified Check

Note: Personal and uncertified cheques are not acceptable
and leads to rejection.

Bidders are also required to complete the Form G1
Confirmation of Bid Security Information and submit the
signed form with the bid.

41 Advanced Payment upon Not Allowed
signing of contract

42 Liquidated Damages Will be imposed
Percentage of contract price per day of delay: 0.5% Max.
number of days of delay 30 Calendar days, after which
UNDP may terminate the contract.

40 Performance Security Required
Amount :10% of total contract value in Form of:

a. Bank guarantee OR Certified Cheque issued by a
reputable bank (shall be in accordance with Form
included in the Invitation to Bid (Section-9);

b. Should be submitted within 15 days upon issuance
of letter of intent/contract.

c. The proceeds of the Performance Security shall be
payable to UNDP as a compensation for any loss
resulting from the Contractor’s failure to complete
its obligations under the contract.

d. The Performance Security shall be denominated in

ITB-349/21 20



10

11

12

13

14

14

15

12

31

31

18,19

and 21

23

22

22

ITB-349/21

Currency of Bid

Deadline for submitting
requests for clarifications/
questions

Contact Details for submitting
clarifications/questions

Manner of Disseminating
Supplemental Information to
the ITB and
responses/clarifications to
queries

Deadline for Submission

Allowable Manner of
Submitting Bids

Bid Submission Address

the currency of the contract valid for a period of 12
months to cover defect liability period.

e. If, within twelve 12 months after the provision of
service, any defects are discovered or arise in the
normal course of usage, the Supplier shall remedy
the defect either by replacement or by repair; Upon
successfully completion of Defect Liability period of
Twelve (12) months and upon issuance of final
completion certificate, UNDP will return the
Performance Security to the bidder. Please refer to
general terms and conditions clause 41.1

United States Dollar

4 days before the submission deadline

Focal Person in UNDP: Vian Mohammed, PSCM Officer

Address: UNDP, Iraq
E-mail address: vian.mohammed@undp.org

Any delay in UNDP’s response shall be not used as a reason
for extending the deadline for submission, unless UNDP
determines that such an extension is necessary and
communicates a new deadline to the Proposers

Posted directly to eTendering

For eTendering submission - as indicated in eTendering
system. Note that system time zone is in EST/EDT (New
York) time zone.

e-Tendering

https://etendering.partneragencies.org

Event Number: ITB-349-21
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16

17

18

19

20

21

22

23

24

25

22

25

27,
36

35

39

39
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Electronic submission (email or
eTendering) requirements

Date, time and venue for the
opening of bid

Evaluation Method for the
Award of Contract

Expected date for
commencement of Contract

Maximum expected duration
of contract

UNDP will award the contract
to:

Type of Contract

UNDP Contract Terms and
Conditions that will apply

Other Information Related to
the ITB

Additional requirements

=  Format: PDF files (Preferred)

=  File names must be maximum 60 characters long and
must not contain any letter or special character other
than from Latin alphabet/keyboard.

= All files must be free of viruses and not corrupted.

= |f you are uploading a large number of files (ex. 15 or
more), please zip the files into a ZIP folder and upload
the folder instead of each file individually. You can
upload several ZIP folders, but if you do this, please
note that the total size of each ZIP folder uploaded
cannot exceed 50MB.

This is e-Tendering submission: the bidders will receive an
automatic notification once their Bids are opened.

Lowest priced technically responsive, eligible and qualified
bid.

January 31, 2022

175 Calendar days

One Proposer Only

Contract for Civil Works
http://www.undp.org/content/undp/en/home/procurem
ent/business/how-we-buy.html

UNDP General Terms and Conditions for Works
http://www.undp.org/content/undp/en/home/procurem
ent/business/how-we-buy.html

UNDP has zero tolerance for fraud and corruption, meaning
that UNDP vendors are not to engage in fraud or corruption.
Vendors engaged in fraud and corruption will be subject to
sanctions. Fraud includes the submission of fraudulent or
mispresented documents, such as bid securities and
financial statements.
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“In cases where agreed BOQ items or repairs have been
undertaken by the homeowner ahead of rehabilitation works
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Price Deviations

commencing, the remaining works according to the BOQ
shall be completed by the contractor and no additional works
will be substituted for those which have been undertaken by
the home owner. Any direct changes to value of works which
such cases may incur, will be reallocated to other work/units
within the target neighborhood. Changes to BOQs will be
determined by a ‘re-assessment’ of identified items for each
housing unit immediately prior to implementation.

Bidders shall quote reasonable bid prices with an
acceptable margin of deviation in comparison to the
real local market prices at the time of bids preparation.
In case of Unbalanced pricing (i.e. despite an
acceptable total evaluated price, the price of one or
more BoQ line items is significantly over or
understated), UNDP had the right to reject the
unbalanced bid if it determines that the lack of balance
does pose an unacceptable Risk to UNDP.
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Section 4. Evaluation Criteria

Preliminary Examination Criteria

Bids will be examined to determine whether they are complete and submitted in accordance with ITB
requirements as per below criteria on a Yes/No basis:

e Appropriate signatures
e Power of Attorney

e Minimum Bid documents provided

e Bid Validity

e Bid Security submitted as per ITB requirements with compliant validity period

Minimum Eligibility and Qualification Criteria

Eligibility and Qualification will be evaluated on a Pass/Fail basis.

If the Bid is submitted as a Joint Venture/Consortium/Association, each member should meet the minimum
criteria, unless otherwise specified.

Subject

ELIGIBILITY
Legal Status

Eligibility

Conflict of
Interest

Bankruptcy

Certificates and
Licenses

QUALIFICATION

Minimum
Qualification

ITB-349/21

Criteria

Vendor is a legally registered entity.

Vendor is not suspended, nor debarred, nor otherwise identified as
ineligible by any UN Organization or the World Bank Group or any
other international Organization in accordance with ITB clause 3.

No conflicts of interest in accordance with ITB clause 4.

Has not declared bankruptcy, is not involved in bankruptcy or
receivership proceedings, and there is no judgment or pending legal
action against the vendor that could impair its operations in the
foreseeable future.

Certificate of Registration of the business; including Articles of
Incorporation, or equivalent document if Bidder is not a corporation.

The Bidders that are not registered with the Ministry of Trade in Iraq,
shall be required to obtain the permission to conduct similar
construction activities in Iraq if they are awarded any contracts).

Minimum 2 similar contracts in similar field (rehabilitation/
renovation/ construction) successfully completed during the last 07
years.

Document
Submission
requirement

Form B: Bidder
Information
Form

Form A: Bid
Submission Form

Form A: Bid
Submission Form

Form A: Bid
Submission Form

Form B: Bidder
Information
Form

Form D:
Qualification
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History of Non-

Performing
Contracts!
Litigation
History

Previous
Experience

Financial
Standing

Technical
Evaluation

Minimum of one project similar in nature equal and above
US$250,000/- successfully completed during the last 7 years.

(For JV/Consortium/Association, all Parties cumulatively should meet
requirement). The Lead party must meet the requirement of minimum 1 project
similar in nature

The Lead partner must have successfully completed one similar project amounting
USS 250,000/- or above

Non-performance of a contract did not occur as a result of contractor
default for the last 3 years.

No consistent history of court/arbitral award decisions against the
Bidder for the last 3 years.

List and value of projects performed for the last 7 years, plus client’s
contact details who may be contacted for further information on those
contracts

Statement of Satisfactory Performance from the Top two (2) Clients for
similar projects completed within last 7 years

1. Minimum annual turnover of USS600,000 in any single year. Submit
Latest Audited Financial Statement (Income Statement and Balance
Sheet) including Auditor’s Report for the past Six years [2015-2016-
2017-2018-2019). Bidders can submit the completed audited
statement for 2020 as well which will be considered for evaluation;

(For JV/Consortium/Association, all Parties cumulatively should meet
requirement).

Note: Additionally, UNDP may request other financial documents such as
Credit Line Facility, Bank Statements etc. in order to see the bidders’ financial
soundness (if required).

Note:

UNDP shall verify the financial capacity of the bidder and has the
authority to seek references from concerned parties & banks on the
bidder’ financial standing.

UNDP had the right to reject any bid if submitted by a contractor whom
investigation leads to a result that he is not Financially capable and/ or
had serious financial problems.

The technical bids shall be evaluated on a pass/fail basis for compliance
or non-compliance with the technical specifications identified in the bid
document.

Form

Form D:
Qualification
Form

Form D:
Qualification
Form

Form D:
Qualification
Form

Form D:
Qualification
Form

Form D:
Qualification
Form

Form E: Technical

Bid Form

" Non-performance, as decided by UNDP, shall include all contracts where (a) non-performance was not challenged by the contractor,
including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged
but fully settled against the contractor. Non-performance shall not include contracts where Employers decision was overruled by the
dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or

litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal

instances available to the Bidder have been exhausted.

ITB-349/21



Financial
Evaluation

Proposed Staff

Equipment

Implementation
timetable

ITB-349/21

Detailed analysis of the price schedule based on requirements listed in
Section 5 and quoted for by the bidders in Form F.

Price comparison shall be based on the landed price, including
transportation, insurance and the total cost of ownership (including
spare parts, consumption, installation, commissioning, training, special
packaging, etc., where applicable)

Comparison with budget/internal estimates.
The bidder shall submit CVs of the below proposed key personnel:

Three (3) Qualified Civil Engineer (preferably one female and two
males): A minimum of 3 years’ work experience in the
rehabilitation/construction works. Should have a Degree in Civil
Engineering. CV should be attached.

Two (2) Qualified Electrical Engineer (Preferably one female and
one male): A minimum of 3 years” work experience in the
Electrical Engineering field. Should have a Degree in Electrical
Engineering. CV should be attached.

Equipment and

Machineries Qty Capacity

1. Front loader 2 bucket
capacity 2 m3

2. Excavator 4 bucket
capacity 0.5 m3

3. Dump Truck 14 Capacity
8m3

4. Concrete Mixer 2 10 m3

5. Concrete Vibrator 4

6. Crane 1 capacity
5 tons

Implementation timetable: 175 Calendar Days

Form F: Price
Schedule Form

Format for CV of
Proposed Key
Personnel

Ownership/Lease
Document

Bidder should
share the project
implementation,
as a Gantt Chart
or any Project
Schedule
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Section 5a: Schedule of Requirements and Technical Specifications/Bill of Quantities

2.

Rehabilitation of 75 Houses in Hawija District-Kirkuk Governorate

Project background

Introduction: Rehabilitation of 75 houses in Hawija and surrounding villages as part of the Funding
Facility for Stabilization (FFS), to facilitate families return to their homes.

Project description: Rehabilitation includes the provision of minimum basic housing requirements by
providing at least two rooms (sleeping and living) with basic services (bathrooms and toilets) with
kitchen. Security and safe, in terms of roof, walls, exterior fences, doors, windows, main door,
electricity and water, each family (6-10 persons).

Objective of the project: Objective The main objective of the project is to provide safe and secure
housing for families whose homes have been damaged by ISIS occupation and military operations in
the liberated areas, and to contribute to the restoration of these areas, the restoration of normal life,
the encouragement of people to return to their areas and return to their jobs. In addition to creating
jobs for more than 60 laborers from the inhabitants of these areas and pushing the local economy
through their direct participation in the rehabilitation of homes, which they will have practical
experience that will enable them to have a source of livelihood in the future.

Direct and indirect beneficiaries

- Direct beneficiaries are homeowners 85 families: (75 men, 95 women and 340 children)

- Theindirect beneficiaries are the local population, about 150 workers, as the land is reoccupied,
and local economy starts working again with the returnees.

Impact and how it will be measured

Support and encourage families to return and increase the population in the region directly

Location

The locations for Rehabilitation of 75 houses in Hawija as below:
o GPS of Center of Hawija District (20 House) 35.324055, 43.324055

o GPS of Tal Ali Village (5House) 35.359012, 43.6644131
o GPS of Ashmit village (5House) 35.2948392, 43.5209787
o GPS of Center of Zab Sub district (5 House) 35.2671756, 43.4555672

o GPS of Namla village (5 House) 35.3078162, 43.5925386
o GPS of Mzereer Village (10 House) 35.488786, 43.980583
o GPS of Gobiba village (10 House) 35.484658, 44.007388
o GPS of Charshlo village (5 House) 35.253039, 43.582704

o GPS of Nagar village (5 House) 35.487624, 43.915351

o GPS of Hodh 6 village (5 House) 35.327712,43.629532.

3. Building/Construction description / Brief description of the damage
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It varies from house to house and depends on the type of damage (partially destroyed or burnt), one or
two floors according to the size of the family, and not complete all the deficiencies and damages in the
house (only two rooms and basic services). Living room, bedrooms, bathrooms, and kitchens with repair
of all doors, windows, and damaged walls to make the house safe and secure.

4. Works on brief

The rehabilitation work includes civil, sanitary, and electrical works.
a. The civil part of the works includes but not limited to filling works, concrete works, roof waterproofing,

masonry works, cement & gypsum plastering, painting works, steel and PVC doors and windows as
indicated on the BoQ.

b. The sanitary works includes but not limited to wash basin, Toilet, pipes, septic tank as indicated on
the BoQ.

c. The Electrical works includes but not limited to electrical water heater, power cable, Fluorescent LED
Lighting, socket switches, ceiling fan, Bracket waterproof for wall and sub-distribution board (6 way)

as indicated on the BoQ.

5. Duration of the Project

175 Calendar days
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Section 5b: Other Related Requirements

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note
of the following additional requirements, conditions, and related services pertaining to the fulfillment of the
requirements: [check the condition that applies to this ITB, delete the entire row if condition is not applicable
to the goods being procured]

Delivery Term [INCOTERMS 2010]
(Pls. link this to price schedule)

DAP

Exact Address of Delivery/Installation
Location

75 Houses in Hawija District-Kirkuk Governorate

Mode of Transport Preferred N/A
UNDP Preferred Freight Forwarder, if N/A
any

Distribution of shipping documents N/A

(if using freight forwarder)

Customs, if required, clearing shall be
done by:

Supplier. The supplier will be required to clear the shipment and
deliver at site. In case of requirement, UNDP will provide facilitation
letter for clearance of shipment. Supplier will be responsible to clear
the shipment and deliver at the required location.

Ex-factory / Pre-shipment inspection

As per the BoQ

Inspection upon delivery

As per the BoQ

Installation Requirements

As per the BoQ

Testing Requirements

All materials and equipment should be tested according to the
required standard specification.

Scope of Training on Operation and
Maintenance

As per the BoQ

Commissioning

As per the BoQ

Warranty Period

1-year Warranty

Local Service Support

As per the BoQ

Technical Support Requirements

As per the BoQ

After-sale services Requirements

As per the BoQ

Payment upon completion of 25% of the works, duly 25%
certified by the UNDP Engineer

Payment upon completion of 50% of the works, duly 25%
certified by the UNDP Engineer

ITB-349/21
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Payment upon completion of 75% of the works, duly 25%
certified by the UNDP Engineer

Payment upon completion of remaining works thus 25%
completing 100% works duly certified by the UNDP
Engineer and approved by Programme Manager.

Conditions for Release of Payment

For interim payments:

1) Approved Requests for Inspections from the
supervision engineer.

2) Approval from UNDP's representative on the whole
process.

3) Upon receipt of Certificate of Substantial
Completion inclusive executing the outstanding list
(snag list) if any.

All documentations, including
catalogues, instructions and operating
manuals, shall be in this language

English; and/or
Arabic

ITB-349/21
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Section 6: Returnable Bidding Forms / Checklist

This form serves as a checklist for preparation of your Bid. Please complete the Returnable Bidding Forms in
accordance with the instructions in the forms and return them as part of your Bid submission. No alteration
to format of forms shall be permitted and no substitution shall be accepted.

Before submitting your Bid, please ensure compliance with the Bid Submission instructions of the BDS 22.

Technical Bid:

Have you duly completed ALL the Returnable Bidding Forms?

=  Form A: Bid Submission Form O
=  Form B: Bidder Information Form O
=  Form C: Joint Venture/Consortium/ Association Information Form if 0
applicable
=  Form D: Qualification Form O
= Form E: Format of Technical Bid/Company Profile O
=  From G: Form of Bid Security/Bid Security O
=  From G.1: Bid Security Confirmation O
Have you provided the required documents to establish compliance with the =
evaluation criteria in Section 4?
Price Schedule:
= Form F: Price Schedule Form duly signed and stamped O
= BoQ in Excel file — Compliance Sheet in word/Excel O

Note: The above Bidding Forms MUST BE completed and submitted along with the bid. In case, the bidder

fails to provide these forms with their initial bid, UNDP reserves the right to reject the bid.

23ladll 838 028D J)litall plai pac Ao (wd . popell Slals go dlolS 28y ol waz (Welb d85yall 23 ladll
0380l yo)2l yAd) Gou pilaiVl Baziall a0Vl zoliy Bdizy «yoysll (WJoll puadill 2o
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Form A: Bid Submission Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB-349-21- Rehabilitation of 75 Houses in Hawija District-Kirkuk Governorate -
Iraq

We, the undersigned, offer for Rehabilitation of 75 Houses in Hawija District-Kirkuk Governorate -lraq in
accordance with your Invitation to Bid No. ITB-349-21 and our Bid. We hereby submit our Bid, which
includes this Technical Bid and Price Schedule.

Our attached Price Schedule is for the sum of [Insert amount in words and figures and indicate currency].

ITB reference:

We hereby declare that our firm, its affiliates or subsidiaries or employees, including any JV/Consortium
/Association members or subcontractors or suppliers for any part of the contract:

a) is not under procurement prohibition by the United Nations, including but not limited to prohibitions
derived from the Compendium of United Nations Security Council Sanctions Lists;

b) have not been suspended, debarred, sanctioned or otherwise identified as ineligible by any UN
Organization or the World Bank Group or any other international Organization;

c) have no conflict of interest in accordance with Instruction to Bidders Clause 4;

d) do not employ, or anticipate employing, any person(s) who is, or has been a UN staff member within the
last year, if said UN staff member has or had prior professional dealings with our firm in his/her capacity
as UN staff member within the last three years of service with the UN (in accordance with UN post-
employment restrictions published in ST/SGB/2006/15);

e) have not declared bankruptcy, are not involved in bankruptcy or receivership proceedings, and there is
no judgment or pending legal action against them that could impair their operations in the foreseeable
future;

f) undertake not to engage in proscribed practices, including but not limited to corruption, fraud, coercion,
collusion, obstruction, or any other unethical practice, with the UN or any other party, and to conduct
business in a manner that averts any financial, operational, reputational or other undue risk to the UN
and we embrace the principles of the United Nations Supplier Code of Conduct and adhere to the
principles of the United Nations Global Compact.

We declare that all the information and statements made in this Bid are true and we accept that any
misinterpretation or misrepresentation contained in this Bid may lead to our disqualification and/or
sanctioning by the UNDP.

We offer to supply the goods and related services in conformity with the Bidding documents, including the
UNDP General Conditions of Contract and in accordance with the Schedule of Requirements and Technical
Specifications.

Our Bid shall be valid and remain binding upon us for the period specified in the Bid Data Sheet.
We understand and recognize that you are not bound to accept any Bid you receive.

I, the undersigned, certify that | am duly authorized by [Insert Name of Bidder] to sign this Bid and bind it
should UNDP accept this Bid.

Name:

Title:

Date:

Signature:
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Form B: Bidder Information Form

Legal name of Bidder
Legal address
Year of registration

Bidder’s Authorized Representative
Information

Are you a UNGM registered vendor?

Are you a UNDP vendor?
Countries of operation
No. of full-time employees

Quality Assurance Certification (e.g.
ISO 9000 or Equivalent) (If yes,

provide a Copy of the valid Certificate):

Does your Company hold any
accreditation such as ISO 14001 or
ISO 14064 or equivalent related to
the environment? (If yes, provide a
Copy of the valid Certificate):

Does your Company have a written
Statement of its Environmental
Policy? (If yes, provide a Copy)

Does your organization demonstrates
significant commitment to
sustainability through some other
means, for example internal
company policy documents on
women empowerment, renewable
energies or membership of trade
institutions promoting such issues

Is your company a member of the UN
Global Compact

Contact person that UNDP may

contact for requests for clarifications
during Bid evaluation

ITB-349/21

[Complete]
[Complete]

[Complete]

Name and Title: [Complete]
Telephone numbers: [Complete]
Email: [Complete]

OYes CINo Ifyes, [insert UGNM vendor number]

OYes CONo  Ifyes, [insert UNDP vendor number]
[Complete]
[Complete]

[Complete]

[Complete]

[Complete]

[Complete]

[Complete]

Name and Title: [Complete]
Telephone numbers: [Complete]
Email: [Complete]
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Please attach the following
documents:

ITB-349/21

Company Profile, including printed brochures and product
catalogues relevant to the goods and/or services being
procured

Certificate of Incorporation/ Business Registration

List and value of projects performed for the last 7 years, plus
client’s contact details who may be contacted for further
information on those contracts;

Statement of Satisfactory Performance from the Top two (2)
Clients in terms of Contract Value on similar works;

CVs of the proposed key personnel;

Implementation timetable as per the requirement;

Submit Latest Audited Financial Statement (Income
Statement and Balance Sheet) including Auditor’s Report for
the past Six years [2015-2016-2017-2018-2019). Bidders can
submit the completed audited statement for 2020 as well
which will be considered for evaluation;

List and value of ongoing projects together with completion
ratio with UNDP and other national/multi-national
organizations.

Form A: Bid Submission Form

Form B: Bidder Information Form

Form C: Joint Venture/Consortium/ Association Information
Form, if required

Form D: Qualification Form

Form E: Format of Technical Bid (including Implementation
plan)

Form F: Price Schedule Form/BOQs

Form G: Form of Bid Security
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Form C: Joint Venture/Consortium/Association Information Form

Name of Bidder: [Insert Name of Bidder]

ITB reference:
Iraq

Date: Select date

ITB-349-21- Rehabilitation of 75 Houses in Hawija District-Kirkuk Governorate -

To be completed and returned with your Bid if the Bid is submitted as a Joint Venture/Consortium/Association.

No Name of Partner and contact information

Proposed proportion of responsibilities (in

(address, telephone numbers, fax numbers, e-mail %) and type of goods and/or services to be
address) performed

1  [Complete] [Complete]

2 [Complete] [Complete]

3 [Complete] [Complete]

Name of leading partner

(with authority to bind the JV,

Consortium, Association during the ITB  [Complete]
process and, in the event a Contract is

awarded, during contract execution)

We have attached a copy of the below referenced document signed by every partner, which details the likely
legal structure of and the confirmation of joint and severable liability of the members of the said joint venture:

[ Letter of intent to form a joint venture OR

[ JV/Consortium/Association agreement

We hereby confirm that if the contract is awarded, all parties of the Joint Venture/Consortium/Association
shall be jointly and severally liable to UNDP for the fulfillment of the provisions of the Contract.

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:

ITB-349/21

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:
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Form D: Eligibility and Qualification Form

Name of Bidder: [Insert Name of Bidder]

ITB reference:
Iraq

If JV/Consortium/Association, to be completed by each partner.

History of Non- Performing Contracts

CINon-performing contracts did not occur during the last 3 years

[ Contract(s) not performed in the last 3 years

Year Non- performed Contract Identification
portion of
contract
Name of Client:
Address of Client:
Reason(s) for non-performance:

Litigation History (including pending litigation)
[ No litigation history for the last 3 years

[ Litigation History as indicated below

Year of Amount in Contract Identification
dispute  dispute (in USS)

Name of Client:

Address of Client:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Party awarded if resolved:

Previous Relevant Experience

Select date

ITB-349-21- Rehabilitation of 75 Houses in Hawija District-Kirkuk Governorate -

Total Contract Amount
(current value in USS)

Total Contract Amount
(current value in USS)

Please list only previous similar assignments successfully completed in the last 7 years.

List only those assignments for which the Bidder was legally contracted or sub-contracted by the Client as a
company or was one of the Consortium/JV partners. Assignments completed by the Bidder’s individual experts
working privately or through other firms cannot be claimed as the relevant experience of the Bidder, or that
of the Bidder’s partners or sub-consultants, but can be claimed by the Experts themselves in their CVs. The
Bidder should be prepared to substantiate the claimed experience by presenting copies of relevant documents

and references if so requested by UNDP.
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Project name & Client & Reference Contract Period of Types of activities
Country of Contact Details Value activity and undertaken
Assignment status

Bidders may also attach their own Project Data Sheets with more details for assignments above.

[ Attached are the Statements of Satisfactory Performance from the Top 3 (three) Clients or more.

Financial Standing

Annual Turnover for the last 3 years Year 2015 usb
Year 2016 usb
Year 2017 usD
Year 2018 usD
Year 2019 usb
Year 2020 usb

Latest Credit Rating (if any), indicate the
source

Financial information Historic information for the last 5 years
(in USS equivalent)
2015 2016 2017 2018 2019

Information from Balance Sheet
Total Assets (TA)

Total Liabilities (TL)
Current Assets (CA)
Current Liabilities (CL)
Information from Income Statement

Total / Gross Revenue
(TR)

Profits Before Taxes
(PBT)

Net Profit

Current Ratio

2020

[ Attached are copies of the audited financial statements (balance sheets, including all related notes, and

income statements) for the years required above complying with the following condition:

a) Must reflect the financial situation of the Bidder or party to a JV, and not sister or parent companies;

b) Historic financial statements must be audited by a certified public accountant;

c) Historic financial statements must correspond to accounting periods already completed and audited.

No statements for partial periods shall be accepted.

ITB-349/21
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Form E: Format of Technical Bid

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB-349-21- Rehabilitation of 75 Houses in Hawija District-Kirkuk Governorate -
Iraq

ITB reference:

The Bidder’s Bid should be organized to follow this format of the Technical Bid. Where the bidder is presented
with a requirement or asked to use a specific approach, the bidder must not only state its acceptance, but
also describe how it intends to comply with the requirements. Where a descriptive response is requested,
failure to provide the same will be viewed as non-responsive.

SECTION 1: Bidder’s qualification, capacity and expertise

1.1 Top (three or more) Projects implemented during the last 7 years:
1

Project Description Client | Amount Year of % Performance
in USS | Completion | Completed Evaluation

1.2 Current on-going commitments (if any with UNDP & Other Clients);

Project Client Name Amount in US$ Completion Ratio  Anticipated date of

Description Completion

SECTION 2: Scope of Supply, Technical Specifications, and Related Services

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific
components proposed, addressing the requirements, as specified, point by point; providing a detailed
description of the essential performance characteristics proposed; and demonstrating how the proposed bid
meets or exceeds the requirements/specifications. All important aspects should be addressed in sufficient
detail.

2.1 Implementation plan including a Gantt Chart or Project Schedule indicating the detailed sequence of
activities that will be undertaken and their corresponding timing.

2.2 Explain whether any work would be subcontracted, to whom, how much percentage of the
requirements, the rationale for such, and the roles of the proposed sub-contractors and how everyone
will function as a team.
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Please confirm if any part of the
works will be subcontracted

2.3 List of the equipment will be assigned to the project: Please refer to Datasheet
2.4 Drawings N/A
2.5 Technical Compliance Sheet-Attached Separately

ITB-349/21 39



SECTION 3: Management Structure and Key Personnel

3.1 Describe the overall management approach toward planning and implementing the project. Include an
organization chart for the management of the project describing the relationship of key positions and
designations. Provide a spreadsheet to show the activities of each personnel and the time allocated for

his/her involvement.

3.2 Provide CVs for key personnel that will be provided to support the implementation of this project using
the format below. CVs should demonstrate qualifications in areas relevant to the scope of goods and/or

services.

Format for CV of Proposed Key Personnel

Name of Personnel

Position for this
assignment

Nationality

Language proficiency

Education/
Qualifications

Professional

certifications

Employment Record/
Experience

References

ITB-349/21

[Insert]
[Insert]

[Insert]

[Insert]

[Summarize college/university and other specialized education of personnel
member, giving names of schools, dates attended, and degrees/qualifications
obtained.]

[Insert]

[Provide details of professional certifications relevant to the scope of goods
and/or services]
= Name of institution: [Insert]

= Date of certification: [Insert]

[List all positions held by personnel (starting with present position, list in reverse
order), giving dates, names of employing organization, title of position held and
location of employment. For experience in last five years, detail the type of
activities performed, degree of responsibilities, location of assignments and any
other information or professional experience considered pertinent for this
assignment.]

[Insert]

[Provide names, addresses, phone and email contact information for
two (2) references]

Reference 1:
[Insert]

Reference 2:
[Insert]
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I, the undersigned, certify that to the best of my knowledge and belief, the data provided above correctly
describes my qualifications, my experiences, and other relevant information about myself.

Signature of Personnel Date (Day/Month/Year)
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FORM F: Price Schedule Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB-349-21- Rehabilitation of 75 Houses in Hawija District-Kirkuk Governorate -
Iraq

ITB reference:

ATTENTION: BOQ ATTACHED SEPARATELY
The BOQs should be downloaded from the system, filled in properly and reattached in the system. Please
don’t fill the BOQs in the system file.

The Bidder is required to prepare the Price Schedule following the below format. The Price Schedule must
include a detailed cost breakdown of all goods and related services to be provided. Separate figures must be
provided for each functional grouping or category, if any.

Name of Bidder:

Authorised signature:

Name of authorised signatory:

Functional Title:
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FORM G: Form of Bid Security

Bid Security must be issued using the official letterhead of the Issuing Bank.
Except for indicated fields, no changes may be made on this template.

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [Name and address of Bidder] (hereinafter called “the Bidder”) has submitted a Bid to
UNDP dated Click here to enter a date. to execute goods and/or services (hereinafter called “the Bid”):

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank Guarantee
by a recognized bank for the sum specified therein as security if the Bidder:

a) Fails to sign the Contract after UNDP has awarded it;

b) Withdraws its Bid after the date of the opening of the Bids;

c) Fails to comply with UNDP’s variation of requirement, as per ITB instructions; or

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a
condition to rendering the contract effective.

AND WHEREAS we have agreed to give the Bidder such Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the
types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the limits of [amount of
guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your demand for
the sum specified therein.

This guarantee shall be valid up to 30 days after the final date of validity of bids.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

Signature:

Name:

Title:

Date:

Name of Bank

Address

[Stamp with official stamp of the Bank]
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FORM G.1: Template for Bid Security Confirmation

(This should be written in the Letterhead of the Bidder. Except for indicated fields, no changes may be made
in this template.)

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB-349-21- Rehabilitation of 75 Houses in Hawija District-Kirkuk Governorate -
Iraq

ITB reference:

To: The Procurement Entity, UNDP, Iraq
Dear Sir/Madam:

We, the undersigned, hereby confirm that we have submitted and attached the Bid Security amounting to US
11,000/- (US Dollars Eleven Thousand Only) with the E-Tendering portal in regard to our offer for in
accordance with your Invitation to Bid. We are hereby providing the following information to further verify
the content of Bid Security, if required by UNDP:

1. Name of Bank:

2. Name of issuing person:
3. Email address:

4. Telephone number:
5. Bank address:

We also hereby declare that:

a) All the information provided in the Bid Security is correct and legitimate and we accept that any
misrepresentation/fake submission in it may lead towards our disqualification for permanent
duration.

b) We also accept and liable to furnish the original bid security to UNDP upon request on immediate
basis;

Yours sincerely,
STAMP OF THE COMPANY

Signature:

Name:

Title:

Date:
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FORM H: Form of Performance Security

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods
and execute related services Click here to enter text. (hereinafter called “the Contract”):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum
being payable in the types and proportions of currencies in which the Contract Price is payable, and
we undertake to pay you, upon your first written demand and without cavil or argument, any sum
or sums within the limits of [amount of guarantee as aforesaid] without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a
certificate of satisfactory performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK
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Empowered lives.
Resilient nations.

Annex — 2: Model Contract for Civil Works

Date
Dear Sir/Madam,

Ref.: / / [INSERT PROJECT NUMBER AND TITLE]

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your company, duly incorporated
under the Laws of [INSERT NAME OF THE COUNTRY] (hereinafter referred to as the "Contractor") in order to perform
[INSERT SUMMARY DESCRIPTION OF THE WORKS] (hereinafter referred to as the "Works"), in accordance
with the following Contract:

1.Contract Documents

1.1 This Contract is subject to the UNDP General Conditions for Civil Works, [INSERT REVISION NUMBER AND
DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], attached hereto as Annex I. The provisions of such Annex shall control
the interpretation of this Contract and in no way shall be deemed to have been derogated by the contents of this letter and any
other Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following documents, which shall take
precedence over one another in case of conflict in the following order:

a) this letter;

b) the Technical Specifications and Drawings [ref. ...... dated........ ], attached hereto as Annex II;

c) the Contractor's Tender [IF THE CONTRACT IS ON THE BASIS OF UNIT PRICE, INSERT: including the Priced Bill
of Quantities] [ref......, dated ........ ], as clarified by the agreed minutes of the negotiation meeting? [dated........ ], not attached

hereto but known to and in the possession of both parties.

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any other negotiations
and/or agreements, whether oral or in writing, pertaining to the subject of this Contract.

[INSERT NAME AND ADDRESS OF

THE CONTRACTOR]
2. Obligations of the Contractor
2.1 The Contractor shall commence work within ___ [INSERT NUMBER OF DAYS] days from the date on which he shall have been

given access to the Site and received the notice to commence from the Engineer, and shall perform and substantially complete
the Works by ../../.... [INSERT DATE], in accordance with the Contract. The Contractor shall provide all materials, supplies, labour
and other services necessary to that end.

21t there are updates to the technical proposal or correspondence exchanged in clarification of certain aspects, reference them too,
provided that they are acceptable to UNDP. Otherwise, aspects which resolution is pending should be dealt with in this letter itself or
in the Technical Specifications/Drawings, as appropriate.
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2.2

23

31

3.2

33

31

3.2

33

34

The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the General Conditions by
../../.... INSERT DATE].

The Contractor represents and warrants the accuracy of any information or data provided to UNDP for the purpose of entering
into this Contract, as well as the quality of the Works foreseen under this Contract in accordance with the highest industrial and
professional standards.

OPTION 1 (FIXED PRICE)

Price and Payment3

In full consideration of the complete and satisfactory performance of the Works under this Contract, UNDP shall pay the
Contractor a fixed contract price of [INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS].

The price of this Contract is not subject to any adjustment or revision because of price or currency fluctuations or the actual
costs incurred by the Contractor in the performance of the Contract.

Invoices shall be submitted by the Contractor to the Engineer upon achievement of the corresponding milestones and for the
following amounts:

MILESTONE* AMOUNT DATE

Upon signature of

Contract .. Sod
..................... oS
Upon substantial

completion of Works ... Sod
Upon final

completion of Works ~ .......... Sod

OPTION 2 (COST REIMBURSEMENT)

Price and payment

The total estimated price of the Contract is contained in the Bill of Quantities and amounts to
[INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS].

The final price of the Contract will be determined on the basis of the actual quantities of work and materials utilized in the
complete and satisfactory performance of the Works as certified by the Engineer and the unit prices contained in the
Contractor's financial proposal. Such unit prices are fixed and are not subject to any variation whatsoever.

If the Contractor foresees that the final price of the Contract may exceed the total estimated price contained in 3.1 above, he
shall so inform the Engineer without delay, in order for UNDP to decide, at its discretion, to increase the estimated price of the
Contract as a result of a larger quantity of work/material or to reduce the quantity of work to be performed or materials to be
used. UNDP shall not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless this latter
amount has been increased by means of a written amendment of this Contract in accordance with its paragraph 8 below.

The Contractor shall submit an invoice for [INSERT AMOUNT AND CURRENCY OF THE
ADVANCE PAYMENT IN FIGURES & WORDS] upon signature of this Contract by both parties, invoices for the work performed
and materials utilized every [INSERT PERIOD OF TIME OR MILESTONES] and a final invoice within 30 days from the

3 This version of section 3 is to be used for fixed price contracts. Fixed price contracts should normally be used when it is possible to
estimate with reasonable accuracy the costs of the activities which are the subject of the Contract.

# In the case of advance payments, the amount should not exceed 15%.

ITB-349/21 47



issuance of the Certificate of Substantial Completion by the Engineer.>

[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS 1 & 2 AND MUST BE NUMBERED ACCORDING TO THE OPTION CHOSEN FOR
ARTICLE 3]

3.@ UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the Engineer, approving the
amount contained in the invoice. The Engineer may make corrections to that amount, in which case UNDP may effect payment
for the amount so corrected. The Engineer may also withhold invoices if the work is not performed at any time in accordance
with the terms of the Contract or if the necessary insurance policies or performance security are not valid and/or in order. The
Engineer shall process the invoices submitted by the Contractor within 15 days of their receipt.

3.@ Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of its obligations under this
Contract nor as acceptance by UNDP of the Contractor's performance of the Works.

3.@ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final Completion by the Engineer.
4. Special conditions®
4.1 The advance payment to be made upon signature of the contract by both parties is contingent upon receipt and acceptance by

UNDP of a bank guarantee for the full amount of the advance payment issued by a Bank and in a form acceptable to UNDP.8

4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a deduction of
[INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT THE ADVANCE REPRESENTS] % (... percent) of the amount accepted
for payment until the cumulative amount of the deductions so effected shall equal the amount of the advance payment.? Should
the cumulative amount of the deductions so made be lower than the amount of the advance payment after the date of
substantial completion of the Works, UNDP may deduct the amount equal to the difference between the advance payment and
the cumulative deductions from the payments due after substantial completion or may recover such amount from the bank
guarantee referred to in 4.1 above.

43 The Performance [SELECT BOND/GUARANTEE] referred to in Clause 10 of the General Conditions shall be submitted by the
Contractor for an amount of [INSERT -PERCENTAGE OF THE TOTAL]

ESTIMATED OR FIXED PRICE OF THE CONTRACT IN THE CASE OF A GUARANTEE AND 30% IN THE CASE OF A BOND].1°
4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT DIRECTOR/UNDP PROGRAMMIE OFFICER] The Contractor

may submit invoices for materials and plant stored at the Site, provided they are necessary and adequate for the performance
of the Works and they are protected from weather conditions and duly insured as per the instructions of the Engineer.

4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the Contractor for an amount
o] NN [CONSULT THE ENGINEER FOR APPROPRIATE AMOUNT].
4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be __ [INSERT PERCENTAGE] of the

price of the Contract per week of delay, up to a maximum of 10% of the final price of the Contract.

> In the case of advance payments, the amount should not exceed 15%.

6 Under this Section, the Programme Officer may propose special clauses in order to adapt the model contract to the specific situation.
In this sample clause 4, several clauses of common use are given. If they are not required, they should be deleted.

7 If the legislation of the Country of the Contractor forbids the use of bank guarantees, a bond may be accepted.

8 This clause must be used when an advance payment of $50,000 or more is granted to the Consultant..

% This clause must be used when an advance payment is granted (whatever the amount) in a cost reimbursement contract.

10 The reason for the distinction between a 10% bank guarantee and a 30% performance bond is that bank guarantees are generally
unconditional and can be called directly without proof of nonperformance, whereas most performance bonds are conditional and require
some proof of nonperformance. There are usually additional costs and time delays incurred with cashing a performance bond and so a
higher percentage is requested to cover the extra work involved. Some banks outside of the U.S. may call certain guarantee instruments,

“performance bonds or guarantees” although they may only be conditional guarantees. It is important to review the text of the instrument
to determine whether it is a conditional or unconditional guarantee.
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5.1

5.2

6.1

6.2

7.1

8.1

Submission of invoices

One original and one copy of every invoice shall be submitted by mail by the Contractor for each payment under the Contract
to the Engineer's address specified in clause 8.2.

Invoices submitted by fax shall not be accepted by UNDP.

Time and manner of payment
Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP.
All payments shall be made by UNDP to the following Bank account of the Contractor:

[NAME OF THE BANK]

[ACCOUNT NUMBER]

[ADDRESS OF THE BANK]

Modifications

Any modification to this Contract shall require an amendment in writing between both parties duly signed by the authorized
representatives of the Contractor and UNDP.

Notifications

For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are as follows:

For the UNDP:

[INSERT NAME OF RR OR DIVISION CHIEF]

Chief

United Nations Development Programme

Ref.

/ / [INSERT CONTRACT REFERENCE & NUMBER]

Telex:

Fax:

Cable:

For the Contractor:

[Insert Name, Address and Telex,

Fax and Cable Numbers]

8.2

For the purposes of communications with the Engineer, the address of the Engineer shall be as follows:
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[Insert Name, Address and Telex,
Fax and Cable Numbers of the Engineer]

OR

8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the Contract, the address of the Engineer
for the purposes of communication with the Engineer under the Contract.

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract Documents, please initial every
page of this letter and its attachments and return to this office one original of this Contract, duly signed and dated.

Yours sincerely,

[INSERT NAME OF RR or Bureau/Division Director]

For [Insert name of the company/organization]

Agreed and Accepted:

Signature

Name

Title

Date
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Annex -3

GENERAL CONDITIONS OF CONTRACT FOR CIVIL

OO NV WN PR

. Definitions

. Singular and Plural

. Headings or Notes

. Legal Relationships

. General Duties/Powers of Engineer

. Contractor's General Obligations/Responsibilities
. Assignment and Subcontracting

. Drawings

. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Tender

13. Programme of Work to be Furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference With Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads

31. Opportunities for Other Contractors

32. Contractor to Keep Site Clean

33. Clearance of Site on Substantial Completion
34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site
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a)
b)

c)

d)

e)

f)

42. Time for Completion

43. Extension of Time for Completion

44, Rate of Progress

45, Liquidated Damages for Delay

46. Certificate of Substantial Completion
47. Defects Liability

48. Alterations, Additions and Omissions
49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52. Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement
60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures

65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNDP

68. Termination by the UNDP

69. Termination by the Contractor

70. Rights and Remedies of the UNDP

71. Settlement of Disputes

72. Privileges and Immunities

Appendix I: Formats of Performance Security

Performance Bank Guarantee
Performance Bond

DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the following meanings:

"Employer" means the United Nations Development Programme (UNDP).
"Contractor" means the person whose tender has been accepted and with whom the Contract has been entered into.

"Engineer" means the person whose services have been engaged by UNDP to administer the Contract as provided therein, as will
be notified in writing to the Contractor.

"Contract" means the written agreement between the Employer and the Contractor, to which these General Conditions are
annexed.

"The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be permanent and form part of the Works.
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g)

h)

a)

b)

c)

e)

"Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any modification thereof
or addition thereto furnished by the Engineer or submitted by the Contractor and approved in writing by the Engineer in
accordance with the Contract.

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of the foreseen quantities
of items of work and the fixed unit prices applicable to them.

"Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and completion of the
Works and for remedying of any defects therein in accordance with the Contract.

"Site" means the land and other places on, under, in or through which the Works or Temporary Works are to be constructed.
SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the singular only shall also include the
plural and vice versa where the context requires.

HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into consideration in their
interpretation.

LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-a-vis the Employer. The
Contract Documents shall not be construed to create any contractual relationship of any kind between the Engineer and the
Contractor, but the Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to performance by the
Contractor of its obligations, and to enforcement thereof. Nothing contained in the Contract Documents shall create any
contractual relationship between the Employer or the Engineer and any subcontractor(s) of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, he shall perform the
functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and until final payment is due.
The Engineer shall advise and consult with the Employer. The Employer's instructions to the Contractor shall be forwarded
through the Engineer. The Engineer shall have authority to act on behalf of the Employer only to the extent provided in the
Contract Documents as they may be amended in writing in accordance with the Contract. The duties, responsibilities and
limitations of authority of the Engineer as the Employer's representative during construction as set forth in the Contract shall not
be modified or extended without the written consent of the Employer, the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself generally with the
progress and quality of the Works and to determine in general if the Works are proceeding in accordance with the Contract
Documents. On the basis of his on-site observations as an Engineer, he shall keep the Employer informed of the progress of the
Works.

The Engineer shall not be responsible for and will not have control or charge of construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Works or the Temporary Works. The
Engineer shall not be responsible for or have control or charge over the acts or omissions of the Contractor (including the
Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-contractors or any of their agents or
employees, or any other persons performing services for the Works, except if such acts or omissions are caused by the Engineer's
failure to perform his functions in accordance with the contract between the Employer and the Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. The Contractor shall
provide facilities for such access so that the Engineer may perform his functions under the Contract.
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f)

g)

h)

k)

m)

6.1.

6.2

6.3.

Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor together with the
invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue Certificates for Payment as
appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals such as Shop Drawings,
Product Data and Samples, but only for conformity with the design concept of the Works and with the provisions of the Contract
Documents. Such action shall be taken with reasonable promptness so as to cause no delay. The Engineer's approval of a specific
item shall not indicate approval of an assembly of which the item is a component.

The Engineer shall interpret the requirements of the Contract Documents and judge the performance thereunder by the
Contractor. All interpretations and orders of the Engineer shall be consistent with the intent of and reasonably inferable from
the Contract Documents and shall be in writing or in the form of drawings. Either party may make a written request to the
Engineer for such interpretation. The Engineer shall render the interpretation necessary for the proper execution of the Works
with reasonable promptness and in accordance with any time limit agreed upon. Any claim or dispute arising from the
interpretation of the Contract Documents by the Engineer or relating to the execution or progress of the Works shall be settled
as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor of any of his
obligations under the Contract nor to order any work involving delay in completion of the Works or any extra payment to the
Contractor by the Employer, or to make any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable professional to
perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract Documents. Whenever, in his opinion,
he considers it necessary or advisable for the implementation of the intent of the Contract Documents, he will have authority to
require special inspection or testing of the work whether or not such work be then fabricated, installed or completed. However,
neither the Engineer's authority to act nor any reasonable decision made by him in good faith either to exercise or not to exercise
such authority shall give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their agents
or employees, or any other person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final Completion, shall receive and
forward to the Employer for the Employer's review written warranties and related documents required by the Contract and
assembled by the Contractor, and shall issue a final Certificate for Payment upon compliance with the requirements of Clause 47
hereof and in accordance with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) to assist the Engineer
in carrying out his responsibilities at the site. The Engineer shall notify in writing to the Contractor and the Employer the duties,
responsibilities and limitations of authority of any such Engineer's Representative(s).

CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES
Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance with the Contract,
with due care and diligence and to the satisfaction of the Engineer, and shall provide all labor, including the supervision thereof,
materials, Constructional Plant and all other things, whether of a temporary or permanent nature, required in and for such
execution, completion and remedying of defects, as far as the necessity for providing the same is specified in or is reasonably to
be inferred from the Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions and directions
on any matter, touching or concerning the Works.

Responsibility for Site Operations
The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and methods of

construction, provided that the Contractor shall not be responsible, except as may be expressly provided in the Contract, for the
design or specification of the Permanent Works or of any Temporary Works prepared by the Engineer.

Responsibility for Employees
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6.4.

6.5.

6.6.

6.7.

7.1.

7.2,

7.3.

8.1.

8.2,

The Contractor shall be responsible for the professional and technical competence of his employees and will select for work under
this Contract, reliable individuals who will perform effectively in the implementation of the Contract, respect local customs and
conform to a high standard of moral and ethical conduct.

Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the Engineer or their
authorized representatives in connection with the performance of his services under this Contract. The Contractor shall refrain
from any action which may adversely affect the Employer and shall fulfill his commitments with fullest regard for the interest of
the Employer.

Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to any direct or indirect
benefit arising from this Contract or the award thereof. The Contractor agrees that breach of this provision is a breach of an
essential term of the Contract.

Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed services for the
Employer or use the name, emblem or official seal of the Employer or the United Nations or any abbreviation of the name of the
Employer or the United Nations for advertising purposes or any other purposes.

Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all other data compiled
by or received by the Contractor under the Contract shall be the property of the Employer, shall be treated as confidential and
shall be delivered only to the duly authorized representative of the Employer on completion of the Works; their contents shall
not be made known by the Contractor to any person other than the personnel of the Contractor performing services under this
Contract without the prior written consent of the Employer.

ASSIGNMENT AND SUBCONTRACTING

Assignment of Contract
The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer, pledge or make other
disposition of the Contract or any part thereof or of any of the Contractor's rights, claims or obligations under the Contract.

Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior written approval of the
Employer for all such subcontractors. The approval of the Employer shall not relieve the Contractor of any of his obligations
under the Contract, and the terms of any subcontract shall be subject to

and be in conformity with the provisions of the Contract.

Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed or the goods,
materials, Plant or services supplied by such subcontractor for the Works, any continuing obligation extending for a period
exceeding that of the Defects Liability Period under the Contract, the Contractor

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request and cost, the benefit of
such obligation for the unexpired duration thereof.

DRAWINGS

Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished to the Contractor free
of cost. The Contractor shall provide and make at his own expense any further copies required by him. At the completion of the
Works, the Contractor shall return to the Employer all drawings provided under the Contract.

One copy of Drawings to be kept on Site
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8.3.

10.

a)

b)

c)

11.

12,

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site and the same shall
at all reasonable times be available for inspection and use by the Engineer and by any other person authorized in writing by the
Engineer.

Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is likely to be delayed or
disrupted unless any further drawing or order, including a direction, instruction or approval, is issued by the Engineer within a
reasonable time. The notice shall include details of drawing or order required and of why and by when it is required and of any
delay or disruption likely to be suffered if it is late.

WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. The Engineer shall
have full authority to issue new orders, drawings and instructions to the Contractor, from time to time and as required for the
correct execution of the Works. The Contractor shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through the Engineer, by means
of an annotation in the Work Book made within three (3) days from the date of the order that the Contractor intends to refuse.
Failure by the Contractor to adhere to this procedure shall result in the order being deemed accepted with no further possibility
of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the Works. A copy shall be
kept by the Engineer and another copy by the Contractor.

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of the Contract furnish
the Employer with a Performance Security issued for the benefit of the Employer. The amount and character of such security
(bond or guarantee) shall be as indicated in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited bank, in the format
included in Appendix | to these General Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of
the Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-
eight days after the issuance by the Engineer of the Certificate of Final Completion, provided that the Contractor shall have paid
all money owed to the Employer under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its right to do business in
the country of execution of the Works is terminated, the Contractor shall within five (5) days thereafter substitute another bond
or guarantee and surety, both of which must be acceptable to the Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have satisfied himself before
submitting his Tender and signing the Contract as to all matters relative to the nature of the land and subsoil, the form and nature
of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and
nature of the work and materials necessary for the completion of the Works, the means of access to the Site, and the
accommodation he may require, and in general to have himself obtained all necessary information as to risk contingencies,
climatic, hydrological and natural conditions and other circumstances which may influence or affect his Tender, and no claims
will be entertained in this connection against the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his Tender for
the construction of the Works and of the rates and prices, which rates and prices shall, except in so far as it is otherwise provided
in the Contract, cover all his obligations under the Contract and all matters and things necessary for the proper execution and
completion of the Works.
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13.

14.

16.

17.

c)

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a detailed Programme
of Work showing the order of procedure and the method in which he proposes to carry out the Works. In preparing his
Programme of Work the Contractor shall pay due regard to the priority required by certain works. Should the Engineer, during
the progress of work, require further modifications to the Programme of Work, the Contractor shall review the said program.
The Contractor shall also whenever required by the Engineer submit particulars in writing of the Contractor's arrangements for
carrying out the Works and of the Constructional Plant and Temporary Works which the Contractor intends to supply, use or
construct as the case may be. The submission of such program, or any modifications thereto, or the particulars required by the
Engineer, shall not relieve the Contractor of any of his duties or obligations under the Contract nor shall the incorporation of any
modification to the Programme of Work either at the commencement of the contract or during its course entitle the Contractor
to any additional payments in consequence thereof.

WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the representative of the
Contractor and the Engineer or the Engineer's Representative, in order to verify that the Works are progressing normally and are
executed in accordance with the Contract.

CHANGE ORDERS
The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change Orders, all variations in
quantity or quality of the Works, in whole or in part, that are deemed necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.

CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and as long thereafter as the
Engineer may consider necessary for the proper fulfillment of the Contractor's obligations under the Contract. The Contractor or
a competent and authorized agent or representative of the Contractor approved in writing by the Engineer, which approval may
at any time be withdrawn, shall be constantly on the site and shall devote his entire time to the superintendence of the Works.
Such authorized agent or representative shall receive on behalf of the Contractor directions and instructions from the Engineer.
If the approval of such agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if
the removal of such agent or representative shall be requested by the Employer under Clause 17(3) hereinafter, the Contractor
shall as soon as it is practicable after receiving notice of such withdrawal remove the agent or representative from the Site, and
replace him by another agent or representative approved by the Engineer. Notwithstanding the provision of Clause 17(2)
hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or representative again on
the Site.

CONTRACTOR'S EMPLOYEES
The Contractor shall provide and employ on the Site in connection with the execution and completion of the Works and the
remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent foremen and leading
hands as are competent to give proper supervision to the work they are required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person employed
by the Contractor in or about the execution or completion of the Works, who in the opinion of the Engineer is misconducting
himself, or is incompetent or negligent in the proper performance of his duties, or whose employment is otherwise considered
reasonably by the Engineer to be undesirable, and such person shall not be again employed on the Site without the written
permission of the Engineer. Any person so removed from the Works shall be replaced as soon as reasonably possible by a
competent substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent, representative or other
personnel who does not conform to the standards set forth in paragraph (1) of this Clause. Such request for withdrawal or
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18.

19.

20.

b)

21.

a)

b)

c)

22,

replacement shall not be considered as termination in part or in whole of this Contract. All costs and additional expenses resulting
from any withdrawal or replacement for whatever reason of any of the Contractor's personnel shall be at the Contractor's
expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original points, lines and levels
of reference given by the Engineer in writing and for the correctness of the position, levels, dimensions and alignment of all parts
of the Works and for the provision of all necessary instruments, appliances and labor in connection therewith. If, at any time
during the progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of
the Works, the Contractor, on being required so to do by the Engineer, shall, at his own cost, rectify such error to the satisfaction
of the Engineer.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching
when and where necessary or required by the Engineer or by any duly constituted authority for the protection of the Works and
the materials and equipment utilized therefor or for the safety and convenience of the public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in the Certificate of Substantial
Completion, the Contractor shall take full responsibility for the care thereof and of all Temporary Works. In the event that any
damage or loss should happen to the Works or to any part thereof or to any Temporary Works from any cause whatsoever (save
and except as shall be due to Force Majeure as defined in Clause 66 of these General Conditions), the Contractor shall at his own
cost repair and make good the same so that, at completion, the Works shall be in good order and condition and in conformity in
every respect with the requirements of the Contract and the Engineer's instructions. The Contractor shall also be liable for any
damage to the Works occasioned by him in the course of any operations carried out by him for the purpose of complying with
his obligations Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details of the Works and shall inform the
Employer of any mistakes or incorrectness in such design and details which would affect the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure immediately following
signature of this Contract, in the joint names of the Employer and the Contractor (a) for the period stipulated in Clause 20(1)
hereof, against all loss or damage from whatever cause arising, other than cause of Force majeure as defined in clause 66 of these
General Conditions, and (b) against loss or damage for which the Contractor is responsible, in such manner that the Employer
and the Contractor are covered for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability
Period for loss or damage arising from a cause occurring prior to the commencement of the Defects Liability Period and for any
loss or damage occasioned by the Contractor in the course of any operations carried out by him for the purpose of complying
with his obligations under Clause 47 hereof:

The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, plus an additional sum
of ten (10) per cent of such replacement cost, to cover any additional costs of and incidental to the rectification of loss or damage
including professional fees and the cost of demolishing and removing any part of the Works and of removing debris of whatsoever
nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement value of such
equipment and other things;

An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be unreasonably
withheld, and the Contractor shall, whenever required, produce to the Engineer the policy or policies of insurance and the receipts
for payment of the current premiums.

DAMAGE TO PERSONS AND PROPERTY
The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save harmless and defend at
his own expense the Employer, its officers, agents, employees and servants from and against all suits, claims, demands,
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a)
b)

c)

d)

23.

23.1.

23.2.

23.3.

24,

a)

25.

proceedings, and liability of any nature or kind, including costs and expenses, for injuries or damages to any person or any
property whatsoever which may arise out of or in consequence of acts or omissions of the Contractor or its agents, employees,
servants or subcontractors in the execution of the Contract. The provision of this Clause shall extend to suits, claims, demands,
proceedings and liability in the nature of workmen's compensation claims and arising out of the use of patented inventions and
devices. Provided always that nothing herein contained shall be deemed to render the Contractor liable for or in respect of or
with respect to:

The permanent use or occupation of land by the Works or any part thereof;
The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.

Interference whether temporary or permanent with any right of light, airway or water or other easement or quasi-easement
which is the unavoidable result of the construction of the Works in accordance with the Contract.

Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his agents, servants or other
contractors, done or committed during the validity of the Contract.

LIABILITY INSURANCE

Obligation to take out Liability Insurance
Before commencing the execution of the Works, but without limiting his obligations and responsibility under Clause 20 hereof,
the Contractor shall insure against his liability for any death, material or physical damage, loss or injury which may occur to any
property, including that of the Employer or to any person, including any employee of the Employer by or arising out of the
execution of the Works or in the carrying out of the Contract, other than due to the matters referred to in the proviso to Clause
22 hereof.

Minimum Amount of Liability Insurance
Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be unreasonably
withheld, and for at least the amount specified in the contract. The Contractor shall, whenever required by the Employer or the
Engineer, produce to the Engineer the policy or policies of insurance and the receipts for payment of the current premiums.

Provision to Indemnify Employer
The insurance policy shall include a provision whereby, in the event of any claim in respect of which the Contractor would be
entitled to receive indemnity under the policy, being brought or made against the Employer, the insurer shall indemnify the
Employer against such claims and any costs, charges and expenses in respect thereof.

ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in consequence
of any accident or injury to any workman or other person in the employment of the Contractor or any sub-Contractor, save and
except an accident or injury resulting from any act or default of the Employer, his agents or servants. The Contractor shall
indemnify, hold and save harmless the Employer against all such damages and compensation, save and except as aforesaid, and
against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval shall not be
unreasonably withheld, and shall continue such insurance during the whole of the time that any persons are employed by him
for the Works and shall, when required, produce to the Engineer such policy of insurance and the receipt for payment of the
current premium. Provided always that, in respect of any persons employed by any subcontractor, the Contractor's obligation to
insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured against the liability in respect
of such persons in such manner that the Employer is indemnified under the policy but the Contractor shall require such
subcontractor to produce to the Engineer when required such policy of insurance and the receipt for the current premium, and
obtain the insertion of a provision to that effect in its contract with the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 24 hereof, or any
other insurance which he may be required to effect under the terms of the Contract, the Employer may in any such case effect
and keep in force any such insurance and pay such premium as may be necessary for that purpose and from time to time deduct
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26.

b)

27.

28.

b)

29.

30.

31.

the amount so paid by the Employer as aforesaid from any monies due or which may become due to the Contractor, or recover
the same as a debt due from the Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national or State Statutes,
Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority in relation to the execution of the
Works or of any Temporary Works and by the Rules and Regulations of all public bodies and companies whose property or rights
are affected or may be affected in any way by the Works or any Temporary Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements of
any such local or other authority which may be applicable to the Works and shall keep the Employer indemnified against all
penalties and liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or archaeological interest
discovered on the Site of the Works shall as between the Employer and the Contractor be deemed to be the absolute property
of the Employer and the Contractor shall take reasonable precautions to

prevent his workmen or any other persons from removing or damaging any such article or thing and shall immediately upon
discovery thereof and before removal acquaint the Employer of such discovery and carry out at the expense of the Employer the
Engineer's orders as to the disposal of the same.

COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and proceedings for or on account
of infringement of any patent rights, design trademark or name or other protected rights in respect of any Plant, equipment,
machine, work or material used for or in connection with the Works or Temporary Works and from and against all claims,
demands proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto, except where
such infringement results from compliance with the design or Specification provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other payments or
compensation, if any, for getting stone, sand, gravel, clay or other materials required for the Works or Temporary Works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary Works shall, so far as
compliance with the requirements of the Contract permits, be carried on so as not to interfere unnecessarily or improperly with
the public convenience, or the access to, use and occupation of, public or private roads and footpaths to or of properties whether
in the possession of the Employer or of any other person. The Contractor shall hold harmless and indemnify the Employer in
respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to any
such matters in so far as the Contractor is responsible therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating with or on the routes to
the Site from being damaged by any traffic of the Contractor or any of his sub-contractors and, in particular, shall select routes,
choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the
moving of plant and material from and to the Site shall be limited as far as reasonably possible and so that no unnecessary damage
may be occasioned to such roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, preconstructed units or
parts of units of work, or other thing, over part of a road or bridge, the moving whereof is likely to damage any such road or
bridge unless special protection or strengthening is carried out, then the Contractor shall before moving the load on to such road
or bridge, save insofar as the Contract otherwise provide, be responsible for and shall pay for the cost of strengthening any such
bridge or altering or improving any such road to avoid such damage, and the Contractor shall indemnify and keep the Employer
indemnified against all claims for damage to any such road or bridge caused by such movement, including such claim as may be
made directly against the Employer, and shall negotiate and pay all claims arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out
their work to any other contractors employed by the Employer and their workmen and to the workmen of the Employer and of
any other duly constituted authorities who may be employed in the execution on or near the Site of any work not included in the

ITB-349/21 60



Contract or of any contract which the Employer may enter into in connection with or ancillary to the Works. If work by other
contractors of the Employer as above-mentioned involves the Contractor in any direct expenses as a result of using his Site
facilities, the Employer shall consider payment to the Contractor of such sum or sums as may be recommended by the Engineer.

32. CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary obstruction and shall
store or dispose of any Constructional Plant and surplus materials and clear away and remove from the Site any wreckage, rubbish
or Temporary Works no longer required.

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION
On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all Constructional Plant
surplus materials, rubbish and Temporary Works of every kind and leave the whole of the Site and Works clean and in a
workmanlike condition to the satisfaction of the Engineer.

34. LABOUR
34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2 Supply of Water
The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking and other water for
the use of the Contractor's staff and work people.

34.3 Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as regards the import, sale, barter or
disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such importation, sale, gift, barter or disposal by his
sub-contractors, agents or employees.

34.4 Arms and Ammunition
The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs
The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized festivals and religious or
other customs.

34.6 Epidemics
In the event of any outbreak of iliness of an epidemic nature the Contractor shall comply with and carry out such regulations,
orders, and requirements as may be made by the Government or the local medical or sanitary authorities for the purpose of
dealing with and overcoming the same.

34.7 Disorderly Conduct, etc.
The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly conduct by or
amongst his employees and for the preservation of peace and the protection of persons and property in the neighborhood of the
Works against the same.

34.8 Observance by Sub-Contractors
The Contractor shall be considered responsible for the observance of the above provisions by his Sub-Contractors.

34.9 Legislation applicable to Labour
The Contractor shall abide by all applicable legislation and regulation with regard to labour.
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35

36

RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the form and at such
intervals as the Engineer may prescribe showing the supervisory staff and the numbers of the several classes of labour from time
to time employed by the Contractor on the Site and such information respecting Constructional plant as the Engineer may require.

MATERIALS, WORKMANSHIP AND TESTING

36.1 Materials and Workmanship

a)

b)

All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer's
instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of manufacture or
fabrication, or on the Site or at all or any of such places. The Contractor shall provide such assistance, instruments, machines,
labour and materials as are normally required for examining, measuring and testing any work and the quality, weight or quantity
of any materials used and shall supply samples of materials before incorporation in the Works for testing as may be selected and
required by the Engineer. All testing equipment and instruments provided by the Contractor shall be used only by the Engineer
or by the Contractor in accordance with the instructions of the Engineer.

No material not conforming with the Specifications in the Contract may be used for the Works without prior written approval of
the Employer and instruction of the Engineer, provided always that if the use of such material results or may result in increasing
the Contract Price, the procedure in Clause 48 shall apply.

36.2 Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended in the Specifications
or Bill of Quantities to be at the cost of the Employer. Payment will not be made for samples which do not comply with the
Specifications.

36.3 Cost of Tests

a)

b)

37

38

39

The Contractor shall bear the costs of any of the following tests:

Those clearly intended by or provided for in the Contract Documents.

Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the Works is appropriate
for the purpose which it was intended to fulfill.

ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access to the Works and to
the Site and to all workshops and places where work is being prepared or whence materials, manufactured articles or machinery
are being obtained for the Works and the Contractor shall afford every facility for and every assistance in or in obtaining the right
to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall afford full
opportunity for the Engineer to examine and measure any work which is about to be covered up or put out of view and to examine
foundations before permanent work is placed thereon. The Contractor shall give due notice to the Engineer whenever any such
work or foundations is or are ready or about to be ready for examination and the Engineer shall without unreasonable delay
unless he considers it unnecessary and advises the Contractor accordingly attend for the purpose of examining and measuring
such work or of examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from time to time, and the Contractor shall
execute at his cost and expense, the following operations:
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a)

b)

c)

The removal from the Site within such time or times as may be specified in the order of any materials which in the opinion of the
Engineer are not in accordance with the Contract;

The substitution of proper and suitable materials; and

The removal and proper re-execution (notwithstanding any previous test thereof or interim payment therefore) of any work
which in respect of materials or workmanship is not in the opinion of the Engineer in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

40

41

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer shall be entitled to
employ and pay other persons to carry out the same and all expenses consequent thereon or incidental thereto shall be borne
by the Contractor and shall be recoverable from him by the Employer and may be deducted by the Employer from any monies
due or which may become due to the Contractor.

SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part thereof for such time or
times and in such manner as the Engineer may consider necessary and shall, during such suspension, properly protect and secure
the Works so far as it is necessary in the opinion of the Engineer. The Employer should be notified and his written approval should
be sought for any suspension of work in excess of three (3) days.

POSSESSION OF SITE

41.1 Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor possession of so much of
the Site as may be required to enable the Contractor to commence and proceed with the construction of the Works in accordance
with the Programme referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of the
Contractor as he shall make to the Engineer by notice in writing, and shall from time to time as the Works proceed give to the
Contractor possession of such further portions of the Site as may be required to enable the Contractor to proceed with the
construction of the Works with due dispatch in accordance with the said Programme or proposals, as the case may be.

41.2 Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in connection with access to
the Site. The Contractor shall also provide at his own cost any additional accommodation outside the Site required by him for
the purpose of the Works.

41.3 Limits of the Site

42

a)

b)

43

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor require land beyond the
Site, he shall provide it entirely at his own expense and before taking possession shall supply the Engineer with a copy of the
necessary permits. Access to the Site is available where the Site adjoins a public road but it is not provided unless shown on the
Drawings. When necessary for the safety and convenience of workmen, public or livestock or for the protection of the Works,
the Contractor shall, at his own expense, provide adequate temporary fencing to the whole or part of the Site. The Contractor
shall not disturb, damage or pull down any hedge, tree or building within the Site without the written consent of the Engineer.

TIME FOR COMPLETION

Subject to any requirement in the Contract as to completion of any section of the Works before completion of the whole, the
whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 47 hereof, within the time stated in
the Contract.

The completion time includes weekly rest days, official holidays, and days of inclement weather.

EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in accordance with Clause
48 hereof, or if circumstances constituting force majeure as defined in the Contract have occurred, the Contractor shall be entitled
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44

45

a)

b)

46

to apply for an extension of the time for completion of the Works specified in the Contract. The Employer shall, upon such
application, determine the period of any such extension of time; provided that in the case of alterations or additions in the Works,
the application for such an extension must be made before the alterations or additions in the Works are undertaken by the
Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution
and completion of the Works are to be of a kind and conducted in a manner to the satisfaction of the Engineer. Should the rate
of progress of the Works or any part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for completion, the Engineer
shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the Contractor may think necessary
and the Engineer may approve to expedite progress so as to complete the Works by the prescribed time or extended time for
completion. If the work is not being carried on by day and by night and the Contractor shall request permission to work by night
as well as by day, then, if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment.
All work at night shall be carried out without unreasonable noise and disturbance. The contractor shall indemnify the Employer
from and against any claims or liability for damages on account of noise or other disturbance created while or in carrying out the
work and from and against all claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such noise
or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end of each month signed copies of
explanatory Drawings or any other material showing the progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, or any extended time
for completion in accordance with the Contract, then the Contractor shall pay to the Employer the sum specified in the Contract
as liquidated damages, for the delay between the time prescribed in the Contract or the extended time for completion, as the
case may be, and the date of substantial completion of the Works as stated in the Certificate of Substantial Completion, subject
to the applicable limit stated in the Contract. The said sum shall be payable by the sole fact of the delay without the need for any
previous notice or any legal proceedings, or proof of damage, which shall in all cases be considered as ascertained. The Employer
may, without prejudice to any other method of recovery, deduct the amount of such liquidated damages from any monies in its
hands due or which may become due to the Contractor. The payment or deduction of such damages shall not relieve the
Contractor from his obligation to complete the Works or from any other of his obligations and liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of Substantial Completion
has been issued for any part or Section of the Works, the liquidated damages for delay in completion of the remainder of the
Works or of that Section may, for any period of delay after the date stated in such Certificate of Substantial Completion, and in
the absence of alternative provisions in the Contract, be reduced in the proportion which the value of the part or Section so
certified bears to the total value of the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only
apply to the rate of liquidated damages and shall not affect the limit thereof.

CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1 Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any test on completion
prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer accompanied by an undertaking to
finish any outstanding work during the Defects Liability Period. Such notice and undertaking shall be in writing and shall be
deemed to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial Completion in respect of the
Works. The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either issue to the Contractor, with
a copy to the Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, the Works were
substantially completed in accordance with the Contract or give instructions in writing to the Contractor specifying all the work
which, in the Engineer's opinion, requires to be done by the Contractor before the issuance of such Certificate. The Engineer
shall also notify the Contractor of any defects in the Works affecting substantial completion that may appear after such
instructions and before completion of the work specified therein. The Contractor shall be entitled to receive such Certificate of
Substantial Completion within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so specified
and making good any defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor
shall be deemed to have undertaken to complete with due expedition any outstanding work during the Defects Liability Period.
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46.2 Substantial Completion of Sections or Parts of the Works
In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided therein, the Contractor
may request the Engineer to issue, and the Engineer may issue, a Certificate of Substantial Completion in respect of any Section
or part of the Works which has been substantially completed and has satisfactorily passed any tests on completion prescribed by
the Contract, if:

a) aseparate time for completion is provided in the Contract in respect of such Section or part of the Works;

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by the Employer for his
occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any outstanding work
during the Defects Liability Period.

47 DEFECTS LIABILITY

47.1 Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the date of completion of
the Works stated in the Certificate of Substantial Completion issued by the Engineer or, in respect of any Section or part of the
Works for which a separate Certificate of Substantial Completion has been issued, from the date of completion of that Section or
part as stated in the relevant Certificate. The expression "the Works" shall, in respect of the Defects Liability Period, be construed
accordingly.

47.2 Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the Certificate of
Substantial Completion, and shall execute all such work of repair, amendment, reconstruction, rectification and making good
defects, imperfections, shrinkages or other faults as may be required of the Contractor in writing by the Engineer during the
Defects Liability Period and within fourteen (14) days after its expiration, as a result of an inspection made by or on behalf of the
Engineer prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.
All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof shall, in the opinion
of the Engineer, be due to the use of material or workmanship not in accordance with the Contract, or to neglect or failure on
the part of the Contractor to comply with any obligation expressed or implied, on the Contractor's part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required
If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to employ and pay other
persons to carry out the same, and all expenses consequent thereon or incidental thereto shall be recoverable from the
Contractor by the Employer, and may be deducted by the Employer from any monies due or which may become due to the
Contractor.

47.5 Certificate of Final Completion
Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty eight (28) days of the
expiration of the Defects Liability period issue a Certificate of Final Completion to the Contractor. The Contract shall be deemed
to be completed upon issuance of such Certificate, provided that the provisions of the Contract which remain unperformed and
the Settlement of Disputes provision in the Contract shall remain in force for as long as is necessary to dispose of any outstanding
matters or issues between the Parties.

48 ALTERATIONS, ADDITIONS AND OMISSIONS
1 VARIATIONS

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or any part thereof which
he considers necessary and for that purpose or if for any other reasons it shall, in his opinion be desirable, he shall have power
to order the Contractor to do and the Contractor shall do any of the following:
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49

increase or decrease the quantity of any work under the Contract;

omit any such work;

change the character or quality or kind of any such work;

change the levels, lines, positions and dimensions of any part of the Works;

execute additional work of any kind necessary for the completion of the Works, and no such variation shall in any way vitiate or
invalidate the Contract.

Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any variations which may
result in an increase of the Contract Price or in an essential alteration of the quantity, quality or character of the Works.

ORDERS FOR VARIATIONS TO BE IN WRITING

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations requiring the written
approval of the Employer under paragraph (2) of this Clause shall be made by the Contractor only upon written order from the
Engineer accompanied by a copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no order in
writing shall be required for any increase or decrease in the quantity of any work where such increase or decrease is not the
result of an order given under this Clause but is the result of the quantities exceeding or being less than those stated in the Bill
of Quantities.

VALUATION OF VARIATIONS

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in respect of any
variation, addition or omission. In the case of any variation, addition or omission which may result in an increase of the Contract
Price, the Engineer shall communicate such estimate to the Employer together with his request for the Employer's written
approval of such variation, addition or omission. The value of any variation, addition or omission shall be calculated on the basis
of the unit prices contained in the Bill of Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS

PLANT, ETC., EXCLUSIVE USE FOR THE WORKS

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on the Site, be deemed
to be exclusively intended for the construction and completion of the Works and the Contractor shall not remove the same or
any part thereof (save for the purpose of moving it from one part of the Site to another) without the consent in writing of the
Engineer which shall not be unreasonably withheld.

Removal of Plant, etc.
Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant and Temporary Works
remaining thereon and any unused materials provided by the Contractor.

EMPLOYER NOT LIABLE FOR DAMAGE TO PLANT

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary Works or Materials
save if such loss results from the act or neglect of the Employer, its employees or agents.

OWNERSHIP OF PAID MATERIAL AND WORK

All material and work covered by payments made by the Employer to the Contractor shall thereupon become the sole property
of the Employer, but this provision shall not be construed as relieving the Contractor from the sole responsibility for all material
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and work upon which payments have been made or the restoration of any damaged work or as waiving the right of the Employer
to require the fulfillment of all of the terms of the Contract.

EQUIPMENT AND SUPPLIES FURNISHED BY EMPLOYER

Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer and any such equipment
and supplies shall be returned to the Employer at the conclusion of the Contract or when no longer needed by the Contractor.
Such equipment when returned to the Employer, shall be in the same condition as when delivered to the Contractor, subject to
normal wear and tear.

APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the materials or other matters
referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer.

MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the Contractor or the
Contractor's authorized agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer in
making such measurement and shall furnish all particulars required by either of them. Should the Contractor not attend or neglect
or omit to send such agent, then the measurement made by the Engineer or approved by him shall be taken to be the correct
measurement of the work. The purpose of measuring is to ascertain the volume of work executed by the Contractor and
therefore determine the amount of the monthly payments.

LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall have been signed by the Engineer
and delivered to the Employer stating that the Works have been completed and that the Contractor has fulfilled all his obligations
under Clause 47 to his satisfaction.

The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the Contract or the execution
of the Works unless the Contractor shall have made a claim in writing in respect thereof before the giving of the Certificate of
Final Completion and in accordance with the Contract.

UNFULFILLED OBLIGATIONS

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the fulfillment of any
obligation incurred under the provisions of the Contract prior to the issuance of the Certificate of Final Completion and which
remains unperformed at the time such Certificate is issued. For the purpose of determining the nature and extent of any such
obligation the Contract shall be deemed to remain in force between the parties hereto.

CONTRACTOR RESPONSIBLE

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible for and shall bear
any and all risks of loss or damage to or failure of the Works or any part thereof for a period of ten years after issuance of the
Certificate of Final Completion, provided always that such risks, damage or failure result from acts, defaults and negligence of the
Contractor, his agents, employees or workmen and such contractors.

AUTHORITIES
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The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby voiding the Contract
or releasing the Contractor from any of his obligations or liabilities under the Contract or affecting the rights and powers conferred
on the Employer and the Engineer by the Contract in any of the following cases:

If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the Contractor is a
company or member of a company which was dissolved by legal action;

If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an inspection committee of
his creditors;

If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the Employer's prior
written approval;

If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the opinion of the Engineer
will not enable him to meet the target completion date of the Works;

If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving from the Engineer
written notice to proceed;

If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and does not remedy the cause
of his failure within fifteen (15) days after being notified to do so in writing;

If the Contractor is not executing the work in accordance with standards of workmanship specified in the Contract;
If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to complete the Works and the
Employer or such other contractor may use for such completion so much of Constructional Plant, Temporary Works and Materials,
which have been deemed to be reserved exclusively for the construction and completion of the Works under the provision of the
Contract as he or they may think proper and the Employer may at any time sell any of the said Constructional Plant, Temporary
Works and unused materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which may become
due to him from the Contractor under the Contract.

EVALUATION AFTER RE-ENTRY

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify the Contractor to
attend the necessary evaluation of the Works. In the event that for any reason the Contractor does not attend such evaluation
the Engineer shall undertake the said evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if
any, due to the Contractor for work done in accordance with the Contract up to the time of entry and expulsion by the Employer
which has been reasonably accumulated to the Contractor in respect of the Works he has executed in such case in accordance
with the Contract. The Engineer shall indicate the value of the materials whether unused or partially used and the value of
construction equipment and any part of the Temporary Works.

PAYMENT AFTER RE-ENTRY

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the Contractor any money on
account of the Contract until the expiration of the Defects Liability Period, and thereafter until the costs of completion and making
good any defects of the Works, damages for delay in completion (if any), and all other expenses incurred by the Employer have
been ascertained and their amount certified by the Engineer. The Contractor shall then be entitled to receive only such sum or
sums (if any) as the Engineer may certify would have been due to him upon due completion by him after deducting the said
amount. But if such amount shall exceed the sum which would have been payable to the Contractor on due completion by him,
then the Contractor shall upon demand pay to the Employer the amount of such excess. The Employer in such case may recover
this amount from any money due to the Contractor from the Employer without the need to resort to legal procedures.

URGENT REPAIRS
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If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any part thereof either
during the execution of the Works or during the Defects Liability Period any remedial or other work or repair shall in the opinion
of the Engineer be urgently necessary for security and the Contractor is unable or unwilling at once to do such work or repair, the
Employer may by his own or other workmen do such work or repair as the Engineer may consider necessary. If the work or repair
so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own expense under
the Contract, all costs and charges properly incurred by the Employer in so doing shall on demand be paid by the Contractor to
the Employer or may be deducted by the Employer from any monies due or which may become due to the Contractor provided
always that the Engineer shall as soon after the occurrence of any such emergency as may be reasonably practicable notify the
Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect of fluctuations of
market, prices of labour, materials, plant or equipment, neither due to fluctuation in interest rates nor devaluation or any other
matters affecting the Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including value added tax, all
in accordance with and subject to the provisions of the income tax laws and regulations in force and all amendments thereto. It
is the Contractor's responsibility to make all the necessary inquiries in this respect and he shall be deemed to have satisfied
himself regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall require that the Contractor
has complied in full with the regulations in force regarding the use of explosives. However, the Contractor, before applying to
obtain these explosives, has to provide well arranged storage facilities. The Engineer's approval or refusal to permit the use of
explosives shall not constitute ground for claims by the Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning of plant machinery
and equipment which are to form a part of the Works. He shall place all necessary orders as soon as possible after the signing of
the Contract. These orders and their acceptance shall be produced to the Engineer on request. The Contractor shall also be
responsible for ensuring that all sub-contractors adhere to such programs as are agreed and are needed to ensure completion of
the Works within the period for completion. Should any sub-contracted works be delayed, the Contractor shall initiate the
necessary action to speed up such completion. This shall not prejudice the Employer's right to exercise his remedies for delay in
accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant and materials and
clear same away at completion and make good all works damaged or disturbed. The Contractor shall submit drawings and full
particulars of all Temporary Works to the Engineer before commencing same. The Engineer may require modifications to be
made if he considers them to be insufficient and the Contractor shall give effect to such modifications but shall not be relieved
of his responsibilities. The Contractor shall provide and maintain weather-proof sheds for storage of material pertinent to the
Works both for his own use and for the use of the Employer and clear same away at the completion of the Works. The Contractor
shall divert as required, at his own cost and subject to the approval of the Engineer, all public utilities encountered during the
progress of the Works, except those specially indicated on the drawings as being included in the Contract. Where diversions of
services are not required in connection with the Works, the Contractor shall uphold, maintain and keep the same in working
order in existing locations. The Contractor shall make good, at his own expense, all damage to telephone, telegraph and electric
cable or wires, sewers, water or other pipes and other services, except where the Public Authority or Private Party owning or
responsible for the same elects to make good the damage. The costs incurred in so doing shall be paid by the Contractor to the
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Public Authority or Private Party on demand.

PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of advertising
whatsoever without the prior approval in writing from the Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any loss resulting from
such cancellation, if the Contractor has offered or given any person any gift or consideration of any kind as an inducement or
reward for doing or intending to do any action in relation to the obtaining or the execution of the Contract or any other contract
with the Employer or for showing or intending to show favour or disfavour to any person in relation to the Contract or any other
contract with the Employer, if the like acts shall have been done by any persons employed by him or acting on his behalf whether
with or without the knowledge of the Contractor in relation to this or any other Contract with the Employer.

DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day and that day or that
period fall on a day of rest or recognized holiday, the Contract shall have effect as if the act were to be done or the period to
expire upon the working day following such day.

NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any person for which
provision is made in the Contract Documents shall be in writing. Any such notice, consent, approval, certificate or determination
to be given or made by the Employer, the Contractor or the Engineer shall not be

unreasonably withheld or delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the terms of the Contract
shall be sent by post, cable, telex or facsimile at the Contractor's principal place of business specified in the Contract or such other
address as the Contractor shall nominate in writing for that purpose, or by

delivering the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the
Employer's address specified in the Contract, or by delivering the same at the said address against an authorized signature
certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or facsimile at the

Engineer's address specified in the Contract, or by delivering the same at the said address against an authorized signature
certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written communications to
the Employer or the Engineer with respect to the services to be rendered and with respect to all documents procured or prepared
by the Contractor pertaining to the Works. The metric system of weights and measures shall be used in all instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT
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The Contractor shall maintain accurate and systematic records and accounts in respect of the work performed under this
Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, oral or written, which
the UNDP may reasonably request in respect of the Works or the Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or information upon reasonable
notice.

FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, insurrection or other acts
or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the Contractor shall give
notice and full particulars in writing to the UNDP and to the Engineer of such force majeure if the Contractor is thereby rendered
unable, wholly or in part, to perform its obligations and meet its responsibilities under this Contract. Subject to acceptance by
the UNDP of the existence of such force majeure, which acceptance shall not be unreasonably withheld, the following provisions
shall apply:

The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent of his inability to
perform them and for as long as such inability continues. During such suspension and in respect of work suspended, the
Contractor shall be reimbursed by the UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem
of the Contractor's permanent personnel rendered idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force majeure submit a statement
to the UNDP of estimated costs referred to in sub-paragraph (a) above during the period of suspension followed by a complete
statement of actual expenditures within thirty (30) days after the end of the

suspension;

The term of this Contract shall be extended for a period equal to the period of suspension taking however into account any special
condition which may cause the additional time for completion of the Works to be different from the period of suspension;

If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform his obligations and
meet his responsibilities under the Contract, the UNDP shall have the right to terminate the Contract on the same terms and
conditions as provided for in Clause 68 of these General Conditions, except that the period of notice shall be seven (7) days

instead of fourteen (14) days, and

For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable to perform in case
of any suspension period of more than ninety (90) days.

SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, payments to the Contractor
and/or the Contractor's obligation to continue to perform the Works under this Contract, if in the UNDP' sole discretion:

any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or the accomplishment
of the purpose thereof, or

the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the UNDP of such costs
as shall have been duly incurred in accordance with this Contract prior to the commencement of the period of such suspension.
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The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, taking into account any
special conditions which may cause the additional time for completion of the Works to be different from the period of suspension.

TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause or convenience in the
interest of the UNDP upon not less than fourteen (14) days written notice to the Contractor.

Upon termination of this Contract:

The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and orderly manner and to
reduce losses and to keep further expenditures to a minimum, and

The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of this Contract), to be
paid for the part of the Works satisfactorily completed and for the materials and equipment properly delivered to the Site as of
the date of termination for incorporation to the Works, plus substantiated costs resulting from commitments entered into prior
to the date of termination as well as any reasonable substantiated direct costs incurred by the Contractor as a result of the
termination, but shall not be entitled to receive any other or further payment or damages.

TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor reasonably considers
to entitle him to terminate his performance of the Contract, the Contractor shall promptly give written notice to the UNDP
detailing the nature and the circumstances of the breach or other situation. Upon acknowledgement in writing by the UNDP of
the existence of such breach and the UNDP' inability to remedy it, or upon failure of the UNDP to respond to such notice within
twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days written notice
thereof. Inthe event of disagreement between the Parties as to the existence of such breach or other situation referred to above,
the matter shall be resolved in accordance with Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof shall apply.

RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights or remedies of the
UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part of the Government.

SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach thereof, the following
procedure for resolution of such claim, controversy or dispute shall apply.

1

NOTIFICATION

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim, controversy or dispute,
not later than seven (7) days from awareness of the existence thereof.

CONSULTATION

On receipt of the notification provided above, the representatives of the Parties shall start consultations with a view to reaching
an amicable resolution of the claim, controversy or dispute without causing interruption of the Works.
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CONCILIATION

Where the representatives of the Parties are unable to reach such an amicable settlement, either party may request the
submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation then obtaining.

ARBITRATION

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall be referred to
arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties shall be bound by the arbitration award
rendered in accordance with such arbitration as the final adjudication of any such controversy or claim.

PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of the United Nations of
which the UNDP is an integral part.

SECURITY

The Contractor shall:

(a) putin place an appropriate security plan and maintain the security plan, taking into account the security situation in the
country where the services are being provided;
(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the security plan.

UNDP reserves the right to verify whether such a planiis in place, and to suggest modifications to the plan when necessary. Failure
to maintain and implement an appropriate security plan as required hereunder shall be deemed a breach of this contract.
Notwithstanding the foregoing, the Contractor shall remain solely responsible for the security of its personnel and for UNDP’s
property in its custody as set forth in paragraph 4.1 above.

AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or external, of UNDP or the
authorized agents of the UNDP at any time during the term of the Contract and for a period of three (3) years following the
expiration or prior termination of the Contract. The UNDP shall be entitled to a refund from the Contractor for any amounts
shown by such audits to have been paid by the UNDP other than in accordance with the terms and conditions of the Contract.
Should the audit determine that any funds paid by UNDP have not been used as per contract clauses, the company shall
reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right to seek recovery
and/or to take any other action as it deems necessary.

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating to any aspect of the
Contract, the obligations performed under the Contract, and the operations of the Contractor generally. The right of UNDP to
conduct an investigation and the Contractor’s obligation to comply with such an investigation shall not lapse upon expiration
or prior termination of the Contract. The Contractor shall provide its full and timely cooperation with any such inspections,
post-payment audits or investigations. Such cooperation shall include, but shall not be limited to, the Contractor’s obligation
to make available its personnel and any documentation for such purposes and to grant to UNDP access to the Contractor’s
premises. The Contractor shall require its agents, including, but not limited to, the Contractor’s attorneys, accountants or
other advisers, to reasonably cooperate with any inspections, post-payment audits or investigations carried out by UNDP
hereunder.

ANTI-TERRORISM
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The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds received under this Contract
are used to provide support to individuals or entities associated with terrorism and that the recipients of any amounts provided
by UNDP hereunder do not appear on the list maintained by the Security Council Committee established pursuant to resolution
1267 (1999). The list can be accessed via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must
be included in all sub-contracts or sub-agreements entered into under this Contract.
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