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Sectionl. Letter of Invitation

Thilisi, 23 July, 2015

CONSTRUCTION OF FLOOD DEFENSE STRUCTURES:

LOT 1 — EMBANKMENT STRUCTURE ON RIVER RION!, VILLAGE SAIAVAKHQ, SAMTREDIA
MUNICIPALITY

LOT 2 — EMBANKMENT STRUCTURE ON RIVER TSKHENISTKALL, VILLAGE CHALISTAV!, TSAGET!
MUNICIPALITY

Dear Mr. /Ms.:

The United Nations Development Programme {UNDP} hereby invites you to submit a Bid to this
Invitation to Bid (ITB) for the above-referenced subject.

This ITB includes the following documents:
Section 1 — This Letter of Invitation
Section 2 — Instructions to Bidders (including Data Sheet)
Section 3 — Schedule of Requirements and Technical Specifications
Section 4 — Bid Submission Form
Section 5 — Documents Establishing the Eligibility and Qualifications of the Bidder
Section 6 — Technical Bid Form
Section 7 — Price Schedule Form (Bill of Quantities)
Section 8 — Form for Bid Security
Section 9 — Form for Performance Security
Section 10 — Form for Advanced Payment Guarantee
Section 11 — Contract to be sighed, including General Terms and Conditions
Section 12 — List of Documents to be submitted under this [TB
Section 13 — Drawings

Your offer, comprising of a Technical Bid and Price Schedule, in sealed envelopes, shouid be
submitted in accordance with Section 2: before 17:00 {Local Time Tbilisi, Georgia (GMT +4)) on 25

August 2015.

Pre-bid conference will take place on 10 August 2015 at 15:00 (Local Time Tbilisi, Georgia
(GMT +4)) at the address: UN House Conference Room ]1St Floor), 9 Eristavi Street, Thilisi, 0179

Georgia. All interested companies are invited to participate in the conference.

You are kindly requested to submit an acknowledgment letter to UNDP to the following address:

United Nations Development Programme
UN House, 9 Eristavi 5t., 0179, Thilisi, Georgia
natia.lipartiani@undp.org

Attention: Natia Lipartiani




The letter should be received by UNDP no later than COB 18:00, local time (GMT+4) 18 August
2015. The same letter should advise whether your company intends to submit a Bid. If that is not the
case, UNDP would appreciate your indicating the reason, for our records.

if you have received this ITB through a direct invitation by UNDP, transferring this invitation to
another firm requires notifying UNDP accordingly.

Should you require any clarification, kindly communicate with the contact person identified in the
attached Data Sheet as the focal point for queries on this ITB.

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP
procurement opportunities.

Yours Sincerely,

Shombi Sharp

UNDP Deputy Resident Representative



Section 2: Instruction to Bidders

Definitions

a)

b)

“Bid” refers to the Bidder's response to the Invitation to Bid, including the Bid Submission
Form, Technical Bid and Price Schedule and all other documentation attached thereto as
required by the ITB.

“Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of
goods and provision of related services requested by UNDP.

“Contract “refers to the legal instrument that wilt be signed by and between the UNDP and
the successful Bidder, all the attached documents thereto, including the General Terms and
Conditions (GTC) and the Appendices.

“Country” refers to the country indicated in the Data Sheet.

“Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of
the tendering process that are specific for the requirements of the ITB.

“Day” refers to calendar day.

“Goods” refer to any tangible product, commodity, article, material, wares, eguipment,
assets or merchandise that UNDP requires under this ITB.

“Government” refers to the Government of the country where the goods and related services
provided/rendered specified under the Contract will be delivered or undertaken.

“Instructions to Bidders” refers to the complete set of documents which provides Bidders
with all information needed and procedures to be followed in the course of preparing their
Bid

“ITB” refers to the Invitation to Bid consisting of instructions and references prepared by
UNDP for purposes of selecting the best supplier or service provider to fulfil the requirement
indicated in the Schedule of Requirements and Technical Specifications.

“LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders.

“Material Deviation” refers to any contents or characteristics of the bid that is significantly
different from an essential aspect or requirement of the ITB, and {i) substantially alters the
scope and guality of the requirements; (i} limits the rights of UNDP and/or the obligations of
the offeror; and (iii) adversely impacts the fairness and principles of the procurement
process, such as those that compromise the competitive poasition of other offerors.

“Schedule of Requirements and Technical Specifications “refers to the document included in
this ITB as Section 3 which lists the goods required by UNDP, their specifications, the related
services, activities, tasks to be performed, and other information pertinent to UNDP’s
receipt and acceptance of the goods.

“Services “refer to the entire scope of tasks related or ancillary to the completion or delivery
of the goods required by UNDP under the ITB.

“Supplemental Information to the ITB” refers to a written communication issued by UNDP to
prospective Bidders containing clarifications, responses to queries received from prospective
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before
the deadline for the submission of Bid.



A. GENERAL

UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB}. Bidders must strictly
adhere to all the requirements of this ITB. No changes, substitutions or other alterations to
the rules and provisions stipulated in this ITB may be made or assumed unless it is instructed
or approved in writing by UNDP in the form of Supplemental Information ta the ITB.

Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all
obligations stipulated by this ITB will be met and, unless specified otherwise, the Bidder has
read, understood and agreed to all the instructions in this ITB.

Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or
imply the acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract
to any Bidder as a result of this TB.

UNDP implements a policy of zero tolerance on proscribed practices, including fraud,
corruption, collusion, unethical practices, and obstruction. UNDP is committed to
preventing, identifying and addressing all acts of fraud and corrupt practices against UNDP
as well as third parties involved in UNDP activities, {See
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud Policy English FINAL ju
ne_2011.pdfand
http://www.undp.org/content/undp/en/home/operations/procurement/procurement prot
est/for full description of the policies)

In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional,
objective and impartial manner, and they must at all times hold UNDP’s interests
paramount. Bidders must strictly avoid conflicts with other assignments or their own
interests, and act without consideration for future work. All Bidders found to have a conflict
of interest shall be disqualified. Without limitation on the generality of the above, Bidders,
and any of their affiliates, shall be considered to have a conflict of interest with aone or more
parties in this solicitation process, if they:

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have
been engaged UNDP to provide services for the preparation of the design, Schedule of
Requirements and Technical Specifications, cost analysis/estimation, and other
documents to be used for the procurement of the goods and related services in this
selection process;

5.2 Were involved in the preparation and/or design of the programme/project related to
the goods and related services requested under this ITB; or

5.3 Are found to be in conflict for any other reason, as may be established by, or at the
discretion of, UNDP,

In the event of any uncertainty in the interpretation of what is potentially a conflict of

interest, Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on

whether or not such conflict exists.

Similarly, the following must be disclosed in the Bid:

6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or
key personnel who are family of UNDP staff involved in the procurement functions
and/or the Government of the country or any Implementing Partner receiving the goods
and related services under this ITB; and

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or

unfair competition practices.
Failure of such disclosure may resuit in the rejection of the Bid.

The eligibility of Bidders that are wholly or partly owned by the Government shall be subject
to UNDP’s further evaluation and review of various factors such as being registered as an
independent entity, the extent of Government ownership/share, receipt of subsidies,
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mandate, access to information in relation to this ITB, and others that may lead to undue
advantage against other Bidders, and the eventual rejection of the Bid.

8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this
link: http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf

B. CONTENTS OF BID
9. Sections of Bid

Bidders are required to complete, sign and submit the following documents:

9.1 Bid Submission Cover Letter Form (see ITB Section 4);

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder {see ITB Section
5);

9.3 Technical Bid(see prescribed form in ITB Section 6};

9.4 Price Schedule(see prescribed form in ITB Section 7);

9.5 Bid Security, if applicable(if required and as stated in the DS no. 9-11, see prescribed
Form in ITB Section 8);

9.6 Any attachments and/or appendices to the Bid (including all those specified under the
Data Sheet)

10. Clarification of Bid

10.1  Bidders may request clarification of any of the ITB documents no later than the
number of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission
date. Any request for clarification must be sent in writing via courier or through
electronic means to the UNDP address indicated in the Data Sheet (DS no. 17),
UNDP will respond in writing, transmitted by electronic means and will transmit
copies of the response (including an explanation of the query but without identifying
the source of inquiry) to all Bidders who have provided confirmation of their
intention to submit a Bid.

10.2  UNDP shall endeavor to provide such responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part of
UNDP to extend the submission date of the Bid, unless UNDP deems that such an
extension is justified and necessary.

11. Amendment of Bid
11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason,
such as in response to a clarification requested by a Bidder, modify the ITB in the
form of a Supplemental Information to the ITB. All prospective Bidders will be
notified in writing of all changes/amendments and additional instructions through
Supplemental Information to the ITB and through the method specified in the Data
Sheet (DS No. 18).

11.2  In order to afford prospective Bidders reasonable time to consider the amendments
in preparing their Bid, UNDP may, at its discretion, extend the deadline for
submission of Bid, if the nature of the amendment to the ITB justifies such an
extension.

C. PREPARATION OF BID

12. Cost
The Bidder shall bear any and all costs related to the preparation and/or submission of the
Bid, regardiess of whether its Bid was selected or not. UNDP shall in no case be responsible
or liable for those costs, regardless of the conduct or cutcome of the procurement process.

13. Language



14,

15.

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP,
shall be written in the language (s) specified in the Data Sheet (DS No. 4). Any printed
literature furnished by the Bidder written in a language other than the language indicated in
the Data Sheet, must be accompanied by a translation in the preferred language indicated in
the Data Sheet. For purposes of interpretation of the Bid, and in the event of discrepancy or
inconsistency in meaning, the version translated into the preferred language shall govern.
Upon conclusion of a contract, the language of the contract shall govern the relationship
between the contractor and UNDP.

Bid Submission Form
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this
ITB.

Technical Bid Format and Content

Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shail structure the

Technical Bid as follows:

15.1 Expertise of Firm/Organization -~ this section should provide details regarding
management structure of the organization, organizational capability/resources, and
experience of organization/firm, the list of projects/contracts (both completed and on-
going, both domestic and international} which are related or similar in nature to the
requirements of the ITB, manufacturing capacity of plant if Bidder is a manufacturer,
authorization from the manufacturer of the goods if Bidder is not a manufacturer, and
proof of financial stability and adequacy of resources to complete the delivery of
goods and provision of related services required by the ITB {see ITB Clause 18and DS
No. 26 for further details). The same shall apply to any other entity participating in the
ITB as a Joint Venture or Consortium.

15.2 Technical Specifications and Implementation Plan — this section should demonstrate

the Bidder’s response to the Schedule of Requirements and Technical Specifications by
identifying the specific components proposed; how each of the requirements shall be
met peoint by point; providing a detailed specification and description of the goods
required, plans and drawings where needed; the essential performance
characteristics, identifying the works/portions of the work that will be subcontracted;
a list of the major subcontractors, and demonstrating how the bid meets or exceeds
the requirements, while ensuring appropriateness of the bid to the local conditions
and the rest of the project operating environment during the entire life of the goods
provided. Details of technical bid must be laid out and supported by an
Implementation Timetable, including Transportation and Delivery Schedule where
needed, that is within the duration of the contract as specified in the Data Sheet
(DSnoS.29 and 30).
Bidders must be fully aware that the goods and related services that UNDP require
may be transferred, immediately or eventually, by UNDP to the Government partners,
or to an entity nominated by the latter, in accordance with UNDP’s policies and
procedures, All bidders are therefore required to submit the following in their bids:

a} A statement of whether any import or export licences are required in respect of
the goods to be purchased or services to be rendered, including any restrictions
fn the country of origin, use or dual use nature of the goods or services,
including any disposition to end users;

b) Confirmation that the Bidder has obtained license of this nature in the past, and
have an expectation of obtaining all the necessary licenses, should their bid be
rendered the most responsive; and

c) Complete documentation, information and declaration of any goods classified or
may be classified as “Dangerous Goods”.

15.3 Management Structure and Key Personnel — This section should include the
comprehensive curriculum vitae (CVs)of key personnel that will be assigned to support
the implementation of the technical bid, clearly defining their roles and
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responsibilities. CVs should establish competence and demonstrate qualifications in
areas relevant to the requirements of this ITB.

In complying with this section, the Bidder assures and confirms to UNDP that the
personnel being nominated are available to fulfil the demands of the Contract during
its stated full term. If any of the key personnel later becomes unavailable, except for
unavoidable reasons such as death or medical incapacity, among other possibilities,
UNDP reserves the right to render the Bid non-responsive. Any deliberate substitution
of personnel arising from unavoidable reasons, including delay in the implementation
of the project of programme through no fault of the Bidder, shall be made only with
UNDP’s acceptance of the justification for substitution, and UNDP’s approval of the
gualification of the replacement who shall be either of equal or superior credentials as
the one being replaced.

15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security
shall be included along with the Technical Bid. The Bid Security may be forfeited by
UNDP, and reject the Bid, in the event of any or any combination of the following
conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in
the Data Sheet (DS no. 11), or;
b} If the Bid Security amount is found to be less than what is required by UNDP as
indicated in the Data Sheet (DS no. 9}, or;
¢} In the case the successful Bidder fails:
i.  tosign the Contract after UNDP has awarded it;
ii.  tocomply with UNDP's variation of requirement, as per ITB Clause 35; or
ifi. to furnish Performance Security, insurances, or other documents that
UNDP may require as a condition to rendering effective the contract that
may be awarded to the Bidder.

16. Price Schedule
The Price Schedule shall be prepared using the attached standard form (Section 7). [t shall
list all major cost components associated with the goods and related services, and the
detailed breakdown of such costs. All goods and services described in the Technical Bid
must be priced separately on a one-to-one correspondence. Any output and activities
described in the Technical Bid but not priced in the Price Schedule, shall be assumed to be
included in the prices of the items or activities, as well as in the final total price of the bid.

17. Currencies

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However,

where Bids are quoted in different currencies, for the purposes of comparison of all Bid:

17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in
accordance with the prevailing UN operational rate of exchange on the last day of
submission of Bid; and

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is
quoted in another currency different from the preferred currency as per Data Sheet
(DS no. 15), then UNDP shall reserve the right to award the contract in the currency of
UNDP’s preference, using the conversion method specified above.

18. Documents Establishing the Eligihility and Qualifications of the Bidder
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified
vendor, using the forms provided under Section 5, Bidder Information Forms. In order
to award a contract to a Bidder, its qualifications must be documented to UNDP’s
satisfactions. These inciude, but are not limited to the following:
a) That, in the case of a Bidder offering to supply goods under the Contract which the
Bidder did not manufacture or otherwise produce, the Bidder has been duly
authorized by the goods’ manufacturer or producer to supply the goods in the
country of final destination;




b) That the Bidder has the financial, technical, and production capability necessary to
perform the Contract; and

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List
or the UN Ineligibility List, nor in any and all of UNDP’s list of suspended and
removed vendors.

18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are

found to have any of the following:

a} they have at least one controlling partner, director or shareholder in common: or

b) any one of them receive or have received any direct or indirect subsidy from the
other/s; or

¢) they have the same legal representative for purposes of this ITB; or

d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about, or
influence on the Bid of, another Bidder regarding this ITB process;

&) they are subcontractors to each other’s bid, or a subcontractor to one bid also
submits another Bid under its name as lead Bidder; or

f} an expert proposed to be in the bid of one Bidder participates in more than one
Bid received for this ITB process. This condition does not apply to subcontractors
being included in more than one Bid.

19. Joint Venture, Consortium or Association

If the Bidder is a group of legal entities that will form or have formed a joint venture,
consortium or association at the time of the submission of the Bid, they shall confirm in their
Bid that : (i} they have designated one party to act as a lead entity, duly vested with
authority to legally bind the members of the joint venture jointly and severally, and this shall
be duly evidenced by a duly notarized Agreement among the legal entities, which shall be
submitted along with the Bid; and (ii) if they are awarded the contract, the contract shall be
entered into, by and between UNDP and the designated lead entity, who shall be acting for
and on behalf of all entities that comprise the joint venture.

After the bid has been submitted to UNDP, the lead entity identified to represent the joint
venture shall not be altered without the prior written consent of UNDP. Furthermore,
neither the lead entity nor the member entities of the joint venture can:

a) submit another Bid, either in its own capacity; nor

b) as aiead entity or a member entity for another joint venture submitting another Bid.

The description of the organization of the joint venture/consortium/association must clearly
define the expected role of each of the entity in the joint venture in delivering the
requirements of the ITB, both in the bid and in the Joint Venture Agreement. All entities
that comprise the joint venture shall be subject to the eligibility and qualification assessment
by UNDP.

Where a joint venture is presenting its track record and experience in a similar undertaking
as those required in the ITB, it should present such information in the following manner:
a) Those that were undertaken together by the joint venture; and
b) Those that were undertaken by the individual entities of the joint venture expected
to be involved in the performance of the services defined in the ITB.

Previous contracts completed by individual experts working privately but who are
permanently or were temporarily associated with any of the member firms cannot be
claimed as the experience of the joint venture or those of its members, but should only be
claimed by the individual experts themselves in their presentation of their individual
credentials.

ff the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers
the best value for money, UNDP shall award the contract to the joint venture, in the name of
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its designated lead entity, who shall sign the contract for and on behalf of all the member
entities.

20. Alternative Bid
Unless otherwise specified in the Data Sheet (DS no. 5 and 6), alternative bid shall not be
considered. Where the conditions for its acceptance are met, or justifications are clearly
established, UNDP reserves the right to award a contract based on an alternative bid.

21. Validity Period

21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8),
commengcing on the submission deadline date also indicated in the Data Sheet (DS no.
21). A Bid valid for a shorter period shall be immediately rejected by UNDP and
rendered non-responsive.

21.2 1n exceptional circumstances, prior to the expiration of the Bid validity period, UNDP
may request Bidders to extend the period of validity of their Bid. The request and the
responses shall be made in writing, and shall be considered integral to the Bid.

22. Bidder’s Conference

When appropriate, a Bidder's conference will be conducted at the date, time and location
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-
attendance, however, shall not result in disqualification of an interested Bidder. Minutes of
the Bidder’s conference will be either posted on the UNDP website, or disseminated to the
individual firms who have registered or expressed interest with the contract, whether or not
they attended the conference. No verbal statement made during the conference shall
modify the terms and conditions of the ITB unless such statement is specifically written in
the Minutes of the Conference, or issued/posted as an amendment in the form of a
Supplemental Information to the IT8.

D. SUBMISSION AND OPENING OF BID

23. Submission
23.1 The Technical Bid and the Price Schedule_must be submitted together and sealed

together in one and the same envelope, delivered either personally, by courier, or by
electronic method of transmission. If submission will not be done by electronic means,
the Technical Bid and Price Schedule must be sealed together in an envelope whose
external side must :

a) Bear the name of the Bidder;

b) Be addressed to UNDP as specified in the Data Sheet (DSno.20}; and

c) Bear a warning not to open before the time and date for Bid opening as

specified in the Data Sheet (DS no. 24}.

If the envelope is not sealed nor labeled as required, the Bidder shall assume the
responsibility for the misplacement or premature opening of Bid due to improper
sealing and labeling by the Bidder.

23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS no. 22
and 23).When the Bid is expected to be in transit for more than 24 hours, the Bidder
must ensure that sufficient lead time has been provided in order to comply with
UNDP’s deadline for submission. UNDP shall indicate for its record that the official
date and time of receiving the Bid is the actual date and time when the said Bid has
physically arrived at the UNDP premises indicated in the Data Sheet {DS no. 20).

23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of
the Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original
Bid” and the others as “Copy of Bid”. The two envelopes, consisting of original and
copies, shalfl then be sealed in an outer envelope. The number of copies required shall
be as specified in the Data Sheet (DS no. 19). In the event of any discrepancy between
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24,

the contents of the “Original Bid” and the “Copy of Bid”, the contents of the original
shall govern. The original version of the Bid shall be signed or initialed by the Bidder
or person(s) duly autharized to commit the Bidder on every page. The authorization
shall be communicated through a document evidencing such autharization issued by
the highest official of the firm, or a Power of Attorney, accompanying the Bid.

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself,
implies that the Bidder accepts the General Contract Terms and Conditions of UNDP as
attached hereto as Section 11.

Deadline for Submission of Bid and Late Bids
Bid must be received by UNDP at the address and no later than the date and time specified
in the Data Sheet (DSno.20 and 21).

UNDP shali not consider any Bid that arrives after the deadline for submission of Bid. Any
Bid received by UNDP after the deadline for submission of Bid shall be declared late,
rejected, and returned unopened to the Bidder.

25. Withdrawal, Substitution, and Modification of Bid

25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine
in detail the full consistency of its Bid to the requirements of the ITB, keeping in
mind that material deficiencies in providing information requested by UNDP, or lack
clarity in the description of goods and related services to be provided, may result in
the rejection of the Bid. The Bidder shall assume any responsibility regarding
erroneous interpretations or conclusions made by the Bidder in the course of
understanding the ITB out of the set of information furnished by UNDP.

25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by
sending a written notice in accordance with ITB Clause 23, duly signed by an
authorized representative, and shall include a copy of the authorization {or a Power
of Attorney). The corresponding substitution or modification of the Bid must
accompany the respective written notice. All notices must be received by UNDP
prior to the deadline for submission and submitted in accordance with ITB Clause 23
{except that withdrawal notices do not require copies). The respective envelopes
shali be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” or MODIFICATION".

253 Bid requested to be withdrawn shall be returned unopened to the Bidders.
25.4  No Bid may be withdrawn, substituted, or modified in the interval between the

deadline for submission of Bid and the expiration of the period of Bid validity
specified by the Bidder on the Bid Submission Form or any extension thereof.

26. Bid Opening

UNDP will upen Lhe Bid in the presence of an ad-hoc committee formed by UNDP of at least
two (2) members. If electronic submission is permitted, any specific electronic Bid opening
procedures shall be as specified in the Data Sheet (DS no. 23).

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals,
the number of folders/files and all other such other details as UNDP may consider
appropriate, will be announced at the opening. No Bid shall be rejected at the opening
stage, except for late submission, for which the Bid shall be returned unopened to the
Bidder.

27, Confidentiality

Information relating to the examination, evaluation, and comparison of Bid, and the
recommendation of contract award, shall not be disclosed to Bidders or any other persons
not officially concerned with such process, even after publication of the contract award.
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Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of
the Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its
Bid.

In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a
debriefing. The purpose of the debriefing is discussing the strengths and weaknesses of the
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP.
The content of other bid and how they compare to the Bidder’s submission shall not be
discussed.

E. EVALUATION OF BID

28. Preliminary Examination of Bid
UNDP shall examine the Bid to determine whether they are complete with respect to
minimum documentary requirements, whether the documents have been properly signed,
whether or not the Bidder is in the UN Security Council 1267/1989 Committee's list of
terrorists and terrorist financiers, and in UNDP’s list of suspended and removed vendors,
and whether the Bid are generally in order, among other indicators that may be used at this
stage. UNDP may reject any Bid at this stage.

29. Evaluation of Bid
29.1UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP
General Terms and Conditions and Special Conditions have been accepted by the Bidder
without any deviation or reservation.

29.2The evaluation team shall review and evaluate the Bids on the basis of their
responsiveness to the Schedule of Requirements and Technical Specifications and other
documentation provided, applying the procedure indicated in the Data Sheet {DS No. 25}).
Absolutely no changes may be made by UNDP in the criteria after all Bids have been
received.

29.1UNDP reserves the right to undertake a post-qualification exercise, aimed at

determining, to its satisfaction the validity of the information provided by the Bidder.

Such post-qualification shall be fully documented and, among those that may be listed in

the Data Sheet (DS No.33), may include, but need not be limited to, all or any

combination of the following :

a) Verification of accuracy, correctness and authenticity of the information provided by
the bidder on the legal, technical and financial documents submitted;

b) Validation of extent of compliance to the ITB requirements and evaluation criteria
based on what has so far been found by the evaluation team;

c) Inquiry and reference checking with Government entities with jurisdiction on the
bidder, or any other entity that may have done business with the bidder;

d) Inquiry and reference checking with other previous clients on the quality of
performance on ongoing or previous contracts completed;

e) Physical inspection of the bidder’s plant, factory, branches or other places where
business transpires, with or without notice to the bidder;

f) Testing and sampling of completed goods similar to the requirements of UNDP,
where available; and

g) Other means that UNDP may deem appropriate, at any stage within the selection
process, prior to awarding the contract.

30. Clarification of Bid

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion,
ask any Bidder to clarify its Bid.
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UNDP’s request for clarification and the Bidder's response shall be in writing.
Notwithstanding the written communication, no change in the prices or substance of the Bid
shall be sought, offered, or permitted, except to provide clarification, and confirm the
correction of any arithmetic errors discovered by UNDP in the evaluation of the Bid, in
accordance with ITB Clause 35,

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a
response to a request by UNDP, shall not be considered during the review and evaluation of
the Bid.

31, Responsiveness of Bid
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid
itself.

A substantially responsive Bid is one that conforms to all the terms, conditions, and
specifications of the ITB without material deviation, reservation, or omission.

If a Bid is not substantially responsive, it shall be rejected by UNDP and may not
subsequently be made responsive by the Bidder by correction of the material deviation,
reservation, or omission.

32. Nonconformities, Reparable Errors and Omissions
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or
omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation,

32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit
the necessary information or documentation, within a reasonable period of time, to
rectify nonmaterial nonconformities or omissions in the Bid related to documentation
requirements. Such omission shall not be related to any aspect of the price of the Bid.
Failure of the Bidder to comply with the request may result in the rejection of its Bid.

32.5Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors
as follows:

a) if there is a discrepancy between the unit price and the line item total that is
obtained by multiplying the unit price by the quantity, the unit price shall prevail
and the line item total shall be corrected, unless in the opinion of UNDP there is an
obvious misplacement of the decimal point in the unit price, in which case the line
item total as quoted shall govern and the unit price shall be corrected;

b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

¢) if there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to the above.

32.61f the Bidder does not accept the correction of errors made by UNDP, its Bid shall be
rejected.

F. AWARD OF CONTRACT

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid
33.1  UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids
as non-responsive, and to reject all Bids at any time prior to award of contract,
without incurring any liability, or obligation to inform the affected Bidder(s) of the
grounds for UNDP’s action. Furthermore, UNDP is not obligated to award the
contract to the lowest price offer.

33.2  UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are
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found to appear in the UN's Consolidated List of Individuals and Entities with
Association to Terrorist Organizations, in the List of Vendors Suspended or Removed
fram the UN Secretariat Procurement Division Vendor Roster, the UN Ineligibility
List, and other such lists that as may be established or recognized by UNDP policy on
Vendor Sanctions. (See
http://www.undp.org/content/undp/en/home/operations/procurement/procureme
nt protest

34, Award Criteria

35.

36.

37.

38.

39.

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the
qualified and eligible Bidder that is found to be responsive to the requirements of the
Schedule of Requirements and Technical Specification, and has offered the lowest price (See
DS No. 32}.

Right to Vary Requirements at the Time of Award

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods
and/or related services, by up to a maximum twenty five per cent (25%) of the total offer,
without any change in the unit price or other terms and conditions.

Contract Signature
Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall
sign and date the Contract and return it to UNDP.

Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture
of the Bid Security if any, and on which event, UNDP may award the Contract to the Bidder
with the second highest rated Bid, or call for new Bid.

Performance Security

A performance security, if required, shall be provided in the amount and form provided in
Section 9and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a
Performance Security will be required, the submission of the said document, and the
confirmation of its acceptance by UNDP, shall be a condition for the effectivity of the
Contract that will be signed by and between the successful Bidder and UNDP.

Bank Guarantee for Advanced Payment

Except when the interests of UNDP so require, it is the UNDP’s preference to make no
advanced payment(s) on contracts (i.e., payments without having received any outputs).ln
the event that the Bidder requires an advanced payment upon contract signature, and if
such request is duly accepted by UNDP, and the said advanced payment exceeds 20% of the
total Bid price, or exceed the amount of USD 30,000, UNDP shall require the Bidder to
submit a Bank Guarantee in the same amount as the advanced payment. A bank guarantee
for advanced payment shall be furnished in the form provided in Section 10.

Vendor Protest

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or
firms not awarded a purchase order or contract through a competitive procurement process.
In the event that a Bidder believes that it was not treated fairly, the following link provides
further details regarding UNDP vendor protest procedures:
http://www.undp.org/procurement/protest.shtmi
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instructions to Bidders

DATA SHEET

The following data for the supply of goods and related services shall complement / supplement the
provisions in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders
and the Data Sheet, the provisions in the Data Sheet shall prevail.

DS
No.

Cross Ref.
to
Instructions

Data

Specific Instructions / Requirements

Project Title ;

Developing Climate Resilient Flood and Flash Flood
Management Practices to Protect Vuinerable
Communities of Georgia #00076540

Title of Work Required:

Construction of Flood Defense Structures:

LOT 1 - EMBANKMENT STRUCTURE ON RIVER RIONI,
VILLAGE SAJAVAKHQ, SAMTREDIA MUNICIPALITY

LOT 2 — EMBANKMENT STRUCTURE ON RIVER
TSKHENISTKALI, VILLAGE CHALISTAVI, TSAGETI
MUNICIPALITY

Country:

Georgia

C.13

Language of the Bid:

X English

C.20

Conditions for Submitting
Bid for Parts or sub-parts of
the Total Requirements

X Allowed per LOT

C.20

Conditions for Submitting
Aiternative Bid

X Shall not be considered

C.22

A pre-Bid conference will be
held on:

Time: 15:00 (Iocal time GMT+4)
Date: 10 August 2015

Venue: UN House Conference Room (1** Floor)

The UNDP focal point for the arrangement is:

Ms. Natia Lipartiani, Project Admin/Finance Assistant
Address: UN House, 9 Eristavi St., 0179, Thilisi

Contact Person responsible for the organization of the
event:

Natia Lipartiani

Email: natia.lipartiani@undp.org

Note: bidders are strongly encouraged to visit the site(s)
on their own expenses.

The pre-bid conference minutes will be posted at:
hitp://www.ge.undp.org/content/georgia/en/home/ope
rations/procurement/ And www.jobs.ge
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8 C.21.1 Period of Bid Validity X 90 days
commencing on the
submission date
9 B.9.5 Bid Security X Required per each LOT
C.15.4 b) LOT1 — River Rioni, Village Sajavakho, Samtredia
Municipality — USD 6,100
LOT2 — River Tskhenistkali, Village Chalistavi, Tsageri
Municipality — USD 5,500
Form: Bank Letter
10 B.9.5 Acceptable forms of Bid X Bank Guarantee (See Section 8 for template)
Security
11 B.9.5 Validity of Bid Security 90 days from the last day of Bid submission.
C.15.4 a)
Bid Security of unsuccessful Bidders shall be returned.

12 Advanced Payment upon X Allowed up to a maximum of 20% of the contract

signing of contract price
Advanced Payment Bank Guarantee will be requested,
the Bidder must submit an Advanced Payment Security
in the same amount as the advanced payment, using the
form and contents of the decument in Section 10.

13 Liquidated Damages X Will be imposed under the following conditions:
Percentage of contract price per day of delay: 0.1% of
the total contract amount;

Max. No. of days of delay from the date of Contract
Completion: 30 Days; .
Next course of action : Termination of the contract
14 F.37 Performance Security X Required (prior to award of contract with value of USD
500,000 and more)
Amount : 10% of total contract amount
Form: Bank Guarantee
See the Section 9.
15 c.17 Preferred Currency of Bid X United States Dollar {USD)
C17.2 and Method for Currency Price provided should be VAT Excluded
conversion
Note: For bids submitted in other currencies than UNDP
preferred currency conversion will be done based on UN
operational exchange rate (UNORE)
Reference date for determining UNORE: date of bid
opening, 25 August 2015
16 B.10.1 Deadline for submitting Ten (10} days before the submission date, 16 Auguét
requests for clarifications/ | 2015.
questions
17 B.10.1 Contact Detalls for Focal Person in UNDP: Ms. Natia Lipartiani

submitting

Address: UN House, 9 Eristavi St., Thilisi, 0179, Georgia
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clarifications/questions

E-mail address dedicated for this purpose:
natia.lipartiani@undp.org

18 B.11.1 Manner of Disseminating X Direct communication to prospective Bidders by email
Supplemental Information | or fax, and Posting on the website:
to the ITB and http://www.ge.undp.org/content/georgia/en/home/ope
responses/clarifications to | rations/procurement/ and http://www.jobs.ge
gueries
19 D.23.3 No. of copies of Bid that Originalk: One (1)
must be submitted In addition to hard copy, the Bidders shall also provide
electronic copy of the price schedule (Bill of Quantities)
recorded on a CD.
20 D.23.1 b} |Bid submission address UN House, 9 Eristavi St., Thilisi, 0179, Georgia
D.23.2
D.24 Tender Box with Reference Title:
ITB - Construction of Flood Defence Structures
Project#00076540
21 C.21.1 Deadline of Bid Submission | Date : 25 August 2015
D.24 Time : 17:00 local time GMT+4
22 D.23.2 Manner of Submitting Bid X Courier/Hand Delivery
23 D.23.2 Conditions and Procedures | X Not Allowed
D.26 for electronic submission
and opening, if allowed
24 D.23.1¢c) |Date, time and venue for Date : 25 August 2015
opening of Bid Time : 17:30 local time GMT+4
Venue : UN House Conference Room (1% floor)
9 Eristavi Street, 0179 Thilisi Georgia
25 Evaluation method to be X Non-Discretionary “Pass/Fail” Criteria on the Technical
used in selecting the most Requirements; and
responsive Bid X Lowest price offer of technically qualified/responsive
Bid
26 C.15.1 Required Documents that X Company Profile, which should not exceed fifteen (15)

must be Submitted to
Establish Qualification of
Bidders (In “Certified True
Copy” form only)

and product
being

pages, including printed brochures
catalogues relevant to the goods/services
procured {Section 6 Technical Bid Form).

X Filled Section 4 (Bid Submission Form), Section 5
(Documents Establishing the Eligibility and Qualifications
of the Bidder), Section 7 (Price Schedule Form (BOQ))
Section 8 (Form for Bid Security) and Section 12 {list of
required documents provided within the bid} and other
sections if applicable.

XCertificate of Registration at Tax Authorities/Certificate
of Tax Payment issued by the Internal Revenue
Authority evidencing that the Bidder is updated with its
tax payment obligations, or Certificate of Tax
exemption, if any such privilege is enjoyed by the
Bidder.
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X Gantt Chart - Construction Timetable per LOT with
stipulated completion deadline no longer than (starting
from the date of signature):

LOT 1: 120 days

LOT 2: 120 days

Note: In case of flooding and unfavorable weather
conditions  which  may/can  require  short-term
suspension of the construction work, in agreement of
both parties, works can be postponed based on proper
written justification and confirmation from the
contractors supervising engineer and UNDP civil
engineer, together with submission of the letter from
meteorological station. However, the total number of
days for completion of the works {120 days for each
LOT) will not be changed by this.

X Complete CV of Chief Civil Engineer /Chief of
Construction Site (demonstrating relevant qualification
and experience in the field) should be provided
separately in supplementation to the form included in
Section 3.3;

X List of ongoing contracts with commitments and
expected completion deadline(s) if any.

X Certificate of Registration of the business, including
Articles of Incorporation, or equivalent document if
Bidder is not a corporation.

X Quality Assurance Certificate (e.g., 150, etc.) and/or
other similar certificates, accreditations, awards and
citations received by the Bidder, if any.

X Latest Audited Financial Statement including Auditor’s
Report for the past 2 year (2014 and 2013) if any.

X Latest Income statement and Balance Sheet.

X Bank Statement/Letter on annual turnover on past
two {2) year — 2014 and 2013 Years;

X Statement of Satisfactory Performance
(recommendation letter) from the Top 3 (three) Clients
in terms of Contract Value the past 3(three) years.

X List of Bank References (Name of Bank, Location,
Contact Person and Contact Details).

X Certificate or tletter of authorization (from the
manufacturer if company does not itself have
certificate) on boulders to be used for the construction.

X Official Letter of Appointment as local representative,
if Bidder is submitting a Bid in behalf of an entity located
outside the country (if applicable).

X All information regarding any past and current
litigation during the last five years in which the bidder is
involved, indicating parties concerned, the subject of
the litigation, the amounts involved, and the final
resolution if already concluded (if applicable).

Note: In case company is not able to provide any of
above listed documentation please provide respective
clarification by commenting in Section 12 Column
“Comment”

27

Other documents that may

X List of sub-contractors for the proposed works,
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be Submitted to Establish
Eligibility

services or supplies and their references. Relevant
eligibility and qualification requirements apply to the
sub-contractors for part of work which will be subject to
subcontracting.

Subcontracting should not exceed 25% of the total
works to be undertaken by the contractor.

28 C.15 Structure of the Technical Technical bid should be prepared and documents
Bid and List of Documents submitted as per section2, clause 15 (Instruction to
to be Submitted Bidders) and as per Section 3a (Schedule of
Requirements and Technical Specifications} and Section
3b (Related Services) and data listed under Section 6
technical Bid Form.
Please use the list of documents included into the set of
Bid documentation {Section 12) in order to determine
the documents necessary for submission.
C.15.2 Latest Expected date for 25 September 2015
529 commencement of Contract
30 C.15.2 Maximum Expected Up to 120 days {per each lot}from signing Civil Works
duration of contract Contracts by both parties plus warranty term for works
performed for not less than 2 (two) years.
Warranty details: any defects identified during the
warranty period will be assessed by expertize services
and respectively identified responsible party shall be
responsible for the compensation of loss.
31 UNDP will award the X One or more Bidders (one bidder can be awarded per
contract to: one or more LOT), depending on the following factors:
technical responsiveness / lowest bid per LOT
32 F.34 Criteria for the Award and Award Criteria

Evaluation of Bid

X Nen-discretionary “Pass” or “Fail” rating on the
detailed contents of the Schedule of Requirements
and Technical Specifications

X Compliance on the following qualification
requirements :

Bid Evaluation Criteria

X Minimum no. of years of experience in similar
contracts: 5 years;

X Minimum annual turnover of at least USD 300,000

(per each LOT, LOT 1 and LOT 2) for the past 2 years

— 2013 and 2014 Years;

Current ratio of not less than 1.0;

X Minimum no. of similar projects undertaken over
the past 5 (five) years:3 (three);

X Minimum no. of Statement of Satisfactory
Performance (recommendation letter) : 3 (three);

X Full compliance of Bid to the Technical
Requirements;

X Minimum warranty period of the Contract for the

=
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Complete Construction Works shall he two years;
The warranty period shall commence on the date of
expiration of Performance security not exceeding
six month from the signature of the final
completion and acceptance certificate;

X Maximum percentage of supply works that will be
subcontracted 25%;

X List of employees with respective duties and
responsibilities per LOT

Minimum number of employees, per each LOT with
respective duties and responsibilities:
LOT 1: - employees
X Chief Civil Engineer /Chief of Construction Site — 1
person
X excavator 0.65m3 operator — 2 person
X pneumatic compactor operator — 1 person
X bulldozer 108 hp. operatar — 1 person
X dump truck operators — 2 person
X assistant to operators — 1 person
X workers — 7 persons;

LOT 2: - employees

X Chief Civil Engineer /Chief of Construction Site — 1
person

X dump truck operator — 2 person

X bulldozer 108 hp. operator — 1 person

X assistant to operators — 2 person

X Qualification of the Chief Civil Engineer/Chief of
Construction Site: university degree in civil
engineering or similar; minimum 5 years of
experience as leading engineer/site manager in
comparable projects;

X  List of needed equipment per each LOT (availability:
owned or hired equipment)

Minimum (number and requirement) equipment
and machinery to be used:

LOT1: - Machinery:

X Excavator 0.65m3 — 2

X Pneumatic compactor—1
X Bulldozer 180hp -1

X Dump truck — 2

LOT2: - Machinery:
X Dump truck — 2
X Bulldozer 180p -1

X Certificate or letter of authorization {from the
manufacturer if company does not itself have
certificate) on boulders to be used for the
construction;

X Appropriateness of the implementation timetable
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to project schedule; Construction completion date
should not exceed 120 days per LOT,
X Positive results of post-qualification actions (E29).

33

E.29

Post qualification Actions

X Verification of accuracy, correctness and authenticity
of the information provided by the bidder on the legal,
technical and financial documents submitted;

X Validation of extent of compliance to the ITB
requirements and evaluation criteria based on what has
so far been found by the evaluation team;

X Inguiry and reference checking with Government
entities with jurisdiction on the bidder, or any other
entity that may have done business with the bidder;

X Inguiry and reference checking with other previous
clients on the quality of performance on ongoing or
previous contracts completed.

34

Conditions for Determining
Contract Effectivity

X UNDP’s receipt of Performance Security

X Successful performance of works envisaged under
the contract in accordance with ITB requirements and
clearance from project civil engineer

35

Other Information Related
to the ITB

N/A
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Section 3a: Schedule of Requirements and Technical Specifications

BANK PROTECTION STRUCTURE PROJECT:

1. DESCRIPTION OF CONSTRUCTION WORKS:

1.1.LOT 1 - On the River Rioni, Village Sajavakho, Samtredia Municipality

Technical Description and Specifications

The project envisages construction of embankment protection structure in the village
Sajavakho of Samtredia district on the left side of the river Rioni, with the purpose to protect the
bank from erosion and flooding.

The project embankment protection structure will be of 128 meter length and constructed
between the bulk stone so called “pockets”.

Bulk stone berm is selected as embankment protection structure.

Average diameter of reporting stone used for construction of the berm is d=1.1. Volume
weight of tarred stone shall be not less than 2.4 t/m® (reporting stone shall be of volcanic origin,
massive, without tranches).

The berm shall be set up by pioneer method, bulking 71 cubic meter of reporting stone is
envisaged per linear meter of embankment structure. The width of project berm is 4.2 m, height 9.3
m, inclination of external slope is m=1.5.

For purpose of reinstatement of the area, the dam developed of bulk ballast {gravel) will be added to
the bulk berm.

1.2.LOT 2 - On the River Tskhenistkali, Village Chalistavi, Tsageri Municipality

Technical Description and Specifications

The present project aims at protection of the right side of the river Tskhenistskali in the
village Chalistavi of Tsageri municipality. During floods and flash floods the river actively washes off
so called the airport area and household plots located on the right side.

The project envisages development of bulk dam from the road accessing existing bridge, the
surface (slope towards riverside) of which will be covered with gabion mattresses. The length of the
structure will be 912 meter.

The height of the berm from the river level compiles 3.5m; inclination of its slope is - m=1.5,
The width of the berm crest is 4.0m. The berm will be constructed of local material, in particular
inert material extracted from the pit. The body of berm shall be compacted in layers, with the
thickness of 0.30m. Leveled surface of the berm shail be covered with gabion mattresses, with geo
textile (geotextile used for bank protection, e.g. geotextile—200 or equivalent), spread under them
{back filter} in order to prevent washing the body of dam from gabion mattresses. Geotextile will be
spread over the slope and attached to the plateau with the wooden stakes.

Slope of the dam is covered with gabion mattresses, taking into consideration flooding level
and respective supply, which compiles 3.0 meters from the river level. Size of gabion mattresses
used for covering is 4.0X2.0X2.0 m and 6.0X2.0X2.0 m; gabion mattresses will be knitted from the
wire with the width of not less than 3.7mm, covered with PVC or similar synthetic layer. Size of the
cell of mattress is 8x10cm. The mattresses should be bind with galvanized wire of 2.2mm width. At
the end point of the dam (in the end section) vertical gabion wall is arranged to protect exposed
plateau. The width of the gabion wall is changed according to the height of the dam {from 22 meter
to 10 meter). Wall is five tiers and will be constructed with 1X1X2 meter and 1X1X1.5 meter boxes.
Boxes are arranged with 3.7mm, covered with PVC, galvanized wire, with the cells in the size of 8-10
centimeter.
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2. MATERIALS:

All the materials used should correspond to the estimated documentation. All materials for
completion of works are to be supplied by the contractor. Quality of all products, materials and
constructions used while performing construction/installation works at the ohject should be proved
by copies of the Certificates of Conformity for the products which are subject to obligatory
certification; by copies of Technical Certificates for the products that are subject to technical
examination and by other documents proving quality of materials, constructions and spare parts.

3. ACCEPTANCE OF WORKS:

Upon works completion the contractor is obliged to present for acceptance the works executed,
proving their quality by a set of construction documentation. UNDP Project engineer shall certify
the works performed based on the documents submitted and actual works carried out.

4. WARRANTY OBLIGATIONS:

Warranty period of the Contractor for the Completed Construction Works shall be two (2) years. The
warranty period starts on the date of expiration of contract/Performance security not exceeding six
month from the signature of the final completion and acceptance certificate. Any defects identified
during the warranty period will be assessed by expertize services and respectively identified
responsible party shall be responsible for the compensation of loss.
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Section 3b: Related Services

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to
take note of the following additional requirements, conditions, and related services pertaining to the

fulfillment of the requirements:

Delivery Term
[INCOTERMS 2010]
(Pls. link this to price schedule)

DAP

Note: all materials and equipment to be used at the
construction sites shall be delivered at place, according to the
LOTs.

Exact Address of
Delivery/Installation Location

LOT1: Samtredia Municipality, Village Sajavakho, River Rioni
LOT2: Tsageri Municipality, Village Chalistavi, River
Tskhenistkali

Note: refer to the attached drawings for more information.

Maode of Transport Preferred N/A
UNDP Preferred Freight Forwarder, if | N/A
any

Distribution of shipping documents N/A

(if using freight forwarder)

Delivery Date

120 days {per each lot) from signing Civil Works Contracts by
both parties

Customs, if needed, clearing shall be | N/A
done by:

Ex-factory / Pre-shipment inspection | N/A
nspection upon delivery N/A
Installation Requirements N/A
Testing Requirements N/A
Scope of Training on Operation and N/A
Maintenance

Commissioning N/A
Technical Support Requirements N/A

Payment Terms {max. advanced
payment is 20% of total price as per
UNDP policy)

X Advance Payment of max of 20% of the total contract
amount upon issuance of Civil Works Contract/PO;

X Payment of installments upon completion of
deliverables/installments as specified in contract certified by
the project civil engineer and receipt of final invoice;

X The amount of payments shall be subject to a deduction of
20% of the amount accepted for payments until the
cumulative amount of the deductions so effected shall equal
the amount of advance payment.

Note: For local companies all contractual payments will be

made in GEL according to UN Official Rate of Lxchange

{UNORE) at the date of payment.

Conditions for Release of Payment

X Inspection of deliverables provided by project civil engineer
in accordance with ITB/Contract requirements

X Written Acceptance of deliverables based on full
compliance with ITB/Contract requirements

After-sale services required

X Warranty on works for the minimum period of two years.

All documentations, including
catalogs, instructions and operating
manuals, shall be in this language

X English
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Section 4: Bid Submission Form*
(This should be written in the Letterhead of the Bidder. Except for indicated
fields, no changes may be made in this template.)

[Insert: Location, Date)

To: linsert: Name and Address of UNDP focal point]
Dear Sir/Madam:

We, the undersigned, hereby offer to supply the goods and related services required
for [insert: title of goods and services required as per ITB} in accordance with your Invitation
to Bid dated [insert: Date]. We are hereby submitting our Bid, which includes the Technical
Bid and Price Schedule.

We hereby declare that:

a) All the information and statements made in this Bid are true and we accept that any
misrepresentation contained in it may lead to our disqualification;

b} We are currently not on the removed or suspended vendor list of the UN or other such
lists of other UN agencies, nor are we associated with, any company or individual
appearing on the 1267/1989 list of the UN Security Council;

¢} We have no outstanding bankruptcy or pending litigation or any legal action that could
impair our operation as a going concern; and

d) We do not employ, nor anticipate employing, any person who is or was recently
employed by the UN or UNDP.

We confirm that we have read, understood and hereby fully accept the Schedule of
Requirements and Technical Specifications describing the duties and responsibilities
required of us in this ITB, and the General Terms and Conditions of UNDP’s Standard
Contract for this ITB,

We agree to abide by this Bid for f[insert: period of validity as indicated in Data
Sheet].

We undertake, if our Bid is accepted, to initiate the supply of goods and provision of
related services not later than the date indicated in the Data Sheet.

We fully understand and recognize that UNDP is not bound to accept this Bid, that
we shall bear all costs associated with its preparation and submission, and that UNDP will in
no case be responsible or liable for those costs, regardless of the conduct or outcome of the
evaluation.

We remain,
Yours sincerely,
Authorized Signature [In full and initials]:

Name and Title of Signatory:
Name of Firm:

Contact Details: [Please mark this letter with vour corporate seal, if available]

"No deletion or maodification may be made in this form. Any such deletion or modification may lead
to the refection of the Bid.
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Section 5: Documents Establishing the Eligibility and Qualifications
of the Bidder

Bidder Information Form?

Date: [insert date (as day, month and year) of Bid Submission]
ITB No.: finsert number of bidding process]

Page of pages

1. Bidder's Legal Name [insert Bidder’s legal name]

2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in V]

3. Actual or intended Country/ies of Registration/Operation: finsert actual or intended Country of Registration}

4. Year of Registration in its Location: [insert Bidder’s year of registration]

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each
Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Bidder’s legal address in country of
registration]

9. Value and Description of Top three (3} Biggest Contract for the past five (5) years

10. Latest Credit Rating (Score and Source, if any)

11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and
outcomes, if already resolved.,

12. Bidder’s Authorized Representative Information

Name: [insert Authorized Representative’s narme]
Address: [insert Authorized Representative’s Address]
Telephone/Fax numbers: finsert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]
13. Are you in the UNPD List 1267.1989 or UN Ineligibility List? (Y / N}

14. Attached are copies of original documents of:

oA eligibility document requirements listed in the Data Sheet
L] If Joint Venture/Consortium — copy of the Memorandum of Understanding/Agreement or Letter of
Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered

] if case of Government Corporation or Government-owned/controlled entity, documents establishing
legal and financial autonamy and compliance with commercial law.

2The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no
alterations to its format shall be permitted and no substitutions shall be accepted. :
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Joint Venture Partner Information Form (if Registered)’

Date: [insert date (as day, month and year) of Bid Submission)
ITB No.: finsert number of bidding process]

Page of pages

1. Bidder's Legal Name: [insert Bidder’s legal name]

2. Vs Party tegal name: finsert JV's Party legal name]

3. JV's Party Country of Registration: [insert JV's Party country of registration]

. Year of Registration: [insert Party’s year of registration]

I

5. Countries of Operation 6. No. of staff in each Country 7 Years of Operation in each
Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of
registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5} years

10. Latest Credit Rating (if any}

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and
outcomes, if already resolved.

13. JV's Party Authorized Representative Information

Name: finsert name of JV's Party authorized representative]

Address: [insert address of JV's Party authorized representative]

Telephone/Fax numbers: finsert telephone/fax numbers of JV's Party authorized representative]
Email Address: finsert email address of V's Party authorized representative]

14. Attached are copies of original documents of:[check the box({es} of the attached original documents]

O All eligibility document requirements listed in the Data Sheet
[1 Articles of Incorporation or Registration of firm named in 2.
Uin case of government owned entity, documents establishing legal and financial autonomy and compliance

with commercial law.

*The Bidder shalf fill in this Form in accordance with the instructions. Apart from providing additional information, ho
alterations to its format shalf be permitted and no substitutions shall be accepted,
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Section 6: Technical Bid Form”

INSERT TITLE OF THE ITB

Name of Bidding Organization / Firm:
Country of Registration:

Name of Contact Person for this Bid:

Address:
Phone / Fax:

Email:

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION
This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the
performance of this requirement.

1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm submitting
the Bid, its legal mandates/authorized business activities, the year and country of incorporation, and
approximate annual budget, etc. Include reference to reputation, or any history of litigation and arbitration
in which the organisation / firm has been involved that could adversely affect or impact the delivery of goods
and/or performance of related services, indicating the status/result of such litigation/arbitration.

1.2. Financial Capacity: Based on the latest Audited Financial Statement {Income Statement and Balance
Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to engage into the
contract. Include any indication of credit rating, industry rating, etc.

1.3. Track Record and Experiences: Provide the following information regarding corporate experience within
at least the last five (5) years which are related or relevant to those required for this Contract,

Name of Client Contract Period of Types of Status or Date References
project Value activity activities Completed Contact Details
undertaken {Name, Phone,
Email)

SECTION 2 - SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific
camponents proposed, addressing the requirements, as specified, peint by peint; providing a detailed
description of the essential performance characteristics proposed, and demonstrating how the proposed bid

*Technical Bids not submitted in this format may be rejected.
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meets or exceeds the specifications.

2.1. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal
technical and quality assurance review mechanismes, all the appropriate quality certificates, export licenses
and other documents attesting to the superiority of the quality of the goods and technologies to be supplied.

2.2. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage of
the work, the rationale for such, and the roles of the proposed sub-contractors. Special attention should be
given to providing a clear picture of the role of each entity and how everyone will function as a team.

2.3. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this project
that may impact achievement and timely completion of expected results as well as their quality. Describe
measures that will be put in place to mitigate these risks.

2.4 implementation Timelines: The Bidder shall submit a Project Schedule Gantt Chart separately - indicating
the detailed sequence of activities that will be undertaken and their corresponding timing {please complete
Gantt Chart}.

2.5 List of machines and mechanisms: Please attach the list of machines and mechanisms necessary for
completion of the works in accordance with the form below:

# Type of Works Type of Title Owned/Leased
Machinery/Equipment | Manufacturer and
Maodel

2.6. Anti-Corruption Strategy {Optional); Define the anti-corruption strategy that will be applied in this
project to prevent the misuse of funds. Describe the financial controls that will be put in place.

2.7 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with the
definition of “conflict” under Section 4 of this document, if any.

2.8 Warranty Conditions; Minimum warranty period of the Contract for the Complete Construction Works
shall be two years; the warranty period shall commence on the date of expiration of Contract/Performance
security not exceeding six month from the signature of the final completion and acceptance certificate: The
bidder should confirm here the acceptance of requested warranty conditions in written format.

2.9 Litigation: The bidder should provide information regarding any past and/or current litigation during the
last five years in which the bidder s involved, indicating parties concerned, the subject of the litigation, the
amounts involved, and the final resolution if already concluded (if applicable).

2.10 Other: Any other comments or information referring to the BID or its realization.
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3.1 Management Structure: Describe the overall management approach toward planning and implementing
the contract. Include an organization chart for the management of the contract, if awarded.

3.2 S1aff Time Allocation: Provide a spreadsheet will be included to show the activities of each personnet
involved in the implementation of the contract. Where the expertise of the personnel is critical to the success
of the contract, UNDP will not allow substitution of personnel whose qualifications had been reviewed and
accepted during the bid evaluation. {If substitution of such a personnel is unaveidable, substitution or
replacement will be subject to the approval of UNDP. No increase in costs will be considered as a result of any

substitution}.

3.3 Qualifications of Key Personnel, Provide the CVs for key personnel (Team Leader, Managerial and general
staff) that will be provided to support the implementation of this project. CVs should demonstrate
qualifications in area of expertise relevant to the Contract. Please use the format below:

Name:

Role in Contract Impiementation:

Nationality:

Contact information:

Countries of Relevant Work Experience;

Language Skills:

Education and other Qualifications:

Summary of Experience:  Highlight experience in the region and on similar projects.

Relevant Experience {(From most recent):

Period: From—To Name of activity/ Project/ funding lob Title and Activities
organisation, if applicable: undertaken/Description of
actual role performed:

e.g. fune 2010-January 2011

Ete.
Etc.
References (minimum of 3): Name
Designation
Organization
Contact Information — Address; Phone; Email; etc.
Declaration:

| confirm my intention to serve in the stated position and present availability to serve for the term of the
proposed contract. | also understand that any wilful misstatement dascribed above may lead to my
disqualification, before or during my engagement.

Signature of the Nominated Team Leader/Member Date Signed

3.4. The list of workers and specialists that will be attracted for works completion under this project

Name and Surname of Position Duties and
the Specialist Responsibilities
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Section 8: FORM FOR BID SECURITY

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor} (hereinafter called “the Bidder”) has submitted a Bid
to UNDP dated .........., to deliver goods and execute related services for [indicate ITB title] (hereinafter
called “the Bid”):

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank
Guarantee by a recognized bank for the sum specified therein as security in the event that the Bidder:

a) Fails to sign the Contract after UNDP has awarded it;

b) Withdraws its Bid after the date of the opening of the Bid;

c} Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a
condition to rendering the contract effective.

AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the
types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits of famount of

guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your demand for
the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate of
full acceptance of all goods and satisfactory performance / compietion of all related services by the Bidder.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

N AN OF BaNK oo it ettt ittt s s e st i s e et s r e e bbt st s e st e s e rannas
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Section 9: FORM FOR PERFORMANCE SECURITY®

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

To: UNDP
[insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. ................ dated ... , to deliver the goods and execute
related services ................. (Hereinafter called “the Contract”):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligations in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum
being payable in the types and proportions of currencies in which the Contract Price is payable,
and we undertake to pay you, upon your first written demand and without cavil or argument, any
sum or sums within the limits of famount of guarantee as aforesaid] without your needing to
prove or to show grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a
certificate of satisfactory performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

5if the ITB requires the submission of a Performance Security, which shall he made a condition to the signing and effectivity of the
contract, the Performance Security that the Bidder's Bank will issue shall use the contents of this template
39



Section 10: Form for Advanced Payment Guarantee’

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

[Bank’s Name, and Address of issuing Branch or Office]
Beneficiary: {Name and Address of UNDP]

Date: bttt b+ 4+

ADVANCE PAYMENT GUARANTEE No.:

We have been informed that [name of Company] (hereinafter called "the Contractor") has entered into
Contract No. [Reference number of the contract] dated [insert: date] with you, for the provision of fbrief
description of ITB requirements] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the
sum of [amount in words] ([amount in figures]) is to be made against an advance payment guarantee.

At the request of the Contractor, we [name of Bank] herehy irrevocably undertake to pay you any sum or
sums not exceeding in total an amount of famount in words] (famount in figures])fupon receipt by us of
your first demand in writing accompanied by a written statement stating that the Contractor is in breach of
its obligation under the Contract because the Contractor has used the advance payment for purposes other
than toward providing the goods and related services under the Contract.

It is a condition for any claim and payment under this guarantee to be made that the advance payment
referred to above must have been received by the Contractor on its account number at
[name and address of Bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of certified monthly statements which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of the monthly payment
certificate indicating that the Consultants have made full repayment of the amount of the advance
payment, or on the _ day of , 2,20 whichever is earlier. Consequently, any demand
for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

[signature(s)]

Note: All italicized text is for indicative purposes only to assisting preparing this form and shall be deleted
from the final product.

7 This Guarantee shall be required if the Contractor will require advanced payment of more than 20% of the contract amount, or if’
the absolute amount of the advanced payment required will exceed the amount of USD 30,000, or its equivalent if the price offer is
not in USD, using the exchange rate stated in the Data Sheet. The Contracior’s Bank must issue the Guarantee using the contents of
this template.

8The Guarantor Bank shall insert an amount representing the amount of the advanced pavment and denominated either in the
currencyfies of the advanced payment as specified in the Contract,
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THIS IS UNDP’

Section 11: Contract -
S TEMPLATE FOR CONTRACT FOR THE BIDDER’S REFERENCE. ADHERENCE TO ALl
ERMS AND CONDITIONS IS MANDATORY.

MODEL CONTRACT FOR WORKS
Date

Dear Sir/Madam,

Ref.:

/ / [INSERT PROJECT NUMBER AND TITLE]

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your company,
duly incorporated under the Laws of [INSERT NAME OF THE COUNTRY)]| (hereinafter referred to as
the "Contractor") in order to perform [INSERT SUMMARY DESCRIPTION OF THE

WORKS] (hereinafter referred to as the "Works”), in accordance with the following Contract:

1.Contract Documents

1.1

This Contract is subject to the UNDP General Conditions for Civil Works, [INSERT
REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], attached
hereto as Ammex I. The provisions of such Annex shall control the interpretation of this Contract and in no way
shall be deemed to have been derogated by the contents of this letter and any other Annexes, unless otherwise
expressly stated under section 4 of this letter, entitled "Special Conditions".

The Contractor and UNDP also agree to be bound by the provisions contained in the following documents, which
shall take precedence over one another in case of conflict in the foilowing order:

b} the Technical Specifications and Drawings [ref. .....dated........], attached hereto as Annex II;

¢) the Contractor's Tender [IF THE CONTRACT IS ON THE BASIS OF UNIT PRICE,
INSERT: including the Priced Bill of Quantities| [ref....., dated ........ 1. as clarified by the agreed minutes of
the negotiation meeting’ [dated........], not attached hereto but known to and in the possession of both parties.

All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any other
negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this Contract.

[INSERT NAME AND ADDRESS OF THE CONTRACTOR]

The Contractor shall commence work within _ [INSERT NUMBER OF DAYS] days from the date on which
he shall have been given access to the Site and received the notice to commence from the Engineer, and shall
perform and substantially complete the Works by ../../.... INSERT DATE], in accordance with the Contract. The
Contractor shall provide all materials, supplies, labour and other services necessary to that end.

The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the General
The Contractor represents and warrants the accuracy of any information or data provided to UNDP for the
purpose of entering into this Contract, as well as the quality of the Works foreseen under this Contract in

accordance with the highest industrial and professional standards.

OPTION 1 (FIXED PRICE)

1.2
a) this letter;
1.3
2. Obligations of the Contractor
2.1
22
Conditions by ../../.... [INSERT DATE].
2.3
3. Price and Pavment"®
3.1

In full consideration of the complete and satisfactory performance of the Works under this Contract, UNDP shail

? If there are updates to the technical proposal or correspondence exchanged in clarification of certain aspects, reference them too,
provided that they are acceptable to UNDP. (therwise, aspects which resolution is pending should be dealt with in this letter itself or
in the Technical Specifications/Drawings, as appropriate,

0 This version of section 3 is to be used for fixed price contracts. Fixed price contracts should normally be used when it is possible
to estimate with reasonable accuracy the costs of the activities which are the subject of the Contract.
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pay the Contractor a fixed contract price of _ |INSERT CURRENCY & AMOUNT IN
FIGURES AND WORDS].

32 The price of this Contract is not subject to any adjustment or revision because of price or currency fluctuations or
the actual costs incurred by the Contractor in the performance of the Contract.

33 Invoices shall be submitted by the Contractor to the Engineer upon achievement of the corresponding milestones
and for the following amounts:

MILESTONE'" AMOUNT DATE
Upon signature of
Contract ... Ao
..................... Aod
Upon substantial

: completion of Works ... wlod e,

Upon final
completion of Works ... dode

OPTION 2 (COST REIMBURSEMENT)

’ 3. Price and pavment
3.1 The total estimated price of the Confract is contained in the Bill of Quantities and amounts to
[INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS}
32 The final price of the Contract will be determined on the basis of the actual quantities of work and materials

utilized in the complete and satisfactory performance of the Works as certified by the Engineer and the unit prices
contained in the Contractor's financial proposal. Such unit prices are fixed and are not subject to any variation
whatsoever.

33 If the Contractor foresees that the final price of the Contract may exceed the total estimated price contained in 3.1
above, he shall so inform the Engineer without delay, in order for UNDP to decide, at its discretion, to increase
the estimated price of the Contract as a result of a larger quantity of work/material or to reduce the quantity of
work to be performed or materials to be used. UNDP shall not be responsible for payment of any amount in
excess of that stipulated in 3.1 above unless this latter amount has been increased by means of a written
amendment of this Contract in accordance with its paragraph 8 below.

34 The Contractor shall submit an invoice for [INSERT AMOUNT AND
CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon signature of this Contract
by both parties, invoices for the work performed and materials utilized every [INSERT PERIOD OF

TIME OR MILESTONES] and a final invoice within 30 days from the issuance of the Certificate of Substantial
Completion by the Engineer.'”

[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS 1 & 2 AND MUST BEE NUMBERED ACCORDING TO
THE OPTION CHOSEN FOR ARTICLE 3]

3.@ UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the Engineer,
approving the amount contained in the invoice. The Engineer may make corrections to that amount, in which case
UNDP may effect payment for the amount so corrected. The Engineer may also withhold invoices if the work is
not performed at any time in accordance with the terms of the Contract or if the necessary insurance policies or
performance security are not valid and/or in order. The Engineer shall process the invoices submitted by the
Contractor within 15 days of their receipt.

3.@ Payments effected by UNDP (o the Contractor shall be deemed neither to relieve the Contractor of its obligations
under this Contract nor as acceptance by UNDP of the Contractor's performance of the Works.

3.@ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final Completion by
the Engineer.

4, Special conditions"

1 In the case of advance payments, the amount should not exceed 15%.
12
In the case of advance payments, the amount should not exceed i5%.
1 . . . . ;
3 Under this Section, the Programme Officer may propose special clauses in order to adapt the model contract to the specific
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4.1 The advance payment to be made upen signature of the contract by both parties is contingent upon receipt and
acceptance by UNDP of a bank guarantee "*for the full amount of the advance payment issued by a Bank and in a

form acceptable to UNDP. "

4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a deduction of
[INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT THE
ADVANCE REPRESENTS| % (... percent) of the amount accepted for payment until the cumulative amount of
the deductions so effected shall equal the amount of the advance payment.'® Should the cumulative amount of the
deductions so made be lower than the amount of the advance payment after the date of substantial completion of
the Works, UNDP may deduct the amount equal to the difference between the advance payment and the
cumulative deductions from the payments due after substantial completion or may recover such amount from the
bank guarantee referred to in 4.1 above,

43 The Performance [SELECT BOND/GUARANTEE]| referred to in Clause 10 of the General Conditions shall be
submitted by the Contractor for an amount of [INSERT -PERCENTAGE OF THE TOTAL)]

ESTIMATED OR FIXED PRICE OF THE CONTRACT IN THE CASE OF A GUARANTEE AND 30%
IN THE CASE OF A BOND]."”

44 {THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT DIRECTOR/UNDP
PROGRAMME OFFICER) The Contractor may submit invoices for materials and plant stored at the Site,
provided they are necessary and adequate for the performance of the Works and they are protected from weather
conditions and duly insured as per the instructions of the Engineer.

4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the Contractor for
an amount of............ [CONSULT THE ENGINEER FOR APPROPRIATE AMOUNT].

4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be  [INSERT
PERCENTAGE] of the price of the Contract per week of delay, up to a maximum of 10% of the final price of

the Contract.
5. Submission of invoices
5.1 One original and one copy of every invoice shall be submitted by mail by the Coniractor for each payment under

the Contract to the Engineer's address specified in clause 8.2.
5.2 [nvoices submitted by fax shall not be accepted by UNDP.

6. Time and manner of payment

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP.

6.2 All payments shall be made by UNDP to the following Bank account of the Contractor:

[NAME OF THE BANK]

[ACCOUNT NUMBER]

[ADDRFESS OF THF. RANK]

7. Modifications
7.1 Any modiftcation to this Contract shall require an amendment in writing between both parties duly signed by the

si4tuation. In this sampie clause 4, several clauses of common use are given. If they are not required, they should be deleted.
If the legislation of the Country of the Contractor forbids the use of bank guarantees, a bond may be accepted.
3 This clause must be used when an advance payment of $50,000 or more is granted to the Consultant..
16 This clanse must he used when an advance payment is granted (whatever the amount) in a cost reimbursemesnt contract.

17 The reason for the distinetion between a 10% bank guarantee and a 30% performance bond is that bank guarantees are generally
unconditional and can be called dircetly without proof of nonperformance, whereas most performance bonds are conditional and
require some proof of nonperformance. There are usually additional costs and time delays incurred with cashing a performance bond
and so a higher percentage is requested (o cover the extra work involved. Some banks outside of the U.S. may call certain puarantse
instruments, “performance bonds or guarantees” although they may only be conditional guarantees. It is important to review the text
of the instrument to determine whether it is a conditional or uncenditional guarantee.
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authorized representatives of the Contractor and UNDP.

8. Notifications

8.1 For the purpese of notifications under the Contract, the addresses of UNDP and the Contractor are as follows:

For the UNDP:

[INSERT NAME OF RR OR DI1VISION CHIEF]

Chief
United Nations Development Programme

Ref. / / [INSERT CONTRACT REFERENCE & NUMBER]

Telex:

Fax:

" Cable:

For the Contractor:

[Insert Name, Address and Telex,
Fax and Cable Numbers]

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as follows:

[Insert Name. Address and Telex,

Fax and Cable Numbers of the Engineer]

OR

8.2 UNDFP shall communicate as scon as possible to the Contractor after the signature of the Contract, the address of
the Engineer for the purposes of communication with the Engineer under the Contract.

[f the above terms and conditions meet with your agreement as typed in this letter and in the Contract Documents, please
initial every page of this letter and its attachments and return to this office one original of this Contract, duly signed and
dated.

Yours sincerely,
[INSERT NAME OF RR or Bureau/Division Director|

For [Insert name of the company/organization]

Agreed and Accepted:

Signature

Name

Title

Date




ANNEX 1

General Conditions of Contract for Civil Works
. Definitions
. Singular and Plurai
. Headings or Notes
. Legal Relationships
. General Duties/Powers of Engineer
. Contractor's General Obligations/Responsibilities
. Assignment and Subcontracting
. Drawings
. Work Book
10. Performance Security
I1. Inspection of Site
12. Sufficiency of Tender
[3. Programme of Work to be furnished
14. Weekly Site Meeting
15. Change Orders
16. Contractor’s Superintendence
17. Contractor's Employees
18. Setting-Out
19. Watching and Lighting
20. Care of Works
21. Insurance of Works, Etc.
22. Damage to Persons and Property
23. Liability Insurance
24. Accident or Injury to Workmen
25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc,
28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference with Tratfic and Adjoining Properties
30. Extraordinary Traffic and Special Loads
31. Opportunities tor Other Contractors
32. Contractor to Keep Site Clean
33. Clearance of Site on Substantial Completion
34. Labor
35. Returns of Labor, Plant, Etc.
36. Materials, Workmanship and Testing
37. Access to Site
38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work
41. Possession of Site
42. Time for Completion
43. Extension of Time for Completion
44. Rate of Progress
45. Liquidated Damages for Delay
46. Certificate of Substantial Completion
47. Defects Liability
48. Alterations, Additions and Omissions
49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works
52. Liability of the Parties
53. Authorities
54, Urgent Repairs
33, Increase and Decrease of Costs
56, Taxation
57. Blasting
58. Machinery
59. Temporary Works and Reinstatement
60. Photographs and Advertising
61. Prevention of Corruption
62. Date Falling on Holiday
63. Notices
64. Language, Weights and Measures
65. Records, Accounts, Information and Audit
66. Force Majeure
67, Suspension by the UNDP

B B o S T - P B N Y

45



1.
a)
b}
c)
d)

€)
f)

g)

h)
i)
)

2.

~
3.

68. Termination by the UNDP

69. Termination by the Contractor

70. Rights and Remedies of the UNDP
71. Settlement of Disputes

72. Privileges and Immunities

DEFINITIONS
For the purpose of the Coniract Documents the words and expressions below shall have the following meanings:
"Employer" means the United Nations Development Programme (UNDP).
"Contractor" means the person whose tender has been accepted and with whom the Contract has been entered into.
"Engineer” means the person whose services have been engaged by UNDP to administer the Contract as provided therein,
as will be notified in writing to the Contractor.
"Confract” means the written agreement between the Employer and the Contractor, to which these General Conditions are
annexed.
"The Works" means the works to be executed and completed under the Contract.
"Temporary Works" shall include items to be constructed which are not intended to be permanent and form part of the
Works.
"Drawings" and "Specifications” mean the Drawings and Specifications referred to in the Contract and any modification
thereof or addition thereto furnished by the Engineer or submitted by the Contractor and approved in writing by the
Engineer in accordance with the Contract.
"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of the foreseen
quantities of items of work and the fixed unit prices applicable to them.
"Contract Price” means the sum agreed in the Contract as payable to the Contractor for the execution and completion of
the Works and for remedying of any defects therein in accordance with the Contract.
"Site" means the land and other places on, under, in or through which the Works or Temporary Works are to be

constructed.

SINGULAR AND PLURAL
Words importing persons or parties shall include firms or companies and words importing the singular only shall also

include the plural and vice versa where the context requires.

HEADINGS OR NOTES
The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into consideration in

their interpretation.

4. LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-a-vis the Employer.
The Contract Documents shall not be construed to create any contractual relationship of any kind between the Engineer
and the Contractor, but the Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to
performance by the Contractor of its obligations, and to enforcement thereof. WNothing contained in the Contract
Documents shall create any contractual relationship between the Employer or the Engineer and any subcontractor(s) of
the Contracior.

5. GENERAL DUTIES/POWERS OF ENGINEER

a)
b}

c)

d)

€)

g)

The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, he shall
perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and until final payment
is due. The Engineer shall advise and consult with the Employer. The Employer’s instructions to the Contractor shall be
forwarded through the Engineer. The Engineer shall have authority to act on behalf of the Employer only to the extent
provided in the Contract Documents as they may be amended in writing in accordance with the Contract. The duties,
responsibilities and limitations of authority of the Engineer as the Employer's representative during construction as set
forth in the Contract shall not be modified or extended without the written consent of the Employer, the Contractor and
the Engineer.

L'he Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself generally with
the progress and quality of the Works and to determine in general if the Works are proceeding in accordance with the
Contract Documents. On the basis of his on-site observations as an Engineer, he shall keep the Employer informed of the
progress of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Works or the Temporary Works.
The Engineer shall not be responsible for or have control or charge over the acts or omissions of the Contractor (including
the Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-contractors or any of their
agents or employees, or any other persons performing services for the Works, except if such acts or omissions are caused
by the Engineer's failure to perform his functions in accordance with the contract between the Employer and the Engineer.
The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. The Contractor
shall provide facilities for such access so that the Engineer may perform his functions under the Contract.

Based on the Engineetr's observations and an evaluation of the documentation submitted by the Contractor together with
the invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue Certificates for Payment as
appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals such as Shop
Drawings, Product Data and Samples, but only for conformity with the design concept of the Works and with the
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h)

i)
k)

provisions of the Contract Documents. Such action shall be taken with reasonable promptness so as to cause no delay.
The Engineer's approval of a specific item shall not indicate approval of an assembly of which the item is a component.
The Engineer shall interpret the requirements of the Contract Documents and judge the performance there under by the
Contractor. All interpretations and orders of the Engineer shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. Either party may make a written request
to the Engineer for such interpretation. The Engineer shall render the interpretation necessary for the proper execution of
the Works with reasonable promptness and in accordance with any time limit agreed upon. Any claim or dispute arising
from the interpretation of the Contract Documents by the Engineer or relating to the execution or progress of the Works
shall be settled as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Coniractor of any of his
obligations under the Contract nor to order any work involving delay in completion of the Works or any extra payment to
the Contractor by the Employer, or to make any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable professional to
perform the Engineer's duties,

The Engineer shall have authority to reject work which does not conform to the Contract Documents. Whenever, in his
opinion, he considers it necessary or advisable for the implementation of the intent of the Contract Documents, he will
have authority to require special inspection or testing of the work whether or not such work be then fabricated, installed or
completed. However, neither the Engineer's authority to act nor any reasonable decision made by him in good faith either
to exercise or not to exercise such authority shall give rise to any duty or responsibility of the Engineer to the Contractor,
any subcontractor, any of their agents or employees, or any other person performing services for the Works,

The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final Completion, shall
receive and forward to the Employer for the Employer's review written warranties and related documents required by the
Contract and assembled by the Contractor, and shall issue a final Certificate for Payment upon compliance with the
requirements of Clause 47 hereof and in accordance with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) to assist the
Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to the Contractor and the
Employer the duties, responsibilities and limitations of authority of any such Engineer's Representative(s).

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES

6.1

6.2

6.3.

6.4.

6.5.

6.6.

6.7,

Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance with the
Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all labor, including the
supervision thereof, materials, Constructional Plant and all other things, whether of a temporary or permanent nature,
required in and for such execution, completion and remedying of defects, as far as the necessity for providing the same is
specified in or is reasonably to be inferred from the Contract, The Contractor shall comply with and adhere strictly to the
Engineer's instructions and directions on any matter, touching or concerning the Works.

Responsibitity for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and methods of
construction, provided that the Contractor shall not be responsible, except as may be expressly provided in the Contract,
for the design or specification of the Permanent Works or of any Temporary Works prepared by the Engineer.
Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees and will select for
work under this Contract, reliable individuals who will perform effectively in the implementation of the Contract, respect
local customs and conform to a high standard of moral and ethical conduct,

Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the Engineer or
their authorized representatives in connection with the performance of his services under this Contract. The Contractor
shall refrain from any action which may adversely affect the Employer and shall fulfill his commitments with fullest
regard for the interest of the Employer.

Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to any direct or
indirect benefit arising from this Contract or the award thereof. The Contractor agrees that breach of this provision is a
breach of an essential term of the Contract.

Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed services for
the Employer or use the name, emblem or official seal of the Employer or the United Nations or any abbreviation of the
name of the Employer or the United Nations for advertising purposes or any other purposes.

Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all other data
compiled by or received by the Contractor under the Contract shall be the property of the Employer, shall be treated as
confidential and shall be delivered only to the duly authorized representative of the Employer on completion of the
Works; their contents shall not be made known by the Contractor to any person other than the personnel of the Contractor
performing services under this Contract without the prior written consent of the Employer,

7. ASSIGNMUENT AND SUBCONTRACTING

7.1

Assignment of Contract

The Contractor shall nol, except after obtaining the prior written approval of the Employer, assign, transfer, pledge or
make other disposition of the Contract or any part thercof or of any of the Contractor's rights, claims or obligations under
the Contract.
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7.2

7.3

Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior written approval of
the Employer for all such subcontractors. The approval of the Employer shall not refieve the Contracior of any of his
obligations under the Contract, and the terms of any subcontract shali be subject to and be in conformity with the
provisions of the Contract.

Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towazds the Contractor in respect of the work executed or the goods,
materials, Plant or services supplied by such subcontractor for the Works, any continuing obligation extending for a
period exceeding that of the Defects Liability Period under the Contract, the Contractor shall at any time after the
expiration of such Period, assign to the Employer, at the Employer's request and cost, the benefit of such obligation for the
unexpired duration thereof.

8. DRAWINGS

8.1

8.2

83

Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shali be furnished to the
Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by him.
At the completion of the Works, the Contractor shall return to the Employer all drawings provided under the Contract.
One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site and the
same shall at all reasonable times be available for inspection and use by the Engineer and by any other person authorized
in writing by the Engineer.

Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is likely to be
delaved or disrupted unless any further drawing or order, including a direction, instruction or approval, is issued by the
Engineer within a reasonable time. The notice shall include details of drawing or order required and of why and by when
it is required and of any delay or disruption likely to be suffered if it is late.

9. WORK BOOK

10.
a)

b)

12.

13.

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. The
Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, from time to time and
as required for the correct execution of the Works. The Contractor shall be bound to follow such orders, drawings and
instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through the Engineer,
by means of an annotation in the Work Book made within three (3) days from the date of the order that the Contractor
intends to refuse. Failure by the Contractor to adhere to this procedure shall result in the order being deemed accepted
with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the Works. A copy
shall be kept by the Engineer and another copy by the Contractor,

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of the Contract
furnish the Employer with a Performance Security issued for the benefit of the Employcr. The amount and character of
such security (bond or guarantee) shall be as indicated in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited bank, in the
format included in Appendix I to these General Conditions, and must be valid up to twenty-eight days after issuance by
the Engineer of the Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned to the
Contractor within twenty-eight days afler the issuance by the Engineer of the Certificate of Final Completion, provided
that the Contractor shall have paid all money owed to the Employer under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its right to do
business in the country of execution of the Works is terminated, the Contractor shall within five (5) days thereafter
substitute another bond or guarantee and surety, both of which must be acceptable to the Employer.

. INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have satisfied himself
before submitting his Tender and signing the Contract as to all matters relative to the nature of the land and subsoil, the
form and nature of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or.other existing
services, the quantities and nature of the work and materials necessary for the completion of the Works, the means of
access to the Site, and the accommodation he may require, and in general to have himself obtained all necessary
information as to risk contingencies, climatic, hydrological and natural conditions and other circumstances which may
influence or affect his Tender, and no claims will be entertained in this connection against the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his
Tender for the construction of the Works and of the rates and prices, which rates and prices shall, except in so far as it is
otherwise provided in the Contract, cover all his obligations under the Contract and all matters and things necessary for
the proper execution and completion of the Works.

PROGRAMME OF WORK TO BE FURNISHED
Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a detailed
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15

a)

b}

I6.

17.

a)

b)

<)

18.

20.

a)

Programme of Work showing the order of procedure and the method in which he proposes to carry out the Works. In
preparing his Programme of Work the Contractor shail pay due regard to the prierity required by certain works. Should
the Engineer, during the progress of work, require further modifications to the Programme of Work, the Contractor shall
review the said program. The Contractor shall also whenever required by the Engineer submit particulars in writing of the
Contractor's arrangements for cartying out the Works and of the Constructional Plant and Temporary Works which the
Centractor intends to supply, use or construct as the case may be. The submission of such program, or any modifications
thereto, or the particulars required by the Engineer, shall not relieve the Contractor of any of his duties or obligations
under the Contract nor shall the incorporation of any modification to the Programme of Work either at the commencement
of the contract or during its course entitle the Contractor to any additional payments in consequence thereof,

. WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the representative of the
Contractor and the Engineer or the Engineer's Representative, in order to verify that the Works are progressing normally
and are executed in accordance with the Contract.

CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change Orders, all
variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.

CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the exccution of the Works and as long thereafter as
the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations under the Contract. The
Contractor or a competent and authorized agent or representative of the Contractor approved in writing by the Engineer,
which approval may at any time be withdrawn, shall be constantly on the site and shall devote his entire time to the
superintendence of the Works. Such authorized agent or representative shall receive on behalf of the Contractor
directions and instructions from the Engineer. If the approval of such agent or representative shali be withdrawn by the
Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative shall be requested by
the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such
withdrawal remove the agent or representative from the Site, and replace him by another agent or representative approved
by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not thereafter employ, in
any capacity whatsoever, a removed agent or representative again on the Site,

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and completion of the Works and
the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent foremen and
leading hands as are competent to give proper supervision to the work they are required to supervise, and

Such skilled, semi-skitled, and unskilled labour as is necessary for the proper and timely execution and completion of the
Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person
employed by the Contractor in or about the execution or completion of the Works, who in the opinion of the Engineer is
misconducting himself, or is incompetent or negligent in the proper performance of his duties, or whose employment is
otherwise considered reasonably by the Engineer to be undesirable, and such person shall not be again employed on the
Site without the written permission of the Engineer. Any person so removed from the Works shall be replaced as soon as
reasonably possible by a competent substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent, representative or
other persommel who does not conform to the standards set forth in paragraph (1) of this Clause. Such request for
withdrawal or replacement shall not be considered as termination in part or in whole of this Contract. Alf costs and
additional expenses resulting from any withdrawal or replacement for whatever reason of any of the Contractor's
personne] shall be at the Contractor's expense.

SETTING-QUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original points, lines and
levels of reference given by the Engineer in writing and for the correctness of the position, levels, dimensions and
alignment of all parts of the Works and for the provision of all necessary instruments, appliances and labor in connection
therewith. If, at any time during the progress of the Works, any error shall appear or arise in the position, levels,
dimensions or alignment of any part of the Works, the Contractor, on being required so to do by the Engineer, shall, at his
own cost, rectify such error to the satisfaction of the Engineer.

. WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and
walching when and where necessary or required by the Engineer or by any duly constituted authority for the protection of
the Works and the materials and equipment utilized therefor or for the safety and convenience of the public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in the Certificate of Substantial
Completion, the Contractor shall take full responsibility for the care thereof and of all Temporary Works. In the event that
any damage or loss should happen to the Works or to any part thereof or to any Temporary Works from any cause
whatsoever (save and except as shall be due to Force Majeure as defined in Clause 66 of these General Conditions), the
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Contractor shail at his own cost repair and make good the same so that, at completion, the Works shall be in good order
and condition and in conformity in every respect with the requirements of the Contract and the Engineer's instructions.
The Contractor shall aiso be liable for any damage to the Works occasioned by him in the course of any operations carried
out by him for the purpose of complying with his obligations Clause 47 hereof.

b} The Contractor shall be fully responsible for the review of the Engineering design and details of the Works and shall
inform the Employer of any mistakes or incorrectness in such design and details which would affect the Works.

21. INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure immediately
following signature of this Contract, in the joint names of the Employer and the Contractor (a) for the period stipulated in
Clause 20(1) hereof, against all loss or damage from whatever cause arising, other than cause of Force majeure as defined
in clause 66 of these General Conditions, and (b) against loss or damage for which the Contractor is responsible, in such
manner that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof and are also
covered during the Defects Liability Period for loss or damage arising from a cause occurring prior to the commencement
of the Defects Liability Period and for any loss or damage occasioned by the Contractor in the course of any operations
carried out by him for the purpose of complying with his obligations under Clause 47 hereof:

a) The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, plus an
additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and incidental to the
rectification of lfoss or damage inciuding professional fees and the cost of demolishing and removing any part of the
Works and of removing debris of whatsoever nature;

b} The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement value of such
equipment and other things;

¢) An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be
unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer the policy or policies of
insurance and the receipts for payment of the current premiums.

22. DAMAGE TO PERSONS AND PROPERTY
The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save harmless and
defend at his own expense the Employer, its officers, agents, employees and servants from and against all suits, claims,
demands, proceedings, and liability of any nature or kind, including costs and expenses, for injuries or damages to any
person or any property whatsoever which may arise out of or in consequence of acts or omissions of the Contractor or its
agents, employees, servants or subcontractors in the execution of the Contract. The provision of this Clause shall extend
to suits, claims, demands, proceedings and liability in the nature of workmen's compensation claims and arising out of the
use of patented inventions and devices. Provided always that nothing herein contained shall be deemed to render the
Contractor liable for or in respect of or with respect to:

a) The permanent use or occupation of land by the Works or any part thereof,

b} The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.

¢} Interference whether temporary or permanent with any right of light, airway or water or other easement or quasi-easement
which is the unavoidable result of the construction of the Works in accordance with the Contract.

d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his agents, servants or
other contractors, done or committed during the validity of the Contract.

23. LIABILITY INSURANCE

23.1.  Obligation to take out Liability Insurance
Before commencing the execution of the Works, but without limiting his obligations and responsibility under Clause 20
hereof, the Contractor shall insure against his liability for any death, material or physical damage, loss or injury which
may occur to any property, including that of the Employer or to any person, including any employee of the Employer by
or arising out of the execution of the Works or in the carrying out of the Contract, other than due to the matters referred to
in the proviso to Clause 22 hereof.

23,2, Minimum Amount of Liability Insurance
Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shalf not be
unreasonably withheld, and for at least the amount specified in the contract. The Contractor shall, whenever required by
the Employer or the Engineer, produce to the Engineer the policy or policies of insurance and the receipts for payment of
the current premiums.

23.3.  Provision to Indemnify Employer
The insurance policy shall include a provision whereby, in the event of any claim in respect of which the Contractor
would be entitled to receive indemnity under the policy, being brought or made against the Employer, the insurer shall
indemnify the Employer against such claims and any costs, charges and expenses in respect thereof.

24, ACCIDENT OR INJURY TO WORKMEN

a) The Emplover shall not be liable for or in respect of any damages or compensation payable at law in respect ar in
consequence of any accident or injury to any workman or other person in the employment ol the Coniractor or any sub-
Contractor, save and cxcept an accident or injury resulting from any act or default of the Employer, his agents or servants.
The Contractor shall indemnify, hold and save harmless the Employer against all such damages and compensation, save
and except as aforesaid, and against all claims, proceedings, costs, charges and cxpenses whatsocver in respect thereof or
in relation thereto.

b) Insurance Against Accident, etc., to Workmen
The Contractor shall insure against such liability with an insurer approved by the Employer, which approval shall not be
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26.

a)

b)

b)

a)

b}

unreasonably withheld, and shall continue such insurance during the whole of the time that any persons are employed by
him for the Works and shall, when required, produce to the Engineer such policy of insurance and the receipt for payment
of the current premium. Provided always that, in respect of any persons employed by any subcontractor, the Contractor's
obligation to insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured against the
liability in respect of such persons in such manner that the Employer is indemnified under the policy but the Contractor
shall require such subcontractor to produce to the Engineer when required such policy of insurance and the receipt for the
current premium, and obtain the insertion of a provision to that effect in its contract with the subcontractor.

. REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 24 hereof, or
any other insurance which he may be required to effect under the terms of the Contract, the Employer may in any such
case effect and keep in force any such insurance and pay such premium as may be necessary for that purpose and from
time to time deduct the amount so paid by the Employer as aforesaid from any monies due or which may become due to
the Contractor, or recover the same as a debt due from the Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national or State
Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority in relation to the
execution of the Works or ot any Temporary Works and by the Rules and Regulations of all public bodies and companies
whose property or rights are affected or may be affected in any way by the Works or any Temporary Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws or
requirements of any such local or other authority which may be applicable to the Works and shall keep the Employer
indemnified against all penalties and liabilities of every kind for breach of any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements.

27. FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or archaeological
interest discovered on the Site of the Works shall as between the Employer and the Contractor be deemed to be the
absolute property of the Employer and the Contractor shall take reasonable precautions to prevent his workmen or any
other persons from removing or damaging any such article or thing and shall immediately upon discovery thereof and
before removal acquaint the Employer of such discovery and carry out at the expense of the Employer the Engineer's
orders as to the disposal of the same.

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and proceedings for or
on account of infringement of any patent rights, design trademark or name or other protected rights in respect of any
Plant, equipment, machine, work or material used for or in connection with the Works or Temporary Works and from and
against all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in
relation thereto, except where such infringement results from compliance with the design or Specification provided by the
Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other payments or
compensation, if any, for getting stone, sand, gravel, clay or other materials required for the Works or Temporary Works.

29, INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary Works shall, so far as
compliance with the requirements of the Contract permits, be carried on so as not to interfere unnecessarily or improperly
with the public convenience, or the access to, use and occupation of, public or private roads and footpaths to or of
properties whether in the possession of the Employer or of any other person. The Contractor shall hold harmless and
indemnity the Employer in respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever
arising out of or in relation to any such matters in so far as the Contractor is responsible therefore.

30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or hridges communicating with or on the
routes to the Site from being damaged by any traffic of the Contractor or any of his sub-contractors and, in particular,
shall select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will
inevitably arise from the moving of plant and material from and to the Site shall be limited as far as reasonably possible
and so that no unnecessary damage may be occasioned to such roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, reconstructed units
or parts of units of work, or other thing, over part of a road or bridge, the moving whereof is likely to damage any such
road or bridge unless special protection or strengthening is carried out, then the Contractor shall before moving the load
on to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and shall pay for the cost of
strengthening any such bridge or altering or improving any such road to avoid such damage, and the Contractor shall
indemnify and keep the Employer indemnified against all claims for damage to any such road or bridge caused by such
movement, including such claim as may be made directly against the Employer, and shall negotiate and pay all claims
arising solely out of such damage,

31. OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engincer afford all reasonable opportunities for carrying
out their work to any other contractors employed by the Employer and their workmen and to the workmen of the
Employer and of any other duly constituted authorities who may be employed in the execution on or near the Site of any
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work not included in the Contract or of any contract which the Employer may enter info in connection with or ancillary to
the Works. If work by other contractors of the Employer as above-mentioned involves the Contractor in any direct
expenses as a result of using his Site facilities, the Employer shall consider payment to the Contractor of such sum or
sums as may be recommended by the Engineer.

32. CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Cantractor shall keep the Site reasonably free from all unnecessary obstruction and
shall store or dispose of any Constructionai Plant and surplus materials and clear away and remove from the Site any
wreckage, rubbish or Temporary Works no longer required.

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all Constructional
Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of the Site and Works clean and
in a workmanlike condition to the satisfaction of the Engineer.

34, LABOUR

34.1 Enpagement of Labour
The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2 Supply of Water
The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking and other water
for the use of the Contractor's staff and work people.

34.3 Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as regards the import, sale, barter
or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such importation, sale, gift, barter or
disposal by his sub-contractors, agents or employees.

34.4 Arms and Ammunition
The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs
The Contractor shall in all dealings with fabour in his employ have due regard to all holiday, recognized festivals and
religious or other customs.

34.6 Epidemics
In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry cut such
regulations, orders, and requirements as may be made by the Government or the local medical or sanitary authorities for
the purpose of dealing with and overcoming the same.

34.7 Disorderly Conduct, etc.
The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly conduct by
or amongst his employees and for the preservation of peace and the protection of persons and property in the
neighborhood of the Works against the same.

34.8 Observance by Sub-Conftractors
The Contractor shall be considered responsible for the observance of the above provisions by his Sub-Contractors.

34.9 Legislation applicable to Labour
The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35. RETURNS OF LABOUR, PLANT, ETC.
The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the form and at
such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the Site and such information respecting Constructional plant as
the Engineer may require.

36. MATERIALS, WORKMANSHIP AND TESTING

36.1 Materials and Workmanship

a)  All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the
Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of
manufacture or fabrication, or on the Site or at all or any of such places. The Contractor shall provide such assistance,
instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and
the quality, weight or quantity of any materials used and shall supply samples of materials before incorporation in the
Works for testing as may be selected and required by the Engineer. All testing equipment and instruments provided by
the Contractor shall be used only by the Engineer or by the Contractor in accordance with the instructions of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works without prior written
approval of the Employer and instruction of the Engineer, provided always that if the use of such material results or may
result in increasing the Contract Price, the procedure in Clause 48 shall apply.

36.2Cost of Samples
All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended in the
Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for samples which do not
comply with the Specifications.

36.3Cost of Tests
The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.
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b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the Works is
appropriate for the purpose which it was intended to fulfill.

37, ACCESS TO SITE
The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access to the Works
and to the Site and to all workshops and places where work is being prepared or whence materials, manufactured articles
or machinery are being obtained for the Works and the Contractor shall afford every facility for and every assistance in or
in obtaining the right to such access.

38. EXAMINATION OF WORK BEFORE COVERING UP
No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall afford full
opportunity for the Engineer to examine and measure any work which is about to be covered up or put out of view and to
examine foundations before permanent work is placed thereon. The Contractor shall give due notice to the Engineer
whenever any such work or foundations is or are ready or about to be ready for examination and the Engineer shall
without unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend for the
purpose of examining and measuring such work or of examining such foundations.

39. REMOVAL OF IMPROPER WORK AND MATERIALS

39.1Engineer's power to order removal
The Engineer shall during the progress of the Works have power to order in writing from time to time, and the Contractor
shall execute at his cost and expense, the following operations:

a) The removal from the Site within such time or times as may be specified in the order of any materials which in the
opinion of the Engineer are not in accordance with the Contract;

b} The substitution of proper and suitable materials; and

¢) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment therefore) of any
work which in respect of materials or workmanship is not in the opinion of the Engineer in accordance with the Contract.

39.2Default of Contractor in carrying out Engineer's Instructions
In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer shall be
entitled to employ and pay other persons to carry out the same and all expenses consequent thereon or incidental thereto
shall be borne by the Contractor and shall be recoverable from him by the Employer and may be deducted by the
Employer from any monies due or which may become due to the Contractor.

40. SUSPENSION OF WORK
The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part thereof for such
time or times and in such manner as the Engineer may consider necessary and shall, during such suspension, properly
protect and secure the Works so far as it is necessary in the opinion of the Engineer. The Employer should be notified and
his written approval should be sought for any suspension of work in excess of three (3) days.

41, POSSESSION OF SITE

41,1 Access to Site
The Employer shall with the Engineer's written order to commence the Works, give to the Contractor possession of so
much of the Site as may be required to enable the Contractor to commence and proceed with the construction of the
Works in accordance with the Programme referred to in Clause 13 hereof and otherwise in accordance with such
rcasonable proposals of the Contractor as he shall make (o the Engineer by notice in writing, and shall from time to time
as the Works proceed give to the Contractor possession of such further portions of the Site as may be required to enable
the Contractor to proceed with the construction of the Works with due dispatch in accordance with the said Programme or
proposals, as the case may be.

41.2 Way leaves, elc,
The Contractor shall bear all expenses and charges for special temporary way leaves required by him in connection with
access to the Site. The Contractor shall also provide at his own cost any additional accommodation outside the Site
required by him for the purpose of the Works.

41.3Limits of the Site
Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor require land
beyond the Site, he shall provide it entirely at his own expense and before taking possession shall supply the Engineer
with a copy of the necessary permits. Access to the Site is available where the Site adjoins a public road but it is not
provided unless shown on the Drawings. When necessary for the safety and convenience of workmen, public or livestock
or for the protection of the Works, the Contractor shail, at his own expense, provide adequate temporary fencing to the
whole or part of the Site. The Contractor shall not disturb damage or pull down any hedge, tree or building within the Site
without the written consent of the Engineer.

42, TIME FOR COMPLETION

a) Subject to any requirement in the Contract as to completion of any section of the Works before completion of the whole,
the whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 47 hereof, within the time
stated in the Contract,

b) The completion time includes weekly rest days, official holidays, and days of inclement weather.

43. EXTENSION OF TIME FOR COMPLETION
If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in accordance with
Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract have occurred, the Contractor
shali be entitled to apply for an extension of the time for completion of the Works specified in the Contract. The Employer
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44.

43.

a)

b)

46.

shall, upon such application, determine the period of any such extension of time; provided that in the case of alterations or
additions in the Works, the application for such an extension must be made before the alterations or additions in the
Works are undertaken by the Contractor,

RATE OF PROGRESS

The whoele of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of
execution and completion of the Works are to be of a kind and conducted in a manner to the satisfaction of the Engineer.
Should the rate of progress of the Works or any part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for completion, the
Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the Contractor
may think necessary and the Engineer may approve to expedite progress so as to complete the Works by the prescribed
time or extended time for completion. If the work is not being carried on by day and by night and the Contractor shall
request permission to work by night as well as by day, then, if the Engineer shall grant such permission, the Contractor
shall not be entitled to any additionaf payment. All work at night shall be carried out without unreasonable noise and
disturbance. The contractor shall indemnify the Employer from and against any claims or liability for damages on account
of noise or other disturbance created while or in carrying out the work and from and against all claims, demands,
proceedings, costs and expenses whatsoever in regard or in relation to such noise or other disturbance. The Contractor
shall submit in triplicate to the Engineer at the end of each month signed copies of explanatory Drawings or any other
material showing the progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, or any
extended time for completion in accordance with the Contract, then the Contractor shall pay to the Employer the sum
specified in the Contract as liquidated damages, for the delay between the time prescribed in the Contract or the extended
time for completion, as the case may be, and the date of substantial completion of the Works as stated in the Certificate of
Substantiai Completion, subject to the applicable limit stated in the Contract. The said sum shall be payable by the sole
fact of the delay without the need for any previous notice or any legal proceedings, or proof of damage, which shall in all
cases be considered as ascertained. The Employer may, without prejudice to any other method of recovery, deduct the
amount of such liquidated damages from any monies in its hands due or which may become due to the Contractor. The
payment or deduction of such damages shall not relieve the Contractor from his obligation to complete the Works or from
any other of his obligations and liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of Substantial
Completion has been issued for any part or Section of the Works, the liquidated damages for delay in completion of the
remainder of the Works or of that Section may, for any period of delay after the date stated in such Certificate of
Substantial Compietion, and in the absence of alternative provisions in the Contract, be reduced in the proportion which
the value of the part or Section so certified bears to the total value of the whole of the Works or Section, as applicable.
The provisiens of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof.

CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1 Substantial Completicn of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any test on completion
prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer accompanied by an undertaking
to finish any outstanding work during the Defects Liability Period. Such notice and undertaking shall be in writing and
shall be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial Completion in
respect of the Works. The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either issue to
the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the date on which, in his
opinion, the Works were substantially completed in accordance with the Contract or give instructions in writing to the
Contractor specifying all the work which, in the Engineer's opinion, requires to be done by the Centractor before the
issuance of such Certificate. The Engineer shall also notify the Contractor of any defects in the Works affecting
substantial completion that may appear after such instructions and before completion of the work specified therein. The
Contractor shall be entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of
completion, to the satisfaction of the Engineer, of the work so specified and making good any defect so notified. Upon
issuance of the Certificate of Substantial Completion of the Works, the Contractor shall be deemed to have undertaken to
complete with due expedition any outstanding work during the Defects Liability Period.

46.2 Substantial Completion of Sections or Parts of the Works

a)
b)

47,

In accordance with the procedure in Sub-Clause (1} of this Clause and on the same conditions as provided therein, the
Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of Substantial Completion in
respect of any Section or part of the Works which has been substantially completed and has satisfactorily passed any tests
on completion prescribed by the Contract, if:

a separate time for completion is provided in the Contract in respect of such Section or part of the Works;

such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by the Employer
for his occupation or use.

Upon the issuance of such Certificate, the Contractor shalfl be deemed to have undertaken to complete any outstanding
work during the Defects Liability Period.

DEFECTS LIABILITY

47.1 Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the date of
completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer or, in respect of any
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Section or part of the Works for which a separate Certificate of Substantial Completion has been issued, from the date of
completion of that Section or part as stated in the relevant Certificate. The expression "the Works" shall, in respect of the
Defects Liability Period, be construed accordingly.

47.2 Completion of Qutstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the Certificate
of Substantial Completion, and shall execute all such work of repair, amendment, reconstruction, rectification and making
good defects, imperfections, shrinkages or other fauits as may be required of the Contractor in writing by the Engineer
during the Defects Liability Period and within fourteen (14) days afier its expiration, as a result of an inspection made by
or on behalf of the Engineer prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof shall, in the
opinion of the Engineer, be due to the use of material or workmanship not in accordance with the Contract, or to neglect
or failure on the part of the Contractor to comply with any obligation expressed or implied, on the Contractor’s part under
the Confract.

47.4 Remedy on Contractor's Failure to Carry Qut Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to employ and
pay other persons to carry out the same, and all expenses consequent thereon or incidental thereto shall be recoverable
from the Contractor by the Employer, and may be deducted by the Employer from any monies due or which may become
due to the Contractor.

47.5 Certificate of Final Completion

(a)
(b)
(c)
(D
(e)

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty eight (28) days of
the expiration of the Defects Liability period issue a Certificate of Final Completion to the Contractor. The Contract shall
be deemed to be completed upon issuance of such Certificate, provided that the provisions of the Contract which remain
unperformed and the Settlement of Disputes provision in the Contract shall remain in force for as long as is necessary to
dispose of any outstanding matters or issues between the Parties.

ALTERATIONS, ADDITIONS AND OMISSIONS

Variations

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or any part thereof
which he considers necessary and for that purpose or if for any other reasons it shall, in his opinion be desirable, he shall
have power to order the Contractor to do and the Contractor shall do any of the following:

increase or decrease the quantity of any work under the Contract;

omit any such work;

change the character or quality or kind of any such work;

change the levels, lines, positions and dimensions of any part of the Works;

execute additional work of any kind necessary for the completion of the Works, and no such variation shall in any way
vitiate or invalidate the Contract,

Variations Increasing Cost of Contract or aliering the Works.

The Engineer shail, however, obtain the written approval of the Employer before giving any order for any variations
which may result in an increase of the Contract Price or in an essential alteration of the quantity, quality or character of
the Works.

Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations requiring the
written approval of the Employer under paragraph (2) of this Clause shall be made by the Contractor only upon written
order from the Engineer accompanied by a copy of the Employer's approval. Provided that, subject to the provisions of
the Contract, no order in writing shall be required for any increase or decrease in the quantity of any work where such
increase or decrease is not the result of an order given under this Clause but is the result of the quantities exceeding or
being less than those stated in the Bill of Quantities.

Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in respect of any
variation, addition or omission. In the case of any variation, addition or omission which may result in an increase of the
Contract Price, the Engineer shall communicate such estimate to the Employer together with his request for the
Employer's written approval of such variation, addition or omission. The value of any variation, addition or omission shall
be caleulated on the basis of the unit prices contained in the Bill of Quantities,

. PLANT, TEMPORARY WORKS AND MATERIALS

Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on the Site, be
deemed to be exclusively intended for the construction and completion of the Works and the Contractor shall not remove
the same or any part thereof (save for the purpose of moving it from one part of the Site to another) without the consent in
writing of the Engineer which shall not be unreasonably withheld.

Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant and Temporary
Waorks remaining thereon and any unused materials provided by the Contractor.

Employer not liable for Damage 1o Plant

The Employer shall not be at any time fiable for the loss of any of the said Constructional plant, Temporary Works or
Materials save if such loss resulls from the act or neglect of the Employer, its employees or agents.

Qwnership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall thereupon become the sole
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property of the Employer, but this provision shali not be construed as relieving the Contractor from the sole responsibility
for all material and work upon which payments have been made or the restoration of any damaged work or as waiving the
right of the Employer to require the fulfiflment of all of the terms of the Contract.

Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer and any such
equipment and supplies shall be returned to the Emplover at the conclusion of the Contract or when no longer needed by
the Contractor. Such equipment when returned to the Employer, shall be in the same condition as when delivered to the
Contractor, subject to normal wear and tear.

. APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the materials or other
marters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer.

MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the Contractor or the
Contractor's authorized agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer
in making such measurement and shall furnish all particulars required by either of them. Should the Contractor not attend
or neglect or omit to send such agent, then the measurement made by the Engineer or approved by him shall be taken to
be the correct measurement of the work. The purpose of measuring is to ascertain the volume of work executed by the
Contractor and therefore determine the amount of the monthly payments.

. LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall have been signed by the
Engineer and delivered to the Employer stating that the Works have been completed and that the Contractor has fulfilled
all his obligations under Clause 47 to his satisfaction.

The Employer shail not be liable to the Contractor for any matter arising out of or in connection with the Contract or the
execution of the Works unless the Contractor shall have made a claim in writing in respect thereof before the giving of the
Certificate of Final Completion and in accordance with the Contract.

Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the fulfiilment of
any obligation incurred under the provisions of the Contract prior to the issuance of the Certificate of Final Completion
and which remains unperformed at the time such Certificate is issued. For the purpose of determining the nature and
extent of any such obligation the Contract shall be deemed to remain in force between the parties hereto.

Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible for and shail
bear any and all risks of loss or damage to or failure of the Works or any part thereof for a period of ten years after
issuance of the Certificate of Final Completion, provided always that such risks, damage or failure result from acts,
defaults and negligence of the Contractor, his agents, employees or workmen and such contractors.

AUTHORITIES

The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby voiding the

Contract or releasing the Contractor from any of his obligations or liabilities under the Contract or affecting the rights and

powers conferred on the Employer and the Engineer by the Contract in any of the following cases:

If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the Contractor is

a company or member of a company which was dissolved by legal action;

If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an inspection committee

of his creditors;

If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the Employer's

prior written approval;

If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the opinion of the

Engineer will not enable him to meet the target completion date of the Works;

If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving from the

Engineer written notice to proceed;

If the Contractor fails to comply with any of the Contract conditions or fails to fulfifl his obligations and does not remedy

the cause of his failure within fifteen (15) days after being notified to do so in writing;

If the Contractor is not executing the work in accordance with standards of workmanship specified in the Contract;

If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or of the

Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to complete the Works and the
Employer or such other contractor may use for such completion so much of Constructional Plant, Temporary Works and
Materials, which have been deemed to be reserved exclusively for the construction and completion of the Works under
the provision of the Contract as he or they may think proper and the Employer may at any time sell any of the said
Constructional Plant, Temporary Works and unused materials and apply the proceeds of sale in or towards the satisfaction
of any sums due or which may become due to him from the Contractor under the Contract.

Evaluation after Re-entry

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify the
Contractor to attend the necessary evaluation of the Works. In the event that for any reason the Contractor does not attend
such evaluation the Engineer shall undertake the said evaluation in the absence of the Contractor and shall issue a
certificate stating the sum, if any, due to the Contractor for work done in accordance with the Contract up to the time of
entry and expulsion by the Employer which has been reasonably accumulated to the Contractor in respect of the Works he
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has executed in such case in accordance with the Contract. The Engineer shall indicate the value of the materials whether
unused or partially used and the value of construction equipment and any part of the Temporary Works.

Payment After Re-entry

If the Employer shali enter and expel the Contractor under this Clause he shall not be liable to pay the Contractor any
money on account of the Contract until the expiration of the Defects Liability Period, and thereafter until the costs of
completion and making good any defects of the Works, damages for delay in completion (if any), and all other expenses
incurred by the Employer have been ascertained and their amount certified by the Engineer. The Contractor shali then be
entitled to receive only such sum or sums (if any) as the Engineer may certify would have been due to him upon due
completion by him after deducting the said amount. But if such amount shall exceed the sum which would have been
payable to the Contractor on due completion by him,, then the Contractor shall upon demand pay to the Employer the
amount of such excess. The Employer in such case may recover this amount from any money due to the Contractor from
the Employer without the need to resort (o legal procedures,

URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any part thereof
either during the execution of the Works or during the Defects Liability Period any remedial or other work or repair shall
in the opinion of the Engineer be urgently necessary for security and the Contractor is unable or unwilling at once to do
such work or repair, the Employer may by his own or other workmen do such work or repair as the Engineer may
consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer the
Contractor was liable to do at his own expense under the Contract, all costs and charges properly incurred by the
Employer in so doing shall on demand be paid by the Contractor to the Employer or may be deducted by the Employer
from any monies due or which may become due to the Contractor provided always that the Engineer shall as soon after
the oceurrence of any such emergency as may be reasonably practicable notify the Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS
Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect of fluctuations
of market, prices of labour, materials, plant or equipment, neither due to fluctuation in interest rates nor devaluation or any

other matters affecting the Works.

TAXATION

The Contractor shali be responsible for the payment of all charges and taxes in respect of income including value added
tax, all in accordance with and subject to the provisions of the income tax laws and regulations in force and all
amendments thereto. It is the Contractor's responsibility to make all the necessary inquiries in this respect and he shall be
deemed to have satisfied himself regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall require that the
Contractor has complied in full with the regulations in force regarding the use of explosives. However, the Contractor,
before applying to obtain these explosives, has to provide well arranged storage facilities. The Engineer's approval or
refusal to permit the use of explosives shall not constitute ground for claims by the Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning of plant
machinery and equipment which are to form a part of the Works. He shall place ali necessary orders as soon as possible
after the signing of the Contract. These orders and their acceptance shall be produced to the Engineer on request. The
Contractor shall also be responsible for ensuring that all sub-contractors adhere to such programs as are agreed and are
needed to ensure completion of the Works within the period for completion. Should any sub-contracted works be
delayed, the Contractor shall initiate the necessary action to speed up such completion. This shall not prejudice the
Employer's right to exercise his remedies for delay in accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant and materials
and clear same away at completion and make good all works damaged or disturbed, The Contractor shall submit
drawings and full particulars of all Temporary Works to the Engineer before commencing same. The Engineer may
require modifications to be made if he considers them to be insufficient and the Contractor shall give effect to such
modifications but shall not be relieved of his responsibilities. The Contractor shall provide and maintain weather-proof
sheds for storage of material pertinent to the Works both for his own use and for the use of the Employer and clear same
away at the completion of the Works. The Contractor shall divert as required, at his own cost and subject to the approval
of the Engineer, all public utilities encountered during the progress of the Works, except those specially indicated on the
drawings as being included in the Contract. Where diversions of services are not required in connection with the Works,
the Contractor shall uphold, maintain and keep the same in working order in existing locations. The Coniractor shall
make good, at his own expense, all damage to telephone, telegraph and electric cable or wires, sewers, water or other
pipes and other services, except where the Public Authority or Private Party owning or responsible for the same elects to
make good the damage. The costs incurred in so doing shall be paid by the Contractor to the Public Authority or Private
Patty on demand.

PHOTOGRAPHS AND ADVERTISING
The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of advertising

whatsoever without the prior approval in writing from the Employer.
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PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any loss resulting
from such cancellation, if the Contractor has offered or given any person any gift or consideration of any kind as an
inducement or reward for doing or intending to do any action in relation to the obtaining or the execution of the Contract
or any other contract with the Employer or for showing or intending to show favour or disfavour to any person in relation
to the Contract or any other contract with the Employer, if the like acts shall have been done by any persons employed by
him or acting on his behalf whether with or without the knowledge of the Contractor in relation to this or any other

Contract with the Employer.

DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is io expire upon a certain day and that day or
that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the act were to be done or the
period to expire upon the working day following such day.

NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any person for which
provision is made in the Contract Documents shall be in writing. Any such notice, consent, approval, certificate or
determination to be given or made by the Employer, the Contractor or the Engineer shall not be

unreasonably withheld or delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the terms of the
Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place of business specified in the
Contract or such other address as the Contractor shall nominate in writing for that purpose, or by

delivering the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at
the Employer's address specified in the Contract, or by delivering the same at the said address against an authorized
signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or facsimile at
the Engineer's address specified in the Contract, or by delivering the same at the said address against an authorized
signature certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written
communications to the Employer or the Engineer with respect to the services to be rendered and with respect to all
documents procured or prepared by the Contractor pertaining to the Works. The metric system of weights and measures
shall be used in all instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work performed under this
Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, oral or
written, which the UNDP may reasonably request in respect of the Works or the Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or information upon
reasonable notice.

FORCE MAJEURE

Force majeure as used herein means Acts of God, war {whether declared or not), invasion, revolution, insurrection or
other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the Contractor shail
give notice and full particulars in writing to the UNDP and to the Engineer of such force majeure if the Contractor is
thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under this Contract.
Subject to acceptance by the UNDP of the existence of such force majeure, which acceptance shall not be unreasonably
withheld, the following provisions shall apply:

The obligations and responsibiiities of the Contractor under this Contract shall be suspended to the extent of his inability
to perform them and for as long as such inability continues. During such suspension and in respect of work suspended, the
Contractor shall be reimbursed by the UNDP substantiated costs of maintenance of the Contractor's equipment and of per
diem of the Contractor's permanent personnel rendered idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force majeure submit a
statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during the period of suspension followed
by a complete statement of actual expenditures within thirty (30} days after the end of the

suspension;

The term of this Contract shall be extended for a period equal to the period of suspension taking however into account any
special condition which may cause the additional time for completion of the Works to be different from the period of
suspension;

If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform his obligations
and meet his responsibilities under the Contract, the UNDP shall have the right to terminate the Contract on the same
terms and conditions as provided for in Clause 68 of these General Conditions, except that the period of notice shall be
seven (7) days instead of fourteen (14) days, and

For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable to perform in
case of any suspension period of more than ninety (90) days.
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SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, payments to the
Contractor and/or the Contractor's obligation to continue to perform the Works under this Contract, if in the UNDP" sole
discretion;

any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or the
accomplishment of the purpose thereof, or

the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the UNDP of such
costs as shall have been duly incurred in accordance with this Contract prior to the commencement of the period of such
suspension,

The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, taking into
account any special conditions which may cause the additional time for completion of the Works to be different from the
period of suspension.

TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause or
convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the Contractor.

Upon termination of this Contract:

The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and orderly manner
and to reduce losses and to keep further expenditures to a minimum, and

The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of this Contract),
to be paid for the part of the Works satisfactorily completed and for the materials and equipment properly delivered to the
Site as of the date of termination for incorporation to the Works, plus substantiated costs resulting from commitments
entered into prior to the date of termination as well as any reasonable substantiated direct costs incurred by the Contractor
as a result of the termination, but shall not be entitled to receive any other or further payment or damages.

TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor reasonably
considers to entitle him to terminate his performance of the Contract, the Contractor shall promptly give written notice to
the UNDP detailing the nature and the circumstances of the breach or other situation. Upon acknowledgement in writing
by the UNDP of the existence of such breach and the UNDP' inability to remedy it, or upon failure of the UNDP to
respond to such notice within twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this
Contract by giving 30 days written notice thereof. In the event of disagreement between the Parties as to the existence of
such breach or other situation referred to above, the matter shall be resolved in accordance with Clause 71 of these
General Conditions,

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof shall apply.

RIGHTS AND REMEDIES OF THE UNDP
Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights or remedies

of the UNDP.
The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part of the

Government.

SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach thereof, the
tollowing procedure for resolution of such claim, controversy or dispute shall apply.

1

72.

Notification

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim, COntroversy or
dispute, not later than seven (7) days from awareness of the existence thereof.

Consultation

On receipt of the notification provided above, the representatives of the Parties shall start consultations with a view to
reaching an amicable resolution of the claim, controversy or dispute without causing interruption of the Works.
Conciliation

Where the representatives of the Parties are unable to reach such an amicable settlement, either party may request the
submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation then obtaining.
Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall be referred to
arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties shall be bound by the
arbitration award rendered in accordance with such arbitration as the final adjudication of any such controversy or claim.

PRIVILEGES AND IMMUNITIES
Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of the United

Nations of which the UNDP is an integral part.
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Section 12: List of Required documents provided within the Bid

Required document

Yes/No
N/A

Comment

Company Profile, which should not exceed
fifteen (15) pages, including printed brochures
and product catalogues relevant to the
goods/services being procured (Section 6).

Filled Section 4 (Bid Submission Form), Section
5 (Documents Establishing the Eligibility and
Qualifications of the Bidder), Section 7 {Price
Schedule Form {BOQ)), Section 8 {Form for Bid
Security) and Section 12 (iist of required
documents provided within the bid), other
section as applicable.

Certificate of Registration at Tax
Authorities/Certificate of Tax Payment issued by
the Internal Revenue Authority evidencing that
the Bidder is updated with its tax payment
obligations, or Certificate of Tax exemption, if
any such privilege is enjoyed by the Bidder.

Gantt Chart - Construction Timetable per LOT
with stipulated completion deadline no longer
than (starting from the date of signature):

LOT 1: 120 days

LOT 2: 120 days

Complete CV of Chief Civil Engineer /Chief of
Construction Site (demonstrating relevant
gualification and experience: university degree
in civil engineering or similar with minimum 5
years of experience as leading engineer/site
manager in comparable projects) should he
provided separately in supplementation to the
form included in Section 3.3

List of ongoing contracts with commitments and
expected completion deadline(s).

Certificate of Registration of the business,
including  Articles of Incorporation, or
equivalent document if Bidder is not a
corporation.

Quality Assurance Certificate {e.g., 150, etc.)
and/or other similar certificates, accreditations,
awards and citations received by the Bidder, if

any.

Latest Audited Financial Statement including
Auditor’s Report for the past 2 year (2014 and
2013} if any.

Latest Income Statement and Balance Sheet.

10

Bank Statement/Letter on annual turnover on
last 2 years — 2014 and 2013 Years.

11

Statement of  Satisfactory  Performance
{recommendation letter) from the Top 3 (three)
Clients in terms of Contract Value the past
3(three) years.
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12

List of Bank References (Name of Bank,
Location, Contact Person and Contact Details).

13

Certificate or letter of authorization {from the
manufacturer if company does not itself have
certificate) on boulders to be used for the
construction.

14

Official Letter of Appointment as local
representative, if Bidder is submitting a Bid in
behalf of an entity located outside the country
{if applicable).

15

All information regarding any past and current
fitigation during the last five years in which the
bidder is involved, indicating parties concerned,
the subject of the litigation, the amounts
involved, and the final resolution if already
concluded (if applicabte).

16

Price Schedule Form (BOQ) signed by
authorized person and stamped with the
company’s seal {Section 7) and also Price
Schedule Form {(BOQ) in Excel format on CD.

17

The list of potential subcontractors for the
works that constitute more than 25 % from the
total sum of the Contract. (If applicable)

18

List of the documents included into the set of
tender documentation (relevant sections filled
in).

19

Confirmation on accepting warranty issue
indicated in ITB

Note: In case company is not able to provide any of above listed documentation please provide respective
clarification comment,

Signature

Authorized SIgNAtUre ......ocoveeeveveercvraennns

Iposition]
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