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Section 2:  Instruction to Bidders 

Definitions 
a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 

Technical Bid and Price Schedule and all other documentation attached thereto as required by the 

ITB. 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 

and provision of related services requested by UNDP. 

 
c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 

successful Bidder, all the attached documents thereto, including the General Terms and Conditions 

(GTC) and the Appendices. 

 
d) “Country” refers to the country indicated in the Data Sheet. 

 
e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 

tendering process that are specific for the requirements of the ITB. 

 
f) “Day” refers to calendar day. 

 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 

merchandise that UNDP requires under this ITB. 

 
h) “Government” refers to the Government of the country where the goods and related services 

provided/rendered specified under the Contract will be delivered or undertaken. 

 
i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 

information needed and procedures to be followed in the course of preparing their Bid 

 
j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 

purposes of selecting the best supplier or service provider to fulfil the requirement indicated in the 

Schedule of Requirements and Technical Specifications. 

 
k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 

l)  “Material Deviation” refers to any contents or characteristics of the bid that i s  s i g n i f i c a n t l y  

different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 

and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 

and (iii) adversely impacts the fairness and principles of the procurement process, such as those that 

compromise the competitive position of other offerors. 

 
m) “Schedule of Requirements and Technical Specifications” refers to the document included in this 

ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 

activities, tasks to be performed, and other information pertinent to UNDP’s receipt and acceptance 

of the goods. 
 

 

1 Note: this Section 2 - Instructions to Bidders shall not be modified in any way.   Any necessary changes to address specific 

country and project information shall be introduced only through the Data Sheet.
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n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of the 

goods required by UNDP under the ITB. 

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 

Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 

deadline for the submission of Bid. 

 
A. GENERAL 

 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly 

adhere to all the requirements of this ITB. No changes, substitutions or other alterations to the rules 

and provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 

writing by UNDP in the form of Supplemental Information to the ITB. 

 
2. Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 

and agreed to all the instructions in this ITB. 

 
3. Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as a 

result of this ITB. 

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 

addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 

UNDP activities.  (See 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20 

11.pdf  and   

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/   for   

full description of the policies) 

5. In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, objective 

and impartial manner, and they must at all times hold UNDP’s interests paramount. Bidders must 

strictly avoid conflicts with other assignments or their own interests, and act without consideration 

for future work. All Bidders found to have a conflict of interest shall be disqualified. Without limitation 

on the generality of the above, Bidders, and any of their affiliates, shall  be considered to have a 

conflict of interest with one or more parties in this solicitation process, if they: 

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have 

been engaged UNDP to provide services for the preparation of the design, Schedule of 

Requirements and Technical Specifications, cost analysis/estimation, and other 

documents to be used for the procurement of the goods and related services in this 

selection process; 

5.2 Were involved in the preparation and/or design of the Programme/project related to the 

goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the 

discretion of, UNDP. 

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 

Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/


ITB-032/17 Renovation of Al-Eqtedar and Al-Bahja schools in Al-Khalis District, Diyala    Governorate/Iraq 
 
      

                                                                                                                                                                                                                   3 

 
 

such conflict exists. 

 

 

 
6. Similarly, the following must be disclosed in the Bid: 

 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 

Government of the country or any Implementing Partner receiving the goods and re lated 

services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 

competition practices. 

 
Failure of such disclosure may result in the rejection of the Bid. 

 
7. The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 

UNDP’s further evaluation and review of various factors such as being registered as an independent 

entity, the extent of Government ownership/share, receipt of subsidies, mandate, access to 

information in relation to this ITB, and others that may lead to undue advantage against other Bidders, 

and the eventual rejection of the Bid. 

 
8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 

B. CONTENTS OF BID 

 
9. Sections of Bid 

 
Bidders are required to complete, sign and submit the following documents: 

 
9.1 Bid Submission Cover L e t t e r  Form ( see ITB Section 4); 

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 

9.3 Technical Bid (see prescribed form in ITB Section 6); 

9.4 Price Schedule (see prescribed form in ITB Section 7); 

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11. 

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet) 

 
10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number of 

days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any request 

for clarification must be sent in writing via courier or through electronic means to the UNDP 

address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, transmitted 

by electronic means and will transmit copies of the response (including an explanation of the 

query but without identifying the source of inquiry) to all Bidders who have provided 

confirmation of their intention to submit a Bid. 

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious manner, 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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but any delay in such response shall not cause an obligation on the part of UNDP to extend 

the submission date of the Bid, unless UNDP deems that such an extension is justified and 

necessary. 
 

 

11. Amendment of Bid 

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such as in 

response to a clarification requested by a Bidder, modify the ITB in the form of a Supplemental 

Information to the ITB. All prospective Bidders will be notified in writing of all 

changes/amendments and additional instructions through Supplemental Information to the 

ITB and through the method specified in the Data Sheet (DS No. 18). 

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 

Bid, if the nature of the amendment to the ITB justifies such an extension. 

 
C. PREPARATION OF BID 

 
12. Cost 

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 

regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language 

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 

be written in the language (s) specified in the Data Sheet (DS No.  4).  Any printed literature furnished 

by the Bidder written in a language other than the language indicated in the Data Sheet, must be 

accompanied by a translation in the preferred language indicated in the Data Sheet. For purposes 

of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, the version 

translated into the preferred language shall govern. Upon conclusion of a contract, the language of 

the contract shall govern the relationship between the contractor and UNDP. 

 
14. Bid Submission Form 

 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this ITB. 

 
15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 

as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 

organization/firm, the list of projects/contracts (both completed and on-going, both domestic 

and international) which are related or similar in nature to the requirements of the ITB, 

manufacturing capacity of plant if Bidder is a manufacturer,  authorization  from  the 

manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability and 
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adequacy of resources to complete the delivery of goods and provision of related services 

required by the ITB (see ITB Clause 18 and DS No. 26 for further details). The same shall apply 

to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of  Requirements  and  Technical  Specifications  by identifying 

the specific components proposed; how  each  of the requirements shall be  met point by 

point; providing a detailed specification and description of the goods required, plans and  

drawings  where  needed;  the  essential  performance  characteristics,  identifying  the 

works/portions of the work that will be subcontracted; a list of the major subcontractors, and 

demonstrating how the bid  meets  or  exceeds  the  requirements,  while  ensuring 

appropriateness of the bid to the local conditions and the rest of the project operating 

environment during the entire life of the goods provided. Details of technical bid must be 

laid out and supported by an Implementation Timetable, including Transportation and 

Delivery Schedule where needed, that is within the duration of the contract as specified in the 

Data Sheet (DS no. 29 and 30). 

 
Bidders must be fully aware that the goods and related services that UNDP require may be 

transferred, immediately or eventually, by UNDP to the Government partners, or to an entity 

nominated by the latter, in accordance with UNDP’s policies and procedures. All bidders are 

therefore required to submit the following in their bids: 

 
a) A statement of whether any import or export licenses are required in respect of the 

goods to be purchased or services to be rendered, including any restrictions in the 

country of origin, use or dual use nature of the goods or services, including any disposition 

to end users; 

b) Confirmation that the Bidder has obtained license of this nature in the past, and have an 

expectation of obtaining all the necessary licenses, should their bid be rendered the 

most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 

be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 

of the technical bid, clearly defining their roles and responsibilities. CVs should establish 

competence and demonstrate qualifications in areas relevant to the requirements of this ITB. 

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 

being nominated are available to fulfil the demands of the Contract during its stated full term. 

If any of the key personnel later becomes unavailable, except for unavoidable reasons such as 

death or medical incapacity, among other possibilities, UNDP reserves the right to render the 

Bid non-responsive. Any deliberate substitution of personnel arising from u n a v o i d a b l e  

reasons, including delay in the implementation of the project of programme through no fault 

of the Bidder, shall be made only with UNDP’s acceptance of the justification for 

substitution, and UNDP’s approval of the qualification of the replacement who shall be either 

of equal or superior credentials as the one being replaced. 

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and reject 
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the Bid, in the event of any or any combination of the following conditions: 

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as indicated 

in the Data Sheet (DS no. 9), or; 

c) In the case the successful Bidder fails: 
i. to sign the Contract after UNDP has awarded it; 

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 

iii. to furnish Performance Security, insurances, or other documents that UNDP may 

require as a condition to rendering effective the contract that may be awarded 

to the Bidder. 

 

16. Price Schedule 

The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all 

major cost components associated with the goods and related services, and the detailed breakdown 

of such costs. All goods and services described in the Technical Bid must be priced separately on a 

one-to-one correspondence.  Any output and activities described in the Technical Bid but not priced 

in the Price Schedule, shall be assumed to be included in the prices of the items or activities, as well 

as in the final total price of the bid. 

 
17. Currencies 

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However, 

where Bids are quoted in different currencies, for the purposes of comparison of all Bid: 

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP  preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of submission 

of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted in 

another currency different from the preferred currency as per Data Sheet (DS no. 15), then 

UNDP shall reserve the right to award the contract in the currency of UNDP’s preference, 

using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder 

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified vendor, 

using the forms provided under Section 5, Bidder Information Forms. In order to award a 

contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. These 

include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to supply goods under the Contract which the Bidder 

did not manufacture or otherwise produce, the Bidder has been duly authorized by the 

goods’ manufacturer or producer to supply the goods in the country of final destination; 

b) That the Bidder has the financial, technical, and production capability necessary to  perform 

the Contract; and 

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 

UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors. 
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18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found to 

have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 

b) any one of them receive or have received any direct or indirect subsidy from the other/s; 

or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 

another Bidder regarding this ITB process; 

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 

another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 

received for this ITB process. This condition does not apply to subcontractors being included 

in more than one Bid. 
 

19. Joint Venture, Consortium or Association 

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium or 

association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 

have designated one party to act as a lead entity, duly vested with authority to legally bind the 

members of the joint venture jointly and severally, and this shall be duly  evidenced  by  a  duly notarized 

Agreement among the legal entities, which shall be submitted along with the Bid; and (ii) if they are 

awarded the contract, the contract shall be entered into, by and between UNDP and the designated 

lead entity, who shall be acting for and on behalf of all entities that comprise the joint venture. 

 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 

shall not be altered without the prior written consent of UNDP. Furthermore, neither the lead 

entity nor the member entities of the joint venture can: 

 
a) Submit another Bid, either in its own capacity; nor 

b) As a lead entity or a member entity for another joint venture submitting another Bid. 

 
The description of the organization of the joint venture/consortium/association must clearly define 

the expected role of each of the entity in the joint venture in delivering the requirements of the ITB, 

both in the bid and in the Joint Venture Agreement. All entities that comprise the joint venture 

shall be subject to the eligibility and qualification assessment by UNDP. 

 
Where a joint venture is presenting its track record and experience in a similar undertaking as those 

required in the ITB, it should present such information in the following manner: 

 
a) Those that were undertaken together by the joint venture; and 

b) Those that were undertaken by the individual entities of the joint venture expected to 

be involved in the performance of the services defined in the ITB. 

 
Previous contracts completed by individual experts working privately but who are permanently or 

were temporarily associated with any of the member firms cannot be claimed as the experience of 

the joint venture or those of its members, but should only be claimed by the individual experts 

themselves in their presentation of their individual credentials. 
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If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 

value for money, UNDP shall award the contract to the joint venture, in the name of its designated 

lead entity, who shall sign the contract for and on behalf of all the member entities. 

 
20. Alternative Bid 

 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be considered. 

Where the conditions for its acceptance are met, or justifications are clearly established, UNDP 

reserves the right to award a contract based on an alternative bid. 

 
21. Validity Period 

 
21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid for a 

shorter period shall be immediately rejected by UNDP and rendered non-responsive. 

21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid. The request and the responses 

shall be made in writing, and shall be considered integral to the Bid. 
 

22. Bidder’s Conference 

 
When appropriate, a Bidder’s conference will be conducted at the date, time and location specified 

in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, however, shall 

not result in disqualification of an interested Bidder. Minutes of the Bidder’s conference will be 

either posted on the UNDP website, or disseminated to the individual firms who have registered or 

expressed interest with the contract, whether or not they attended the conference.  No verbal 

statement made during the conference shall modify the terms and conditions of the ITB unless such 

statement is specifically written in the Minutes of the Conference, or issued/posted as an 

amendment in the form of a Supplemental Information to the ITB. 

 
D. SUBMISSION AND OPENING OF BID 

 
23. Submission 

 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together in 

one and the same envelope, delivered either personally, by courier, or by electronic method 

of transmission. If submission will not be done by electronic means, the Technical Bid and 

Price Schedule must be sealed together in an envelope whose external side must: 

 
a) Bear the name of the Bidder; 

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and 

c) Bear a warning not to open before the time and date for Bid opening as specified in the 

Data Sheet (DS no. 24). 

 
If the envelope is not sealed nor labeled as required, the Bidder shall assume the 

responsibility for the misplacement or premature opening of Bid due to improper sealing and 

labeling by the Bidder. 
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23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23). When the Bid is expected to be in transit for more than 24 hours, the Bidder must ensure 

that sufficient lead time has been provided in order to comply with UNDP’s deadline for 

submission. UNDP shall indicate for its record that the official date and time of receiving the 

Bid is the actual date and time when the said Bid has physically arrived at the UNDP premises 

indicated in the Data Sheet (DS no. 20). 

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 

the others as “Copy of Bid”. The two envelopes, consisting of original and copies, shall then 

be sealed in an outer envelope. The number of copies required shall be as specified in the 

Data Sheet (DS no. 19). In the event of any discrepancy between the contents of the “Original 

Bid” and the “Copy of Bid”, the contents of the original shall govern. The original version of 

the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to commit the 

Bidder on every page. The authorization shall be communicated through a document evidencing 

such authorization issued by the highest official of the firm, or a Power of Attorney, 

accompanying the Bid. 

 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 

the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 

as Section 10. 

 
24. Deadline for Submission of Bid and Late Bids 

Bid must be received by UNDP at the address and no later than the date and time specified in the 
Data Sheet (DS no. 20 and 21). 

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid 

received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 

returned unopened to the Bidder. 

 
25. Withdrawal, Substitution, and Modification of Bid 

 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 

material deficiencies in providing information requested by UNDP, or lack clarity in the 

description of goods and related services to be provided, may result in the rejection of the 

Bid. The Bidder shall assume any responsibility regarding erroneous interpretations or 

conclusions made by the Bidder in the course of understanding the ITB out of the set of 

information furnished by UNDP. 

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 

representative, and shall include a copy of the authorization (or a Power of Attorney). The 

corresponding substitution or modification of the Bid must accompany t h e  r e s p e c t i v e  

written notice. All notices must be received by UNDP prior to the deadline for submission 

and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 

require copies). The respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” or MODIFICATION”. 
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25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 

 
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Bid and the expiration of the period of Bid validity specified by the Bidder 

on the Bid Submission Form or any extension thereof. 

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 

(2) Members. If electronic submission is permitted, any specific electronic Bid opening procedures 

shall be as specified in the Data Sheet (DS no. 23). 

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 

number of folders/files and all other such other details as UNDP may consider appropriate, will be 

announced at the opening. No Bid shall be rejected at the opening stage, except for late 

submission, for which the Bid shall be returned unopened to the Bidder. 

 
27. Confidentiality 

 
Information relating to the examination, evaluation, and comparison of Bid, and the 

recommendation of contract award, shall not be disclosed to Bidders or any other persons not officially 

concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 

Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a debriefing. 

The purpose of the debriefing is discussing the strengths and weaknesses of the Bidder’s 

submission, in order to assist the Bidder in improving the bid presented to UNDP. The content of 

other bid and how they compare to the Bidder’s submission shall not be discussed. 
 

E. EVALUATION OF BID 

 
28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 

documentary requirements, whether the documents have been properly signed, whether or not 

the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 

financiers, and in UNDP’s list of suspended and removed vendors, and whether the B id  are generally 

in order, among other indicators that may be used at this stage. UNDP may reject any Bid at this 

stage. 

 
29. Evaluation of Bid 

 
29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 

Terms and Conditions and Special Conditions have been accepted by the Bidder without any 

deviation or reservation. 
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29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation provided, 

applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no changes may be 

made by UNDP in the criteria after all Bids have been received. 

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to its 

satisfaction the validity of the information provided by the Bidder.  Such post-qualification shall 

be fully documented and, among those that may be listed in the Data Sheet (DS No.33), may 

include, but need not be limited to, all or any combination of the following: 

 
a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted; 

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based on 

what has so far been found by the evaluation team; 

c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, or 

any other entity that may have done business with the bidder; 

d) Inquiry and reference checking with other previous clients on the quality of performance on 

on-going or previous contracts completed; 

e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 

 

 

f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 

g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 

 
30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 

any Bidder to clarify its Bid. 

 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding the 

written communication, no change in the prices or substance of the Bid shall be sought, offered, or 

permitted, except to provide clarification, and confirm the correction of any arithmetic errors 

discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 

 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 

a request by UNDP, shall not be considered during the review and evaluation of the Bid. 

  

31. Responsiveness of Bid 

 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself. 

 
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 

of the ITB without material deviation, reservation, or omission. 

 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 

made responsive by the Bidder by correction of the material deviation, reservation, or omission. 
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32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or omissions 

in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 

 
32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 

necessary information or documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities or omissions in the Bid related to documentation requirements. 

Such omission shall not be related to any aspect of the price of the Bid. Failure of the Bidder to 

comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as follows: 

 
a) If there is a discrepancy between the unit price and the line item total that is obtained by 

multiplying the unit price by the quantity, the unit price shall prevail and the line item total 

shall be corrected, unless in the opinion of UNDP there is an obvious misplacement of the 

decimal point in the unit price, in which case the line item total as quoted shall govern and 

the unit price shall be corrected; 

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case 

the amount in figures shall prevail subject to the above. 

 
 

32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 

 
F. AWARD OF CONTRACT 

 
33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 

33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non- 

responsive, and to reject all Bids at any time prior to award of contract, without incurring 

any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s action.  

Furthermore, UNDP is not obligated to award the contract to the lowest price offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are found 

to appear in the UN’s Consolidated List of Individuals and Entities with Association to 

Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN 

Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 

lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_prote

st/ 

 

34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 

eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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and Technical Specification, and has offered the lowest price (See DS No. 32). 

 
35. Right to Vary Requirements at the Time of Award 

 
At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 

related services, by up to a maximum twenty- f i v e  per cent (25%) of the total offer, without 

any change in the unit price or other terms and conditions. 

 
36. Contract Signature 

 
Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 

and date the Contract and return it to UNDP. 

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this provision 

shall constitute sufficient grounds for the annulment of the award, and forfeiture of the Bid 

Security if any, and on which event, UNDP may award the Contract to the Bidder with the second 

highest rated Bid, or call for new Bid. 

 
37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 8 

and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a Performance 

Security will be required, the submission of the said document, and the confirmation of its 

acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 

and between the successful Bidder and UNDP. 

 
38. Bank Guarantee for Advanced Payment 

 
Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 

payment(s) on contracts (i.e., payments without having received any outputs). In the event that the 

Bidder requires an advanced payment upon contract signature, and if such request is duly accepted 

by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed the amount 

of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same amount 

as the advanced payment. A bank guarantee for advanced payment shall be furnished in the form 

provided in template provided by UNDP. 

 
39. Vendor Protest 

 
UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms not 

awarded a purchase order or contract through a competitive procurement process.  In the event 

that a Bidder believes that it was not treated fairly, the following link provides further details 

regarding UNDP vendor protest procedures:  http://www.undp.org/procurement/protest.shtml.  

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 

DATA SHEET 

The following data for the supply of goods and related services shall complement / supplement the provisions 

in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and the Data Sheet, 

the provisions in the Data Sheet shall prevail. 

 

DS 

No. 

Cross Ref. to 

Instructions 

 

Data 
 

Specific Instructions / Requirements 

1  Project Title: Iraqi Crisis Response and Resilience Project  (ICRRP)  

2  Title of Goods/Services/Work   

Required: 

Renovation of Al-Eqtedar and Al-Bahja schools in Al-Khalis 
District, Diyala    Governorate/Iraq 

 
 3  Country:  Iraq 

4 C.13 Language of the Bid: ☒ English 

5 C.20 Conditions for Submitting Bid 

for Parts or sub-parts of the 

Total Requirements 

 

☒  Not Allowed.   

6 C.20 Conditions for 

Submitting Alternative 

Bid 

☒ Shall not be considered 

7 C.22 A Site visit will be held on: 

 
 
 
 
 
 

  ☒ The bidders are required to conduct the physical site visit for 
complete understanding of Scope of Work prior sending the 
formal bid to UNDP. The site visit will be organized on 6 
February, 2017 between 10:00 till 12:00 

Focal Person: Eng. Emad Nayeem Chiad 

Mobile: 0770 552 89 13 
 
 
 

8 C.21.1 Period of Bid Validity 

commencing on the 

date of bid opening 

☒ 120 days 

9 B.9.5 

C.15.4 b) 

Bid Security ☒ Required equal to US$9,000/-  

In the name of Resident Representative, UNDP Iraq. The 
original bid Security must be sent to the following address: 

UN Compound, 100 Meter Road, Erbil Iraq.  

Attn: Nahreen Ahmed, Procurement Officer, UNDP Erbil 

Note: Bids without bid security will not be accepted and will 
not be included in the evaluation process.  

Copy of the bid security must be submitted along with the Offer. 
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10 B.9.5 Acceptable forms of Bid 
Security 2

 

☒ Bank Guarantee in the name of Resident Representative, 
UNDP Iraq; 

☒ Bank Guarantee (See Section 8 for template) 

☒ Any Bank-issued Cheque / Cashier’s Cheque / Certified 
Cheque (uncertified cheque will not be considered) 

 

11 B.9.5 

C.15.4 a) 

Validity of Bid Security ☒ 120 Days  

12  Advanced Payment 

upon signing of contract 

 
 
 

 

 ☒ Not allowed 
 
 
 
 
   

 

13  Liquidated Damages ☒ Will be imposed under the following conditions: 

0.5% of contract for every day of delay, up to a 

maximum duration of 1 calendar month.   

Thereafter, the contract may be terminated; 

14 F.37  Performance Security ☒ Required 

Amount :10% of tota l  contract value i n  F o r m  o f :  

a. Bank guarantee OR Cert if ied Cheque issued by a 

reputable bank (shall be in accordance with Form 
included in the Invitation to Bid (Section-9); 

b. Should be submitted within 7 days upon issuance of 

letter of intent/contract.  

c. The proceeds of the Performance Security shall be 

payable to UNDP as a compensation for any loss 

resulting from the Contractor’s failure to complete its 

obligations under the contract. 

d. The Performance Security shall be denominated in the 

currency of the contract valid for a period of 12 months 
to cover defect liability period. 

e. If, within 12 months after the goods/system have been 

put into service, any defects are discovered or arise in 

the normal course of usage, the Supplier shall remedy 
the defect either by replacement or by repair;  

f. Upon successfully completion of Defect Liability period 
of 12 months and upon issuance of final completion 

certificate, UNDP will return the Performance 

Security to the bidder. Please refer to general terms 

and conditions clause 47.1 

 

 

15 C.17 

C.17.

2 

Preferred Currency of Bid 

and Method for Currency 

conversion 

☒ United States Dollars (US$) 

 
Reference date for determining UN Operational Exchange 

Rate: closing date of submission of bids 
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16 B.10.1 Deadline for submitting 

requests for 

clarifications/ questions 

2 days before the submission date. 

17 B.10.1 Contact Details for 
submitting 
clarifications/questions3

 

Focal Person in UNDP: Ms. Nahreen Ahmed 

  Procurement Officer 

        nahreen.ahmed@undp.org 

 

 

 

 

 

18 B.11.1 Manner of Disseminating 

Supplemental Information 

to the ITB and 

responses/clarifications to 

queries 

 

☒ Direct communication to prospective Bidders by email  

☒ Direct communication to prospective Bidders by 

email or fax, and Posting on the website 

http://www.iq.undp.org/ 

 

    19 D.23.3 No. of copies of Bid that 

must be submitted 

Please refer to DS 23 (electronic submission) 

20 D.23.1 

b) 

D.23.2 

D.24 

Bid submission address Please refer to DS 23 (electronic submission) 

21 C.21.

1 

D.24 

Deadline of Bid Submission Date and Time: 

15th February, 2017 -  14:00 hrs 

22 D.23.2 Manner of Submitting Bid ☒ Electronic submission of Bid 

23 D.23.
2 

D.26 

Conditions and Procedures 

for electronic submission 

and opening, if allowed 

☒ Official Address for e-submission: 

bids.iraq@undp.org 
☒ Format: PDF files only 

☒ Max. File Size per transmission: 5MB 

☒ Max. No. of transmission: no limit 

☒ No. of copies to be transmitted: 5 

   ☒ Mandatory subject of email:  

I T B  0 3 2 / 1 7 -   Renovation of Al-Eqtidar and Al-Bahja 
Schools in Al-Khalis, Diyala Governorate/Iraq +  
( C o m p a n y  N a m e )  

☒ Time Zone to be Recognized: Erbil local time. 

24 D.23.1 c) Date, time and venue 

for opening of Bid 

Date and Time: 15 t h  February, 2017 -   15:00 hrs  in the 
presence of Committee formed by UNDP 

 
25  Evaluation method to be 

used in selecting the most 

responsive Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the Technical 

Requirements; and 

☒ Technically qualified and responsive bid and offering the 
lowest price for complete requirement;  
 

qualified/responsive Bid 

mailto:nahreen.ahmed@undp.org
http://www.iq.undp.org/
mailto:bids.iraq@undp.org
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26 C.15.1 Required Documents that 

must be Submitted to 

Establish Qualification of 

Bidders (In “Certified True 

Copy” form only) 
Minimum Qualifying 

Criteria (Clauses 9.1 & 9.2) 

 

يرجى قراءة هذه الفقرة بعناية 

تامة وتقديم كافة المستمسكات 

والاوراق المطلوبة كاملة دون 

 نقصان

☒ Company Profile 

☒ Bid Security 

☒ Section 4: Bid Submission Form duly signed and 

stamped. 

☒ Section 6: Technical Bid Form. 

☒ Section 7: Properly filled-in Priced BOQs as per the 
format with company stamp and signature; 

 Bidder should provide submitted BoQ in 
PDF & Excel formats. In case of discrepancy 
between the signed and soft copy, the hard 
copy unit price will prevail; 

 ☒ Implementation Timetable and well define work 
schedule as per the UNDP requirement; 

 ☒ C. Vs of the below personnel:   
 Project Team Leader with minimum 5 years of 

experience in similar works. CV should be 

attached. Project management qualifications will 

be an added advantage. 

 One Site Engineers with 3 years of experience 

having Civil Engineering. CVs should be attached. 

 One Site supervisor with 3 years of experience in 

Civil Engineering. CV should be attached. 

 One Electrical Engineer having three years of 

relevant experience; must have handled at least 

2 projects of similar nature and complexity 

equivalent to this assignment. Should have a 

Degree in Electrical Engineering. CV should be 

attached. 

☒ Last three years Audited Financial Statement 
(Income Statement and Balance Sheet) including 
Auditor’s Report for the past three years; (2013, 2014 
& 2015)  
 
Note: UNDP shall verify the financial capacity of the 
bidder and has the authority to seek references from 
concerned parties & banks on the bidder’ financial 
standing.   

 
Note: UNDP had the right to reject any bid if submitted 
by a contractor whom investigation leads to a result 
that he is not Financially capable and/ or had serious 
financial problems. 

 ☒ Certificate of Registration of the business; including 

Articles of Incorporation, or equivalent document if 

Bidder is not a corporation. Interested firms must have 

appropriate permission/registration from relevant 

Government body to operate in Country. 

☒ List and value of similar projects performed for the 
last 5 years, plus client’s contact details who may be 
contacted for further information on those contracts.  
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27  Other documents that may 

be submitted to Establish 

Eligibility 

As per the evaluation criteria mentioned under 32 

28 C.15 Structure of the Technical Bid 

and List of Documents to be 

Submitted 

Technical bid should be prepared and documents 

submitted as per Section 2, Clause 15 (Instruction to 

Bidders) and as per Section 3a (Schedule of 

Requirements and Technical Specifications) and 

Section 3b (Related Services) and data listed under 

Section 6 Technical Bid Form; 

 
Please use the list of documents included into the 

set of Bid Documentation in order to determine the 

documents necessary for submission. 

29 C.15.2 Latest Expected date for 

commencement of Contract 

1st April, 2017  

Note: The Contractor must start the rehabilitation 
work within one-week timeframe upon receipt of 
signed notice of commencement from UNDP 
Project Engineer 

30 C.15.2 Expected duration of contract 75 Days from the date of receipt of handover 
certificate from UNDP Engineer; 

31  UNDP will award the contract 

to: 

      ☒ One prospective Bidder  
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32 F.34 Criteria for the Award 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Award Criteria 

☒ Non-discretionary “Pass” or “Fail” rating on the detailed 

contents of the Schedule of Requirements and Technical 

Specifications 

☒ Technically qualified and responsive bid and offering the 

lowest price for complete requirement; 

☒ Compliance on the following qualification 

requirements: 
Bid Evaluation Criteria 
 
□ Minimum 5 years’ experience in the 

sector/rehabilitation of construction buildings.  

□ Compliance with Special and General Conditions 

specified in the Solicitation Documents. (bid submission 

form) 

□ Compliance with start-up, completion or installation 

deadlines set by UNDP (75 days in place) 

□ Statement of Satisfactory Performance from the Top 

Three Clients in terms of Contract Value executed during 

the past five years. 

□ Compliance with the technical specifications of the 

offered equipment; 

□ Minimum warranty of One year for offered equipment; 

□ Qualification of Key personnel to be assigned to the 

contract.  

o Project Team Leader with minimum 5 years 

of experience in similar works. CV should be 

attached. Project management qualifications 

will be an added advantage. 

o One Site Engineers with 3 years of 

experience having Civil Engineering. CVs 

should be attached. 

o One Site supervisor with 3 years of 

experience in Civil Engineering. CV should be 

attached. 

o One Electrical Engineer having three years of 

relevant experience; must have handled at 

least 2 projects of similar nature and 

complexity equivalent to this assignment. 

Should have a Degree in Electrical 

Engineering. CV should be attached. 
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   Note: Price Deviation: 

 ☒ Bidders shall quote reasonable bid prices with an acceptable 
margin of deviation in comparison to the real local market prices 
at the time of bids preparation  
 

In case of Unbalanced pricing (i.e. despite an acceptable total 
evaluated price, the price of one or more BoQ line items is 
significantly over or understated), UNDP had the right to reject 
the unbalanced bid if it determines that the lack of balance does 
pose an unacceptable Risk to UNDP. 
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33 

 

 

 

 

 

E.29 

 

 

 

 

 

Post qualification Actions 

 ☒ Verification of accuracy, correctness and authenticity of the 

information provided by the bidder on the legal, technical and 

financial documents submitted; 

 ☒ Validation of extent of compliance to the ITB 

requirements and evaluation criteria based on what has so far 

been found by the evaluation team; 

 ☒ Inquiry and reference checking with Government 

entities with jurisdiction on the bidder, or any other entity that 

may have done business with the bidder; 

 ☒ Inquiry   and   reference   checking   with   other 

previous clients on the quality of performance on ongoing or 

previous contracts completed; 

34  Conditions for 

Determining Contract 

Effectivity 

 ☒ UNDP’s receipt of Performance Bond 

 ☒ UNDP’s approval of plans, drawings, samples, etc. 

 ☒ UNDP’s Handover of Site to Contractor 

 ☒ Contract signature of the civil works by both UNDP and 

Contractor; 

☒ Provision of Liability Insurance as per clause 23 of the General 

Terms and Conditions for Works; 

35  Other Information 

Related to the ITB 

N/A  

36   
 

Documents Establishing 

Conformity of Equipment 

Incorporated into the 

Works 

 
Where electrical and mechanical goods and equipment 
form part of the Works, the Bidder shall also furnish as 
part of its Bid, documents establishing the conformity to 
the Bidding Documents of all equipment and related 
services, which the Bidder proposes to supply under the 
contract 

 
The documentary evidence of conformity to the Bidding 
Documents may be in the form of literature, drawings, 
and data, and shall consist of detailed description of the 
essential equipment meeting the required specifications. 
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Section 3: Scope of Work  
 

Section 3a: Required Services 

1. The Contractor is requested to perform the following services: 

Renovation of Al-Eqtedar and Al-Bahja schools in Al-Khalis District, Diyala    Governorate/Iraq 

 

The proposed services focus on rehabilitating the two schools of Al-Khalis district, these schools were subject to 

minor and secondary damages in their structure due to the effects of the crisis and attacks upon the liberation 

operations took place in the newly liberated areas. 

The Contractor is required to perform the required Civil works, finishing works, including painting, replacement 

of tiles, doors, windows and fencing; Sanitary works sewage piping, water tanks and washbasins and 
connections; Electrical works including installation of main distribution board, lightings, electrical cables and 

connections, and installing new AC Split units, water boiler, ventilation and ceiling fans.  

The Contractor shall visit the designated sites of the four schools in Al-Khalis district to become familiar with the 

condition of the work areas, the structures, the vicinity and the free space available for doing the work and 
storage of materials of construction.  It is the bidders’ responsibility to do research about the conditions of the 

site before they submit bids. 

In general, the Contractor should become familiar with all prevailing conditions and circumstances which may 

affect the manner in which he will perform the work. 

The Contractor shall implement the Project based on a detailed work plan which shall be approved by the Project 

Engineer.  The contractor is expected to produce/perform works which conforms in quality/quantity and 
accuracy of detailed specification.  The Contractor is to institute a quality control system to ensure adequate 

monitoring of the works progress at all times 

To perform the proposed services, the Contractor will work in close coordination and consultation with the 

technical team and UNDP Project Engineer. 

 
The Contractor is required to perform/execute construction and supply and installation of all other 

requirements according to the Bill of Quantities, and Technical Specifications. 

 
The Contractor shall visit the designated site to become familiar with the condition of the work areas, the 

vicinity and the free space available for doing the work and storage of materials required for the execution of 

work. It is the bidders’ responsibility to do research about the terrain and geographical conditions of the site 

before submitting bids. 

 
In general, the Contractor should become familiar with all prevailing conditions and circumstances which may 

affect the manner in which he will perform the work. 

 
The prices proposed by the Contractor in the bill of quantities after the site visit shall be considered to include 

all that is required to carry out the work under the local conditions and the foreseeable and unforeseeable 

expenses which will be required to complete the work. 

 
The Contractor shall implement the Project based on a detailed work plan which shall be approved by the 

Project Engineer. The contractor is expected to produce/perform works which conforms in quality/quantity 

and accuracy of detailed specification.  The Contractor is to institute a quality control system to ensure adequate 

monitoring of the works progress at all times. 
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2. TERMS OF DELIVERY 

 
The renovation works to be executed is to be completed within 75 Calendar Days from the date of site 

handover. 

 

Section 3b: Related Services 
 

 

S. No. Item/s to be Supplied4
 

 
Qty. 

 
Description/ 

Specifications 

of Goods 

 
Related 
Services 

 
Contract Duration 

 
   

1 
Renovation of Al-Eqtedar and 
Al-Bahja schools in Al-Khalis 
District, Diyala  
Governorate/Iraq 

 

 
Lump Sum 

 
As per BoQs 

 
As per BoQs 

 
75 Calendar Days 

 

 
Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of the 

following additional requirements, conditions, and related services pertaining to the fulfillment of the 

requirements: 

 

Delivery Terms of the 

Equipment  
DAP  
 

Exact Address 1- Al-Eqedar School located in Al-Aswad Village, Al-Khalis District, 
Diyala Governorate /Iraq 

2- Al-Bahja School located in Al-Sarajik Village, Al-Mansouriyah 
Nahiaa, Al-Khalis District, Diyala Governorate /Iraq 

Testing  Requirements 
All construction materials should be tested according to construction 

w o r k s  s p e c i f i ca t i o n .  

 Technical Support Requirements   As per the BoQ. 

 Duration of Contract  75 calendar Days 

 Payment Terms    100% of the total contract amount shall be paid within 30 days 
upon UNDP’s acceptance of the works as based on written 
acceptance certificate of completion of all works. 

Conditions for Release of 

Payment 

Certificate of payment from the UNDP Project Engineer 

duly cert i f ied by  the Project Manager  
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Section 4: Bid Submission Form 
 

(This should be written in the Letterhead of the Bidder. Except for indicated fields, no changes may be 

  made in this template.)   

 
To: 

Dear Sir/Madam: 

We, the undersigned, hereby offer to supply the goods and related services required for “ ITB-032/17  

Renovation of Al-Eqtedar and Al-Bahja schools in Al-Khalis District, Diyala    Governorate/Iraq” 

” in accordance with your Invitation to Bid, we are hereby submitting our Bid, which includes the Technical 
Bid and Price Schedule. 

We hereby declare that: 

 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification; 

b) We are currently not on the removed or suspended vendor list of the UN or other such lists of 

other UN agencies, nor are we associated with, any company or individual appearing on the 

1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 

our operation as a going concern; and 

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 

the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of Requirements 

and Technical Specifications describing the duties and responsibilities required of us in this ITB, and the 

General Terms and Conditions of UNDP’s Standard Contract for this ITB. 

 
We agree to abide by this Bid for 120 days. 

 
We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related services 

not later than the date indicated in the Data Sheet. 

We fully understand and recognize that UNDP is not bound to accept this Bid that we shall bear all 

costs associated with its preparation and submission, and that UNDP will in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the evaluation. 

We remain, yours 

sincerely, 

Authorized               Signature              [In               full              and               initials]:     

N a m e  and                               Title                               of                               Signatory:     

Name of                                                                                                                Firm:     

Contact Details: 
 

 

Pls. mark this with your corporate seal 
 

5 No deletion or modification may be made in this form.  Any such deletion or modification may lead to the rejection of the B id. 

Insert: Location

Insert: Date 
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder 

Bidder Information Form6
 

 
Date: [insert date (as day, month and year] of Bid Submission] 

ITB No.: [insert number of bidding process] 

 
Page ________of ________ pages 

 
1.  Bidder’s Legal Name [ insert Bidder’s legal name] 

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 

Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 6. No. of staff in each 

Country 

7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of 
registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any) 

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 

and outcomes, if already resolved. 

12.  Bidder’s Authorized Representative Information 
 

Name: [insert Authorized Representative’s name] 

Address: [insert Authorized Representative’s Address] 

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

14. Attached are copies of original documents of: 

□ All eligibility document requirements listed in the Data Sheet 

□ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or 

Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

□ If case of Government corporation or Government-owned/controlled entity, documents 

Establishing legal and financial autonomy and compliance with commercial law. 
 

6 
The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Joint Venture Partner Information Form (if Registered) 7
 

 
Date: [insert date (as day, month and year) of Bid Submission] 

ITB No.: [insert number of bidding process] 

 
Page ________ of ________ pages 

 

1.    Bidder’s Legal Name: [insert Bidder’s legal name] 

2.    JV’s Party legal name: [insert JV’s Party legal name] 

3.    JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 

registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 

and outcomes, if already resolved. Click here to enter text. 

13.  JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 

Address: [insert address of JV’s Party authorized representative] 

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original 

documents] 

□ All eligibility document requirements listed in the Data Sheet 

□ Articles of Incorporation or Registration of firm named in 2. 

□ In case of government owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law. 
 
 
 
 
 
 
 

 
 

7 
The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form 
 

 

 

 
 

Name of Bidding Organization / Firm:  
Country of Registration:  

Name of Contact Person for this Bid:  
Address:  
Phone / Fax:  
Email:  

 
 

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary 

for the performance of this requirement. 

 
1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm 

submitting the Bid, its legal mandates/authorized business activities, the year and country of 

incorporation, and approximate annual budget, etc. Include reference to reputation, or any history of 

litigation and arbitration in which the organization / firm has been involved that could adversely 

affect or impact the delivery of goods and/or performance of related services, indicating the 

status/result of such litigation/arbitration. 

 
1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and 

Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to 

engage into the contract.  Include any indication of credit rating, industry rating, etc. 

 
1.3. Track Record and Experiences:  Provide the following information regarding corporate 

experience within at least the last five (5) years which are related or relevant to those required for 

this Contract. 

 

Name of 

project 

Client Contract 

Value 

Period 

of 

activity 

Types of 

activities 

undertaken 

Status or 

Date 

Completed 

References 

Contact Details 

(Name, Phone, 

Email) 
Please fill here Please fill here Please fill here Please fill here Please fill here Please fill here Please fill here 

       
       
       

 
 
 
 

 
 

8 
Technical Bids not submitted in this format may be rejected. 

ITB-032/17 - Renovation of Al-Eqtedar and Al-Bahja schools in Al-Khalis District, Diyala    

Governorate/Iraq 
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SECTION 2  - S C O P E  OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the 

specific components proposed, addressing the requirements, as specified, point by point; providing 

a detailed description of the essential performance characteristics proposed; and demonstrating 

how the proposed bid meets or exceeds the specifications. 

 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating 

clearly how they comply with the technical specifications required by the ITB (see below table); 

describe how the organization/firm will supply the goods and any related services, keeping in mind 

the appropriateness to local conditions and project environment. 

 

 
Item 

No 

Description/ 

Specification of 

Goods 

 
Source/ 

Manufacturer 

 
Country 

of Origin 

 
Qty. 

Quality Certificate/ 

Export Licenses, 

etc. (indicate all 

that applies and if 

attached) 
      

A supporting document with full details may be annexed to this section 

 
2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s 

internal technical and quality assurance review mechanisms, all the appropriate quality certificates, 

export licenses and other documents attesting to the superiority of the quality of the goods and 

technologies to be supplied. 

 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for 

this project for reporting to the UNDP and partners, including a reporting schedule. 

 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much 

percentage of the work, the rationale for such, and the roles of the proposed sub-contractors. Special 

attention should be given to providing a clear picture of the role of each entity and how everyone 

will function as a team. 

 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this 

project that may impact achievement and timely completion of expected results as well as their 

quality.  Describe measures that will be put in place to mitigate these risks. 

 
2.6 Implementation Timelines: The Bidder shall submit a Gantt chart or P r o j e c t  S c h e d u l e  

indicating the detailed sequence of activities that will be undertaken and their corresponding timing. 

 
2.7. Partnerships (Optional): Explain any partnerships with l o c a l , i n t e r n a t i o n a l  o r  o t h e r  

organizations that are planned for the implementation of the project. Special attention should be 

given to providing a clear picture of the role of each entity and how everyone will function as a 

team. Letters of commitment from partners and an indication of whether some or all have 

successfully worked together on other previous projects is encouraged. 

 
2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in 

this project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 

2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with 

the definition of “conflict” under Section 4 of this document, if any. 
2.10 Other: Any other comments or information regarding the bid and its implementation. 
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SECTION 3: PERSONNEL 

 
3.1 Management Structure: Describe the overall management approach toward planning and 

implementing the contract.  Include an organization chart for the management of the contract, if 

awarded. 

 
3.2 Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each 

personnel involved in the implementation of the contract.  Where the expertise of the personnel is 

critical to the success of the contract, UNDP will not allow substitution of personnel whose 

qualifications had been reviewed and accepted during the bid evaluation.  (If substitution of such 

some personnel is unavoidable, substitution or replacement will be subject to the approval of UNDP. 

No increase in costs will be considered as a result of any substitution). 

 
3.3 Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and 

general staff) that will be provided to support the implementation of this project. CVs should 

demonstrate qualifications in area of expertise relevant to the Contract.  Please use the format below: 

 Name:   
 Role in Contract Implementation:   
 Nationality:   
 Contact information:   
 Countries of Relevant Work 

Experience: 

  

 Language Skills:   
 Education and other Qualifications:   
 Summary of Experience: Highlight experience in the region and on similar projects.  
 Relevant Experience (From most recent):  
 Period:  From – To Name of activity/ Project/ 

funding organization, if 

applicable: 

Job Title and Activities 

undertaken/Description of  

actual role performed: 

 

 e.g.     
 Etc.    
 Etc.    
 References (minimum of 3): Name 

Designation 

Organization 

Contact Information – Address; Phone; Email; etc. 

 

 Declaration: 

 
I confirm my intention to serve in the stated position and present availability to serve for the term of 

the proposed contract.  I also understand that any willful misstatement described above may lead to 

my disqualification, before or during my engagement. 

 
_________________________________________________ 

__________________________ 

Signature of the Nominated Team Leader/Member Date Signed 
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Section 7: Price Schedule Form 
  
 
 

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 

 
1. All prices/rates quoted must be exclusive of all taxes, since the UNDP is exempt from taxes as 

detailed in Annex II, Conditions of Contract, Section, and Clause 18. 

2. The rates shall be used for the price analyses and evaluation purposes or any other requirements 

during the project implementation and shall be fixed and firm for the duration of the contract and 

any claim for price adjustment will not be entertained. The prices shall be inclusive of all facilities, 

office running cost, communication, transportation, and company overheads …. etc. 

3. The price of the items in the schedules (unless otherwise indicated) include: Supply of new and best 

quality materials approved by the supervisor engineer, manpower, instruments and installation, 

purchase or hire of machines and equipment used in the execution of the work and transport 

materials from stored areas and whatever necessary to provide best quality workmanship required 

for the respective works. 

4. The General Technical Specifications (GTS) of Iraq applies to all items unless otherwise stated as 

well as supervisor engineer instructions and approval. 

5. No new items shall be added unless otherwise expressly allowed for in the Schedules. 

6. Offers are expected to reflect realistic prices.  Any gross deviations from the prevailing market prices 

or unethical manipulations may cause the offeror to be disqualified.  

7. UNDP has the right to increase or decrease for any item quantity or minor modifications to the 

structures for the same unit price in the BOQ or to omit any item / structure considered not 

necessary without any compensation to the contractor. 

8. Any damage resulted from defect in execution by the Contractor on the executed works during the 

defects liability period (one year after Substantial completion of the work) should be repaired by 

the contractor and at his own expense and during a week after receiving a notice in writing from 

UNDP. 

9. If the Contractor fails to deliver the services within the time period(s) stipulated by the contract, 

UNDP shall, without prejudice to its other remedies under the contract, invoke Section 5: Special 

Conditions, Liquidated Damages. 

10. All electrical, sanitary and drinking water net installations should be tested and approved by the 

supervisor engineer upon completion of the works. 
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Section 7: Price Schedule Form 
 

Bill of Quantity 

Renovation of Al-Eqtedar and Al-Bahja schools in Al-Khalis District, Diyala    Governorate/Iraq 

 
 

Renovation of Al-Eqtedar and Al-Bahja schools in Al-Khalis District, Diyala 
Governorate 

End-User: Directorate of Education, Diyala الجهة المستفيدة: مديرية تربية ديالى 

 مشروع أعادة تأهيل مدرستي الأقتدار والبهجة في قضاء الخالص / محافظة ديالى 

No. Name of school 
Total estimated Price per 

School in USD 

1 Renovation of Al-Eqtedar School 0.00 

2 Renovation of Al-Bahja School 0.00 

A               Total Price Offer 0.00 

 
 
 

Renovation of Al-Iqtedar School in Al-Khales district/Al-Aswed - Diyala Governorate  

 جدول الكميات الخاص بترميم مدرسة الاقتدار الواقعة في قضاء الخالص /قرية الاسود  

General Note:                                                                                                                                                  

1. All works according to the  instructions by the Supervision Engineer or his representative.    
2.All the materials and equipment's supplied by the Contractor must be of best quality (according 
to Iraqi standards) and in the case of equipment, in perfect working order. The Contractor must 
provide samples of material for testing and approval by the Supervision engineer before supplying.  
3.Removal of surplus material from site to an approved dumping area by local authorities. 
4.The Contractor must pay all the costs for the samples including any laboratory tests required. 

# Items Descriptions Unit Quantity 
Unit 
Price 

Total USD 

A                                                  Roof Works                 التسطيح أعمال         

1 

Supply ,remove and reapply new mastic, the works 
include to remove the old mastic by opening and 
cleaning the joints . The new mastic shall pass the test 
according to ASTM C794 and C1521. The price include to 
prepare a mock up sample for water penetration before 
applying the material. Also the contractor shall fill the 
gaps between the concrete slab and the walls with 
cement and to make chamfer 

m2 1300 0 0.00  
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تجهيز المواد والعدد والعمل على قلع الماستك وتنظيف السطح واعادة 

الماستك باستخدام ماستك موافق عليه من قبل المهندس المشرف  بعد اجراء 

 الفحص .

شاملا المد والكي والخبن وعمل حشوات من مونة السمنت عند التقاء 

 البلاطات الكونكريتية مع الستائر.

B  Painting and plastering  Works                            واللبخ الصبغ أعمال         

1 

Supply and paint emulsion paint  (Pentalite paint -type 
Yoqout , Marjan, Atlas or equivalent) the works  include   
one prime coat, two putty coats for the entire painted 
areas and three finishing coats with the color as per 
supervising engineering instruction. 

m2 1900 0.00  0.00   تجهيز المواد والطلاء بثلاث طبقات من الصبغ المستحلب ) البنتلايت ( من

النوعية الممتازة وصبغ الجدران وكذلك السقوف المبيضة بالجص باستخدام 

لمنشاء الى حد الاشباع ويكون اختيار اللون طبقات محلي ا 3البنتلايت 

والتكنيك بحسب توجيهات المهندس المشرف باستخدام اصباغ نوع ياقوت 

او مرجان او اطلس او  مايعادلها من ناحية الجودة وحسب المواصفات 

الفنية )يشمل السعر كافة المعالجات اللازمة للسطوح بما يظهرها بمظهر 

 صقيل(

2 

Supply and paint the skirting walls up to 1.2 m height  
with oil paint (local paint or equivalent), of one prime  
coat(Pentalite paintor or equivalent) ,two putty coats for 
the entire painted areas undercoat layer and three 
finishing coats, including preparation works, putty coats 
all needed to complete the work 

m2 500 0.00  0.00  
تجهيز المواد والعدد اللازمة والقيام بالصبغ بالاصباغ الدهنية )البوية 

م  1.2المطفية او اللماعة( بثلاث طبقات او حد التغطية  للجدران بارتفاع 

باستخدام اصباغ الحديثة او ما يعادلها .ويشمل السعر طبقة اساس من 

ن المتضررة  البنتلايت المحلي واجراء كافة اعمال التصليح والصقل للجدرا

قبل عمليه الصبغ وحسب المواصفات الفنية وتوجيهات المهندس 

 المشرف.)للجدران و لسقوف المجاميع الصحية والحانوت والمطابخ ( 

3 

Removal the old damaged cements mortar for the 
interior and exterior walls and celling , however the 
removal cement mortal shall not effect the walls and 
ceiling structure  and according of the   supervising 
engineer instructions m2 1400 0.00  0.00  

تجهيز مواد والعدد اللازمة لقلع اللبخ القديم المتضرر للجدران الداخلية 

ت شاملا والخارجية والسقوف والاسيجة ولحد ظهور الطابوق او الكونكري

السعر استخدام كافات الالات الخاصة بقلع اللبخ مع مراعاة عدم تضرر 

 البناء وحسب توجيهات المهندس المشرف

4 

Cement Mortar plastering: - 20mm thick smooth-
finished ready mixed plastering (cement -sand 1:3)  in 
two coats over one slurry coat, including   to POLISH 
cement mortar all the areas which will be painted by 
emulsion and liquid cement mortar all necessary angle 
beads and wire mesh, thickness gage. All according to 
Iraqi specifications  

m2 1400 0.00  0.00  

ية للمدرسة وبضمنها) الكاسرات( تجهيز مواد واكساء الجدران الخارجاللبخ 

ملم وبموجب المواصفات , 20( بسمك 3:1باللبخ بمونة السمنت والرمل )

ويكون اللبخ صقيل لجميع الاوجه التي يكون انهاءها بالصبغ المستحلب 

 .شاملا السعر نثر اوجه البناء بشربت السمنت قبل عملية اللبخ
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C Steel and Wooden work :                                      والشبابيك الخشب أعمال    

1 

Supply tools and materials and maintain wooden and 
metal windows and replace the damaged parts with new 
parts, paint 3 layers by oil paint (Type; Yaqut, Merjan or 
AlKanz,  or any Equivalent)  the price include  changing 
hinges, locks handles  with new one and all the needed 
works to complete the works and  as directed by 
supervising  engineer 

m2 100 0.00  0.00  

تجهيز المواد والعدد والعمل على صيانة الشبابيك الحديد والخشب وتعويض 

وبنفس المقطع والقياس مع الصبغ ثلاث طبقات القطع الناقصة بقطع جديدة 

بالاصباغ الدهنية نوع )مرجان او ياقوت او الكنز أو ما يعادلها ( وتعويض 

 النرمادات باخرى جديدة وحسب توجيهات المهندس المشرف 

2 

Supply tools and materials and maintain metal doors 
and replace the damaged parts with new parts, paint 3 
layers by oil paint (Type; Yaqut, Merjan or AlKanz,  or 
any Equivalent) with replacement of the hinges with 
new as directed by supervising engineer m2 50 0.00  0.00  

تجهيز المواد والعدد والعمل على صيانة الابواب الحديد  وتعويض القطع 

قصة بقطع جديدة وبنفس المقطع والقياس مع الصبغ ثلاث طبقات النا

بالاصباغ الدهنية نوع )مرجان او ياقوت او الكنز أو ما يعادلها ( وتعويض 

 النرمادات باخرى جديدة وحسب توجيهات المهندس المشرف 

3 

Remove the doors and gates (steel and wooden ) as 
specified by the supervision engineer. 

m2 14 0.00  0.00   تجهيزالعدد والادوات لرفع الابواب الداخلية والخارجية واطاراتها )حديد– 

خشب( وبموجب المواصفات الفنية بما في ذلك رفع الانقاض ومخلفات 

الهدم  خارج موقع العمل للمناطق المسموح بها وحسب توجيهات المهندس 

 المشرف

4 

Supply and install hollow metal(gauge 16)  coated sliding 
steel door (2X3.6)m dimension  partitioning every 20cm 
(4cm X 4cm x 2mm) , and covered with steel plate   on 
both sides the frame shall be 1.5 inch and 4mm 
thickness. the work  including all necessary fixings,, 
hinges fittings, locks with  key, glazing, insulation foam, 
accessories, mastic, hardware and painting with anti-
rust paint and 3 layers of oil paints, locks, connections 
accessories, , concrete columns (50X50)cm and all the 
required to complete the work. 

m2 14 0.00  0.00  

( مع اطارات 16تجهيز وتثبيت ابواب حديدية كاملة كبس وجهين )كيج 

على ان لا تقل عن -مكبوسة ويشمل السعر مستلزمات التثبيت والنرمادات 

ثلاثة لكل باب واليدات والكيلونات)نوع اصلي (  من النوعية الجيدة أومن 

ملم( ومصدات الابواب  4مناشئ معروفة والزجاج الابيض الشفاف سمك )

والصبغ بطبقتين بمانع الصدأ ثم الانهاء بالصبغ الدهني بثلاث طبقات 

وطبقة من الفلين كبطانة للابواب وكل ما يتطلبه العمل وبموجب 

 المخططات والمواصفات الفنية ذات العلاقة وبموافقة المهندس المشرف

D        Water and sanitation  Works                     والماء الصحيات أعمال       
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1 

Supply tools and materials to remove the old sewer 
pipes, toilet seats and all related accessories and any 
damaged or undesired old sanitary works. Price includes 
concrete demolition and removing trash off-side as 
directed by the supervising engineer. no. 6 0.00  0.00  

تجهيزالمواد والعدد اللازمة لقلع المجاري القديمة والمقاعد وملحقاتها من 

كليات وتقاسيم وعكوس وتوصيلات للمرافق الصحية واي تاسيسات صحية 

غير مرغوب فيها او متضررة  شاملا السعر تكسير الصب ورفع المخلفات 

 موقع العمل وحسب توجيهات المهندس المشرفخارج 

2 

Supply and Install eastern type Toilet (52 * 60) cm, 
White,  complete with galvanized flush tank  with 32mm 
galvanized water pipes, chrome tap 15mm for each 
toilet, fitting, chrome plated 13mm stop and valve . Price 
to include waste pipes to nearest manhole, water pipe 
from the system, the price include painting the water 
tank and water pipes by oil paint and thermal white 
color 

no. 6 0.00  0.00  

تجهيز وتركيب وفحص مراحيض شرقية فرفورية من النوع العميق  

( سم على الاقل مع الكلي خزان الماء العالي من 52ملونة طول) بيضاء او

( 15( ملم وحنفية كروم قطر )32الحديد المغلون النازل من الخزان قطر )

ملم لكل مرحاض يطلي خزان الماء والانبوب النازل بالصبغ الدهني 

وباللون الابيض الحراري  وتكون المراحيض من مصنوعات جيدة 

 وبموافقة المهندس.

3 

Supply materials to pour concrete manholes as the 
dimensions below by using SRC and mix ratio (1:1.5:3), 
Poly-Ethylene covers. Price includes sulphate resistance 
cement plastering for the exterior side before painting 
with asphalt 20/30 Grade, slope works in the manhole 
base per the required specifications         
تجهيز المواد وصب احواض تفتيش بابعاد المبينة ادناه  ذات قاعدة وجدران 

مع  3:1.5:1كونكريتية مسلحة وباستعمال السمنت المقاوم وبنسبة خلط 

اغطية محكمة من الاهين او البلاستك المضغوط , شاملا السعر انهاء 

لطلاء الاسطح الخارجية باللبخ بمونة السمنت المقاوم للاملاح والرمل ثم ا

وعمل الانحدارات اللازمة في قاعدة   20/30بمادة القير السيالي درجة 

 المنهول وكما مبين في المواصفات

A 
40x40 cm 

no. 5 0.00  0.00  
  سم 40*40

B 
60x60 cm 

no. 1 0.00  0.00  
 سم 60*60

4 

Supply, installation, testing and commissioning of UPVC 
of SN8 drainage 6 bar and ventilation pipes down to 
manholes with all required fittings including excavation, 
back filling, incasing with sulphate resistant cement 
concrete and roof vent caps, including connections as 
follow         

 10تتحمل ضغط  UPVCبيب مجاري بلاستيكيةتجهيز وتركيب وفحص انا

جو على الأقل من نوعية جيدة, مع كافة الملحقات والتقاسيم 

والعكوس.)سعودي او مصري الامل شريف الاصلي او ما يعادلها ( 

يتضمن العمل الحفريات والتغليف بالرمل النظيف من كافة 

 الجوانب.والصب بالكونكريت :ـ
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A 
Plastic pipes, UPVC,  Dia 100ml (4 inches)  

l.m. 12 0.00  0.00  
 انج( 4ملم ) 110قطر   UPVCانابيب بلاستك

B 
Plastic pipes, UPVC, Dia 160 ml ( 6 inches) 

l.m. 6 0.00  0.00  
 انج( 6ملم) 160قطر   UPVCانابيب بلاستك

5 

Supply and install hot and cold galvanized steel pipes 
sch40 first class for the (hot  &cold) water supplied for 

Washbasins and bathrooms. Pipes installed inside walls 
after painting covering by glass fiber and painting with 

anti-corrosion with all work requirements and 
accessories. Samples to be submitted prior to work . 

Work includes walls/concrete digging  if required 

        

  

اولا. تاسيس ماء حار وبارد للمغاسل والحمامات  باستعمال انابيب مغلونة 

درجة اولى مدفونة ضمن الجدران والارضيات ومغلفة بالصوف الزجاجي 

مع صبغها قبل التغليف بصبغ مانع للصدأ مع استخدام  كافة المتطلبات من 

 عكوس وتقاسيم واقفال. 

 للموافقة المسبقة عليها. ثانيا. تقدم نماذج من المواد المستعملة 

ثالثا. يشمل السعر الحفريات مع تكسير الجدران والكونكريت اذا تطلب 

 الامر.

        

A 
Galvanized pipes, Dia 1/2 inches 

l.m. 45 0.00  0.00  
 انج  1/2انابيب مغلونة قطر 

B 
Galvanized pipes, Dia 3/4 inches 

l.m. 40 0.00  0.00  
 انج  3/4ب مغلونة قطر انابي

6 

Supply and install White Vitreous  with  semi pedestal/ 
with stand   Wash Basin, size (40 *56) cm complete   
with all fittings, valves, waste pipes to nearest floor   
traps  , connection to water system, the price also 
includes the chrome mixer ,mirror,  and soap holder or 
any other necessary parts.  no. 2 0.00  0.00  

تجهيز وتركيب مغاسل فرفورية بيضاء مع السداد والسلسلة والتثبيت 

والتوصيلات مع وضع قفلين براص/ مطلي بالكروم والخلاط منشأ تركي 

اسل من مصنوعات جيدة توافق اصلي ثقيل والصوندة والبالوعة وتكون المغ

-عليها لجنة الاشراف وتكون المغاسل بالقياسات والملحقات المبينة ادناه :

 (سم مع خلاط وبراكيتات مع المرايا وحمالة الصابون56x40مغسلة)

7 

Supply and install 4” PVC Floor Trap. Price to include 
siphon to be fixed in reinforced concrete, (15*15 ) 
double chrome plated cover one grated and one-closed.  
and all other fittings needed to comply. 

no. 3 0.00  0.00  
سيفون ارضي للمغاسل تجهيز ونصب سيفون تصريف ارضي )كلي( من 

ملم مع مشبك بلاستك مضغوط  ويثبت في 100قطر UPVCالبلاستك 

كاشي  مع الربط مع الانابيب والعزل الجيد بالخرسانة الارضية بمستوى ال

 سم من جميع الجهات15ذات سمك 
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8 

Supply and install steel tower for the water toilets tanks 
by using 5 inches I section as columns and 3 inches angle 
shape as horizontal beams steel sections, 50 cm 
cantilevers from sides with guard rail at 70 cm height for 
the tanks maintenance, paint by anti rust and 3 layers of 
oil paint. Base fixed to the ground by concrete base 
(1.5x3x0.15) m, mix ratio (1:2:3) with wire mesh Tower 
dimensions from bottom (2.5x1.2) with service ladder. 
service area will be concerned by Jagger plate.as 
instructed and approved by the Supervising Engineer. 

l.s. 1 0.00  0.00   عمل برج من الحديد لخزانات مياه المرافق الصحية للطلاب باستخدام حديد

( انج ثقيل كمفاصل رابطة 3( انج ثقيل كاعمدة وحديد الزاوية )5الشيلمان )

( سم لجوانب البرج مع 50وجسور عرضية مع عمل حافات بعرض ) 

( سم لغرض صيانة الخزانات شاملا السعر الصبغ 70عمل محجر بارتفاع )

سم (  60انع الصدأ والبوية والتثبيت بالارض بواسطة حفر اساس بعمق )بم

(سم ووضع طبقة تسويه 10(  والتربيع بالجلمود بسمك )3*1.5وبابعاد )

سم( وعمل  صبة كونكريتية بنسبة خلط 5( سمك )3:1بنسبة خلط )

ملم( 6سم( مع وضع طبفة من ال)بي ار سي ( سمك ) 15( سمك )3:2:1)

( م مع وجود سلم  1.2* 2.5برج من الاسفل بابعاد ) محزز ويكون ال

( مع تغليف المنطقة الخدميه باستخدام حديد الجكر cat leaderخدمي )

 بليت وحسب توجيه وموافقة المهندس المشرف 

9 

Supply and Install Water tap - regular type- as approved 
by the Supervisor Engineer. 

no. 12 0.00  0.00  
( نوع  تركي براص وبموافقة المهندس Water tapحنفيات ماء اعتيادية)

 المشرف

10 

Supply and install galvanized water tank of 1000-liter 
capacity and gauge 16 plate, at the height 50 cm from 
the ground floor. Work includes all installation and 
connections with sanitary unit, cover diameter 50 cm, 
replacing the damaged tap, pipes, with all the required 
works to complete the Job. Tank dimensions (1x1x1)m 

no. 4 0.00  0.00  

( 16تجهيز ونصب وفحص خزان ماء من صفائح الحديد المغلون كيج)

سم عن سطح  50ة مع الشيلمان بارتفاع  على الاقل مع قواعد خرساني

الارض او توضع على الابراج مع انبوب تفريغ وانبوب الماء الفائض مع 

( سم مع طوافة اعتيادية مع عمل قفل خروج وقفل  50غطاء بابعاد )قطر 

 ( م1*1*1دخول لكل خزان علما ان ابعاد الخزان )

E                                                 Tiling  Works                       الكاشي أعمال      

1 

Supply  and install porcelain tiles anti slip for the 
sanitation unit floors  size (20X20X0.8 cm) , the water 
absorption shall be 0.5 to 0.9% , the price include the all 
the material needed to install , filling with white cement 
and  polishing the porcelain tiles and installation of 10 
cm ceramic skirting, with all the required works 
complete the Job. 

l.m. 80 0 0.00  

تجهيز مواد وعدد وتثبيت ارضية للحمامات  من  السيراميك الذي يمنع 

( مع 3:1( سم باستعمال مونة السمنت والرمل )20*20اد )الانزلاق بابع

الشربتة بمونة السمنت الابيض.  ويراعى قـــص السيراميك  بــدقه 

وبصوره مستقيمه وفي حالة عدم توفر الابعاد المثبتة في الكشف 

 والمخططات  على المهندس المشرف تحديد الابعاد والالوان
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2 

Supply and install ceramic tiles (25X40X1cm) for the 
sanitary, kitchen and cafeteria walls.  The water 
absorption shall be 10 to 15 % the price include  all the 
material needed to install , filling with white cement and  
polishing  

m2 170 0 0.00  مرافق الصحية الداخلية والمطبخ تجهيز مواد واكساء جدران وقواطع ال

( مع 3:1والحانوت  بالكاشي السيراميك باستعمال مونة السمنت والرمل )

الشربتة بمونة السمنت الابيض. شاملا السعر تجهيز وتثبيت شرائط اركان 

من الالمنيوم الخاص باركان جدران السيراميك .ويراعى قـــص الكاشي 

عدم توفر الابعاد المثبتة في الكشف  بــدقه وبصوره مستقيمة . وفي حالة

 والمخططات  على المهندس المشرف تحديد الابعاد والالوان

F 
 Externa andأعمال السياج والأعمال الخارجية                         

external  Fence Works  
        

1 

Supply materials and tools required for complete 
removal of the old damaged cement mortar for the 
interior and exterior walls and ceilings. Cement mortar 
removal must not affect walls and ceilings, and 
according to the directions of the Supervising Engineer m2 1730 0.00  0.00  

القديم المتضرر للجدران الداخلية  تجهيز مواد والعدد اللازمة لقلع اللبخ

والخارجية والسقوف والاسيجة ولحد ظهور الطابوق او الكونكريت شاملا 

السعر استخدام كافات الالات الخاصة بقلع اللبخ مع مراعاة عدم تضرر 

 البناء وحسب توجيهات المهندس المشرف

2 

Cement Mortar plastering: - 20mm thick smooth-
finished ready mixed plastering (cement -sand 1:3)  in 
two coats over one slurry coat, including   to POLISH 
cement mortar all the areas which will be painted by 
emulsion and liquid cement mortar all necessary angle 
beads and wire mesh, thickness gage. All according to 
Iraqi specifications  

m2 1800 0.00  0.00  

تجهيز مواد واكساء الجدران الخارجية للمدرسة وبضمنها) الكاسرات( اللبخ 

ملم وبموجب المواصفات , 20( بسمك 3:1باللبخ بمونة السمنت والرمل )

ويكون اللبخ صقيل لجميع الاوجه التي يكون انهاءها بالصبغ المستحلب 

 .شاملا السعر نثر اوجه البناء بشربت السمنت قبل عملية اللبخ

3 

Supply tools and materials necessary to paint the 
exterior walls, columns and walk ways by plastic paint; 
type Spies, BTEC or any equivalent. price includes paint 
with prime layer basis of the same type, appropriate 
color. Price must include all work requirements of 
refining surfaces and as directed by the Supervising 
Engineer. 

m2 1800 0.00  0.00  

تجهيز المواد والعدد اللازمة والقيام بصبغ الجدران والاعمدة والممرات 

الخارجية بالاصباغ البلاستيكية )خارجي(  نوع سايبس او بيتيك او ما 

يعادلها ويشمل السعر الطلاء بطبقه اساس اولية من نفس منشاء الصبغ 

وبلون مناسب وكل ما يتطلبة العمل من تصفيه وصقل السطوح وحسب 

 هات المهندس المشرفتوجي
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4 

Supply and install hollow metal  coated sliding steel door 
(2X3.6)m dimension  partitioning every 20cm (4cm X 
4cm x 2mm) , and covered with steel plate 1.5mm 
thickness on both sides the frame shall be 1.5 inch and 
2mm thickness. the work  including all necessary fixings,, 
hinges fittings, locks with  key, glazing, insulation foam, 
accessories, mastic, hardware and painting with anti-
rust paint and 3 layers of oil paints, locks, connections 
accessories, , concrete columns (50X50)cm and all the 
required to complete the work. 

no. 1 0 0 

ابواب من الحديد مع الاطار يشمل العمل كلفة ملحقات التثبيت والنرمادات 

والكيلون مع الطلاء وطبقة واحدة بمانع الصدا وثلاث طبقات من الاصباغ 

( م  للباب 2*3.6الدهنية وبموجب المخططات والمواصفات الفنية بابعاد )

يقدم من  )فردة والاخرى سلايد ( مع نقشة من الحديد تحدد بموجب مرتسم

المهندس المشرف مع السكة والبولبرنات مع صب اعمدة كونكريتية مسلحة 

( سم للتثبيت مع انهاءاتها وكل ما يتطلبه العمل الجيد وحسب   50*  50)

 توجيهات المهندس المشرف 

5 

Supply and install side walk interlock tiles at the school 
entrance with different shapes and colors 6 cm thick , 
the price include spreading sand and cement 
underneath the tiles with compaction , filling joints with 
dry sand -cement mixed with watering , according to the 
supervising engineer instruction 

m2 70 0.00  0.00  

لعدد والعمل على تطبيق )بيهارتون ( مقرنص خاص تجهيز المواد وا

بالارصفة عند مدخل المدرسة وباشكال هندسية مختلفة والوان يحددها 

سم شاملا السعر فرش الرمل  6المهندس المشرف ولايقل سمكها عن 

والاسمنت تحت المقرنص مع الحدل الجيد ومليء المفاصل بخليط الرمل 

 سب توجيهات المهندس المشرف .والاسمنت الجاف والرش بالماء وح

6 

Supply materials, tools and manpower to remove 
ground and yards concrete per the specifications 
including removing debris and all obstacle materials with 
all work requirements to complete the Job. 

m2 80 0 0.00  
دد والادوات لرفع صبات الساحات والارضيات وبموجب تجهيزالع

المواصفات الفنية بما في ذلك رفع الانقاض ورفع والمواد التي تعترض 

الهدم  ثم التعديل والتسوية ورفع الانقاض خارج موقع العمل للمناطق 

 المسموح بها وحسب توجيهات المهندس المشرف

G Electrical  works                                                                   الكهربائية الأعمال                                                

1 

L.T Cables :                                                                                                   
Feeding cables copper unarmored (PVC) isolated with 
grounding  suspended on the wall using cable clamps , 
the price including , installation of cables with all 
accessories ,clamps , terminal , installation according to 
pithing area, according to technical specification and 
attaching drawings.  
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                كابلات الضغط الواطئ:                                                                                                         

( مع سلك ارضي PVCكابل مغذي نحاسي غير مسلح  معزول ومغلف بـ )

رامل الربط  يعلق على الجدار بواسطة قفائص ومد الكابل شاملا القفائص وت

والانهاء حسب تفاصيل المنطقة التي يمر بها والمواصفات الهندسية 

          والمخططات المرفقة.                                                                                                           

  
cable 2X10mm2  

m.l  100 0.00  0.00  
 2ملم 10×2ل كيب

  
cable 4X16mm2 +cable 1*16mm2 

m.l  50 0.00  0.00  
  2ملم16*1+كيبل 2ملم 16×4كيبل 

2 

Main Distribution Board MDB: 
Supply, test, and operate main distribution board metal 
enclosure, anti-corrosion  paint water proof IP 55 
dimensions (120cm *80cm 40cm) with bottom bass not 
less than 30cm, with internal protection glass door easy 
to open, including metering gauges ( volt, Ampere, 
frequency) meters using buss bar size (40*5mm) 3ph 
including phase indicated lamps and selector switches 
according to technical specification and Supervisor 
engineers instructions , the MDB will include the 
following            3 phase breakers:   
MCCB 250Amps /No 1  
 MCCB 150Amps /No 2  
 MCCB 100Amps /No3           no. 1 0.00  0.00  

:                                                                                              MDBلوحة التوزيع الرئيسية 

تجهيز وفحص وربط وتشغيل لوحة توزيع رئيسية ذات هيكل معدني مقاوم 

للصدأ مع باب محكم الغلق يمنع تسرب الغبار والحشرات بابعاد لاتقل عن 

سم وباب زجاجي  30سم ( مع قاعدة بارتفاع  40×سم  80×سم  120)

داخلي سهل الفتح مع مقاييس التيار والفولتية ومفتاح اختيار الفولتية ذو 

ثلاثة اطوار مع مقاييس التيار 2( ملم 5×40بازبار بأبعاد لا تقل عن) 

والفولتية ومفتاح التحويل وكافة المتطلبات لأكمال العمل حسب موافقة 

 المشرف . المهندس

 وتشتمل اللوحة على القواطع التالية:

 1(  امبير عدد /  250قاطع سعة ) 

 2(   امبير عدد /   150قاطع سعة ) 

                                                                        3(   امبير عدد /   100قاطع سعة )  

3 

Lighting fixture : 
 Supply, install, test and operation lighting fixture with 
all accessories holder, Trans, starter, lamps and a 
capacitors for power factor correction, boxes, switches, 
wiring using copper wires superficial or Siemens type the 
price includes installation boxes switches wiring, and 
earthling according to specification  

        

  

تجهيز وفحص وتشغيل تراكيب انارة مع جميع ملحقاتها مثل الهولدر 

والجوك والستارتر والمصابيح ومكثفات تحسين معامل القدرة والصناديق 

والمآخذ والمفاتيح مع التسليك باستخدام اسلاك نحاسية مفردة اردني الصنع  

ب من مغلفة بمادة البلاستك من النوع الجيد داخل انابي 2ملم 2.5×3قياس 

البلاستك و قابلوات حسب المخططات شاملة المفاتيح واسلاك التوصيل 

والانابيب البلاستيكية والتثبيت والتأريض ...الخ حسب المواصفات الفنية 

 المعتمدة وكما يلي : 
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A 

Waterproof wall mounted electrical fitting with glass 
cover with economic  lamp not less than 28watt with all 
accessories.  

no. 12 0.00  0.00  
مصباح مطري مع القاعدة والغطاء زجاجي لايتاثر بالحرارة مع مصباح 

واط وجميع ملحقاته يثبت على الجدران الخارجية  28اقتصادي لايقل عن 

 سعودي 

B 

Supply Metal box dimension 40cm *30cm including a 
photo cell ,contactor and selector switch to operate 
external lighting manually and automatic , wiring and 
other installation accessories .under supervise engineers 
instructions control, 
  , no. 1 0.00  0.00  

ة سم  يحتوي على خلي 30×سم 40تجهيز ونصب صندوق حديد بابعاد 

ضوئية من منشاء جيد وكوندكترات وجوزات مع سيلكتر خاصة بتشغيل 

الاضائة الخارجية اوتوماتيك ويدوي واطفاء مع اسلاك الربط والتسليم 

 كاملا وحسب توجيهات المهندس المشرف .

4 

Sub - Distribution Board SDB:18 circuits Supply, test, and 
operate Sub distribution board metal enclosure, anti-
rust paint with good locking door waterproof IP 55 
according to technical specification and supervise 
engineers instructions, Main  Circuit Breaker:  MCCB 
3*150AmpsCB 16 Amps /No 2 CB 20 Amps /No 6 CB 25 
Amps /No 3                                                                                       
CB 32 Amps /No7 

no. 1 0.00  0.00  

جوزة                        18: جوزة تاسيس ظاهري او دفن  SDBلوحة التوزيع الفرعية ٍ

تجهيز وفحص وربط وتشغيل لوحة توزيع الفرعية مع وكافة المتطلبات 

 لأكمال العمل وحسب موافقة المهندس المشرف .

                         وتشتمل اللوحة على القواطع التالية:                                     

 امبير وقواطع الفرعية 150*3قاطع رئيسي 

 2(  امبير عدد /  16قاطع سعة ) 

 6( امبير عدد /   20قاطع سعة ) 

                                                                 3( امبير عدد /   25قاطع سعة ) 

 7( امبير عدد /  32قاطع سعة ) 

5 

Sub  Distribution Board SDB: 6 circuits  
Supply, test, and operate Sub distribution board metal 
enclosure, anti-rust paint with good locking door 
waterproof IP 55 according to technical specification and 
supervisor engineers instruction. The SDB will include 
the following breakers:                    Main  Circuit Breaker 
MCCB  3*100Amps 
 CB 10 Amps /No 3           
CB 16 Amps /No 2  
CB 32 Amps /No1 

No. 1 0.00  0.00  
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جوزة                         6: جوزة تاسيس ظاهري او دفن  SDBلوحة التوزيع الفرعية ٍ

تجهيز وفحص وربط وتشغيل لوحة توزيع الفرعية  ذات هيكل معدني 

مقاوم للصدأ  وكافة المتطلبات لأكمال العمل حسب موافقة المهندس 

 المشرف .

                                                  وتشتمل اللوحة على القواطع التالية:            

 امبير وقواطع الفرعية 100*3قاطع رئيسي 

 3( امبير عدد /  10قاطع سعة )  

 2(  امبير عدد /  16قاطع سعة ) 

 1(   امبير عدد /   32قاطع سعة ) 

6 

Socket switches : 
Supply materials, install, test and operation switch black 
using best quality wires superficial or Siemens type the 
price includes installation boxes switches wiring, and 
earthling according to specification and drawings 

        
                                            نقاط مآخذ القوى بلك سويج                                                 

تجهيز مواد وتاسيس وفحص وتشغيل نقطة مأخذ القوى باستخدام اسلاك 

اردني اصليه ظاهري او وسيمنز شاملة الصناديق والمآخذ والمفاتيح 

واسلاك التوصيل والتثبيت والتأريض ...الخ حسب المواصفات وكما مبين 

 في المخططات 

A 
13Amps socket using 3*2.5mm2 wires  

no. 36 0.00  0.00  
      2ملم 2.5×3امبير باستخدام اسلاك نحاسية اردني قياس  13سعة 

B 
15Amps socket using 3*2.5mm2 wires  

no. 10 0.00  0.00  
   2ملم 2.5×3امبير باستخدام اسلاك نحاسية اردني قياس  15سعة 

7 

Lighting  fixture :Supply, install, test and operation 
Economic spider lamp 105watt with big holder, wall an 
ceiling mounted type   all accessories , boxes, switches, 
wiring using copper wires superficial or Siemens type the 
price includes installation boxes switches wiring, and 
earthling according to specification and drawings 

No 61 0.00  0.00  
تراكيب الانارة :                                                                                                      

واط عنكبوتي مع قاعدة  105تجهيز وفحص وتشغيل مصباح اقتصادي 

هولدر كبيرة صالح للتثبيت على الجدار والسقف مع جميع ملحقاتها 

فاتيح مع التسليك باستخدام اسلاك نحاسية ظاهرية الصناديق والمآخذ والم

مغلفة بمادة البلاستك من النوع   2ملم 1.5×3اردنية او سيمنز دفن  قياس 

الجيد شاملة المفاتيح واسلاك التوصيل والتثبيت والتأريض ...الخ حسب 

 المواصفات الفنية المعتمدة وكما يلي 

8 

Ceiling , vertical, wall types  fans    
Supply, install, test and operation ceiling fans type 
Panasonic or equivalent with all accessories demission 
140cm (56inch) with installing  boxes, switches, wiring 
using copper wires(3*1.5mm2) superficial or Siemens 
type the price includes installation boxes Regulator  
wiring, and earthling according to specifications 

no. 10 0.00  0.00  
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تجهيز وفحص وتشغيل مروحة سقفية المراوح السقفية والعمودية والجدارية:

نوع باناسونيك أو ما يعادلها مع جميع ملحقاتها وحسب المواصفات الفنية 

انج( مع التسليك باستخدام اسلاك نحاسية 56سم ) 140المعتمدة بقطر 

ة اردني  مغلف 2ملم 1.5×3ظاهري او سيمنس دفن  المنشا اردني قياس 

بمادة البلاستك من النوع الجيد شاملة المنظم و الصناديق والمآخذ والمفاتيح 

واسلاك التوصيل والتثبيت والتأريض وحسب المواصفات الكهربائية 

 والميكانيكية

9 

Wall mounted Exhaust fans:   Supply, install, test and 
operation wall mounted fans size 6 inches exhaust fan 
with all accessories demission with  boxes, switches, 
wiring using copper wires(3*1.5mm2) exposed Siemens 
type the price includes operation switches , earthling 
and Shutter dampers according to Electrical and 
mechanical specifications 

no.  8 0.00  0.00  
 مفرغات الهواء الجدارية :

 مفرغات الهواء الجدارية :

انج مع  6تجهيز وتثبيت مفرغات هواء جدارية للقاعة والمطبخ حجم 

  2ملم 1.5×3التسليك باستخدام اسلاك نحاسية ظاهرية سيمنس دفن  ىقياس 

مغلفة بمادة البلاستك من النوع الجيد داخل انابيب من البلاستك مع مفتاح 

( وحسب ما مثبت في Shutter Damperمزودة بسداد الغلق )التشغيل وال

 المواصفات الميكانيكية والكهربائية المعتمدة 

10 

Supply, install, test and operation water heater isolated 
type cover with painted enclosure, with heater element 
and heat regulator ,safety valve installing  all required 
pipe line with Crum locks valve to be ready to connect to 
electrical source through electrical cable 3*4mm2 with 
earthling line and 32 amps operation switch  with power 
indications  lamp capacity 120 Liters no. 2 0.00  0.00  

وتشغيل سخانات ماء كهربائية من النوع المعزول المغلف تجهيز ونصب 

بغلاف مطلي بالمينا مع عنصر التسخين ومنظم الحرارة وصمام الامان 

وتوصيلات الماء المرنة واقفال كروم زاوية ,بحيث تكون جاهزة للربط 

مع التأريض مع  2ملم 4×3بالمصدر الكهربائي القريب منها باستخدام كيبل 

 لتر 120امب يحتوي على مصباح اشارة سعة  32 مفتاح التشغيل

12 

Supply, install, test and operation water cooler with 2 
tab  manufactured from stainless steel sheet  plats heavy 
duty type capacity 75liters/hour with cooling fan (220V 
50Hz) pressing type taps with all pipe line connection 
according to technical specifications . 

no. 3 0.00  0.00  
( Stainless steelبراد ماء مصنوع من صفائح الحديد الغير قابل للصدا )

لتر بالساعة ويجب ان  75حنفية  ذو خزان بسعة لاتقل عن  2نوعية 

هرتز 50/ فولت220تتضمن برادات الماء مضخة تبريد ذات مواصفات ) 

() وحنفية )تفتح بالضغط( شامل السعر جميع التوصيلات المائية 

 والكهربائية  وحسب المواصفات
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13 

supply, install, test and operation water Pump 1Hp and  
1inch size Q=0.75m3/h and H =15m with fluting 
mechanical switch but on high level of water tank , on 
the roof , electrical connecting level switch the price 
including  make concert foundation 40cm  to water pam 
and Aluminum closing enclosure removable  
75liters/hour with cooling fan (220V 50Hz) pressing type 
taps with all during pump maintenance. 

no. 3 0.00  0.00  

تجهيز ونصب وفحص مضخة الماء واحد حصان واحد انج   وطوافة 

ميكانيكية  توضع  للمستوى العالي توضع على خزان السطح مع الربط  

الكهربائي وكافة الاسلاك ويشمل العمل ايضا قواعد المضبخات من 

سم مع قفص من الالمنيوم  يثبت بالبراغي  40الكونكريت بسمك لايقل عن 

الصيانة مع بوابة  .))يتحمل المقاول اجور الربط  ويمكن رفعه عند 

 المضخة مع المصدر الخارجي((

14 

  Supply, install, test and operation 3KVA Electrical 
Gasoline Generator single phase type Tiger or 

Equivalent, gasoline operation, electrical starter , and 
manual with all required accessories, price includes 

connection to MDB using cable  2*6 mm2 according to 
instructions of the supervising Engineers  no. 1 0.00  0.00  

امبير )نوع تايكر أو   12تجهيز ونصب وتشغيل مولدة كهربائية قدرة 

ا والسحب  مع كل متطلبات مايعادلها(  تعمل بالبنزين وتششغيل بالسلف مع

العمل. يكون السعر شاملا كافة أعمال الربط الكهربائي وإيصال القدرة إلى 

وحسب توجيه   2ملم 6×2باستخدام كيبل  MDBلوحة التوزيع الرئيسية 

 المهندس المشرف. 

15 

Supply and install water filter (water cleaning device RO 

50GTDS) a fifth stage of cleaning with water storage , 
connection and installation pipes to water coolant and 

outlet , supply 10 spear filter for each .stage of filtration 
alterable delivers to school administration. 

no. 1 0.00  0.00  

First stage: sediment filter 

Second Stage: granular activated carbon sediment filters 
C85. 

Third stage: color correction filter CTO. 

Fourth stage: membrane filter 50G RO  

Fifth stage: last activated carbon filter  

Storage: 3.2G  

                                                    Tabs :stain less steel 
reversed tab 

Pump: SML -880680PSI 12 GPM 

Electrical transformer: 24V /1.2Amp   
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(  ذو G TDS  50بدرجة  ROتجهيز ونصب مرشح ماء  )جهاز تنقية الماء 

خمس مراحل  مع الخزان والربط والتثبيت وايصال انبوب الصرف اقرب 

من كل نوع  10راد شاملا السعر  تجهيز فلاتر عدد كلي والخروج الى الب

فلتر قابل للتبديل تسلم الى ادارة المدرسة.            لمرحلة الاولى: مرشح 

 ميكرون  5بدقة  5µm PPالرواسب

 C85المرحلة الثانية: مرشح الكربون المنشط الحبيبي 

 CTOالمرحلة الثالثة: مرشح تصحيح الألوان 

                                                   50G ROغشاء الترشيحي  المرحلة الرابعة: ال

 المرحلة الخامسة: مرشح الكربون المنشط الأخير 

 3.2Gالخزان: 

 الحنفية: حنفية الفولاذ المقاوم للصدأ )ستانلس ستيل( المعقوفة

 SML-8806 80 PSI/0.12 GPMالمضخة: 

 24V/1.2 Aالمحول الكهربائي: 

H Air-Condition system         

1 

Supply, install, test and operation A. C units free stand 
floor type  Wall mounted 2400BTU , 2 Tons  ,cooling 

and heating type  with all connection accessories, pipes 
are cover and isolated ,connecting outdoor unit with 

indoor unit, and other required tools and works ,as 
electrical protection , wiring, west water pipes  drain. 

32 amps C.B price includes man power and material 
using cable 3*4mm2 inside 25mm2 PVC pipe and ,   ,the 

stand floor shall be from the galvanized steel for the 
outer door  with T shape 50mmX50mmX5mm, painted 

with prime paint and   white  finishing paint , make a 
cage for outdoor units     no. 5 0.00  0.00  

 Air Conditioner Splitتجهيز,نصب,تشغيل و فحص وحدة تكييف
Unit - Free Stand  Wall Mounted  -Cooling/Heating  

( نوع بلازمه كاملة غير منقوصة 2400BTUطن تدفئة وتبريد) 2جداري(

مع أنابيبها المغلفة والمعزولة الواصلة بين الوحدة الخارجية والداخلية ,كما 

تحتوي على تدفئة مع كافة الأعمال الضرورية مثل الحماية الكهربائية 

القدرة وأنابيب  ,أسلاك السيطرة ,التوصيلات الكهربائية ,الربط بمصدر

وكما ورد في المخططات وحسب  Drainتصريف الماء المتكثف 

 المواصفات مع أجهزة الحماية الكهربائية 

امبير ويشمل السعر اجور التاسيس ]باستعمال 32وتجهيز قاطع دورة سعة 

تمرر داخل انابيب بلاستيكيةوجهاز الحماية نوع  2( ملم4*3اسلاك قياس )

 دة الخارجية والتثبيت او التعليق بالجدار .منوار مع القفص للوح

          Total Cost estimation for Al-Eqtedar: 0.00  
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Renovation of Al-Bahja School in Al-Khales district - Diyala Governorate  

 الكشف الخاص بمدرسة البهجة الواقعة في قضاء الخالص / ناحية المنصورية  / قرية سراجق

General Note: 

1 All works according to the  instructions by the Supervision Engineer or his representative.                            
2.All the materials and equipment's supplied by the Contractor must be of best quality (according 
to Iraqi standards) and in the case of equipment, in perfect working order. The Contractor must 
provide samples of material for testing and approval by the Supervision engineer before supplying.  
3.Removal of surplus material from site to an approved dumping area by local authorities. 
4.The Contractor must pay all the costs for the samples including any laboratory tests required. 

# Items Descriptions Unit Quantity 
Unit 
Price 

Total 
USD 

A Concrete  Works                                                                                        

1 

Supply equipment and tools to remove the fence 
the price include  removing of rubble and 
construction waste, demolition materials and 
obstacles the contractor shall  remove all the 
material  to authorized dump by the Local  
Authority   as directed by the Supervising 
Engineer. 

m3 210 0 0 

تجهيزالعدد والادوات لهدم السياج وبموجب المواصفات الفنية بما في 
ذلك رفع الانقاض ومخلفات البناء ورفع والمواد التي تعترض الهدم  ثم 
التعديل والتسوية ورفع الانقاض خارج موقع العمل للمناطق المسموح 

 المهندس المشرفبها وحسب توجيهات 

2 

Supply tools, equipment's to remove  the  
reinforced concrete foundations   including 
removing all debris, sewage water, etc... which 
obstacle the excavation area , site preparation, 
leveling and lining new foundations on the ground 
as per  instructions of supervising engineer 

m3 60 0 0 
المسلحة للبناية غير  تجهيزالعدد والادوات لرفع الاسس الكونكريتية
الانقاض  المرغوب فيها وبموجب المواصفات الفنية بما في ذلك رفع
ومخلفات البناء ورفع والمواد التي تعترض الحفر وسحب المياه 
تعديل والتسوية ورفع الانقاض خارج موقع العمل الاسنة ثم ال السطحية
ثم التخطيط بموجب الخرائط التصميمية للاسس.  للمناطق المسموح بها
  وحسب توجيهات المهندس المشرف

3 

Exterior Fence Works (Concrete Hollow block with 
20x40 cm columns  every 4 m  and height 
minimum 2.0 m. Supply materials, man power and 
all the work requirements to construct    exterior 
fence around the school : 

l.m. 296 0.00  0.00  

  

اعمال السياج الخارجي)بناء بالكتل الكونكريتية )البلوك( ( مع اعمدة 
تجهيز المواد والأيدي العاملة وجميع التفاصيل  ( سم 40*20بابعاد )

مة بموجب المخططات والمواصفات للعناصر التالية لإنشاء السياج اللاز
   -الخارجي حول المدرسة:
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Excavate the foundations with 60 cm width, 80 cm 
depth by excavator. Price includes (but not limited 
to) provide tools and equipment to control the 
water table level until completion of pouring 
concrete process, construction by brick under 
NGL,  backfilling by clean soil, adding clonidine to 
the back filling layers,  with all the required works 
to complete the Job. In case excavations 
exceeded the mentioned depth, the contractor will 
substitute the difference in height with lean 
concrete (1:2:4) without any additional charges 

        

( م وعمق 0.6الحفريات الترابية للاسس حسب المخططات بعرض )
( م باستخدام الحفارة ، ويشمل السعر تجهيز المواد والمعدات 0.8)

اللازمة لسحب المياه الجوفية إن ظهرت لحين إكمال عملية الصب 
والبناء تحت مستوى التربة وردم الجوانب وكذلك يشمل اسناد جوانب 

فر الغير ملائمة الى خارج الموقع واعادة ردم الحفر ونقل مخلفات الح
الجوانب من الخارج والداخل لغاية منسوب الارض الطبيعية بالتراب 
النظيف و معالجة طبقات الردم لجوانب الاسس بمحلول قاتل الأرضة 
وحسب المواصفات وموافقة المهندس المشرف , وفي حالة تجاوز الحفر 

تحمل المقاول صب خرسانة ضعيفة العمق المشار اليه في المخططات ي
 لتعويض الحفر الزائد . 4:2:1بنسبة خلط 

        

Supply, laying  and compact a sub-base layer 
under the foundation not to exceed 20 cm 
thickness to reach 95% compaction. Each layer 
not to exceed 10 cm 

        

بقات من مزيج الحصو والرمل الخابط )سبيس( تجهيز وفرش وحدل ط
سم للطبقة الواحدة فوق  طبقة التربة وبسمك كلي  10بسمك لا يتجاوز 

% من الكثافة الجافة 95سم لتعطي كثافة مساوية الى  20لا يقل عن 
 العظمى.

        

Pour 10 cm thick of lean concrete with portions 1 : 
2 : 4 under the foundation. Cement used is SRC 
sulphat resistance concrete. 

        

سم 10وبسمك ) 4:2:1كونكريت عادي بنسبة خلط  - تحت الأساس  (
  .كطبقة التعمية باستعمال السمنت المقاوم للاملاح

        

 Supply and cast Reinforced concrete for 
foundation of (30x60) cm using sulphate resistant 
cement and (1:1.5:3) mix ratio, the work includes 
works of the wooden frames works , 
reinforcement, bitumen 20/30 Grade, and all 
accessories with all the required works to 
complete the Job. reinforcement details: 6 bars - 
dia. 12mm @20 layers; Tying bars dia. 10 mm 
@20 

        

( سم باستعمال السمنت 60( سم وعرض)30خرسانة مسلحة سمك )
يشمل السعر حديد التسليح  3:1.5:1( بنسبة خلط C26المقاوم للاملاح)

والقوالب وطلاء اوجه الكونكريت الملامسة للتربة بالقير السيالي درجة 
ومن أجود الأنواع وجميع التفاصيل اللازمة  بموجب  20/30

ملم(  12*6سس السياج الخارجي.التسليح )المخططات والمواصفات لا
 ملم 10سم سمك  20تحت مع اترية كل  3فوق و 3

        

Building 40 cm  width by using (20x20x40) cm 
solid blocks type A and cement –sand mortar (1:3) 
under foundation level, both sides of wall must be 
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plastered by S.R.cement mortar before paint it by 
2 layers of asphalt 20/30 Grade 

( سم الجيد القياسي ومونة 40*20*20البناء بالبلوك الكهربائي )
 40، تحت البادلو مع عمل تدرج بعرض3:1السمنت المقاوم للاملاح 

سم سافين  مع لبخ جانبي البناء بمونة السمنت المقاوم للاملاح والرمل 
  20/30والطلاء بطبقيتن من القير السيالي درجة 

        

foundation  (D.P.C.) : Supply and cast plain 
concrete 15 cm height, same as wall thickness 
with brick columns, mix ratio (1:1.5:3) with Sika 
additive 

        

دي بنسبة خلط : تجهيز مواد وعمل كونكريت عا مانع الرطوبة
 15.( باستعمال مادة السيكا سمك D.P.Cكمانع الرطوبة ) 3:1.5:1

 سم وبعرض السياج مع الاعمدة الطابوقية
        

Supply and Build the wall by using (20x20x40) cm 
solid blocksType A and cement –sand mortar (1:3) 
above foundation level the work includes 
installation of block column of (40x40)cm 
dimension each 4 m, and expansion joints (double 
columns)  each 12 m. 

        

( سم الجيد القياسي  40*20*20البناء باستخدام بلوك كهربائي بابعاد )
، فوق البادلو مع عمل اعمدة تقوية 3:1ومونة السمنت الاعتيادي 

 م )دنك مزدوجة(12م وعمل مفصل تمدد كل 4كل طابوقية 
        

Concrete cover above the fence with dimensions 
(34x10) cm 

        

         (  سم 10×34صب غطاء كونكريتي فوق السياج وبابعاد )

Plastering 20mm thick smooth-finished ready 
mixed plastering in two coats over one slurry coat, 
including all necessary angle beads and wire 
mesh, thickness gage, plaster stop on both sides 
complete,. 

        

ملم لجانبي الجدار  20( بسمك 3:1اللبخ مساطربمونة السمنت والرمل )
 وحسب ما محدد 

        

Fine rendering by using white cement and crushed 
stone powder for both sides of plastered wall. 
Color to be specified by the supervising engineer 

        

النثر الناعم المكبوس بالسمنت الابيض والغبرة لجانبي السياج الملبوخة 
 بمونة السمنت وباللون الذي يحدده المهندس المشرف.

        

4 

 Remove the old damaged gypsum plaster for the 
interior walls and ceilings, if there is moisture it 
must be dried and painted with liquid cement 
mortar before applying the plaster. Gypsum 
plaster removal must not affect walls and ceilings 
structure, and according to the directions of the 
Supervisor Engineer. 

m2 2150 0.00  0.00  

تجهيز مواد العدد اللازمة والعمل على قلع البياض  القديم للجدران 
الداخلية والسقوف ولحد ظهور الطابوق او الكونكريت  مع تجفيف 

مناطق المرطوبة ان وجدت  والشربتة بمونة السمنت المقاوم والرمل 
شاملا السعر استخدام كافات الالات الخاصة بقلع البياض مع مراعاة 

 ناء وحسب توجيهات المهندس المشرفعدم تضرر الب
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5 

Supply equipment and tools to remove the 
reinforced concrete  including the removing of 
rubble and construction waste, materials obstacles 
demolition then remove debris off-site to permitted 
waste areas and to cut rebar using a special 
cutting machines and as directed by the 
Supervisor Engineer 

        

تجهيزالعدد والادوات لرفع الخرسانة المسلحة وبموجب المواصفات 
الفنية بما في ذلك رفع الانقاض ومخلفات البناء ورفع والمواد التي 

خارج موقع العمل  تعترض الهدم  ثم التعديل والتسوية ورفع الانقاض
للمناطق المسموح بها مع قطع حديد التسليح باستخدام الات القطع 

 الخاصة  وحسب توجيهات المهندس المشرف

        

a 
Roof slab 

m2 625 0 0.00  
 خرسانة سقوف

b 
Beams and lintels  

m3 60 0 0.00  
 خرسانة جسور و جسور فوق الابواب 

6 

Supply and cast reinforced concrete with 
compressive strength  C26 Mpa for roof  , beams, 
Cantilevers ,lintel beam (drop beam)  25 cm  and 
parapets , the work includes works of the  wooden 
framework, reinforcement and all accessories with 
all the required works to complete the Job. 

        

  

 الاعمال الخرسانية فوق مستوى مانع الرطوبة

        
( باستخدام السمنت C26تجهيز مواد وصب خرسانة مسلحة )

ويشمل السعر حديد التسليح  3:1.5:1البورتلاندي الاعتيادي بنسبة خلط
والقوالب وجميع التفاصيل اللازمة بموجب المخططات والمواصفات 

   -للعناصر التالية:

a 

Beams, steel reinforcement :calculate quantities 
which is the exposed parts 

m3 47 0.00  0.00  

         للجسور وتحتسب الذرعة للجزء المتدلي والبارز

b 
Roofs 20cm m3 125 0.00  0.00  

( سم20وبسمك ) للسقوف وتحتسب الذرعة لكامل المساحة الأفقية          

c 
Cantilevers   m3 7 0.00  0.00  

          الخارجية المظلات )الكاسرات( وعتبات الشبابيك

d 
Parapets (12x40)cm m3 6 0.00  0.00  

سم وارتفاع 12الستائر )مردات المياه( بعرض           سم 40 

7 

Supply materials and tools required to completely 
remove the old damaged concrete tiles to 
identified location out of site. Removal must not 
affect the roof slab  structure and should be 
performed  under the directions of the Supervising 
engineer. 

m2 294 0 0 

تجهيز مواد والقيام بقلع الشتايكر المتضرر القديم ورفع التراب القديم 
العمل وتنظيف السطح بالكامل مع مراعاة عدم تضرر خارج موقع 

الكونكريت او العقادة من جراء الرفع وحسب توجيهات المهندس 
 المشرف

B 
Roof finishing works                                              

  أعمال أنهاءات السطح
        

1 

Supply materials, manpower to complete the 
roofing works. Samples submitted to the 
supervising engineer for approval prior to 
implementation as follows: 

m2 460 0.00  0.00  
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تجهيز جميع المواد والايدي العاملة وانجاز اعمال التسطيح كاملا 
وتحتسب الذرعة للمساحات الأفقية فقط يجب مصادقة المهندس المشرف 

لى النماذج المقدمة قبل تنفيذ الفقرات. ويشمل السعرالفقرات وكما ما ع
 يلي :

Clean up the concrete surface completely then to 
fill the connection area between parapet and slab  
Chamfer, then paint the slab with bitumen 
emulsion. 

ي بشكل جيد جداً وعمل الحشوة المثلثية من تنظيف السطح الكونكريت
 مونة السمنت عند التقاء الستائر بالسطح والطلاء بمادة الفلنتكوت.

Spread 2 layers of liquid asphalt grade 20/30 
oppositely on the roof and parapet up to 30 cm.   

القير السيالي   طلاء سطح السقف الكونكريتي بطبقتين متعاكسة  من
( وترفع حافات القير مع مرد السطح الكونكريتي 20/30درجة )

 سم .30وبارتفاع 

Lay down 2 layers of roofing membrane 2mm 
thick, perpendicularly to each other. Membrane 
edges treated by hot asphalt. Membrane raised 
with the parapet. 

ملم لكل طبقة بصورة متعامدة فوق 2طبقتين من اللباد الجيد سمك فرش 
طبقتي القير على ان تدرز حافات اللباد بالقير الحار وترفع حافات اللباد 
 مع مرد السطح الكونكريتي 

Paint by 1 layer of liquid asphalt grade 20/30 
above the membrane with the thickness 5mm and 
the edges of tar to be in the same level of the 
concert surface.  

( فوق طبقتي اللباد  20/30الطلاء بطبقة من القير السيالي درجة )
 ملم وترفع حافات القير مع مرد السطح الكونكريتي  5بسمك 

5 cm layer of Styrofoam  with 20kg/m3 density 
covered by 2 layers of nylon layer (polyphone 
sheets 500 Micron) both sides 

 3م\كغم  20فرش طبقة من الواح مادة الستايروبور العازلة ذات كثافة 
سم تغطى بطبقتين من النايلون السميك من الاسفل )فوق  5وبسمك 

 الزفت( ومن الاعلى.

Spread layer of river sand not less than 5 cm 

فرش طبقة من الزميج النهري النظيف الخالي من الشوائب وبسمك لا 
 سم لعمل التساريح المطلوبة 5يقل عن 

Install 80x80x5 cm concrete tiles, joints to filled 
with mastic after approval from the supervising 
engineer. Cement mortar to be used between tiles 
and parapets 

سم ثم مليء  4×  80×  80تثبيت بلاطات كونكريتية جاهزة قياس  
الفواصل بمادة الماستك الموافق عليه من قبل المهندس المشرف  بعد 
اجراء الفحص , شاملا عمل حشوات من مونة السمنت عند التقاء 
 البلاطات الكونكريتية مع الستائر
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 Supply materials, tools and manpower  to remove 
Concrete ground  yards and slabs  including 
removing debris and all remnant construction 
subject to destruction  with all work requirements 
to grading and compacting and transfer the debris 
to a specified location out of the site by local 
authorities under the instruction of the Supervisor 
Engineer. 

m2 841 0 0.00  

تجهيزالعدد والادوات لرفع صبات الساحات والارضيات  وبموجب 
المواصفات الفنية بما في ذلك رفع الانقاض ورفع والمواد التي تعترض 

الهدم  ثم التعديل والتسوية ورفع الانقاض خارج موقع العمل للمناطق 
 المسموح بها وحسب توجيهات المهندس المشرف

2.1 

Supply the required tools and materials to cast the 
school's yards  by using sulphate resisting cement 
with 2 layers of BRC reinforced steel bars Dia not 
less than 6mm thick (15x15)cm wire mesh layers, 
(1:1.5:3) mixing ratio, with manholes each 50 m2 
connected by 4 inches pipes (PVC SN8, Pressure 
:10 Bars) to the sewage system. Price includes 
spreading 2 thick nylon layer (polyphone sheets 
500 Micron) , adequate elevations, required 
excavations and back fillings, metal side shutters. 

m2 841 0 0 
سم مع  15تجهيز مواد والمعدات للقيام بأعمال صب الساحات بسمك 

ملم  6(  بقطر لايقل عن  BRCوضغ طبقتين من مشبك حديد التسليح )
سم بأستخدام السمنت المقاوم  15محزز و لاتزيد ابعاد الفتحات عن 
مع اخذ المناسيب مع عمل  1:1.5:3للأملاح وخلطة الرمل و الحصى 

انج بلاستك نوع سعودي 4باستخدام انابيب قطر  2م 50منهولات لكل 
بار حصرا وربطها مع منظومة تصريف خارجية شاملا  10ضغط 

السعر اعمال التساريح و الحفر و الدفن و الصب و كذلك فرش طبفتين 
من النايلون الزراعي السميك تحت الصب و باستخدام قوالب حديدية 

توجهيات المهندس المستخدمة في صب الطرق حسب الحاجة و حسب 
 المشرف

3 

Supply tools and materials to remove walk ways to 
be prepared for  cast new one with foundations  
including debris and obstacles removal away to 
the permitted area , preparations and leveling as 
directed by Supervising Engineer. m2 180 0 0 

تجهيزالعدد والادوات لرفع الممرات وصبة المماشي واسسها  وبموجب 
المواصفات الفنية بما في ذلك رفع الانقاض ومخلفات البناء   ورفع 

والمواد التي تعترض الهدم  ثم التعديل والتسوية ورفع الانقاض خارج 
 لمشرفموقع العمل للمناطق المسموح بها وحسب توجيهات المهندس ا

4 

Pour 15 cm thick of concrete C26 reinforced by 
5mm wire mesh, mix portions 1:1.5:3. Price 
includes (but not limited to) pouring steps, slopes, 
joints filled with sand and bituminous filler each 
2m, laying 2 layers of thick nylon layer (polyphone 
sheets 500 Micron) under the slab on grade 

m2 180 0 0 
( بوجه صقيل وباستعمال C26صب طبقة من الكونكريت المسلح )
سم باستعمال  15وبسمك  3:1.5:1السمنت المقاوم للاملاح وبنسبة خلط

ملم  وكما في المخططات شاملا السعر  5طبقة من مشبك حديد التسليح 
م 2لتساريح مع عمل المفاصل المطوبة كل صب ادراج المماشي وا

وملئها بالرمل والمادة المالئة للمفاصل )ماستك( وكذلك فرش طبقتين من 
 النايلون الزراعي السميك بين طبقة الحصى الخابط وصبة الارضية. 

C Plastering and Painting Works                                                                                        
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1 

Supply and   plastering the interior walls and 
ceilings with gypsum 20mm Thickness, using the 
grid for each 1m, with all work requirements 
including (but not limited to) using wire mesh in the 
damaged areas, treating walls and ceiling with 
liquid cement mortar before plastering. All works 
should be performed  according to the directions 
of Supervising Engineer 

m2 2150 0.00  0.00  

تجهيز المواد والبياض بالجص للاوجه الداخلية للجدران وللسقف الصف 
متر مع الانهاء بطبقة  1ملم باستخدام المساطر كل 20المتضرر سمك 

من الجص الفني وبموجب المواصفات شاملا السعر نثر اوجه البناء 
بشربت السمنت قبل عملية البياض مع استخدام الاسلاك )الجكن واير ( 

 المتضررة في الاماكن

2 

Supply and paint emulsion paint  (Pentalite paint -
type Yoqout , Marjan, Atlas or equivalent) the 
works  include   one prime coat, two putty coats for 
the entire painted areas and three finishing coats 
with the color as per supervising engineering 
instruction. 

m2 2150 0.00  0.00   ) تجهيز المواد والطلاء بثلاث طبقات من الصبغ المستحلب ) البنتلايت
من النوعية الممتازة وصبغ الجدران وكذلك السقوف المبيضة بالجص 

طبقات محلي المنشاء الى حد الاشباع ويكون  3باستخدام البنتلايت 
توجيهات المهندس المشرف باستخدام  اختيار اللون والتكنيك بحسب

اصباغ نوع ياقوت او مرجان او اطلس او  مايعادلها من ناحية الجودة 
وحسب المواصفات الفنية )يشمل السعر كافة المعالجات اللازمة للسطوح 
 بما يظهرها بمظهر صقيل(

3 

Supply materials and tools required for complete 
removal of the old damaged cement mortar for the 
interior and exterior walls and ceilings. Cement 
mortar removal must not affect walls and ceiling 
structure, and according  the directions of the 
Supervising Engineer 

m2 2650 0.00  0.00  

خ القديم المتضرر للجدران الداخلية تجهيز مواد والعدد اللازمة لقلع اللب
والخارجية والسقوف والاسيجة ولحد ظهور الطابوق او الكونكريت 
شاملا السعر استخدام كافات الالات الخاصة بقلع اللبخ مع مراعاة عدم 
 تضرر البناء وحسب توجيهات المهندس المشرف

4 

Cement Mortar plastering: - 20mm thick smooth-
finished ready mixed plastering (cement -sand 1:3)  
in two coats over one slurry coat, including   to 
POLISH cement mortar all the areas which will be 
painted by emulsion and liquid cement mortar all 
necessary angle beads and wire mesh, thickness 
gage. Price includes spraying all building faces 
with Mortar Cement before plastering 

m2 2650 0.00  0.00  

تجهيز مواد واكساء الجدران الخارجية للمدرسة وبضمنها الستائر اللبخ 
( بسمك 3:1والمظلات ) الكاسرات( باللبخ بمونة السمنت والرمل )

ملم وبموجب المواصفات , ويكون اللبخ صقيل لجميع الاوجه التي 20
يكون انهاءها بالصبغ المستحلب .شاملا السعر نثر اوجه البناء بشربت 

 بل عملية اللبخالسمنت ق

        

5 

Supply and paint   the exterior walls, columns and 
walk ways by plastic paint; type Spies, BTEC or  
equivalent. price includes paint with prime layer 
basis of the same type, appropriate color. Price 
must include all work requirements of refining 

m2 2650 0.00  0.00  
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surfaces and as directed by the Supervising 
Engineer. 

تجهيز المواد والعدد اللازمة والقيام بصبغ الجدران والاعمدة والممرات 
الخارجية بالاصباغ البلاستيكية )خارجي(  نوع سايبس او بيتيك او ما 

اساس اولية من نفس منشاء الصبغ يعادلها ويشمل السعر الطلاء بطبقه 
وبلون مناسب وكل ما يتطلبة العمل من تصفيه وصقل السطوح وحسب 

 توجيهات المهندس المشرف

        

6 

Supply and paint the skirting walls up to 1.2 m 
height  with oil paint (local paint or equivalent), of 
one prime  coat(Pentalite paint) ,two putty coats 
for the entire painted areas undercoat layer and 
three finishing coats, including preparation works, 
putty coats all needed to complete the work 

m2 1920 0.00  0.00   تجهيز المواد والعدد اللازمة والقيام بالصبغ بالاصباغ الدهنية )البوية
 1.2مطفية او اللماعة( بثلاث طبقات او حد التغطية  للجدران بارتفاع ال

م باستخدام اصباغ الحديثة او ما يعادلها .ويشمل السعر طبقة اساس من 
البنتلايت العراقي المحلي واجراء كافة اعمال التصليح والصقل للجدران 

المتضررة  قبل عمليه الصبغ وحسب المواصفات الفنية وتوجيهات 
هندس المشرف.)للجدران و لسقوف المجاميع الصحية والحانوت الم

 والمطابخ ( 

D Tiling Works                                                    أعمال الكاشي                                     

1 

Supply materials, tools and manpower to remove 
ground (regular or mosaic) including removing 
debris with all work requirements to complete the 
Job. 

m2 1060 0 0.00  
تجهيزالعدد والادوات لرفع كاشي الارضيات )عادي او موزائيك ( 
وبموجب المواصفات الفنية بما في ذلك رفع الانقاض ومخلفات الهدم  

حسب توجيهات المهندس خارج موقع العمل للمناطق المسموح بها و
 المشرف

2 

Supply and cast reinforced concrete (BRC) 10 cm 
thick for  floor under tiles (15cm *15 cm) and Dia 5 
mm with  mix ratio (1:2:4)and  ,using sulphate 
resistant cement. Price includes laying 2 layers of 
appropriate Naylon and all the required works to 
complete the Job. 

m2 841 0 0.00  

تجهيز مواد وصب طبقة كونكريت المسلح تحت الكاشي بنسبة مزج 
سم وباستخدام الاسمنت المقاوم للاملاح  شاملا"  10( وبسمك 4:2:1)

السعر فرش طبقتين من النايلون الزراعي السميك بين طبقة الحصى 
 الارضية وحسب توجيه المهندس المشرف  الخابط وطبقة صبة

3 

Supply and install Mosaic tiles of (40X40X2)cm  
number 4 , the price include but not limited to fill 
the joints with white cement ,  polishing the mosaic 
tiles and installation of 10 cm ceramic skirting, with 
all the required works complete the Job.  m2 1060 0 0.00  

( سم مجلي 2×40×40تجهيز مواد وتطبيق كاشي موزائيك قياس )
( شاملا السعر الشربت بالسمنت 4:1للارضيات بمونة السمنت والرمل )

الابيض مع الجلي الموقعي على ان يقوم المهندس المشرف بتحديد اللون 
 وحجم الحجر المستخدم 
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4 

Supply and install ceramic tiles (10X30X1cm) for 
the skeirt walls the water absorption shall be 10 to 
15 % the price include  all the material needed to 
install , filling with white cement and  polishing 

l.m. 500 0 0.00  ( سم   30×10ارة من  السيراميك بابعاد )تجهيز مواد وعدد وتثبيت از
( مع الشربتة بمونة السمنت 3:1باستعمال مونة السمنت والرمل )

الابيض.  ويراعى قـــص السيراميك  بــدقه وبصوره مستقيمه وفي حالة 
عدم توفر الابعاد المثبتة في الكشف والمخططات  على المهندس 

 المشرف تحديد الابعاد والالوان

5 

Supply tools, materials and man power to install 
staircase steps covers made of industrial granite 
with standard length applied by cement mortar 
with mix ratio (1:3) and white cement grout. Edges 
to be cut-off accurate with straight  

Ea 23 0 0 
 الادراجتغليف بايات 

سم( مع المرايا  3)*×*×تجهيز وتغليف بايات الادراج بأطوال قياسية 
بقطع جاهزة وكاملة من الكرانيت الصناعي   والتطبيق  بمونة السمنت 

( مع الشربتة بمونة السمنت الابيض.  ويراعى قـــص 3:1والرمل)
 القطع   بــدقه وبصوره مستقيمه 

6 

Supply and install ceramic tiles (25X40X1cm) for 
the sanitary, kitchen and cafeteria walls.  The 
water absorption shall be 10 to 15 % the price 
include  all the material needed to install , filling 
with white cement and  polishing  

m2 230 0.00  0.00  ع المرافق الصحية الداخلية والمطبخ تجهيز مواد واكساء جدران وقواط
( 3:1والحانوت  بالكاشي السيراميك باستعمال مونة السمنت والرمل )

مع الشربتة بمونة السمنت الابيض. شاملا السعر تجهيز وتثبيت شرائط 
اركان من الالمنيوم الخاص باركان جدران السيراميك .ويراعى قـــص 

حالة عدم توفر الابعاد المثبتة في الكاشي بــدقه وبصوره مستقيمة . وفي 
 الكشف والمخططات  على المهندس المشرف تحديد الابعاد والالوان

7 

Supply  and install porcelain tiles anti slip for the 
sanitation unit floors  size (30X30X0.8 cm) , the 
water absorption shall be 0.5 to 0.9% , the price 
include the all the material needed to install , filling 
with white cement and  polishing the porcelain tiles 
and installation of 10 cm ceramic skirting, with all 
the required works complete the Job. . Price 
includes Aluminum strips at walls corners 

m2 150 0.00  0.00  

تجهيز مواد وعدد وتثبيت ارضية للحمامات  من  السيراميك الذي يمنع 
( مع الشربتة بمونة 3:1الانزلاق باستعمال مونة السمنت والرمل )

السمنت الابيض.  ويراعى قـــص السيراميك  بــدقه وبصوره مستقيمة. 
وفي حالة عدم توفر الابعاد المثبتة في الكشف والمخططات  على 

 رف تحديد الابعاد والالوانالمهندس المش

E Sanitation Works                                                                                        

1 

Supply, installation, testing and commissioning of 
UPVC of SN8 drainage 10 bar and ventilation 
pipes down to manholes with all required fittings 
including excavation, back filling, incasing with 
Suleplate resistant cement concrete and roof vent 
caps, including connections as follow         

تتحمل    UPVCتجهيز وتركيب وفحص انابيب مجاري بلاستيكية
ية جيدة, مع كافة الملحقات والتقاسيم جو على الأقل من نوع 10ضغط 

والعكوس.)سعودي او مصري الامل شريف الاصلي او ما يعادلها ( 
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يتضمن العمل الحفريات والتغليف بالرمل النظيف من كافة 
 الجوانب.والصب بالكونكريت وكما يلي :ـ

  Plastic pipes, UPVC,  Dia 50ml (2 inches)  
l.m. 25 0 0 

 انج( 2ملم ) 50قطر   UPVCستكانابيب بلا  

  

Plastic pipes, UPVC,  Dia 100ml (4 inches)  
l.m. 50 0 0 

 انج( 4ملم ) 110قطر   UPVCانابيب بلاستك

Plastic pipes, UPVC, Dia 160 ml ( 6 inches) 
l.m. 30 0 0 

 انج( 6ملم) 160قطر   UPVCانابيب بلاستك

2 

Supply tools and materials to remove the old 
sewer pipes, toilet seats and all related 
accessories and any damaged or undesired old 
sanitary works. Price includes concrete demolition 
and removing trash off-side as directed by the 
supervising engineer. 

no. 8 0 0 

لمواد والعدد اللازمة لقلع المجاري القديمة والمقاعد وملحقاتها من تجهيزا
كليات وتقاسيم وعكوس وتوصيلات للمرافق الصحية واي تاسيسات 
صحية غير مرغوب فيها او متضررة  شاملا السعر تكسير الصب ورفع 
 المخلفات خارج موقع العمل وحسب توجيهات المهندس المشرف

3 

Supply and install White Vitreous  with  semi 
pedestal/ with stand   Wash Basin, size (40 *56) 
cm complete   with all fittings, valves, waste pipes 
to nearest floor   traps  , connection to water 
system, the price also includes the chrome mixer 
,mirror,  and soap holder or any other necessary 
parts.  no. 6 0 0 

تجهيز وتركيب مغاسل فرفورية بيضاء مع السداد والسلسلة والتثبيت 
والتوصيلات مع وضع قفلين براص/ مطلي بالكروم والخلاط منشأ 
تركي اصلي ثقيل والصوندة والبالوعة وتكون المغاسل من مصنوعات 
جيدة توافق عليها لجنة الاشراف وتكون المغاسل بالقياسات والملحقات 

(سم مع خلاط وبراكيتات مع المرايا 56x40مغسلة)-المبينة ادناه :
 وحمالة الصابون

4 

Supply and Install eastern type Toilet (52 * 60) cm, 
White,  complete with galvanized flush tank  with 
32mm galvanized water pipes, chrome tap 15mm 
for each toilet, fitting, chrome plated 13mm stop 
and valve . Price to include waste pipes to nearest 
manhole, water pipe from the system,  painting the 
water tank and water pipes by oil paint and 
thermal white color 

no. 8 0 0 

تجهيز وتركيب وفحص مراحيض شرقية فرفورية من النوع العميق 
( سم على الاقل مع الكلي خزان الماء العالي 52طول) بيضاء او ملونة

( ملم وحنفية كروم قطر 32من الحديد المغلون النازل من الخزان قطر )
( ملم لكل مرحاض يطلي خزان الماء والانبوب النازل بالصبغ 15)

الدهني وباللون الابيض الحراري  وتكون المراحيض من مصنوعات 
 جيدة وبموافقة المهندس.

5 

Supply materials to pour concrete manholes as 
the dimensions below by using SRC and mix ratio 
(1:1.5:3), Poly-Ethylene covers. Price includes 
sulphate resistance cement plastering for the 
exterior side before painting with asphalt 20/30 
Grade, slope works in the manhole base per the 
required specifications 
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تجهيز المواد وصب احواض تفتيش بابعاد المبينة ادناه  ذات قاعدة 
وجدران كونكريتية مسلحة وباستعمال السمنت المقاوم وبنسبة خلط 

مع اغطية محكمة من الاهين او البلاستك المضغوط , شاملا  3:1.5:1
السعر انهاء الاسطح الخارجية باللبخ بمونة السمنت المقاوم للاملاح 

وعمل الانحدارات   20/30لطلاء بمادة القير السيالي درجة والرمل ثم ا
 اللازمة في قاعدة المنهول وكما مبين في المواصفات

a 
40x40 cm 

no. 8 0 0 
  سم 40*40

b 
50x50 cm 

no. 5 0 0 
 سم 50*50

6 

Supply and install hot and cold galvanized steel 
pipes sch40 first class for the (hot & cold) water 
supplied for Washbasins and bathrooms. Pipes 
installed inside walls after painting covering by 
glass fiber and painting with anti-corrosion with all 
work requirements and accessories. Samples to 
be submitted prior to work . Work includes 
walls/concrete digging  if required 

        
 انابيب فولاذية مغلونة

تاسيس ماء حار وبارد للمغاسل والحمامات  باستعمال انابيب  اولا.
مغلونة درجة اولى مدفونة ضمن الجدران والارضيات ومغلفة بالصوف 
الزجاجي مع صبغها قبل التغليف بصبغ مانع للصدأ مع استخدام  كافة 
 المتطلبات من عكوس وتقاسيم واقفال. 

 م نماذج من المواد المستعملة للموافقة المسبقة عليها. تقد ثانيا.
يشمل السعر الحفريات مع تكسير الجدران والكونكريت اذا تطلب  ثالثا.

 الامر.

a 
Galvanized pipes with diameter1/2 inch 

l.m. 80 0 0 
انج 2/1انابيب مغلونة قطر   -   

b 
 Galvanized pipes with diameter 3/4 inch 

l.m. 40 0 0 
انج 4/3انابيب مغلونة قطر  -   

7 

Supply and install galvanized water tank of 1000-
liter capacity and gage 16 plate, at the height 50 
cm from the ground floor. Work includes all 
installation and connections with sanitary unit, 
cover diameter 50 cm, replacing the damaged tap,  
pipes, with all the required works to complete the 
Job. Tank dimensions (1x1x1)m 

no. 6 0 0 

( 16تجهيز ونصب وفحص خزان ماء من صفائح الحديد المغلون كيج)
سم عن سطح  50على الاقل مع قواعد خرسانية مع الشيلمان بارتفاع  

رض او توضع على الابراج مع انبوب تفريغ وانبوب الماء الفائض الا
( سم مع طوافة اعتيادية مع عمل قفل خروج  50مع غطاء بابعاد )قطر 

 ( م1*1*1وقفل دخول لكل خزان علما ان ابعاد الخزان )

8 

Supply and Install Water tap - regular type- as 
approved by the supervisor engineer. 

no. 23 0 0 
( نوع تركي براص وبموافقة Water tapحنفيات ماء اعتيادية )

 المهندس المشرف

9 

Rain drainage and ventilation pipes: Supply and 
install, 6 Bars plastic pipes for the rain drainage 
and ventilation pipes with all required fixtures and 
accessories. Rain drainage pipes to be installed 
vertically down from the roof, a sufficient slope to 
be set in the conection points of roof with the pipe. 
Pipes must be fixed metal fixers 
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جو لتصريف مياه الامطار  6تجهيز وتثبيت انابيب من البلاستك 
ية للمجاري مع كافة التراكيب والملحقات المطلوبة للربط على ان والتهو

تمر انابيب تصريف المياه بصورة شاقولية من السطح وعمل الميل 
المناسب للسطح عند نقاط الالتقاء بين هذه الانابيب وسطح البناية.مع 

 متر باستخدام الجوي   1.5التثبيت بقفائص كل 

a 
Pipes for the ventilation (50)mm 

l.m. 4 0 0 
 ( ملم للتهوية50انابيب قطر )

b 
Pipes for the rain water (100)mm 

l.m. 75 0 0 
 ( ملم لمياه الامطار 100انابيب قطر )

10 

supply, install, test and operation water heater 
isolated type cover with painted enclosure, with 
heater element and heat regulator ,safety valve 
installing  all required pipe line with Crum locks 
valve to be ready to connect to electrical source 
trough electrical cable 3*4mm2 with earthing line 
and 32 amps operation switch  with power 
indications  lamp as below    

        

تجهيز ونصب وتشغيل سخانات ماء كهربائية من النوع المعزول المغلف 
بغلاف مطلي بالمينا مع عنصر التسخين ومنظم الحرارة وصمام الامان 
وتوصيلات الماء المرنة واقفال كروم زاوية ,بحيث تكون جاهزة للربط 

مع التأريض  2ملم 4×3بالمصدر الكهربائي القريب منها باستخدام كيبل 
 امب يحتوي على مصباح اشارة وكما يلي . 32تاح التشغيل مع مف

  
120liter water heater  

no. 3 0.00  0.00  
 لتر  120سخان نوع الطحان 

11 

Supply and install steel tower for the water toilets 
tanks by using 5 inches I section as columns and 
3 inches angle shape  as horizontal beams steel 
sections, 50 cm cantilevers from sides with guard 
rail at 70 cm height for the tanks maintenance, 
paint by anti rust and 3 layers of oil paint. Base 
fixed to the ground by concrete base (1.5x3x0.15) 
m, mix ratio (1:2:3) with wire mesh Tower 
dimensions from bottom (2.5x1.2) with service 
ladder. service area will be concerned by jagger 
plate.as instructed and approved by the 
Supervising Engineer. 

l.s. 2 0.00  0.00  
عمل برج من الحديد لخزانات مياه المرافق الصحية للطلاب باستخدام 

( انج ثقيل 3( انج ثقيل كاعمدة وحديد الزاوية )5حديد الشيلمان )
( سم 50كمفاصل رابطة وجسور عرضية مع عمل حافات بعرض ) 

( سم لغرض صيانة 70لجوانب البرج مع عمل محجر بارتفاع )
انع الصدأ والبوية والتثبيت بالارض الخزانات شاملا السعر الصبغ بم
(  والتربيع 3*1.5سم ( وبابعاد ) 60بواسطة حفر اساس بعمق )

( سمك 3:1(سم ووضع طبقة تسويه بنسبة خلط )10بالجلمود بسمك )
سم( مع  15( سمك )3:2:1سم( وعمل  صبة كونكريتية بنسبة خلط )5)

برج من ملم( محزز ويكون ال6وضع طبفة من ال)بي ار سي ( سمك )
( cat leader( م مع وجود سلم خدمي ) 1.2* 2.5الاسفل بابعاد ) 

مع تغليف المنطقة الخدميه باستخدام حديد الجكر بليت وحسب توجيه 
 وموافقة المهندس المشرف 
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12 

Supply  and build the septic tank 2 rooms 
(3X2.55x4)m, price should include soil 
excavations, casting the foundation , walls and 
slab with 21 Mpa Sulphate resistance  Concrete , 
Foundation 20 cm in addition to the  10cm lean 
concrete and 2  steel layers of 12mm every 15cm 
(both direction) ,  the walls of 30 cm  with 2 steel 
layers of 12mm every 15cm  (both direction) and 
roof 20 cm with two steel  layers of 12mm every 
15 cm (both direction) , also installation manhole 
steel covers of (60 x 60 ) cm and maintenance 
ladders  with all the required works to complete 
the Job 

l.s. 1 0.00  0.00  

انشاء وفحص خزانات التعفين للابعاد المبينة ادناه من الخرسانة المسلحة 
للقاعدة والجدران والسقف وتطلى من الخارج والداخل بطبقتين من مادة 

وباستخدام السمنت المقاوم شاملا السعر اعمال  20/30القير درجة 
نة الحفريات الترابية والتربيع والقوالب وغطاء السقف وسلم داخلي للصيا

وسحب المياه عند عملية الحفر وكافة المعالجات لتنفيذ هذه الفقرة مع 
 ( م3*2.55*4سم. ) 60*60اغطية من الاهين قياس 

F Steel and Wooden work :                                                                                                              

1 

Supply and install hollow metal  coated sliding 
steel door (2X3.6)m dimension  partitioning every 
20cm (4cm X 4cm x 2mm) , and covered with steel 
plate 1.5mm thickness on both sides the frame 
shall be 1.5 inch and 2mm thickness. the work  
including all necessary fixings,, hinges fittings, 
locks with  key, glazing, insulation foam, 
accessories, mastic, hardware and painting with 
anti-rust paint and 3 layers of oil paints, locks, 
connections accessories, , concrete columns 
(50X50)cm and all the required to complete the 
work.. 

no. 1 0 0 

ابواب من الحديد مع الاطار يشمل العمل كلفة ملحقات التثبيت 
والنرمادات والكيلون مع الطلاء وطبقة واحدة بمانع الصدا وثلاث 
طبقات من الاصباغ الدهنية وبموجب المخططات والمواصفات الفنية 

شة من الحديد ( م  للباب )فردة والاخرى سلايد ( مع نق2*3.6بابعاد )
تحدد بموجب مرتسم يقدم من المهندس المشرف مع السكة والبولبرنات 

( سم للتثبيت مع   50*  50مع صب اعمدة كونكريتية مسلحة )
 انهاءاتها وكل ما يتطلبه العمل الجيد وحسب توجيهات المهندس المشرف 

2 

Supply and install hollow metal  coated sliding 
steel door gauge 16 (2X3.6)m dimension    with 4 
mm class until the middle ,partitioning every 20cm 
(4cm X 4cm x 2mm) , and covered with steel plate 
thickness on both sides the frame shall be 1.5 inch 
and 2mm thickness. the work  including all 
necessary fixings, hinges fittings, locks with  key, 
glazing, insulation foam, accessories, mastic, 
hardware and painting with anti-rust paint and 3 
layers of oil paints, locks, connections 
accessories, , concrete columns (50X50)cm and 
all the required to complete the work. 

m2 23 0 0 
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( مع 16تجهيز وتثبيت ابواب حديدية نصف مزججة كبس وجهين )كيج 
على ان -اطارات مكبوسة ويشمل السعر مستلزمات التثبيت والنرمادات 

لا تقل عن ثلاثة لكل باب واليدات والكيلونات)نوع اصلي (  من النوعية 
ملم(  4الجيدة أومن مناشئ معروفة والزجاج الابيض الشفاف سمك )

ومصدات الابواب والصبغ بطبقتين بمانع الصدأ ثم الانهاء بالصبغ 
الدهني بثلاث طبقات وطبقة من الفلين كبطانة للابواب وكل ما يتطلبه 
العمل وبموجب المخططات والمواصفات الفنية ذات العلاقة وبموافقة 
 المهندس المشرف

3 

Supply and install hollow metal  coated sliding 
steel door gauge 16 (2X3.6)m dimension  
partitioning every 20cm (4cm X 4cm x 2mm) , and 
covered with steel plate  on both sides the frame 
shall be 1.5 inch and 2mm thickness. the work  
including all necessary fixings,, hinges fittings, 
locks with  key, glazing, insulation foam, 
accessories, mastic, hardware and painting with 
anti-rust paint and 3 layers of oil paints, locks, 
connections accessories, , concrete columns 
(50X50)cm and all the required to complete the 
work.. 

m2 6.5 0 0 

( مع اطارات 16تجهيز وتثبيت ابواب حديدية كاملة كبس وجهين )كيج 
على ان لا تقل -مكبوسة ويشمل السعر مستلزمات التثبيت والنرمادات 

عن ثلاثة لكل باب واليدات والكيلونات)نوع اصلي (  من النوعية الجيدة 
ملم( ومصدات  4أومن مناشئ معروفة والزجاج الابيض الشفاف سمك )

والصبغ بطبقتين بمانع الصدأ ثم الانهاء بالصبغ الدهني بثلاث الابواب 
طبقات وطبقة من الفلين كبطانة للابواب وكل ما يتطلبه العمل وبموجب 
 المخططات والمواصفات الفنية ذات العلاقة وبموافقة المهندس المشرف

4 

Supply tools, materials and man power to install 
wooden doors. Frames to be made of solid wood 
(Javanese) (3x6) inches, door panel to be made of 
two formic layers (first one is spruce wood and the 
final one is teak wood) from each face with filling 
each 12 cm and javanese wood frame cover, with 
external covers (3 inch)  around the door. Price 
includes fixing, Door locks, embossing fixed on the 
two door faces, or ready embossing within the 
teak layer, door stoppers, Sperto and Damalok 
finishing, according to the drawing and as directed 
by Supervising Engineer.  Ea 19 0 0 

 الأبواب الخشبية
تجهيز وتثبيت ابواب خشبية كاملة. الاطارات من الخشب الصلب 

( انج والفردات كبس طبقتين من خشب المعاكس  6×3)الجاوي( ) 
)الاولية من المعاكس الجام والنهائية الخارجية من الخشب المعاكس 

سم  مع قبلمة جاوي وتغليف  12الصاج( من كل وجه مع حشوة كل 
انج( حول الباب ويشمل السعر مستلزمات  3سم ( )  7ارجية ) قبقات خ

التثبيت والكيلونات )اصلي (من النوعية الجيدة اومن مناشئ معروفة 
ونقشة بسيطة تثبت على الوجهين او نقشة جاهزة من ضمن طبقة 
المعاكس الصاج  ومصدات الابواب ثم الانهاء بالسبرتو والدملوك 

الفنية ذات العلاقة وبموافقة المهندس  بموجب المخططات والمواصفات
 المشرف
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5 

P.V.C. Doors 
Supply and install PVC doors minim 30mm thick 
factory made panel , PVC structure of Seamless 
Steel tube (M.S) (19x19)mm for stiles , (15x15)mm 
for the top and bottom rails  , Solid frame minimum 
5mm thickness and fixing the frame with 100mm 
long M.S screw  the price include locks, hinges, 
handles, stopper and all the needed accessories 
to complete the job 

m2 13 0 0 

 P.V.Cالأبواب 
عمل   كاملة.باستخدام مقاطع تركية   P.V.Cتجهيز وتثبيت ابواب 

اء مع  الاطارات مع الزجاج او بدون زجاج  ويشمل السعر المنش
مستلزمات التثبيت والكيلونات من النوعية الجيدة اومن مناشئ معروفة 
ومصدات الابواب ثم الانهاء وبموافقة المهندس المشرف واللون الذي 

 يختاره 

6 

Supply and install the steel windows with guard 
frame, the work includes the anti-flies net, handles 
and glass of 5mm thickness and painting with anti-
rust paints and three layers of oil paints with all 
accessories and work requirements to complete 
the Job. m2 120 0 0 

مل السعر تجهيز وتثبيت شبابيك حديدية كاملة مع الأطارات ويش
مستلزمات التثبيت واليدات من البراص والزجاج الابيض الشفاف سمك 

ملم( وسلك مانع الذباب للفردات المتحركة والصبغ بطبقتين بمانع  5)
الصدأ ثم الانهاء بالصبغ الدهني بثلاث طبقات وبموجب المخططات 

 والمواصفات الفنية ذات العلاقة وبموافقة المهندس المشرف

7 

Supply and install window protection frame by 
using square section steel pipe (1x1) inch, space 
between pipes 20 cm both sides with frame affixed 
on corners by (2x2) inches steel section angle 
shape with (1x2) inches rectangular steel cover for 
the angle section. price includes two layers of anti 
rust paint and 3 layers of oil for the final finishing 
according to the specifications and  as directed by 
the Supervising Engineer. m2 120 0 0 

 كتائب الشبابيك الخارجية
تجهيز وتثبيت كتائب حديدية كاملة للشبابيك الخارجية باستخدام بوري 

سم عموديا مع  20سم افقيا 20ملم المسافة بين بوري واخر  25مربع 
انج مع غطاء  2*  2اطار يثبت على اركان الفتحة باستخدام حديد زاوية 

انج ويشمل  2*  1 حديد يخفي حديد الزتوية باستخدام مقطع شخاطة
السعر مستلزمات التثبيت والصبغ بطبقتين بمانع الصدأ ثم الانهاء 

بالصبغ الدهني بثلاث طبقات وبموجب المخططات والمواصفات الفنية 
 ذات العلاقة وبموافقة المهندس المشرف .

8 

Supply tools, materials and man power to install 
(2x25) cm javanese wood panels above the 
construction joint for the interior entrance walls. 
price includes oil painting, covering the fixing bolts 
from one side and all the necessary details as 
directed by the Supervising Engineer. l.m. 10 0 0 

(سم 2ب الجاوي حصرا بسمك )تجهيز المواد لتثبيت الواح من الخش
(سم على المفصل الانشائي لجدران الطارمة من الداخل 25وعرض )

شاملا السعر الصبغ بالاصباغ الدهنية ويتم التثبيت بواسطة جوي 
وبرغي غاطس مع غطاء له من جهة وتبقى الجهة الاخرى للمفصل 

 سائبة وحسب توجيهات المهندس المشرف
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Supply tools, materials and man power to install 
(850)mm hand rail by using 5 inches steel pipes 
with teak wood and steel handles, teak wood 
section dimensions are (100x50) mm and steel's 
are (50x40) mm. price includes fixing to the stair 
by (100x100x4) mm steel plates with all fixing 
fittings, oil paint, anti rust paint as directed by the 
supervising engineer. l.m. 12 0 0 

ملم مع 37.5ملم من الانابيب الحديدية قطر 850عمل محجر بارتفاع
مقابض المحجرات تتألف من المقاطع الخشبية والمعدنية المقطع الخشبي 

 40*50ملم والمقطع الحديدي بابعاد  50*100من خشب الصاج بابعاد 
ملم  4ملم شاملا العمل التثبيت بالدرح بواسطة صفائح معدنية سمك 

ملم مع كافة ملحقات التثبيت والطلاء والصبغ مانع  100*100بابعاد 
الصدأ طبقة واحدة مع الطلاء بالدهان ثلاث طبقات وحسب توجيهات 

 المهندس المشرف

10 

Supply and install ladder; steps made of jagger 
plate carried by 3 inches angle shape bars with 2 
guard rails, painted with anti-rust and oil paint . 

l.m. 10 0 0 ( انج حامل 3تجهيز وعمل سلم حديدي مكون من حديد الجنل قياس )
ملم والمحجر من الجانبين  شاملا السعر  3للبايات من جكربليت سمك 

التثبيت من الاسفل والاعلى والصبغ بمانع الصدأ قاطين قبل التركيب 
 التفصيلي الخاصوبالدهان بعد التركيب وحسب المخطط 

G 
Electrical  work :                                                     
                                                                                       الأعمال الكهربائية

        

1 

L.T Cables : Feeding cables copper  unarmored 
(PVC) isolated with grounding  suspended on the 
wall using cable clamps , the price including , 
installation of cables with all accessories ,clamps , 
terminal , installation according to pithing area, 
holding on cable tray in all external and internal , 
or embedding in a suitable conduit size and type 
50cm under earth  according to technical 
specification.   

        

                   كابلات الضغط الواطئ:                                                                                                         
( مع سلك PVCكابل مغذي نحاسي غير مسلح  معزول ومغلف بـ )

 ارضي يعلق على الجدار بواسطة قفائص ومد الكابل شاملا القفائص
وترامل الربط  والانهاء حسب تفاصيل المنطقة التي يمر بها  يكون 
محمول فوق كيبل تري فيجميع المناطق  الداخلية والخارجية  او يمر 
داخل بوري بلاستك منسب الحجم والنوعية ودفن تحت الارض بعمق 

 سم  مع كل ما يتطلبه العمل  والمواصفات الهندسية.50

a 
cable 4X16mm2 +cable 1*10mm2 

m.l  100 0.00  0.00  
  2ملم10*1+كيبل 2ملم 16×4كيبل 

b cable 4X25mm2 +cable 1*16mm2 
m.l  50 0.00  0.00  

 2ملم16*1+ كيبل  2ملم 25×4كيبل   
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Main Distribution Board MDB: 
Supply, test, and operate main distribution board 
metal enclosure, anti-crrosion  paint with good 
locking door water proof dimensions (120cm 
*80cm 40cm) with bottom base not less than 3cm, 
with internal protection glass door easy to open, 
including metering gauges ( volt, Ampere, 
frequency)using bus bar size (40*5mm)3ph, 
including phase indicated lamps and selector 
switches, according to technical specification and 
instructions of Supervisor Engineer, the MDB will  
include the following 3 phase breakers  
MCCB 250Amps /No 1 
 MCCB 150Amps /No 2  
 MCCB 100Amps /No 3         

no. 1 0.00  0.00  

:                                                                                            MDBالتوزيع الرئيسية  لوحة
تجهيز وفحص وربط وتشغيل لوحة توزيع رئيسية ذات هيكل معدني 
 مقاوم للصدأ مع باب محكم الغلق يمنع تسرب الغبار والحشرات بابعاد

سم  30سم ( مع قاعدة بارتفاع  40×سم  80×سم  120لاتقل عن )
وباب زجاجي داخلي سهل الفتح مع مقاييس التيار والفولتية ومفتاح 

ثلاثة اطوار 2( ملم 5×40اختيار الفولتية ذو بازبار بأبعاد لا تقل عن) 
مع مقاييس التيار والفولتية ومفتاح التحويل وكافة المتطلبات لأكمال 

 حسب موافقة المهندس المشرف .العمل 
 وتشتمل اللوحة على القواطع التالية:

 1(  امبير عدد /  250قاطع سعة ) 
 2(   امبير عدد /   150قاطع سعة ) 
                                                                                                                                                                                                                     3(  امبير عدد /    100قاطع سعة ) 

3 

External Lightings: 
Supply, install, test and operation lighting fixture 
with all accessories holder, Trans, starter, lamps 
and a capacitors for power factor correction, 
boxes, switches, wiring using copper wires 
exposed or Siemens type the price includes 
installation boxes switches wiring, and earthing 
according to specification  

        

  

قاتها مثل الهولدر تجهيز وفحص وتشغيل تراكيب انارة مع جميع ملح
والجوك والستارتر والمصابيح ومكثفات تحسين معامل القدرة 
والصناديق والمآخذ والمفاتيح مع التسليك باستخدام اسلاك نحاسية مفردة 

مغلفة بمادة البلاستك من النوع الجيد  2ملم 2.5×3اردني الصنع  قياس 
المفاتيح  داخل انابيب من البلاستك و قابلوات حسب المخططات شاملة

واسلاك التوصيل والانابيب البلاستيكية والتثبيت والتأريض ...الخ حسب 
 المواصفات الفنية المعتمدة وكما يلي : 

        

4 

Water proof wall mounted electrical fixture with 
glass cover, and  economic lamp 28watt with all 
accessories.  no. 30 0.00  0.00  

مصباح مطري مع القاعدة والغطاء زجاجي لايتاثر بالحرارة مع مصباح 
 واط وجميع ملحقاته يثبت على الجدران الخارجية  28اقتصادي 

5 

Supply Metal box dimension 40cm *30cm 
including best quality photo cell and contactor , 
selector switch to operate external lighting 
manually and automatic , wiring and other 
installation accessories .under supervise 
engineers instructions control, 
  , 

no. 1 0.00  0.00  
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سم  يحتوي على خلية  30×سم 40تجهيز ونصب صندوق حديد بابعاد 
ضوئية من منشاء جيد وكوندكترات وجوزات مع سيلكتر خاصة 

يل الاضائة الخارجية اوتوماتيك ويدوي واطفاء مع اسلاك الربط بتشغ
 والتسليم كاملا وحسب توجيهات المهندس المشرف .

6 

Sub  Distribution Board SDB:12 circuits  
Supply, test, and operate Sub distribution board 
metal enclosure, Anti-corrosion paint with good 
locking door water proof dimension  according to 
technical specification and instruction of 
Supervisor Engineers. The SDB will include the 
following breakers:                         Main MCCB 
3*100 amperes  
CB 10 Amps /No 3  
CB 16 Amps /No 3    
CB 25 Amps /No 3 
 CB 32 Amps /No 3 

no. 2 0.00  0.00  
 12: جوزة تاسيس ظاهري او دفن  SDBالتوزيع الفرعية ٍ لوحة

جوزة                                                 تجهيز وفحص وربط 
وتشغيل لوحة توزيع الفرعية  ذات هيكل معدني مقاوم للصدأ مع باب 
محكم الغلق يمنع تسرب الغبار والحشرات وكافة المتطلبات لأكمال 

 توجيهات المهندس المشرف .العمل وحسب 
وتشتمل اللوحة على القواطع التالية:                                                                                         

 امبير وقواطع الفرعية 100*3قاطع رئيسي 
 3(  امبير عدد /  10قاطع سعة ) 
 3( امبير عدد /   16قاطع سعة ) 

                                                                                           3( امبير عدد /   25)  قاطع سعة
 3( امبير عدد /   32قاطع سعة ) 

7 

Sub  Distribution Board SDB: 6 circuits Supply, 
test, and operate Sub distribution board metal 
enclosure, Anti-corrosion paint waterproof IP 55 
according to technical specification and supervise 
engineers instruction                 Maine Circuit 
3*100 amps and sub circuit breakers .  CB 10 
Amps /No 3 CB 16 Amps /No 2                                                                                   
CB 32 Amps /No1 

No. 1 0.00  0.00  
جوزة                                                                 6: جوزة تاسيس ظاهري او دفن  SDBالتوزيع الفرعية ٍ لوحة

تجهيز وفحص وربط وتشغيل لوحة توزيع الفرعية  ذات هيكل معدني 
العمل حسب موافقة المهندس  أ كمالمقاوم للصدأ وكافة المتطلبات 

 المشرف .
اللوحة على القواطع التالية:                                                                                   وتشتمل 

 امبير وقواطع الفرعية 100*3قاطع رئيسي 
 2( امبير عدد /  10قاطع سعة )  
 2(  امبير عدد /  16قاطع سعة ) 
 1(   امبير عدد /   32قاطع سعة ) 

8 

Socket switches : 
 Supply materials, install, test and operation switch 
black using best quality wires Exposed or Siemens 
type the price includes installation boxes switches 
wiring, and earthing according to specification 
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                                                                                             نقاط مآخذ القوى بلك سويج      
تجهيز مواد وتاسيس وفحص وتشغيل نقطة مأخذ القوى باستخدام 
اسلاك اردني اصليه ظاهري او وسيمنز شاملة الصناديق والمآخذ 

سب والمفاتيح واسلاك التوصيل والتثبيت والتأريض ...الخ ح
 المواصفات 

a 
13Amps socket using 3*2.5mm2 wires  

no. 24 0.00  0.00  
      2ملم 2.5×3امبير باستخدام اسلاك نحاسية قياس  13سعة 

b 15Amps socket using 3*2.5mm2 wires  
no. 10 0.00  0.00  

      2ملم 2.5×3امبير باستخدام اسلاك نحاسية قياس  15سعة   

9 

Lighting Fittings:  supply, install, test and operation 
lighting fixture with all accessories holder, Trans, 
starter, lamps and a capacitors for power factor 
correction, boxes, switches, wiring using copper 
wires exposed or Siemens type the price includes 
installation boxes switches wiring, and earthing 
according to specification  

no. 120 0.00  0.00  
تراكيب الانارة :                                                                                                             

واط عنكبوتي مع قاعدة  105تجهيز وفحص وتشغيل مصباح اقتصادي 
هولدر كبيرة صالح للتثبيت على الجدار والسقف مع جميع ملحقاتها 

خذ والمفاتيح مع التسليك باستخدام اسلاك نحاسية ظاهرية الصناديق والمآ
مغلفة بمادة البلاستك من النوع   2ملم 1.5×3او سيمنز دفن  قياس 

الجيد شاملة المفاتيح واسلاك التوصيل والتثبيت والتأريض ...الخ حسب 
  المواصفات الفنية المعتمدة وكما يلي

10 

Ceiling , vertical, wall types  fans   
Supply, install, test and operation fans with all 
accessories demission 140cm (56inch) with 
installing  boxes, switches, wiring using copper 
wires(3*1.5mm2) Exposed or Siemens type the 
price includes installation boxes Regulator  wiring, 
and earthing according to specification.  

no. 21 0.00  0.00  
 المراوح السقفية والعمودية والجدارية:

تجهيز وفحص وتشغيل مراوح  مع جميع ملحقاتها وحسب المواصفات 
انج( مع التسليك باستخدام اسلاك 56سم ) 140الفنية المعتمدة بقطر 

اردني  مغلفة بمادة  2ملم 1.5×3نحاسية ظاهري او سيمنس دفن  قياس 
الصناديق والمآخذ والمفاتيح  البلاستك من النوع الجيد شاملة المنظم و

 واسلاك التوصيل والتثبيت والتأريض ...الخ

11 

Wall mounted Exhaust fans 
 Supply, install, test and commissioning Exhaust 
fans with all accessories demission 140cm 
(56inch) with installing  boxes, switches, wiring 
using copper wires(3*1.5mm2) Exposed or 
Siemens type the price includes installation boxes 
Regulator  wiring, inside 25mm2 PVC pipe with 
operation switches , earthing and Shutter dampers 
according to Electrical and mechanical 
specification. 

no. 14 0.00  0.00  
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 الهواء الجدارية :مفرغات 
تجهيز وفحص وتشغيل مفرغات الهواء الجدارية  مع جميع ملحقاتها 

انج( مع التسليك 56سم ) 140وحسب المواصفات الفنية المعتمدة بقطر 
باستخدام اسلاك نحاسية ظاهري او سيمنس دفن  المنشا اردني قياس 

لة المنظم اردني  مغلفة بمادة البلاستك من النوع الجيد شام 2ملم 1.5×3
و الصناديق والمآخذ والمفاتيح واسلاك التوصيل والتثبيت والتأريض 
...الخ داخل انابيب من البلاستك مع مفتاح التشغيل وكما موضح في 

( وحسب  Shutter Damperالمخططات والمزودة بسداد الغلق )
 المواصفات الميكانيكية المعتمدة وكما يلي

12 

Supply, install, test and operation water heater 
isolated type cover with painted enclosure, with 

heater element and heat regulator ,safety valve 
installing  all required pipe line with Crum locks 

valve to be ready to connect to electrical source 
through electrical cable 3*4mm2 with earthing line 

and 32 amps operation switch  with power 
indications  lamp capacity 120 Liters 

no. 2 0.00  0.00  

تجهيز ونصب وتشغيل سخانات ماء كهربائية من النوع المعزول المغلف 
بغلاف مطلي بالمينا مع عنصر التسخين ومنظم الحرارة وصمام الامان 
وتوصيلات الماء المرنة واقفال كروم زاوية ,بحيث تكون جاهزة للربط 

مع التأريض  2ملم 4×3بالمصدر الكهربائي القريب منها باستخدام كيبل 
 لتر 120امب يحتوي على مصباح اشارة سعة  32تاح التشغيل مع مف

13 

supply, install, test and operation water cooler  
manufactured from stainless steel sheet  plats 
heavy duty type capacity 75 liters/hour with 
cooling fan (220V 50Hz) pressing type 2Tabs  with 
all pipe line connection according to technical 
specifications . no. 3 0.00  0.00  

براد ماء من النوعية الجيدة مصنوع من صفائح الحديد الغير قابل للصدا 
(Stainless steel نوعية عالية الجودة ذو خزان بسعة لاتقل عن )

ريد ذات لتر بالساعة ويجب ان تتضمن برادات الماء مضخة تب 75
هرتز( )ذو أثنان حنفية  وحنفية )تفتح 50فولت/220مواصفات )

 بالضغط( شامل السعر جميع التوصيلات المائية والكهربائية  

14 

Supply, install, test and operate water Pump 1Hp, 
1"  Delivery Q=0.75 m3/h and Head= 15 m with 
mechanical water floating valve installed on the 
surface with all connection using 13Amps switch 
for operation using connection (2*1.5mm2) cable, 
work inlcudes fixing the concrete foundation of 
water pumps thickness not less than 40 cm and 
cage using angler steel bars closing enclosure 
removable for maintenance. All works shall be 
performed under supervising committee instruction 
control  

no. 3 0.00  0.00  

تجهيز ونصب وفحص مضخة الماء البارد واحد حصان واحد انج 
(Q=0.75 m3/h  H= 15 m وطوافة ميكانيكية  توضع  للمستوى  )

العالي توضع على خزان السطح مع الربط  الكهربائي وكافة الاسلاك 
ويشمل العمل ايضا قواعد المضخات من الكونكريت بسمك لايقل عن 

ثبت بالبراغي ويمكن رفعه عند الصيانة سم مع قفص من الالمنيوم  ي 40
(   2ملم1.5*2امبير باستخدام سلك )13مع بوابة. باستخدام سويج 

قفص من حديد زاوية   يثبت بالبراغي ويمكن رفعه عند الصيانة مع 
 بوابة   العمل ينفذ  حسب توجيه المهندس المشرف 
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15 

Supply, install, test and operation Generator 3KVA 
Gasoline single phase  operation electrical starter 

, and manual with all required accessories , price 
includes connection to MDB using cable  2*6mm2 

according to supervising Engineers instruction.    
no. 1 0.00  0.00  

امبيرتايكر   تعمل   12ة قدرة تجهيز ونصب وتشغيل مولدة كهربائي
بالبنزين وتششغيل بالسلف معا والسحب  مع كل متطلبات العمل. يكون 

السعر شاملا كافة أعمال الربط الكهربائي وإيصال القدرة إلى لوحة 
وحسب توجيه   2ملم 6×2باستخدام كيبل  MDBالتوزيع الرئيسية 

 المهندس المشرف. 

16 

Supply and install the Electrical Notice  Board  
(1.5x0.8)m includes the name of the school. 

no. 1 0 0 
تجهيز مواد والعمل على تجهيز وربط لوحة ضوئية باسم المدرسة تثبت 

 ( م1.5×0.8جيدا في واجهة المدرسة بابعاد )

H 
                                          Air-conditioning 
System 

        

1 

Supply, install, test and operation A. C units free 
stand floor type mounted (cooling /Heating) 

vertical or wall mounted with all connection 
accessories, pipes are cover and isolated 

,connecting outdoor unit with indoor unit, and 
other required tools and works ,as electrical 

protection  ,wiring, west water pipes  drain as 
shown in drawings32 amps C.B price includes 

man power and material using cable 3*4mm2 
inside 25mm2 PVC pipe and protect , make a 
cage for outdoor units    

 Air Conditioner Splitتجهيز,نصب,تشغيل و فحص وحدة تكييف        
Unit - Free Stand Floor Mounted -Cooling/Heating    
)كنتوري او جداري( كاملة غير منقوصة مع أنابيبها المغلفة والمعزولة 
الواصلة بين الوحدة الخارجية والداخلية ,كما تحتوي على تدفئة مع كافة 

ثل الحماية الكهربائية ,أسلاك السيطرة الأعمال الضرورية م
,التوصيلات الكهربائية ,الربط بمصدر القدرة وأنابيب تصريف الماء 

وكما ورد في المخططات وحسب المواصفات مع  Drainالمتكثف 
 أجهزة الحماية الكهربائية 

امبير ذا منشا انكليزي اصلي ويشمل السعر 32وتجهيز قاطع دورة سعة 
تمرر داخل انابيب  2( ملم4*3ستعمال اسلاك قياس )اجور التاسيس ]با

بلاستيكيةوجهاز الحماية نوع منوار مع القفص للوحدة الخارجية 
 والتثبيت او التعليق بالجدار .وكما يلي

104 

 Wall mounted 2400BTU Cooling and Heating 
type     

no. 7 0.00  0.00  
نوع الحافظ بلازمه  (2400BTU( تبريد)BTU 2400طن تدفئة)2

 )جداري(

2 

Supply and install water filter (water cleaning 
device RO 50GTDS) a fifth stage of cleaning with 

water storage , connection and installation pipes 
to water coolant and outlet , supply 10 spear filter 

for each .stage of filtration alterable delivers to 
school administration. 

no. 1 0.00  0.00  
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First stage: sediment filter 
Second Stage: granular activated carbon sediment 
filters C85. 
Third stage: color correction filter CTO. 
Fourth stage: membrane filter 50G RO  
Fifth stage: last activated carbon filter  
Storage: 3.2G  

                                                          Tabs :stain 
less steel reversed tab  

Pump: SML -880680PSI 12 GPM 

Electrical transformer: 24V /1.2Amp   

 G  50بدرجة  ROتجهيز ونصب مرشح ماء  )جهاز تنقية الماء     
TDS ذو خمس مراحل  مع الخزان والربط والتثبيت وايصال انبوب  )

الصرف اقرب كلي والخروج الى البراد شاملا السعر  تجهيز فلاتر عدد 
              من كل نوع فلتر قابل للتبديل تسلم الى ادارة المدرسة.                       10

 ميكرون  5بدقة  5µm PPالمرحلة الاولى: مرشح الرواسب
 C85المرحلة الثانية: مرشح الكربون المنشط الحبيبي 

 CTOالمرحلة الثالثة: مرشح تصحيح الألوان 
                                                                              50G ROالمرحلة الرابعة: الغشاء الترشيحي  

 المرحلة الخامسة: مرشح الكربون المنشط الأخير 
 3.2Gالخزان: 

 الحنفية: حنفية الفولاذ المقاوم للصدأ )ستانلس ستيل( المعقوفة
 SML-8806 80 PSI/0.12 GPMالمضخة: 

 24V/1.2 Aالمحول الكهربائي: 

           Total Cost estimation for Al-Bahja School: 0.00  

 
 
 
 
 
 
 
 

  
Completion Period:           75 Days               Agree:  Yes                         No         
 
Warranty Period:              One Year               Agree:  Yes                           No         
 
Brand of 500 KVA Generator: -------------------------------------------------------------------- 
  
Submission of Bid Security (USD 9,000):  Yes    ______                       No    _______   (copy attached) 
 
 
 
 

Delivery Term: DAP: Al-Eqtedar and Al-Bahja schools in Al-Khalis District, Diyala     
 

 
Company Stamp and Signature: ------------------------------------------------------- 
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Official E-mails of the Company: ------------------------------------------------------- 
 
 
 
Date: ------------------------------------ 
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Section 8: DRAWINGS 
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Section 9: FORM FOR PERFORMANCE SECURITY1 
 

(This must be finalized using the official letterhead of the Issuing Bank.  Except for 
indicated fields, no changes may be made in this template.) 

To: Resident Representative, UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods and 
execute related services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of [amount of guarantee as aforesaid] without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate 
of satisfactory performance (certificate of final completion) and full completion of services by the 
Contractor. 
 

 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 

 
 
 
 

                                                           
 
 
 
 
 
1 If the RFP requires the submission of a Performance Security, which shall be made a condition to the signing and effectivity of the 
contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 
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Section 10: FORM FOR BID SECURITY 
(This must be finalized using the official letterhead of the Issuing Bank.  Except for 

indicated fields, no changes may be made in this template.) 

  

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid to 
UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate ITB title] 
(hereinafter called “the Bid”): 
 

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank Guarantee by 
a recognized bank for the sum specified therein as security in the event that the Bidder: 
  

a) Fails to sign the Contract after UNDP has awarded it;  
b) Withdraws its Bid after the date of the opening of the Bid; 
c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or 
d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a 

condition to rendering the contract effective. 
 
AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the types and 
proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of [amount of guarantee as aforesaid] 
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until   30 days after the date of validity of the bids. 
 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
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Section 11: GENERAL TERMS AND CONDITIONS FOR WORKS 
 

    1. Definitions  
     2. Singular and Plural  
     3. Headings or Notes  
     4. Legal Relationships  
     5. General Duties/Powers of Engineer  
     6. Contractor's General Obligations/Responsibilities  
     7. Assignment and Subcontracting  
     8. Drawings  
     9. Work Book  
     10. Performance Security  
     11. Inspection of Site  
     12. Sufficiency of Tender  
     13. Programme of Work to be furnished  
     14. Weekly Site Meeting  
     15. Change Orders  
     16. Contractor's Superintendence  
     17. Contractor's Employees  
     18. Setting-Out  
     19. Watching and Lighting  
     20. Care of Works  
     21. Insurance of Works, Etc.  
     22. Damage to Persons and Property  
     23. Liability Insurance  
     24. Accident or Injury to Workmen  
     25. Remedy on Contractor's Failure to Insure  
     26. Compliance with Statutes, Regulations, Etc.  
     27. Fossils, Etc.  
     28. Copyright, Patents and Other Proprietary Rights, and Royalties  
     29. Interference with Traffic and Adjoining Properties  
     30. Extraordinary Traffic and Special Loads  
     31. Opportunities for Other Contractors  
     32. Contractor to Keep Site Clean  
     33. Clearance of Site on Substantial Completion  
     34. Labour  
     35. Returns of Labour, Plant, Etc.  
     36. Materials, Workmanship and Testing  
     37. Access to Site  
     38. Examination of Work Before Covering Up  
     39. Removal of Improper Work and Materials  
     40. Suspension of Work  
     41. Possession of Site  
     42. Time for Completion  
     43. Extension of Time for Completion  
     44. Rate of Progress  
     45. Liquidated Damages for Delay  
     46. Certificate of Substantial Completion  
     47. Defects Liability  
     48. Alterations, Additions and Omissions  
     49. Plant, Temporary Works and Materials  
     50. Approval of Materials, Etc., Not Implied  
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     51. Measurement of Works  
     52. Liability of the Parties  
     53. Authorities  
     54. Urgent Repairs  
     55. Increase and Decrease of Costs  
     56. Taxation  
     57. Blasting  
     58. Machinery  
     59. Temporary Works and Reinstatement  
     60. Photographs and Advertising  
     61. Prevention of Corruption  
     62. Date Falling on Holiday  
     63. Notices  
     64. Language, Weights and Measures  
     65. Records, Accounts, Information and Audit  
     66. Force Majeure  
     67. Suspension by the UNDP  
     68. Termination by the UNDP  
     69. Termination by the Contractor  
     70. Rights and Remedies of the UNDP  
     71. Settlement of Disputes  
     72. Privileges and Immunities 
     73. Security 
     74. Audit and Investigations 
     75. Anti-Terrorism 
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1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the following 
meanings:  

 
a) "Employer" means the United Nations Development Programme (UNDP).  

 
b) "Contractor" means the person whose tender has been accepted and with whom the Contract has been 

entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the Contract as 
provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to which these General 
Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent and form 
part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any 
modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and 
approved in writing by the Engineer in accordance with the Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of 
the foreseen quantities of items of work and the fixed unit prices applicable to them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and 
completion of the Works and for remedying of any defects therein in accordance with the Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works are to 
be constructed.  

 
2. SINGULAR AND PLURAL  
 

Words importing persons or parties shall include firms or companies and words importing the singular only 
shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  
 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into 
consideration in their interpretation.  

 
4. LEGAL RELATIONSHIPS  
 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-à-vis 
the Employer.  The Contract Documents shall not be construed to create any contractual relationship of any 
kind between the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties and powers 
under the Contract, be entitled to performance by the Contractor of its obligations, and to enforcement 
thereof.  Nothing contained in the Contract Documents shall create any contractual relationship between 
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the Employer or the Engineer and any subcontractor(s) of the Contractor.  

 
5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, 

he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction and until 

final payment is due. The Engineer shall advise and consult with the Employer. The Employer's instructions 
to the Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on behalf 
of the Employer only to the extent provided in the Contract Documents as they may be amended in writing 
in accordance with the Contract. The duties, responsibilities and limitations of authority of the Engineer as 
the Employer's representative during construction as set forth in the Contract shall not be modified or 
extended without the written consent of the Employer, the Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself 

generally with the progress and quality of the Works and to determine in general if the Works are proceeding 
in accordance with the Contract Documents. On the basis of his on-site observations as an Engineer, he shall 
keep the Employer informed of the progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction means, methods, 

techniques, sequences or procedures, or for safety precautions and programs in connection with the Works 
or the Temporary Works. The Engineer shall not be responsible for or have control or charge over the acts or 
omissions of the Contractor (including the Contractor's failure to carry out the Works in accordance with the 
Contract) and of Sub-contractors or any of their agents or employees, or any other persons performing 
services for the Works, except if such acts or omissions are caused by the Engineer's failure to perform his 
functions in accordance with the contract between the Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. 

The Contractor shall provide facilities for such access so that the Engineer may perform his functions under 
the Contract.  

 
f) Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor 

together with the invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue 
Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals 

such as Shop Drawings, Product Data and Samples, but only for conformity with the design concept of the 
Works and with the provisions of the Contract Documents. Such action shall be taken with reasonable 
promptness so as to cause no delay.  The Engineer's approval of a specific item shall not indicate approval of 
an assembly of which the item is a component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance 

thereunder by the Contractor.  All interpretations and orders of the Engineer shall be consistent with the 
intent of and reasonably inferable from the Contract Documents and shall be in writing or in the form of 
drawings.  Either party may make a written request to the Engineer for such interpretation.  The Engineer 
shall render the interpretation necessary for the proper execution of the Works with reasonable promptness 
and in accordance with any time limit agreed upon. Any claim or dispute arising from the interpretation of 
the Contract Documents by the Engineer or relating to the execution or progress of the Works shall be settled 
as provided in Clause 71 of these General Conditions.  
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i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor 
of any of his obligations under the Contract nor to order any work involving delay in completion of the Works 
or any extra payment to the Contractor by the Employer, or to make any variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable 

professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract Documents. 

Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of the 
Contract Documents, he will have authority to require special inspection or testing of the work whether or 
not such work be then fabricated, installed or completed. However, neither the Engineer's authority to act 
nor any reasonable decision made by him in good faith either to exercise or not to exercise such authority 
shall give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their 
agents or employees, or any other person performing services for the Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final 

Completion, shall receive and forward to the Employer for the Employer's review written warranties and 
related documents required by the Contract and assembled by the Contractor, and shall issue a final 
Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in accordance with 
the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) 

to assist the Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to the 
Contractor and the Employer the duties, responsibilities and limitations of authority of any such Engineer's 
Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  
 

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance 
with the Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all 
labor, including the supervision thereof, materials, Constructional Plant and all other things, whether of a 
temporary or permanent nature, required in and for such execution, completion and remedying of defects, 
as far as the necessity for providing the same is specified in or is reasonably to be inferred from the Contract. 
The Contractor shall comply with and adhere strictly to the Engineer's instructions and directions on any 
matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and 
methods of construction, provided that the Contractor shall not be responsible, except as may be expressly 
provided in the Contract, for the design or specification of the Permanent Works or of any Temporary Works 
prepared by the Engineer.  

 
 
6.3. Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his employees and will 
select for work under this Contract, reliable individuals who will perform effectively in the implementation 
of the Contract, respect local customs and conform to a high standard of moral and ethical conduct.  
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6.4. Source of Instructions  
 

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the 
Engineer or their authorized representatives in connection with the performance of his services under this 
Contract. The Contractor shall refrain from any action which may adversely affect the Employer and shall 
fulfill his commitments with fullest regard for the interest of the Employer.  

 
6.5. Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to 
any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor agrees that 
breach of this provision is a breach of an essential term of the Contract. 

 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed 
services for the Employer or use the name, emblem or official seal of the Employer or the United Nations or 
any abbreviation of the name of the Employer or the United Nations for advertising purposes or any other 
purposes. 

 
6.7. Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all 
other data compiled by or received by the Contractor under the Contract shall be the property of the 
Employer, shall be treated as confidential and shall be delivered only to the duly authorized representative 
of the Employer on completion of the Works; their contents shall not be made known by the Contractor to 
any person other than the personnel of the Contractor performing services under this Contract without the 
prior written consent of the Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1. Assignment of Contract  

 
The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer, 
pledge or make other disposition of the Contract or any part thereof or of any of the Contractor's rights, 
claims or obligations under the Contract.  

 
7.2. Subcontracting  

 
In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior 
written approval of the Employer for all such subcontractors.  The approval of the Employer shall not relieve 
the Contractor of any of his obligations under the Contract, and the terms of any subcontract shall be subject 
to 
and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed 
or the goods, materials, Plant or services supplied by such subcontractor for the Works, any continuing 
obligation extending for a period exceeding that of the Defects Liability Period under the Contract, the 
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Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request and 
cost, the benefit of such obligation for the unexpired duration thereof.  

 
8. DRAWINGS  
 
8.1. Custody of drawings  

 
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished 
to the Contractor free of cost.  The Contractor shall provide and make at his own expense any further copies 
required by him.  At the completion of the Works, the Contractor shall return to the Employer all drawings 
provided under the Contract.  
 

8.2. One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site 
and the same shall at all reasonable times be available for inspection and use by the Engineer and by any 
other person authorized in writing by the Engineer.  
 

8.3. Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is likely 
to be delayed or disrupted unless any further drawing or order, including a direction, instruction or approval, 
is issued by the Engineer within a reasonable time.  The notice shall include details of drawing or order 
required and of why and by when it is required and of any delay or disruption likely to be suffered if it is late.  

 
9. WORK BOOK  
 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. 
The Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, from 
time to time and as required for the correct execution of the Works. The Contractor shall be bound to follow 
such orders, drawings and instructions.  

 
Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through 
the Engineer, by means of an annotation in the Work Book made within three (3) days from the date of the 
order that the Contractor intends to refuse. Failure by the Contractor to adhere to this procedure shall result 
in the order being deemed accepted with no further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the 
Works. A copy shall be kept by the Engineer and another copy by the Contractor.  

 
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of 

the Contract furnish the Employer with a Performance Security issued for the benefit of the Employer. The 
amount and character of such security (bond or guarantee) shall be as indicated in the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited 

bank, in the format included in Appendix I to these General Conditions, and must be valid up to twenty-eight 
days after issuance by the Engineer of the Certificate of Final Completion. The Performance Bond or Bank 
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Guarantee shall be returned to the Contractor within twenty-eight days after the issuance by the Engineer 
of the Certificate of Final Completion, provided that the Contractor shall have paid all money owed to the 
Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its 

right to do business in the country of execution of the Works is terminated, the Contractor shall within five 
(5) days thereafter substitute another bond or guarantee and surety, both of which must be acceptable to 
the Employer.  

 
11. INSPECTION OF SITE  
 

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have 
satisfied himself before submitting his Tender and signing the Contract as to all matters relative to the nature 
of the land and subsoil, the form and nature of the Site, details and levels of existing pipe lines, conduits, 
sewers, drains, cables or other existing services, the quantities and nature of the work and materials 
necessary for the completion of the Works, the means of access to the Site, and the accommodation he may 
require, and in general to have himself obtained all necessary information as to risk contingencies, climatic, 
hydrological and natural conditions and other circumstances which may influence or affect his Tender, and 
no claims will be entertained in this connection against the Employer.  

 
12. SUFFICIENCY OF TENDER  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates and prices 
shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract 
and all matters and things necessary for the proper execution and completion of the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  
 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a 
detailed Programme of Work showing the order of procedure and the method in which he proposes to carry 
out the Works.  In preparing his Programme of Work the Contractor shall pay due regard to the priority 
required by certain works.  Should the Engineer, during the progress of work, require further modifications 
to the Programme of Work, the Contractor shall review the said program.  The Contractor shall also whenever 
have required by the Engineer submit particulars in writing of the Contractor's arrangements for carrying out 
the Works and of the Constructional Plant and Temporary Works which the Contractor intends to supply, use 
or construct as the case may be.  The submission of such program, or any modifications thereto, or the 
particulars required by the Engineer, shall not relieve the Contractor of any of his duties or obligations under 
the Contract nor shall the incorporation of any modification to the Programme of Work either at the 
commencement of the contract or during its course entitle the Contractor to any additional payments in 
consequence thereof.  

 
14. WEEKLY SITE MEETING  
 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the 
representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify that 
the Works are progressing normally and are executed in accordance with the Contract.  

 
15. CHANGE ORDERS  
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a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change Orders, 
all variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by the 
Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 

The Contractor shall provide all necessary superintendence during the execution of the Works and as long 
thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations 
under the Contract.  The Contractor or a competent and authorized agent or representative of the Contractor 
approved in writing by the Engineer, which approval may at any time be withdrawn, shall be constantly on 
the site and shall devote his entire time to the superintendence of the Works.  Such authorized agent or 
representative shall receive on behalf of the Contractor directions and instructions from the Engineer. If the 
approval of such agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2) 
hereinafter, or if the removal of such agent or representative shall be requested by the Employer under 
Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such 
withdrawal remove the agent or representative from the Site, and replace him by another agent or 
representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the 
Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or representative again 
on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and completion of the 

Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent 

foremen and leading hands as are competent to give proper supervision to the work they are required to 
supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and 

completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works 

any person employed by the Contractor in or about the execution or completion of the Works, who in the 
opinion of the Engineer is misconducting himself, or is incompetent or negligent in the proper performance 
of his duties, or whose employment is otherwise considered reasonably by the Engineer to be undesirable, 
and such person shall not be again employed on the Site without the written permission of the Engineer.  
Any person so removed from the Works shall be replaced as soon as reasonably possible by a competent 
substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent, 

representative or other personnel who does not conform to the standards set forth in paragraph (1) of this 
Clause. Such request for withdrawal or replacement shall not be considered as termination in part or in whole 
of this Contract. All costs and additional expenses resulting from any withdrawal or replacement for whatever 
reason of any of the Contractor's personnel shall be at the Contractor's expense.  

 
18. SETTING-OUT  
 

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original 
points, lines and levels of reference given by the Engineer in writing and for the correctness of the position, 
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levels, dimensions and alignment of all parts of the Works and for the provision of all necessary instruments, 
appliances and labor in connection therewith.  If, at any time during the progress of the Works, any error 
shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor, 
on being required so to do by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the 
Engineer.  

 
19. WATCHING AND LIGHTING  
 

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, 
fencing and watching when and where necessary or required by the Engineer or by any duly constituted 
authority for the protection of the Works and the materials and equipment utilized therefor or for the safety 
and convenience of the public or others.  

 
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated in the Certificate 

of Substantial Completion, the Contractor shall take full responsibility for the care thereof and of all 
Temporary Works. In the event that any damage or loss should happen to the Works or to any part thereof 
or to any Temporary Works from any cause whatsoever (save and except as shall be due to Force Majeure 
as defined in Clause 66 of these General Conditions), the Contractor shall at his own cost repair and make 
good the same so that, at completion, the Works shall be in good order and condition and in conformity in 
every respect with the requirements of the Contract and the Engineer's instructions.  The Contractor shall 
also be liable for any damage to the Works occasioned by him in the course of any operations carried out by 
him for the purpose of complying with his obligations Clause 47 hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details of the Works 

and shall inform the Employer of any mistakes or incorrectness in such design and details which would affect 
the Works.  

 
21. INSURANCE OF WORKS, ETC.  
 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure 
immediately following signature of this Contract, in the joint names of the Employer and the Contractor (a) 
for the period stipulated in Clause 20(1) hereof, against all loss or damage from whatever cause arising, other 
than cause of Force majeure as defined in clause 66 of these General Conditions, and (b) against loss or 
damage for which the Contractor is responsible, in such manner that the Employer and the Contractor are 
covered for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability 
Period for loss or damage arising from a cause occurring prior to the commencement of the Defects Liability 
Period and for any loss or damage occasioned by the Contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, 

plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and 
incidental to the rectification of loss or damage including professional fees and the cost of demolishing and 
removing any part of the Works and of removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement 

value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
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Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall 
not be unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer the 
policy or policies of insurance and the receipts for payment of the current premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  
 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save 
harmless and defend at his own expense the Employer, its officers, agents, employees and servants from and 
against all suits, claims, demands, proceedings, and liability of any nature or kind, including costs and 
expenses, for injuries or damages to any person or any property whatsoever which may arise out of or in 
consequence of acts or omissions of the Contractor or its agents, employees, servants or subcontractors in 
the execution of the Contract. The provision of this Clause shall extend to suits, claims, demands, proceedings 
and liability in the nature of workmen's compensation claims and arising out of the use of patented 
inventions and devices. Provided always that nothing herein contained shall be deemed to render the 
Contractor liable for or in respect of or with respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or other easement or 

quasi-easement which is the unavoidable result of the construction of the Works in accordance with the 
Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his 

agents, servants or other contractors, done or committed during the validity of the Contract.  
 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and responsibility under 
Clause 20 hereof, the Contractor shall insure against his liability for any death, material or physical damage, 
loss or injury which may occur to any property, including that of the Employer or to any person, including 
any employee of the Employer by or arising out of the execution of the Works or in the carrying out of the 
Contract, other than due to the matters referred to in the proviso to Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall 
not be unreasonably withheld, and for at least the amount specified in the contract. The Contractor shall, 
whenever required by the Employer or the Engineer, produce to the Engineer the policy or policies of 
insurance and the receipts for payment of the current premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect of which the 
Contractor would be entitled to receive indemnity under the policy, being brought or made against the 
Employer, the insurer shall indemnify the Employer against such claims and any costs, charges and expenses 
in respect thereof.  

 
24. ACCIDENT OR INJURY TO WORKMEN  
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a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect 

or in consequence of any accident or injury to any workman or other person in the employment of the 
Contractor or any sub-Contractor, save and except an accident or injury resulting from any act or default of 
the Employer, his agents or servants.  The Contractor shall indemnify, hold and save harmless the Employer 
against all such damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval 
shall not be unreasonably withheld, and shall continue such insurance during the whole of the time that any 
persons are employed by him for the Works and shall, when required, produce to the Engineer such policy 
of insurance and the receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any subcontractor, the Contractor's obligation to insure as aforesaid under this sub-
clause shall be satisfied if the subcontractor shall have insured against the liability in respect of such persons 
in such manner that the Employer is indemnified under the policy but the Contractor shall require such 
subcontractor to produce to the Engineer when required such policy of insurance and the receipt for the 
current premium, and obtain the insertion of a provision to that effect in its contract with the subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 
24 hereof, or any other insurance which he may be required to effect under the terms of the Contract, the 
Employer may in any such case effect and keep in force any such insurance and pay such premium as may be 
necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid 
from any monies due or which may become due to the Contractor, or recover the same as a debt due from 
the Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national 

or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority 
in relation to the execution of the Works or of any Temporary Works and by the Rules and Regulations of all 
public bodies and companies whose property or rights are affected or may be affected in any way by the 
Works or any Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws 

or requirements of any such local or other authority which may be applicable to the Works and shall keep 
the Employer indemnified against all penalties and liabilities of every kind for breach of any such Statutes, 
Ordinances, Laws, Regulations, By-laws or requirements.  

 
27. FOSSILS, ETC.  
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 
archaeological interest discovered on the Site of the Works shall as between the Employer and the Contractor 
be deemed to be the absolute property of the Employer and the Contractor shall take reasonable precautions 
to  
prevent his workmen or any other persons from removing or damaging any such article or thing and shall 
immediately upon discovery thereof and before removal acquaint the Employer of such discovery and carry 
out at the expense of the Employer the Engineer's orders as to the disposal of the same.  
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28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and 

proceedings for or on account of infringement of any patent rights, design trademark or name or other 
protected rights in respect of any Plant, equipment, machine, work or material used for or in connection with 
the Works or Temporary Works and from and against all claims, demands proceedings, damages, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto, except where such infringement 
results from compliance with the design or Specification provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 

payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the 
Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 

All operations necessary for the execution of the Works and for the Construction of any Temporary Works 
shall, so far as compliance with the requirements of the Contract permits, be carried on so as not to interfere 
unnecessarily or improperly with the public convenience, or the access to, use and occupation of, public or 
private roads and footpaths to or of properties whether in the possession of the Employer or of any other 
person.  The Contractor shall hold harmless and indemnify the Employer in respect of all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to any such 
matters in so far as the Contractor is responsible therefor.  

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating with 

or on the routes to the Site from being damaged by any traffic of the Contractor or any of his sub-contractors 
and, in particular, shall select routes, choose and use vehicles and restrict and distribute loads so that any 
such extraordinary traffic as will inevitably arise from the moving of plant and material from and to the Site 
shall be limited as far as reasonably possible and so that no unnecessary damage may be occasioned to such 
roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, pre 

constructed units or parts of units of work, or other thing, over part of a road or bridge, the moving whereof 
is likely to damage any such road or bridge unless special protection or strengthening is carried out, then the 
Contractor shall before moving the load on to such road or bridge, save insofar as the Contract otherwise 
provide, be responsible for and shall pay for the cost of strengthening any such bridge or altering or improving 
any such road to avoid such damage, and the Contractor shall indemnify and keep the Employer indemnified 
against all claims for damage to any such road or bridge caused by such movement, including such claim as 
may be made directly against the Employer, and shall negotiate and pay all claims arising solely out of such 
damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities 
for carrying out their work to any other contractors employed by the Employer and their workmen and to 
the workmen of the Employer and of any other duly constituted authorities who may be employed in the 
execution on or near the Site of any work not included in the Contract or of any contract which the Employer 
may enter into in connection with or ancillary to the Works.  If work by other contractors of the Employer as 
above-mentioned involves the Contractor in any direct expenses as a result of using his Site facilities, the 
Employer shall consider payment to the Contractor of such sum or sums as may be recommended by the 
Engineer.  
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32. CONTRACTOR TO KEEP SITE CLEAN  
 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary 
obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away and 
remove from the Site any wreckage, rubbish or Temporary Works no longer required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site All 
Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of 
the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  
 

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.  

 
34.2 Supply of Water  
 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking 
and other water for the use of the Contractor's staff and work people.  

 
34.3 Alcoholic Drinks or Drugs  
 

The Contractor shall comply with Government laws and regulations and orders in force as regards the import, 
sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such importation, 
sale, gift, barter or disposal by his sub-contractors, agents or employees.  

 
34.4 Arms and Ammunition  
 

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  

 
34.5 Holiday and Religious Customs  
 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized 
festivals and religious or other customs.  

 
34.6 Epidemics  
 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry out 
such regulations, orders, and requirements as may be made by the Government or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the same.  

 
34.7 Disorderly Conduct, etc.  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly 
conduct by or amongst his employees and for the preservation of peace and the protection of persons and 
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property in the neighborhood of the Works against the same.  

 
34.8 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-
Contractors.  

 
34.9 Legislation applicable to Labour  
 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 
35 RETURNS OF LABOUR, PLANT, ETC.  
 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the 
form and at such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of 
the several classes of labour from time to time employed by the Contractor on the Site and such information 
respecting Constructional plant as the Engineer may require.  

 
36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance 

with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may 
direct at the place of manufacture or fabrication, or on the Site or at all or any of such places.  The Contractor 
shall provide such assistance, instruments, machines, labour and materials as are normally required for 
examining, measuring and testing any work and the quality, weight or quantity of any materials used and 
shall supply samples of materials before incorporation in the Works for testing as may be selected and 
required by the Engineer.  All testing equipment and instruments provided by the Contractor shall be used 
only by the Engineer or by the Contractor in accordance with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the Works without prior 

written approval of the Employer and instruction of the Engineer, provided always that if the use of such 
material results or may result in increasing the Contract Price, the procedure in Clause 48 shall apply.  

 
36.2 Cost of Samples  
 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended 
in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for 
samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 

The Contractor shall bear the costs of any of the following tests:  

 
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the 

Works is appropriate for the purpose which it was intended to fulfill.  
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37 ACCESS TO SITE  
 

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access 
to the Works and to the Site and to all workshops and places where work is being prepared or whence 
materials, manufactured articles or machinery are being obtained for the Works and the Contractor shall 
afford every facility for and every assistance in or in obtaining the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  
 

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall 
afford full opportunity for the Engineer to examine and measure any work which is about to be covered up 
or put out of view and to examine foundations before permanent work is placed thereon.  The Contractor 
shall give due notice to the Engineer whenever any such work or foundations is or are ready or about to be 
ready for examination and the Engineer shall without unreasonable delay unless he considers it unnecessary 
and advises the Contractor accordingly attend for the purpose of examining and measuring such work or of 
examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 

The Engineer shall during the progress of the Works have power to order in writing from time to time, and 
the Contractor shall execute at his cost and expense, the following operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any materials which 

in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment 

therefore) of any work which in respect of materials or workmanship is not in the opinion of the Engineer in 
accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer 
shall be entitled to employ and pay other persons to carry out the same and all expenses consequent thereon 
or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer 
and may be deducted by the Employer from any monies due or which may become due to the Contractor.  

 
40 SUSPENSION OF WORK  
 

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part 
thereof for such time or times and in such manner as the Engineer may consider necessary and shall, during 
such suspension, properly protect and secure the Works so far as it is necessary in the opinion of the 
Engineer.  The Employer should be notified and his written approval should be sought for any suspension of 
work in excess of three (3) days.  

 
41 POSSESSION OF SITE  
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41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor 
possession of so much of the Site as may be required to enable the Contractor to commence and proceed 
with the construction of the Works in accordance with the Programme referred to in Clause 13 hereof and 
otherwise in accordance with such reasonable proposals of the Contractor as he shall make to the Engineer 
by notice in writing, and shall from time to time as the Works proceed give to the Contractor possession of 
such further portions of the Site as may be required to enable the Contractor to proceed with the 
construction of the Works with due dispatch in accordance with the said Programme or proposals, as the 
case may be.  

 
41.2 Wayleaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in 
connection with access to the Site.  The Contractor shall also provide at his own cost any additional 
accommodation outside the Site required by him for the purpose of the Works.  

 
41.3 Limits of the Site  
 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor 
require land beyond the Site, he shall provide it entirely at his own expense and before taking possession 
shall supply the Engineer with a copy of the necessary permits. Access to the Site is available where the Site 
adjoins a public road but it is not provided unless shown on the Drawings.  When necessary for the safety 
and convenience of workmen, public or livestock or for the protection of the Works, the Contractor shall, at 
his own expense, provide adequate temporary fencing to the whole or part of the Site. The Contractor shall 
not disturb, damage or pull down any hedge, tree or building within the Site without the written consent of 
the Engineer.  

 
42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works before completion 

of the whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 
47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  
 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in 
accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract 
have occurred, the Contractor shall be entitled to apply for an extension of the time for completion of the 
Works specified in the Contract. The Employer shall, upon such application, determine the period of any such 
extension of time; provided that in the case of alterations or additions in the Works, the application for such 
an extension must be made before the alterations or additions in the Works are undertaken by the 
Contractor.  

 
44 RATE OF PROGRESS  
 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and 
speed of execution and completion of the Works are to be of a kind and conducted in a manner to the 
satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at any time in 
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the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for 
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take 
such steps as the Contractor may think necessary and the Engineer may approve to expedite progress so as 
to complete the Works by the prescribed time or extended time for completion. If the work is not being 
carried on by day and by night and the Contractor shall request permission to work by night as well as by 
day, then, if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional 
payment. All work at night shall be carried out without unreasonable noise and disturbance. The contractor 
shall indemnify the Employer from and against any claims or liability for damages on account of noise or 
other disturbance created while or in carrying out the work and from and against all claims, demands, 
proceedings, costs and expenses whatsoever in regard or in relation to such noise or other disturbance. The 
Contractor shall submit in triplicate to the Engineer at the end of each month signed copies of explanatory 
Drawings or any other material showing the progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, 

or any extended time for completion in accordance with the Contract, then the Contractor shall pay to the 
Employer the sum specified in the Contract as liquidated damages, for the delay between the time prescribed 
in the Contract or the extended time for completion, as the case may be, and the date of substantial 
completion of the Works as stated in the Certificate of Substantial Completion, subject to the applicable limit 
stated in the Contract. The said sum shall be payable by the sole fact of the delay without the need for any 
previous notice or any legal proceedings, or proof of damage, which shall in all cases be considered as 
ascertained. The Employer may, without prejudice to any other method of recovery, deduct the amount of 
such liquidated damages from any monies in its hands due or which may become due to the Contractor. The 
payment or deduction of such damages shall not relieve the Contractor from his obligation to complete the 
Works or from any other of his obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of 

Substantial Completion has been issued for any part or Section of the Works, the liquidated damages for 
delay in completion of the remainder of the Works or of that Section may, for any period of delay after the 
date stated in such Certificate of Substantial Completion, and in the absence of alternative provisions in the 
Contract, be reduced in the proportion which the value of the part or Section so certified bears to the total 
value of the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply 
to the rate of liquidated damages and shall not affect the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily passed any test on 
completion prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer 
accompanied by an undertaking to finish any outstanding work during the Defects Liability Period. Such 
notice and undertaking shall be in writing and shall be deemed to be a request by the Contractor, for the 
Engineer to issue a Certificate of Substantial Completion in respect of the Works. The Engineer shall, within 
twenty-one (21) days of the date of delivery of such notice either issue to the Contractor, with a copy to the 
Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, the Works were 
substantially completed in accordance with the Contract or give instructions in writing to the Contractor 
specifying all the work which, in the Engineer's opinion, requires to be done by the Contractor before the 
issuance of such Certificate.  The Engineer shall also notify the Contractor of any defects in the Works 
affecting substantial completion that may appear after such instructions and before completion of the work 
specified therein.  The Contractor shall be entitled to receive such Certificate of Substantial Completion 
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within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so specified and 
making good any defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works, 
the Contractor shall be deemed to have undertaken to complete with due expedition any outstanding work 
during the Defects Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided 
therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of 
Substantial Completion in respect of any Section or part of the Works which has been substantially completed 
and has satisfactorily passed any tests on completion prescribed by the Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part of the Works;  
 
b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by 

the Employer for his occupation or use.  
 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any 
outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the 
date of completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer 
or, in respect of any Section or part of the Works for which a separate Certificate of Substantial Completion 
has been issued, from the date of completion of that Section or part as stated in the relevant Certificate. The 
expression "the Works" shall, in respect of the Defects Liability Period, be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the 
Certificate of Substantial Completion, and shall execute all such work of repair, amendment, reconstruction, 
rectification and making good defects, imperfections, shrinkages or other faults as may be required of the 
Contractor in writing by the Engineer during the Defects Liability Period and within fourteen (14) days after 
its expiration, as a result of an inspection made by or on behalf of the Engineer prior to expiration of the 
Defects Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof 
shall, in the opinion of the Engineer, be due to the use of material or workmanship not in accordance with 
the Contract, or to neglect or failure on the part of the Contractor to comply with any obligation expressed 
or implied, on the Contractor's part under the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to 
employ and pay other persons to carry out the same, and all expenses consequent thereon or incidental 
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thereto shall be recoverable from the Contractor by the Employer, and may be deducted by the Employer 
from any monies due or which may become due to the Contractor.  

 
47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty-eight 
(28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion to the 
Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, provided that 
the provisions of the Contract which remain unperformed and the Settlement of Disputes provision in the 
Contract shall remain in force for as long as is necessary to dispose of any outstanding matters or issues 
between the Parties.  

48 ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  VARIATIONS  
 

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or any 
part thereof which he considers necessary and for that purpose or if for any other reasons it shall, in his 
opinion be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of 
the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such variation shall 

in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any 
variations which may result in an increase of the Contract Price or in an essential alteration of the quantity, 
quality or character of the Works.  

 
3 Orders for Variations to be in Writing  
 

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations 
requiring the written approval of the Employer under paragraph (2) of this Clause shall be made by the 
Contractor only upon written order from the Engineer accompanied by a copy of the Employer's approval. 
Provided that, subject to the provisions of the Contract, no order in writing shall be required for any increase 
or decrease in the quantity of any work where such increase or decrease is not the result of an order given 
under this Clause but is the result of the quantities exceeding or being less than those stated in the Bill of 
Quantities.  

 
4 Valuation of Variations  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in 
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respect of any variation, addition or omission. In the case of any variation, addition or omission which may 
result in an increase of the Contract Price, the Engineer shall communicate such estimate to the Employer 
together with his request for the Employer's written approval of such variation, addition or omission. The 
value of any variation, addition or omission shall be calculated on the basis of the unit prices contained in 
the Bill of Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 

1 Plant, etc., Exclusive Use for the Works  

 
All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on 
the Site, be deemed to be exclusively intended for the construction and completion of the Works and the 
Contractor shall not remove the same or any part thereof (save for the purpose of moving it from one part 
of the Site to another) without the consent in writing of the Engineer which shall not be unreasonably 
withheld.  

 
1 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant 
and Temporary Works remaining thereon and any unused materials provided by the Contractor.  

 
2 Employer not liable for Damage to Plant  

 
The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary 
Works or Materials save if such loss results from the act or neglect of the Employer, its employees or agents.  

 
3 Ownership of paid material and work  

 
All material and work covered by payments made by the Employer to the Contractor shall thereupon become 
the sole property of the Employer, but this provision shall not be construed as relieving the Contractor from 
the sole responsibility for all material and work upon which payments have been made or the restoration of 
any damaged work or as waiving the right of the Employer to require the fulfillment of all of the terms of the 
Contract.  

 
4 Equipment and supplies furnished by Employer  

 
Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer 
and any such equipment and supplies shall be returned to the Employer at the conclusion of the Contract or 
when no longer needed by the Contractor.  Such equipment when returned to the Employer, shall be in the 
same condition as when delivered to the Contractor, subject to normal wear and tear.  

 
 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the materials 
or other matters referred to therein nor shall it prevent the rejection of any such materials at any time by 
the Engineer.  
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51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the 
Contractor or the Contractor's authorized agent or representative who shall forthwith attend or send a 
qualified agent to assist the Engineer in making such measurement and shall furnish all particulars required 
by either of them. Should the Contractor not attend or neglect or omit to send such agent, then the 
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of 
the work.  The purpose of measuring is to ascertain the volume of work executed by the Contractor and 
therefore determine the amount of the monthly payments.  

 
 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall have been signed 

by the Engineer and delivered to the Employer stating that the Works have been completed and that the 
Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the 

Contract or the execution of the Works unless the Contractor shall have made a claim in writing in respect 
thereof before the giving of the Certificate of Final Completion and in accordance with the Contract.  

 
3 Unfulfilled Obligations  

 
Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the 
fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of the 
Certificate of Final Completion and which remains unperformed at the time such Certificate is issued. For the 
purpose of determining the nature and extent of any such obligation the Contract shall be deemed to remain 
in force between the parties hereto.  

 
4 Contractor Responsible  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible 
for and shall bear any and all risks of loss or damage to or failure of the Works or any part thereof for a period 
of ten years after issuance of the Certificate of Final Completion, provided always that such risks, damage or 
failure result from acts, defaults and negligence of the Contractor, his agents, employees or workmen and 
such contractors.  

 
 
53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby 

avoiding the Contract or releasing the Contractor from any of his obligations or liabilities under the Contract 
or affecting the rights and powers conferred on the Employer and the Engineer by the Contract in any of the 
following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the 

Contractor is a company or member of a company which was dissolved by legal action;  
 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an 

inspection committee of his creditors;  
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(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the 

Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the 

opinion of the Engineer will not enable him to meet the target completion date of the Works;  
 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving 

from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and does 

not remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;  
 
(g) If the Contractor is not executing the work in accordance with standards of workmanship specified in the 

Contract;  
 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or 

of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to complete the 
Works and the Employer or such other contractor may use for such completion so much of Constructional 
Plant, Temporary Works and Materials, which have been deemed to be reserved exclusively for the 
construction and completion of the Works under the provision of the Contract as he or they may think proper 
and the Employer may at any time sell any of the said Constructional Plant, Temporary Works and unused 
materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which may become 
due to him from the Contractor under the Contract.  

 
2 EVALUATION AFTER RE-ENTRY  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify 
the Contractor to attend the necessary evaluation of the Works.  In the event that for any reason the 
Contractor does not attend such evaluation the Engineer shall undertake the said evaluation in the absence 
of the Contractor and shall issue a certificate stating the sum, if any, due to the Contractor for work done in 
accordance with the Contract up to the time of entry and expulsion by the Employer which has been 
reasonably accumulated to the Contractor in respect of the Works he has executed in such case in accordance 
with the Contract.  The Engineer shall indicate the value of the materials whether unused or partially used 
and the value of construction equipment and any part of the Temporary Works.  

 
3 PAYMENT AFTER RE-ENTRY  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the 
Contractor any money on account of the Contract until the expiration of the Defects Liability Period, and 
thereafter until the costs of completion and making good any defects of the Works, damages for delay in 
completion (if any), and all other expenses incurred by the Employer have been ascertained and their amount 
certified by the Engineer. The Contractor shall then be entitled to receive only such sum or sums (if any) as 
the Engineer may certify would have been due to him upon due completion by him after deducting the said 
amount. But if such amount shall exceed the sum which would have been payable to the Contractor on due 
completion by him, then the Contractor shall upon demand pay to the Employer the amount of such excess. 
The Employer in such case may recover this amount from any money due to the Contractor from the 
Employer without the need to resort to legal procedures.  
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54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any 
part thereof either during the execution of the Works or during the Defects Liability Period any remedial or 
other work or repair shall in the opinion of the Engineer be urgently necessary for security and the Contractor 
is unable or unwilling at once to do such work or repair, the Employer may by his own or other workmen do 
such work or repair as the Engineer may consider necessary. If the work or repair so done by the Employer 
is work which in the opinion of the Engineer the Contractor was liable to do at his own expense under the 
Contract, all costs and charges properly incurred by the Employer in so doing shall on demand be paid by the 
Contractor to the Employer or may be deducted by the Employer from any monies due or which may become 
due to the Contractor provided always that the Engineer shall as soon after the occurrence of any such 
emergency as may be reasonably practicable notify the Contractor thereof in writing.  

 
 
55 INCREASE AND DECREASE OF COSTS  
 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect 
of fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in 
interest rates nor devaluation or any other matters affecting the Works.  

 
 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including 
value added tax, all in accordance with and subject to the provisions of the income tax laws and regulations 
in force and all amendments thereto.  It is the Contractor's responsibility to make all the necessary inquiries 
in this respect and he shall be deemed to have satisfied himself regarding the application of all relevant tax 
laws.  

 
 
57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer who shall require 
that the Contractor has complied in full with the regulations in force regarding the use of explosives. 
However, the Contractor, before applying to obtain these explosives, has to provide well-arranged storage 
facilities.  The Engineer's approval or refusal to permit the use of explosives shall not constitute ground for 
claims by the Contractor.  

58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning 
of plant machinery and equipment which are to form a part of the Works.  He shall place all necessary orders 
as soon as possible after the signing of the Contract.  These orders and their acceptance shall be produced 
to the Engineer on request.  The Contractor shall also be responsible for ensuring that all sub-contractors 
adhere to such programs as are agreed and are needed to ensure completion of the Works within the period 
for completion.  Should any sub-contracted works be delayed, the Contractor shall initiate the necessary 
action to speed up such completion.  This shall not prejudice the Employer's right to exercise his remedies 
for delay in accordance with the Contract.  
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59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant 
and materials and clear same away at completion and make good all works damaged or disturbed.  The 
Contractor shall submit drawings and full particulars of all Temporary Works to the Engineer before 
commencing same.  The Engineer may require modifications to be made if he considers them to be 
insufficient and the Contractor shall give effect to such modifications but shall not be relieved of his 
responsibilities.  The Contractor shall provide and maintain weather-proof sheds for storage of material 
pertinent to the Works both for his own use and for the use of the Employer and clear same away at the 
completion of the Works.  The Contractor shall divert as required, at his own cost and subject to the approval 
of the Engineer, all public utilities encountered during the progress of the Works, except those specially 
indicated on the drawings as being included in the Contract.  Where diversions of services are not required 
in connection with the Works, the Contractor shall uphold, maintain and keep the same in working order in 
existing locations.  The Contractor shall make good, at his own expense, all damage to telephone, telegraph 
and electric cable or wires, sewers, water or other pipes and other services, except where the Public 
Authority or Private Party owning or responsible for the same elects to make good the damage.  The costs 
incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on demand.  

60 PHOTOGRAPHS AND ADVERTISING  
 

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of 
advertising whatsoever without the prior approval in writing from the Employer.  

61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any 
loss resulting from such cancellation, if the Contractor has offered or given any person any gift or 
consideration of any kind as an inducement or reward for doing or intending to do any action in relation to 
the obtaining or the execution of the Contract or any other contract with the Employer or for showing or 
intending to show favour or disfavour to any person in relation to the Contract or any other contract with 
the Employer, if the like acts shall have been done by any persons employed by him or acting on his behalf 
whether with or without the knowledge of the Contractor in relation to this or any other Contract with the 
Employer.  

62 DATE FALLING ON HOLIDAY  
 

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day 
and that day or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the 
act were to be done or the period to expire upon the working day following such day.  

63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any 

person for which provision is made in the Contract Documents shall be in writing. Any such notice, consent, 
approval, certificate or determination to be given or made by the Employer, the Contractor or the Engineer 
shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the 

terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place of 
business specified in the Contract or such other address as the Contractor shall nominate in writing for that 
purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  
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5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or 
facsimile at the Employer's address specified in the Contract, or by delivering the same at the said address 
against an authorized signature certifying the receipt.  

 
6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or 

facsimile at the Engineer's address specified in the Contract, or by delivering the same at the said address 
against an authorized signature certifying the receipt.  

 
64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written 
communications to the Employer or the Engineer with respect to the services to be rendered and with 
respect to all documents procured or prepared by the Contractor pertaining to the Works. The metric system 
of weights and measures shall be used in all instances.  

65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of the work 
performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, 
oral or written, which the UNDP may reasonably request in respect of the Works or the Contractor's 
performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or information 
upon reasonable notice.  

 
66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, 
insurrection or other acts or events of a similar nature or force.  

 
In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the 
Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such force 
majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet 
its responsibilities under this Contract.  Subject to acceptance by the UNDP of the existence of such force 
majeure, which acceptance shall not be unreasonably withheld, the following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent 

of his inability to perform them and for as long as such inability continues. During such suspension and in 
respect of work suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of 
maintenance of the Contractor's equipment and of per diem of the Contractor's permanent personnel 
rendered idle by such suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force majeure 

submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during the period 
of suspension followed by a complete statement of actual expenditures within thirty (30) days after the end 
of the  

(c) suspension;  
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(d) The term of this Contract shall be extended for a period equal to the period of suspension taking however 
into account any special condition which may cause the additional time for completion of the Works to be 
different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform 

his obligations and meet his responsibilities under the Contract, the UNDP shall have the right to terminate 
the Contract on the same terms and conditions as provided for in Clause 68 of these General Conditions, 
except that the period of notice shall be seven (7) days instead of fourteen (14) days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable 

to perform in case of any suspension period of more than ninety (90) days.  
 
67 SUSPENSION BY THE UNDP  
 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, 
payments to the Contractor and/or the Contractor's obligation to continue to perform the Works under this 
Contract, if in the UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or 

the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this 

Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the 
UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to the 
commencement of the period of such suspension.  
 
The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, 
taking into account any special conditions which may cause the additional time for completion of the Works 
to be different from the period of suspension.  

 
68  TERMINATION BY THE UNDP  
 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause 
or convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the 
Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and 

orderly manner and to reduce losses and to keep further expenditures to a minimum, and  
 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of 

this Contract), to be paid for the part of the Works satisfactorily completed and for the materials and 
equipment properly delivered to the Site as of the date of termination for incorporation to the Works, plus 
substantiated costs resulting from commitments entered into prior to the date of termination as well as any 
reasonable substantiated direct costs incurred by the Contractor as a result of the termination, but shall not 
be entitled to receive any other or further payment or damages.  
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69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor 
reasonably considers to entitle him to terminate his performance of the Contract, the Contractor shall 
promptly give written notice to the UNDP detailing the nature and the circumstances of the breach or other 
situation.  Upon acknowledgement in writing by the UNDP of the existence of such breach and the UNDP' 
inability to remedy it, or upon failure of the UNDP to respond to such notice within twenty (20) days of receipt 
thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days written notice thereof.  
In the event of disagreement between the Parties as to the existence of such breach or other situation 
referred to above, the matter shall be resolved in accordance with Clause 71 of these General Conditions.  
 
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof 
shall apply.  

70 RIGHTS AND REMEDIES OF THE UNDP  
 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights 
or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part 
of the Government.  

 
71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach 
thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.  
 
NOTIFICATION  
 

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim, 
controversy or dispute, not later than seven (7) days from awareness of the existence thereof.  

 
CONSULTATION  
 

On receipt of the notification provided above, the representatives of the Parties shall start consultations with 
a view to reaching an amicable resolution of the claim, controversy or dispute without causing interruption 
of the Works.  

 
CONCILIATION  
 

Where the representatives of the Parties are unable to reach such an amicable settlement, either party may 
request the submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation 
then obtaining.  

 
ARBITRATION  
 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall 
be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties shall 
be bound by the arbitration award rendered in accordance with such arbitration as the final adjudication of 
any such controversy or claim.  

 



ITB-032/17 – Renovation of  Al-Eqtedar and Al-Bahja School in Al-Khales district - Diyala Governorate 
 

 

72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of 
the United Nations of which the UNDP is an integral part. 

73 SECURITY 
 

The Contractor shall: 

(a) put in place an appropriate security plans and maintain the security plan, taking into account the security 
situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the 
security plan. 

 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan 
when necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall 
be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely 
responsible for the security of its personnel and for UNDP’s property in its custody as set forth in paragraph 
4.1 above.  
 

74 AUDIT AND INVESTIGATIONS 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 
external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract and 
for a period of three (3) years following the expiration or prior termination of the Contract.  The UNDP 
shall be entitled to a refund from the Contractor for any amounts shown by such audits to have been paid 
by the UNDP other than in accordance with the terms and conditions of the Contract. Should the audit 
determine that any funds paid by UNDP have not been used as per contract clauses, the company shall 
reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the 
right to seek recovery and/or to take any other action as it deems necessary. 

 
The Contractor acknowledges and agrees that, at any time, UNDP may conduct investigations relating to 
any aspect of the Contract, the obligations performed under the Contract, and the operations of the 
Contractor generally.  The right of UNDP to conduct an investigation and the Contractor’s obligation to 
comply with such an investigation shall not lapse upon expiration or prior termination of the Contract.  The 
Contractor shall provide its full and timely cooperation with any such inspections, post-payment audits or 
investigations.  Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to 
make available its personnel and any documentation for such purposes and to grant to UNDP access to 
the Contractor’s premises.  The Contractor shall require its agents, including, but not limited to, the 
Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with any inspections, post-
payment audits or investigations carried out by UNDP hereunder. 

 
75 ANTI-TERRORISM 
 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds received 
under this Contract are used to provide support to individuals or entities associated with terrorism and 
that the recipients of any amounts provided by UNDP hereunder do not appear on the list maintained by 
the Security Council Committee established pursuant to resolution 1267 (1999). The list can be accessed 
via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included in all 
sub-contracts or sub-agreements entered into under this Contract. 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm

