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                                      Section 2:  Instruction to Bidders 

Definitions 
a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 

Technical Bid and Price Schedule and all other documentation attached thereto as required by the 

ITB. 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 

nd provision of related services requested by UNDP. 

 
c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 

successful Bidder, all the attached documents thereto, including the General Terms and Conditions 

(GTC) and the Appendices. 

 
d) “Country” refers to the country indicated in the Data Sheet. 

 
e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 

tendering process that are specific for the requirements of the ITB. 

 
f) “Day” refers to calendar day. 

 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 

merchandise that UNDP requires under this ITB. 

 
h) “Government” refers to the Government of the country where the goods and related services 

provided/rendered specified under the Contract will be delivered or undertaken. 

 
i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 

information needed and procedures to be followed in the course of preparing their Bid 

 
j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 

purposes of selecting the best supplier or service provider to fulfil the requirement indicated in the 

Schedule of Requirements and Technical Specifications. 

 
k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 

l)  “Material Deviation” refers to any contents or characteristics of the bid that i s  s i g n i f i c a n t l y  

different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 

and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 

and (iii) adversely impacts the fairness and principles of the procurement process, such as those that 

compromise the competitive position of other offerors. 

 
m) “Schedule of Requirements and Technical Specifications” refers to the document included in this 

ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 

activities, tasks to be performed, and other information pertinent to UNDP’s receipt and acceptance 

of the goods. 
 

 

1 Note: this Section 2 - Instructions to Bidders shall not be modified in any way.   Any necessary changes to address specific 

country and project information shall be introduced only through the Data Sheet.



  

ITB-042/17 Construction of Melaab Police Station, Iraq 

4 

  

 
n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of the 

goods required by UNDP under the ITB. 

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 

Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 

deadline for the submission of Bid. 

 
A. GENERAL 

 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly 

adhere to all the requirements of this ITB. No changes, substitutions or other alterations to the rules 

and provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 

writing by UNDP in the form of Supplemental Information to the ITB. 

 
2. Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 

and agreed to all the instructions in this ITB. 

 
3. Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as a 

result of this ITB. 

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 

addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 

UNDP activities.  (See 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20 

11.pdf and 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/ for   

full description of the policies) 

5. In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, objective 

and impartial manner, and they must at all times hold UNDP’s interests paramount. Bidders must 

strictly avoid conflicts with other assignments or their own interests, and act without consideration 

for future work. All Bidders found to have a conflict of interest shall be disqualified. Without limitation 

on the generality of the above, Bidders, and any of their affiliates, shall be considered to have a conflict 

of interest with one or more parties in this solicitation process, if they: 

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have 

been engaged UNDP to provide services for the preparation of the design, Schedule of 

Requirements and Technical Specifications, cost analysis/estimation, and other 

documents to be used for the procurement of the goods and related services in this 

selection process; 

5.2 Were involved in the preparation and/or design of the Programme/project related to the 

goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the 

discretion of, UNDP. 

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 

Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 

such conflict exists. 

 

 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20%2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20%2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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6. Similarly, the following must be disclosed in the Bid: 

 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 

Government of the country or any Implementing Partner receiving the goods and related services 

under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 

competition practices. 

 
Failure of such disclosure may result in the rejection of the Bid. 

 
7. The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 

UNDP’s further evaluation and review of various factors such as being registered as an independent 

entity, the extent of Government ownership/share, receipt of subsidies, mandate, access to 

information in relation to this ITB, and others that may lead to undue advantage against other Bidders, 

and the eventual rejection of the Bid. 

 
8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 

B. CONTENTS OF BID 

 
9. Sections of Bid 

 
Bidders are required to complete, sign and submit the following documents: 

 
9.1 Bid Submission Cover Letter Form (see ITB Section 4); 

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 
9.3 Technical Bid (see prescribed form in ITB Section 6); 

9.4 Price Schedule (see prescribed form in ITB Section 7); 

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11. 

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet) 

 
10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number of 

days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any request 

for clarification must be sent in writing via courier or through electronic means to the UNDP 

address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, transmitted 

by electronic means and will transmit copies of the response (including an explanation of the 

query but without identifying the source of inquiry) to all Bidders who have provided 

confirmation of their intention to submit a Bid. 

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious manner, 

but any delay in such response shall not cause an obligation on the part of UNDP to extend 

the submission date of the Bid, unless UNDP deems that such an extension is justified and 

necessary.

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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11. Amendment of Bid 

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such as in 

response to a clarification requested by a Bidder, modify the ITB in the form of a Supplemental 

Information to the ITB. All prospective Bidders will be notified in writing of all 

changes/amendments and additional instructions through Supplemental Information to the 

ITB and through the method specified in the Data Sheet (DS No. 18). 

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 

Bid, if the nature of the amendment to the ITB justifies such an extension. 

 
C. PREPARATION OF BID 

 
12. Cost 

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 

regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language 

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 

be written in the language (s) specified in the Data Sheet (DS No.  4).  Any printed literature furnished 

by the Bidder written in a language other than the language indicated in the Data Sheet, must be 

accompanied by a translation in the preferred language indicated in the Data Sheet. For purposes 

of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, the version 

translated into the preferred language shall govern. Upon conclusion of a contract, the language of 

the contract shall govern the relationship between the contractor and UNDP. 

 
14. Bid Submission Form 

 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this ITB. 

 
15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 

as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 

organization/firm, the list of projects/contracts (both completed and on-going, both domestic 

and international) which are related or similar in nature to the requirements of the ITB, 

manufacturing capacity of plant if Bidder is a manufacturer,  authorization  from  the 

manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability and 

adequacy of resources to complete the delivery of goods and provision of related services 

required by the ITB (see ITB Clause 18 and DS No. 26 for further details). The same shall apply 

to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of  Requirements  and  Technical  Specifications  by identifying 

the specific components proposed; how  each  of the requirements shall be  met point by 

point; providing a detailed specification and description of the goods required, plans and  
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drawings  where  needed;  the  essential  performance  characteristics,  identifying  the 

works/portions of the work that will be subcontracted; a list of the major subcontractors, and 

demonstrating how the bid  meets  or  exceeds  the  requirements,  while  ensuring 

appropriateness of the bid to the local conditions and the rest of the project operating 

environment during the entire life of the goods provided. Details of technical bid must be 

laid out and supported by an Implementation Timetable, including Transportation and 

Delivery Schedule where needed, that is within the duration of the contract as specified in the 

Data Sheet (DS no. 29 and 30). 

 
Bidders must be fully aware that the goods and related services that UNDP require may be 

transferred, immediately or eventually, by UNDP to the Government partners, or to an entity 

nominated by the latter, in accordance with UNDP’s policies and procedures. All bidders are 

therefore required to submit the following in their bids: 

 
a) A statement of whether any import or export licenses are required in respect of the 

goods to be purchased or services to be rendered, including any restrictions in the country 

of origin, use or dual use nature of the goods or services, including any disposition to 

end users; 

b) Confirmation that the Bidder has obtained license of this nature in the past, and have an 

expectation of obtaining all the necessary licenses, should their bid be rendered the 

most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 

be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 

of the technical bid, clearly defining their roles and responsibilities. CVs should establish 

competence and demonstrate qualifications in areas relevant to the requirements of this ITB. 

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 

being nominated are available to fulfil the demands of the Contract during its stated full term. 

If any of the key personnel later becomes unavailable, except for unavoidable reasons such as 

death or medical incapacity, among other possibilities, UNDP reserves the right to render the 

Bid non-responsive. Any deliberate substitution of personnel arising from u n a v o i d a b l e  

reasons, including delay in the implementation of the project of programme through no fault 

of the Bidder, shall be made only with UNDP’s acceptance of the justification for 

substitution, and UNDP’s approval of the qualification of the replacement who shall be either 

of equal or superior credentials as the one being replaced. 

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and reject 

the Bid, in the event of any or any combination of the following conditions: 

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as indicated 

in the Data Sheet (DS no. 9), or; 

c) In the case the successful Bidder fails: 
i. to sign the Contract after UNDP has awarded it; 

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 

iii. to furnish Performance Security, insurances, or other documents that UNDP may 

require as a condition to rendering effective the contract that may be awarded 

to the Bidder. 
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16. Price Schedule 

 

The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all 

major cost components associated with the goods and related services, and the detailed breakdown 

of such costs. All goods and services described in the Technical Bid must be priced separately on a 

one-to-one correspondence.  Any output and activities described in the Technical Bid but not priced 

in the Price Schedule, shall be assumed to be included in the prices of the items or activities, as well 

as in the final total price of the bid. 

 
17. Currencies 

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However, 

where Bids are quoted in different currencies, for the purposes of comparison of all Bid: 

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP  preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of submission 

of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted in 

another currency different from the preferred currency as per Data Sheet (DS no. 15), then 

UNDP shall reserve the right to award the contract in the currency of UNDP’s preference, 

using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder 

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified vendor, 

using the forms provided under Section 5, Bidder Information Forms. In order to award a 

contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. These 

include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to  supply  goods  under  the  Contract  which  the Bidder 

did not manufacture or otherwise produce, the Bidder has been duly authorized by the 

goods’ manufacturer or producer to supply the goods in the country of final destination; 

b) That the Bidder has the financial, technical, and production capability necessary  to perform 

the Contract; and 

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 

UN Ineligibility List, nor in any and all of UNDP’s list of  suspended  and  removed vendors. 

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found to 

have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 

b) any one of them receive or have received any direct or indirect subsidy from the other/s; 

or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 

another Bidder regarding this ITB process; 

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 

another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 

received for this ITB process. This condition does not apply to subcontractors being included 

in more than one Bid. 
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19. Joint Venture, Consortium or Association 

 

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium or 

association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 

have designated one party to act as a lead entity, duly vested with authority to legally bind the 

members of the joint venture jointly and severally, and this shall be duly  evidenced  by  a  duly notarized 

Agreement among the legal entities, which shall be submitted along with the Bid; and (ii) if they are 

awarded the contract, the contract shall be entered into, by and between UNDP and the designated 

lead entity, who shall be acting for and on behalf of all entities that comprise the joint venture. 

 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 

shall not be altered without the prior written consent of UNDP. Furthermore, neither the lead 

entity nor the member entities of the joint venture can: 

 
a) Submit another Bid, either in its own capacity; nor 

b) As a lead entity or a member entity for another joint venture submitting another Bid. 

 
The description of the organization of the joint venture/consortium/association must clearly define 

the expected role of each of the entity in the joint venture in delivering the requirements of the ITB, 

both in the bid and in the Joint Venture Agreement. All entities that comprise the joint venture 

shall be subject to the eligibility and qualification assessment by UNDP. 

 
Where a joint venture is presenting its track record and experience in a similar undertaking as those 

required in the ITB, it should present such information in the following manner: 

 
a) Those that were undertaken together by the joint venture; and 

b) Those that were undertaken by the individual entities of the joint venture expected to 

be involved in the performance of the services defined in the ITB. 

 
Previous contracts completed by individual experts working privately but who are permanently or 

were temporarily associated with any of the member firms cannot be claimed as the experience of 

the joint venture or those of its members, but should only be claimed by the individual experts 

themselves in their presentation of their individual credentials. 

 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 

value for money, UNDP shall award the contract to the joint venture, in the name of its designated 

lead entity, who shall sign the contract for and on behalf of all the member entities. 

 
20. Alternative Bid 

 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be considered. 

Where the conditions for its acceptance are met, or justifications are clearly established, UNDP 

reserves the right to award a contract based on an alternative bid. 

 

 

 
21. Validity Period 

 
21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid for a 

shorter period shall be immediately rejected by UNDP and rendered non-responsive. 
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21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid. The request and the responses 

shall be made in writing, and shall be considered integral to the Bid. 
 

22. Bidder’s Conference 

 
When appropriate, a Bidder’s conference will be conducted at the date, time and location specified 

in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, however, shall 

not result in disqualification of an interested Bidder. Minutes of the Bidder’s conference will be 

either posted on the UNDP website, or disseminated to the individual firms who have registered or 

expressed interest with the contract, whether or not they attended  the  conference.  No verbal 

statement made during the conference shall modify the terms and conditions of the ITB unless such 

statement is specifically written in the Minutes of the Conference, or issued/posted as an 

amendment in the form of a Supplemental Information to the ITB. 

 
D. SUBMISSION AND OPENING OF BID 

 
23. Submission 

 

23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together in 

one and the same envelope, delivered either personally, by courier, or by electronic method 

of transmission. If submission will not be done by electronic means, the Technical Bid and 

Price Schedule must be sealed together in an envelope whose external side must : 

 
a) Bear the name of the Bidder; 

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and 

c) Bear a warning not to open before the time and date for Bid opening as specified in the 

Data Sheet (DS no. 24). 
If the envelope is not sealed nor labeled as required, the Bidder shall assume the 

responsibility for the misplacement or premature opening of Bid due to improper sealing and 

labeling by the Bidder. 

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23). When the Bid is expected to be in transit for more than 24 hours, the Bidder must ensure 

that sufficient lead time has been provided in order to comply with UNDP’s deadline for 

submission. UNDP shall indicate for its record that the official date and time of receiving the 

Bid is the actual date and time when the said Bid has physically arrived at the UNDP premises 

indicated in the Data Sheet (DS no. 20). 

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 

the others as “Copy of Bid”. The two envelopes, consisting of original and copies, shall then 

be sealed in an outer envelope. The number of copies required shall be as specified in the 

Data Sheet (DS no. 19). In the event of any discrepancy between the contents of the “Original 

Bid” and the “Copy of Bid”, the contents of the original shall govern. The original version of 

the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to commit the 

Bidder on every page. The authorization shall be communicated through a document evidencing 

such authorization issued by the highest official of the firm, or a Power of Attorney, 

accompanying the Bid. 

 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 

the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 

as Section 10. 
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24. Deadline for Submission of Bid and Late Bids 

 

Bid must be received by UNDP at the address and no later than the date and time specified in the 
Data Sheet (DS no. 20 and 21). 

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid 

received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 

returned unopened to the Bidder. 

 
25. Withdrawal, Substitution, and Modification of Bid 

 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 

material deficiencies in providing information requested by UNDP, or lack clarity in the 

description of goods and related services to be provided, may result in the rejection of the 

Bid. The Bidder shall assume any responsibility regarding erroneous interpretations or 

conclusions made by the Bidder in the course of understanding the ITB out of the set of 

information furnished by UNDP. 

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 

representative, and shall include a copy of the authorization (or a Power of Attorney). The 

corresponding substitution or modification of the Bid must accompany t h e  r e s p e c t i v e  

written notice. All notices must be received by UNDP prior to the deadline for submission 

and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 

require copies). The respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” or MODIFICATION”. 

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 

 
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Bid and the expiration of the period of Bid validity specified by the Bidder 

on the Bid Submission Form or any extension thereof. 

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 

(2) Members. If electronic submission is permitted, any specific electronic Bid opening procedures 

shall be as specified in the Data Sheet (DS no. 23). 

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 

number of folders/files and all other such other details as UNDP may consider appropriate, will be 

announced at the opening. No Bid shall be rejected at the opening stage, except for late 

submission, for which the Bid shall be returned unopened to the Bidder. 

 
27. Confidentiality 

 
Information relating to the examination, evaluation, and comparison of Bid, and the 

recommendation of contract award, shall not be disclosed to Bidders or any other  persons  not 

officially concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 
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Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a debriefing. 

The purpose of the debriefing is discussing the strengths and weaknesses of the Bidder’s 

submission, in order to assist the Bidder in improving the bid presented to UNDP. The content of 

other bid and how they compare to the Bidder’s submission shall not be discussed. 
 

E. EVALUATION OF BID 

 
28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 

documentary requirements, whether the documents have been properly signed, whether or not 

the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 

financiers, and in UNDP’s list of suspended and removed vendors, and whether the B id  are generally 

in order, among other indicators that may be used at this stage. UNDP may reject any Bid at this 

stage. 

 
29. Evaluation of Bid 

 
29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 

Terms and Conditions and Special Conditions have been accepted by the Bidder without any 

deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation provided, 

applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no changes may be 

made by UNDP in the criteria after all Bids have been received. 

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to its 

satisfaction the validity of the information provided by the Bidder.  Such  post-qualification shall 

be fully documented and, among those that may be listed in the Data Sheet (DS No.33), may 

include, but need not be limited to, all or any combination of the following : 

 
a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted; 

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based on 

what has so far been found by the evaluation team; 

c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, or 

any other entity that may have done business with the bidder; 

d) Inquiry and reference checking with other previous clients on the quality of performance on 

on-going or previous contracts completed; 

e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 

f) Testing  and  sampling  of  completed  goods  similar  to  the  requirements  of  UNDP,  where 

available; and 

g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 

 
 

30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 

any Bidder to clarify its Bid. 
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UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding the 

written communication, no change in the prices or substance of the Bid shall be sought, offered, or 

permitted, except to provide clarification, and confirm the correction of any arithmetic errors 

discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 

 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 

a request by UNDP, shall not be considered during the review and evaluation of the Bid. 

  

31. Responsiveness of Bid 

 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself. 

 
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 

of the ITB without material deviation, reservation, or omission. 

 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 

made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or omissions 

in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 

 
32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 

necessary information or documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities or omissions in the Bid related to documentation requirements. 

Such omission shall not be related to any aspect of the price of the Bid. Failure of the Bidder to 

comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical  errors  as follows: 

 
a) If there is a discrepancy between the unit price and the line item total that is obtained by 

multiplying the unit price by the quantity, the unit price shall prevail and the line item total 

shall be corrected, unless in the opinion of UNDP there is an obvious misplacement of the 

decimal point in the unit price, in which case the line item total as quoted shall govern and 

the unit price shall be corrected; 

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case 

the amount in figures shall prevail subject to the above. 

 
32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 

 
 

F. AWARD OF CONTRACT 

 
33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non- 

responsive, and to reject all Bids at any time prior to award of contract, without incurring 

any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s action.  

Furthermore, UNDP is not obligated to award the contract to the lowest price offer. 
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33.2 UNDP  shall  also  verify,  and  immediately  reject  their  respective  Bid,  if  the  Bidders  are 

found to appear in the UN’s Consolidated List of Individuals and Entities with Association 

to  Terrorist Organizations, in  the  List of Vendors Suspended  or Removed  from  the  UN 

Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 

lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_prote

st/  

 

34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 

eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 

and Technical Specification, and has offered the lowest price (See DS No. 32). 

 
35. Right to Vary Requirements at the Time of Award 

 
At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 

related services, by up to a maximum twenty five per cent (25%) of the total offer, without any 

change in the unit price or other terms and conditions. 

 
36. Contract Signature 

 
Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 

and date the Contract and return it to UNDP. 

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this provision 

shall constitute sufficient grounds for the annulment of the award, and forfeiture of the Bid 

Security if any, and on which event, UNDP may award the Contract to the Bidder with the second 

highest rated Bid, or call for new Bid. 

 
37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 9 

and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a Performance 

Security will be required, the submission of the said document, and the confirmation of its 

acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 

and between the successful Bidder and UNDP. 

 
38. Bank Guarantee for Advanced Payment 

 
Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 

payment(s) on contracts (i.e., payments without having received any outputs). In the event that the 

Bidder requires an advanced payment upon contract signature, and if such request is duly accepted 

by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed the amount 

of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same amount 

as the advanced payment. A bank guarantee for advanced payment shall be furnished in the form 

provided in Section 10. 

 
39. Vendor Protest 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms not 

awarded a purchase order or contract through a competitive procurement process.  In the event 

that a Bidder believes that it was not treated fairly, the following link provides further details 

regarding UNDP vendor protest procedures:  http://www.undp.org/procurement/protest.shtml.  

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 

DATA SHEET 

The following data for the supply of goods and related services shall complement / supplement the provisions 

in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and the Data Sheet, 

the provisions in the Data Sheet shall prevail. 

 

DS 
No. 

Cross Ref. to 
Instructions Data 

 
Specific Instructions / Requirements 

1  Project Title:  Funding Facility of Extended Stabilization (FFES)  

2  Title of Goods/Services/Work 
Required: 

Construction of Melaab Station, Anbaar- Iraq 

3  Country:   IRAQ  

4 C.13 
Language of the Bid:  

☒ English                  
 

5 C.20 Conditions for Submitting Bid 
for Parts or sub-parts of the 
Total Requirements  

☒  Partial Bid not permitted  

 

6 C.20 Conditions for Submitting 
Alternative Bid  

☒ Shall not be considered 

7 C.22 A Site visit will be held on: ☒ The potential bidders are encouraged to conduct 
the site visit in order to familiarize themselves with 
the area as well as topography.  
The site visit will be conducted on 08 February 
between 10:00 till 13:00 
Focal Person: Eng. Adeeb Numan Abdulaziz  
Mobile: 0790 142 53 62 

8 C.21.
1 

Period of Bid Validity 
commencing on the submission 
date 

☒ 120 days          
 

9 B.9.5  
C.15.4 b) 

Bid Security ☒ Required 

Amount: US$15,000  
 

Issued in the names of the: Resident 
Representative, UNDP- Iraq.  
 
Copy of the Bid Security shall be submitted along 
with signed BOQs.  

original Bid Security must be sent to the following 
address: 

UN Compound, 100 Meter Road, Erbil Iraq.  
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Attn: Shamal Sdeeq 
 

NB! Bids without copy of bid security attached will 
not be accepted.       

10 B.9.5 Acceptable forms of Bid Security  ☒ Bank Guarantee (See Section 8 for 
template) 

☒ Any Bank-issued Check / Cashier’s Check / 
Certified Check (Bankers checque only) 
 Uncertified / Personal cheque shall not be 
Considered. 

11 B.9.5 
C.15.4 a) 

Validity of Bid Security   ☒ 120 days 
 
Bid Security of unsuccessful Bidders shall be 
returned.   

12  Advanced Payment upon signing 
of contract  

  ☒ Not allowed 

13  Liquidated Damages  ☒ Will be imposed under the following 
conditions: 
0.33% of contract for every day of delay, up to a 
maximum duration of 30 days.  Thereafter, the 
contract may be terminated; 

14 F.37 Performance Security ☒ Required 
    Amount: 10% of Total Contract Value in Form of: 

a) Bank guarantee OR Certified Cheque issued 
by a reputable bank (shall be in accordance 
with Form included in the Invitation to Bid 
(Section-9); 

b) Should be submitted within 7 days upon 
issuance of letter of intent/contract.  

c) The proceeds of the Performance Security 
shall be payable to UNDP as a compensation 
for any loss resulting from the Contractor’s 
failure to complete its obligations under the 
contract. 

d) The Performance Security shall be 
denominated in the currency of the contract 
valid for a period of 12 months to cover 
defect liability period. 

e) If, within 12 months after the goods/system 
have been put into service, any defects are 
discovered or arise in the normal course of 
usage, the Supplier shall remedy the defect 
either by replacement or by repair;  

f) Upon successfully completion of Defect 
Liability period of 12 months and upon 
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issuance of final completion certificate, 
UNDP will return the Performance Security 
to the bidder. Please refer to general terms 
and conditions clause 47.1 

15 C.17 
C.17.2 

Preferred Currency of Bid and 
Method for Currency conversion 

  ☒ United States Dollars (US$) 

 

16 B.10.1 Deadline for submitting 
requests for clarifications/ 
questions 

2 days before the submission date. 
 
 

17 B.10.1 Contact Details for submitting 
clarifications/questions 

Focal Person in UNDP:  

Shamal Sdeeq, Case Officer  
E-mail: shamal.sdeeq@undp.org  

18 B.11.1 Manner of Disseminating 
Supplemental Information to 
the ITB and 
responses/clarifications to 
queries 

☒ Direct communication to prospective Bidders by 

email 

☒ Direct communication to prospective Bidders 

through websites (Refer to ITB):  

       http://procurement-notices.undp.org/ and 

https://www.ungm.org/Public/Notice   

19 D.23.3 No. of copies of Bid that must 
be submitted  

Please refer to DS 23 (electronic submission) 

20 D.23.1 b) 
D.23.2 
D.24 

Bid submission address Please refer to DS 23 (electronic submission) 

21 C.21.1 
D.24 

Deadline of Bid Submission  Date and Time: 

20th Feb 2017 by 1400 hours. 

 
Bidders must ensure that sufficient lead time is 
considered in order to comply with UNDP’s submission 
deadline. Please do not wait until last minute. If you face 
any issues submitting your bid at the last minute, UNDP 
may not be able to provide any assistance. 

22 D.23.2 Manner of Submitting Bid ☒ Electronic submission of Bid 

 Email for submission of bids: bids.iraq@undp.org   

☒ Mandatory Subject of E-mail:  

ITB-042/17 -  Construction of Melaab Police 
Station + Company Name 
☒ Format: PDF files only 

☒ Max. File Size per transmission: 7.5 MB 

☒ Max. No. of transmission: no limit 

☒ Scan documents for Virus prior to transmission 

☒ No. of copies to be transmitted: 1  

mailto:shamal.sdeeq@undp.org
http://procurement-notices.undp.org/
mailto:bids.iraq@undp.org
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23 D.23.2 
D.26 

Conditions and Procedures for 
electronic submission and 
opening, if allowed 

Official Address for e-submission: 

bids.iraq@undp.org    
☒ Format: PDF files only 

☒ Max. File Size per transmission: 7.5 MB 

☒ Max. No. of transmission: no limit 

☒ Scan documents for Virus prior to transmission 

☒ No. of copies to be transmitted: 1 

☒Time Zone to be Recognized: Iraq -Erbil local time 
[GMT + 3:00 hours] 

24 D.23.1 c) Date, time and venue for 
opening of Bid 

Date and Time: February 20, 2017 3:00 PM 

Venue: UNDP Office   

In presence of UNDP Bid Opening Committee: UNDP 
Conference Room, Erbil Office. 

25  Evaluation method to be used in 
selecting the most responsive 
Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the 
Technical Requirements; and  

☒ Technically qualified and responsive bid and 
offering the lowest price for complete 
requirement; 

26 C.15.1 Required Documents that must 
be Submitted to Establish 
Qualification of Bidders (In 
“Certified True Copy” form only)  
 
 

☒ Bid Security   

☒ Company Profile 

☒ Company Registration Certificate 

☒ Bid Submission Form duly filled, signed and stamped 

(See ITB Section 4). 

☒    Technical Bid Form (See ITB Section 6). Including the 

List of equipment establishing conformity of equipment 

incorporated into the Works 

☒ Filled Annex B – Technical Compliance Sheet 

☒ Audited Financial Statements for 2014, 2015 & 2016 

☒ Properly filled-in Price schedule (See ITB Section 7); 

☒  Implementation Timetable of the project/s; and well 

define work schedule as per the UNDP requirement 

☒ List of previous Projects with Clients details being 

served.  

☒ CVs of the proposed Technical staff (Engineers);  

(Project Manager, Electrical Engineer, with, Site 

Engineer & Surveyor) 

Bidders are encouraged to submit the D&B rating 

report, within 3 – 4 weeks. To be sent to e-mail 

address: shamal.sdeeq@undp.org 

For this purpose, kindly get in contact with: 

 

mailto:bids.iraq@undp.org
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27  Other documents that may be 
Submitted to Establish Eligibility 

As per the evaluation criteria mentioned under 32 

28 C.15 Structure of the Technical Bid 
and List of Documents to be 
Submitted 

Technical bid should be prepared and documents 

submitted as per:  

 Section 2, Clause 15 (Instruction to Bidders);  

 Section 3a (Schedule of Requirements and 

Technical Specifications);  

 Section 3b (Related Services) and data listed 

under Section 6 Technical Bid Form; 

29 C.15.2 Latest Expected date for 
commencement of Contract 

Expected date: 15th March 2017  
 
Note: The Contractor must start the construction 
work within one-week timeframe upon receipt of 
signed notice of commencement from UNDP Project 
Engineer 

30 C.15.2 Maximum Expected duration of 
contract 

 270 days from the date of contract signature/PO 
issuance  

31  UNDP will award the contract 
to: 

☒  Only One Bidder 

32 F.34 Criteria for the Award and 
Evaluation of Bid 

Award Criteria:  

☒ Non-discretionary “Pass” or “Fail” rating on the 
detailed contents of the Schedule of Requirements 
and Technical Specifications 

☒ Compliance on the following qualification 
requirements: 
Bid Evaluation Criteria: 
 

☒ Minimum five (5) years of experience in the 
construction activities; with minimum completion 
of 2 similar projects. 

☒ Full compliance of Bid to the Technical bid data 
sheet Requirements;  

☒ Compliance with start-up, delivery or installation 

deadlines set by the procuring entity (270 days 

days)  

☒ Minimum annual turnover of US$500,000/- 

for the past three years; 

☒ CVs of the staff reflecting at least 5 years 

experience of supervision of similar project/s 

1- Project Manager, with Civil engineering 
degree and at least 7 years of experience, in 
which 5 years in buildings construction. 
2 - Electrical Engineer, with a degree in 
Electrical Engineering and at least 5 years of 
experience, in which 3 years in electrical 
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installation works for buildings. 
3 - Site Engineer with a degree in civil 
engineering, and 5 years’ experience, in which 
3 years in the construction of buildings. 
4 - Surveyor with relevant experience (Part 
time and upon request) 

  

☒ Full acceptance of the PO/Contract General 

Terms and Conditions 

33 E.29 Post qualification Actions  ☒ Verification of accuracy, correctness and 
authenticity of the information provided by the 
bidder on the legal, technical and financial 
documents submitted; 

☒ Validation of extent of compliance to the ITB 
requirements and evaluation criteria based on what 
has so far been found by the evaluation team; 

☒ Inquiry and reference checking with Government 
entities with jurisdiction on the bidder, or any other 
entity that may have done business with the bidder; 

☒ Inquiry   and   reference   checking   with   other 
previous clients on the quality of performance on 
ongoing or previous contracts completed; 

34  Conditions for Determining 
Contract Effectively 

☒ UNDP’s receipt of Performance Bond 

 ☒ UNDP’s approval of plans, drawings, samples, 
etc. 

 ☒ UNDP’s Handover of Site to Contractor 

 ☒ Contract signature of the civil works by both 
UNDP and Contractor; 

35  Other Information Related to 
the ITB 

N/A 
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Section 3: Schedule of Requirements and Technical Specifications 
Section 3a: Required Services:  The Contractor is requested to perform the following services: 

Work Description:  Construction of Melaab Police Station 

 The project target is to reconstruct police station in Melaab City, the work includes leveling and 

marking the ground, spreading sub-base layers" class B with compaction, casting the blinding, D.P.C 

level and reinforced concrete for foundation, beams and roof, build the walls using bricks and 

cement mortar, provision and installation of teak wooden, steel and PVC doors, PVC windows, 

sliding steel doors, steel handrail for Stairs, plastic water tank, storm water drainage system, main 

and sub distribution boards, electrical installations, cables, earthling system for the building, 

automatic fire alarm system, electronic telephone exchange, plastering with cement- sand mortar 

for the external walls with render and plastering, gypsum plaster with brown and white for internal 

walls, covering the interface of building using Alubond boards, finishing the floor of sanitary unit 

with ceramic tiles and the building floor with granite tiles, painting, casting the passageways around 

the building, finishing the external passages with concrete pavement bricks , build  watchtowers, 

the septic tank and external manhole and installation of pipes of sewage net , roofing, in addition 

to the provision of new generator of 90 KVA and air-conditioning split units 

 

 All works should be done and carried out as per BoQ and attached specifications;   

 To perform the proposed works, the Contractor will work in close coordination and consultation 

with the technical team and UNDP Project Engineer; 

 The Contractor is required to perform/execute the work according to the Bill of Quantities, and 

Technical Specifications. 

 The Contractor advice to visit the designated site to become familiar with the condition of the 

work areas, the vicinity and the free space available for doing the work and storage of materials 

required for the execution of work. It is the bidders’ responsibility to do research about the 

terrain and geographical conditions of the site before submitting bids. 

 In general, the Contractor should become familiar with all prevailing conditions and circumstances 

which may affect the manner in which he will perform the work. 

 The prices proposed by the Contractor in the bill of quantities after the site visit shall be considered 

to include all that is required to carry out the work under the local conditions and the 

foreseeable and unforeseeable expenses which will be required to complete the work. 

 The Contractor shall implement the Project based on a detailed work plan which shall be 

approved by the Project Engineer. The contractor is expected to produce/perform works which 

conforms in quality/quantity and accuracy of detailed specification.  The Contractor is to institute 

a quality control system to ensure adequate monitoring of the works progress at all times. 

 
TERMS OF DELIVERY 
The works to be executed is to be completed within 270 Calendar Days from the date of site handover.  
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Section 3b: Related Services 
 

 

S. No. Item/s to be Supplied4
 

 
Qty. 

Description/ 

Specifications of 

Goods 

Related 

Services 

Contract Duration 

 
 1 

Construction of Melaab 
Police Station. 
 

 
Lump Sum 

 
As per BoQ and 
attached details 

specifications   

 
As per BoQ and 
attached 
specifications  

 
270 days  

 

 

 Drawings: As per Section: 12 

 Technical Specifications: As per Section: 13 
 

 
Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of the 

following additional requirements, conditions, and related services pertaining to the fulfillment of the 

requirements: 

 

Delivery Terms of the Services/Equipment  DAP, Melaab- Iraq 

Exact Address Melaab Police Station, Anbaar Governorate - Iraq 

Testing Requirements   No Required  

 Technical Support Requirements   As per the BoQ. 

 Duration of Contract  270 days 

 Payment Terms, upon receipt of Bank Guarantee  100% upon satisfactory completion of required 
services and upon UNDP’s written acceptance 
certificate of completion of works. 
 

Conditions for Release of Payment Satisfactory completion of the required services as per 
the BOQs/specifications duly certified by the UNDP 
Project Engineer and Project  Manager,  FFES UNDP  

All documentations, including catalogs, instructions 
and operating manuals, shall be in this language 

 English  
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Section 4: Bid Submission Form 
 

(This should be written in the Letterhead of the Bidder. Except for indicated fields, no changes may be 

  made in this template.)   

 

 
To: Procurement Unit, UNDP Iraq. 

Dear Sir/Madam: 

 

We, the undersigned, hereby offer to supply the goods and related services required for ITB-042/17 - 
Construction of Melaab Police Station, Anbaar– Iraq in accordance with your Invitation to Bid, we are 
hereby submitting our Bid, which includes the Technical Bid and Price Schedule. 

We hereby declare that: 

 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification; 

b) We are currently not on the removed or suspended vendor list of the UN or other such lists of 

other UN agencies, nor are we associated with, any company or individual appearing on the 

1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 

our operation as a going concern; and 

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 

the UN or UNDP. 

We confirm that we have read, understood and hereby fully accept the Schedule of Requirements 

and Technical Specifications describing the duties and responsibilities required of us in this ITB, and the 

General Terms and Conditions of UNDP’s Standard Contract for this ITB. 
 

We agree to abide by this Bid for One Hundred Twenty (120) days. 
 

We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related services 

not later than the date indicated in the Data Sheet. 

We fully understand and recognize that UNDP is not bound to accept this Bid that we shall bear all 

costs associated with its preparation and submission, and that UNDP will in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the evaluation. 

We remain, yours 

sincerely, 

Authorized Signature [In full and initials]: 
 

Name and Title of Signatory 
 

Name of Firm  
 

Contact Details 
 

Date 
 

 

Pls. mark this with your corporate seal 

5 
No deletion or modification may be made in this form.  Any such deletion or modification may lead to the 

rejection of the Bid. 

Insert: Location

Insert: Date 
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder 
Bidder Information Form6

 

 
Date: [insert date (as day, month and year] of Bid Submission] 

ITB No.: [insert number of bidding process] 

 
Page ________of ________ pages 

 
1.  Bidder’s Legal Name [insert Bidder’s legal name] 

2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

 

 

 
3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 

Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 6. No. of staff in each 

Country 

7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Bidder’s legal address in country 

of registration] 

9. Value and Description of Top three (3) Biggest Contract for the past three (3) years 

10.  Latest Credit Rating (Score and Source, if any) 

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 

and outcomes, if already resolved. 

12.  Bidder’s Authorized Representative Information 
 

Name: [insert Authorized Representative’s name] 

Address: [insert Authorized Representative’s Address] 

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

14. Attached are copies of original documents of: 

□ All eligibility document requirements listed in the Data Sheet 

□ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or 

Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

□ If case of Government corporation or Government-owned/controlled entity, documents 

Establishing legal and financial autonomy and compliance with commercial law. 

 

6 
The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Joint Venture Partner Information Form (if Registered) 7
 

 
Date: [insert date (as day, month and year) of Bid Submission] 

ITB No.: [insert number of bidding process] 

 
Page ________ of ________ pages 

 

1.    Bidder’s Legal Name: [insert Bidder’s legal name] 

2.    JV’s Party legal name: [insert JV’s Party legal name] 

3.    JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 

registration] 

9. Value and Description of Top three (3) Biggest Contract for the past three (3) years 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 

and outcomes, if already resolved. Click here to enter text. 

13.  JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 

Address: [insert address of JV’s Party authorized representative] 

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original 

documents] 

□ All eligibility document requirements listed in the Data Sheet 

□ Articles of Incorporation or Registration of firm named in 2. 

□ In case of government owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law. 
 
 

 
 

7 
The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted.
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 Section 6: Technical Bid Form  
 

 

 

 
 

Name of Bidding Organization / Firm:  
Country of Registration:  
Name of Contact Person for this Bid:  
Address:  
Phone / Fax:  
Email:  

 
 

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary 

for the performance of this requirement. 

 
1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm 

submitting the Bid, its legal mandates/authorized business activities, the year and country of 

incorporation, and approximate annual budget, etc. Include reference to reputation, or any history of 

litigation and arbitration in which the organization / firm has been involved that could adversely 

affect or impact the delivery of goods and/or performance of related services, indicating the 

status/result of such litigation/arbitration. 

Company profile will cover this part  

 
1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and 

Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to 

engage into the contract.  Include any indication of credit rating, industry rating, etc. 

 
1.3. Track Record and Experiences:  Provide the following information regarding corporate 

experience within at least the last two (3) years which are related or relevant to those required for 

this Contract. 

Name of 

project 

Client Contract 

Value 

Period 

of 

activity 

Types of 

activities 

undertaken 

Status or 

Date 

Completed 

References 

Contact Details 

(Name, Phone, 

Email) 
Please fill 

here 
Please fill 

here 
Please fill here Please fill 

here 
Please fill here Please fill here Please fill here 
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SECTION 2  - S C O P E  OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the 

specific components proposed, addressing the requirements, as specified, point by point; providing 

a detailed description of the essential performance characteristics proposed; and demonstrating 

how the proposed bid meets or exceeds the specifications. 

2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating 

clearly how they comply with the technical specifications required by the ITB (see below table); 

describe how the organization/firm will supply the goods and any related services, keeping in mind 

the appropriateness to local conditions and project environment. 

 
Item 

No 
Description/ 

Specification of 

Goods 

Source/ 

Manufacturer 

Country of 

Origin 

Qty. Quality Certificate/ 

Export Licenses, etc. 

(indicate all that 

applies and if 

attached) 
 Not applicable      

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s 

internal technical and quality assurance review mechanisms, all the appropriate quality certificates, 

export licenses and  other documents attesting to the superiority of the quality of the goods and 

technologies to be supplied. 
Not applicable 

 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for 
this project for reporting to the UNDP and partners, including a reporting schedule. Not applicable 

 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much 

percentage of the work, the rationale for such, and the roles of the proposed sub-contractors. Special 

attention should be given to providing a clear picture of the role of each entity and how everyone 

will function as a team. Not applicable 

 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this 

project that may impact achievement and timely completion of expected results as well as their 

quality.  Describe measures that will be put in place to mitigate these risks. Not applicable 

 
2.6 Implementation Timelines: The Bidder shall submit a Gantt chart or P r o j e c t  S c h e d u l e  

indicating the detailed sequence of activities that will be undertaken and their corresponding timing. 
        Not applicable 

2.7. Partnerships (Optional): Explain any partnerships with l o c a l , i n t e r n a t i o n a l  o r  o t h e r  

organizations that are planned for the implementation of the project. Special attention should be 

given to providing a clear picture of the role of each entity and how everyone will function as a 

team. Letters of commitment from partners and an indication of whether some or all have 

successfully worked together on other previous projects is encouraged. 
         Not applicable 

2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in 

this project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 

2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with 

the definition of “conflict” under Section 4 of this document, if any. 

2.10 Other: Any other comments or information regarding the bid and its implementation. 
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SECTION 3: PERSONNEL 

 
3.1 Management Structure: Describe the overall management approach toward planning and 

implementing the contract.  Include an organization chart for the management of the contract, if 

awarded. 
     Not applicable 

3.2 Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each 

personnel involved in the implementation of the contract.  Where the expertise of the personnel is 

critical to the success of the contract, UNDP will not allow substitution of personnel whose 

qualifications had been reviewed and accepted during the bid evaluation.  (If substitution of such a 

personnel is unavoidable, substitution or replacement will be subject to the approval of UNDP. No 

increase in costs will be considered as a result of any substitution). 
    Not applicable 

3.3 Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and 

general staff) that will be provided to support the implementation of this project. CVs should 

demonstrate qualifications in area of expertise relevant to the Contract.  Please use the format below: 

 Name:   
 Role in Contract Implementation:   
 Nationality:   
 Contact  information:   
 Countries of Relevant Work 

Experience: 

  

 Language Skills:   
 Education and other Qualifications:   
 Summary of Experience: Highlight experience in the region and on similar projects.  
 Relevant Experience (From most recent):  
 Period:  From – To Name of activity/ Project/ 

funding organization, if 

applicable: 

Job Title and Activities 

undertaken/Description  of 

actual role performed: 

 

 e.g.     
 Etc.    
 Etc.    
 References (minimum of 3): Name 

Designation 

Organization 

Contact Information – Address; Phone; Email; etc. 

 

 Declaration: 

 
I confirm my intention to serve in the stated position and present availability to serve for the term of 

the proposed contract.  I also understand that any willful misstatement described above may lead to 

my disqualification, before or during my engagement. 

 
_________________________________________________ 

__________________________ 

Signature of the Nominated Team Leader/Member Date Signed 
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Section 7: Price Schedule Form  
 

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 

 
1. All prices/rates quoted must be exclusive of all taxes, since the UNDP is exempt from taxes as 

detailed in Annex II, Conditions of Contract, Section, and Clause 18. 

2. The rates shall be used for the price analyses and evaluation purposes or any other requirements 

during the project implementation and shall be fixed and firm for the duration of the contract and 

any claim for price adjustment will not be entertained. The prices shall be inclusive of all facilities, 

office running cost, communication, transportation, and company overheads ….etc. 

3. The price of the items in the schedules (unless otherwise indicated) include: Supply of new and best 

quality materials approved by the supervisor engineer, manpower, instruments and installation, 

purchase or hire of machines and equipment used in the execution of the work and transport 

materials from stored areas and whatever necessary to provide best quality workmanship required 

for the respective works. 

4. The General Technical Specifications (GTS) of Iraq applies to all items unless otherwise stated as 

well as supervisor engineer instructions and approval. 

5. No new items shall be added unless otherwise expressly allowed for in the Schedules. 

6. UNDP has the right to increase or decrease for any item quantity or minor modifications to the 

structures for the same unit price in the BOQ or to omit any item / structure considered not 

necessary without any compensation to the contractor. 

7. Any damage resulted from defect in execution by the Contractor on the executed works during the 

defects liability period (one year after Substantial completion of the work) should be repaired by 

the contractor and at his own expense and during a week after receiving a notice in writing from 

UNDP. 

8. If the Contractor fails to deliver the services within the time period(s) stipulated by the contract, 

UNDP shall, without prejudice to its other remedies under the contract, invoke Section 5: Special 

Conditions, Liquidated Damages. 
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Price Schedule Form (Please also fill in the attached Excel Sheet) 
 

ITB-042/17 – Construction of Melaab Police Station. 
 

# Item Unit Quantity 
Unit 

Price $ 
Total $ 

1 

 Supply material, tools and manpower to demolish the 
destroyed building and remove all the debris, work should 
include excavation and leveling the ground in accordance 
with the specified level, marking the ground and compacting 
the soil with 95% degree of compaction, price should include 
removal of all debris and surplus material to a dump site 
approved by the relevant local authority, and all the works 
required to complete the Job. 

L.s 1     

  

تجهيز المواد والعمل على هدم البناية المدمرة و رفع الانقاض شاملا العمل قشط  

التربة و التسوية والتعديل  الارض والتخطيط وحسب المناسيب المحدد ه مع 

% شاملا العمل رفع الانقاض من الموقع الى موقع  95الحدل الجيد وبنسة حدل 

 مصادق عليه من البلدية مع كل ما يتطلبه العمل

        

2 

 Supply materials, tools and manpower to spread two sub-
base layer" class B", 25 cm thick each layer, with 95% degree 
of compaction and all the required works to complete the 
Job 

M2 600     

  

سمك  Bط صنف  تجهيزالمواد والعمل على  وفرش طبقتين من الحصى الخاب 

( مع كل 95%( سم وعلى شكل طبقتين و نسبة حدل  لا تقل عن )25كل طبقة )

 ما يتطلبه العمل
        

3 

 Supply materials, tools and manpower to cast plain concrete 
with 21 Mpa compressive strength and 10 cm thick under 
foundations, using sulfate resistant Cement and Sika proof 
with all the required works to complete the Job. 

M3 30     

  

تجهيز المواد والعمل  على صب طبقة التعمية  )البلانيندك( تحت الاسس وبسمك 

ميكاباسكال, وباستعمال الاسمنت المقاوم للاملاح  21سم وبمقاومة انضغاط  10

 به العمل.ومادة السيكا  مع كل ما يتطل
        

4 
  

Excavation for strip footing foundation 1*0.8m, the price 
include removal all surplus material to a dump site approved 
by the local authority. 

م , شاملا السعر ترحيل ناتج الحفر الى خارج 0.8*1حفر ألاساسات ألشريطيه 

 د من قبل البلديه المسؤولهالموقع والى موقع معتم

M3 
  

226 
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# Item Unit Quantity 
Unit 

Price $ 
Total $ 

5 

 Supply materials, tools and manpower to cast 30 MPa  
sulfate resistance reinforced concrete for foundation of 
(100x60) cm the price should include , high yield 
(420N/mm2) deformed steel reinforcement , timber 
formwork shuttering, as per attached drawings, with all the 
required works to complete the Job 

M3 170     

  

(  60*100تجهيز المواد والعمل على صب الاسس بالخرسانة المسلحة بأبعاد ) 

ميكاباسكال باسخدام السمنت المقاوم للاملاح شاملا  30سم وبمقاومة انضغاط 

ية المرفقة وكل السعر اعمال القالب الخشبي والتسليح وحسب المخططات الانشائ

 ما يتطلبة العمل 

        

6 

Supply materials, tools and manpower to build with block 
24*12*7.5 Type A bedded and Jointed in cement - Sand 
mortar 1:3 under the D.P.C level , 60cm height as per 
attached drawings, the price should include plastering the 
wall with cement - sand mortar 1:3 , spreading both side of 
the wall with Tar, backfill the excavated sides with sub - base 
"class C" and compacted to 95% degree of compaction, with 
all the required works to complete the Job.  

M3 55     

  

 60تجهيز المواد والعمل للبناء بالطابوق ومونة الاسمنت تحت البادلو وبارتفاع  

 -سم وحسب المخططات المرفقة شاملا العمل التشميع باستخدام مونة الاسمنت

مع  C( والتقييروردم جوانب البناء باستخدام الحصى الخابط صنف 1:3الرمل )

 كافة متطلبات العمل

        

7 

Supply materials, tools and manpower to cast 21MPa 
concrete for D.P.C level with 10 cm thickness, using sulfate 
resistant Cement and Sika proof with all the required works 
to complete the Job.  

M.l 258     

  

ة تجهيز المواد والعمل على صب خرسانة غير مسلحة لطبقة مانع الرطوب

(D.P.C و بمقاومة انضغاط لا تقل عن)( سم  15ميكا باسكال وسمك ) 21

 وباستعمال الاسمنت المقاوم للاملاح ومادة السيكا مع كل ما يتطلبه العمل.
        

8 

Supply materials, tools and manpower to build with bricks 
24*12*7.5cm above D.P.C for the walls of the 2 stories, and 
the passageway wall 24cm thick and partitions 12cm thick. 
bedded and Jointed in cement sand mortar (1:3), as per 
attached drawings and all the required works to complete 
the Job 

M3 550     

  

ادلو للجدران وحسب تجهيز المواد والعمل  على البناء بالطابوق  فوق مستوى الب 

 24المخططات المرفقة ولكلا الطابقين والجدار الساند للمماشي والبيتونة وبسمك 

وكل  3:1سم بستخدام مونة السمنت والرمل وبنسبة خلط  12سم والقواطع بسمك 

 ما يتطلبه العمل
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# Item Unit Quantity 
Unit 

Price $ 
Total $ 

9 

Supply materials, tools and manpower to cast reinforced 
concrete with compressive strength 26 Mpa for 20cm thick 
roof slab, beams, water baffles, sun shades, lintel beam of 
26 cm thick and stairs as per the technical specifications and 
drawings attached, the work includes shuttering with timber 
formwork, reinforcement and all accessories with all the 
required works to complete the Job. 

M3 240     

  

 26تجهيز المواد والعمل على الصب بالخرسانة المسلحة وبمقاومة ضغط 

سم و الجسور ومردات الماء  وكسارات الشمس  20ميكاباسكال للسقوف وبسمك 

سم والسلالم  والصحون وحسب  26و الجسور فوق الابواب والفتحات وبسمك 

كافة المحلقات المواصفات الفنية شاملا العمل اعمال القالب الخشبي والتسليح مع 

 وكل ما يتطلبه العمل 

        

10 

Supply materials, tools and manpower to spread sub-base 
layer" class C", layer thickness should not exceed 20 cm at 
95% degree of compaction for the floors and passageways 
price should include spraying of chlordane (treatment liquid 
of termite) with all the required works to complete the Job. 

M3 300     

  

وبشكل طبقات لا  Cتجهيز المواد والعمل على الدفن  بالحصى الخابط  صنف 

سم وحسب الارتفاعات الموضحة في المخططات لكافة  20يقل سمك الطبقة عن 

% شاملا 90ش والحدل الجيد وبنسبة لاتقل عن الارضبات والممرات مع الر

 السعرالرش بمادة الالكلوريدين المضادة للحشرات مع كل ما يتطلبه العمل

        

11 

Supply materials, tools and manpower to install teak 
wooden doors of (1*2.1)m with Redwood (Jawi) frames of 
(3x6) inches dimensions, the price should include installation 
of locks and handles, 2 layers of paint in addition to 
undercoat, installation of aluminum plate 25 cm height and 
1 mm thick for both sides of the bottom door and all 
accessories, with all required works to complete the Job. 

Ea. 23     

  

( م  1*  2.1تجهيز المواد والعمل وتركيب ابواب من الخشب الصاج  بابعاد ) 

انج مع الكيلون والصبغ  6*3شاملا السعر الاطار من الخشب الجاوي قياس 

ملم  1سم وسمك  25بمادة السبيرتو الدملوك مع تثبيت بليت من الالمنيوم بارتفاع 

 ل ما يتطلبه العملولكلا الجانبين اسفل الباب مع كافة الملحقات وك

        

12 

Supply materials, tools, and manpower to install PVC door 
0.8*2.1m for the sanitary units. Price include all related 
ironmongery, accessories with all the required works to 
complete the Job. 

Ea. 20     

  
للمجموعات الصحية مع  2,1*0.8بأبعاد    PVCال  تجهيز وتركيب ابواب من

         كافة ملحقاتها وكل ما يتطلبه العمل
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# Item Unit Quantity 
Unit 

Price $ 
Total $ 

13 

Supply and install steel frames for PVC windows consist of U 
channel shaped steel section of (1.5x 3) inch dimension and 
1.5 mm thick, price should include supplying and installation 
of PVC windows as per dimensions in attached drawings, 
installation of double glass of 4 mm thick and steel guard 
frame, and painting the steel frames and guard frame with 2 
layer of oil based paint in addition to anti rust prime coat, 
with all accessories and required works to complete the Job 

M2 145     

  

تجهيز المواد والعمل  على وتركيب اطارات شبابيك حديدية من المقاطع الجنل 

ملم وحسب الابعاد الموضحة شاملا العمل تجهيز  1,5انج و سمك  3* 1,5قياس 

وحسب الابعاد في  المخططات المرفقة شاملا السعر   PVCوتنصيب شباببيك 

ملم  4زدوج وبسمك الصبغ بالرادليت والبوية ثلاث  طبقات مع تنصيب زجاج م

 مع الكتائب الحماية الحديدة مع كافة متطلبات العمل 

        

14 

Supply and install steel door with 2.1x1 m dimension, 2 side 
plate of 1mm thick, square section steel frame of 2 inch 
dimension and 2mm thick and that for the balconies, guards 
room and stairwell, the work includes painting with 2 layers 
of oil based paints in addition to Anti rust Primer, locks, 
connections accessories, and all the required works to 
complete the Job. 

E.a 3     

  

الاطار  مقياس  (م كبس وجهين مع2.1×1.0تجهيز ونصب باب حديدي قياس )

ملم  للشرفات وغرفة الحراس والبيتونة,  1ملم والبليت بسمك 2انج وسمك  2

شاملا العمل الصبغ بمانع الصدأ والصبغ بالاصباغ الدهنية وبثلاث طبقات مع 

كافة ملحقات التثبيت والاقفال والنرمادات واليدات وكيلون سويج مع سركي 

 خارجي وكافة متطلبات العمل الاخرى .

        

15 

 Supply and install external main gate with 2x2.5 m 
dimension, 2 side plate of 1mm thick, square section steel 
frame of 2 inch dimension and 2mm thick, the work includes 
painting with 2 layers of oil based paints in addition to anti 
rust Primer, locks, connections accessories, and all the 
required works to complete the Job 

E.a 2     

  

(م كبس وجهين 2.5×2.0جهيز ونصب  بوابة حديدية رئيسية خارجية  قياس )

ملم , شاملا العمل الصبغ  1ملم والبليت بسمك  3انج و  سمك  3مع الاطار قياس 

بمانع الصدأ والصبغ بالاصباغ الدهنية وبثلاث طبقات مع كافة ملحقات التثبيت 

ي خارجي وكافة متطلبات والاقفال والنرمادات واليدات وكيلون سويج مع سرك

 العمل الاخرى .

        

16 

Supply materials, tools, and manpower for plastering with 
cement sand mortar 1:3, for both sides of exterior wall 
passageway, ceiling of the sanitary units, balconies, and 
stairwell, with all the required works to complete the Job. 

M2 1500     

  

شاملا السعر  3:1تجهيز المواد والعمل اللبخ بمادة الاسمنت والرمل بنسبة خلط 

لبخ الجدار الساند للمماشي الخارجية ومن الجانبين مع لبخ سقوف المجموعات 

 الصحية والبيتونة والشرف من الداخل والخارج مع كل ما يتطلبه العمل .
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# Item Unit Quantity 
Unit 

Price $ 
Total $ 

17 

 Supply materials, tools and manpower to render the 
exterior facade of the building according to technical 
specifications, using the white cement mortar. and all the 
required works to complete the Job.    

M2 1500     

  
سمنت  الابيض والغبرة للاوجه الخارجية للبناية تجهيز المواد والعمل النثر بالا 

         وحسب المواصفات الفنية مع كل ما يتطلبه العمل .     

18 

 Supply materials, tools and manpower for cladding with 
Alucobond panel for the front façade of the of the building, 
the work includes galvanized steel frame of rectangular 
section of 0.5-inch dimension, sealant or gasket, and all the 
related accessories required to complete the Job. 

M2 350     

  
تجهيز المواد والعمل على تغليف  للواجهه الامامية للبناية بلاليكوبوند مع الهيكل  

انج وحسب التفاصيل في المخططات  0.5قياس من الحديد الشخاطة المغلون 

 المرفقة مع كل ما يتطلبه العمل. 
        

19 

 Supply and install steel handrail for Stairs, Sunroof and 
stairwell consist of steel square section of (2x2) inch 
dimension and 75 cm height, the work includes painting with 
2 layers of oil based paints in addition to Anti rust Primer, 
installation of wooden handle 7 cm in diameter and all the 
required works to complete the Job.  

M.l 30     

  

تجهيز و تثبيت محجر حديدي للدرج ولفتحة السقف والبيتونة تتالف من  بوري 

سم شاملا السعر الصبغ  75ملم وبارتفاع  2انج وبسمك  2*2مربع قياس 

سم وكل ما يتطلبه  7بالرادليت والبوية ثلاث قوط مع عمل قبضة خشبية وبقطر 

 العمل.

        

20 

Supply materials, tools and manpower for gypsum plaster 2 
layers, with angle beds every 80cm and plastic wire mesh at 
the joint between the concrete and the brick walls for the 
internal walls and ceilings, the work includes spreading the 
walls before plastering with cement –sand mortar (1:3) and 
all the required works to complete the Job. 

M2 6100     

  

مل للقيام باعمال  البياض بالجص الاسمر والبورك للجدران تجهيز المواد والع

الرمل للجدران  قبل  –والسقوف شاملا العمل  عملية الشربتة بمونة السمنت 

 عملية البياض وحسب المواصفات الفنية ومع كل ما يتطلبه العمل.
        

21 

Supply materials, tools, and manpower for ceramic wall tiles 
60*30cm for the internal walls of the building and sanitary 
unit wall up to 1.2m height. The price includes cement sand 
mortar 1:3, filling the Joints with white cement and all the 
required works to complete the Job. 

M2 500     
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# Item Unit Quantity 
Unit 

Price $ 
Total $ 

  

سم بمونت  60*30التطبيق بالسيراميك قياس تجهيز المواد والعمل  على  

م  1.2للجدران الداخلية للبناية وبارتفاع  3:1السمنت والرمل بنسبة خلط 

ولجدران الصحيات بالكامل شاملا العمل اعمال ملى المفاصل باستخدام الاسمنت 

 الابيض و كل ما يتطلبه العمل  

        

22 

 Supply materials, tools and manpower to finish the floor of 
sanitary unit with (30x30) cm None slip ceramic floor tiles 
and cement sand mortar (1:3) the price include filling the 
joints using white cement, and all the required works to 
complete the Job. 

M2 60     

  

ى  التطبيق بالسيراميك ضد التزحلق بمونة الاسمنت تجهيز المواد والعمل عل 

( سم 30*30لارضية الحمامات والصحيات قياس ) 3:1والرمل وبنسبة خلط 

شاملا السعر اعمال ملى المفاصل باستخدام السمنت الابيض وكل ما يتطلبه 

 العمل

        

23 

 Supply materials, tools and manpower to paint the internal 
walls and ceiling with three layers of plastic based paints the 
work includes painting the sanitary unit ceiling with three 
layers of oil based paints and all the required works to 
complete the Job. 

M2 7000     

  
وف بالاصباغ البلاستيكية  مع تجهيز المواد والعمل على صبغ الجدران والسق 

صبغ سقف المجموعة  الصحية بالبوية الجيدة وبثلاث طبقات  مع كل ما يتطلبه 

 العمل
        

24 

 Supply materials, tools and manpower to cast 21MPa 
concrete with 10 cm thick for the floor under tiles using 
sulphate resistant cement the work includes expansion joints 
every 20m2 and all the required works to complete the Job. 

M2 450     

  

تجهيز المواد والعمل على صب بالخرسانة العادية و بمقاومة انضغاط لا تقل  

سم للارضية المماشي و تحت الكاشي باستخدام  10ميكاباسكال وبسمك  21عن 

 ملاح مع عمل مفاصل التمدد وكافة متطلبات العملسمنت المقاوم للا
        

25 

 Supply materials, tools and manpower to cast 21MPa 
concrete with 10 cm thick and 1 m width for the 
passageways that surround the building using sulphate 
resistant cement the work includes expansion joints every 
10m2 and all the required works to complete the Job. 
   

M2 150     

  

سم وبمقاومة انضغاط لا  10تجهيز المواد والعمل صب خرسانه اعتيادية بسمك  

ميكاباسكال  للمماشي الممرات الخارجية المحيطه بالبناية وبعرض  21تقل علن 

 تطلبه العملم مع عمل مفاصل التمدد وكل ما ي1
        

26 

Supply materials, tools, and manpower for granite floor tiles 
60*60cm, 3cm thick for the interior floors. The price should 
include,10cm skirting, cement mortar 1:3, high grade pre 
bagged white grouting compound for Joints, polishing with 
all the required works to complete the Job. 

M2 900     
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( سم لكافة الارضيات 60×60تجهيز المواد والعمل التطبيق بالكرانيت قياس ) 

سم 10شاملا العمل ,  3:1الداخلية وباستخدام مونة السمنت والرمل وبنسبة خلط 

رضية وكل ما يتطلبه ازاره,  ملى المفاصل  بمونة السمنت الابيض والجلي الا

 العمل.

        

27 

Supply materials, tools and manpower for cladding the 
staircase of the building entrance and the internal staircase 
(Riser, tread) with granite of 3cm thick. The price should 
include, 10cm skirting, cement mortar or adhesive, high 
grade pre bagged grouting compound with all the required 
works to complete the Job. 

M2 45     

  
سم 3تجهيز المواد والعمل تغليف بايات الدرج بالكرانيت ) بايه ومرايه ( بسمك  

         سم ازاره مع كل ما يتطلبه العمل.10وبايات المدخل  شاملا 

28 

 Supply materials, tools and manpower to cast 21MPa 
concrete of 20x 30cm dimension for the foundations of 
external partition and passages   using sulfate resistant 
cement and all the required works to complete the Job. 

M2 20     

  

القواطع والجدران السانده للممرات الخارجيه  تجهيز المواد والعمل صب اساس 

ميكباسكال وبابعاد  21بالخرسانه الاعتياديه وبمقاومة انضغاط لا تقل عن 

 سم وباستعمال الاسمنت المقاوم للاملاح مع كل ما يتطلبه العمل. 30×20
        

29 

 Supply materials, tools and manpower to finish the external 
passages with interlock tiles of 6 cm thickness and cement- 
sand mortar the work includes spreading soil layer that not 
contain organic material and 15 cm sub-base layer "class B" 
well compacted, the work includes filling the joints with fine 
sand, and all the required works to complete the Job.  

M2 150     

  

تجهيز المواد والعمل على تطبيق  الممرات الخارجية للبنايه باستعمال   

سم( ومونة السمنت والرمل 6المقرنص )طابوق الرصف الخرساني ( سمك )

شاملا السعر الدفن بالتراب النظيف الخالي من المواد العضويه ثم بالسبيس سمك 

 ل ما يتطلبه العمل.سم مع الحدل الجيد  مع ملى المفاصل بالرمل الناعم مع ك15

        

30 

Supply materials, tools, and manpower for constructing 
septic tank of 5*4*2 m, price should include soil excavations, 
casting foundation  with 21MPa  concrete, 20cm thick slab ,  
sulfate resistance cement , building 24cm walls with bricks of 
24*21*7.5 cm and cement mortar 1:3 , plastering the wall 
with cement-sand mortar 1:3 , casting reinforced concrete 
21MPa compressive strength for the septic tank roof, 18cm 
thick, with 2 top and bottom layers of steel reinforcement 
Ө12mm in two way every 15cm,  60 cm diameter cast Iron 
cover 25 tone, with all the required works to complete the 
Job. 

Ea. 1     
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(م 2×4×5تجهيز المواد والعمل  على بناء حوض تعفين ) سبتك تانك( بابعاد ) 

بسمك  شاملا السعر الحفريات الترابية وصب الخرسانه الاعتيادية للاساس 

سم 24سم  سماكة ارضيه مع بناء الجدران بالطابوق ومونة السمنت بسمك 20

مع الصب السقف بالخرسانه المسلحة  1:3مع البخ بالسمنت من الداخل بنسبة 

سم 60سم والتسليح طبقتين مع تثبيت اغطيه حديدية للمنهولات بابعاد 20وبسمك 

دم مقاوم للاملاح و كل ما طن على ان يكون السمنت المستخ 25قطر وقوة تحمل 

 يتطلبه العمل.

        

31 

Supply materials, tools and manpower for 4" PVC pipe, 6 bar 
atmospheric pressure, for the sewage net of the sanitary 
unit in the ground and first floor. The price should include all 
connections, fittings, Joints, excavations, casting sulfate 
resistant cement, with all the required works to complete 
the Job. 

M.l 40     

  

لشبكة مجاري المجاميع  PVCتجهيز المواد والعمل على  مد انابيب بلاستيكية 

بار مع جميع  6انج  وضغط  4الصحية للطابقين الارضي والاول وبقطر 

ات التوصيل والربط شاملا السعر الحفر والتغليف بالخرسانه الاعتيادية الملحق

 وباستخدام السمنت المقاوم للاملاح وكل مايتطلبه العمل

        

32 Ditto as above but 6" Pipe M.l 108     

  

لشبكة مجاري المجاميع  PVCتجهيز المواد والعمل على  مد انابيب بلاستيكية 

بار مع جميع  6انج  وضغط  6ن الارضي والاول وبقطر الصحية للطابقي

الملحقات التوصيل والربط شاملا السعر الحفر والتغليف بالخرسانه الاعتيادية 

 وباستخدام السمنت المقاوم للاملاح وكل مايتطلبه العمل

        

33 

 Supply materials, tools and manpower to build the external 
manholes (50*50 cm) using bricks and cement mortar with 
plastering using cement-sand mortar (1:3), the work includes 
excavation, casting concrete of 21 Mpa using sulfate 
resistant cement, installation of cast iron manhole cover of 
(40x40) cm dimension and all the required works to 
complete the Job. 

Ea. 5     

  

سم شاملا السعر الحفر  50×50تجهيز مواد وعمل مانهولات خارجية و بابعاد  

ميكاباسكال والبناء  بالطابوق ومونة  21وصب الخرسانه بمقاومة انضغاط 

(سم على ان يكون  40*40( واللبخ والغطاء الحديدي من الاهين )1:3السمنت )

 السمنت المستخدم مقاوم للاملاح مع كل ما يتطلبه العمل

        

34 

 Supply, install and connect water pipe (PPR) of 1-inch 
diameter to connect the building with water source the work 
includes excavation, backfill using river soil, with all 
connection and installations accessories and all the required 
works to complete the Job.   

M.l 50     

  

انج لتغذيه البناية  1( قطر  PPRتجهيز وتركيب ومد انبوب ماء من البلاستك ) 

من المصدر الرئيسي شاملا العمل الحفر والدفن بالرمل النهري مع كافة ملحقات 

 الربط والتوصيل وكل ما يتطلبه العمل.
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35 

 Supply, install and connect PPR water pipe of 3/4-inch  
diameter with three lines (water source, water heater and 
water tank), price should include all connection and 
installations accessories  with all the required works to 
complete the Job. 

M.l 200     

  

وسخان  انج) ثلاثة خطوط مصدر الماء3/4تجهيز وتركيب ومد انبوب ماء قطر  

وخزان( شاملا السعر كافة الملحقات الربط والتوصيل و حنفيات من الكروم مع 

 كل ما يتطلبه العمل
        

36 

 Supply, install and connect 2000 Lit capacity plastic water 
tank to be fixed into concrete base, the price should include 
the concrete base, with all connection and installations 
accessories and all the required works to complete the Job 

Ea. 3     

  
لتر شاملا العمل تثبيته على 2000تجهيز وتركيب خزان ماء بلاستك حجم  

         قواعد كونكريتية وكافة ملحقات الربط والتوصيل وكل ما يتطلبه العمل.

37 
 Supply and install wash basin ceramic with tap mixer with all 
requirements and accessories. Ea. 13     

         تجهيز وتثبيت وربط مغسلة فرفوري مع  والخلاط  مع كافة الملحقات المطلوبة  

38 

Supply materials, tools, and manpower for squat WC 
"Eastern or Turkish WC" with 6 litter tank equipped with 
siphon flush valve, 32mm PVC pipe, chrome tap with hose, 
connection with the plumbing system, with all the necessary 
accessories and required works to complete the Job. 

Ea. 10     

  
ع خزان الطرد ) السيفونه ( تجهيز وتثبيت وربط وفحص مقعد شرقي فرفوري م 

         شاملا السعر كافة الملحقات الربط والتوصيل وكل ما يتطلبه العمل.

39 Ditto as above, but western ceramic toilet Ea. 2     

  
تجهيز وتثبيت وربط وفحص تواليت غربي شاملا السعر كافة الملحقات الربط  

         والتوصيل وكل ما يتطلبه العمل.

40 

Supply materials, tools, and manpower for PVC pipes 4" dia 
and 6 atmospheric pressure, the work includes installation of 
pipe on the wall by stainless steel clamp, clean out, with all 
accessories and required works to complete the Job. 

M.l 50     

  

بار لشبكة تصريف مياه الامطار  6انج وبضغط  4تجهيز وتثبيت انبوب بلاستك 

) المرازيب( شاملا العمل تثبيتها على الجدران باستخدام المسامير المغلونة و 

 نقاط التنظيف وجميع ملحقات التثبيت والربط مع كل ما يتطلبه العمل
        

41 

Supply materials, tools, and manpower for roof insulation by 
spreading two opposite layers of tar and in between 
waterproof felt, spreading 5cm of corks, and 10cm of clean 
river sand layer. The price should include finishing with 
80*80*4 cement tiles and filling the Joints with mastic and 
all the required works to complete the Job. 

M2 480     
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بموجب المواصفات الفنية ويشمل فرش طبقتين متعاكستين من   -التسطيح :

القيربينهما طبقة من اللباد مع تصعيد الحافات على الستائر وفرش طبقة من 

( سم مع طبقة تراب خالي من المواد العضوية وبسمك 5الستايروبور سمك )

ة ثم التطبيق ( سم عند المرازيب مع عمل كافة التساريح اللازم10لايقل عن )

( سم مع مليء المفاصل بالماستك 80*80*4بالبلاط الخرسانية الجاهزة بابعاد )

 مع كل ما يتطلبه العمل

        

42 

 Supply, install and connect Main distribution board consist 
of metal board box of (2X1X4) m dimension, digital screens 
of Ammeter, voltage and frequency meters, signal lamps, 
bus bar with all connection and installations accessories, and 
consist of 3 phase circuit breakers as described below:   The 
circuit breakers shall comply with IEC    947-2 category B. 
breaking capacity of circuit breakers shall be 35 kA.  
1- 2 Main circuit breaker of 300 A capacity 
2- 2 Sub circuit breaker of 100 A capacity 
3-  2 Sub circuit breaker of 150 A capacity for distribution 
board of air conditioners 
4- 1 Sub circuit breaker of 100 A capacity (spare part) 

Ea. 1     

  

تجهيز وتثبيت وربط وتشغيل  لوحة توزيع رئيسية  ذو هيكل حديدي بابعاد  

( م يحتوي على مقياس دجتل للفولتية والتيار التردد ومصابيح دلاله 4×1×2)

 وبزبارتات  مع كافة ملحقات الربط والتوصيل

 ويحتوي القواطع التالية 

 2دد/( ذو نوعيه معتمده جيده ع  300Aقاطع رئيسي ) - 1

 2عدد/  100Aقاطع ثانوي   -2

 2لبوردات التبريد عدد/   150Aقاطع ثانوي  -3 

 1احتاط عدد/  100Aقاطع ثانوي  -4

        

43 

  
Supply, install and connect sub distribution board (Floor 
distribution board lines) (FDBL) with all connection 
accessories consist of: 
1- sub distribution board (FDBL) for lighting and sockets 
consist of: 
- 1 Main circuit breaker of 3 phase 100 A capacity 
- 27 circuit breaker of 30 A capacity 
- 15 circuit breaker of 10 A capacity 
 
2- 2 sub distribution board (FDBL 2) for air conditioners 
consist of: 
- 2 Main circuit breaker of 3 phase 150 A capacity 
- 18 circuit breaker of 32 A capacity 
- 6 circuit breaker of 25 A capacity 

Ea. 3     
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مع كافة ملحقات الربط   FDBLتجهيز وتركيب وربط لوح توزيع ثانوي كامل 

للاناره والماخذ   FDBLتجهيز لوح توزيع ثانوي  -1-والتوصيل وتحتوي على :

قاطع 15عدد/ C.B (10A)قاطع 1عدد/ 100Aقاطع رئيسي  تحتوي على

(30A) M.C.B /تجهيز لوح توزيع ثانويه   -272عددFDBL 2  د للتبري

قاطع 18عدد/ 32Aقاطع دوره 2عدد/ 150Aتحتوي على قاطع دوره 2عدد/

 6عدد/ 25Aدورة 

        

44 

External lighting 
 Supply, install, connect and test external lighting 
installations to be installed around building and sanitary 
units, using 4x10 mm2 cable, pulling wires inside PVC 
conduits with 32 A capacity circuit breaker, price should 
include provision and installation of saving energy lamp of 
100 W capacity with all installation accessories and all the 
required works to complete the Job. 

E.a 40     

  

 ه الخارجية الانار
تجهيز المواد والعمل على تاسيس ونصب وتشغيل براكيت اناره خارجية حول 

(ملم تمر داخل الانبايب 10×4البناية وللوحدات الصحية باستخدام قابلو حجم )

امبير  شاملا السعرتجهيز المواد والعمل على تركيب  32بلاستك مع قاطع دورة 

 كل ما يتطلبه العمل.واط مع كافة ملحقات الربط و 100مصباح 

        

45 

 Supply, install, connect and operate electrical points with all electrical installations (electrical double 
switch, plug switch …etc.) using single wire of (2x1.5) mm2 for lighting points, (3x4) mm2 for plug 
switch of 13 a capacity and (4x6) mm2 for water hearts and air conditioners points, the price should 
include pulling wires inside PVC conduits with all installation and connection accessories and all the 
required works to complete the Job, as described below:  

  

  

المواد والعمل على  تاسيس  وربط وتشغيل النقاط الكهربائية مع التراكيب الكهربائية )المفتاح الثانئي و البلك سويج ... الخ (  تجهيز

 2( ملم4* 6امبير واسلاك قياس ) 13للماخذ  2ملم 2( ملم 3*   4للانارة وسلك قياس ) 2( ملم1.5*  2باستخدام اسلاك مفردة قياس )
الهواء على ان يكون التسليك داخل انابيب بلاستيكية  مع كافة ملحقات الربط والتوصيل  وكل ما يتطلبه العمل وكما للسخانات ومكيفات 

 مبين ادناه:

45a 
 Electrical point of Air conditioner- split unit with 32A 
capacity circuit breaker  Ea. 25     

         امبير 32اطع دورة نقطة السبلت على ان تربط كل نقطة بق   

45b Electrical lighting point  Ea. 30     

         نقطة اناره   

45c Electrical double switch Ea. 20     

         مفتاح ثنائي   

45d  Ceiling fan or air ventilator fan point Ea. 25     

         نقطة مروحة سقفية او مفرغة هواء  

45e 
 Double plug switch of 13-amp capacity.  Every 4 electrical 
points should be connected to a 30 A circuit breaker Ea. 100     

  
( 30امبير ( على ان تربط كل اربعة نقاط الى قاطع ) 13بلك سويج مزدوج ) 

         امبير
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46 

 Supply and connect the cables of low pressure to connect the main distribution board with sub 
distribution boards according to the following measurements: 

 

  

تجهيز ومد وربط قابلوات ضغط واطى من البورد الرئيسي الى البوردات الثانوية مع كل ملحقات الربط والتثبيت و كل ما يتطلبه  

 .ات التاليةحسب القياسالعمل و

46a   cable of (4x35)mm2 for lighting M.l 60     

         ( للانارة 35*  4كيبل )  

46b   cable of (4x 50)mm2 for Air conditioner- split unit M.l 60     

         ( للتبريد 50*  4كيبل )  

46c 
 cable of (4 x 95)mm2 from main distribution board to 
electrical generator M.l 80     

  
 ( من البورد الرئيسي الى المواد الكهربائي 95*  4كيبل )

       

47 
 Supply, install, connect and operate the electrical installations with all installation and connection 
accessories, as described below:    

  
 يت وتشغيل التراكيب الكهربائية مع كافة ملحقات الربط والتنصيب  وتشمل التالي :تجهيز تثب 

  

47a  Ceiling saving energy lamp of 150 W capacity with holder Ea. 153     

         (واط مع القاعدة105مصباح اقتصادي سقفي  )   

47b  Ceiling fan with the regulator Ea. 25     

         مروحة سقفية مع المنظم  

47c  Air ventilator fan of (30x30) cm dimension Ea. 9     

         ( سم 30* 30مفرغة هواء قياس )  

47d  Water heater of 160 Lit capacity. Ea. 2     

         لتر 160سخان ماء سعة    

48 

 Supply, install and connect earthling system for the building 
consists of three copper rods, the length of each one of 
them 1.5 m and diameter 16 mm, connected together by 
main board by copper wire of (1 x35) m2 to form a triangle 
shape, the side length it 3 m and 2 m deep; Interred at a 
depth of 2m by salt and coal up to a wet area and all the 
required works to complete the Job 

L.s 1     

  

تجهيز المواد والعمل على تاسيس وفحص نظام ارضي للبنايه تتكون من ثلاث  

ملم مربوطه مع بعضها باللوحه 16م وقطر 1.5قضبان نحاسية طول كل منهم

على شكل مثلث طول   2( ملم35*  1الرئيسيه بواسطة سلك نحاس قياس )

ا م بواسطة ملح وفحم يصل الى منطقة رطبه مع كل م2م مدفون عمق 3ضلعه

 يتطلبه العمل

      

49 
 Supply, install, connect and test automatic fire alarm system using (1 x2) mm2 heat cable pulling 
inside steel galvanized; consist of:     
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 موضوع داخل انابيب 2ملم (2×1تجهيز المواد والعمل على نصب وفحص منظومة انذار حريق اوتوماتيكية باستخدام قابلو حراري ) 

 حديدية مغلونه والتي تتكون من :

49A 
  

 smoke and heat detector, it is installed in ceiling of rooms 
and corridors 

 متحسس للدخان والحرارة ينصب في سقف الغرف والممرات  

E.a 
  

25 
  

  
  

  
  

49B 
  

Signal lamp 
 مصباح اشارة

E.a 
  

25 
  

  
  

  
  

49C 
  

 Fire alarm bell it is installed in corridors close to manual call 
point 

 جرس انذار ذو قدره عاليه يثبت في كل جناح قريب على البوش 

E.a 
  

2 
  

  
  

  
  

49D 
  

 Manual call point, consists of breakable glass facade in 
every corridor of floors 

رس داخل صندوق حديد ذو واجهه زجاجيه قابله للكسر في كل جناح من بوش ج 

 الطوابق

E.a 
  

2 
  

  
  

  
  

49E 
 Fire alarm control panel consist of 2 zone; covering all 
detectors E.a 1     

  
وتحدد جميع اماكن  2لوحة السيطره الخاص بالمتحسسات تتكون من زونات عدد 

         سيطرهالمتحسسات في ال

49F  Nickel cadmium battery system with transformer charger E.a 1     

         ونظام بطارية نيكل كادميوم مع محولة شاحنة    

50 

 Supply and install fire axe box, consists of breakable glass 
façade it is installed in main and sub corridor, it should be 
within the technical specifications of the civil defense DG' 
and their instructions  

E.a 5     

  

تجهيز ونصب  فاس حريق داخل صندوق المنيوم ووجهه زجاجيه قابله للكسر  

تثبت في  الممرات الرئيسية والفرعية وعلى ان تكون ضمن مواصفات الفنية 

 المدني وحسب ارشاداتهم  لمديرية الدفاع
        

51 

Supply, install and operate generator of 100 kVA with 
soundproof canopy; as per attaches specifications the work 
includes installation of sunshade roof of (3*4)m dimension 
and its structure consists of square steel tubes 4 inch and 
galvanized metal sheet 1mm thick,  installation of galvanized 
tank 2000 ltr capacity for the fuel with metal stand and 
provision and installation electrical changeover of 200 A 
capacity and all the required workers to complete the Job. 
Foundations for diesel tank and Gen Set need to be 
provided. As per technical Specification in Section 13. 

Ea. 1     
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# Item Unit Quantity 
Unit 

Price $ 
Total $ 

  

كي في اي كاتم الصوت  100تجهيز ونصب وتشغيل مولد كهربائي بقدرة 

م يكون  4×3وحسب المواصفات المرفقة؛ شاملا العمل , نصب سقيفة بابعاد 

ملم،  1انج وصفائح معدنية مغلونة سمك  4هيكلها من اعمدة حديدية مربعة قياس 

الستاند لتر مع  2000وتجهيز ونصب خزان وقود من المعدن المغلون بحجم 

 امبير وكل ما يتطلبه العمل.  360المعدني مع تجهيز وتنصيب جينج افر 

        

52 

 Supply, install and connect electronic telephone exchange 
consist of: 
•     50 internal phone line 
• 8 external phone line 
• Supply, connect and test 1 Sait nickel cadmium battery 
• Supply, connect and test 1 (M.D.F) 

Ea. 1     

  

 -(   تتالف من  :PABXتجهيز وربط وفحص بدالة الكترونية ) 

 خط(.50الخطوط الداخلية  )•   

 خط (. 8الخطوط الخارجية  )•  

 سيت(.1تجهيز بطاريات نيكل كاديميوم مع الربط والفحص )•  

  1لربط عدد( مع الفحص واM.D.Fتجهيز )•  

        

53 
  

Supply materials, tools and manpower to build Watchtower 
consist of room of (4x3) m dimension and  watchtower of 
(3x4)m dimension ,the work includes casting 21MPa 
sulphate resistance reinforced concrete for foundation of 
(30x40) cm dimension, build the walls of room and 
watchtower  with bricks and cement- sand mortar (1:3), 
plastering the external walls with cement –sand mortar 
(1:3), Gypsum plastering with brown and white for internal 
walls and ceilings, painting the external and internal walls 
and ceiling using three layers of plastic based paint, finishing 
the floor using terrazzo tiles of (40x40)cm and cement-sand 
mortar; casting 21MPa reinforced concrete for roofs of 
rooms and watchtower  , provision and installation steel 
ladder, (2.1x1)m steel door, 4 windows of (1.5x1.2)m 
dimension and finishing the roof of the Watchtower with 
concrete tiles   and  all the required workers to complete the 
Job. 

تجهيز المواد والعمل على انشاء ابراج مراقبة تتكون من غرفة بابعاد  

صب الاسس المسلحة   (م شاملا العمل4*3قبة بابعاد )فوقها برج مرا  م3×4

( سم, اعمال البناء بالطابوق 40*  30باستخدام السمنت المقاوم للاملاح بابعاد )

للغرفة والبرج مع اعمال البياض للجدران الداخلية واللبخ   ومونة السمنت

مع  لجدران الخارجية والصبغ الجدران بالاصباغ الابلاستيكية وبثلاث طبقات

(سم وصب  40*  40تطبيق الارضيات بالكاشي الموزائيك قياس )

مع   ميكباسكال للغرفة والبرج 21بالكونكريت المسلح وبقماومة انضغاط   السقف

قياس   4( م وهوائيات عدد 1* 2.1عمل درج حديدي وعمل باب حديد قياس )

 عمل.مع انهاء سطح البرج بالاشتايكر مع كل ما يتطلبه ال  (م1.5*1.2)

Ea. 
  

4 
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# Item Unit Quantity 
Unit 

Price $ 
Total $ 

54 
  

Supply materials, tools, and manpower to cast reinforce 
concrete 21 MPa for the base of the external boundary wall 
(Fence), with 30cm*30cm and sulfate resistance cement, the 
works should include shuttering with timber formworks, 
high yield steel reinforcement and all the required works to 
complete the Job. 
تجهيز المواد والعمل للقيام باعمال صب الخرسانة المسلحة للاسس السياج بابعاد 

 21(سم وباستعمال الاسمنت المقاوم للاملاح وبمقاومة انضغاط  30*30)

اعمال القالب الخشبي  وحديد التسليح ميكاباسكال  ويشمل العمل اعمال الحفر و

 مع كل ما يتطلبه العمل.

M3 
  

18 
  

  
  

  
  

55 

Supply materials, tools, and manpower for building with 
solid block 20*20*40cm the external of boundary wall 
(Fence) embedded and jointed with cement -sand mortar 
1:3, at height 2 meter. The work includes construction of 
block column every 5m, plastering with 1:3 ratio from both 
sides, rendering with white cement finishing coat, casting 20 
cm concrete cap with all the required works to complete the 
Job. 

M2 400     

  

سم( 20×20×40والعمل على بناء السياج بمادة البلوك الصلد )تجهيز مواد 

م مع لبخ الجدران من الداخل والخارج بالاسمنت  2بمونة الاسمنت وبارتفاع 

م من  5ونثر الجدران من الداخل والخارج وعمل اعمدة من مادة البلوك لكل 

 السياج وعمل كوبلن شاملا السعر وكل ما يتطلبه العمل 

        

56 

Supply and install steel sliding door of (4x2)m dimensions, 2" 
thick frame  and  1mm thick steel  plate the work includes all 
accessories, locks,  3 layer of oil based paint in addition to 
anti rust prime coat. work includes the construction of 
reinforced concrete column   (40*40)cm dimensions and 
(60x60x40)cm reinforced concrete bases of 21 Mpa 
compressive strength, with all the required works to 
complete the Job . 

Ea. 1     

  

(م سمك  4*2تجهيز المواد والعمل للقيام بتركيب  باب حديد سلايد بأبعاد )

ملم   شاملا السعر كل الملحقات من قفل وسراكي  1انج والبليت  2الاطار 

والصبغ بالاصباغ الدهينة بثلاث طبقات وعمل الأعمدة الخرسانية المسلحة 

بمقاومة (سم و60*60*40(سم مع القواعد الخرسانية المسلحة )40×40)

 ميكاباسكال مع كل متطلبات العمل 21انضغاط 

        

57 

Supply, install and connect air-conditioning split unit (cooling 
and heating) of 2 ton capacity with the protection device and 
installation of the outdoor part on steel frames, and all the 
required works.   

Ea. 25     

  
طن(, مع  2تجهيز وتثبيت وربط مكيف هواء سبلت يونت )تدفئة تبريد( سعة )

         جهاز الحماية وتثبيت القطع الخارجية بحمالات حديدية مع كافة متطلبات العمل .

  Total Cost $        
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Offer to Comply with Other Conditions and Related Requirements 

 

 
Other Information pertaining to our Quotation are as 
follows: 

Your Responses 

Yes, we will 
comply 

No, we cannot comply 

Submission of Bid Security     

Completion Time (270) days     

Compliance with the specifications of offered equipment 
part of BOQs 

  

Validity of Quotation (120) days    

Warranty coverage of One years for required equipment;   

All Provisions of the UNDP General Terms and Conditions   

 

 

Company Stamp and Signature: ……………………………………………………………………………………….. 

 

Official E-mails of the Company: ………………………………………………………………………………………… 

 

Date: …………………………………………………….  
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Section 8: FORM FOR BID SECURITY 
(This must be finalized using the official letterhead of the Issuing Bank.  Except for 

indicated fields, no changes may be made in this template.) 

  

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid to 
UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate ITB title] 
(hereinafter called “the Bid”): 
 

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank Guarantee by 
a recognized bank for the sum specified therein as security in the event that the Bidder: 
  

a) Fails to sign the Contract after UNDP has awarded it;  
b) Withdraws its Bid after the date of the opening of the Bid; 
c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or 
d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a 

condition to rendering the contract effective. 
 
AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the types and 
proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of [amount of guarantee as aforesaid] 
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until 120 days after the date of validity of the bids. 
 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
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Section 9: FORM FOR PERFORMANCE SECURITY1 

(This must be finalized using the official letterhead of the Issuing Bank.  Except for 
indicated fields, no changes may be made in this template.) 

To: Resident Representative, UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods and 
execute related services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of [amount of guarantee as aforesaid] without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate 
of satisfactory performance (certificate of final completion) and full completion of services by the 
Contractor. 
 

 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
 
 

 

                                                           
 
 
1 If the RFP requires the submission of a Performance Security, which shall be made  a condition to the signing and effectivity of the 
contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 
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Section 9: 10 MODEL CONTRACT FOR WORKS 

 
Dear Sir/Madam, 

 
Ref.: ______/ _______/ ______ [INSERT PROJECT NUMBER AND TITLE] 

 

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your 

company, duly incorporated under the Laws of [INSERT NAME OF THE COUNTRY] 

(hereinafter referred to as the "Contractor") in order  to  perform  _______________  [INSERT SUMMARY 

DESCRIPTION OF THE WORKS]  (hereinafter  referred  to  as  the  "Works"),  in accordance with the following 

Contract: 

 
1.Contract Documents 

 

1.1 This   Contract   is   subject   to   the   UNDP   General   Conditions   for   Civil   Works,     

[INSERT REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], attached 

hereto as Annex I. The provisions of such Annex shall control the interpretation of this Contract 

and in no way shall be deemed to have been derogated by the contents of this letter and any other 

Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special 

Conditions". 

 
1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following 

documents, which shall take precedence over one another in case of conflict in the following order: 

 
a) this letter; 

 
b) the Technical Specifications and Drawings [ref. ......dated........], attached hereto as Annex II; 

 
c) The Contractor's Tender [IF THE CONTRACT IS ON THE BASIS OF UNIT PRICE, 
INSERT: including the Priced Bill of Quantities] [ref......, dated ........], as clarified by the agreed 

minutes of the negotiation meeting13 [dated........], not attached hereto but known to and in the 
possession of both parties. 

 
1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any 

other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of  

This Contract. 
 

 
 

  [INSERT NAME AND ADDRESS OF THE 

CONTRACTOR] 
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2. Obligations of the Contractor 

 

2.1 The Contractor shall commence work within 7 [INSERT NUMBER OF DAYS] days from the date 

on which he shall have been given access to the Site and received the notice to commence from the 

Engineer, and shall perform and substantially complete the Works by.../../.... [INSERT DATE], in 

accordance with the Contract. The Contractor shall provide all materials, supplies, labor and other 

services necessary to that end. 

 
2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the 

General Conditions by ../../.... [INSERT DATE]. 

 
2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP 

for the purpose of entering into this Contract, as well as the quality of the Works foreseen under this 

Contract in accordance with the highest industrial and professional standards. 
 

 

3. Price and Payment14
 

OPTION 1 (FIXED PRICE) 
 

 

3.1 In full consideration of the complete and satisfactory performance of the Works under this Contract, 

UNDP   shall   pay   the   Contractor   a   fixed   contract   price   of      

CURRENCY & AMOUNT IN FIGURES AND WORDS]. 

[INSERT 

 

The price of this Contract is not subject to any adjustment or revision because of price or currency fluctuations 
or the actual costs incurred by the Contractor in the performance of the Contract. 

 
3.2 Invoices  shall  be  submitted  by  the  Contractor  to  the  Engineer  upon  achievement  of  the 

corresponding milestones and for the following amounts: 
 

 MILESTONE15
 AMOUNT  DATE 

  
Upon signature of 

   

 Contract ............ ../../....  

 
......... ............ ../../.... 

 

 
Upon substantial 

completion of Works 

 
........... 

 
../../.... 

 

 
Upon         final  

completion of Works 

 
........... 

 
../../.... 

 

 

OPTION 2 (COST REIMBURSEMENT) 
 

3. Price and payment 
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3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to 

   [INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS]. 

 
3.2 The final price of the Contract will be determined on the basis of the actual quantities of work and 

materials utilized in the complete and satisfactory performance of the Works as certified by the 

Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are 

fixed and are not subject to any variation whatsoever. 

 
3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated price 

contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide, 

at its discretion, to increase the estimated price of the Contract as a result of a larger quantity of 

work/material or to reduce the quantity of work to be performed or materials to be used. UNDP 

shall not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless 

this latter amount has been increased by means of a written amendment of this Contract in 

accordance with its paragraph 8 below. 

 
3.4 The Contractor shall submit an invoice for [INSERT AMOUNT 

AND CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon signature of this 

Contract by both parties, invoices for the work performed and materials utilized 

Every [INSERT PERIOD OF TIME OR MILESTONES] and a final invoice within 30 days 
from the issuance of the Certificate of Substantial Completion by the Engineer.16

 

 
[THE  FOLLOWING  CLAUSES  ARE  COMMON  TO  OPTIONS  1  &  2  AND  MUST  BE  NUMBERED ACCORDING 

TO THE OPTION CHOSEN FOR ARTICLE 3] 

 
3. @ UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the 

Engineer, approving the amount contained in the invoice. The Engineer may make corrections to 

that amount, in which case UNDP may effect payment for the amount so corrected. The Engineer 

may also withhold invoices if the work is not performed at any time in accordance with the terms of 

the Contract or if the necessary insurance policies or performance security are not valid and/or in 

order. The Engineer shall process the invoices submitted by the Contractor within 15 days of their 

receipt. 

 
3. @       Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of 

its obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of 

the Works. 

 
3. @ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final 

Completion by the Engineer. 
 

4. Special conditions17
 

 

 

 

4.1 The responsibility for the safety and security of the Contractor and its personnel and property, and of UNDP’s 
property in the Contractor’s custody, rests with the Contractor.  

 
4.1.1. Security 
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The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into account the security 
situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the 
security plan. 

 
4.1.2 UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan 

when necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall 
be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely 
responsible for the security of its personnel and for UNDP’s property in its custody as set forth in paragraph 
4.1 above.  
 

4.2 Audits and Investigations 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or external, of 
UNDP or the authorized agents of the UNDP at any time during the term of the Contract and for a period of one 
(1) year following the expiration or prior termination of the Contract.  The UNDP shall be entitled to a refund from 
the Contractor for any amounts shown by such audits to have been paid by the UNDP other than in accordance 
with the terms and conditions of the Contract. Should the audit determine that any funds paid by UNDP have not 
been used as per contract clauses, the company shall reimburse such funds forthwith. Where the company fails to 
reimburse such funds, UNDP reserves the right to seek recovery and/or to take any other action as it deems 
necessary. 

 
4.2.1 The Contractor acknowledges and agrees that, at any time, UNDP may conduct investigations relating to any 

aspect of the Contract, the obligations performed under the Contract, and the operations of the Contractor.  
The right of UNDP to conduct an investigation and the Contractor’s obligation to comply with such an 
investigation shall not lapse upon expiration or prior termination of the Contract.  The Contractor shall provide 
its full and timely cooperation with any such inspections, post-payment audits or investigations.  Such 
cooperation shall include, but shall not be limited to, the Contractor’s obligation to make available, its 
personnel and any documentation for such purposes and to grant to UNDP access to the Contractor’s 
premises.  The Contractor shall require its agents, including, but not limited to, the Contractor’s attorneys, 
accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits or 
investigations carried out by UNDP hereunder. 

 
4.3 Anti-terrorism  

 The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 
received under this Contract are used to provide support to individuals or entities associated with 
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on the 
list maintained by the Security Council Committee established pursuant to resolution 1267 (1999). The 
list can be accessed via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This 
provision must be included in all sub-contracts or sub-agreements entered into under this Contract. 

 
4.4 The advance payment to be made upon signature of the contract by both parties is contingent upon receipt and 

acceptance by UNDP the Performance Guarantee mentioned under 4.3 of and another bank guarantee for the full 
amount of the advance payment issued by a Bank and in a form acceptable to UNDP. The said bank guarantee for 
the advance payment shall be valid for a period of 28 days after the intended completion date. 
 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm
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4.5 The amount of the advance payment referred to under section 3.4 above will be deducted from due payments to 
Contractor for executed works, at an equal rate, such that the whole sum of the advance payment will be 
recovered when 80% of the work has been completed. 
 

4.6 The Performance Guarantee referred to in Clause 10 of the General Conditions shall be submitted by the 
Contractor for an amount of 10% (ten percent) of the total price of the Contract. The Performance Guarantee shall 
be valid for a period of twelve months after the intended completion date. 
 

4.7 The Contractor shall be responsible for the maintenance of the said works for a period of One Year effective from 
the day of issuance of the Certificate of Substantial Completion of the Works. 
 

4.8 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the Contractor for 
an amount of 15% (fifteen percent) of the price of the Contract per occurrence, with number of occurrences 
unlimited. 

 
4.9 According to Clause 45 of the General Conditions, the liquidated damages for delay shall  a sum equal to        

per calendar day, up to a maximum of 10% of the final price of the Contract.  If the liquidation damages payable 
reaches 10% of contract value, UNDP has the right to terminate the contract. 

 
4.10 This contract is exempted from Value Added Tax (VAT) and accordingly no Value Added Tax will be paid under this 

contract. In the event that the Contractor fails to acquire the necessary tax clearances from the Tax Department, 
UNDP retains the right to en-cash the full amount of the Contractor's advance payment guarantee without prior 
notice, and if necessary terminate the Contract. 
 

4.11 In the event of approved by the Engineer variations in the quantities specified in the "Bill of Quantities", the 
readjustment in the price will be calculated based on the unit price of the bid and no other adjustment is permitted 
even if variations exceed twenty-five percent (25%) of the originally estimated quantities. 

 
4.12 Any damage by the Contractor on the executed works during the defects liability period should be repaired by the 

contractor and at his own expense and during a week after receiving a notice in writing from the UNDP; and if the 
contractor does not repair these damages during the above specified period, then UNDP does these repairs at the 
expense of the contractor, which shall be deducted from due sums against the Maintenance Guarantee. 

 

 
5. Submission of invoices 

 

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each 
 

 

 

Payment under the Contract to the Engineer's address specified in clause 8.2. 

 
5.2 Invoices submitted by fax shall not be accepted by UNDP. 

 

 
6. Time and manner of payment 

 

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP. 

 
6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 
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  [NAME OF THE BANK] 
 

  [ACCOUNT NUMBER] 
 

  [ADDRESS OF THE BANK] 

 

 
7. Modifications 

 

7.1 Any modification to this Contract shall require an amendment in writing between both parties duly 

signed by the authorized representatives of the Contractor and UNDP. 

 
8. Notifications 

 

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor 

are as follows: 

 
 
For the UNDP: 

 

 [INSERT NAME OF RR OR DIVISION CHIEF] 

Chief 

United Nations Development Programme 

 
Ref. / / [INSERT CONTRACT REFERENCE & NUMBER] 

 
Telex:   

 

Fax:   
 

Cable:   
 
 

For the Contractor: 
 

[Insert Name, Address and Telex, Fax 

and Cable Numbers] 
 

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as 

follows: 
 

 
 

[Insert Name, Address and Telex, 
Fax and Cable Numbers of the Engineer] 

 

OR 
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8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the Contract, 

the address of the Engineer for the purposes of communication with the Engineer under the 

Contract. 

 
If the above terms and conditions meet with your agreement as typed in this letter and in the Contract 

Documents, please initial every page of this letter and its attachments and return to this office one original of 

this Contract, duly signed and dated. 

 
Yours sincerely, 

 
INSERT NAME OF RR or Bureau/Division Director] 

For [Insert name of the company/organization] 

Agreed and Accepted: 

Signature      

Name    
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1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the following 
meanings:  

 
a) "Employer" means the United Nations Development Programme (UNDP).  

 
b) "Contractor" means the person whose tender has been accepted and with whom the Contract has been 

entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the Contract as 
provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to which these General 
Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent and form 
part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any 
modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and 
approved in writing by the Engineer in accordance with the Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of 
the foreseen quantities of items of work and the fixed unit prices applicable to them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and 
completion of the Works and for remedying of any defects therein in accordance with the Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works are to 
be constructed.  

 
2. SINGULAR AND PLURAL  
 

Words importing persons or parties shall include firms or companies and words importing the singular only 
shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  
 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into 
consideration in their interpretation.  

 
4. LEGAL RELATIONSHIPS  
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The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-à-vis 
the Employer.  The Contract Documents shall not be construed to create any contractual relationship of any 
kind between the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties and powers 
under the Contract, be entitled to performance by the Contractor of its obligations, and to enforcement 
thereof.  Nothing contained in the Contract Documents shall create any contractual relationship between the 
Employer or the Engineer and any subcontractor(s) of the Contractor.  

 
5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, 

he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction and until 

final payment is due. The Engineer shall advise and consult with the Employer. The Employer's instructions 
to the Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on behalf 
of the Employer only to the extent provided in the Contract Documents as they may be amended in writing 
in accordance with the Contract. The duties, responsibilities and limitations of authority of the Engineer as 
the Employer's representative during construction as set forth in the Contract shall not be modified or 
extended without the written consent of the Employer, the Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself 

generally with the progress and quality of the Works and to determine in general if the Works are proceeding 
in accordance with the Contract Documents. On the basis of his on-site observations as an Engineer, he shall 
keep the Employer informed of the progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction means, methods, 

techniques, sequences or procedures, or for safety precautions and programs in connection with the Works 
or the Temporary Works. The Engineer shall not be responsible for or have control or charge over the acts or 
omissions of the Contractor (including the Contractor's failure to carry out the Works in accordance with the 
Contract) and of Sub-contractors or any of their agents or employees, or any other persons performing 
services for the Works, except if such acts or omissions are caused by the Engineer's failure to perform his 
functions in accordance with the contract between the Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. 

The Contractor shall provide facilities for such access so that the Engineer may perform his functions under 
the Contract.  

 
f) Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor 

together with the invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue 
Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals 

such as Shop Drawings, Product Data and Samples, but only for conformity with the design concept of the 
Works and with the provisions of the Contract Documents. Such action shall be taken with reasonable 
promptness so as to cause no delay.  The Engineer's approval of a specific item shall not indicate approval of 
an assembly of which the item is a component.  
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h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance 
thereunder by the Contractor.  All interpretations and orders of the Engineer shall be consistent with the 
intent of and reasonably inferable from the Contract Documents and shall be in writing or in the form of 
drawings.  Either party may make a written request to the Engineer for such interpretation.  The Engineer 
shall render the interpretation necessary for the proper execution of the Works with reasonable promptness 
and in accordance with any time limit agreed upon. Any claim or dispute arising from the interpretation of 
the Contract Documents by the Engineer or relating to the execution or progress of the Works shall be settled 
as provided in Clause 71 of these General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor 

of any of his obligations under the Contract nor to order any work involving delay in completion of the Works 
or any extra payment to the Contractor by the Employer, or to make any variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable 

professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract Documents. 

Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of the 
Contract Documents, he will have authority to require special inspection or testing of the work whether or 
not such work be then fabricated, installed or completed. However, neither the Engineer's authority to act 
nor any reasonable decision made by him in good faith either to exercise or not to exercise such authority 
shall give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their 
agents or employees, or any other person performing services for the Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final 

Completion, shall receive and forward to the Employer for the Employer's review written warranties and 
related documents required by the Contract and assembled by the Contractor, and shall issue a final 
Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in accordance with 
the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) 

to assist the Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to the 
Contractor and the Employer the duties, responsibilities and limitations of authority of any such Engineer's 
Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  
 

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance 
with the Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all 
labor, including the supervision thereof, materials, Constructional Plant and all other things, whether of a 
temporary or permanent nature, required in and for such execution, completion and remedying of defects, 
as far as the necessity for providing the same is specified in or is reasonably to be inferred from the Contract. 
The Contractor shall comply with and adhere strictly to the Engineer's instructions and directions on any 
matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
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The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and 
methods of construction, provided that the Contractor shall not be responsible, except as may be expressly 
provided in the Contract, for the design or specification of the Permanent Works or of any Temporary Works 
prepared by the Engineer.  

 
 
6.3. Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his employees and will 
select for work under this Contract, reliable individuals who will perform effectively in the implementation 
of the Contract, respect local customs and conform to a high standard of moral and ethical conduct.  

 
6.4. Source of Instructions  
 

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the 
Engineer or their authorized representatives in connection with the performance of his services under this 
Contract. The Contractor shall refrain from any action which may adversely affect the Employer and shall 
fulfill his commitments with fullest regard for the interest of the Employer.  

 
6.5. Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to 
any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor agrees that 
breach of this provision is a breach of an essential term of the Contract. 

 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed 
services for the Employer or use the name, emblem or official seal of the Employer or the United Nations or 
any abbreviation of the name of the Employer or the United Nations for advertising purposes or any other 
purposes. 

 
6.7. Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all 
other data compiled by or received by the Contractor under the Contract shall be the property of the 
Employer, shall be treated as confidential and shall be delivered only to the duly authorized representative 
of the Employer on completion of the Works; their contents shall not be made known by the Contractor to 
any person other than the personnel of the Contractor performing services under this Contract without the 
prior written consent of the Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  
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7.1. Assignment of Contract  
 
The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer, 
pledge or make other disposition of the Contract or any part thereof or of any of the Contractor's rights, 
claims or obligations under the Contract.  

 
7.2. Subcontracting  

 
In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior 
written approval of the Employer for all such subcontractors.  The approval of the Employer shall not relieve 
the Contractor of any of his obligations under the Contract, and the terms of any subcontract shall be subject 
to 
and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed 
or the goods, materials, Plant or services supplied by such subcontractor for the Works, any continuing 
obligation extending for a period exceeding that of the Defects Liability Period under the Contract, the 
Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request and 
cost, the benefit of such obligation for the unexpired duration thereof.  

 
8. DRAWINGS  
 
8.1. Custody of drawings  

 
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished 
to the Contractor free of cost.  The Contractor shall provide and make at his own expense any further copies 
required by him.  At the completion of the Works, the Contractor shall return to the Employer all drawings 
provided under the Contract.  
 

8.2. One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site 
and the same shall at all reasonable times be available for inspection and use by the Engineer and by any 
other person authorized in writing by the Engineer.  
 

8.3. Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is likely 
to be delayed or disrupted unless any further drawing or order, including a direction, instruction or approval, 
is issued by the Engineer within a reasonable time.  The notice shall include details of drawing or order 
required and of why and by when it is required and of any delay or disruption likely to be suffered if it is late.  

 
9. WORK BOOK  
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The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. 
The Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, from 
time to time and as required for the correct execution of the Works. The Contractor shall be bound to follow 
such orders, drawings and instructions.  

 
Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through 
the Engineer, by means of an annotation in the Work Book made within three (3) days from the date of the 
order that the Contractor intends to refuse. Failure by the Contractor to adhere to this procedure shall result 
in the order being deemed accepted with no further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the Works. 
A copy shall be kept by the Engineer and another copy by the Contractor.  

 
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of 

the Contract furnish the Employer with a Performance Security issued for the benefit of the Employer. The 
amount and character of such security (bond or guarantee) shall be as indicated in the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited 

bank, in the format included in Appendix I to these General Conditions, and must be valid up to twenty-eight 
days after issuance by the Engineer of the Certificate of Final Completion. The Performance Bond or Bank 
Guarantee shall be returned to the Contractor within twenty-eight days after the issuance by the Engineer of 
the Certificate of Final Completion, provided that the Contractor shall have paid all money owed to the 
Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its 

right to do business in the country of execution of the Works is terminated, the Contractor shall within five 
(5) days thereafter substitute another bond or guarantee and surety, both of which must be acceptable to 
the Employer.  

 
11. INSPECTION OF SITE  
 

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have 
satisfied himself before submitting his Tender and signing the Contract as to all matters relative to the nature 
of the land and subsoil, the form and nature of the Site, details and levels of existing pipe lines, conduits, 
sewers, drains, cables or other existing services, the quantities and nature of the work and materials 
necessary for the completion of the Works, the means of access to the Site, and the accommodation he may 
require, and in general to have himself obtained all necessary information as to risk contingencies, climatic, 
hydrological and natural conditions and other circumstances which may influence or affect his Tender, and 
no claims will be entertained in this connection against the Employer.  

 
12. SUFFICIENCY OF TENDER  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
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sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates and prices 
shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract 
and all matters and things necessary for the proper execution and completion of the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  
 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a 
detailed Programme of Work showing the order of procedure and the method in which he proposes to carry 
out the Works.  In preparing his Programme of Work the Contractor shall pay due regard to the priority 
required by certain works.  Should the Engineer, during the progress of work, require further modifications 
to the Programme of Work, the Contractor shall review the said program.  The Contractor shall also whenever 
required by the Engineer submit particulars in writing of the Contractor's arrangements for carrying out the 
Works and of the Constructional Plant and Temporary Works which the Contractor intends to supply, use or 
construct as the case may be.  The submission of such program, or any modifications thereto, or the 
particulars required by the Engineer, shall not relieve the Contractor of any of his duties or obligations under 
the Contract nor shall the incorporation of any modification to the Programme of Work either at the 
commencement of the contract or during its course entitle the Contractor to any additional payments in 
consequence thereof.  

 
14. WEEKLY SITE MEETING  
 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the 
representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify that 
the Works are progressing normally and are executed in accordance with the Contract.  

 
15. CHANGE ORDERS  
 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change Orders, 

all variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by the 
Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 

The Contractor shall provide all necessary superintendence during the execution of the Works and as long 
thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations 
under the Contract.  The Contractor or a competent and authorized agent or representative of the Contractor 
approved in writing by the Engineer, which approval may at any time be withdrawn, shall be constantly on 
the site and shall devote his entire time to the superintendence of the Works.  Such authorized agent or 
representative shall receive on behalf of the Contractor directions and instructions from the Engineer. If the 
approval of such agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2) 
hereinafter, or if the removal of such agent or representative shall be requested by the Employer under 
Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such 
withdrawal remove the agent or representative from the Site, and replace him by another agent or 
representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the 
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Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or representative again 
on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and completion of the 

Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent 

foremen and leading hands as are competent to give proper supervision to the work they are required to 
supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and 

completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works 

any person employed by the Contractor in or about the execution or completion of the Works, who in the 
opinion of the Engineer is misconducting himself, or is incompetent or negligent in the proper performance 
of his duties, or whose employment is otherwise considered reasonably by the Engineer to be undesirable, 
and such person shall not be again employed on the Site without the written permission of the Engineer.  Any 
person so removed from the Works shall be replaced as soon as reasonably possible by a competent 
substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent, 

representative or other personnel who does not conform to the standards set forth in paragraph (1) of this 
Clause. Such request for withdrawal or replacement shall not be considered as termination in part or in whole 
of this Contract. All costs and additional expenses resulting from any withdrawal or replacement for whatever 
reason of any of the Contractor's personnel shall be at the Contractor's expense.  

 
18. SETTING-OUT  
 

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original 
points, lines and levels of reference given by the Engineer in writing and for the correctness of the position, 
levels, dimensions and alignment of all parts of the Works and for the provision of all necessary instruments, 
appliances and labor in connection therewith.  If, at any time during the progress of the Works, any error 
shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor, 
on being required so to do by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the 
Engineer.  

 
19. WATCHING AND LIGHTING  
 

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, 
fencing and watching when and where necessary or required by the Engineer or by any duly constituted 
authority for the protection of the Works and the materials and equipment utilized therefor or for the safety 
and convenience of the public or others.  
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20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated in the Certificate 

of Substantial Completion, the Contractor shall take full responsibility for the care thereof and of all 
Temporary Works. In the event that any damage or loss should happen to the Works or to any part thereof 
or to any Temporary Works from any cause whatsoever (save and except as shall be due to Force Majeure as 
defined in Clause 66 of these General Conditions), the Contractor shall at his own cost repair and make good 
the same so that, at completion, the Works shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and the Engineer's instructions.  The Contractor shall also be 
liable for any damage to the Works occasioned by him in the course of any operations carried out by him for 
the purpose of complying with his obligations Clause 47 hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details of the Works 

and shall inform the Employer of any mistakes or incorrectness in such design and details which would affect 
the Works.  

 
21. INSURANCE OF WORKS, ETC.  
 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure 
immediately following signature of this Contract, in the joint names of the Employer and the Contractor (a) 
for the period stipulated in Clause 20(1) hereof, against all loss or damage from whatever cause arising, other 
than cause of Force majeure as defined in clause 66 of these General Conditions, and (b) against loss or 
damage for which the Contractor is responsible, in such manner that the Employer and the Contractor are 
covered for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability 
Period for loss or damage arising from a cause occurring prior to the commencement of the Defects Liability 
Period and for any loss or damage occasioned by the Contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, 

plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and 
incidental to the rectification of loss or damage including professional fees and the cost of demolishing and 
removing any part of the Works and of removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement 

value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall 
not be unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer the 
policy or policies of insurance and the receipts for payment of the current premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  
 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save 
harmless and defend at his own expense the Employer, its officers, agents, employees and servants from and 
against all suits, claims, demands, proceedings, and liability of any nature or kind, including costs and 
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expenses, for injuries or damages to any person or any property whatsoever which may arise out of or in 
consequence of acts or omissions of the Contractor or its agents, employees, servants or subcontractors in 
the execution of the Contract. The provision of this Clause shall extend to suits, claims, demands, proceedings 
and liability in the nature of workmen's compensation claims and arising out of the use of patented inventions 
and devices. Provided always that nothing herein contained shall be deemed to render the Contractor liable 
for or in respect of or with respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or other easement or 

quasi-easement which is the unavoidable result of the construction of the Works in accordance with the 
Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his agents, 

servants or other contractors, done or committed during the validity of the Contract.  
 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and responsibility under 
Clause 20 hereof, the Contractor shall insure against his liability for any death, material or physical damage, 
loss or injury which may occur to any property, including that of the Employer or to any person, including any 
employee of the Employer by or arising out of the execution of the Works or in the carrying out of the 
Contract, other than due to the matters referred to in the proviso to Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall 
not be unreasonably withheld, and for at least the amount specified in the contract. The Contractor shall, 
whenever required by the Employer or the Engineer, produce to the Engineer the policy or policies of 
insurance and the receipts for payment of the current premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect of which the 
Contractor would be entitled to receive indemnity under the policy, being brought or made against the 
Employer, the insurer shall indemnify the Employer against such claims and any costs, charges and expenses 
in respect thereof.  

 
24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect 

or in consequence of any accident or injury to any workman or other person in the employment of the 
Contractor or any sub-Contractor, save and except an accident or injury resulting from any act or default of 
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the Employer, his agents or servants.  The Contractor shall indemnify, hold and save harmless the Employer 
against all such damages and compensation, save and except as aforesaid, and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval 
shall not be unreasonably withheld, and shall continue such insurance during the whole of the time that any 
persons are employed by him for the Works and shall, when required, produce to the Engineer such policy 
of insurance and the receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any subcontractor, the Contractor's obligation to insure as aforesaid under this sub-
clause shall be satisfied if the subcontractor shall have insured against the liability in respect of such persons 
in such manner that the Employer is indemnified under the policy but the Contractor shall require such 
subcontractor to produce to the Engineer when required such policy of insurance and the receipt for the 
current premium, and obtain the insertion of a provision to that effect in its contract with the subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 
24 hereof, or any other insurance which he may be required to effect under the terms of the Contract, the 
Employer may in any such case effect and keep in force any such insurance and pay such premium as may be 
necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid 
from any monies due or which may become due to the Contractor, or recover the same as a debt due from 
the Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national 

or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority 
in relation to the execution of the Works or of any Temporary Works and by the Rules and Regulations of all 
public bodies and companies whose property or rights are affected or may be affected in any way by the 
Works or any Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws 

or requirements of any such local or other authority which may be applicable to the Works and shall keep 
the Employer indemnified against all penalties and liabilities of every kind for breach of any such Statutes, 
Ordinances, Laws, Regulations, By-laws or requirements.  

 
27. FOSSILS, ETC.  
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 
archaeological interest discovered on the Site of the Works shall as between the Employer and the Contractor 
be deemed to be the absolute property of the Employer and the Contractor shall take reasonable precautions 
to  
prevent his workmen or any other persons from removing or damaging any such article or thing and shall 
immediately upon discovery thereof and before removal acquaint the Employer of such discovery and carry 
out at the expense of the Employer the Engineer's orders as to the disposal of the same.  
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28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and 

proceedings for or on account of infringement of any patent rights, design trademark or name or other 
protected rights in respect of any Plant, equipment, machine, work or material used for or in connection with 
the Works or Temporary Works and from and against all claims, demands proceedings, damages, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto, except where such infringement 
results from compliance with the design or Specification provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 

payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the 
Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 

All operations necessary for the execution of the Works and for the Construction of any Temporary Works 
shall, so far as compliance with the requirements of the Contract permits, be carried on so as not to interfere 
unnecessarily or improperly with the public convenience, or the access to, use and occupation of, public or 
private roads and footpaths to or of properties whether in the possession of the Employer or of any other 
person.  The Contractor shall hold harmless and indemnify the Employer in respect of all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to any such 
matters in so far as the Contractor is responsible therefor.  

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating with 

or on the routes to the Site from being damaged by any traffic of the Contractor or any of his sub-contractors 
and, in particular, shall select routes, choose and use vehicles and restrict and distribute loads so that any 
such extraordinary traffic as will inevitably arise from the moving of plant and material from and to the Site 
shall be limited as far as reasonably possible and so that no unnecessary damage may be occasioned to such 
roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, 

preconstructed units or parts of units of work, or other thing, over part of a road or bridge, the moving 
whereof is likely to damage any such road or bridge unless special protection or strengthening is carried out, 
then the Contractor shall before moving the load on to such road or bridge, save insofar as the Contract 
otherwise provide, be responsible for and shall pay for the cost of strengthening any such bridge or altering 
or improving any such road to avoid such damage, and the Contractor shall indemnify and keep the Employer 
indemnified against all claims for damage to any such road or bridge caused by such movement, including 
such claim as may be made directly against the Employer, and shall negotiate and pay all claims arising solely 
out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities 
for carrying out their work to any other contractors employed by the Employer and their workmen and to 
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the workmen of the Employer and of any other duly constituted authorities who may be employed in the 
execution on or near the Site of any work not included in the Contract or of any contract which the Employer 
may enter into in connection with or ancillary to the Works.  If work by other contractors of the Employer as 
above-mentioned involves the Contractor in any direct expenses as a result of using his Site facilities, the 
Employer shall consider payment to the Contractor of such sum or sums as may be recommended by the 
Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  
 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary 
obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away and 
remove from the Site any wreckage, rubbish or Temporary Works no longer required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all 
Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of 
the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  
 

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.  

 
34.2 Supply of Water  
 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking 
and other water for the use of the Contractor's staff and work people.  

 
34.3 Alcoholic Drinks or Drugs  
 

The Contractor shall comply with Government laws and regulations and orders in force as regards the import, 
sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such importation, 
sale, gift, barter or disposal by his sub-contractors, agents or employees.  

 
34.4 Arms and Ammunition  
 

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  

 
34.5 Holiday and Religious Customs  
 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized 
festivals and religious or other customs.  
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34.6 Epidemics  
 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry out 
such regulations, orders, and requirements as may be made by the Government or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the same.  

 
34.7 Disorderly Conduct, etc.  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly 
conduct by or amongst his employees and for the preservation of peace and the protection of persons and 
property in the neighborhood of the Works against the same.  

 
34.8 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-
Contractors.  

 
34.9 Legislation applicable to Labour  
 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 
35 RETURNS OF LABOUR, PLANT, ETC.  
 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the 
form and at such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of 
the several classes of labour from time to time employed by the Contractor on the Site and such information 
respecting Constructional plant as the Engineer may require.  

 
36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance 

with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may 
direct at the place of manufacture or fabrication, or on the Site or at all or any of such places.  The Contractor 
shall provide such assistance, instruments, machines, labour and materials as are normally required for 
examining, measuring and testing any work and the quality, weight or quantity of any materials used and 
shall supply samples of materials before incorporation in the Works for testing as may be selected and 
required by the Engineer.  All testing equipment and instruments provided by the Contractor shall be used 
only by the Engineer or by the Contractor in accordance with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the Works without prior 

written approval of the Employer and instruction of the Engineer, provided always that if the use of such 
material results or may result in increasing the Contract Price, the procedure in Clause 48 shall apply.  
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36.2 Cost of Samples  
 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended 
in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for 
samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 

The Contractor shall bear the costs of any of the following tests:  

 
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the 

Works is appropriate for the purpose which it was intended to fulfill.  
 
37 ACCESS TO SITE  
 

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access 
to the Works and to the Site and to all workshops and places where work is being prepared or whence 
materials, manufactured articles or machinery are being obtained for the Works and the Contractor shall 
afford every facility for and every assistance in or in obtaining the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  
 

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall 
afford full opportunity for the Engineer to examine and measure any work which is about to be covered up 
or put out of view and to examine foundations before permanent work is placed thereon.  The Contractor 
shall give due notice to the Engineer whenever any such work or foundations is or are ready or about to be 
ready for examination and the Engineer shall without unreasonable delay unless he considers it unnecessary 
and advises the Contractor accordingly attend for the purpose of examining and measuring such work or of 
examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 

The Engineer shall during the progress of the Works have power to order in writing from time to time, and 
the Contractor shall execute at his cost and expense, the following operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any materials which 

in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
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c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment 
therefore) of any work which in respect of materials or workmanship is not in the opinion of the Engineer in 
accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer 
shall be entitled to employ and pay other persons to carry out the same and all expenses consequent thereon 
or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer 
and may be deducted by the Employer from any monies due or which may become due to the Contractor.  

 
40 SUSPENSION OF WORK  
 

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part 
thereof for such time or times and in such manner as the Engineer may consider necessary and shall, during 
such suspension, properly protect and secure the Works so far as it is necessary in the opinion of the Engineer.  
The Employer should be notified and his written approval should be sought for any suspension of work in 
excess of three (3) days.  

 
41 POSSESSION OF SITE  
 
41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor 
possession of so much of the Site as may be required to enable the Contractor to commence and proceed 
with the construction of the Works in accordance with the Programme referred to in Clause 13 hereof and 
otherwise in accordance with such reasonable proposals of the Contractor as he shall make to the Engineer 
by notice in writing, and shall from time to time as the Works proceed give to the Contractor possession of 
such further portions of the Site as may be required to enable the Contractor to proceed with the 
construction of the Works with due dispatch in accordance with the said Programme or proposals, as the 
case may be.  

 
41.2 Wayleaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in 
connection with access to the Site.  The Contractor shall also provide at his own cost any additional 
accommodation outside the Site required by him for the purpose of the Works.  

 
41.3 Limits of the Site  
 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor 
require land beyond the Site, he shall provide it entirely at his own expense and before taking possession 
shall supply the Engineer with a copy of the necessary permits. Access to the Site is available where the Site 
adjoins a public road but it is not provided unless shown on the Drawings.  When necessary for the safety 
and convenience of workmen, public or livestock or for the protection of the Works, the Contractor shall, at 
his own expense, provide adequate temporary fencing to the whole or part of the Site. The Contractor shall 
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not disturb, damage or pull down any hedge, tree or building within the Site without the written consent of 
the Engineer.  

 
42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works before completion 

of the whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 
47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  
 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in 
accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract 
have occurred, the Contractor shall be entitled to apply for an extension of the time for completion of the 
Works specified in the Contract. The Employer shall, upon such application, determine the period of any such 
extension of time; provided that in the case of alterations or additions in the Works, the application for such 
an extension must be made before the alterations or additions in the Works are undertaken by the 
Contractor.  

 
44 RATE OF PROGRESS  
 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and 
speed of execution and completion of the Works are to be of a kind and conducted in a manner to the 
satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at any time in 
the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for 
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take 
such steps as the Contractor may think necessary and the Engineer may approve to expedite progress so as 
to complete the Works by the prescribed time or extended time for completion. If the work is not being 
carried on by day and by night and the Contractor shall request permission to work by night as well as by day, 
then, if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional 
payment. All work at night shall be carried out without unreasonable noise and disturbance. The contractor 
shall indemnify the Employer from and against any claims or liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and against all claims, demands, proceedings, 
costs and expenses whatsoever in regard or in relation to such noise or other disturbance. The Contractor 
shall submit in triplicate to the Engineer at the end of each month signed copies of explanatory Drawings or 
any other material showing the progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, 

or any extended time for completion in accordance with the Contract, then the Contractor shall pay to the 
Employer the sum specified in the Contract as liquidated damages, for the delay between the time prescribed 
in the Contract or the extended time for completion, as the case may be, and the date of substantial 
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completion of the Works as stated in the Certificate of Substantial Completion, subject to the applicable limit 
stated in the Contract. The said sum shall be payable by the sole fact of the delay without the need for any 
previous notice or any legal proceedings, or proof of damage, which shall in all cases be considered as 
ascertained. The Employer may, without prejudice to any other method of recovery, deduct the amount of 
such liquidated damages from any monies in its hands due or which may become due to the Contractor. The 
payment or deduction of such damages shall not relieve the Contractor from his obligation to complete the 
Works or from any other of his obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of 

Substantial Completion has been issued for any part or Section of the Works, the liquidated damages for 
delay in completion of the remainder of the Works or of that Section may, for any period of delay after the 
date stated in such Certificate of Substantial Completion, and in the absence of alternative provisions in the 
Contract, be reduced in the proportion which the value of the part or Section so certified bears to the total 
value of the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply 
to the rate of liquidated damages and shall not affect the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily passed any test on 
completion prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer 
accompanied by an undertaking to finish any outstanding work during the Defects Liability Period. Such notice 
and undertaking shall be in writing and shall be deemed to be a request by the Contractor, for the Engineer 
to issue a Certificate of Substantial Completion in respect of the Works. The Engineer shall, within twenty-
one (21) days of the date of delivery of such notice either issue to the Contractor, with a copy to the Employer, 
a Certificate of Substantial Completion stating the date on which, in his opinion, the Works were substantially 
completed in accordance with the Contract or give instructions in writing to the Contractor specifying all the 
work which, in the Engineer's opinion, requires to be done by the Contractor before the issuance of such 
Certificate.  The Engineer shall also notify the Contractor of any defects in the Works affecting substantial 
completion that may appear after such instructions and before completion of the work specified therein.  The 
Contractor shall be entitled to receive such Certificate of Substantial Completion within twenty-one (21) days 
of completion, to the satisfaction of the Engineer, of the work so specified and making good any defect so 
notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor shall be 
deemed to have undertaken to complete with due expedition any outstanding work during the Defects 
Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided 
therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of 
Substantial Completion in respect of any Section or part of the Works which has been substantially completed 
and has satisfactorily passed any tests on completion prescribed by the Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part of the Works;  
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b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by 
the Employer for his occupation or use.  

 
Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any 
outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the 
date of completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer 
or, in respect of any Section or part of the Works for which a separate Certificate of Substantial Completion 
has been issued, from the date of completion of that Section or part as stated in the relevant Certificate. The 
expression "the Works" shall, in respect of the Defects Liability Period, be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the 
Certificate of Substantial Completion, and shall execute all such work of repair, amendment, reconstruction, 
rectification and making good defects, imperfections, shrinkages or other faults as may be required of the 
Contractor in writing by the Engineer during the Defects Liability Period and within fourteen (14) days after 
its expiration, as a result of an inspection made by or on behalf of the Engineer prior to expiration of the 
Defects Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof 
shall, in the opinion of the Engineer, be due to the use of material or workmanship not in accordance with 
the Contract, or to neglect or failure on the part of the Contractor to comply with any obligation expressed 
or implied, on the Contractor's part under the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to 
employ and pay other persons to carry out the same, and all expenses consequent thereon or incidental 
thereto shall be recoverable from the Contractor by the Employer, and may be deducted by the Employer 
from any monies due or which may become due to the Contractor.  

 
47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty eight 
(28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion to the 
Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, provided that 
the provisions of the Contract which remain unperformed and the Settlement of Disputes provision in the 
Contract shall remain in force for as long as is necessary to dispose of any outstanding matters or issues 
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between the Parties.  

48 ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  VARIATIONS  
 

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or any 
part thereof which he considers necessary and for that purpose or if for any other reasons it shall, in his 
opinion be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of 
the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such variation shall 

in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any 
variations which may result in an increase of the Contract Price or in an essential alteration of the quantity, 
quality or character of the Works.  

 
3 Orders for Variations to be in Writing  
 

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations 
requiring the written approval of the Employer under paragraph (2) of this Clause shall be made by the 
Contractor only upon written order from the Engineer accompanied by a copy of the Employer's approval. 
Provided that, subject to the provisions of the Contract, no order in writing shall be required for any increase 
or decrease in the quantity of any work where such increase or decrease is not the result of an order given 
under this Clause but is the result of the quantities exceeding or being less than those stated in the Bill of 
Quantities.  

 
4 Valuation of Variations  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in 
respect of any variation, addition or omission. In the case of any variation, addition or omission which may 
result in an increase of the Contract Price, the Engineer shall communicate such estimate to the Employer 
together with his request for the Employer's written approval of such variation, addition or omission. The 
value of any variation, addition or omission shall be calculated on the basis of the unit prices contained in the 
Bill of Quantities.  
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49 PLANT, TEMPORARY WORKS AND MATERIALS  
 

1 Plant, etc., Exclusive Use for the Works  

 
All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on 
the Site, be deemed to be exclusively intended for the construction and completion of the Works and the 
Contractor shall not remove the same or any part thereof (save for the purpose of moving it from one part 
of the Site to another) without the consent in writing of the Engineer which shall not be unreasonably 
withheld.  

 
1 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant 
and Temporary Works remaining thereon and any unused materials provided by the Contractor.  

 
2 Employer not liable for Damage to Plant  

 
The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary 
Works or Materials save if such loss results from the act or neglect of the Employer, its employees or agents.  

 
3 Ownership of paid material and work  

 
All material and work covered by payments made by the Employer to the Contractor shall thereupon become 
the sole property of the Employer, but this provision shall not be construed as relieving the Contractor from 
the sole responsibility for all material and work upon which payments have been made or the restoration of 
any damaged work or as waiving the right of the Employer to require the fulfillment of all of the terms of the 
Contract.  

 
4 Equipment and supplies furnished by Employer  

 
Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer 
and any such equipment and supplies shall be returned to the Employer at the conclusion of the Contract or 
when no longer needed by the Contractor.  Such equipment when returned to the Employer, shall be in the 
same condition as when delivered to the Contractor, subject to normal wear and tear.  

 
 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the materials 
or other matters referred to therein nor shall it prevent the rejection of any such materials at any time by the 
Engineer.  
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51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the 
Contractor or the Contractor's authorized agent or representative who shall forthwith attend or send a 
qualified agent to assist the Engineer in making such measurement and shall furnish all particulars required 
by either of them. Should the Contractor not attend or neglect or omit to send such agent, then the 
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of 
the work.  The purpose of measuring is to ascertain the volume of work executed by the Contractor and 
therefore determine the amount of the monthly payments.  

 
 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall have been signed 

by the Engineer and delivered to the Employer stating that the Works have been completed and that the 
Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the 

Contract or the execution of the Works unless the Contractor shall have made a claim in writing in respect 
thereof before the giving of the Certificate of Final Completion and in accordance with the Contract.  

 
3 Unfulfilled Obligations  

 
Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the 
fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of the 
Certificate of Final Completion and which remains unperformed at the time such Certificate is issued. For the 
purpose of determining the nature and extent of any such obligation the Contract shall be deemed to remain 
in force between the parties hereto.  

 
4 Contractor Responsible  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible 
for and shall bear any and all risks of loss or damage to or failure of the Works or any part thereof for a period 
of ten years after issuance of the Certificate of Final Completion, provided always that such risks, damage or 
failure result from acts, defaults and negligence of the Contractor, his agents, employees or workmen and 
such contractors.  

 
 
53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby 

voiding the Contract or releasing the Contractor from any of his obligations or liabilities under the Contract 
or affecting the rights and powers conferred on the Employer and the Engineer by the Contract in any of the 
following cases:  
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(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the 
Contractor is a company or member of a company which was dissolved by legal action;  

 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an 

inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the 

Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the 

opinion of the Engineer will not enable him to meet the target completion date of the Works;  
 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving 

from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and does 

not remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;  
 
(g) If the Contractor is not executing the work in accordance with standards of workmanship specified in the 

Contract;  
 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or 

of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to complete the 
Works and the Employer or such other contractor may use for such completion so much of Constructional 
Plant, Temporary Works and Materials, which have been deemed to be reserved exclusively for the 
construction and completion of the Works under the provision of the Contract as he or they may think proper 
and the Employer may at any time sell any of the said Constructional Plant, Temporary Works and unused 
materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which may become 
due to him from the Contractor under the Contract.  

 
2 EVALUATION AFTER RE-ENTRY  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify 
the Contractor to attend the necessary evaluation of the Works.  In the event that for any reason the 
Contractor does not attend such evaluation the Engineer shall undertake the said evaluation in the absence 
of the Contractor and shall issue a certificate stating the sum, if any, due to the Contractor for work done in 
accordance with the Contract up to the time of entry and expulsion by the Employer which has been 
reasonably accumulated to the Contractor in respect of the Works he has executed in such case in accordance 
with the Contract.  The Engineer shall indicate the value of the materials whether unused or partially used 
and the value of construction equipment and any part of the Temporary Works.  

 
3 PAYMENT AFTER RE-ENTRY  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the 
Contractor any money on account of the Contract until the expiration of the Defects Liability Period, and 
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thereafter until the costs of completion and making good any defects of the Works, damages for delay in 
completion (if any), and all other expenses incurred by the Employer have been ascertained and their amount 
certified by the Engineer. The Contractor shall then be entitled to receive only such sum or sums (if any) as 
the Engineer may certify would have been due to him upon due completion by him after deducting the said 
amount. But if such amount shall exceed the sum which would have been payable to the Contractor on due 
completion by him,, then the Contractor shall upon demand pay to the Employer the amount of such excess. 
The Employer in such case may recover this amount from any money due to the Contractor from the 
Employer without the need to resort to legal procedures.  

 
54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any 
part thereof either during the execution of the Works or during the Defects Liability Period any remedial or 
other work or repair shall in the opinion of the Engineer be urgently necessary for security and the Contractor 
is unable or unwilling at once to do such work or repair, the Employer may by his own or other workmen do 
such work or repair as the Engineer may consider necessary. If the work or repair so done by the Employer is 
work which in the opinion of the Engineer the Contractor was liable to do at his own expense under the 
Contract, all costs and charges properly incurred by the Employer in so doing shall on demand be paid by the 
Contractor to the Employer or may be deducted by the Employer from any monies due or which may become 
due to the Contractor provided always that the Engineer shall as soon after the occurrence of any such 
emergency as may be reasonably practicable notify the Contractor thereof in writing.  

 
 
55 INCREASE AND DECREASE OF COSTS  
 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect 
of fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in 
interest rates nor devaluation or any other matters affecting the Works.  

 
 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including 
value added tax, all in accordance with and subject to the provisions of the income tax laws and regulations 
in force and all amendments thereto.  It is the Contractor's responsibility to make all the necessary inquiries 
in this respect and he shall be deemed to have satisfied himself regarding the application of all relevant tax 
laws.  

 
 
57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer who shall require 
that the Contractor has complied in full with the regulations in force regarding the use of explosives. 
However, the Contractor, before applying to obtain these explosives, has to provide well arranged storage 
facilities.  The Engineer's approval or refusal to permit the use of explosives shall not constitute ground for 
claims by the Contractor.  
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58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning 
of plant machinery and equipment which are to form a part of the Works.  He shall place all necessary orders 
as soon as possible after the signing of the Contract.  These orders and their acceptance shall be produced to 
the Engineer on request.  The Contractor shall also be responsible for ensuring that all sub-contractors adhere 
to such programs as are agreed and are needed to ensure completion of the Works within the period for 
completion.  Should any sub-contracted works be delayed, the Contractor shall initiate the necessary action 
to speed up such completion.  This shall not prejudice the Employer's right to exercise his remedies for delay 
in accordance with the Contract.  

 

 

59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant 
and materials and clear same away at completion and make good all works damaged or disturbed.  The 
Contractor shall submit drawings and full particulars of all Temporary Works to the Engineer before 
commencing same.  The Engineer may require modifications to be made if he considers them to be 
insufficient and the Contractor shall give effect to such modifications but shall not be relieved of his 
responsibilities.  The Contractor shall provide and maintain weather-proof sheds for storage of material 
pertinent to the Works both for his own use and for the use of the Employer and clear same away at the 
completion of the Works.  The Contractor shall divert as required, at his own cost and subject to the approval 
of the Engineer, all public utilities encountered during the progress of the Works, except those specially 
indicated on the drawings as being included in the Contract.  Where diversions of services are not required 
in connection with the Works, the Contractor shall uphold, maintain and keep the same in working order in 
existing locations.  The Contractor shall make good, at his own expense, all damage to telephone, telegraph 
and electric cable or wires, sewers, water or other pipes and other services, except where the Public Authority 
or Private Party owning or responsible for the same elects to make good the damage.  The costs incurred in 
so doing shall be paid by the Contractor to the Public Authority or Private Party on demand.  

60 PHOTOGRAPHS AND ADVERTISING  
 

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of 
advertising whatsoever without the prior approval in writing from the Employer.  

61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any 
loss resulting from such cancellation, if the Contractor has offered or given any person any gift or 
consideration of any kind as an inducement or reward for doing or intending to do any action in relation to 
the obtaining or the execution of the Contract or any other contract with the Employer or for showing or 
intending to show favour or disfavour to any person in relation to the Contract or any other contract with the 
Employer, if the like acts shall have been done by any persons employed by him or acting on his behalf 
whether with or without the knowledge of the Contractor in relation to this or any other Contract with the 
Employer.  

62 DATE FALLING ON HOLIDAY  
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Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day 
and that day or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the 
act were to be done or the period to expire upon the working day following such day.  

63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any 

person for which provision is made in the Contract Documents shall be in writing. Any such notice, consent, 
approval, certificate or determination to be given or made by the Employer, the Contractor or the Engineer 
shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the 

terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place of 
business specified in the Contract or such other address as the Contractor shall nominate in writing for that 
purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  
 
5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or 

facsimile at the Employer's address specified in the Contract, or by delivering the same at the said address 
against an authorized signature certifying the receipt.  

 
6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or 

facsimile at the Engineer's address specified in the Contract, or by delivering the same at the said address 
against an authorized signature certifying the receipt.  

 
64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written 
communications to the Employer or the Engineer with respect to the services to be rendered and with respect 
to all documents procured or prepared by the Contractor pertaining to the Works. The metric system of 
weights and measures shall be used in all instances.  

65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of the work 
performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, 
oral or written, which the UNDP may reasonably request in respect of the Works or the Contractor's 
performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or information 
upon reasonable notice.  

 
66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, 
insurrection or other acts or events of a similar nature or force.  
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In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the 
Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such force 
majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet 
its responsibilities under this Contract.  Subject to acceptance by the UNDP of the existence of such force 
majeure, which acceptance shall not be unreasonably withheld, the following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent of 

his inability to perform them and for as long as such inability continues. During such suspension and in respect 
of work suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of maintenance of 
the Contractor's equipment and of per diem of the Contractor's permanent personnel rendered idle by such 
suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force majeure 

submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during the period 
of suspension followed by a complete statement of actual expenditures within thirty (30) days after the end 
of the  

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension taking however 

into account any special condition which may cause the additional time for completion of the Works to be 
different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform 

his obligations and meet his responsibilities under the Contract, the UNDP shall have the right to terminate 
the Contract on the same terms and conditions as provided for in Clause 68 of these General Conditions, 
except that the period of notice shall be seven (7) days instead of fourteen (14) days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable 

to perform in case of any suspension period of more than ninety (90) days.  
 
67 SUSPENSION BY THE UNDP  
 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, 
payments to the Contractor and/or the Contractor's obligation to continue to perform the Works under this 
Contract, if in the UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or 

the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this 

Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the 
UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to the 
commencement of the period of such suspension.  
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The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, 
taking into account any special conditions which may cause the additional time for completion of the Works 
to be different from the period of suspension.  

 
68  TERMINATION BY THE UNDP  
 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause or 
convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the 
Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and 

orderly manner and to reduce losses and to keep further expenditures to a minimum, and  
 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of 

this Contract), to be paid for the part of the Works satisfactorily completed and for the materials and 
equipment properly delivered to the Site as of the date of termination for incorporation to the Works, plus 
substantiated costs resulting from commitments entered into prior to the date of termination as well as any 
reasonable substantiated direct costs incurred by the Contractor as a result of the termination, but shall not 
be entitled to receive any other or further payment or damages.  

 
69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor 
reasonably considers to entitle him to terminate his performance of the Contract, the Contractor shall 
promptly give written notice to the UNDP detailing the nature and the circumstances of the breach or other 
situation.  Upon acknowledgement in writing by the UNDP of the existence of such breach and the UNDP' 
inability to remedy it, or upon failure of the UNDP to respond to such notice within twenty (20) days of receipt 
thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days written notice thereof.  
In the event of disagreement between the Parties as to the existence of such breach or other situation 
referred to above, the matter shall be resolved in accordance with Clause 71 of these General Conditions.  
 
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof 
shall apply.  

70 RIGHTS AND REMEDIES OF THE UNDP  
 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights 
or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part 
of the Government.  

 
71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach 
thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.  
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NOTIFICATION  
 

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim, 
controversy or dispute, not later than seven (7) days from awareness of the existence thereof.  

 
CONSULTATION  
 

On receipt of the notification provided above, the representatives of the Parties shall start consultations with 
a view to reaching an amicable resolution of the claim, controversy or dispute without causing interruption 
of the Works.  

 
CONCILIATION  
 

Where the representatives of the Parties are unable to reach such an amicable settlement, either party may 
request the submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation 
then obtaining.  

 
ARBITRATION  
 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall 
be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties shall 
be bound by the arbitration award rendered in accordance with such arbitration as the final adjudication of 
any such controversy or claim.  

 
72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of 
the United Nations of which the UNDP is an integral part. 

73 SECURITY 
 

The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into account the security 
situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the 
security plan. 

 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan 
when necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall 
be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely 
responsible for the security of its personnel and for UNDP’s property in its custody as set forth in paragraph 
4.1 above.  
 

74 AUDIT AND INVESTIGATIONS 
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Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 
external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract and 
for a period of three (3) years following the expiration or prior termination of the Contract.  The UNDP shall 
be entitled to a refund from the Contractor for any amounts shown by such audits to have been paid by 
the UNDP other than in accordance with the terms and conditions of the Contract. Should the audit 
determine that any funds paid by UNDP have not been used as per contract clauses, the company shall 
reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the 
right to seek recovery and/or to take any other action as it deems necessary. 

 
The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating to 
any aspect of the Contract, the obligations performed under the Contract, and the operations of the 
Contractor generally.  The right of UNDP to conduct an investigation and the Contractor’s obligation to 
comply with such an investigation shall not lapse upon expiration or prior termination of the Contract.  The 
Contractor shall provide its full and timely cooperation with any such inspections, post-payment audits or 
investigations.  Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to 
make available its personnel and any documentation for such purposes and to grant to UNDP access to the 
Contractor’s premises.  The Contractor shall require its agents, including, but not limited to, the 
Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with any inspections, post-
payment audits or investigations carried out by UNDP hereunder. 

 
75 ANTI-TERRORISM 
 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds received 
under this Contract are used to provide support to individuals or entities associated with terrorism and 
that the recipients of any amounts provided by UNDP hereunder do not appear on the list maintained by 
the Security Council Committee established pursuant to resolution 1267 (1999). The list can be accessed 
via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included in all 
sub-contracts or sub-agreements entered into under this Contract 

  

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm
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Section 12: Drawings 
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