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                                      Section 2:  Instruction to Bidders 

Definitions 
a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 

Technical Bid and Price Schedule and all other documentation attached thereto as required by the 

ITB. 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 

and provision of related services requested by UNDP. 

 
c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 

successful Bidder, all the attached documents thereto, including the General Terms and Conditions 

(GTC) and the Appendices. 

 
d) “Country” refers to the country indicated in the Data Sheet. 

 
e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 

tendering process that are specific for the requirements of the ITB. 

 
f) “Day” refers to calendar day. 

 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 

merchandise that UNDP requires under this ITB. 

 
h) “Government” refers to the Government of the country where the goods and related services 

provided/rendered specified under the Contract will be delivered or undertaken. 

 
i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 

information needed and procedures to be followed in the course of preparing their Bid 

 
j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 

purposes of selecting the best supplier or service provider to fulfil the requirement indicated in the 

Schedule of Requirements and Technical Specifications. 

 
k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 

l)  “Material Deviation” refers to any contents or characteristics of the bid that i s  s i g n i f i c a n t l y  

different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 

and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 

and (iii) adversely impacts the fairness and principles of the procurement process, such as those that 

compromise the competitive position of other offerors. 

 
m) “Schedule of Requirements and Technical Specifications” refers to the document included in this 

ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 

activities, tasks to be performed, and other information pertinent to UNDP’s receipt and acceptance 

of the goods. 
 

 

1 Note: this Section 2 - Instructions to Bidders shall not be modified in any way.   Any necessary changes to address specific 

country and project information shall be introduced only through the Data Sheet.
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n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of the 

goods required by UNDP under the ITB. 

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 

Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 

deadline for the submission of Bid. 

 
A. GENERAL 

 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly 

adhere to all the requirements of this ITB. No changes, substitutions or other alterations to the rules 

and provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 

writing by UNDP in the form of Supplemental Information to the ITB. 

 
2. Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 

and agreed to all the instructions in this ITB. 

 
3. Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as a 

result of this ITB. 

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 

addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 

UNDP activities.  (See 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20 

11.pdf  and     

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/   for   

full description of the policies) 

5. In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, objective 

and impartial manner, and they must at all times hold UNDP’s interests paramount. Bidders must 

strictly avoid conflicts with other assignments or their own interests, and act without consideration 

for future work. All Bidders found to have a conflict of interest shall be disqualified. Without limitation 

on the generality of the above, Bidders, and any of their affiliates, shall  be considered to have a 

conflict of interest with one or more parties in this solicitation process, if they: 

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have 

been engaged UNDP to provide services for the preparation of the design, Schedule of 

Requirements and Technical Specifications, cost analysis/estimation, and other 

documents to be used for the procurement of the goods and related services in this 

selection process; 

5.2 Were involved in the preparation and/or design of the Programme/project related to the 

goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the 

discretion of, UNDP. 

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 

Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 

such conflict exists. 

 

 

 
 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_20
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/


ITB No. 049/17 – "Renovation works of the Sencil Primary Health Clinic                                                                                                 5 ITB 

6. Similarly, the following must be disclosed in the Bid: 

 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 

Government of the country or any Implementing Partner receiving the goods  and  related 

services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 

competition practices. 

 
Failure of such disclosure may result in the rejection of the Bid. 

 
7. The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 

UNDP’s further evaluation and review of various factors such as being registered as an independent 

entity, the extent of Government ownership/share, receipt of subsidies, mandate, access to 

information in relation to this ITB, and others that may lead to undue advantage against other Bidders, 

and the eventual rejection of the Bid. 

 
8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 

B. CONTENTS OF BID 

 
9. Sections of Bid 

 
Bidders are required to complete, sign and submit the following documents: 

 
9.1 Bid Submission Cover  Letter Form  (see ITB Section 4); 

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 

9.3 Technical Bid (see prescribed form in ITB Section 6); 

9.4 Price Schedule (see prescribed form in ITB Section 7); 

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11. 

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet) 

 
10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number of 

days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any request 

for clarification must be sent in writing via courier or through electronic means to the UNDP 

address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, transmitted 

by electronic means and will transmit copies of the response (including an explanation of the 

query but without identifying the source of inquiry) to all Bidders who have provided 

confirmation of their intention to submit a Bid. 

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious manner, 

but any delay in such response shall not cause an obligation on the part of UNDP to extend 

the submission date of the Bid, unless UNDP deems that such an extension is justified and 

necessary.

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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11. Amendment of Bid 

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such as in 

response to a clarification requested by a Bidder, modify the ITB in the form of a Supplemental 

Information to the ITB. All prospective Bidders will be notified in writing of all 

changes/amendments and additional instructions through Supplemental Information to the 

ITB and through the method specified in the Data Sheet (DS No. 18). 

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 

Bid, if the nature of the amendment to the ITB justifies such an extension. 

 
C. PREPARATION OF BID 

 
12. Cost 

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 

regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language 

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 

be written in the language (s) specified in the Data Sheet (DS No.  4).  Any  printed  literature furnished 

by the Bidder written in a language other than the language indicated in the Data Sheet, must be 

accompanied by a translation in the preferred language indicated in the Data Sheet. For purposes 

of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, the version 

translated into the preferred language shall govern. Upon conclusion of a contract, the language of 

the contract shall govern the relationship between the contractor and UNDP. 

 
14. Bid Submission Form 

 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this ITB. 

 
15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 

as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 

organization/firm, the list of projects/contracts (both completed and on-going, both domestic 

and international) which are related or similar in nature to the requirements of the ITB, 

manufacturing capacity of plant if Bidder is a manufacturer,  authorization  from  the 

manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability and 

adequacy of resources to complete the delivery of goods and provision of related services 

required by the ITB (see ITB Clause 18 and DS No. 26 for further details). The same shall apply 

to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of  Requirements  and  Technical  Specifications  by identifying 

the specific components proposed; how  each  of the requirements shall be  met point by 

point; providing a detailed specification and description of the goods required, plans and  

drawings  where  needed;  the  essential  performance  characteristics,  identifying  the 
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works/portions of the work that will be subcontracted; a list of the major subcontractors, and 

demonstrating how the bid  meets  or  exceeds  the  requirements,  while  ensuring 

appropriateness of the bid to the local conditions and the rest of the project operating 

environment during the entire life of the goods provided. Details of technical bid must be 

laid out and supported by an Implementation Timetable, including Transportation and 

Delivery Schedule where needed, that is within the duration of the contract as specified in the 

Data Sheet (DS no. 29 and 30). 

 
Bidders must be fully aware that the goods and related services that UNDP require may be 

transferred, immediately or eventually, by UNDP to the Government partners, or to an entity 

nominated by the latter, in accordance with UNDP’s policies and procedures. All bidders are 

therefore required to submit the following in their bids: 

 
a) A statement of whether any import or export licenses are required in respect of the 

goods to be purchased or services to be rendered, including any  restrictions  in  the 

country of origin, use or dual use nature of the goods or services, including any disposition 

to end users; 

b) Confirmation that the Bidder has obtained license of this nature in the past, and have an 

expectation of obtaining all the necessary licenses, should their bid be rendered the 

most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 

be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 

of the technical bid, clearly defining their roles and responsibilities. CVs should establish 

competence and demonstrate qualifications in areas relevant to the requirements of this ITB. 

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 

being nominated are available to fulfil the demands of the Contract during its stated full term. 

If any of the key personnel later becomes unavailable, except for unavoidable reasons such as 

death or medical incapacity, among other possibilities, UNDP reserves the right to render the 

Bid non-responsive. Any deliberate substitution of personnel arising from u n a v o i d a b l e  

reasons, including delay in the implementation of the project of programme through no fault 

of the Bidder, shall be made only with UNDP’s acceptance of the justification for 

substitution, and UNDP’s approval of the qualification of the replacement who shall be either 

of equal or superior credentials as the one being replaced. 

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and reject 

the Bid, in the event of any or any combination of the following conditions: 

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 

b) If the Bid Security amount is found to be less than what is  required  by  UNDP  as indicated 

in the Data Sheet (DS no. 9), or; 

c) In the case the successful Bidder fails: 

 
i. to sign the Contract after UNDP has awarded it; 

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 

iii. to furnish Performance Security, insurances, or other documents that UNDP may 

require as a condition to rendering effective the contract that may be awarded 

to the Bidder. 
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16. Price Schedule 

 

The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list all 

major cost components associated with the goods and related services, and the detailed breakdown 

of such costs. All goods and services described in the Technical Bid must be priced separately on a 

one-to-one correspondence.  Any output and activities described in the Technical Bid but not priced 

in the Price Schedule, shall be assumed to be included in the prices of the items or activities, as well 

as in the final total price of the bid. 

 
17. Currencies 

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However, 

where Bids are quoted in different currencies, for the purposes of comparison of all Bid: 

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP  preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of submission 

of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted in 

another currency different from the preferred currency as per Data Sheet (DS no. 15), then 

UNDP shall reserve the right to award the contract in the currency of UNDP’s preference, 

using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder 

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified vendor, 

using the forms provided under Section 5, Bidder Information Forms. In order to award a 

contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. These 

include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to  supply  goods  under  the  Contract  which  the Bidder 

did not manufacture or otherwise produce, the Bidder has been duly authorized by the 

goods’ manufacturer or producer to supply the goods in the country of final destination; 

b) That the Bidder has the financial, technical, and production capability necessary  to perform 

the Contract; and 

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 

UN Ineligibility List, nor in any and all of UNDP’s list of  suspended  and  removed vendors. 

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found to 

have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 

b) any one of them receive or have received any direct or indirect subsidy from the other/s; 

or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 

another Bidder regarding this ITB process; 

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 

another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 

received for this ITB process. This condition does not apply to subcontractors being included 

in more than one Bid. 
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19. Joint Venture, Consortium or Association 

 

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium or 

association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 

have designated one party to act as a lead entity, duly vested with authority to legally bind the 

members of the joint venture jointly and severally, and this shall be duly  evidenced  by  a  duly notarized 

Agreement among the legal entities, which shall be submitted along with the Bid; and (ii) if they are 

awarded the contract, the contract shall be entered into, by and between UNDP and the designated 

lead entity, who shall be acting for and on behalf of all entities that comprise the joint venture. 

 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 

shall not be altered without the prior written consent of UNDP. Furthermore, neither the lead 

entity nor the member entities of the joint venture can: 

 
a) Submit another Bid, either in its own capacity; nor 

b) As a lead entity or a member entity for another joint venture submitting another Bid. 

 
The description of the organization of the joint venture/consortium/association must clearly define 

the expected role of each of the entity in the joint venture in delivering the requirements of the ITB, 

both in the bid and in the Joint Venture Agreement. All entities that comprise the joint venture 

shall be subject to the eligibility and qualification assessment by UNDP. 

 
Where a joint venture is presenting its track record and experience in a similar undertaking as those 

required in the ITB, it should present such information in the following manner: 

 
a) Those that were undertaken together by the joint venture; and 

b) Those that were undertaken by the individual entities of the joint venture expected to 

be involved in the performance of the services defined in the ITB. 

 
Previous contracts completed by individual experts working privately but who are permanently or 

were temporarily associated with any of the member firms cannot be claimed as the experience of 

the joint venture or those of its members, but should only be claimed by the individual experts 

themselves in their presentation of their individual credentials. 

 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 

value for money, UNDP shall award the contract to the joint venture, in the name of its designated 

lead entity, who shall sign the contract for and on behalf of all the member entities. 

 
20. Alternative Bid 

 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be considered. 

Where the conditions for its acceptance are met, or justifications are clearly established, UNDP 

reserves the right to award a contract based on an alternative bid. 

 

 
21. Validity Period 

 
21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid for a 

shorter period shall be immediately rejected by UNDP and rendered non-responsive. 

21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid. The request and the responses 

shall be made in writing, and shall be considered integral to the Bid. 
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22. Bidder’s Conference 

 
When appropriate, a Bidder’s conference will be conducted at the date, time and location specified 

in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, however, shall 

not result in disqualification of an interested Bidder. Minutes of the Bidder’s conference will be 

either posted on the UNDP website, or disseminated to the individual firms who have registered or 

expressed interest with the contract, whether or not they attended  the  conference.  No verbal 

statement made during the conference shall modify the terms and conditions of the ITB unless such 

statement is specifically written in the Minutes of the Conference, or issued/posted as an 

amendment in the form of a Supplemental Information to the ITB. 

 
D. SUBMISSION AND OPENING OF BID 

 
23. Submission 

 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together in 

one and the same envelope, delivered either personally, by courier, or by electronic method 

of transmission. If submission will not be done by electronic means, the Technical Bid and 

Price Schedule must be sealed together in an envelope whose external side must : 

 
a) Bear the name of the Bidder; 

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and 

c) Bear a warning not to open before the time and date for Bid opening as specified in the 

Data Sheet (DS no. 24). 

 
If the envelope is not sealed nor labeled as required, the Bidder shall assume the 

responsibility for the misplacement or premature opening of Bid due to improper sealing and 

labeling by the Bidder. 

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23). When the Bid is expected to be in transit for more than 24 hours, the Bidder must ensure 

that sufficient lead time has been provided in order to comply with UNDP’s deadline for 

submission. UNDP shall indicate for its record that the official date and time of receiving the 

Bid is the actual date and time when the said Bid has physically arrived at the UNDP premises 

indicated in the Data Sheet (DS no. 20). 

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 

the others as “Copy of Bid”. The two envelopes, consisting of original and copies, shall then 

be sealed in an outer envelope. The number of copies required shall be as specified in the 

Data Sheet (DS no. 19). In the event of any discrepancy between the contents of the “Original 

Bid” and the “Copy of Bid”, the contents of the original shall govern. The original version of 

the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to commit the 

Bidder on every page. The authorization shall be communicated through a document evidencing 

such authorization issued by the highest official of the firm, or a Power of Attorney, 

accompanying the Bid. 

 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 

the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 

as Section 10. 
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24. Deadline for Submission of Bid and Late Bids 

 

Bid must be received by UNDP at the address and no later than the date and time specified in the 
Data Sheet (DS no. 20 and 21). 

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid 

received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 

returned unopened to the Bidder. 

 
25. Withdrawal, Substitution, and Modification of Bid 

 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 

material deficiencies in providing information requested by UNDP, or lack clarity in the 

description of goods and related services to be provided, may result in the rejection of the 

Bid. The Bidder shall assume any responsibility regarding erroneous interpretations or 

conclusions made by the Bidder in the course of understanding the ITB out of the set of 

information furnished by UNDP. 

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 

representative, and shall include a copy of the authorization (or a Power of Attorney). The 

corresponding substitution or modification of the Bid must accompany t h e  r e s p e c t i v e  

written notice. All notices must be received by UNDP prior to the deadline for submission 

and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 

require copies). The respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” or MODIFICATION”. 

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 

 
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Bid and the expiration of the period of Bid validity specified by the Bidder 

on the Bid Submission Form or any extension thereof. 

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 

(2) Members. If electronic submission is permitted, any specific electronic Bid opening procedures 

shall be as specified in the Data Sheet (DS no. 23). 

 
The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 

number of folders/files and all other such other details as UNDP may consider appropriate, will be 

announced at the opening. No Bid shall be rejected at the opening stage, except for late 

submission, for which the Bid shall be returned unopened to the Bidder. 

 
27. Confidentiality 

 
Information relating to the examination, evaluation, and comparison of Bid, and the 

recommendation of contract award, shall not be disclosed to Bidders or any other  persons  not 

officially concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 

Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 
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In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a debriefing. 

The purpose of the debriefing is discussing the strengths and weaknesses of the Bidder’s 

submission, in order to assist the Bidder in improving the bid presented to UNDP. The content of 

other bid and how they compare to the Bidder’s submission shall not be discussed. 
 

E. EVALUATION OF BID 

 
28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 

documentary requirements, whether the documents have been properly signed, whether or not 

the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 

financiers, and in UNDP’s list of suspended and removed vendors, and whether the B id  are generally 

in order, among other indicators that may be used at this stage. UNDP may reject any Bid at this 

stage. 

 
29. Evaluation of Bid 

 
29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 

Terms and Conditions and Special Conditions have been accepted by the Bidder without any 

deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation provided, 

applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no changes may be 

made by UNDP in the criteria after all Bids have been received. 

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to its 

satisfaction the validity of the information provided by the Bidder.  Such  post-qualification shall 

be fully documented and, among those that may be listed in the Data Sheet (DS No.33), may 

include, but need not be limited to, all or any combination of the following : 

 
a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted; 

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based on 

what has so far been found by the evaluation team; 

c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, or 

any other entity that may have done business with the bidder; 

d) Inquiry and reference checking with other previous clients on the quality of performance on 

on-going or previous contracts completed; 

e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 

f) Testing  and  sampling  of  completed  goods  similar  to  the  requirements  of  UNDP,  where 

available; and 

g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 

 
30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 

any Bidder to clarify its Bid. 

 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding the 
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written communication, no change in the prices or substance of the Bid shall be sought, offered, or 

permitted, except to provide clarification, and confirm the correction of any arithmetic errors 

discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 

 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 

a request by UNDP, shall not be considered during the review and evaluation of the Bid. 

  

31. Responsiveness of Bid 

 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself. 

 
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 

of the ITB without material deviation, reservation, or omission. 

 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 

made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or omissions 

in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 

 
32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 

necessary information or documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities or omissions in the Bid related to documentation requirements. 

Such omission shall not be related to any aspect of the price of the Bid. Failure of the Bidder to 

comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical  errors  as follows: 

 
a) If there is a discrepancy between the unit price and the line item total that is obtained by 

multiplying the unit price by the quantity, the unit price shall prevail and the line item total 

shall be corrected, unless in the opinion of UNDP there is an obvious misplacement of the 

decimal point in the unit price, in which case the line item total as quoted shall govern and 

the unit price shall be corrected; 

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case 

the amount in figures shall prevail subject to the above. 

 
32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 

 
F. AWARD OF CONTRACT 

 
33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 

33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non- 

responsive, and to reject all Bids at any time prior to award of contract, without incurring 

any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s action.  

Furthermore, UNDP is not obligated to award the contract to the lowest price offer. 

 
33.2 UNDP  shall  also  verify,  and  immediately  reject  their  respective  Bid,  if  the  Bidders  are 
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found to appear in the UN’s Consolidated List of Individuals and Entities with Association 

to  Terrorist Organizations, in  the  List of Vendors Suspended  or Removed  from  the  UN 

Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 

lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_prote

st/ 

 

34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 

eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 

and Technical Specification, and has offered the lowest price (See DS No. 32). 

 
35. Right to Vary Requirements at the Time of Award 

 
At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 

related services, by up to a maximum twenty five per cent (25%) of the total offer, without any 

change in the unit price or other terms and conditions. 

 
36. Contract Signature 

 
Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 

and date the Contract and return it to UNDP. 

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this provision 

shall constitute sufficient grounds for the annulment of the award, and forfeiture of the Bid 

Security if any, and on which event, UNDP may award the Contract to the Bidder with the second 

highest rated Bid, or call for new Bid. 

 
37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 9 

and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a Performance 

Security will be required, the submission of the said document, and the confirmation of its 

acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 

and between the successful Bidder and UNDP. 

 
38. Bank Guarantee for Advanced Payment 

 
Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 

payment(s) on contracts (i.e., payments without having received any outputs). In the event that the 

Bidder requires an advanced payment upon contract signature, and if such request is duly accepted 

by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed the amount 

of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same amount 

as the advanced payment. A bank guarantee for advanced payment shall be furnished in the form 

provided in Section 10. 

 
39. Vendor Protest 

 
UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms not 

awarded a purchase order or contract through a competitive procurement process.  In the event 

that a Bidder believes that it was not treated fairly, the following link provides further details 

regarding UNDP vendor protest procedures:  http://www.undp.org/procurement/protest.shtml.  

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 

DATA SHEET 

The following data for the supply of goods and related services shall complement / supplement the provisions 

in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and the Data Sheet, 

the provisions in the Data Sheet shall prevail. 

 

DS 

No. 

Cross Ref. to 

Instructions 

 

Data 
 

Specific Instructions / Requirements 

1   Project Title: ICRRP Project 

2   Title of Goods/Services/Work   

Required: 

ITB No. 049/17 – "Renovation works of the Sencil Primary 
Health Clinic in Al-Muqdadiya District, Diyala Governorate 

3  Country:  Iraq 

4 C.13 Language of the Bid: ☒ English 

5 C.20 Conditions for Submitting Bid 

for Parts or sub-parts of the 

Total Requirements 

☒  Not allowed.   

6 C.20 Conditions for Submitting 

Alternative Bid 
☒ Shall not be considered 

7 C.22 A Site visit will be held on: 

 
 
 
 
 
 

  ☒   The bidders are required to conduct the site visit and 
assess the actual requirements against the BOQ. The site 
visit should be conducted on 2 February between 1100 
hours till 1300 hours 
Focal Person: Eng. Emad Nayeem Chiad 

Mobile: 0770552 89 13 
 

 
 

8 C.21.1 Period of Bid Validity 

commencing on the 

submission date 

☒ 120 days 

9 B.9.5 

C.15.4 b) 

Bid Security ☒ Not Required 

10 B.9.5 Acceptable forms of Bid 
Security 2

 

☒ Not Applicable 

11 B.9.5 

C.15.4 a) 

Validity of Bid Security ☒ Not Applicable 

12  Advanced Payment upon 

signing of contract 

 ☒ Not allowed 

13  Liquidated Damages ☒ Will be imposed under the following conditions: 

0.5% of contract for every day of delay, up to a 

maximum duration of 1 calendar 

month.  Thereafter, the contract may be 

terminated; 
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14 F.37  Performance Security ☒ Required 

Amount :10% of tota l  contract value i n  F o r m  

o f :  

a. Bank guarantee issued by a reputable bank 

(shall be in accordance with Form included in 

the Invitation to Bid (Section-9); 

b. Should be submitted within 7 days upon 

issuance of letter of intent/contract.  

c. The proceeds of the Performance Security shall 

be payable to UNDP as a compensation for any 

loss resulting from the Contractor’s failure to 

complete its obligations under the contract. 

d. The Performance Security shall be 

denominated in the currency of the contract 

valid for a period of 12 months to cover defect 

liability period. 

e. If, within 12 months after the goods/system 

have been put into service, any defects are 

discovered or arise in the normal course of 
usage, the Supplier shall remedy the defect 

either by replacement or by repair;  

f. Upon successfully completion of Defect Liability 

period of 12 months and upon issuance of final 

completion certificate, UNDP will return the 

Performance Security to the bidder. 

Please refer to general terms and conditions 

clause 47.1 
 

15 C.17 

C.17.2 

Preferred Currency of Bid and 

Method for Currency 

conversion 

☒ United States Dollars (US$) 

 
Reference date for determining UN Operational 

Exchange Rate : closing date of submission of bids 

16 B.10.1 Deadline for submitting 

requests for clarifications/ 

questions 

3 days before the submission date. 

17 B.10.1 Contact Details for submitting 
clarifications/questions3

 

Focal Person in UNDP: Vian Mohammed 

     Vian.mohammed@undp.org 

☒ Any delay in UNDP’s response shall be not used as a 

reason for extending the deadline for submission, 

unless UNDP determines that such an extension is 

necessary and communicates a new deadline to the 

Proposers. 

 

 

 

 

18 B.11.1 Manner of Disseminating 

Supplemental Information to 

the ITB and 

responses/clarifications to 

queries 

☒ Direct communication to prospective Bidders by 

email or fax 

☒ Direct communication to prospective Bidders by 

email or fax, and Posting on the website 

http://www.iq.undp.org/ 

mailto:Vian.mohammed@undp.org
http://www.iq.undp.org/
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19 D.23.3 No. of copies of Bid that must 

be submitted 

Please refer to DS 23 (electronic submission) 

20 D.23.1 b) 

D.23.2 

D.24 

Bid submission address Please refer to DS 23 (electronic submission) 

21 C.21.1 

D.24 

Deadline of Bid Submission Date and Time: 

27 February 2017 14:00  

22 D.23.2 Manner of Submitting Bid ☒ Electronic submission of Bid 

23 D.23.2 

D.26 
Conditions and Procedures for 

electronic submission and 

opening, if allowed 

☒ Official Address for e-submission: 

bids.iraq.sc@undp.org 
☒ Format: PDF files only 

☒ Max. File Size per transmission: 5MB 

☒ Max. No. of transmission: no limit 

☒ No. of copies to be transmitted: 1 

 D.23.2 D.26 Conditions and Procedures for 
electronic submission and 
opening, if allowed 

☒ Mandatory subject of email:   ITB No. 049/17 – 

"Renovation works of the Sencil Primary Health 

Clinic in Al-Muqdadiya District +  ( C o m p a n y  

N a m e )  

☒ Time Zone to be Recognized: Erbil local time. 
24 D.23.1 c) Date, time and venue for 

opening of Bid 

Date and Time: 27February 2017    15:00 HRS 

Venue:  UNDP Conference Room, Erbil Office 

25  Evaluation method to be used 

in selecting the most 

responsive Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the 

Technical Requirements; and 

☒ Technically qualified and responsive bids; offering the 
lowest price for complete requirement; 
 

ualified/responsive  Bid 

mailto:bids.iraq.sc@undp.org


ITB No. 049/17 – "Renovation works of the Sencil Primary Health Clinic in Al-Muqdadiya District                                                                                                            

18  

26 C.15.1 Required Documents that must 

be Submitted to Establish 

Qualification of Bidders (In 

“Certified True Copy” form 

only) 

 
Minimum Qualifying Criteria 

(Clauses 9.1 & 9.2) 

 

 

يرجى قراءة هذه الفقرة )نقطة 26( 

بعناية فائقة وتقديم كافة الوثائق 

المطلوبة في هذه الفقرة دون اهمال 

 اي فقرة مطلوبة 

1. Company Profile which should not exceed fifteen 

(15) pages, including printed brochures and 

product catalogues relevant to the goods/services 

being procured. 

2. Section 4: Bid Submission Form duly signed and 

stamped. 

3. Section 5: Documents establishing eligibility & 

qualification of the bidders 

4. Section 6: Technical Bid Form. 
5. Section 7: Properly filled-in Priced BOQs in hard 

form as per the format with company stamp and 
signature;  

 Bidder should provide submitted BoQ in 
PDF & Excel formats. In case of discrepancy 
between the signed and soft copy, the 
hard copy unit price will prevail; 

 
6. Implementation Timetable of the project/s; and 

well define work schedule as per the UNDP 
requirement; 

7.      C.Vs of key personnel assigned for the project/ 
including the required qualifications and 
experience as outlined below Clause 32/F.34: 

8. Last three years Audited Financial Statement 
(Income Statement and Balance Sheet) including 
Auditor’s Report for the past two years; (2014 and 
2015) UNDP shall verify the financial  
capacity of the bidder and has the authority to 
seek references from concerned parties & 
banks on the bidder’  financial standing.   

9. List and value of s i m i l a r  projects performed for 
the last 3 years, plus client’s contact details who 
may be contacted for further information on those 
contracts. 
UNDP had the right to reject any bid if submitted by 
a contractor whom investigation leads to a 
result that he is not Financially  capable and/ or 
had serious financial  p r o b l e m s . 
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27  Other documents that may 

be submitted to Establish 

Eligibility 

As per the evaluation criteria mentioned under 32 

28 C.15 Structure of the Technical Bid 

and List of Documents to be 

Submitted 

Technical bid should be prepared and documents 

submitted as per Section 2, Clause 15 (Instruction to 

Bidders) and as per Section 3a (Schedule of 

Requirements and Technical Specifications) and 

Section 3b (Related Services) and data listed under 

Section 6 Technical Bid Form; 

 
Please use the list of documents included into the 

set of Bid Documentation in order to determine the 

documents necessary for submission. 

29 C.15.2 Latest Expected date for 

commencement of Contract 

 01 April 2017  

Note: The Contractor must start the construction 
work within one-week timeframe upon receipt of 
signed notice of commencement from UNDP Project 
Engineer 

30 C.15.2 Expected duration of contract 75 Calendar Days from the date of receipt of 
handover certif icate from UNDP Engineer; 

31  UNDP will award the contract 

to: 

      ☒ Only One Bidder quoting the complete set of 
requirements.  
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32 F.34 Criteria for the Award and 

Evaluation of Bid 

Award Criteria 

☒ Non-discretionary “Pass” or “Fail” rating on the 

detailed contents of the Schedule of Requirements 

and Technical Specifications 

☒ Compliance on the following qualification 

requirements: 
Bid Evaluation Criteria 

☒ Minimum 5 years’ experience in the renovation 

works/rehabilitation of construction buildings. 

Provide Documentary evidence of previous 

experience: A minimum number of 3 contracts, 

implemented over the past 5 years. 

☒ Compliance with Special and General Conditions 

specified by these Solicitation Documents. (bid 

submission form). 

☒ Compliance with start-up, completion or 

installation deadlines set by the procuring entity (75 

Calendar Days in place.) 

☒ Statement of Satisfactory Performance from the 

Top Three Clients in terms of Contract Value 

executed during the past five years. 

☒ Compliance with the technical specifications of the 

offered equipment as per the BOQs; 

☒ Minimum warranty of One year for the supplied 

equipment and After-Sales service; 

 ☒ Qualification of Key personnel to be assigned to the 
contract.  

1. Project Team Leader with minimum 5 years of 
experience in similar works,   

2. One Civil Engineer with 3 years’ experience in 
similar works,  

3. One Electrical Engineer with3 years of relevant 
experience; and   

4. One site supervisor with 3 years of experience 
 
Price Deviation: 

☒  Bidders shall quote reasonable bid prices with an 
acceptable margin of deviation in comparison to the 
real local market prices at the time of bids preparation  
 

In case of Unbalanced pricing (i.e. despite an acceptable 
total evaluated price, the price of one or more BoQ line 
items is significantly over or understated), UNDP had the 
right to reject the unbalanced bid if it determines that 
the lack of balance does pose an unacceptable Risk to 
UNDP. 
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33 

 

 

 

 

 

E.29 

 

 

 

 

 

Post qualification Actions 

 ☒ Verification of accuracy, correctness and 

authenticity of the information provided by the 

bidder on the legal, technical and financial 

documents submitted; 

 ☒ Validation of extent of compliance to the ITB 

requirements and evaluation criteria based on what 

has so far been found by the evaluation team; 

 ☒ Inquiry and reference checking with Government 

entities with jurisdiction on the bidder, or any other 

entity that may have done business with the bidder; 

 ☒ Inquiry   and   reference   checking   with   other 

previous clients on the quality of performance on 

ongoing or previous contracts completed; 
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34  Conditions for Determining 

Contract Effectiveness 

 ☒ UNDP’s receipt of Performance Bond 

 ☒ UNDP’s approval of plans, drawings, samples, 

etc. 

 ☒ UNDP’s Handover of Site to Contractor 

 ☒ Contract signature of the civil works by both 

UNDP and Contractor; 

☒  Provision of Liability Insurance as per Clause 23 of 

the General Terms and Condition for Civil Works; 

35  Other Information Related to 

the ITB 

For all equipment included in the BoQ, reliable local 

agent should be operable in the local market and 

should provide letter of guarantee for the 

availability of spare parts and after sale service for 

minimum one (1) year f o l l o w i n g  installation, 

commissioning and acceptance of equipment by 

UNDP Engineer. 

 
Warranty should be provided for a minimum of 12 

months following installation, commissioning and 

acceptance of any equipment and/or systems by 

UNDP Engineer. 

 
Any manufacturer’s names, trade names, brand 

names or catalogue numbers used in the 

specifications are for the purpose of describing and 

establishing general performance and quality levels. 

Such references are not intended to be restrictive. 
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Section 3: Schedule of Requirements and Technical Specifications 
 

Section 3a: Required Services 

1. The Contractor is requested to perform the following services: 

 
Renovation works of the Sencil Primary Health Clinic in Al-Muqdadiya District, Diyala Governorate 

The proposed services focus on rehabilitating the Sencil Primary Health Clinic (PHC) in Al-Khalis district, the PHC 

was subject to minor and secondary damages in its structure due to the effects of the crisis and attacks upon the 

liberation operations took place in the newly liberated areas. 

The Contractor should coordinate with the local authority to identify the location of the dump site of the 

remnant Asbestos for the Sun Shade roof described under item 3 under the instructions of the Supervision 

Committee. Please also refer to Annex 1 for the removal of the Asbestos        

The Contractor is required to perform the required Civil works, casting plain concrete for floors, finishing works, 

including cement mortar plastering painting, roofing works, replacement of false ceiling, replacement of 

aluminous, wooden and steel doors, steel windows and fencing; Electrical works and Mechanical works 

including installation of MDB, SDB, external lightings, electrical cables and connections, and installing CCTV 
system, and ceiling fans.  

The Contractor shall visit the designated site of the Sencil Health Clinic in Al-Khalis district to become familiar 

with the condition of the work areas, the structures, the vicinity and the free space available for doing the work 

and storage of materials of construction.  It is the bidders’ responsibility to do research about the conditions of 

the site before they submit bids. 

In general, the Contractor should become familiar with all prevailing conditions and circumstances which may 

affect the manner in which he will perform the work. 

The Contractor shall implement the Project based on a detailed work plan which shall be approved by the Project 

Engineer.  The contractor is expected to produce/perform works which conforms in quality/quantity and 

accuracy of detailed specification.  The Contractor is to institute a quality control system to ensure adequate 

monitoring of the works progress at all times 

To perform the proposed services, the Contractor will work in close coordination and consultation with the 

technical team and UNDP Project Engineer. 

 
The Contractor is required to perform/execute construction and supply and installation of all other 

requirements according to the Bill of Quantities, and Technical Specifications. 

 
The prices proposed by the Contractor in the bill of quantities after the site visit shall be considered to include 

all that is required to carry out the work under the local conditions and the foreseeable and unforeseeable 

expenses which will be required to complete the work. 

 
The Contractor shall implement the Project based on a detailed work plan which shall be approved by the 

Project Engineer. The contractor is expected to produce/perform works which conforms in quality/quantity 

and accuracy of detailed specification.  The Contractor is to institute a quality control system to ensure adequate 

monitoring of the works progress at all times. 

 
2. TERMS OF DELIVERY 

 
The renovation works to be executed is to be completed within 75 Calendar Days from the date of site 

handover. 
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Section 3b: Related Services 
 

 

S. No. Item/s to be Supplied4
 

 
Qty. 

 
Description/ 

Specifications 

of Goods 

 
Related 
Services 

 
Contract Duration 

 
   

1 

Renovation works of the 
Sencil Primary Health 
Clinic in Al-Muqdadiya 
District, Diyala 
Governorate  

 
Lump Sum 

 
As per BoQs 

 
As per BoQs 

 
75 Calendar Days 

 

 
Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of the 

following additional requirements, conditions, and related services pertaining to the fulfillment of the 

requirements: 

 

Delivery Terms of the 

Equipment  
DAP  
 

Exact Address  Sencil Primary Health Clinic in Al-Muqdadiya District, Diyala 
Governorate 

Testing Requirements 
All construction materials should be tested according to 

construction w o r k s  s pe c i f i c a t i o n .  

 Technical Support Requirements   As per the BoQ. 

 Duration of Contract  75 calendar Days 

 Payment Terms    100% of the total contract amount shall be paid within 30 days 
upon UNDP’s acceptance of the works as based on written 
acceptance certificate of completion of all works. 

Conditions for Release of 

Payment 

Certificate of payment from the UNDP Project Engineer 

duly cert i f ied by  the Project Manager  
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Section 4: Bid Submission Form 
 

(This should be written in the Letterhead of the Bidder. Except for indicated fields, no changes may be 

  made in this template.)   

 

 
To: 

Dear Sir/Madam: 

 
We, the undersigned, hereby offer to supply the goods and related services required for “ ITB No. 

049/17 – "Renovation works of the Sencil Primary Health Clinic in Al-Muqdadiya District” in accordance with your 

Invitation to Bid dated on 20 January, We are hereby submitting our Bid, which includes the Technical Bid and 

Price Schedule. 

 
We hereby declare that: 

 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification; 

b) We are currently not on the removed or suspended vendor list of the UN or other such lists of 

other UN agencies, nor are we associated with, any company or individual appearing on the 

1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 

our operation as a going concern; and 

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 

the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of Requirements 

and Technical Specifications describing the duties and responsibilities required of us in this ITB, and the 

General Terms and Conditions of UNDP’s Standard Contract for this ITB. 

 
We agree to abide by this Bid for ------------ days. 

 
We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related services 

not later than the date indicated in the Data Sheet. 

We fully understand and recognize that UNDP is not bound to accept this Bid that we shall bear all 

costs associated with its preparation and submission, and that UNDP will in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the evaluation. 

We remain, yours 

sincerely, 

Authorized               Signature               [In               full              and               initials]:      

Name and                               Title                               of                               Signatory:     

Name of                                                                                                                Firm:     

Contact Details: 
 

 

Pls. mark this with your corporate seal 
 
 

 

5 
No deletion or modification may be made in this form.  Any such deletion or modification may lead to the 

rejection of the Bid

Insert: Location

Insert: Date 
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder 

Bidder Information Form6
 

 
Date: [insert date (as day, month and year] of Bid Submission] 

ITB No.: [insert number of bidding process] 

 
Page ________of ________ pages 

 
1.  Bidder’s Legal Name  [insert Bidder’s legal name] 

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 

Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 6. No. of staff in each 

Country 

7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of 
registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any) 

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved. 

12.  Bidder’s Authorized Representative Information 
 

Name: [insert Authorized Representative’s name] 

Address: [insert Authorized Representative’s Address] 

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

14. Attached are copies of original documents of: 

□ All eligibility document requirements listed in the Data Sheet 

□ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or 

Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

□ If case of Government corporation or Government-owned/controlled entity, documents 

Establishing legal and financial autonomy and compliance with commercial law. 
 

6 
The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Joint Venture Partner Information Form (if Registered) 7
 

 
Date: [insert date (as day, month and year) of Bid Submission] 

ITB No.: [insert number of bidding process] 

 
Page ________ of ________ pages 

 

1.    Bidder’s Legal Name: [insert Bidder’s legal name] 

2.    JV’s Party legal name: [insert JV’s Party legal name] 

3.    JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 

Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 

registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 

and outcomes, if already resolved. Click here to enter text. 

13.  JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 

Address: [insert address of JV’s Party authorized representative] 

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original 

documents] 

□ All eligibility document requirements listed in the Data Sheet 

□ Articles of Incorporation or Registration of firm named in 2. 

□ In case of government owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law. 
 
 
 

 
 

7 
The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted.
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Section 6: Technical Bid Form 
 

 

 

 
 

Name of Bidding Organization / Firm:  
Country of Registration:  
Name of Contact Person for this Bid:  
Address:  
Phone / Fax:  
Email:  

 
 

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary 

for the performance of this requirement. 

 
1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm 

submitting the Bid, its legal mandates/authorized business activities, the year and country of 

incorporation, and approximate annual budget, etc. Include reference to reputation, or any history of 

litigation and arbitration in which the organization / firm has been involved that could adversely 

affect or impact the delivery of goods and/or performance of related services, indicating the 

status/result of such litigation/arbitration. 

 
1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and 

Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to 

engage into the contract.  Include any indication of credit rating, industry rating, etc. 

 
1.3. Track Record and Experiences:  Provide the following information regarding corporate 

experience within at least the last five (5) years which are related or relevant to those required for 

this Contract. 

 

Name of 

project 

Client Contract 

Value 

Period 

of 

activity 

Types of 

activities 

undertaken 

Status or 

Date 

Completed 

References 

Contact Details 

(Name, Phone, 

Email) 
       
       
       
       

 
 
 
 

 
 

8 
Technical Bids not submitted in this format may be rejected. 
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SECTION 2  - S C O P E  OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the 

specific components proposed, addressing the requirements, as specified, point by point; providing 

a detailed description of the essential performance characteristics proposed; and demonstrating 

how the proposed bid meets or exceeds the specifications. 

 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating 

clearly how they comply with the technical specifications required by the ITB (see below table); 

describe how the organization/firm will supply the goods and any related services, keeping in mind 

the appropriateness to local conditions and project environment. 

 

 
Item 

No 

Description/ 

Specification of 

Goods 

 
Source/ 

Manufacturer 

 
Country 

of Origin 

 
Qty. 

Quality  Certificate/ 

Export Licenses, 

etc. (indicate all 

that applies and if 

attached) 

A supporting document with full details may be annexed to this section 

 
2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s 

internal technical and quality assurance review mechanisms, all the appropriate quality certificates, 

export licenses and  other documents attesting to the superiority of the quality of the goods and 

technologies to be supplied. 

 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for 
this project for reporting to the UNDP and partners, including a reporting schedule. 

 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much 

percentage of the work, the rationale for such, and the roles of the proposed sub-contractors. Special 

attention should be given to providing a clear picture of the role of each entity and how everyone 

will function as a team. 

 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this 

project that may impact achievement and timely completion of expected results as well as their 

quality.  Describe measures that will be put in place to mitigate these risks. 

 
2.6 Implementation Timelines: The Bidder shall submit a Gantt chart or P r o j e c t  S c h e d u l e  

indicating the detailed sequence of activities that will be undertaken and their corresponding timing. 

 
2.7. Partnerships (Optional): Explain any partnerships with l o c a l , i n t e r n a t i o n a l  o r  o t h e r  

organizations that are planned for the implementation of the project. Special attention should be 

given to providing a clear picture of the role of each entity and how everyone will function as a 

team. Letters of commitment from partners and an indication of whether some or all have 

successfully worked together on other previous projects is encouraged. 

 
2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in 

this project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 

 
2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance with 

the definition of “conflict” under Section 4 of this document, if any. 

2.10 Other: Any other comments or information regarding the bid and its implementation. 
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SECTION 3: PERSONNEL 

 
3.1 Management Structure: Describe the overall management approach toward planning and 

implementing the contract.  Include an organization chart for the management of the contract, if 

awarded. 

 
3.2 Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each 

personnel involved in the implementation of the contract.  Where the expertise of the personnel is 

critical to the success of the contract, UNDP will not allow substitution of personnel whose 

qualifications had been reviewed and accepted during the bid evaluation.  (If substitution of such a 

personnel is unavoidable, substitution or replacement will be subject to the approval of UNDP. No 

increase in costs will be considered as a result of any substitution). 

 
3.3 Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and 

general staff) that will be provided to support the implementation of this project. CVs should 

demonstrate qualifications in area of expertise relevant to the Contract.  Please use the format below: 

 Name:   
 Role in Contract Implementation:   
 Nationality:   
 Contact  information:   
 Countries of Relevant Work 

Experience: 

  

 Language Skills:   
 Education and other Qualifications:   
 Summary of Experience: Highlight experience in the region and on similar projects.  
 Relevant Experience (From most recent):  
 Period:  From – To Name of activity/ Project/ 

funding organization, if 

applicable: 

Job Title and Activities 

undertaken/Description  of 

actual role performed: 

 

 e.g.     
 Etc.    
 Etc.    
 References (minimum of 3): Name 

Designation 

Organization 

Contact Information – Address; Phone; Email; etc. 

 

 Declaration: 

 
I confirm my intention to serve in the stated position and present availability to serve for the term of 

the proposed contract.  I also understand that any willful misstatement described above may lead to 

my disqualification, before or during my engagement. 

 
_________________________________________________ 

__________________________ 

Signature of the Nominated Team Leader/Member Date Signed 
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Section 7: Price Schedule Form 
  
 
 

The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 

 
1. All prices/rates quoted must be exclusive of all taxes, since the UNDP is exempt from taxes as 

detailed in Annex II, Conditions of Contract, Section, and Clause 18. 

2. The rates shall be used for the price analyses and evaluation purposes or any other requirements 

during the project implementation and shall be fixed and firm for the duration of the contract and 

any claim for price adjustment will not be entertained. The prices shall be inclusive of all facilities, 

office running cost, communication, transportation, and company overheads …. etc. 

3. The price of the items in the schedules (unless otherwise indicated) include: Supply of new and best 

quality materials approved by the supervisor engineer, manpower, instruments and installation, 

purchase or hire of machines and equipment used in the execution of the work and transport 

materials from stored areas and whatever necessary to provide best quality workmanship required 

for the respective works. 

4. UNDP has the right to increase or decrease for any item quantity or minor modifications to the 

structures for the same unit price in the BOQ or to omit any item / structure considered not 

necessary without any compensation to the contractor. 

5. Any damage resulted from defect in execution by the Contractor on the executed works during the 

defects liability period (one year after Substantial completion of the work) should be repaired by 

the contractor and at his own expense and during a week after receiving a notice in writing from 

UNDP. 

6. If the Contractor fails to deliver the services within the time period(s) stipulated by the contract, 

UNDP shall, without prejudice to its other remedies under the contract, invoke Section 5: Special 

Conditions, Liquidated Damages. 

7. All electrical, sanitary and drinking water net installations should be tested and approved by the 

supervisor engineer upon completion of the works. 
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BREAKDOWN OF PRICES 

Important Note:  

The rates shall be used for the price analyses and evaluation purposes or any other requirements and 

shall be fixed and firm for the duration of the contract and shall be inclusive of all facilities, office running 

cost, communication, transportation, company overheads etc.   

 

Project Name: Renovation works of the Sencil Primary Health Clinic in Al-Muqdadiya 
District, Diyala Governorate 

 جدول الكميات الخاص بأعادة ترميم المركز الصحي في سنسل, قضاء المقدادية , محافظة ديالى 

Note: The Contractor shall coordinate with the local authority to identify the location of 
the dump site of the removal Asbestos under item 3 under the instructions of the 

Supervision Committee. Please also refer to Annex 1 for the removal of the Asbestos        

 3على المقاول التنسيق مع السلطات المحلية لغرض نقل مخلفات مسقف الإسبست في الفقرة  ملاحظة:  
ل وحسب الضوابط توجيهات اللجنة الفنية المشرفة , الى الموقع المحدد للمخلفات خارج موقع العم

 1والمرفق رقم 
 

Civil works - الأعمال المدنية 

# 

Item Description 

Unit Qty. 

Unit 

Price 

US$ 

Total US$ 

1 

Supply tools, manpower for Clearing, 

grubbing, stripping and leveling. 

Construction areas shall be cleared to at 

least a depth of 20 cm and cleared of 

structures, the work includes removing all 

debris from the site to a dump site approved 

by the relevant authority and as instructed 

by the Supervision Committee. 
L.S. 1 0.00 0.00 

القيام بأعمال تنظيف تجهيز المواد والعدد اللازمة و

سم وتهيئته للمشروع بالعمل من  20وتسوية الموقع ولعمق 

خلال تنظفيه ,وإزالة كافة المواد الأنشائية ومخلفات البناء 

وعمل كل ما يلزم لنقلها الى مكان محدد خارج موقع العمل 

وحسب موافقة الجهات ذات العلاقة وتوجيهات لجنة 

 الأشراف.

2 

Supply materials tools and manpower to 

remove roof concrete tiles. Price includes 

removing the concrete tiles and all the 

beneath items until reaching the roof Slab, 

cleaning shall be by air compressors, water 

cleaning, according to the instruction of the 

Supervisor Engineer. 

m2 100 0.00 0.00 
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توفير الاليات والمعدات اللازمة والقيام بقلع الوحدات 

الكونكريتية )الشتايگر( للسطح وتشمل الفقرة اعمال قلع 

كافة الطبقات التحتية وصولاُ الى صبه السطح ومن ثم 

التنظيف الجيد باستخدام الهواء المضغوط والغسل بالماء 

وطرح الانقاض خارج موقع العمل وعمل كل ما يلزم 

 لتوجيهات.وحسب ا

3 

Supply materials tools and manpower to 

remove the Asbestos (Sun shade) 

completely, and to replace them with Roof 

SANDWICH PANEL  5 cm thickness, heat-

insulation and fire-redundancy. The price 

includes removal of the false ceiling 

carefully and Contractor shall coordinate 

with the local authority to transfer the 

remnant Asbestos roof to an authorized 

location of the dump site for the Asbestos. 

All according to the local regulations and 

instruction of the Supervision Committee. 

EA 100 0.00 0.00 

تجهيز المواد والمعدات اللازمة للقيام بإزالة مسقف من 

الاسبست بصورة كاملة وإستبدالها بألواح السندويج بنل 

سم وتشمل الفقرة رفع السقوف الثانوية بطريقة  5بسمك 

فنية  مع التنظيف الجيد للأنقاض ,وعلى المقاول التنسيق 

مع السلطات المحلية لغرض نقل مخلفات مسقف الإسبست 

ى الموقع المحدد للمخلفات خارج موقع العمل وحسب ال

 الضوابط المحلية وتوجيهات اللجنة الفنية المشرفة.

4 

Supply materials and manpower to 

installation sandwich panel shedding 

structure using I-section steel beams (  5 

inch) each 5 m, supports U channel C 100  

sections each 1.4m as a maximum space, 

fixing Sandwich Panel 5 cm thickens on 

steel structure using special rubber isolated 

type of bolts fixing point not exceeds 30cm, 

all joints water proving using silicon glue, 

extend ends with free space 20 around as a 

free space .and covering cutting edges 

properly using galvanize plate frame, taking 

into consideration a slope of shade (5%) 

accordance with the technical specifications 

and under instruction of Supervisor 

Engineer. 

m2 126 0.00   
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تجهيز المواد والعدد اللازمة والقيام بتركيب سقوف معدنية 

م  5انج( لكل  5باستخدام جسور من حديد الشيلمان ) 

سم كحد اعلى  140لكل  C100والتقطيع بالحديد الساقية 

سم   والتثبيت  5وتركيب ألواح السندويش بنل سمك 

بالبراغي البريمة ذات الواشر المطاطي والمعالجة 

سم 30لى ان لا تزيد مسافة التثبيت عن بالسليكون ع

سم من السندويش على شكل 20بالإضافة الى ترك مسافة 

بيجات وتغليف الحافات المقطوعة بطريقة فنية مع إعطاء 

(( وحسب توجيهات %5الميل الجانبي اللازم )لا يقل عن )

 المهندس المشرف.

5 

Roofing Isolation • Painting roof surface 

with asphalt emulsion, Spread 2 layers of 

liquid asphalt grade 20/30 oppositely on the 

roof and parapet up to 25 cm.  • Thermal 

and sound proofing including laying layer of 

compressed tyro board 5 cm and Spread 2 

layers of thick nylon layer (polyphone 

sheets 500 Micron) Tyro Board. • laying 

clean soil 6 cm thick in minimum, leveling 

as required.• Cast plan concrete, fair face 

concrete tiles (80x80x4) cm according   

required leveling.• Apply mastic between 

the joints, (water proof), the mastic shall 

pass the test according to ASTM C794 and 

C1521. The price includes to prepare a 

mock up sample for water penetration 

before applying the material. Also the 

contractor shall fill the gaps between the 

concrete slab and the walls with cement and 

to make chamfer 

m2 135 0.00 0.00 
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تجهيز المواد والمعدات اللازمة والقيام بأعمال التسطيح 

بالوحدات الكونكريتية الجاهزة )الشتايگر( قياس 

( سم وحسب توجيهات اللجنة المشرفة 4×80×80)

 وتشمل الفقرة:

اعمال الطلاء بالإشباع بمادة الفلنكوت يليه فرش طبقتين • 

ات من من اللباد القيري وباتجاهين متعاكسين تتخللهما طبق

( ملم لكافة السطح 5القير السيالي وبسمك لا يقل عن )

 ( سم على ارتفاع المرد.25ويستمر لـ)

اعمال العزل الحراري والصوتي وتشمل وضع طبقات • 

من الفلين المضغوط المستعمل في اعمال التسطيح وبسمك 

( سم يتخلل طبقتين من النايلون السميك وعمل كل ما 5)

 هندس المشرف.يلزم وحسب توجيه الم

اعمال التهوير بالتراب النظيف الناعم وبسمك لا يقل عن • 

 ( سم في اوطأ نقطة وحسب المناسيب المطلوبة.6)

( سم ذات 4×80×80اعمال التطبيق الشتايگر قياس )• 

أسطح ناعمة ومستوية وحسب المناسيب المطلوبة وعمل 

 كل ما يلزم.

رة اعمال اعمال ملئ المفاصل بالماستك وتشمل الفق• 

تنظيف المفاصل بصورة جيدة وتهيئتها قبل العمل مع 

 اعمال الكوي الجيد وحسب التوجيهات.

6 

Supply tools, materials and manpower to 

remove the old gypsum blaster for interior 

walls. Afterward supply and   plastering the 

interior walls with gypsum 20mm 

Thickness, using the grid for each 0.7m, 

with all work requirements including (but 

not limited to) using wire mesh in the 

damaged areas, treating walls with liquid 

cement mortar before plastering. All works 

should be performed according to the 

directions of Supervising Engineer 

m2 450 0.00 0.00 

تجهيز المواد والعدد اللازمة والقيام بقلع الانهاءات الداخلية 

للجدران ومن ثم الشربتة بمونة الاسمنت المقاوم وإعادة 

سم ثم بالجص  70البياض بالجص على شكل مساطر كل 

الفني )البورك( للجدران وتشمل الفقرة معالجة الثقوب 

 والفتحات والتشققات اينما وجدت وغلق فتحات المكيفات

في الجدران مع اعمال التنظيف ونقل الأنقاض خارج 

 حدود البلدية وعمل كل ما يلزم وحسب التوجيهات.

7 

Supply tools materials and manpower to 

Repair and replaced the damaged porcelain 

tiles for walls by the same model/type using 

cement mortar with (1:2) mix ratio, 

according to the instruction of the 

Supervisor Engineer. 

m2 10 0.00 0.00 
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تجهيز المواد والمعدات اللازمة والقيام بتعويض 

السيراميك المتضرر للجدران بنوعية مماثلة باستخدام 

واجراء اللازم وحسب  2:1مونة الاسمنت والرمل 

 التوجيهات.

8 

Cement Mortar plastering: - 20mm thick 

smooth-finished ready mixed plastering 

(cement -sand 1:3) in two coats over one 

slurry coat, including   to POLISH cement 

mortar all the areas with liquid cement 

mortar and all necessary angle beads and 

wire mesh, thickness gage. All according to 

Iraqi specifications for the ceilings of W.C., 

warehouse and Cantilevers, according to the 

instruction of the Supervisor Engineer. 

m2 80 0.00 0.00 

تجهيز المواد والعدد اللازمة والقيام باللبخ بمونة الاسمنت 

( لبخ صقيل لسقوف المجاميع الصحية 3:1والرمل )

والمخزن والطارمات وعمل ما يلزم وحسب توجيهات 

 المهندس المشرف.

9 

Supply tools, materials and manpower to 

cast plan concrete 10 cm thickness (1:2:4) 

mix ratio by using soleplate resistant 

cement. According to the instruction of the 

Supervisor Engineer. m2 65 0.00 0.00 

تجهيز المواد والمعدات اللازمة والقيام بصب ارضيات 

 4:2:1سم وبنسبة خلط  10بالخرسانة الغير مسلحة بسمك 

سب توجيهات باستخدام الاسمنت المقاوم وعمل ما يلزم وح

 المهندس المشرف.

10 

Supply tools, material and manpower to 

paint the interior by use heat resistant acrylic 

paint. Work to be performed according to 

the instructions of manufacturer catalogue. 

Paint colors and locations to be determines 

by the End User. Painting to be 

implemented one prime coat, two putty 

coats 3 layers’ paint. Item price includes 

removing old existing painting and deep 

cleaning of wall surface and preparing 

surface before painting then painting with 

pearlite as prime layer. 

m2 1000 0.00 0.00 
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تجهيز المواد والعدد اللازمة والقيام بالطلاء بالصبغ 

البلاستيكي الداخلي المقاوم للحرارة على ان يتم جلب 

الكتلوك الخاص به وتعليمات العمل حسب الجهة المصنعة 

ويتم تحديد الألوان والمواقع من قبل اللجنة المشرفة ويكون 

الصبغ لثلاث طبقات تفصلها فترة زمنية للجفاف وتشمل 

الفقرة القيام بإزالة الصبغ القديم وتنظيف السطوح جيدا 

وتهيئتها قبل المباشرة بالصبغ والطلاء بطبقة أساس من 

 البنتلايت واجراء اللازم وحسب توجيهات اللجنة المشرفة.

11 

Supply tools, material and manpower to 

paint the exterior walls of the building and 

both side of the external Fence. Item price 

includes removing old existing painting and 

deep cleaning and washing of wall surface 

and preparing surface before painting and 

paint color to be determines by the End 

User. Painting to be implemented as 3 

layers, the contractor shall submit MIN 3 

samples of painting, the paint shall be water 

proof. 

m2 1350 0.00 0.00 

تجهيز المواد والعدد اللازمة والقيام بالطلاء بالصبغ 

الدهني المطفي للبناية من الخارج والسياج الخارجي 

للوجهين وتشمل الفقرة اعمال التنظيف والغسل الجيد 

بالماء ومعالجة الثقوب والتشققات أينما وجدت والطلاء 

بالألوان المطلوبة على ان يتم جلب نماذج متنوعة ومن 

الممتازة لغرض المصادقة عليها وعمل كل ما النوعية 

 يلزم وحسب توجيهات المهندس المشرف.

12 

Supply tools, materials and manpower to 

remove damaged (1x2) m wooden doors and 

replacing them with new doors and frames 

with same dimensions. Price includes 

maintenance for the remaining doors by 

painting, polishing and fixing, door locks, 

handles and all what required, water protect 

aluminum plates at the bottom (both sides). 
EA 2 0.00 0.00 

تجهيز المواد والعدد اللازمة والقيام برفع الأبواب الخشبية 

ستبدالها بأخرى جديدة بنفس ( م وا2×1المتضررة بأبعاد )

الابعاد وتشمل الفقرة اعمال صيانة الأبواب الخشبية 

الأخرى بالصبغ والتلميع ونصب قفل و شريط الألمنيوم 

أسفل الأبواب من الجهتين وعمل كل ما يلزم وحسب 

 توجيهات المهندس المشرف.
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13 

Supply tools, materials and manpower to 

remove steel doors with frames and 

replacing them with PVC doors and frames 

(wide model) with door locks, handles and 

all what required. 
m2 15 0.00 0.00 

تجهيز المواد والعدد اللازمة والقيام بقلع الأبواب الحديدية 

مع الإطارات كافة وتشمل الفقرة اعمال تركيب أبواب 

(PVCمن ا ) لمقاطع التركية العريضة مع الإطار وتركيب

ـي والاقفال والكيلونات اللازمة وحسب اللون گالسرا

 المطلوب وتوجيهات لجنة الاشراف.

14 

Supply tools, materials and manpower to 

install the unavailable Aluminum doors. 

Price includes doors locks, handle and all 

what required to complete the job.  

m2 11 0.00 0.00  تجهيز المواد والعدد اللازمة والقيام بتعويض أبواب

الالمنيوم المفقودة كافة وتشمل الفقرة اعمال تركيب 

ـي والاقفال والكيلونات اللازمة والتشغيل وعمل كل گالسرا

ما يلزم وحسب التوجيهات وحسب اللون المطلوب 

 الاشراف.وتوجيهات لجنة 

15 

Supply tools, materials and manpower for 

the maintenance and renovation the steel 

windows. Price includes grinding of old 

painting, one prime coat, two putty coats, 

applying 3 layers of anti-corrosion painting, 

replacing the broken glasses, handle, anti-

insect mesh for the side which can be 

opened. Paint colors and type to be 

determined by the End User 
m2 40 0.00 0.00 

تجهيز المواد والعدد اللازمة والقيام بصيانة وتأهيل 

الشبابيك الحديدية كافة وتشمل الفقرة اعمال جلي الصبغ 

معجون والتنعيم والطلاء بالريدليد القديم والمعالجة بال

والصبغ الدهني ثلاث طبقات وتعويض الزجاج المتضرر 

واليدات اللازمة وتركيب سلك مانع الذباب نوعية جيدة 

)كتان( للفردات المتحركة بطريقة فنية وحسب النوع 

 واللون المطلوب وتوجيهات لجنة الاشراف.

16 

Supply tools materials and manpower to re-

install the false ceilings the price include 

replacement of the damaged ones with new 

False ceiling, also the price include 

replacing the metal frames, clamps and all 

what required to complete the job  

m2 100 0.00 0.00 

زمة والقيام بإعادة السقوف تجهيز المواد والمعدات اللا

الثانوية وتعويض النقص والمتضرر منها وتشمل الفقرة 
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تبديل السكك المعدنية وقراصات التثبيت وعمل كل ما يلزم 

 وحسب التوجيهات.

17 

Supply tools, materials and manpower to 

install P.V.C. false ceilings with frames, 

fixtures and all what required to complete 

the job. 
m2 140 0.00 0.00 

تجهيز المواد والعدد اللازمة والقيام بتركيب سقوف ثانوية 

بلاستيكية تركي  المنشأ او ما يعادله مع السكك المصبوغة 

حراريا وكافة ملحقات التثبيت مع عمل كل ما يلزم وحسب 

 التوجيهات.

18 

Supply tools, materials and manpower for 

the maintenance of the sewage and water 

system the price include replacing the 

damaged and unavailable parts with new 

ones, the price include   supply material, 

tools and manpower to clean and flush the 

blockage manholes and all building pipes, 

using manual and machinery ways (vacuum 

and push), the work includes hiring (skilled 

labors, Unskilled labors, Tractors with 

wagon and Tankers) also to clean the septic 

tanks.  

l.s. 1 0.00 0.00 

تجهيز المواد والعدد اللازمة والقيام بصيانة التأسيسات 

المائية والصحية كافة وتعويض المتضرر او المفقود 

وتسليك المجاري والمنهولات وتصليح الاضرار الموجودة 

كافة وتنظيف احواض التعفين وعمل كل ما يلزم وحسب 

 التوجيهات.

19 

Supply tools, materials and manpower to 

raise the existing external fence with 80cm 

height by using Solid blocks type A. The 

contractor shall keep the same alignment, 

straightness, columns and expansion joints. 

Price includes casting concrete 10 cm thick 

as a cover, finishing both sides of wall by 

rough white cement mortar rendering. 
l.m. 110 0.00 0.00 

تجهيز المواد والمعدات اللازمة والقيام بتعلية السياج 

( سم باستخدام الكتل البنائية الجاهزة 80الخارجي بارتفاع )

)البلوك( الاوتوماتيكي مع المحافظة على الاستقامة 

والاستوائية والاعمدة ومفاصل التمدد للسياج الأصلي 

( سم 10وتشمل الفقرة صب غطاء كونكريتي سمك )

الى اعمال الانهاء للوجهين بمونة الاسمنت بالإضافة 

والرمل )لبخ خشن( والنثر بمونة الاسمنت الأبيض والغبرة 

 وحسب اللون المطلوب وتوجيهات المهندس المشرف.
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20 

Supply tools, materials and manpower to 

cast slab on grade for the 2nd entrance using 

reinforced concrete 25 cm and 2 layers of 

BRC (1:2:4) mix ratio. Price includes 

excavations, compacted layer of boulder 

stones one layer of nylon (polyphone sheets 

500 Micron) and all what required to 

complete the job 
m2 100 0.00 0.00 

ضيه تجهيز المواد والمعدات اللازمة والقيام بصب ار

( سم باستخدام الكونكريت 25المدخل الثاني بسمك )

( 4:2:1( وبنسبة خلط )BRCالمسلح بطبقتين من الـ)

وتشمل الفقرة اعمال الحفر والتربيع بالجلمود وفرش طبقة 

من النايلون الزراعي وعمل كل ما يلزم وحسب توجيهات 

 المهندس المشرف.

21 

Supply and install hollow metal coated 

sliding steel door gage 18 (2X4) m 

dimension partitioning every 20cm (4cm X 

4cm x 1.6mm), and covered with steel plate 

on both sides the frame shall be 3 inch and 

1.6 mm thickness. the work including all 

necessary fixings, hinges fittings, locks with 

key, insulation foam, accessories, mastic, 

hardware and painting with anti-rust paint 

and 3 layers of oil paints, locks, and all the 

required to complete the work. 

EA 2 0.00 0.00 

تجهيز المواد والعدد اللازمة والقيام بتركيب باب سلايد 

( م باستخدام بليت كيج 4×2خارجي كبس وجهين بأبعاد )

انج  3ومقاطع من حديد البوري الشخاطة والزاوية  18

وتشمل الفقرة اعمال معالجة وتنعيم مناطق اللحام والصبغ 

بالريدليد والبوية والتنصيب والتشغيل وحسب اختيار 

 ه المهندس المشرف.وتوجي

22 

Supply materials and manpower to 

installation of shedding structure minimum 

height is 3.25m   using I-section steel beams 

(3") as columns   distance between column 

is 3m other borders and supports are from 

rectangular sections 3" x 4mm heavy duty 

type    and internal spacers are  from  

rectangular sections 2" x 4mm heavy duty 

type  cover shade with  Corrugated 

galvanized  sheet 0.5mm using special 

rubber isolated self-drilling bolts , screws 

,treat all joints waterproof using silicon glue, 

extend, taking into consideration a slope of 

m2 60 0.00   
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shade (5%) item  price includes columns 

installation by base plates (250x250x4)mm  

paint all steel structure  with Anti - 

corrosion and oil painting with  smoothing 

the welded areas.  

تجهيز المواد والمعدات اللازمة والقيام بتركيب سقيفة 

م( في اوطأ نقطة باستخدام أعمدة 3,25معدنية بارتفاع )

انج ثقيل لا تزيد المسافات بين عمود واخر  3معدنية قطر 

م( والإطار الخارجي والجسور الرئيسية من  3عن )

انج ثقيل والتقطيعات الداخلية  3البوري الشخاطة قياس 

انج ثقيل والتغليف  2دام البوري المربع قياس باستخ

( 0,5بصفائح البليت نوع كيربي ابيض اللون قياس )

باستخدام البرغي البرينة والواشر المطاطي مع المعالجة 

بالسليكون حسب الحاجة تشمل الفقرة اعمال تثبيت الاعمدة 

( بأبعاد base plateبصورة جيدة باستخدام الـ)

 19تثبيت بالبرغي الجوي قياس ( ملم وال4×250×250)

ملم واعمال الصبغ بالريدليد والبوية ومعالجة مناطق اللحام 

 وحسب التوجيهات.

B- 
Electrical and Mechanical works        الاعمال الكهربائية والميكانيكية                

1- 

Remove all the existing old wiring, and all 

damage lines power sources   LS  1 0.00 0.00 
رفع ما تبقى من التسليكات القديمة الظاهرة في البناية وكل المآخذ ونقاط 

 التغذية المتضررة.

2- 

Supply, install, test and operation Feeding 

cables(4*95mm2) copper (PVC) isolated 

with grounding suspended on the wall using 

cable clamps, the price including, 

installation of cables with all accessories  

M.L 75 0.00 0.00 

من مصدر الكهرباء  2( ملم95*4) جهيز ونصب وفحص وتشغيل كيبلت

 الوطنية الى القاطع الرئيسي للتغذية مع كل ما يتطلب العمل.

3- 

Supply, install, test and operation Main 

Board metal enclosure, includes 2 main 

breaker 360Amps 3ph ABB, Schneider, 

simians or equivalent   with all installation 

accessories in accordance to the 

specification.           No 1 0.00 0.00 

تجهيز ونصب وفحص بورد رئيسي يتضمن قاطعين نوع 

(ABB شنايدر , ) 630قياس ,سيمسنس او مايعادلها  

امبيرثلاثي  خاص بكيبل الوطنية وآخر خاص بكيبل 

التغذية مع الملحقات من تيرمنل واسلاك ربط وكل ما 

 يتطلب العمل.
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4- 

Supply, install, test and operation Change 

Over 630Amps ABB, Schneider, simians or 

equivalent with metal enclosure, and all 

installation accessories in accordance to the 

specifications. No 1 0.00 0.00 

تجهيز ونصب وفحص جهاز تحويل  رئيسي )جنج اوفر( 

او ما يعادلها  قياس  ABBنوع  او شنايدر او سمنيس او 

امبير مع الملحقات من تيرمنل واسلاك ربط وغطاء  630

 س وكل ما يتطلب العمل.معدني مناسب القيا

5- 

Supply, install, test and operation Circuit 

breaker 250 Amps ABB, Schneider, simians 

or equivalent with all installation accessories 

and works in accordance to the 

specifications   No 3 0.00 0.00 

او  ABBوع تجهيز ونصب وفحص قاطع رئيسي ن

امبير مع  250شنايدر او سمنس او ما يعدلها  قياس 

 الملحقات من تيرمنل واسلاك ربط وكل ما يتطلب العمل.

6- 

Supply, install, test and operation 

cables(4*35mm2) copper (PVC) isolated 

from main circuit breaker to 3 main 

distribution boards with grounding polling 

on the roof inside cable tray using cable 

clamps and cable tray accessories, the price 

including, installation of cables with all 

required work and accessories 

M.L 130 0.00 0.00 

من  2( ملم35*4تجهيز ونصب وتشغيل كيبل كهرباء )

البوردات الرئيسية الثلاثة ويتم تمديده على سطح  القواطع الفرعية الى

 البناية وداخل ترينج معدني مع التثبيت بالجوي وكل ما يتطلب العمل.

7- 

Sub -Distribution Board SDB:18 circuits  

Supply, install, test, and operate Sub 

distribution board metal enclosure, anti-

corrosion paint weather proof IP55 

according to technical specification and 

Supervisor Engineer instructions, SDB 

includes the following breakers:                                 

Main Breaker 3*150 Amps and sub-breakers                          

CB 20 Amps /No 8                                                                

CB 32 Amps /No 8 

No 3 0.00 0.00 

تجهيز وتثبيت وفحص وتشغيل بورد رئيسي عماني سعة 

( امبير 32, 20مفتاح )جوزة( مع مفاتيح التشغيل ) 18

مفتاح مع ما يتطلبه العمل مع قاطع بورد رئيسي  16عدد 

 امبير  150ثلاثي )منجر(.
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8- 

Supply, install, test and operation 

cables(2*4mm2) copper (PVC) isolated 

from (Sub -Distribution Boards) breaker 

32Amp to all mechanical units (AC, water 

heater and water pump) using cable trunks. 

The price including, installation of cables 

with all work and accessories 
M.L 282 0.00 0.00 

ورد مزدوج  حلقي من الب 2ملم 4تجهيز وتثبيت كيبل 

امبير( الى نقطة تغذية الوحدة  32الرئيسي )مفتاح 

الميكانيكية )مكيف ، سخان ، ... ألخ( لكافة الغرف يكون 

التثبيت داخل ترينج كيبل بلاستك يثبت بالجوي وحسب ما 

 يتطلب العمل.

9- 

Supply, install, test and operation cables 

(2*2.5 mm2) copper (PVC) isolated from 

(Sub -Distribution Boards) breaker 20Amp 

feeding line to each unit rooms (lighting, 

sockets and fans) using cable trunks. The 

price including, installation of cables with 

all Required work and accessories 
M.L 260 0.00 0.00 

دوج  حلقي من البورد مز 2ملم 2.5تجهيز وتثبيت كيبل 

امبير( الى نقاط التغذية داخل الغرف  20الرئيسي )مفتاح 

)نقاط انارة ، تغذية اجهزة ، مراوح، ... ألخ( يكون التثبيت 

داخل ترينج كيبل بلاستك يثبت بالجوي وحسب ما يتطلب 

 العمل.

10- 

Supply, install, test, and operate spot light 

with 22watt using single wire inside cable 

trunks for electrical source connection each 

two lamps on one switch point with all 

installation accessories in accordance to the 

specifications   
No 90 0.00 0.00 

 22تجهيز ونصب وتشغيل سبوت لايت مفرد مع مصباح 

مفردة تمدد داخل ترينج كيبل ويتم  واط باستخدام اسلاك

ربطها من المصادر داخل الغرف على ان يتم ربط كل 

 مصباحين بنقطة واحدة.

11- 

Supply, install, test, and operate ceiling fan 

with speed regulator using single wire 

1.5mm2 inside cable with all installation 

accessories in accordance to the 

specifications and under instruction of the 

Supervisor Committee.                  

No 18 0.00 0.00 

تجهيز ونصب وتشغيل مراوح سقفية مع المنظم  باستخدام 

 ملم تمدد داخل ترينج كيبل. 1.5اسلاك 



ITB No. 049/17 – "Renovation works of the Sencil Primary Health Clinic in Al-Muqdadiya District                                                                                                            

44  

12- 

Supply, install, test, and operate Exhaust 

fans rectangle or circular with using single 

wire 1.5mm2 inside cable trunk size 

according windows size with all installation 

accessories in accordance to the 

specifications and under instruction of the 

Supervisor Committee.                     

No 6 0.00 0.00 

مفرغات دائرية او مربعة حسب فتحة الجدار مع التاسيس 

 ملم وسويج مع كل ما يتطلب العمل. 1.5باسلاك 

13- 

 Supply, install, test and operation socket 

switch 13Amps using 2.5mm2 wires the 

price includes installation boxes switches 

wiring, and earthling according in 

accordance to the specifications   
No 70 0.00 0.00 

امبير باستخدام  13تجهيز ونصب وتشغيل بلك سويج 

 ملم تمدد داخل ترينج كيبل 2.5اسلاك مفردة 

14- 

Supply, install, test and operation A/C units 

2ton (cooling /Heating) with all connection 

accessories using 4mm2 single wires and 45 

amps switches, in accordance to the 

specifications the unit shall work 100% 

efficiency between -2 and 50 C             
No 13 0.00 0.00 

 2تجهيز ونصب وتشغيل اجهزة سبلت تدفئة تبريد حجم 

خل ترينج ملم مفردة تمدد دا 4طن باستخدام اسلاك قياس 

امبير مع كل  45كيب مع جهاز منوار وبلك سويج حجري 

 ما يتطلب العمل.

15- 

External Lighting - الانارة الخارجية 

Supply, install, test, and operate projector 

lamps 50 watt 4mm2 wire inside cable 

trunks with all installation accessories in 

accordance to the specifications. No 8 0.00 0.00 

16- 

واط  50تجهيز ونصب وفحص وتشغيل بروجكتر ليزري 

 ملم تثبت داخل ترينج كيبل 4باستخدام اسلاك 

Supply, install , test, and operate 2way 

switch controlling external lightings  

40amps , each switch operate 2 projectors 

with all installation accessories in 

accordance to the specifications   
No 4 0.00 0.00 

17- 

تجهيز ونصب وفحص وتشغيل مفتاح مزدوج للتحكم 

امبير ويتم ربط  40بالانارة الخارجية على ان يكون سعة 

 كل واحد بجهازين بروجكتر



ITB No. 049/17 – "Renovation works of the Sencil Primary Health Clinic in Al-Muqdadiya District                                                                                                            

45  

Supply, install , test, and operate photo cell 

and selector switch each  controlling 2 

external projector lightings with all 

installation accessories in accordance to the 

specifications   No 4 0.00 0.00 

18- 

تجهيز ونصب وفحص وتشغيل خلية ضوئية مع  
سليكتر ويتم ربط خلية لكل مصدر يتحكم 

 2عددببروجكترات 
Supply, install, test, and operate Weather 

proof wall mounted wall and ceiling 

mounted electrical fixture with glass cover, 

and economic lamp 45watt each 3lamps on 

switch gunge using 2.5mm2 wires inside 

cable trunks and all other accessories.  
No. 16 0.00 0.00 

19- 

مصباح مطري مع القاعدة والغطاء زجاجي لايتاثر 

للطرامي  -واط  45بالحرارة مع مصباح اقتصادي 

والسقائف ويتم تجهيزها بالتغدية من بوردات التوزيع 

الرئيسية ويتم نصب بلك لكل ثلاث مصابيح وتستخدم 

ملم داخل ترينج.وجميع ملحقاته يثبت  2.5اسلاك قياس 

 الجدران الخارجية على 

CCTV system - منظومة المراقبة 

20- 

Supply, install, test, and operate DVR digital 

16 channel with hard disc 1tera byte with all 

other works and required accessories.  

No 1 0.00 0.00 :تجهيز ونصب وفحص ما يلي-

جهاز                                                                 -

قناة نوع كامسكان مع هارد ساتا سعة  16تسجيل رقمي 

 واحد تيرا بايت

21- 

Supply, install, test, and operate digital fixed 

camera zoom size from 4to 9mm using cable 

RG6 For signal and 2*2.5mm2 clamps, PVC 

box and 12 volt transformers with all 

Required work and accessories No 12 0.00 0.00 

تجهيز ونصب وفحص وتشغيل كاميرات ثابتة )متغيرة 

ملم( مع التسليك باستخدام كيبل  9-4التركيز والوضح من 

ملم مع المقابس والبوكس  2.5وكيبل قدرة  RG6اشارة 

 فولت  12بلاستك والمحولات 

22- 

Supply, install, test, and operate digital T.V 

display MAX850 
No 1 0.00 0.00 

تجهيز ونصب وفحص وتشغيل شاشة عاكسة بلازما  

MAX850. 
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23- 

Supply, install, test, and operate DRY 

battery 150Amps 12Volt  
No  2 0.00 0.00 

امبير  150ة تجهيز ونصب وفحص وتشغيل بطاريات جاف

 فولت  12

24- 

Supply, install, test, and operate voltage 

regulator 10000VA for AC unit’s voltage 

(80 to 220) V with all Required work and 

accessories 
No 15 0.00 0.00 

 10.000تجهيز ونصب وفحص وتشغيل رافعات فولتية  

غرفة التحصين والرعاية فولت امبير لوحدات التكييف و

مع ما يتطلبه العمل وحسب توجيهات المهندس المشرف . 

 ( فولت   80-220رافع الفولتية ) 

Total Cost for Renovation works Sencil PHC in Al-Muqdadiya US 

Dollars 
0.00 

                
  
Completion Period: 75 calendar Days, Agree                    Yes      ,          No          
 
 
 Warranty Period for the Equipment: One Year, Agree Yes      ,       No          --------------------- 
 
 
 Delivery Term: DAP –Sencil Primary Health Clinic in Al-Muqdadiya District-Diyala Governorate-Iraq 

 
 
Company Stamp and Signature: ------------------------------------------------------- 
 
 
 
Official E-mails of the Company: ------------------------------------------------------- 
 
 
 
Date: ------------------------------------ 
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Section 8: FORM FOR PERFORMANCE SECURITY1 
(This must be finalized using the official letterhead of the Issuing Bank.  Except for 

indicated fields, no changes may be made in this template.) 

To: Resident Representative, UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods and 
execute related services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of [amount of guarantee as aforesaid] without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate 
of satisfactory performance (certificate of final completion) and full completion of services by the 
Contractor. 
 

 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 

                                                           
 
 
 
 
 
 
 
 
1 If the RFP requires the submission of a Performance Security, which shall be made  a condition to the signing and effectivity of the 
contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 
 



 

 

                               Section 9: Model  Contract to be signed  
 

 

 

 

                            MODEL CONTRACT FOR WORKS 

 
Dear Sir/Madam, 

 
Ref.: ______/ _______/ ______ [INSERT PROJECT NUMBER AND TITLE] 

 

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your 

company, duly incorporated under the Laws of [INSERT NAME OF THE COUNTRY] 

(hereinafter referred to as the "Contractor") in order  to  perform  _______________  [INSERT SUMMARY 

DESCRIPTION OF THE WORKS]  (hereinafter  referred  to  as  the  "Works"),  in accordance with the following 

Contract: 

 
1.Contract Documents 

 

1.1 This   Contract   is   subject   to   the   UNDP   General   Conditions   for   Civil   Works,     

[INSERT REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], attached 

hereto as Annex I. The provisions of such Annex shall control the interpretation of this Contract 

and in no way shall be deemed to have been derogated by the contents of this letter and any other 

Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special 

Conditions". 

 
1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following 

documents, which shall take precedence over one another in case of conflict in the following order: 

 
a) this letter; 

 
b) the Technical Specifications and Drawings [ref. ......dated........], attached hereto as Annex II; 

 
c) The Contractor's Tender [IF THE CONTRACT IS ON THE BASIS OF UNIT PRICE, 
INSERT: including the Priced Bill of Quantities] [ref......, dated ........], as clarified by the agreed 

minutes of the negotiation meeting13 [dated........], not attached hereto but known to and in the 
possession of both parties. 

 
1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any 

other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of  

This Contract. 
 

 
 

  [INSERT NAME AND ADDRESS OF THE 



 

CONTRACTOR] 

 
2. Obligations of the Contractor 

 

2.1 The Contractor shall commence work within 7 [INSERT NUMBER OF DAYS] days from the date 

on which he shall have been given access to the Site and received the notice to commence from the 

Engineer, and shall perform and substantially complete the Works by.../../.... [INSERT DATE], in 

accordance with the Contract. The Contractor shall provide all materials, supplies, labor and other 

services necessary to that end. 

 
2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the 

General Conditions by ../../.... [INSERT DATE]. 

 
2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP 

for the purpose of entering into this Contract, as well as the quality of the Works foreseen under this 

Contract in accordance with the highest industrial and professional standards. 
 

 
 

3. Price and Payment14
 

OPTION 1 (FIXED PRICE)
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3.1 In full consideration of the complete and satisfactory performance of the Works under this Contract, 

UNDP   shall   pay   the   Contractor   a   fixed   contract   price   of      

CURRENCY & AMOUNT IN FIGURES AND WORDS]. 

[INSERT 

 

The price of this Contract is not subject to any adjustment or revision because of price or currency fluctuations 
or the actual costs incurred by the Contractor in the performance of the Contract. 

 
3.2 Invoices  shall  be  submitted  by  the  Contractor  to  the  Engineer  upon  achievement  of  the 

corresponding milestones and for the following amounts: 
 

 MILESTONE15
 AMOUNT  DATE 

  
Upon signature of 

   

 Contract ............ ../../....  

 
......... ............ ../../.... 

 

 
Upon substantial 
completion of Works 

 
........... 

 
../../.... 

 

 
Upon         final  

completion of Works 

 
........... 

 
../../.... 

 

 

OPTION 2 (COST REIMBURSEMENT) 
 

3. Price and payment 
 

3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to 

   [INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS]. 

 
3.2 The final price of the Contract will be determined on the basis of the actual quantities of work and 

materials utilized in the complete and satisfactory performance of the Works as certified by the 

Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are 

fixed and are not subject to any variation whatsoever. 

 
3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated price 

contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide, 

at its discretion, to increase the estimated price of the Contract as a result of a larger quantity of 

work/material or to reduce the quantity of work to be performed or materials to be used. UNDP 

shall not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless 

this latter amount has been increased by means of a written amendment of this Contract in 

accordance with its paragraph 8 below. 

 
3.4 The Contractor shall submit an invoice for [INSERT AMOUNT 

AND CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon signature of this 

Contract by both parties, invoices for the work performed and materials utilized 
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Every [INSERT PERIOD OF TIME OR MILESTONES] and a final invoice within 30 days 
from the issuance of the Certificate of Substantial Completion by the Engineer.16

 

 
[THE  FOLLOWING  CLAUSES  ARE  COMMON  TO  OPTIONS  1  &  2  AND  MUST  BE  NUMBERED ACCORDING 

TO THE OPTION CHOSEN FOR ARTICLE 3] 

 
3. @ UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the 

Engineer, approving the amount contained in the invoice. The Engineer may make corrections to 

that amount, in which case UNDP may effect payment for the amount so corrected. The Engineer 

may also withhold invoices if the work is not performed at any time in accordance with the terms of 

the Contract or if the necessary insurance policies or performance security are not valid and/or in 

order. The Engineer shall process the invoices submitted by the Contractor within 15 days of their 

receipt. 

 
3. @       Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of 

its obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of 

the Works. 

 
3. @ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final 

Completion by the Engineer. 
 

4. Special conditions17
 

 

 

 

4.1 The advance payment to be made upon signature of the contract by both parties is contingent upon 

receipt and acceptance by UNDP of a bank guarantee 18for the full amount of the advance payment 

issued by a Bank and in a form acceptable to UNDP.19
 

 
4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a deduction of 

  [INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT 

THE ADVANCE REPRESENTS] % (... percent) of the amount accepted for payment until the 

cumulative amount of the deductions so effected shall equal the amount of the advance payment.20 

Should the cumulative amount of the deductions so made be lower than the amount of the advance 
payment after the date of substantial completion of the Works, UNDP may deduct the amount equal 

to the difference between the advance payment and the cumulative deductions from the payments 

due after substantial completion or may recover such amount from the bank guarantee referred to 

in 

4.1 Above. 

 
4.3 The  Performance  [SELECT  BOND/GUARANTEE]  referred  to  in  Clause  10  of  the  General 

Conditions s h a l l  b e  s u b m i t t e d    by   the C o n t r a c t o r  f o r  a n    amount 
o f       

PERCENTAGE OF THE TOTAL] 

[INSERT - 



 

 

ESTIMATED   OR   FIXED   PRICE   OF   THE   CONTRACT   IN   THE   CASE   OF   A GUARANTEE AND 
30% IN THE CASE OF A BOND].21

 

 
4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT DIRECTOR/UNDP PROGRAMME 

OFFICER] The Contractor may submit invoices for materials and plant stored at the Site, provided 

they are necessary and adequate for the performance of the Works and they are protected from 

weather conditions and duly insured as per the instructions of the Engineer. 

 
4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the 

Contractor for an amount of............. [CONSULT THE ENGINEER FOR APPROPRIATE AMOUNT]. 

 
4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be        

0.02% of contract amount for each day of delay of the price of the Contract per week of delay, up 

to a maximum of 10% of the final price of the Contract. 

 
5. Submission of invoices 

 

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each 
 

 

 

Payment under the Contract to the Engineer's address specified in clause 8.2. 

 
5.2 Invoices submitted by fax shall not be accepted by UNDP. 

 

 
6. Time and manner of payment 

 

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP. 

 
6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 

 

  [NAME OF THE BANK] 
 

  [ACCOUNT NUMBER] 
 

  [ADDRESS OF THE BANK] 

 

 
7. Modifications 

 

7.1 Any modification to this Contract shall require an amendment in writing between both parties duly 

signed by the authorized representatives of the Contractor and UNDP. 

 
8. Notifications 

 

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor 

are as follows: 

 



 

 
 
 
For the UNDP: 

 
 

 [INSERT NAME OF RR OR DIVISION CHIEF] 

Chief 

United Nations Development Programme 

 
 

 
Ref. / / [INSERT CONTRACT REFERENCE & NUMBER] 

 
Telex:   

 

Fax:   
 

Cable:   
 
 

For the Contractor: 
 

 

[Insert Name, Address and Telex, Fax 

and Cable Numbers] 
 
 

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as 

follows: 
 

 
 

[Insert Name, Address and Telex, 
Fax and Cable Numbers of the Engineer] 

 

OR 

 
8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the Contract, 

the address of the Engineer for the purposes of communication with the Engineer under the 

Contract. 

 
If the above terms and conditions meet with your agreement as typed in this letter and in the Contract 

Documents, please initial every page of this letter and its attachments and return to this office one original of 

this Contract, duly signed and dated. 

 
Yours sincerely, 

 
INSERT NAME OF RR or Bureau/Division Director] 
 



 

For [Insert name of the company/organization] 
Agreed and Accepted: 

Signature      

Name    
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1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the following 
meanings:  

 
a) "Employer" means the United Nations Development Programme (UNDP).  

 
b) "Contractor" means the person whose tender has been accepted and with whom the Contract has been 

entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the Contract as 
provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to which these 
General Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent and 
form part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any 
modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and 
approved in writing by the Engineer in accordance with the Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of 
the foreseen quantities of items of work and the fixed unit prices applicable to them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and 
completion of the Works and for remedying of any defects therein in accordance with the Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works are 
to be constructed.  

 
2. SINGULAR AND PLURAL  
 

Words importing persons or parties shall include firms or companies and words importing the singular only 
shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  
 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into 
consideration in their interpretation.  

 
4. LEGAL RELATIONSHIPS  
 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-à-vis 



 

the Employer.  The Contract Documents shall not be construed to create any contractual relationship of any 
kind between the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties and 
powers under the Contract, be entitled to performance by the Contractor of its obligations, and to 
enforcement thereof.  Nothing contained in the Contract Documents shall create any contractual 
relationship between the Employer or the Engineer and any subcontractor(s) of the Contractor.  

 
5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, 

he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction and until 

final payment is due. The Engineer shall advise and consult with the Employer. The Employer's instructions 
to the Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on 
behalf of the Employer only to the extent provided in the Contract Documents as they may be amended in 
writing in accordance with the Contract. The duties, responsibilities and limitations of authority of the 
Engineer as the Employer's representative during construction as set forth in the Contract shall not be 
modified or extended without the written consent of the Employer, the Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself 

generally with the progress and quality of the Works and to determine in general if the Works are 
proceeding in accordance with the Contract Documents. On the basis of his on-site observations as an 
Engineer, he shall keep the Employer informed of the progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction means, 

methods, techniques, sequences or procedures, or for safety precautions and programs in connection with 
the Works or the Temporary Works. The Engineer shall not be responsible for or have control or charge 
over the acts or omissions of the Contractor (including the Contractor's failure to carry out the Works in 
accordance with the Contract) and of Sub-contractors or any of their agents or employees, or any other 
persons performing services for the Works, except if such acts or omissions are caused by the Engineer's 
failure to perform his functions in accordance with the contract between the Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. 

The Contractor shall provide facilities for such access so that the Engineer may perform his functions under 
the Contract.  

 
f) Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor 

together with the invoices, the Engineer shall determine the amounts owed to the Contractor and shall 
issue Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals 

such as Shop Drawings, Product Data and Samples, but only for conformity with the design concept of the 
Works and with the provisions of the Contract Documents. Such action shall be taken with reasonable 
promptness so as to cause no delay.  The Engineer's approval of a specific item shall not indicate approval 
of an assembly of which the item is a component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance 

thereunder by the Contractor.  All interpretations and orders of the Engineer shall be consistent with the 



 

intent of and reasonably inferable from the Contract Documents and shall be in writing or in the form of 
drawings.  Either party may make a written request to the Engineer for such interpretation.  The Engineer 
shall render the interpretation necessary for the proper execution of the Works with reasonable 
promptness and in accordance with any time limit agreed upon. Any claim or dispute arising from the 
interpretation of the Contract Documents by the Engineer or relating to the execution or progress of the 
Works shall be settled as provided in Clause 71 of these General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor 

of any of his obligations under the Contract nor to order any work involving delay in completion of the 
Works or any extra payment to the Contractor by the Employer, or to make any variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable 

professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract Documents. 

Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of the 
Contract Documents, he will have authority to require special inspection or testing of the work whether or 
not such work be then fabricated, installed or completed. However, neither the Engineer's authority to act 
nor any reasonable decision made by him in good faith either to exercise or not to exercise such authority 
shall give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their 
agents or employees, or any other person performing services for the Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final 

Completion, shall receive and forward to the Employer for the Employer's review written warranties and 
related documents required by the Contract and assembled by the Contractor, and shall issue a final 
Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in accordance with 
the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) 

to assist the Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to 
the Contractor and the Employer the duties, responsibilities and limitations of authority of any such 
Engineer's Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  
 

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance 
with the Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all 
labor, including the supervision thereof, materials, Constructional Plant and all other things, whether of a 
temporary or permanent nature, required in and for such execution, completion and remedying of defects, 
as far as the necessity for providing the same is specified in or is reasonably to be inferred from the 
Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions and directions 
on any matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and 
methods of construction, provided that the Contractor shall not be responsible, except as may be expressly 



 

provided in the Contract, for the design or specification of the Permanent Works or of any Temporary 
Works prepared by the Engineer.  

 
 
6.3. Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his employees and 
will select for work under this Contract, reliable individuals who will perform effectively in the 
implementation of the Contract, respect local customs and conform to a high standard of moral and ethical 
conduct.  

 
6.4. Source of Instructions  
 

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the 
Engineer or their authorized representatives in connection with the performance of his services under this 
Contract. The Contractor shall refrain from any action which may adversely affect the Employer and shall 
fulfill his commitments with fullest regard for the interest of the Employer.  

 
6.5. Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to 
any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor agrees that 
breach of this provision is a breach of an essential term of the Contract. 

 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has 
performed services for the Employer or use the name, emblem or official seal of the Employer or the 
United Nations or any abbreviation of the name of the Employer or the United Nations for advertising 
purposes or any other purposes. 

 
6.7. Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all 
other data compiled by or received by the Contractor under the Contract shall be the property of the 
Employer, shall be treated as confidential and shall be delivered only to the duly authorized representative 
of the Employer on completion of the Works; their contents shall not be made known by the Contractor to 
any person other than the personnel of the Contractor performing services under this Contract without the 
prior written consent of the Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1. Assignment of Contract  

 
The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer, 
pledge or make other disposition of the Contract or any part thereof or of any of the Contractor's rights, 



 

claims or obligations under the Contract.  
 
7.2. Subcontracting  

 
In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior 
written approval of the Employer for all such subcontractors.  The approval of the Employer shall not 
relieve the Contractor of any of his obligations under the Contract, and the terms of any subcontract shall 
be subject to 
and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed 
or the goods, materials, Plant or services supplied by such subcontractor for the Works, any continuing 
obligation extending for a period exceeding that of the Defects Liability Period under the Contract, the 
Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request and 
cost, the benefit of such obligation for the unexpired duration thereof.  

 
8. DRAWINGS  
 
8.1. Custody of drawings  

 
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished 
to the Contractor free of cost.  The Contractor shall provide and make at his own expense any further 
copies required by him.  At the completion of the Works, the Contractor shall return to the Employer all 
drawings provided under the Contract.  
 

8.2. One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the 
Site and the same shall at all reasonable times be available for inspection and use by the Engineer and by 
any other person authorized in writing by the Engineer.  
 

8.3. Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is 
likely to be delayed or disrupted unless any further drawing or order, including a direction, instruction or 
approval, is issued by the Engineer within a reasonable time.  The notice shall include details of drawing or 
order required and of why and by when it is required and of any delay or disruption likely to be suffered if it 
is late.  

 
9. WORK BOOK  
 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. 
The Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, 
from time to time and as required for the correct execution of the Works. The Contractor shall be bound to 
follow such orders, drawings and instructions.  



 

 
Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its 
receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through 
the Engineer, by means of an annotation in the Work Book made within three (3) days from the date of the 
order that the Contractor intends to refuse. Failure by the Contractor to adhere to this procedure shall 
result in the order being deemed accepted with no further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the 
Works. A copy shall be kept by the Engineer and another copy by the Contractor.  

 
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of 

the Contract furnish the Employer with a Performance Security issued for the benefit of the Employer. The 
amount and character of such security (bond or guarantee) shall be as indicated in the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or 

accredited bank, in the format included in Appendix I to these General Conditions, and must be valid up to 
twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. The Performance 
Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight days after the issuance by 
the Engineer of the Certificate of Final Completion, provided that the Contractor shall have paid all money 
owed to the Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its 

right to do business in the country of execution of the Works is terminated, the Contractor shall within five 
(5) days thereafter substitute another bond or guarantee and surety, both of which must be acceptable to 
the Employer.  

 
11. INSPECTION OF SITE  
 

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have 
satisfied himself before submitting his Tender and signing the Contract as to all matters relative to the 
nature of the land and subsoil, the form and nature of the Site, details and levels of existing pipe lines, 
conduits, sewers, drains, cables or other existing services, the quantities and nature of the work and 
materials necessary for the completion of the Works, the means of access to the Site, and the 
accommodation he may require, and in general to have himself obtained all necessary information as to 
risk contingencies, climatic, hydrological and natural conditions and other circumstances which may 
influence or affect his Tender, and no claims will be entertained in this connection against the Employer.  

 
12. SUFFICIENCY OF TENDER  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates and 
prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under the 
Contract and all matters and things necessary for the proper execution and completion of the Works.  

 



 

13. PROGRAMME OF WORK TO BE FURNISHED  
 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a 
detailed Programme of Work showing the order of procedure and the method in which he proposes to 
carry out the Works.  In preparing his Programme of Work the Contractor shall pay due regard to the 
priority required by certain works.  Should the Engineer, during the progress of work, require further 
modifications to the Programme of Work, the Contractor shall review the said program.  The Contractor 
shall also whenever required by the Engineer submit particulars in writing of the Contractor's arrangements 
for carrying out the Works and of the Constructional Plant and Temporary Works which the Contractor 
intends to supply, use or construct as the case may be.  The submission of such program, or any 
modifications thereto, or the particulars required by the Engineer, shall not relieve the Contractor of any of 
his duties or obligations under the Contract nor shall the incorporation of any modification to the 
Programme of Work either at the commencement of the contract or during its course entitle the Contractor 
to any additional payments in consequence thereof.  

 
14. WEEKLY SITE MEETING  
 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the 
representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify that 
the Works are progressing normally and are executed in accordance with the Contract.  

 
15. CHANGE ORDERS  
 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change 

Orders, all variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by 
the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 

The Contractor shall provide all necessary superintendence during the execution of the Works and as long 
thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations 
under the Contract.  The Contractor or a competent and authorized agent or representative of the 
Contractor approved in writing by the Engineer, which approval may at any time be withdrawn, shall be 
constantly on the site and shall devote his entire time to the superintendence of the Works.  Such 
authorized agent or representative shall receive on behalf of the Contractor directions and instructions 
from the Engineer. If the approval of such agent or representative shall be withdrawn by the Engineer, as 
provided in Clause 17(2) hereinafter, or if the removal of such agent or representative shall be requested by 
the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving 
notice of such withdrawal remove the agent or representative from the Site, and replace him by another 
agent or representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) 
hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or 
representative again on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  
 



 

a) The Contractor shall provide and employ on the Site in connection with the execution and completion of 
the Works and the remedying of any defects therein:  

 
i. Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent 

foremen and leading hands as are competent to give proper supervision to the work they are required to 
supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and 

completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works 

any person employed by the Contractor in or about the execution or completion of the Works, who in the 
opinion of the Engineer is misconducting himself, or is incompetent or negligent in the proper performance 
of his duties, or whose employment is otherwise considered reasonably by the Engineer to be undesirable, 
and such person shall not be again employed on the Site without the written permission of the Engineer.  
Any person so removed from the Works shall be replaced as soon as reasonably possible by a competent 
substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent, 

representative or other personnel who does not conform to the standards set forth in paragraph (1) of this 
Clause. Such request for withdrawal or replacement shall not be considered as termination in part or in 
whole of this Contract. All costs and additional expenses resulting from any withdrawal or replacement for 
whatever reason of any of the Contractor's personnel shall be at the Contractor's expense.  

 
18. SETTING-OUT  
 

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original 
points, lines and levels of reference given by the Engineer in writing and for the correctness of the position, 
levels, dimensions and alignment of all parts of the Works and for the provision of all necessary 
instruments, appliances and labor in connection therewith.  If, at any time during the progress of the 
Works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the 
Works, the Contractor, on being required so to do by the Engineer, shall, at his own cost, rectify such error 
to the satisfaction of the Engineer.  

 
19. WATCHING AND LIGHTING  
 

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, 
fencing and watching when and where necessary or required by the Engineer or by any duly constituted 
authority for the protection of the Works and the materials and equipment utilized therefor or for the 
safety and convenience of the public or others.  

 
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated in the 

Certificate of Substantial Completion, the Contractor shall take full responsibility for the care thereof and of 
all Temporary Works. In the event that any damage or loss should happen to the Works or to any part 
thereof or to any Temporary Works from any cause whatsoever (save and except as shall be due to Force 
Majeure as defined in Clause 66 of these General Conditions), the Contractor shall at his own cost repair 



 

and make good the same so that, at completion, the Works shall be in good order and condition and in 
conformity in every respect with the requirements of the Contract and the Engineer's instructions.  The 
Contractor shall also be liable for any damage to the Works occasioned by him in the course of any 
operations carried out by him for the purpose of complying with his obligations Clause 47 hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details of the Works 

and shall inform the Employer of any mistakes or incorrectness in such design and details which would 
affect the Works.  

 
21. INSURANCE OF WORKS, ETC.  
 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure 
immediately following signature of this Contract, in the joint names of the Employer and the Contractor (a) 
for the period stipulated in Clause 20(1) hereof, against all loss or damage from whatever cause arising, 
other than cause of Force majeure as defined in clause 66 of these General Conditions, and (b) against loss 
or damage for which the Contractor is responsible, in such manner that the Employer and the Contractor 
are covered for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects 
Liability Period for loss or damage arising from a cause occurring prior to the commencement of the Defects 
Liability Period and for any loss or damage occasioned by the Contractor in the course of any operations 
carried out by him for the purpose of complying with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, 

plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and 
incidental to the rectification of loss or damage including professional fees and the cost of demolishing and 
removing any part of the Works and of removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement 

value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval 
shall not be unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer 
the policy or policies of insurance and the receipts for payment of the current premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  
 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save 
harmless and defend at his own expense the Employer, its officers, agents, employees and servants from 
and against all suits, claims, demands, proceedings, and liability of any nature or kind, including costs and 
expenses, for injuries or damages to any person or any property whatsoever which may arise out of or in 
consequence of acts or omissions of the Contractor or its agents, employees, servants or subcontractors in 
the execution of the Contract. The provision of this Clause shall extend to suits, claims, demands, 
proceedings and liability in the nature of workmen's compensation claims and arising out of the use of 
patented inventions and devices. Provided always that nothing herein contained shall be deemed to render 
the Contractor liable for or in respect of or with respect to:  

 



 

a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or other easement or 

quasi-easement which is the unavoidable result of the construction of the Works in accordance with the 
Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his 

agents, servants or other contractors, done or committed during the validity of the Contract.  
 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and responsibility 
under Clause 20 hereof, the Contractor shall insure against his liability for any death, material or physical 
damage, loss or injury which may occur to any property, including that of the Employer or to any person, 
including any employee of the Employer by or arising out of the execution of the Works or in the carrying 
out of the Contract, other than due to the matters referred to in the proviso to Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval 
shall not be unreasonably withheld, and for at least the amount specified in the contract. The Contractor 
shall, whenever required by the Employer or the Engineer, produce to the Engineer the policy or policies of 
insurance and the receipts for payment of the current premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect of which the 
Contractor would be entitled to receive indemnity under the policy, being brought or made against the 
Employer, the insurer shall indemnify the Employer against such claims and any costs, charges and 
expenses in respect thereof.  

 
24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect 

or in consequence of any accident or injury to any workman or other person in the employment of the 
Contractor or any sub-Contractor, save and except an accident or injury resulting from any act or default of 
the Employer, his agents or servants.  The Contractor shall indemnify, hold and save harmless the Employer 
against all such damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval 
shall not be unreasonably withheld, and shall continue such insurance during the whole of the time that 
any persons are employed by him for the Works and shall, when required, produce to the Engineer such 



 

policy of insurance and the receipt for payment of the current premium. Provided always that, in respect of 
any persons employed by any subcontractor, the Contractor's obligation to insure as aforesaid under this 
sub-clause shall be satisfied if the subcontractor shall have insured against the liability in respect of such 
persons in such manner that the Employer is indemnified under the policy but the Contractor shall require 
such subcontractor to produce to the Engineer when required such policy of insurance and the receipt for 
the current premium, and obtain the insertion of a provision to that effect in its contract with the 
subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 
24 hereof, or any other insurance which he may be required to effect under the terms of the Contract, the 
Employer may in any such case effect and keep in force any such insurance and pay such premium as may 
be necessary for that purpose and from time to time deduct the amount so paid by the Employer as 
aforesaid from any monies due or which may become due to the Contractor, or recover the same as a debt 
due from the Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any 

national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted 
authority in relation to the execution of the Works or of any Temporary Works and by the Rules and 
Regulations of all public bodies and companies whose property or rights are affected or may be affected in 
any way by the Works or any Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws 

or requirements of any such local or other authority which may be applicable to the Works and shall keep 
the Employer indemnified against all penalties and liabilities of every kind for breach of any such Statutes, 
Ordinances, Laws, Regulations, By-laws or requirements.  

 
27. FOSSILS, ETC.  
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 
archaeological interest discovered on the Site of the Works shall as between the Employer and the 
Contractor be deemed to be the absolute property of the Employer and the Contractor shall take 
reasonable precautions to  
prevent his workmen or any other persons from removing or damaging any such article or thing and shall 
immediately upon discovery thereof and before removal acquaint the Employer of such discovery and carry 
out at the expense of the Employer the Engineer's orders as to the disposal of the same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and 

proceedings for or on account of infringement of any patent rights, design trademark or name or other 
protected rights in respect of any Plant, equipment, machine, work or material used for or in connection 
with the Works or Temporary Works and from and against all claims, demands proceedings, damages, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto, except where such 
infringement results from compliance with the design or Specification provided by the Engineer.  



 

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 

payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the 
Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 

All operations necessary for the execution of the Works and for the Construction of any Temporary Works 
shall, so far as compliance with the requirements of the Contract permits, be carried on so as not to 
interfere unnecessarily or improperly with the public convenience, or the access to, use and occupation of, 
public or private roads and footpaths to or of properties whether in the possession of the Employer or of 
any other person.  The Contractor shall hold harmless and indemnify the Employer in respect of all claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to 
any such matters in so far as the Contractor is responsible therefor.  

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating 

with or on the routes to the Site from being damaged by any traffic of the Contractor or any of his sub-
contractors and, in particular, shall select routes, choose and use vehicles and restrict and distribute loads 
so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from and 
to the Site shall be limited as far as reasonably possible and so that no unnecessary damage may be 
occasioned to such roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, 

preconstructed units or parts of units of work, or other thing, over part of a road or bridge, the moving 
whereof is likely to damage any such road or bridge unless special protection or strengthening is carried 
out, then the Contractor shall before moving the load on to such road or bridge, save insofar as the 
Contract otherwise provide, be responsible for and shall pay for the cost of strengthening any such bridge 
or altering or improving any such road to avoid such damage, and the Contractor shall indemnify and keep 
the Employer indemnified against all claims for damage to any such road or bridge caused by such 
movement, including such claim as may be made directly against the Employer, and shall negotiate and pay 
all claims arising solely out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 
opportunities for carrying out their work to any other contractors employed by the Employer and their 
workmen and to the workmen of the Employer and of any other duly constituted authorities who may be 
employed in the execution on or near the Site of any work not included in the Contract or of any contract 
which the Employer may enter into in connection with or ancillary to the Works.  If work by other 
contractors of the Employer as above-mentioned involves the Contractor in any direct expenses as a result 
of using his Site facilities, the Employer shall consider payment to the Contractor of such sum or sums as 
may be recommended by the Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  
 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary 



 

obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away and 
remove from the Site any wreckage, rubbish or Temporary Works no longer required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all 
Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of 
the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  
 

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.  

 
34.2 Supply of Water  
 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking 
and other water for the use of the Contractor's staff and work people.  

 
34.3 Alcoholic Drinks or Drugs  
 

The Contractor shall comply with Government laws and regulations and orders in force as regards the 
import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such 
importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.  

 
34.4 Arms and Ammunition  
 

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  

 
34.5 Holiday and Religious Customs  
 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized 
festivals and religious or other customs.  

 
34.6 Epidemics  
 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry out 
such regulations, orders, and requirements as may be made by the Government or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the same.  

 
34.7 Disorderly Conduct, etc.  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or 
disorderly conduct by or amongst his employees and for the preservation of peace and the protection of 



 

persons and property in the neighborhood of the Works against the same.  

 
34.8 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-
Contractors.  

 
34.9 Legislation applicable to Labour  
 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 
35 RETURNS OF LABOUR, PLANT, ETC.  
 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in 
the form and at such intervals as the Engineer may prescribe showing the supervisory staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the Site and 
such information respecting Constructional plant as the Engineer may require.  

 
36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance 

with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may 
direct at the place of manufacture or fabrication, or on the Site or at all or any of such places.  The 
Contractor shall provide such assistance, instruments, machines, labour and materials as are normally 
required for examining, measuring and testing any work and the quality, weight or quantity of any 
materials used and shall supply samples of materials before incorporation in the Works for testing as may 
be selected and required by the Engineer.  All testing equipment and instruments provided by the 
Contractor shall be used only by the Engineer or by the Contractor in accordance with the instructions of 
the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the Works without prior 

written approval of the Employer and instruction of the Engineer, provided always that if the use of such 
material results or may result in increasing the Contract Price, the procedure in Clause 48 shall apply.  

 
36.2 Cost of Samples  
 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended 
in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for 
samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 

The Contractor shall bear the costs of any of the following tests:  

 



 

a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the 

Works is appropriate for the purpose which it was intended to fulfill.  
 
37 ACCESS TO SITE  
 

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access 
to the Works and to the Site and to all workshops and places where work is being prepared or whence 
materials, manufactured articles or machinery are being obtained for the Works and the Contractor shall 
afford every facility for and every assistance in or in obtaining the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  
 

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor 
shall afford full opportunity for the Engineer to examine and measure any work which is about to be 
covered up or put out of view and to examine foundations before permanent work is placed thereon.  The 
Contractor shall give due notice to the Engineer whenever any such work or foundations is or are ready or 
about to be ready for examination and the Engineer shall without unreasonable delay unless he considers it 
unnecessary and advises the Contractor accordingly attend for the purpose of examining and measuring 
such work or of examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 

The Engineer shall during the progress of the Works have power to order in writing from time to time, and 
the Contractor shall execute at his cost and expense, the following operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any materials which 

in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment 

therefore) of any work which in respect of materials or workmanship is not in the opinion of the Engineer in 
accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer 
shall be entitled to employ and pay other persons to carry out the same and all expenses consequent 
thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the 
Employer and may be deducted by the Employer from any monies due or which may become due to the 
Contractor.  

 
40 SUSPENSION OF WORK  



 

 
The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part 
thereof for such time or times and in such manner as the Engineer may consider necessary and shall, during 
such suspension, properly protect and secure the Works so far as it is necessary in the opinion of the 
Engineer.  The Employer should be notified and his written approval should be sought for any suspension of 
work in excess of three (3) days.  

 
41 POSSESSION OF SITE  
 
41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor 
possession of so much of the Site as may be required to enable the Contractor to commence and proceed 
with the construction of the Works in accordance with the Programme referred to in Clause 13 hereof and 
otherwise in accordance with such reasonable proposals of the Contractor as he shall make to the Engineer 
by notice in writing, and shall from time to time as the Works proceed give to the Contractor possession of 
such further portions of the Site as may be required to enable the Contractor to proceed with the 
construction of the Works with due dispatch in accordance with the said Programme or proposals, as the 
case may be.  

 
41.2 Wayleaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in 
connection with access to the Site.  The Contractor shall also provide at his own cost any additional 
accommodation outside the Site required by him for the purpose of the Works.  

 
41.3 Limits of the Site  
 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor 
require land beyond the Site, he shall provide it entirely at his own expense and before taking possession 
shall supply the Engineer with a copy of the necessary permits. Access to the Site is available where the Site 
adjoins a public road but it is not provided unless shown on the Drawings.  When necessary for the safety 
and convenience of workmen, public or livestock or for the protection of the Works, the Contractor shall, at 
his own expense, provide adequate temporary fencing to the whole or part of the Site. The Contractor shall 
not disturb, damage or pull down any hedge, tree or building within the Site without the written consent of 
the Engineer.  

 
42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works before completion 

of the whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 46 
and 47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  
 



 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in 
accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract 
have occurred, the Contractor shall be entitled to apply for an extension of the time for completion of the 
Works specified in the Contract. The Employer shall, upon such application, determine the period of any 
such extension of time; provided that in the case of alterations or additions in the Works, the application 
for such an extension must be made before the alterations or additions in the Works are undertaken by the 
Contractor.  

 
44 RATE OF PROGRESS  
 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and 
speed of execution and completion of the Works are to be of a kind and conducted in a manner to the 
satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at any time in 
the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for 
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take 
such steps as the Contractor may think necessary and the Engineer may approve to expedite progress so as 
to complete the Works by the prescribed time or extended time for completion. If the work is not being 
carried on by day and by night and the Contractor shall request permission to work by night as well as by 
day, then, if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional 
payment. All work at night shall be carried out without unreasonable noise and disturbance. The contractor 
shall indemnify the Employer from and against any claims or liability for damages on account of noise or 
other disturbance created while or in carrying out the work and from and against all claims, demands, 
proceedings, costs and expenses whatsoever in regard or in relation to such noise or other disturbance. The 
Contractor shall submit in triplicate to the Engineer at the end of each month signed copies of explanatory 
Drawings or any other material showing the progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, 

or any extended time for completion in accordance with the Contract, then the Contractor shall pay to the 
Employer the sum specified in the Contract as liquidated damages, for the delay between the time 
prescribed in the Contract or the extended time for completion, as the case may be, and the date of 
substantial completion of the Works as stated in the Certificate of Substantial Completion, subject to the 
applicable limit stated in the Contract. The said sum shall be payable by the sole fact of the delay without 
the need for any previous notice or any legal proceedings, or proof of damage, which shall in all cases be 
considered as ascertained. The Employer may, without prejudice to any other method of recovery, deduct 
the amount of such liquidated damages from any monies in its hands due or which may become due to the 
Contractor. The payment or deduction of such damages shall not relieve the Contractor from his obligation 
to complete the Works or from any other of his obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of 

Substantial Completion has been issued for any part or Section of the Works, the liquidated damages for 
delay in completion of the remainder of the Works or of that Section may, for any period of delay after the 
date stated in such Certificate of Substantial Completion, and in the absence of alternative provisions in the 
Contract, be reduced in the proportion which the value of the part or Section so certified bears to the total 



 

value of the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply 
to the rate of liquidated damages and shall not affect the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily passed any test on 
completion prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer 
accompanied by an undertaking to finish any outstanding work during the Defects Liability Period. Such 
notice and undertaking shall be in writing and shall be deemed to be a request by the Contractor, for the 
Engineer to issue a Certificate of Substantial Completion in respect of the Works. The Engineer shall, within 
twenty-one (21) days of the date of delivery of such notice either issue to the Contractor, with a copy to the 
Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, the Works were 
substantially completed in accordance with the Contract or give instructions in writing to the Contractor 
specifying all the work which, in the Engineer's opinion, requires to be done by the Contractor before the 
issuance of such Certificate.  The Engineer shall also notify the Contractor of any defects in the Works 
affecting substantial completion that may appear after such instructions and before completion of the work 
specified therein.  The Contractor shall be entitled to receive such Certificate of Substantial Completion 
within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so specified and 
making good any defect so notified. Upon issuance of the Certificate of Substantial Completion of the 
Works, the Contractor shall be deemed to have undertaken to complete with due expedition any 
outstanding work during the Defects Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided 
therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of 
Substantial Completion in respect of any Section or part of the Works which has been substantially 
completed and has satisfactorily passed any tests on completion prescribed by the Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part of the Works;  
 
b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by 

the Employer for his occupation or use.  
 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any 
outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the 
date of completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer 
or, in respect of any Section or part of the Works for which a separate Certificate of Substantial Completion 
has been issued, from the date of completion of that Section or part as stated in the relevant Certificate. 
The expression "the Works" shall, in respect of the Defects Liability Period, be construed accordingly.  



 

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of 
the Certificate of Substantial Completion, and shall execute all such work of repair, amendment, 
reconstruction, rectification and making good defects, imperfections, shrinkages or other faults as may be 
required of the Contractor in writing by the Engineer during the Defects Liability Period and within fourteen 
(14) days after its expiration, as a result of an inspection made by or on behalf of the Engineer prior to 
expiration of the Defects Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof 
shall, in the opinion of the Engineer, be due to the use of material or workmanship not in accordance with 
the Contract, or to neglect or failure on the part of the Contractor to comply with any obligation expressed 
or implied, on the Contractor's part under the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to 
employ and pay other persons to carry out the same, and all expenses consequent thereon or incidental 
thereto shall be recoverable from the Contractor by the Employer, and may be deducted by the Employer 
from any monies due or which may become due to the Contractor.  

 
47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty eight 
(28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion to the 
Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, provided that 
the provisions of the Contract which remain unperformed and the Settlement of Disputes provision in the 
Contract shall remain in force for as long as is necessary to dispose of any outstanding matters or issues 
between the Parties.  

48 ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  VARIATIONS  
 

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or 
any part thereof which he considers necessary and for that purpose or if for any other reasons it shall, in his 
opinion be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of 
the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  



 

 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such variation shall 

in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any 
variations which may result in an increase of the Contract Price or in an essential alteration of the quantity, 
quality or character of the Works.  

 
3 Orders for Variations to be in Writing  
 

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations 
requiring the written approval of the Employer under paragraph (2) of this Clause shall be made by the 
Contractor only upon written order from the Engineer accompanied by a copy of the Employer's approval. 
Provided that, subject to the provisions of the Contract, no order in writing shall be required for any 
increase or decrease in the quantity of any work where such increase or decrease is not the result of an 
order given under this Clause but is the result of the quantities exceeding or being less than those stated in 
the Bill of Quantities.  

 
4 Valuation of Variations  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price 
in respect of any variation, addition or omission. In the case of any variation, addition or omission which 
may result in an increase of the Contract Price, the Engineer shall communicate such estimate to the 
Employer together with his request for the Employer's written approval of such variation, addition or 
omission. The value of any variation, addition or omission shall be calculated on the basis of the unit prices 
contained in the Bill of Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 

1 Plant, etc., Exclusive Use for the Works  

 
All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought 
on the Site, be deemed to be exclusively intended for the construction and completion of the Works and 
the Contractor shall not remove the same or any part thereof (save for the purpose of moving it from one 
part of the Site to another) without the consent in writing of the Engineer which shall not be unreasonably 
withheld.  

 
1 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant 
and Temporary Works remaining thereon and any unused materials provided by the Contractor.  

 



 

2 Employer not liable for Damage to Plant  

 
The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary 
Works or Materials save if such loss results from the act or neglect of the Employer, its employees or 
agents.  

 
3 Ownership of paid material and work  

 
All material and work covered by payments made by the Employer to the Contractor shall thereupon 
become the sole property of the Employer, but this provision shall not be construed as relieving the 
Contractor from the sole responsibility for all material and work upon which payments have been made or 
the restoration of any damaged work or as waiving the right of the Employer to require the fulfillment of all 
of the terms of the Contract.  

 
4 Equipment and supplies furnished by Employer  

 
Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer 
and any such equipment and supplies shall be returned to the Employer at the conclusion of the Contract 
or when no longer needed by the Contractor.  Such equipment when returned to the Employer, shall be in 
the same condition as when delivered to the Contractor, subject to normal wear and tear.  

 
 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the 
materials or other matters referred to therein nor shall it prevent the rejection of any such materials at any 
time by the Engineer.  

 
 
51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the 
Contractor or the Contractor's authorized agent or representative who shall forthwith attend or send a 
qualified agent to assist the Engineer in making such measurement and shall furnish all particulars required 
by either of them. Should the Contractor not attend or neglect or omit to send such agent, then the 
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of 
the work.  The purpose of measuring is to ascertain the volume of work executed by the Contractor and 
therefore determine the amount of the monthly payments.  

 
 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall have been 

signed by the Engineer and delivered to the Employer stating that the Works have been completed and that 
the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.  



 

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the 

Contract or the execution of the Works unless the Contractor shall have made a claim in writing in respect 
thereof before the giving of the Certificate of Final Completion and in accordance with the Contract.  

 
3 Unfulfilled Obligations  

 
Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the 
fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of the 
Certificate of Final Completion and which remains unperformed at the time such Certificate is issued. For 
the purpose of determining the nature and extent of any such obligation the Contract shall be deemed to 
remain in force between the parties hereto.  

 
4 Contractor Responsible  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally 
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any part 
thereof for a period of ten years after issuance of the Certificate of Final Completion, provided always that 
such risks, damage or failure result from acts, defaults and negligence of the Contractor, his agents, 
employees or workmen and such contractors.  

 
 
53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without 

thereby voiding the Contract or releasing the Contractor from any of his obligations or liabilities under the 
Contract or affecting the rights and powers conferred on the Employer and the Engineer by the Contract in 
any of the following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the 

Contractor is a company or member of a company which was dissolved by legal action;  
 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an 

inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without 

the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the 

opinion of the Engineer will not enable him to meet the target completion date of the Works;  
 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving 

from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and does 

not remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;  
 



 

(g) If the Contractor is not executing the work in accordance with standards of workmanship specified in the 
Contract;  

 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or 

of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to complete the 
Works and the Employer or such other contractor may use for such completion so much of Constructional 
Plant, Temporary Works and Materials, which have been deemed to be reserved exclusively for the 
construction and completion of the Works under the provision of the Contract as he or they may think 
proper and the Employer may at any time sell any of the said Constructional Plant, Temporary Works and 
unused materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which 
may become due to him from the Contractor under the Contract.  

 
2 EVALUATION AFTER RE-ENTRY  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify 
the Contractor to attend the necessary evaluation of the Works.  In the event that for any reason the 
Contractor does not attend such evaluation the Engineer shall undertake the said evaluation in the absence 
of the Contractor and shall issue a certificate stating the sum, if any, due to the Contractor for work done in 
accordance with the Contract up to the time of entry and expulsion by the Employer which has been 
reasonably accumulated to the Contractor in respect of the Works he has executed in such case in 
accordance with the Contract.  The Engineer shall indicate the value of the materials whether unused or 
partially used and the value of construction equipment and any part of the Temporary Works.  

 
3 PAYMENT AFTER RE-ENTRY  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the 
Contractor any money on account of the Contract until the expiration of the Defects Liability Period, and 
thereafter until the costs of completion and making good any defects of the Works, damages for delay in 
completion (if any), and all other expenses incurred by the Employer have been ascertained and their 
amount certified by the Engineer. The Contractor shall then be entitled to receive only such sum or sums (if 
any) as the Engineer may certify would have been due to him upon due completion by him after deducting 
the said amount. But if such amount shall exceed the sum which would have been payable to the 
Contractor on due completion by him,, then the Contractor shall upon demand pay to the Employer the 
amount of such excess. The Employer in such case may recover this amount from any money due to the 
Contractor from the Employer without the need to resort to legal procedures.  

 
54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any 
part thereof either during the execution of the Works or during the Defects Liability Period any remedial or 
other work or repair shall in the opinion of the Engineer be urgently necessary for security and the 
Contractor is unable or unwilling at once to do such work or repair, the Employer may by his own or other 
workmen do such work or repair as the Engineer may consider necessary. If the work or repair so done by 
the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own 
expense under the Contract, all costs and charges properly incurred by the Employer in so doing shall on 



 

demand be paid by the Contractor to the Employer or may be deducted by the Employer from any monies 
due or which may become due to the Contractor provided always that the Engineer shall as soon after the 
occurrence of any such emergency as may be reasonably practicable notify the Contractor thereof in 
writing.  

 
 
55 INCREASE AND DECREASE OF COSTS  
 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect 
of fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in 
interest rates nor devaluation or any other matters affecting the Works.  

 
 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including 
value added tax, all in accordance with and subject to the provisions of the income tax laws and regulations 
in force and all amendments thereto.  It is the Contractor's responsibility to make all the necessary inquiries 
in this respect and he shall be deemed to have satisfied himself regarding the application of all relevant tax 
laws.  

 
 
57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer who shall 
require that the Contractor has complied in full with the regulations in force regarding the use of 
explosives. However, the Contractor, before applying to obtain these explosives, has to provide well 
arranged storage facilities.  The Engineer's approval or refusal to permit the use of explosives shall not 
constitute ground for claims by the Contractor.  

58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning 
of plant machinery and equipment which are to form a part of the Works.  He shall place all necessary 
orders as soon as possible after the signing of the Contract.  These orders and their acceptance shall be 
produced to the Engineer on request.  The Contractor shall also be responsible for ensuring that all sub-
contractors adhere to such programs as are agreed and are needed to ensure completion of the Works 
within the period for completion.  Should any sub-contracted works be delayed, the Contractor shall initiate 
the necessary action to speed up such completion.  This shall not prejudice the Employer's right to exercise 
his remedies for delay in accordance with the Contract.  

 

 

59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant 
and materials and clear same away at completion and make good all works damaged or disturbed.  The 
Contractor shall submit drawings and full particulars of all Temporary Works to the Engineer before 



 

commencing same.  The Engineer may require modifications to be made if he considers them to be 
insufficient and the Contractor shall give effect to such modifications but shall not be relieved of his 
responsibilities.  The Contractor shall provide and maintain weather-proof sheds for storage of material 
pertinent to the Works both for his own use and for the use of the Employer and clear same away at the 
completion of the Works.  The Contractor shall divert as required, at his own cost and subject to the 
approval of the Engineer, all public utilities encountered during the progress of the Works, except those 
specially indicated on the drawings as being included in the Contract.  Where diversions of services are not 
required in connection with the Works, the Contractor shall uphold, maintain and keep the same in working 
order in existing locations.  The Contractor shall make good, at his own expense, all damage to telephone, 
telegraph and electric cable or wires, sewers, water or other pipes and other services, except where the 
Public Authority or Private Party owning or responsible for the same elects to make good the damage.  The 
costs incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on 
demand.  

60 PHOTOGRAPHS AND ADVERTISING  
 

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form 
of advertising whatsoever without the prior approval in writing from the Employer.  

61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any 
loss resulting from such cancellation, if the Contractor has offered or given any person any gift or 
consideration of any kind as an inducement or reward for doing or intending to do any action in relation to 
the obtaining or the execution of the Contract or any other contract with the Employer or for showing or 
intending to show favour or disfavour to any person in relation to the Contract or any other contract with 
the Employer, if the like acts shall have been done by any persons employed by him or acting on his behalf 
whether with or without the knowledge of the Contractor in relation to this or any other Contract with the 
Employer.  

62 DATE FALLING ON HOLIDAY  
 

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day 
and that day or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the 
act were to be done or the period to expire upon the working day following such day.  

63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any 

person for which provision is made in the Contract Documents shall be in writing. Any such notice, consent, 
approval, certificate or determination to be given or made by the Employer, the Contractor or the Engineer 
shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under 

the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place 
of business specified in the Contract or such other address as the Contractor shall nominate in writing for 
that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  
 



 

5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or 
facsimile at the Employer's address specified in the Contract, or by delivering the same at the said address 
against an authorized signature certifying the receipt.  

 
6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or 

facsimile at the Engineer's address specified in the Contract, or by delivering the same at the said address 
against an authorized signature certifying the receipt.  

 
64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written 
communications to the Employer or the Engineer with respect to the services to be rendered and with 
respect to all documents procured or prepared by the Contractor pertaining to the Works. The metric 
system of weights and measures shall be used in all instances.  

65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of the work 
performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, 
oral or written, which the UNDP may reasonably request in respect of the Works or the Contractor's 
performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or 
information upon reasonable notice.  

 
66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, 
insurrection or other acts or events of a similar nature or force.  

 
In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the 
Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such force 
majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet 
its responsibilities under this Contract.  Subject to acceptance by the UNDP of the existence of such force 
majeure, which acceptance shall not be unreasonably withheld, the following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent 

of his inability to perform them and for as long as such inability continues. During such suspension and in 
respect of work suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of 
maintenance of the Contractor's equipment and of per diem of the Contractor's permanent personnel 
rendered idle by such suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force 

majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during 
the period of suspension followed by a complete statement of actual expenditures within thirty (30) days 
after the end of the  



 

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension taking however 

into account any special condition which may cause the additional time for completion of the Works to be 
different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform 

his obligations and meet his responsibilities under the Contract, the UNDP shall have the right to terminate 
the Contract on the same terms and conditions as provided for in Clause 68 of these General Conditions, 
except that the period of notice shall be seven (7) days instead of fourteen (14) days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently 

unable to perform in case of any suspension period of more than ninety (90) days.  
 
67 SUSPENSION BY THE UNDP  
 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, 
payments to the Contractor and/or the Contractor's obligation to continue to perform the Works under this 
Contract, if in the UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or 

the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this 

Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the 
UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to the 
commencement of the period of such suspension.  
 
The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, 
taking into account any special conditions which may cause the additional time for completion of the Works 
to be different from the period of suspension.  

 
68  TERMINATION BY THE UNDP  
 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause 
or convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the 
Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and 

orderly manner and to reduce losses and to keep further expenditures to a minimum, and  
 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of 

this Contract), to be paid for the part of the Works satisfactorily completed and for the materials and 
equipment properly delivered to the Site as of the date of termination for incorporation to the Works, plus 



 

substantiated costs resulting from commitments entered into prior to the date of termination as well as 
any reasonable substantiated direct costs incurred by the Contractor as a result of the termination, but 
shall not be entitled to receive any other or further payment or damages.  

 
69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the 
Contractor reasonably considers to entitle him to terminate his performance of the Contract, the 
Contractor shall promptly give written notice to the UNDP detailing the nature and the circumstances of 
the breach or other situation.  Upon acknowledgement in writing by the UNDP of the existence of such 
breach and the UNDP' inability to remedy it, or upon failure of the UNDP to respond to such notice within 
twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this Contract by giving 30 
days written notice thereof.  In the event of disagreement between the Parties as to the existence of such 
breach or other situation referred to above, the matter shall be resolved in accordance with Clause 71 of 
these General Conditions.  
 
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof 
shall apply.  

70 RIGHTS AND REMEDIES OF THE UNDP  
 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other 
rights or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part 
of the Government.  

 
71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach 
thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.  
 
NOTIFICATION  
 

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim, 
controversy or dispute, not later than seven (7) days from awareness of the existence thereof.  

 
CONSULTATION  
 

On receipt of the notification provided above, the representatives of the Parties shall start consultations 
with a view to reaching an amicable resolution of the claim, controversy or dispute without causing 
interruption of the Works.  

 
CONCILIATION  
 

Where the representatives of the Parties are unable to reach such an amicable settlement, either party may 
request the submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation 
then obtaining.  



 

 
ARBITRATION  
 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall 
be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties 
shall be bound by the arbitration award rendered in accordance with such arbitration as the final 
adjudication of any such controversy or claim.  

 
72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of 
the United Nations of which the UNDP is an integral part. 

73 SECURITY 
 

The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into account the 
security situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the 
security plan. 

 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan 
when necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall 
be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely 
responsible for the security of its personnel and for UNDP’s property in its custody as set forth in paragraph 
4.1 above.  
 

74 AUDIT AND INVESTIGATIONS 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 
external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract and 
for a period of three (3) years following the expiration or prior termination of the Contract.  The UNDP shall 
be entitled to a refund from the Contractor for any amounts shown by such audits to have been paid by 
the UNDP other than in accordance with the terms and conditions of the Contract. Should the audit 
determine that any funds paid by UNDP have not been used as per contract clauses, the company shall 
reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the 
right to seek recovery and/or to take any other action as it deems necessary. 

 
The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating to 
any aspect of the Contract, the obligations performed under the Contract, and the operations of the 
Contractor generally.  The right of UNDP to conduct an investigation and the Contractor’s obligation to 
comply with such an investigation shall not lapse upon expiration or prior termination of the Contract.  The 
Contractor shall provide its full and timely cooperation with any such inspections, post-payment audits or 
investigations.  Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to 
make available its personnel and any documentation for such purposes and to grant to UNDP access to the 
Contractor’s premises.  The Contractor shall require its agents, including, but not limited to, the 
Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with any inspections, post-
payment audits or investigations carried out by UNDP hereunder. 



 

 
75 ANTI-TERRORISM 
 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 
received under this Contract are used to provide support to individuals or entities associated with 
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on the list 
maintained by the Security Council Committee established pursuant to resolution 1267 (1999). The list 
can be accessed via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must 
be included in all sub-contracts or sub-agreements entered into under this Contract. 

 
 
 
 

 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm

