
Rev Oct 2000 1 

 
 
 

 
 
 

 

INVITATION TO BID 
 

Water Harvesting In Different areas in Tartous Governorate 
 UNDP-SYR-ITB-061-17 

UNDP Syria office 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

United Nations Development Programme 
April, 2017 

  





Rev Oct 2000 3 

 
[insert: address and email address] 

                                  Section 2:  Instruction to Bidders1 
 
 
Definitions  
 

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 
Technical Bid and Price Schedule and all other documentation attached thereto as required by the 
ITB.   
 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 
and provision of related services requested by UNDP. 
  

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 
successful Bidder, all the attached documents thereto, including the General Terms and Conditions 
(GTC) and the Appendices. 
 

d) “Country” refers to the country indicated in the Data Sheet.   
 

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 
tendering process that are specific for the requirements of the ITB. 
 

f) “Day” refers to calendar day. 
 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 
merchandise that UNDP requires under this ITB. 
 

h) “Government” refers to the Government of the country where the goods and related services 
provided/rendered specified under the Contract will be delivered or undertaken.  
 

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 
information needed and procedures to be followed in the course of preparing their Bid 
 

j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 
purposes of selecting the best supplier or service provider to fulfil the requirement indicated in 
the Schedule of Requirements and Technical Specifications. 
  

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 
 

l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly 
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 

                                                 
1 Note: this Section 2 - Instructions to Bidders shall not be modified in any way.  Any necessary changes to address specific country 

and project information shall be introduced only through the Data Sheet.  
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and (iii) adversely impacts the fairness and principles of the procurement process, such as those 
that compromise the competitive position of other offerors. 
 

m)  “Schedule of Requirements and Technical Specifications” refers to the document included in this 
ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 
activities, tasks to be performed, and other information pertinent to UNDP’s receipt and 
acceptance of the goods.  
  

n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of 
the goods required by UNDP under the ITB.   

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 
deadline for the submission of Bid. 

 
 

A. GENERAL 
 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly adhere 

to all the requirements of this ITB.  No changes, substitutions or other alterations to the rules and 
provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 
writing by UNDP in the form of Supplemental Information to the ITB.    

 
2.  Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 
and agreed to all the instructions in this ITB.   

 
3.  Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as 
a result of this ITB.  

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 
UNDP activities.  (See  

 http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_
2011.pdf  and 
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/ 
for full description of the policies) 

 
5.  In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, 

objective and impartial manner, and they must at all times hold UNDP’s interests paramount.   
Bidders must strictly avoid conflicts with other assignments or their own interests, and act without 
consideration for future work.  All Bidders found to have a conflict of interest shall be disqualified.  
Without limitation on the generality of the above, Bidders, and any of their affiliates, shall be 
considered to have a conflict of interest  with one or more parties in this solicitation process, if 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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they:  
 
5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have been 

engaged UNDP to provide services for the preparation of the design, Schedule of 
Requirements and Technical Specifications, cost analysis/estimation, and other documents 
to be used for the procurement of the goods and related services in this selection process;  

5.2 Were involved in the preparation and/or design of the programme/project related to the 
goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the 
discretion of, UNDP.   

 
In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 
such conflict exists.  
 

6. Similarly, the following must be disclosed in the Bid: 
 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 
Government of the country or any Implementing Partner receiving the goods and related 
services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 
competition practices. 
 

Failure of such disclosure may result in the rejection of the Bid. 
 

7.  The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 
UNDP’s further evaluation and review of various factors such as being registered as an 
independent entity, the extent of Government ownership/share, receipt of subsidies, mandate, 
access to information in relation to this ITB, and others that may lead to undue advantage against 
other Bidders, and the eventual rejection of the Bid.   

 
8.  All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 
 

 

B.  CONTENTS OF BID 
 

9.  Sections of Bid 
 
Bidders are required to complete, sign and submit the following documents: 
 
9.1 Bid Submission Cover Letter Form (see ITB Section 4);  
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 
9.3 Technical Bid (see prescribed form in ITB Section 6); 
9.4 Price Schedule (see prescribed form in ITB Section 7); 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form 
in ITB Section 8); 

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 
Sheet)  

 
10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number 
of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date.  Any 
request for clarification must be sent in writing via courier or through electronic means 
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, 
transmitted by electronic means and will transmit copies of the response (including an 
explanation of the query but without identifying the source of inquiry) to all Bidders who 
have provided confirmation of their intention to submit a Bid.   

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious 

manner, but any delay in such response shall not cause an obligation on the part of UNDP 
to extend the submission date of the Bid, unless UNDP deems that such an extension is 
justified and necessary.   

 
11. Amendment of Bid 

 
11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such 

as in response to a clarification requested by a Bidder, modify the ITB in the form of a 
Supplemental Information to the ITB.  All prospective Bidders will be notified in writing of 
all changes/amendments and additional instructions through Supplemental Information 
to the ITB and through the method specified in the Data Sheet (DS No. 18).   

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 
Bid, if the nature of the amendment to the ITB justifies such an extension. 

 
 

C. PREPARATION OF BID 

 
12. Cost  

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 
regardless of whether its Bid was selected or not.  UNDP shall in no case be responsible or liable 
for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language  

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 
be written in the language (s) specified in the Data Sheet (DS No. 4).  Any printed literature 
furnished by the Bidder written in a language other than the language indicated in the Data Sheet, 
must be accompanied by a translation in the preferred language indicated in the Data Sheet.  For 
purposes of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, 
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the version translated into the preferred language shall govern.  Upon conclusion of a contract, 
the language of the contract shall govern the relationship between the contractor and UNDP. 
 

14. Bid Submission Form 
 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this 
ITB. 
 

15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 
as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 
organization/firm, the list of projects/contracts (both completed and on-going, both 
domestic and international) which are related or similar in nature to the requirements of 
the ITB, manufacturing capacity of plant if Bidder is a manufacturer, authorization from the 
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability 
and adequacy of resources to complete the delivery of goods and provision of related 
services required by the ITB (see ITB Clause 18 and DS No. 26 for further details).  The same 
shall apply to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of Requirements and Technical Specifications by 
identifying the specific components proposed; how each of the requirements shall be met  
point by point; providing a detailed specification and description of the goods required, 
plans and drawings where needed; the essential performance characteristics, identifying 
the works/portions of the work that will be subcontracted; a list of the major 
subcontractors, and demonstrating how the bid meets or exceeds the requirements, while 
ensuring appropriateness of the bid to the local conditions and the rest of the project 
operating environment during the entire life of the goods provided.  Details of technical bid 
must be laid out and supported by an Implementation Timetable, including Transportation 
and Delivery Schedule where needed, that is within the duration of the contract as specified 
in the Data Sheet (DS noS. 29 and 30).  

 
Bidders must be fully aware that the goods and related services that UNDP require may be 
transferred, immediately or eventually, by UNDP to the Government partners, or to an 
entity nominated by the latter, in accordance with UNDP’s policies and procedures.  All 
bidders are therefore required to submit the following in their bids: 
 

a) A statement of whether any import or export licences are required in respect of the 
goods to be purchased or services to be rendered, including any restrictions in the 
country of origin, use or dual use nature of the goods or services, including any 
disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, and have 
an expectation of obtaining all the necessary licenses, should their bid be rendered 
the most responsive; and 
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c) Complete documentation, information and declaration of any goods classified or may 
be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 
of the technical bid, clearly defining their roles and responsibilities.  CVs should establish 
competence and demonstrate qualifications in areas relevant to the requirements of this 
ITB.   

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 
being nominated are available to fulfil the demands of the Contract during its stated full 
term.  If any of the key personnel later becomes unavailable, except for unavoidable reasons 
such as death or medical incapacity, among other possibilities, UNDP reserves the right to 
render the Bid non-responsive.  Any deliberate substitution of personnel arising from 
unavoidable reasons, including delay in the implementation of the project of programme 
through no fault of the Bidder, shall be made only with UNDP’s acceptance of the 
justification for substitution, and UNDP’s approval of the qualification of the replacement 
who shall be either of equal or superior credentials as the one being replaced.   

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid.  The Bid Security may be forfeited by UNDP, and 
reject the Bid, in the event of any or any combination of the following conditions:  

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as 

indicated in the Data Sheet (DS no. 9), or; 
c) In the case the successful Bidder fails: 

 
i. to sign the Contract after UNDP has awarded it;  

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 
iii. to furnish Performance Security, insurances, or other documents that UNDP 

may require as a condition to rendering effective the contract that may be 
awarded to the Bidder. 

 
16. Price Schedule 

 
The Price Schedule shall be prepared using the attached standard form (Section 7).   It shall list all 
major cost components associated with the goods and related services, and the detailed 
breakdown of such costs.  All goods and services described in the Technical Bid must be priced 
separately on a one-to-one correspondence.  Any output and activities described in the Technical 
Bid but not priced in the Price Schedule, shall be assumed to be included in the prices of the items 
or activities, as well as in the final total price of the bid.   

 
17. Currencies  

 
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).  However, where 
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Bids are quoted in different currencies, for the purposes of comparison of all Bid:  
 

17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 
accordance with the prevailing UN operational rate of exchange on the last day of 
submission of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted 
in another currency different from the preferred currency as per Data Sheet (DS no. 15), 
then UNDP shall reserve the right to award the contract in the currency of UNDP’s 
preference, using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder  

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified 

vendor, using the forms provided under Section 5, Bidder Information Forms.  In order to 
award a contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. 
These include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to supply goods under the Contract which the 

Bidder did not manufacture or otherwise produce, the Bidder has been duly authorized 
by the goods’ manufacturer or producer to supply the goods in the country of final 
destination;  

b) That the Bidder has the financial, technical, and production capability necessary to 
perform the Contract; and  

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 
UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.  

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found 

to have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 
b) any one of them receive or have received any direct or indirect subsidy from the 

other/s; or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 
another Bidder regarding this ITB process;  

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 
another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 
received for this ITB process.  This condition does not apply to subcontractors being 
included in more than one Bid. 

 
19. Joint Venture, Consortium or Association 

 
If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium 
or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 
have  designated one party to act as a lead entity, duly vested with authority to legally bind the 
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members of the joint venture jointly and severally, and this shall be duly evidenced by a duly 
notarized Agreement among the legal entities, which shall be submitted along with the Bid; and 
(ii) if they are awarded the contract, the contract shall be entered into, by and between UNDP 
and the designated lead entity, who shall be acting for and on behalf of all entities that comprise 
the joint venture.  
 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 
shall not be altered without the prior written consent of UNDP.   Furthermore, neither the lead 
entity nor the member entities of the joint venture can: 
 

a) Submit another Bid, either in its own capacity; nor  
b) As a lead entity or a member entity for another joint venture submitting another Bid.   

 
The description of the organization of the joint venture/consortium/association must clearly 
define the expected role of each of the entity in the joint venture in delivering the requirements 
of the ITB, both in the bid and in the Joint Venture Agreement.  All entities that comprise the joint 
venture shall be subject to the eligibility and qualification assessment by UNDP. 
 
Where a joint venture is presenting its track record and experience in a similar undertaking as 
those required in the ITB, it should present such information in the following manner: 
 

a) Those that were undertaken together by the joint venture; and  
b) Those that were undertaken by the individual entities of the joint venture expected to be 

involved in the performance of the services defined in the ITB. 
 
Previous contracts completed by individual experts working privately but who are permanently 
or were temporarily associated with any of the member firms cannot be claimed as the experience 
of the joint venture or those of its members, but should only be claimed by the individual experts 
themselves in their presentation of their individual credentials. 
 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 
value for money, UNDP shall award the contract to the joint venture, in the name of its designated 
lead entity, who shall sign the contract for and on behalf of all the member entities.  
 

20. Alternative Bid 
 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be 
considered.  Where the conditions for its acceptance are met, or justifications are clearly 
established, UNDP reserves the right to award a contract based on an alternative bid. 

 
21.  Validity Period 

 
21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21).  A Bid valid for a 
shorter period shall be immediately rejected by UNDP and rendered non-responsive.   

 
21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid.  The request and the responses 
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shall be made in writing, and shall be considered integral to the Bid.  
 

22. Bidder’s Conference 
 

When appropriate, a Bidder’s conference will be conducted at the date, time and location 
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, 
however, shall not result in disqualification of an interested Bidder.  Minutes of the Bidder’s 
conference will be either posted on the UNDP website, or disseminated to the individual firms 
who have registered or expressed interest with the contract, whether or not they attended the 
conference.  No verbal statement made during the conference shall modify the terms and 
conditions of the ITB unless such statement is specifically written in the Minutes of the 
Conference, or issued/posted as an amendment in the form of a Supplemental Information to the 
ITB. 

 

 

D. SUBMISSION AND OPENING OF BID 
 

23. Submission  
 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together 

in one and the same envelope, delivered either personally, by courier, or by electronic 
method of transmission.  If submission will not be done by electronic means, the Technical 
Bid and Price Schedule must be sealed together in an envelope whose external side must : 

 
a) Bear the name of the Bidder;  
b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and  
c) Bear a warning not to open before the time and date for Bid opening as specified in 

the Data Sheet (DS no. 24).  
 

If the envelope is not sealed nor labeled as required, the Bidder shall assume the 
responsibility for the misplacement or premature opening of Bid due to improper sealing 
and labeling by the Bidder.  

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23).  When the Bid is expected to be in transit for more than 24 hours, the Bidder must 
ensure that sufficient lead time has been provided in order to comply with UNDP’s deadline 
for submission.  UNDP shall indicate for its record that the official date and time of receiving 
the Bid is the actual date and time when the said Bid has physically arrived at the UNDP 
premises indicated in the Data Sheet (DS no. 20).   

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 
the others as “Copy of Bid”.  The two envelopes, consisting of original and copies, shall then 
be sealed in an outer envelope.  The number of copies required shall be as specified in the 
Data Sheet (DS no. 19).  In the event of any discrepancy between the contents of the 
“Original Bid” and the “Copy of Bid”, the contents of the original shall govern.  The original 
version of the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to 
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commit the Bidder on every page.  The authorization shall be communicated through a 
document evidencing such authorization issued by the highest official of the firm, or a 
Power of Attorney, accompanying the Bid.     

 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 
the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 
as Section 11. 

 
24. Deadline for Submission of Bid and Late Bids 

 
Bid must be received by UNDP at the address and no later than the date and time specified in the 
Data Sheet (DS no. 20 and 21).  

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.  Any Bid 
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 
returned unopened to the Bidder.   
 

25. Withdrawal, Substitution, and Modification of Bid 
 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 
material deficiencies in providing information requested by UNDP, or lack clarity in the 
description of goods and related services to be provided, may result in the rejection of 
the Bid.  The Bidder shall assume any responsibility regarding erroneous interpretations 
or conclusions made by the Bidder in the course of understanding the ITB out of the set 
of information furnished by UNDP.   

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 
representative, and shall include a copy of the authorization (or a Power of Attorney). The 
corresponding substitution or modification of the Bid must accompany the respective 
written notice.  All notices must be received by UNDP prior to the deadline for submission 
and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 
require copies).  The respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” or MODIFICATION”.   

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 
  
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of Bid and the expiration of the period of Bid validity specified by the 
Bidder on the Bid Submission Form or any extension thereof.    

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 
(2) members.  If electronic submission is permitted, any specific electronic Bid opening 
procedures shall be as specified in the Data Sheet (DS no. 23). 
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The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 
number of folders/files and all other such other details as UNDP may consider appropriate, will 
be announced at the opening.   No Bid shall be rejected at the opening stage, except for late 
submission, for which the Bid shall be returned unopened to the Bidder.   

 
27. Confidentiality 

 
Information relating to the examination, evaluation, and comparison of Bid, and the  
recommendation of contract award, shall not be disclosed to Bidders or any other persons not 
officially concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 
Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a 
debriefing.  The purpose of the debriefing is discussing the strengths and weaknesses of the 
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The 
content of other bid and how they compare to the Bidder’s submission shall not be discussed.  

 
 

E. EVALUATION OF BID 
 

28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 
documentary requirements, whether the documents have been properly signed, whether or not 
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are 
generally in order, among other indicators that may be used at this stage.  UNDP may reject any 
Bid at this stage.  
 

29. Evaluation of Bid 
 

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 
Terms and Conditions and Special Conditions have been accepted by the Bidder without any 
deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation 
provided, applying the procedure indicated in the Data Sheet (DS No. 25).  Absolutely no 
changes may be made by UNDP in the criteria after all Bids have been received.   

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to 

its satisfaction the validity of the information provided by the Bidder.  Such post-qualification 
shall be fully documented and, among those that may be listed in the Data Sheet (DS No.33),  
may include, but need not be limited to, all or any combination of the following : 
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a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted;  
b) Validation of extent of compliance to the ITB requirements and evaluation criteria based 

on what has so far been found by the evaluation team; 
c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, 

or any other entity that may have done business with the bidder;  
d) Inquiry and reference checking with other previous clients on the quality of performance 

on on-going or previous contracts completed; 
e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 
f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 
g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 
 
 

30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 
any Bidder to clarify its Bid.   
 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding 
the written communication, no change in the prices or substance of the Bid shall be sought, 
offered, or permitted, except to provide clarification, and confirm the correction of any arithmetic 
errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 
 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 
a request by UNDP, shall not be considered during the review and evaluation of the Bid.   
 

31. Responsiveness of Bid 
 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.  
 
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 
of the ITB without material deviation, reservation, or omission.   
 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 
made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or 

omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 
 

32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 
necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the Bid related to documentation requirements.  
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Such omission shall not be related to any aspect of the price of the Bid.  Failure of the Bidder 
to comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as 

follows: 

 
a) if there is a discrepancy between the unit price and the line item total that is obtained 

by multiplying the unit price by the quantity, the unit price shall prevail and the line item 
total shall be corrected, unless in the opinion of UNDP there is an obvious misplacement 
of the decimal point in the unit price, in which case the line item total as quoted shall 
govern and the unit price shall be corrected; 

b) if there is an error in a total corresponding to the addition or subtraction of subtotals, 
the subtotals shall prevail and the total shall be corrected; and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to the above. 

 
32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 

 
 

F.  AWARD OF CONTRACT 
 

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 
33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-

responsive, and to reject all Bids at any time prior to award of contract, without incurring 
any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s 
action.  Furthermore, UNDP is not obligated to award the contract to the lowest price 
offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are 

found to appear in the UN’s Consolidated List of Individuals and Entities with Association 
to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN 
Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 
lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See  

 http://www.undp.org/content/undp/en/home/operations/procurement/procurement_
protest/ 

 
34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 
eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 
and Technical Specification, and has offered the lowest price (See DS No. 32).   
 

35. Right to Vary Requirements at the Time of Award 
 

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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related services, by up to a maximum twenty five per cent (25%) of the total offer, without any 
change in the unit price or other terms and conditions.   

 
36. Contract Signature 
 

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 
and date the Contract and return it to UNDP.  

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this 
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of the 
Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with the 
second highest rated Bid, or call for new Bid.   

 
37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 
9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  Where a Performance 
Security will be required, the submission of the said document, and the confirmation of its 
acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 
and between the successful Bidder and UNDP.  

 
38. Bank Guarantee for Advanced Payment 
 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 
payment(s) on contracts (i.e., payments without having received any outputs).  In the event that 
the Bidder requires an advanced payment upon contract signature, and if such request is duly 
accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed 
the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same 
amount as the advanced payment.  A bank guarantee for advanced payment shall be furnished in 
the form provided in Section 10. 

 
39. Vendor Protest 
 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms 
not awarded a purchase order or contract through a competitive procurement process.  In the 
event that a Bidder believes that it was not treated fairly, the following link provides further 
details regarding UNDP vendor protest procedures: 
http://www.undp.org/procurement/protest.shtml  

   

 

  

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 
 

DATA SHEET 
 

The following data for the supply of goods and related services shall complement / supplement the 
provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to Bidders and 
the Data Sheet, the provisions in the Data Sheet shall prevail.   
 

DS 
No. 

Cross Ref. to 
Instructions Data 

 
Specific Instructions / Requirements 

1  Project Title:  Water Harvesting for Farming  

2  
Title of Goods/Services/Work 
Required: 

Works for Water Harvesting in Different AREAS in 
Tartous Governorate   

  

3  Country:   Syria 

4  

Minimum Qualifying Criteria 

(Clauses 9.1 & 9.2) 

 

All items under this clause are required to be 
submitted by the bidders including:  

(a) Valid registration certificate . 

(b) Valid registration certificate at the Engineering 
Syndicate or contractor association and a 
practitioner of the profession, preferably to have 
obtained a degree of consultant engineer or a 
practitioner of the profession. The vendor has to 
present a document of authentication from the 
Engineering Syndicate and the concerned 
authorities. 

(c) List and value of projects performed for the last 3 
years with similar nature and complexity, plus 
client’s contact details who may be contacted for 
further information on those contracts. A 
minimum number of 3 contracts, implemented 
over the past 7 years, of a similar nature and 
complexity must be executed by the contractor  

(d) Independently audited financial accounts for the 
last two years in English. UNDP will check the 
financial accounts to compute the quick ratio 
(QR). Quick ratio tests the company's financial 
strength and liquidity by calculating a company’s 
liquid assets in proportion to its liabilities.  

(e) Information regarding any litigation, current or 
during the last five years, in which the Bidder 
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was/is involved, the parties concerned, and the 
disputed amounts and awards thereof.  

4 C.13 
Language of the Bid:  

☒ English  or  

☒ Arabic         

5 C.20 Conditions for Submitting Bid 
for Parts or sub-parts of the 
Total Requirements  

☒ Not allowed 

6 C.20 Conditions for Submitting 
Alternative Bid  

☒ Shall not be considered 

 

7 C.22 A pre-Bid conference will be 
held on:   

Site Visit will be held on 12/04/2017 at 10.00 am 
The UNDP focal point for the arrangement is: Mr. 
Yasser Issa 
Mobile: 058880028 

E-mail:yasser.ali.issa@undp.org   
The purpose of site survey is to give the supplier 
the opportunity to assess the status of the 
requirements and to understand the required 
services. 
 

Any non-technical clarification shall be sent by 
email to:Shouaib.alkhuder@undp.org. 

8 C.21.1 Period of Bid Validity 
commencing on the submission 
date 

☒ 90 days          
 

9 B.9.5  
C.15.4 b) 

Bid Security  

☒ Not Required 

10 B.9.5 
 

Acceptable forms of Bid Security  N/A 
 

11 B.9.5 
C.15.4 a) 

Validity of Bid Security N/A   

12  Advanced Payment upon signing 
of contract  

 

☒ Not allowed 

13  Liquidated Damages  

☒ Will be imposed under the following conditions: 
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Percentage of contract price per day of delay:0.5% 
Max. no. of days of delay :15 DAYS 
Next course of action : Cancel the contract 

14 F.37 Performance Security ☒ Required 
     Amount :10% of the contract total valueForm:  
     Form:Bank Guarantee or certified check 
 

15 C.17 
C.17.2 

Preferred Currency of Bid and 
Method for Currency conversion 

United States Dollars (US$)  
However, for local suppliers payments will be in 
Syrian Pounds at the prevailing UN exchange rate 
at the date of the invoice 

16 B.10.1 Deadline for submitting 
requests for clarifications/ 
questions 

5 days before the submission date. 
 
 

17 B.10.1 Contact Details for submitting 
clarifications/questions2  

Focal Person in UNDP:       
Shouaib Al Khuder , Procurement Assistant 
 
E-mail address dedicated for this purpose: 
Shouaib.alkhuder@undp.org                                     
CC:syria.procurement@undp.org 

18 B.11.1 Manner of Disseminating 
Supplemental Information to 
the ITB and 
responses/clarifications to 
queries 

☑Direct communication to prospective Bidders by 
email or fax, and Posting on the website3 
http://procurement-notices.undp.org & 
www.facebook.com/UNDP.Syria 

 

19 D.23.3 No. of copies of Bid that must 
be submitted  

Original: 1 
 

20 D.23.1 b) 
D.23.2 
D.24 

Bid submission address By Courier / Hand Delivery 
Mezzeh, West Villas 
Ghazzawi Street #8 
Damascus, Syrian Arab Republic 
Tel: +963 11 612 9811 
Att. Shouaib Al Khuder, Procurement Assistant 
 
By Electronic submission 
Syria.bids@undp.org with subject:  
UNDP-SYR-ITB-061-17 

                                                 
2 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, even if 

they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was officially received. 
3 Posting on the website shall be supplemented by directly transmitting the communication to the prospective offerors. 
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21 C.21.1 
D.24 

Deadline of Bid Submission  Date and Time :  

April 19, 2017 4:00 PM 

22 D.23.2 Manner of Submitting Bid ☒ Courier/Hand Delivery 

☒ Electronic submission of Bid4 

23 D.23.2 
D.26 

Conditions and Procedures for 
electronic submission and 
opening, if allowed 

☒ Official Address for e-submission:  
[Syria.bids@udnp.org] 

☒ Format : PDF files only 

☒ Max. File Size per transmission: [4] 

☒ Max. No. of transmission : [4] 

☒ No. of copies to be transmitted : [1 

☒ Mandatory subject of email : [UNDP-SYR-ITB-
061-17] 

☒ Virus Scanning  

☒ Time Zone to be Recognized: [Damascus , Syria] 
 

24 D.23.1 c) Date, time and venue for 
opening of Bid 

Date and Time: April 20, 2017 1:00 PM 
Venue : UNDP Syria country office 

25  Evaluation method to be used in 
selecting the most responsive 
Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the 
Technical Requirements; and  

☒ Lowest price offer of technically 
qualified/responsive Bid  

26 C.15.1 Required Documents that must 
be Submitted to Establish 
Qualification of Bidders. 
 
 

☒ Company Profile, which should not exceed 
fifteen (15) pages, including printed brochures and 
product catalogues relevant to the goods/services 
being procured  

☒ Certificate of Registration of the business, 
including Articles of Incorporation, or equivalent 
document if Bidder is not a corporation. 

☒Valid regesrtation certificate at the Engineering 

Syndicate or contractor association and a 

practitioner of the profession, preferably to have 

obtained a degree of consultant engineer or a 

practitioner of the profession. The vendor has to 

present a document of authentication from the 

Engineering Syndicate and the concerned 

                                                 
4 If this will be allowed, security features (e.g., encryption, authentication, digital signatures, etc.) are strictly required and must 

be enforced to ensure confidentiality and integrity of contents.  

mailto:Syria.bids@udnp.org
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authorities. 

 

☒   Trade name registration papers, if applicable 

☒  Local Government permit to locate and operate 
in the current location of office or factory  

☒ Official Letter of Appointment as local 
representative, if Bidder is submitting a Bid in behalf 
of an entity located outside the country 

☒  Latest Audited Financial Statement (Income 
Statement and Balance Sheet) including Auditor’s 
Report for the past 2 years; or relevant Banking 
Statements; 

☒   Statement of Satisfactory Performance from the 
Top [3] Clients in terms of Contract Value the past  
[7 years] 

☒ All information regarding any past and current 
litigation during the last five (5) years, in which the 
bidder is involved, indicating the parties concerned, 
the subject of the litigation, the amounts involved, 
and the final resolution if already concluded. 

27  Other documents that may be 
Submitted to Establish Eligibility 

N/A 

28 C.15 Structure of the Technical Bid 
and List of Documents to be 
Submitted 

According to article D. 23 Submission in the 
“Instruction to Bidders 

29 C.15.2 Latest Expected date for 
commencement of Contract 

60 DAYS After contract signature 

30 C.15.2 Maximum Expected duration of 
contract 

60 days 

31  UNDP will award the contract 
to: 

☒ One Bidder only 

32 F.34 Criteria for the Award and 
Evaluation of Bid 

Award Criteria  

☒ Non-discretionary “Pass” or “Fail” rating on the 
detailed contents of the Schedule of Requirements 
and Technical Specifications 

☒ Compliance on the following qualification 
requirements : 
Bid Evaluation Criteria 

☒ Minimum no. of years of experience in similar 
contracts: [3 years]; 
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☒ Minimum no. of 3 similar projects undertaken 
over the past 7 years 

☒ Full compliance of Bid to the Technical 
Requirements; 

☒ Valid registration certificate at the Engineering 

Syndicate or contractor association and a practitioner 
of the profession. 

33 E.29 Post qualification Actions  ☒ Verification of accuracy, correctness and 
authenticity of the information provided by the 
bidder on the legal, technical and financial 
documents submitted;  

☒ Validation of extent of compliance to the ITB 

requirements and evaluation criteria based on 
what has so far been found by the evaluation 
team; 

☒ Inquiry and reference checking with other 
previous clients on the quality of performance 
on ongoing or previous contracts completed; 

34  Conditions for Determining 
Contract Effectivity 

☒ UNDP’s receipt of Performance Bond 
 

35  Other Information Related to 
the ITB 

None 
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Section 3a: Schedule of Requirements and Technical Specifications 

Ramet Beit Al-Qadi 

S. N Work Statement Unit QTY 

1 
Implementing soil excavation works along with compiling 
outside the location site according to the Drawings and the 
directions of the supervising body. 

M3 2000 

2 
Implementing soil backfilling using the clean produce of 
excavations along with packing and rolling according to the 
Drawings and the directions of the supervising body. 

M3 500 

3 
Providing and casting aggregated concrete of 250kg/m3 
ratio according to the Drawings and the directions of the 
supervising body. 

M3 22 

4 
Implementing stone paving according to the Drawings and 
the directions of the supervising body. 

M3 5 

5 

Providing and installing metal netting for the fence on 1.25m 
height surrounding the location site, manufactured of non-
rusting iron and of 3mm dimensions bars with holes’ 
dimension of 4*4 with supporting poles (mercury infused 
pipes of 2-inch diameter and 175cm long) for each 4m 
according to the Drawings and the directions of the 
supervising body. 

Kg  1300 

6 
Providing and installing a mira for measuring the levels 
along with all requirements according to the Drawings and 
the directions of the supervising body. 

EA 1 

    

 

Ramet Al-Mqarmdeh 

S. N Work Statement Unit QTY 

1 
Implementing soil excavation works along with compiling 
outside the location site according to the Drawings and the 
directions of the supervising body. 

M3 1500 

2 
Implementing soil backfilling using clean produce of 
excavations along with packing and rolling according to the 
Drawings and the directions of the supervising body. 

M3 500 

3 
Providing and casting aggregated concrete of 250kg/m3 
ratio according to the Drawings and the directions of the 
supervising body. 

M3 22 

4 Implementing stone paving according to the Drawings and M3 5 
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the directions of the supervising body. 

5 

Providing and installing metal netting for the fence at 1.25m 
height surrounding the location site, manufactured of non-
rusting iron and of 3mm diameter bars with holes’ dimension 
of 4*4 with supporting poles (mercury infused pipes of 2-inch 
diameter and 175cm long) for each 4m according to the 
Drawings and the directions of the supervising body. 

Kg  1150 

6 
Providing and installing a mira for measuring the levels 
along with all requirements according to the Drawings and 
the directions of the supervising body. 

EA 1 

   

 

 

 

 

Ramet Al-Sarmini 

S. N Work Statement Unit QTY 

1 
Implementing soil excavation works along with compiling 
outside the location site according to the Drawings and the 
directions of the supervising body. 

M3 1500 

2 
Implementing soil backfilling using clean produce of 
excavations along with packing and rolling according to the 
Drawings and the directions of the supervising body. 

M3 1000 

3 
Providing and casting aggregated concrete of 250kg/m3 
ratio according to the Drawings and the directions of the 
supervising body. 

M3 22 

4 
Implementing stone paving according to the Drawings and 
the directions of the supervising body. 

M3 5 

5 

Providing and installing metal netting for the fence at 1.25m 
height surrounding the location site, manufactured of non-
rusting iron and of 3mm diameter bars with holes’ dimension 
of 4*4 with supporting poles (mercury infused pipes of 2-inch 
diameter and 175cm long) for each 4m according to the 
Drawings and the directions of the supervising body. 

Kg  1150 

6 
Providing and installing a mira for measuring the levels 
along with all requirements according to the Drawings and 
the directions of the supervising body. 

EA 1 

    

Ramet Al-Alliqa 

S. N Work Statement Unit QTY 

1 
Implementing soil excavation works along with compiling 
outside the location site according to the Drawings and the 
directions of the supervising body. 

M3 1500 
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2 
Implementing soil backfilling using clean produce of 
excavations along with packing and rolling according to the 
Drawings and the directions of the supervising body. 

M3 1000 

3 
Providing and casting aggregated concrete of 250kg/m3 
ratio according to the Drawings and the directions of the 
supervising body. 

M3 22 

4 
Implementing stone paving according to the Drawings and 
the directions of the supervising body. 

M3 5 

5 

Providing and installing metal netting for the fence at 1.25m 
height surrounding the location site, manufactured of non-
rusting iron and of 3mm diameter bars with holes’ dimension 
of 4*4 with supporting poles (mercury infused pipes of 2-inch 
diameter and 175cm long) for each 4m according to the 
Drawings and the directions of the supervising body. 

Kg  1150 

6 
Providing and installing a mira for measuring the levels 
along with all requirements according to the Drawings and 
the directions of the supervising body. 

EA 1 

    

 
 

   

Ramet Al-Mousheh 

S. N Work Statement Unit QTY 

1 
Implementing soil excavation works according to the 
Drawings and the directions of the supervising body. 

M3 2000 

2 
Providing and implementing filters layer according to the 
Drawings and the directions of the supervising body. 

M3 400 

3 
Providing and implementing asphalt mix according to the 
Drawings and the directions of the supervising body. 

M3 130 

4 
Providing and casting aggregated concrete of 250kg/m3 
ratio according to the Drawings and the directions of the 
supervising body. 

M3 22 

5 
Implementing stone paving according to the Drawings and 
the directions of the supervising body. 

M3 5 

6 

Providing and installing metal netting for the fence at 1.25m 
height surrounding the location site, manufactured of non-
rusting iron and of 3mm diameter bars with holes’ dimension 
of 4*4 with supporting poles (mercury infused pipes of 2-inch 
diameter and 175cm long) for each 4m according to the 
Drawings and the directions of the supervising body. 

Kg  1150 

7 
Providing and installing a mira for measuring the levels 
along with all requirements according to the Drawings and 
the directions of the supervising body. 

EA 1 
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Ramet Al-Tawaheen 1 

S. N Work Statement Unit QTY 

1 
Implementing soil excavation works along with compiling 
outside the location site according to the Drawings and the 
directions of the supervising body. 

M3 1200 

2 
Implementing soil backfilling from a transferring distance of 
5km along with packing and rolling according to the 
Drawings and the directions of the supervising body. 

M3 2000 

3 
Providing and casting aggregated concrete of 250kg/m3 
ratio according to the Drawings and the directions of the 
supervising body. 

M3 22 

4 
Implementing stone paving according to the Drawings and 
the directions of the supervising body. 

M3 5 

5 

Providing and installing metal netting for the fence at 1.25m 
height surrounding the location site, manufactured of non-
rusting iron and of 3mm diameter bars with holes’ dimension 
of 4*4 with supporting poles (mercury infused pipes of 2-inch 
diameter and 175cm long) for each 4m according to the 
Drawings and the directions of the supervising body. 

Kg  1150 

6 
Providing and installing a mira for measuring the levels 
along with all requirements according to the Drawings and 
the directions of the supervising body. 

EA 1 

Ramet Al-Fneteq 

S. N Work Statement Unit QTY 

1 
Scraping agricultural soil/arable soil and removing all plants 
with the roots and dirt outside the location site according to 
the Drawings and the directions of the supervising body. 

M3 4000 

2 
Implementing soil excavation works along with compiling 
outside the location site according to the Drawings and the 
directions of the supervising body. 

M3 10000 

3 
Implementing soil backfilling from a transferring distance of 
5 km along with packing and rolling according to the 
Drawings and the directions of the supervising body. 

M3 1700 

4 
Providing and casting aggregated concrete of 250kg/m3 
ratio according to the Drawings and the directions of the 
supervising body. 

M3 22 

5 
Implementing stone paving according to the Drawings and 
the directions of the supervising body. 

M3 5 
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6 

Providing and installing metal netting for the fence at 1.25m 
height surrounding the location site, manufactured of non-
rusting iron and of 3mm diameter bars with holes’ dimension 
of 4*4 with supporting poles (mercury infused pipes of 2-inch 
diameter and 175cm long) for each 4m according to the 
Drawings and the directions of the supervising body. 

Kg  2100 

7 
Providing and installing a mira for measuring the levels 
along with all requirements according to the Drawings and 
the directions of the supervising body. 

EA 1 

 

 

 

 Ramet Al-Alliqa 2 

S. N Work Statement Unit QTY 

1 
Implementing soil excavation works along with compiling 
outside the location site according to the Drawings and the 
directions of the supervising body. 

M3 1500 

2 
Implementing stone paving according to the Drawings and 
the directions of the supervising body. 

M3 1000 

3 
Providing and casting aggregated concrete of 250kg/m3 
ratio according to the Drawings and the directions of the 
supervising body. 

M3 22 

4 
Implementing stone paving according to the Drawings and 
the directions of the supervising body. 

M3 5 

5 

Providing and installing metal netting for the fence at 1.25m 
height surrounding the location site, manufactured of non-
rusting iron and of 3mm diameter bars with holes’ dimension 
of 4*4 with supporting poles (mercury infused pipes of 2-inch 
diameter and 175cm long) for each 4m according to the 
Drawings and the directions of the supervising body. 
 

Kg  1150 

6 
Providing and installing a mira for measuring the levels 
along with all requirements according to the Drawings and 
the directions of the supervising body. 

EA 1 

      

Ramet Al-Tawaheen 2 

S. N Work Statement Unit QTY 

1 
Implementing soil excavation works along with compiling 
outside the location site according to the Drawings and the 
directions of the supervising body. 

M3 1000 

2 
Implementing soil backfilling from a transferring distance of 
5km along with packing and rolling according to the 
Drawings and the directions of the supervising body. 

M3 2000 
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 ـ يشترط على العارض الالتزام بما يلي:

- The vendor has to comply with the following: 
 
 

ويفضل أن يكون حاصل  ،للمهنة ا  وممارس او المقاولين بنقابة المهندسين او مقاول مسجل  مهندس يشترط على العارض المتقدم أن يكون .1

 أو ممارس ، وعلى العارض تقديم وثيقة تثبت ذلك من نقابة المهندسين و الجهات المعنية. على رتبة مهندس استشاري

 .ع سنوات الفائتةسبمشارع خلال ال 3على الأقل ، رة في مشاريع مشابهةبيشترط على العارض ان يكون لديه خ .2

 من تاريخ تسليم الموقع. تبدأ يوم  60 مدة التنفيذ .3

 يوم. 15لعقد عن كل يوم تأخير على أن لا تتجاوز مدة التأخير أكثر من بالألف من قيمة اخمسة يتم خصم  .4

إضافة إلى كادر المشروع المعين  تتم تحت رقابة ومتابعة جهاز إشرافي من الجهة المستفيدة  التأهيل الواردة في هذا العقدكافة أعمال  .5

 عن طريق برنامج الأمم المتحدة الإنمائي.

الأمريكي على أن يتم الصرف للعروض التي تقدم بالدولار الأمريكي بالليرة السورية على سعر صرف يجوز تقديم العروض بالدولار  .6

 الأمم المتحدة المعتمد بتاريخ تقديم الفاتورة.

ة المنظمة غير مسؤولة عن زيادة الأسعار بعد إرساء العقد وعلى العارض تنفيذ الأعمال بالأسعار التي تم التقدمّ بموجبها على المناقص .7

 ولغاية انتهاء مدة تنفيذ المشروع.

مع احتياجات العمل  المبين أعلاه على العارض معاينة موقع العمل ومطابقة الأعمال المطلوبة وفق المذكور في جدول وكشف الأعمال .8

 .أن يقدم عرضه بناء  على ذلك وعليه ورأي الجهة المشرفة على المشروع

ودفتر  ومواصفات الجهات المعتمدة بهذا المجال الجودة القياسية المذكورة أعلاه وفق معايير التقيد بالشروط المتعلقة بتنفيذ الأعمال .9

 .الشروط الفنية الخاص بهذا العقد والمدرج أعلاه

% من قيمة الكشف وبموافقة الجهة المستفيدة وكادر الإشراف على المشروع 20يحق وفقا  لمقتضيات العمل تعديل أعمال التأهيل بنسبة  .10

 اللجنة المحلية وبنفس أسعار الكشف التقديري. ورأي

أشهر بعد تنظيم محضر التنفيذ النهائي يكون العارض خلالها ملزم بتقديم الصيانة الكاملة لأي خلل طارئ  6مدة ضمان أعمال المشروع  .11

 ناتج عن سوء التنفيذ .

الشروط الفنية الخاصة بالمشروع ، يعتمد دفتر الشروط  ا و دفترفي حال وجود أي تعارض أو خلاف فني لبنود الأعمال المطلوب تنفيذه .12

 الفنية العامة وتوصيات الكود العربي السوري.

 والمشرفينمن كادر المشروع  يتم حساب كشف الأعمال المنفذة وفق الأعمال الفعلية والمنجزة ويوقع على الكشوف المهندس المشرف .13

 المقدم بالعرض وحسب الكميات المقررة والمنفذة وفق الجدول أعلاه.ويتم الصرف وفق ذلك وبالسعر من الجهة المستفيدة 

 العارض مسؤول عن التنسيق مع الجهة المستفيدة لأخذ كافة الموافقات. .14

3 
Providing and casting aggregated concrete of 250kg/m3 
ratio according to the Drawings and the directions of the 
supervising body. 

M3 22 

4 
Implementing stone paving according to the Drawings and 
the directions of the supervising body. 

3م  5 

5 

Providing and installing metal netting for the fence at 1.25m 
height surrounding the location site, manufactured of non-
rusting iron and of 3mm diameter bars with holes’ dimension 
of 4*4 with supporting poles (mercury infused pipes of 2-inch 
diameter and 175cm long) for each 4m according to the 
Drawings and the directions of the supervising body. 

Kg  1150 

6 
Providing and installing a mira for measuring the levels 
along with all requirements according to the Drawings and 
the directions of the supervising body. 

EA 1 
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 يتحمل العارض المسؤولة الكاملة على كل ضرر يقع على العمال.كما  فيذ الصيانة ومعالجة أي خطأ طارئ،العارض مسؤول عن تن .15

ويعد الكادر الإداري للمشروع مسؤول بشكل مباشر عن تدقيق جودة المواد  مذكور بالكشف، ومواد وفق ما ه على العارض استخدام .16

 المستخدمة ومدى كفاءتها وعن جودة العمل الهندسي المنفذ

عمل نهائي بنهاية يتم تنظيم محضر إنجاز عمل بالأعمال التي تم انجازها بالوقت المستحق لرفع كل فاتورة , كما يتم تنظيم محضر تنفيذ  .17

 مدة المشروع , يتم فيه ذكر ما تم تحققيه والنتائج التي توصّل لها المشروع.

الأعمال  من حجم %40على أن يكون منفذ من مدة التنفيذ يوم  30بعد  من قيمة العقد،  %40الدفعة الأولى  يتم الصرف على دفعتين .18

 تسليم النهائي وتنفيذ كافة الأعمال المطلوبة في هذا المشروع. عند ال% من قيمة العقد  60، الدفعة الثانية المطلوبة

 لا يتم صرف قيمة البند في حال مخالفة أي محتوى فيه . .19

على العارض تأمين كافة الآليات ومعدات العمل اللازمة وسيارات نقل المواد والمدادات والمداحي والمحروقات اللازمة وكل ما يلزم  .20

 للعمل.

 المذكورة ضمن المواصفات الفنية للعارض لدى تسليم الموقع. يتم تزويد المخططات .21

 

 

 

 
- The vendor has to comply with the following: 
 

1. The applicant vendor is required to be an engineer, or contractor and registered at the Engineering 

Syndicate or contarctor association and a practitioner of the profession, preferably to have obtained a 

degree of consultant engineer or a practitioner of the profession. The vendor has to present a document 

of authentication from the Engineering Syndicate and the concerned authorities. 

2. The vendor is required to have an experience with similar projects, at least three projects during the 

past seven years. 

3. Execution period is 60 days starting the date of accepting the work site. 

4. There would be a one per thousand deduction of the contract value upon each day of delay granting 

that the delay period should not exceed 15 days. 

5. All rehabilitation works mentioned in this contract is done under the surveillance and pursuance of 

the supervising body assigned by the beneficiary authority  in addition to the project staff employed by 

The United Nations Development Program. 

6. Offers could be presented in American dollars, provided that payment of the offers presented in 

American dollars would be paid in Syrian pounds according to the applicable exchange rates of United 

Nations at the date of the invoice submission. 

7. The organization is not responsible for any increase on the prices after awarding the contract, and 

the vendor has to execute works in accordance with the prices presented in the tender until the end of 

the project. 

8.  The vendor has to preview the work site and match the required works according to the aforesaid in 

the table and the work statement mentioned above with the requirements of the work and the opinion 

of the supervising authority on the project, and has to present his offer accordingly. 

9. Commitment to the terms regarding the above mentioned works according to the quality standards 

and the specifications of the accredited authorities in the field, and the Book of Technical Conditions, 

exclusive for this contract, which is mentioned above. 

10. The right to modify the rehabilitation works according to the exigencies of the work within a 

percentage of 20% of the statement value with the approval of the beneficiary authority and the opinion 

of the Local Committee within the same prices of the Estimative Statement.  

11. Warranty period of the project works is six months after organizing the Final Execution Notice, 
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during which the vendor is complying to provide full maintenance for any emerged defects resulting 

from poor implementation. 

12. In case of any technical contradiction or conflict with any of the terms of the works required to be 

implemented or with the Book of Technical Condition of the project, the Book of General Technical 

Conditions, and the recommendation of Syrian Arab Code would be adopted. 

13. Calculations of the executed works are set according to the actual and completed works, and 

statements are signed by the supervising engineer from the project staff and the supervisors from the 

beneficiary authority, and payment issuance would be accordingly, and within the prices presented in 

the offer and according to approved and executed quantities as per the above mentioned table. 

14. The vendor is responsible of coordinating with the beneficiary authority to acquire all permissions. 

15. The vendor is responsible for implementing maintenance works and handling any emergent faults, 

moreover, the vendor bears the responsibility of any injuries to workers. 

16. The vendor should use materials according to the mentioned in the statement. The administrative 

staff of the project is considered directly responsible of checking the quality of the materials used and 

its efficiency and of the quality of the executed engineering work in terms of the depth of the trenches, 

the dimensions of the openings.... 

17. An Achievement Notice should be organized for the achieved works within the due time of issuing 

each invoice, and a Final Execution Notice should be organized at the end of the project period, within 

which to be stated what has not been accomplished and the outcomes which the project has reached. 

18. Payment is issued in two installments, the first one is 40% of the contract value, to be disbursed 

after 30 days of implementation, granting that 40% of the required works should be accomplished, and 

the second payment is 60% of the contract value to be disbursed at the final delivery and implementing 

all the required works of this project. 

19. The value of a provision is not to be issue for payment in case of any violation for its contents. 

20. The vendor has to provide all machinery and required work equipment and vehicles for transporting 

required material, spreaders, rollers, and fuel, in addition to all work requirements. 

21. Drawings mentioned in the technical specifications are to be delivered to the vendor at the date of 

access to the work site. 
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 رامة بيت القاضي

 الكمية الوحدة بيان الأعمال تسلسل

1 
 توجيهات جهازوقع وفق المخططات و تنفيذ حفريات ترابية مع التجميع خارج الم

 الإشراف
3م  2000 

2 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع الرص و الدحي وفق المخططات و 

 توجيهات جهاز الإشراف
3م  500 

3 
وفق المخططات و توجيهات جهاز  3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 الإشراف
3م  22 

توجيهات جهاز الإشرافتنفيذ رصف حجري وفق المخططات و  4 3م   5 

5 
م حول الموقع مصنوع من حديد غير  1.25تقديم وتركيب شبك معدني للسور بارتفاع 

اطل مزيبقة قسسم مع ركائز ) 4*4أبعاد الفتحات مم و  3قابل للصدأ ومن قضبان قطر 

م وفق المخططات و توجيهات جهاز الإشراف 4( كل سم 175إنش طول  2قطر   
 1300 كغ

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  وفق المخططات و توجيهات جهاز 

 الإشراف
 1 عدد

   
 

 

 

 رامة المقرمدة

 الكمية الوحدة بيان الأعمال تسلسل

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع وفق المخططات و توجيهات جهاز 

 الإشراف
3م  1500 

2 
مع الرص و الدحي وفق المخططات  ترابية من نواتج الحفر النظيفة تنفيذ ردميات

توجيهات جهاز الإشرافو  
3م  500 

3 
وفق المخططات و توجيهات جهاز  3كغ/م 250تقديم وصب بيتون  مغموس عيار 

 الإشراف
3م  22 

3م تنفيذ رصف حجري وفق المخططات و توجيهات جهاز الإشراف 4  5 

5 
م حول الموقع مصنوع من حديد غير  1.25للسور بارتفاع  تقديم وتركيب شبك معدني

سم مع ركائز ) قساطل مزيبقة  4*4مم و أبعاد الفتحات  3قابل للصدأ ومن قضبان قطر 

م وفق المخططات و توجيهات جهاز الإشراف 4سم ( كل  175إنش طول  2قطر   
 1150 كغ

6 
المخططات و توجيهات جهاز  تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  وفق

 الإشراف
 1 عدد
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 رامة السرميني

 الكمية الوحدة بيان الأعمال تسلسل

1 
توجيهات جهاز جميع خارج الموقع وفق المخططات وتنفيذ حفريات ترابية مع الت

 الإشراف
3م  1500 

2 
وفق المخططات و تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع الرص و الدحي 

 توجيهات جهاز الإشراف
3م  1000 

3 
وفق المخططات و توجيهات جهاز  3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 الإشراف
3م  22 

3م تنفيذ رصف حجري وفق المخططات و توجيهات جهاز الإشراف 4  5 

5 
حديد غير م حول الموقع مصنوع من  1.25تقديم وتركيب شبك معدني للسور بارتفاع 

سم مع ركائز ) قساطل مزيبقة  4*4مم و أبعاد الفتحات  3قابل للصدأ ومن قضبان قطر 

م وفق المخططات و توجيهات جهاز الإشراف 4سم ( كل  175إنش طول  2قطر   
 1150 كغ

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  وفق المخططات و توجيهات جهاز 

 الإشراف
 1 عدد

    

 رامة العليقة

 الكمية الوحدة بيان الأعمال تسلسل

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع وفق المخططات و توجيهات جهاز 

 الإشراف
3م  1500 

2 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع الرص و الدحي وفق المخططات و 

 توجيهات جهاز الإشراف
3م  1000 

3 
وفق المخططات و توجيهات جهاز  3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 الإشراف
3م  22 

3م تنفيذ رصف حجري وفق المخططات و توجيهات جهاز الإشراف 4  5 

5 
م حول الموقع مصنوع من حديد غير  1.25تقديم وتركيب شبك معدني للسور بارتفاع 

سم مع ركائز ) قساطل مزيبقة  4*4الفتحات مم و أبعاد  3قابل للصدأ ومن قضبان قطر 

م وفق المخططات و توجيهات جهاز الإشراف 4سم ( كل  175إنش طول  2قطر   
 1150 كغ

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  وفق المخططات و توجيهات جهاز 

 الإشراف
 1 عدد

    

 رامة الموشة

 الكمية الوحدة بيان الأعمال تسلسل

3م تنفيذ حفريات ترابية  وفق المخططات و توجيهات جهاز الإشراف 1  2000 

3م تقديم وتنفيذ طبقة فلاتر وفق المخططات وتوجيهات جهاز الاشراف 2  400 

3م تقديو وتنفيذ مجبول اسفلتي وفق المخططات و توجيهات جهاز الإشراف 3  130 

4 
وفق المخططات و توجيهات جهاز  3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 الإشراف
3م  22 
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3م تنفيذ رصف حجري وفق المخططات و توجيهات جهاز الإشراف 5  5 

6 
م حول الموقع مصنوع من حديد غير  1.25تقديم وتركيب شبك معدني للسور بارتفاع 

مزيبقة سم مع ركائز ) قساطل  4*4مم و أبعاد الفتحات  3قابل للصدأ ومن قضبان قطر 

م وفق المخططات و توجيهات جهاز الإشراف 4سم ( كل  175إنش طول  2قطر   
 1150 كغ

7 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  وفق المخططات و توجيهات جهاز 

 الإشراف
 1 عدد

    

1رامة الطواحين   

 الكمية الوحدة بيان الأعمال تسلسل

1 
ترابية مع التجميع خارج الموقع وفق المخططات و توجيهات جهاز تنفيذ حفريات 

 الإشراف
3م  1200 

2 
كم مع الرص و الدحي وفق المخططات و  5تنفيذ ردميات ترابية من مسافة نقل 

 توجيهات جهاز الإشراف
3م  2000 

3 
وفق المخططات و توجيهات جهاز  3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 الإشراف
3م  22 

3م تنفيذ رصف حجري وفق المخططات و توجيهات جهاز الإشراف 4  5 

5 
م حول الموقع مصنوع من حديد غير  1.25تقديم وتركيب شبك معدني للسور بارتفاع 

سم مع ركائز ) قساطل مزيبقة  4*4مم و أبعاد الفتحات  3قابل للصدأ ومن قضبان قطر 

المخططات و توجيهات جهاز الإشرافم وفق  4سم ( كل  175إنش طول  2قطر   
 1150 كغ

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  وفق المخططات و توجيهات جهاز 

 الإشراف
 1 عدد

 رامة الفنيتق

 الكمية الوحدة بيان الأعمال تسلسل

1 
وفق المخططات قشط تربة زراعية و إزالة النباتات مع الجذور و الأوساخ خارج الموقع 

 و توجيهات جهاز الإشراف
3م  4000 

2 
تنفيذ حفريات ترابية مع التجميع  خارج الموقع وفق المخططات و توجيهات جهاز 

 الإشراف
3م  10000 

3 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع الرص و الدحي وفق المخططات و 

 توجيهات جهاز الإشراف
3م  1700 

4 
وفق المخططات و توجيهات جهاز  3كغ/م 250بيتون  مغموس عيار تقديم و صب 

 الإشراف
3م  22 

3م تنفيذ رصف حجري وفق المخططات و توجيهات جهاز الإشراف 5  5 

6 
م حول الموقع مصنوع من حديد غير  1.25تقديم وتركيب شبك معدني للسور بارتفاع 

سم مع ركائز ) قساطل مزيبقة  4*4مم و أبعاد الفتحات  3قابل للصدأ ومن قضبان قطر 

م وفق المخططات و توجيهات جهاز الإشراف 4سم ( كل  175إنش طول  2قطر   
 2100 كغ

7 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  وفق المخططات و توجيهات جهاز 

 الإشراف
 1 عدد
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2العليقة   
 

 الكمية الوحدة بيان الأعمال تسلسل

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع وفق المخططات و توجيهات جهاز 

 الإشراف
3م  1500 

2 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع الرص و الدحي وفق المخططات و 

 توجيهات جهاز الإشراف
3م  1000 

3 
توجيهات جهاز وفق المخططات و  3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 الإشراف
3م  22 

3م تنفيذ رصف حجري وفق المخططات و توجيهات جهاز الإشراف 4  5 

5 
م حول الموقع مصنوع من حديد غير  1.25تقديم وتركيب شبك معدني للسور بارتفاع 

سم مع ركائز ) قساطل مزيبقة  4*4مم و أبعاد الفتحات  3قابل للصدأ ومن قضبان قطر 

م وفق المخططات و توجيهات جهاز الإشراف 4سم ( كل  175إنش طول  2قطر   

 1150 كغ

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  وفق المخططات و توجيهات جهاز 

 الإشراف
 1 عدد

      

2رامة الطواحين   

 الكمية الوحدة بيان الأعمال تسلسل

1 
الموقع وفق المخططات و توجيهات جهاز تنفيذ حفريات ترابية مع التجميع خارج 

 الإشراف
3م  1000 

2 
كم مع الرص و الدحي وفق المخططات و  5تنفيذ ردميات ترابية من مسافة نقل 

 توجيهات جهاز الإشراف
3م  2000 

3 
وفق المخططات و توجيهات جهاز  3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 الإشراف
3م  22 

وفق المخططات و توجيهات جهاز الإشرافتنفيذ رصف حجري  4 3م   5 

5 
م حول الموقع مصنوع من حديد غير  1.25تقديم وتركيب شبك معدني للسور بارتفاع 

سم مع ركائز ) قساطل مزيبقة  4*4مم و أبعاد الفتحات  3قابل للصدأ ومن قضبان قطر 

الإشرافم وفق المخططات و توجيهات جهاز  4سم ( كل  175إنش طول  2قطر   
 1150 كغ

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  وفق المخططات و توجيهات جهاز 

 الإشراف
 1 عدد
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Section 3b: Related Services 
 
Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of 
the following additional requirements, conditions, and related services pertaining to the fulfillment of the 
requirements:  [check the condition that applies to this ITB, delete the entire row if condition is not 
applicable to the goods being procured] 
 

Delivery Term  
[INCOTERMS 2010]  

 

☒ DAP 

Exact Address of 
Delivery/Installation Location 

Ramet Beit Al-Qadi & Ramet Al-Mqarmdeh& Ramet Al-Sarmini& 
Ramet Al-Alliqa& Ramet Al-Mousheh& Ramet Al-Tawaheen 1& 
Ramet Al-Fneteq & Ramet Al-Alliqa 2& Ramet Al-Tawaheen 2& 

Mode of Transport Preferred    

☒ LAND 

UNDP Preferred Freight 
Forwarder, if any 

 
N/A 

 
Distribution of shipping 
documents (if using freight 
forwarder) 

 
N/A 

Delivery Date 60 Days 

Customs, if needed, clearing 
shall be done by: 

 

☒ Supplier 

Ex-factory / Pre-shipment 
inspection 

N/A 

Inspection upon delivery Yes 

Installation Requirements N/A 

Testing Requirements  N/A 

Scope of Training on Operation 
and Maintenance 

N/A 

Commissioning N/A 

Technical Support Requirements N/A 

 
Payment Terms  

☒  40% within 30 days upon UNDP’s acceptance of the work as 
specified and receipt of invoice 

☒  60% within 30 days upon UNDP’s acceptance of the work as 
specified and receipt of invoice 
Payment is issued in two installments, the first one is  of the contract 

value, to be disbursed after 30 days of implementation, granting that 

40% of the required works should be accomplished, and the second 

payment is 60% of the contract value to be disbursed at the final 

delivery and implementing all the required works of this project. 

 
 

 
Conditions for Release of 
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Payment ☒ Written Acceptance of work based on full compliance with  itb 
requirements 
 

After-sale services required Warranty period of the project works is six months after 

organizing the Final Execution Notice, during which the vendor 

is complying to provide full maintenance for any emerged 

defects resulting from poor implementation. 

 
 

All documentations, including 
catalogs, instructions and 
operating manuals, shall be in 
this language  

☒ English   OR      

☒ Arabic 
 

  



Rev Oct 2000 37 

Section 4: Bid Submission Form 

(This should be written in the Letterhead of the Bidder.  Except for indicated 
fields, no changes may be made in this template.) 

Insert: Location 
Insert: Date 

To: [insert: Name and Address of UNDP focal point] 
 
Dear Sir/Madam: 
 
We, the undersigned, hereby offer to supply the goods and related services required for [insert: 
title of goods and services required as per ITB]in accordance with your Invitation to Bid dated 
Insert: bid date. We are hereby submitting our Bid, which includes the Technical Bid and Price 
Schedule. 
 

We hereby declare that: 
 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification;  
b) We are currently not on the removed or suspended vendor list of the UN or other such lists 

of other UN agencies, nor are we associated with, any company or individual appearing on 
the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 
our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 
the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of 

Requirements and Technical Specifications describing the duties and responsibilities required of 
us in this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this ITB. 
 

We agree to abide by this Bid for [insert: period of validity as indicated in Data Sheet].  
 
 We undertake, if our Bid is accepted, to initiate the supply of goods and provision of 
related services not later than the date indicated in the Data Sheet. 

 
We fully understand and recognize that UNDP is not bound to accept this Bid, that we 

shall bear all costs associated with its preparation and submission, and that UNDP will in no case 
be responsible or liable for those costs, regardless of the conduct or outcome of the evaluation. 
 
 We remain, 
 

Yours sincerely, 
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Authorized Signature [In full and initials]:    
Name and Title of Signatory:    
Name of Firm:    

            Contact Details:            

 

[Please mark this letter with your corporate seal, if available] 
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Section 5: Documents Establishing the Eligibility and Qualifications of 
the Bidder 

Bidder Information Form5 
 

Date: [insert date (as day, month and year] of Bid Submission]  
ITB No.: [insert number of bidding process] 

 
Page ________of ________ pages 

 

1.  Bidder’s Legal Name  [insert Bidder’s legal name]  

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 

 

6. No. of staff in each Country 

 

7.Years of Operation in each Country 

 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of 
registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any)  

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 
outcomes, if already resolved.  

12.  Bidder’s Authorized Representative Information 

     Name: [insert Authorized Representative’s name]  
     Address: [insert Authorized Representative’s Address] 
     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 
     Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

                                                 
5 The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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14. Attached are copies of original documents of:   

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or Letter of 
Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

☐ If case of Government corporation or Government-owned/controlled entity, documents establishing 
legal and financial autonomy and compliance with commercial law. 

 
 

Joint Venture Partner Information Form (if Registered)6 
 

Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: [insert number of bidding process] 

 
Page ________ of ________ pages 

 

1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 
Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 
registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 

outcomes, if already resolved. Click here to enter text. 

                                                 
6 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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13. JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 
Address: [insert address of JV’s Party authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original documents] 

☐ All eligibility document requirements listed in the Data Sheet 

☐ Articles of Incorporation or Registration of firm named in 2. 

☐ In case of government owned entity, documents establishing legal and financial autonomy and compliance 

with commercial law. 

 

 

Section 6: Technical Bid Form7 

 

 

INSERT TITLE OF THE ITB 

 

Name of Bidding Organization / Firm:  

Country of Registration:   

Name of Contact Person for this Bid:  

Address:  

Phone / Fax:  

Email:  

 

 
SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the 
performance of this requirement.  
 
1.1 Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm submitting 
the Bid, its legal mandates/authorized business activities, the year and country of incorporation, and 
approximate annual budget, etc.  Include reference to reputation, or any history of litigation and arbitration in 
which the organisation / firm has been involved that could adversely affect or impact the delivery of goods 
and/or performance of related services, indicating the status/result of such litigation/arbitration. 
 
1.2. Financial Capacity:  Based on the latest Audited Financial Statement (Income Statement and Balance Sheet) 
describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to engage into the contract.  
Include any indication of credit rating, industry rating, etc. 
 
1.3. Track Record and Experiences:  Provide the following information regarding corporate experience within 
at least the last five (5) years which are related or relevant to those required for this Contract.   
 

                                                 
7 Technical Bids not submitted in this format may be rejected.  
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Name of 
project 

Client Contract 
Value 

Period of 
activity 

Types of 
activities 

undertaken 

Status or Date 
Completed 

References 
Contact Details 
(Name, Phone, 

Email) 

       

       

       

       

 
 

 
SECTION  2 -  SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific 
components proposed, addressing the requirements, as specified, point by point; providing a detailed 
description of the essential performance characteristics proposed; and demonstrating how the proposed bid 
meets or exceeds the specifications. 
 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating clearly how 
they comply with the technical specifications required by the ITB (see below table); describe how the 
organisation/firm will supply the goods and any related services, keeping in mind the appropriateness to local 
conditions and project environment. 
 

 
Item 
No. 

Description/ 
Specification of 

Goods 

 
Source/ 

Manufacturer 

 
Country 
of Origin 

 
Qty 

Quality Certificate/ Export 
Licences, etc.  (indicate all 

that applies and if attached) 

      

      

A supporting document with full details may be annexed to this section 
 

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal 
technical and quality assurance review mechanisms, all the appropriate quality certificates, export licenses 
and other documents attesting to the superiority of the quality of the goods and technologies to be supplied.   
 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for this project 
for reporting to the UNDP and partners, including a reporting schedule.  
 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage of 
the work, the rationale for such, and the roles of the proposed sub-contractors.  Special attention should be 
given to providing a clear picture of the role of each entity and how everyone will function as a team.  
 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this project 
that may impact achievement and timely completion of expected results as well as their quality.  Describe 
measures that will be put in place to mitigate these risks. 
 
2.6 Implementation Timelines:  The Bidder shall submit a Gantt Chart or Project Schedule indicating the 
detailed sequence of activities that will be undertaken and their corresponding timing.    
 
2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations that are 
planned for the implementation of the project.  Special attention should be given to providing a clear picture 
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of the role of each entity and how everyone will function as a team.  Letters of commitment from partners and 
an indication of whether some or all have successfully worked together on other previous projects is 
encouraged.  
 
2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this 
project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 
 
2.9 Statement of Full Disclosure:  This is intended to disclose any potential conflict in accordance with the 
definition of “conflict” under Section 4 of this document, if any. 
 
2.10 Other: Any other comments or information regarding the bid and its implementation.   
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SECTION 3: PERSONNEL 

 
3.1 Management Structure: Describe the overall management approach toward planning and implementing the 
contract.  Include an organization chart for the management of the contract, if awarded. 
 
3.2 Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each personnel 
involved in the implementation of the contract.  Where the expertise of the personnel is critical to the success 
of the contract, UNDP will not allow substitution of personnel whose qualifications had been reviewed and 
accepted during the bid evaluation.  (If substitution of such a personnel is unavoidable, substitution or 
replacement will be subject to the approval of UNDP. No increase in costs will be considered as a result of any 
substitution). 
 
3.3 Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and general 
staff) that will be provided to support the implementation of this project. CVs should demonstrate qualifications 
in area of expertise relevant to the Contract.  Please use the format below: 
 

Name:  

Role in Contract Implementation:  

Nationality:   

Contact information:  

Countries of Relevant Work Experience:  

Language Skills:   

Education and other Qualifications:  

Summary of Experience:     Highlight experience in the region and on similar projects.  

Relevant Experience (From most recent): 

Period:  From – To Name of activity/ Project/ funding 
organisation, if applicable: 

Job Title and Activities 
undertaken/Description of 
actual role performed:  

e.g. June 2010-January 2011   

Etc.   

Etc.    

References (minimum of 3): 
 

Name 
Designation 
Organization 
Contact Information – Address; Phone; Email; etc. 

Declaration: 
 
I confirm my intention to serve in the stated position and present availability to serve for the term of the 
proposed contract.  I also understand that any wilful misstatement described above may lead to my 
disqualification, before or during my engagement. 
 
_________________________________________________                                  
__________________________ 
Signature of the Nominated Team Leader/Member                                                Date Signed 
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Section 7: Price Schedule Form8 

 
The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 
 
The Price Schedule must provide a detailed cost breakdown of all goods and related services to 
be provided, from unit price to lot prices. Separate figures must be provided for each functional 
grouping or category, if any. 
 
Any estimates for cost-reimbursable items, such as travel of experts and out-of-pocket expenses, 
should be listed separately. 
 
The format shown on the following pages is suggested for use as a guide in preparing the Price 
Schedule. The format includes specific expenditures, which may or may not be required or 
applicable but are indicated to serve as examples. 
 
A.  Cost Breakdown per Deliverable Items* 

 

   رامة بيت القاضي
    

 الكمية الوحدة بيان الأعمال تسلسل
 السعر 
 الإفرادي

 السعر
 الإجمالي 

 مدة التنفيذ

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع 

 توجيهات جهاز الإشراف وفق المخططات و
   2000 3م

    

2 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع 
الرص و الدحي وفق المخططات و توجيهات 

 جهاز الإشراف
   500 3م

    

3 
 3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 وفق المخططات و توجيهات جهاز الإشراف
   22 3م

    

                                                 
8 No deletion or modification may be made in this form.  Any such deletion or modification may lead to the 
rejection of the Bid. 
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4 
وفق المخططات و توجيهات تنفيذ رصف حجري 

 جهاز الإشراف
   5 3م

    

5 

 1.25تقديم وتركيب شبك معدني للسور بارتفاع 
م حول الموقع مصنوع من حديد غير قابل للصدأ 

سم  4*4مم و أبعاد الفتحات  3ومن قضبان قطر 
إنش طول  2مع ركائز )قساطل مزيبقة قطر 

م وفق المخططات و توجيهات  4سم( كل  175
 الإشرافجهاز 

   1300 كغ

    

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما 
 يلزم  وفق المخططات و توجيهات جهاز الإشراف

   1 عدد

    

           المجموع  

      

 

  

      

  

      

  

   رامة المقرمدة
    

 الكمية الوحدة بيان الأعمال تسلسل
 السعر 
 الإفرادي

 السعر
 الإجمالي 

 مدة التنفيذ

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع 

 وفق المخططات و توجيهات جهاز الإشراف
   1500 3م
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2 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع 
الرص و الدحي وفق المخططات وتوجيهات 

 جهاز الإشراف
   500 3م

    

3 
 3كغ/م 250عيار تقديم وصب بيتون  مغموس 

 وفق المخططات و توجيهات جهاز الإشراف
   22 3م

    

4 
تنفيذ رصف حجري وفق المخططات و توجيهات 

 جهاز الإشراف
   5 3م

    

5 

 1.25تقديم وتركيب شبك معدني للسور بارتفاع 
م حول الموقع مصنوع من حديد غير قابل للصدأ 

 سم 4*4مم و أبعاد الفتحات  3ومن قضبان قطر 
إنش طول  2مع ركائز ) قساطل مزيبقة قطر 

م وفق المخططات و توجيهات  4سم ( كل  175
 جهاز الإشراف

   1150 كغ

    

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما 
 يلزم  وفق المخططات و توجيهات جهاز الإشراف

   1 عدد

    

           المجموع  
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   رامة السرميني
    

 الكمية الوحدة بيان الأعمال تسلسل
 السعر 
 الإفرادي

 السعر
 الإجمالي 

 مدة التنفيذ

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع 

 وفق المخططات وتوجيهات جهاز الإشراف
   1500 3م

    

2 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع 

الدحي وفق المخططات و توجيهات الرص و 
 جهاز الإشراف

   1000 3م

    

3 
 3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 وفق المخططات و توجيهات جهاز الإشراف
   22 3م

    

4 
تنفيذ رصف حجري وفق المخططات و توجيهات 

 جهاز الإشراف
   5 3م

    

5 

 1.25تقديم وتركيب شبك معدني للسور بارتفاع 
م حول الموقع مصنوع من حديد غير قابل للصدأ 

سم  4*4مم و أبعاد الفتحات  3ومن قضبان قطر 
إنش طول  2مع ركائز ) قساطل مزيبقة قطر 

م وفق المخططات و توجيهات  4سم ( كل  175
 جهاز الإشراف

   1150 كغ

    

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما 

 توجيهات جهاز الإشرافيلزم  وفق المخططات و 
   1 عدد
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           المجموع  

      

  

   رامة العليقة
    

 الكمية الوحدة بيان الأعمال تسلسل
 السعر 
 الإفرادي

 السعر
 الإجمالي 

 مدة التنفيذ

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع 

 وفق المخططات و توجيهات جهاز الإشراف
   1500 3م

    

2 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع 
الرص و الدحي وفق المخططات و توجيهات 

 جهاز الإشراف
   1000 3م

    

3 
 3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 وفق المخططات و توجيهات جهاز الإشراف
   22 3م

    

4 
تنفيذ رصف حجري وفق المخططات و توجيهات 

 جهاز الإشراف
   5 3م

    

5 

 1.25تقديم وتركيب شبك معدني للسور بارتفاع 
م حول الموقع مصنوع من حديد غير قابل للصدأ 

سم  4*4مم و أبعاد الفتحات  3ومن قضبان قطر 
إنش طول  2مع ركائز ) قساطل مزيبقة قطر 

م وفق المخططات و توجيهات  4سم ( كل  175
 جهاز الإشراف

   1150 كغ
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6 
وتركيب ميرا لقياس المناسيب مع كل ما تقديم 

 يلزم  وفق المخططات و توجيهات جهاز الإشراف
   1 عدد

    

           المجموع  

      

  

   رامة الموشة
    

 الكمية الوحدة بيان الأعمال تسلسل
 السعر 
 الإفرادي

 السعر
 الإجمالي 

 مدة التنفيذ

1 
توجيهات تنفيذ حفريات ترابية  وفق المخططات و 

 جهاز الإشراف
   2000 3م

    

2 
تقديم وتنفيذ طبقة فلاتر وفق المخططات 

 وتوجيهات جهاز الاشراف
   400 3م

    

3 
تقديو وتنفيذ مجبول اسفلتي وفق المخططات و 

 توجيهات جهاز الإشراف
   130 3م

    

4 
 3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 جهاز الإشرافوفق المخططات و توجيهات 
   22 3م

    

5 
تنفيذ رصف حجري وفق المخططات و توجيهات 

 جهاز الإشراف
   5 3م
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6 

 1.25تقديم وتركيب شبك معدني للسور بارتفاع 
م حول الموقع مصنوع من حديد غير قابل للصدأ 

سم  4*4مم و أبعاد الفتحات  3ومن قضبان قطر 
 إنش طول 2مع ركائز ) قساطل مزيبقة قطر 

م وفق المخططات و توجيهات  4سم ( كل  175
 جهاز الإشراف

   1150 كغ

    

7 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما 
 يلزم  وفق المخططات و توجيهات جهاز الإشراف

   1 عدد

    

           المجموع  

      

  

   1رامة الطواحين 
    

 الكمية الوحدة بيان الأعمال تسلسل
 السعر 
 الإفرادي

 السعر
 الإجمالي 

 مدة التنفيذ

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع 

 وفق المخططات و توجيهات جهاز الإشراف
   1200 3م

    

2 
كم مع  5تنفيذ ردميات ترابية من مسافة نقل 

الرص و الدحي وفق المخططات و توجيهات 
 جهاز الإشراف

   2000 3م
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3 
 3كغ/م 250و صب بيتون  مغموس عيار تقديم 

 وفق المخططات و توجيهات جهاز الإشراف
   22 3م

    

4 
تنفيذ رصف حجري وفق المخططات و توجيهات 

 جهاز الإشراف
   5 3م

    

5 

 1.25تقديم وتركيب شبك معدني للسور بارتفاع 
م حول الموقع مصنوع من حديد غير قابل للصدأ 

سم  4*4أبعاد الفتحات مم و  3ومن قضبان قطر 
إنش طول  2مع ركائز ) قساطل مزيبقة قطر 

م وفق المخططات و توجيهات  4سم ( كل  175
 جهاز الإشراف

   1150 كغ

    

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما 
 يلزم  وفق المخططات و توجيهات جهاز الإشراف

   1 عدد

    

           المجموع  

         

   رامة الفنيتق
    

 الكمية الوحدة بيان الأعمال تسلسل
 السعر 
 الإفرادي

 السعر
 الإجمالي 

 مدة التنفيذ
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1 
قشط تربة زراعية و إزالة النباتات مع الجذور و 
الأوساخ خارج الموقع وفق المخططات و 

 توجيهات جهاز الإشراف
   4000 3م

    

2 
الموقع تنفيذ حفريات ترابية مع التجميع  خارج 

 وفق المخططات و توجيهات جهاز الإشراف
   10000 3م

    

3 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع 
الرص و الدحي وفق المخططات و توجيهات 

 جهاز الإشراف
   1700 3م

    

4 
 3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 وفق المخططات و توجيهات جهاز الإشراف
   22 3م

    

5 
تنفيذ رصف حجري وفق المخططات و توجيهات 

 جهاز الإشراف
   5 3م

    

6 

 1.25تقديم وتركيب شبك معدني للسور بارتفاع 
م حول الموقع مصنوع من حديد غير قابل للصدأ 

سم  4*4مم و أبعاد الفتحات  3ومن قضبان قطر 
إنش طول  2مع ركائز ) قساطل مزيبقة قطر 

المخططات و توجيهات م وفق  4سم ( كل  175
 جهاز الإشراف

   2100 كغ

    

7 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما 
 يلزم  وفق المخططات و توجيهات جهاز الإشراف

   1 عدد
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           المجموع  

         

    
   2العليقة 

    

 الكمية الوحدة بيان الأعمال تسلسل
 السعر 
 الإفرادي

 السعر
 الإجمالي 

 مدة التنفيذ

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع وفق 

 المخططات و توجيهات جهاز الإشراف
   1500 3م

    

2 
تنفيذ ردميات ترابية من نواتج الحفر النظيفة مع 

الرص و الدحي وفق المخططات و توجيهات 

 جهاز الإشراف

   1000 3م

    

3 
 3كغ/م 250عيار  تقديم و صب بيتون  مغموس

 وفق المخططات و توجيهات جهاز الإشراف
   22 3م

    

4 
تنفيذ رصف حجري وفق المخططات و توجيهات 

 جهاز الإشراف
   5 3م

    



Rev Oct 2000 55 

5 

م  1.25تقديم وتركيب شبك معدني للسور بارتفاع 

حول الموقع مصنوع من حديد غير قابل للصدأ 

سم  4*4مم و أبعاد الفتحات  3ومن قضبان قطر 

 175إنش طول  2مع ركائز ) قساطل مزيبقة قطر 

م وفق المخططات و توجيهات جهاز  4سم ( كل 

 الإشراف

   1150 كغ

    

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما يلزم  

 وفق المخططات و توجيهات جهاز الإشراف
   1 عدد

    

      

 

  

   2رامة الطواحين 
    

 الكمية الوحدة الأعمالبيان  تسلسل
 السعر 
 الإفرادي

 السعر
 الإجمالي 

 مدة التنفيذ

1 
تنفيذ حفريات ترابية مع التجميع خارج الموقع 

 وفق المخططات و توجيهات جهاز الإشراف
   1000 3م

    

2 
كم مع  5تنفيذ ردميات ترابية من مسافة نقل 

الرص و الدحي وفق المخططات و توجيهات 
 جهاز الإشراف

   2000 3م

    

3 
 3كغ/م 250تقديم و صب بيتون  مغموس عيار 

 وفق المخططات و توجيهات جهاز الإشراف
   22 3م
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4 
تنفيذ رصف حجري وفق المخططات و توجيهات 

 جهاز الإشراف
   5 3م

    

5 

 1.25تقديم وتركيب شبك معدني للسور بارتفاع 
م حول الموقع مصنوع من حديد غير قابل للصدأ 

سم  4*4مم و أبعاد الفتحات  3ومن قضبان قطر 
إنش طول  2مع ركائز ) قساطل مزيبقة قطر 

م وفق المخططات و توجيهات  4سم ( كل  175
 جهاز الإشراف

   1150 كغ

    

6 
تقديم وتركيب ميرا لقياس المناسيب مع كل ما 
 يلزم  وفق المخططات و توجيهات جهاز الإشراف

   1 عدد

    

           المجموع  

 
 

  



Rev Oct 2000 57 

 
 
 

 
 

Section 9: FORM FOR PERFORMANCE SECURITY9 

(This must be finalized using the official letterhead of the Issuing Bank.  Except 
for indicated fields, no changes may be made in this template.) 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods 
and execute related services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such 
sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of [amount of guarantee as aforesaid] without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a 
certificate of satisfactory performance and full completion of services by the Contractor. 

 

 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 

Address .................................................................................................................                                

                                                 
9 If the RFP requires the submission of a Performance Security, which shall be made  a condition to the signing and effectivity of 

the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 
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GENERAL CONDITIONS OF  CONTRACT FOR CIVIL  WORKS  
 

 

     1. Definitions  

     2. Singular and Plural  

     3. Headings or Notes  

     4. Legal Relationships  

     5. General Duties/Powers of Engineer  

     6. Contractor's General Obligations/Responsibilities  

     7. Assignment and Subcontracting  

     8. Drawings  

     9. Work Book  

     10. Performance Security  

     11. Inspection of Site  

     12. Sufficiency of Tender  

     13. Programme of Work to be Furnished  

     14. Weekly Site Meeting  

     15. Change Orders  

     16. Contractor's Superintendence  

     17. Contractor's Employees  

     18. Setting-Out  

     19. Watching and Lighting  

     20. Care of Works  

     21. Insurance of Works, Etc.  

     22. Damage to Persons and Property  

     23. Liability Insurance  

     24. Accident or Injury to Workmen  

     25. Remedy on Contractor's Failure to Insure  

     26. Compliance with Statutes, Regulations, Etc.  

     27. Fossils, Etc.  

     28. Copyright, Patents and Other Proprietary Rights, and Royalties  

     29. Interference With Traffic and Adjoining Properties  

     30. Extraordinary Traffic and Special Loads  

     31. Opportunities for Other Contractors  

     32. Contractor to Keep Site Clean  

     33. Clearance of Site on Substantial Completion  

     34. Labour  

     35. Returns of Labour, Plant, Etc.  

     36. Materials, Workmanship and Testing  
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     37. Access to Site  

     38. Examination of Work Before Covering Up  

     39. Removal of Improper Work and Materials  

     40. Suspension of Work  

     41. Possession of Site  

     42. Time for Completion  

     43. Extension of Time for Completion  

     44. Rate of Progress  

     45. Liquidated Damages for Delay  

     46. Certificate of Substantial Completion  

     47. Defects Liability  

     48. Alterations, Additions and Omissions  

     49. Plant, Temporary Works and Materials  

     50. Approval of Materials, Etc., Not Implied  

     51. Measurement of Works  

     52. Liability of the Parties  

     53. Authorities  

     54. Urgent Repairs  

     55. Increase and Decrease of Costs  

     56. Taxation  

     57. Blasting  

     58. Machinery  

     59. Temporary Works and Reinstatement  

     60. Photographs and Advertising  

     61. Prevention of Corruption  

     62. Date Falling on Holiday  

     63. Notices  

     64. Language, Weights and Measures  

     65. Records, Accounts, Information and Audit  

     66. Force Majeure  

     67. Suspension by the UNDP  

     68. Termination by the UNDP  

     69. Termination by the Contractor  

     70. Rights and Remedies of the UNDP  

     71. Settlement of Disputes  

     72. Privileges and Immunities 

     73. Security 

     74. Audit and Investigations 

     75. Anti-Terrorism 

   

 

     Appendix I: Formats of Performance Security  

     Performance Bank Guarantee  

     Performance Bond  
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1. DEFINITIONS  

 

For the purpose of the Contract Documents the words and expressions below shall have the 

following meanings:  

 

a) "Employer" means the United Nations Development Programme (UNDP).  

 

b) "Contractor" means the person whose tender has been accepted and with whom the Contract 

has been entered into.  

 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the 

Contract as provided therein, as will be notified in writing to the Contractor.  

 

d) "Contract" means the written agreement between the Employer and the Contractor, to which 

these General Conditions are annexed.  

 

e) "The Works" means the works to be executed and completed under the Contract.  

 

f) "Temporary Works" shall include items to be constructed which are not intended to be 

permanent and form part of the Works.  

 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 

Contract and any modification thereof or addition thereto furnished by the Engineer or 

submitted by the Contractor and approved in writing by the Engineer in accordance with the 

Contract.  

 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, 

on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to 

them.  

 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 

execution and completion of the Works and for remedying of any defects therein in 

accordance with the Contract.  

 

j) "Site" means the land and other places on, under, in or through which the Works or 

Temporary Works are to be constructed.  

 

2. SINGULAR AND PLURAL  

 

Words importing persons or parties shall include firms or companies and words importing 

the singular only shall also include the plural and vice versa where the context requires.  

 

3. HEADINGS OR NOTES  
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The headings or notes in the Contract Documents shall not be deemed to be part thereof or be 

taken into consideration in their interpretation.  

 

4. LEGAL RELATIONSHIPS  

 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent 

contractor vis-à-vis the Employer.  The Contract Documents shall not be construed to create 

any contractual relationship of any kind between the Engineer and the Contractor, but the 

Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to 

performance by the Contractor of its obligations, and to enforcement thereof.  Nothing 

contained in the Contract Documents shall create any contractual relationship between the 

Employer or the Engineer and any subcontractor(s) of the Contractor.  

 

5. GENERAL DUTIES/POWERS OF ENGINEER  

 

a) The Engineer shall provide administration of Contract as provided in the Contract 

Documents. In particular, he shall perform the functions hereinafter described.  

 

b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during 

construction and until final payment is due. The Engineer shall advise and consult with the 

Employer. The Employer's instructions to the Contractor shall be forwarded through the 

Engineer. The Engineer shall have authority to act on behalf of the Employer only to the 

extent provided in the Contract Documents as they may be amended in writing in accordance 

with the Contract. The duties, responsibilities and limitations of authority of the Engineer as 

the Employer's representative during construction as set forth in the Contract shall not be 

modified or extended without the written consent of the Employer, the Contractor and the 

Engineer.  

 

c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 

familiarize himself generally with the progress and quality of the Works and to determine in 

general if the Works are proceeding in accordance with the Contract Documents. On the 

basis of his on-site observations as an Engineer, he shall keep the Employer informed of the 

progress of the Works.  

 

d) The Engineer shall not be responsible for and will not have control or charge of construction 

means, methods, techniques, sequences or procedures, or for safety precautions and programs 

in connection with the Works or the Temporary Works. The Engineer shall not be 

responsible for or have control or charge over the acts or omissions of the Contractor 

(including the Contractor's failure to carry out the Works in accordance with the Contract) 

and of Sub-contractors or any of their agents or employees, or any other persons performing 

services for the Works, except if such acts or omissions are caused by the Engineer's failure 

to perform his functions in accordance with the contract between the Employer and the 

Engineer.  
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e) The Engineer shall at all times have access to the Works wherever and whether in 

preparation or progress. The Contractor shall provide facilities for such access so that the 

Engineer may perform his functions under the Contract.  

 

f) Based on the Engineer's observations and an evaluation of the documentation submitted by 

the Contractor together with the invoices, the Engineer shall determine the amounts owed to 

the Contractor and shall issue Certificates for Payment as appropriate.  

 

g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with 

the design concept of the Works and with the provisions of the Contract Documents. Such 

action shall be taken with reasonable promptness so as to cause no delay.  The Engineer's 

approval of a specific item shall not indicate approval of an assembly of which the item is a 

component.  

 

h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance thereunder by the Contractor.  All interpretations and orders of the Engineer 

shall be consistent with the intent of and reasonably inferable from the Contract Documents 

and shall be in writing or in the form of drawings.  Either party may make a written request 

to the Engineer for such interpretation.  The Engineer shall render the interpretation 

necessary for the proper execution of the Works with reasonable promptness and in 

accordance with any time limit agreed upon. Any claim or dispute arising from the 

interpretation of the Contract Documents by the Engineer or relating to the execution or 

progress of the Works shall be settled as provided in Clause 71 of these General Conditions.  

 

i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve 

the Contractor of any of his obligations under the Contract nor to order any work involving 

delay in completion of the Works or any extra payment to the Contractor by the Employer, or 

to make any variations to the Works.  

 

j) In the event of termination of the employment of the Engineer, the Employer shall appoint 

another suitable professional to perform the Engineer's duties.  

 

k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 

implementation of the intent of the Contract Documents, he will have authority to require 

special inspection or testing of the work whether or not such work be then fabricated, 

installed or completed. However, neither the Engineer's authority to act nor any reasonable 

decision made by him in good faith either to exercise or not to exercise such authority shall 

give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, 

any of their agents or employees, or any other person performing services for the Works.  

 

l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and 

Final Completion, shall receive and forward to the Employer for the Employer's review 

written warranties and related documents required by the Contract and assembled by the 
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Contractor, and shall issue a final Certificate for Payment upon compliance with the 

requirements of Clause 47 hereof and in accordance with the Contract.  

 

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 

Engineer shall notify in writing to the Contractor and the Employer the duties, 

responsibilities and limitations of authority of any such Engineer's Representative(s).  

 

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  

 

6.1.Obligation to Perform in Accordance with Contract  

 

The Contractor shall execute and complete the Works and remedy any defects therein in 

strict accordance with the Contract, with due care and diligence and to the satisfaction of the 

Engineer, and shall provide all labor, including the supervision thereof, materials, 

Constructional Plant and all other things, whether of a temporary or permanent nature, 

required in and for such execution, completion and remedying of defects, as far as the 

necessity for providing the same is specified in or is reasonably to be inferred from the 

Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions 

and directions on any matter, touching or concerning the Works.  

 

6.2 Responsibility for Site Operations  

 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 

operations and methods of construction, provided that the Contractor shall not be responsible, 

except as may be expressly provided in the Contract, for the design or specification of the 

Permanent Works or of any Temporary Works prepared by the Engineer.  

 

6.3.Responsibility for Employees  

 

The Contractor shall be responsible for the professional and technical competence of his 

employees and will select for work under this Contract, reliable individuals who will perform 

effectively in the implementation of the Contract, respect local customs and conform to a 

high standard of moral and ethical conduct.  

 

6.4.Source of Instructions  

 

The Contractor shall neither seek nor accept instructions from any authority external to the 

Employer, the Engineer or their authorized representatives in connection with the 

performance of his services under this Contract. The Contractor shall refrain from any action 

which may adversely affect the Employer and shall fulfill his commitments with fullest 

regard for the interest of the Employer.  

 

6.5.Officials Not to Benefit  
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The Contractor warrants that no official of the Employer has been or shall be admitted by the 

Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  

The Contractor agrees that breach of this provision is a breach of an essential term of the 

Contract. 

 

6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations  

 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or 

has performed services for the Employer or use the name, emblem or official seal of the 

Employer or the United Nations or any abbreviation of the name of the Employer or the 

United Nations for advertising purposes or any other purposes. 

 

6.7.Confidential Nature of Documents  

 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 

documents and all other data compiled by or received by the Contractor under the Contract 

shall be the property of the Employer, shall be treated as confidential and shall be delivered 

only to the duly authorized representative of the Employer on completion of the Works; their 

contents shall not be made known by the Contractor to any person other than the personnel of 

the Contractor performing services under this Contract without the prior written consent of 

the Employer.  

 

7. ASSIGNMENT AND SUBCONTRACTING  

 

7.1.Assignment of Contract  

 

The Contractor shall not, except after obtaining the prior written approval of the Employer, 

assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any 

of the Contractor's rights, claims or obligations under the Contract.  

 

7.2.Subcontracting  

 

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain 

the prior written approval of the Employer for all such subcontractors.  The approval of the 

Employer shall not relieve the Contractor of any of his obligations under the Contract, and 

the terms of any subcontract shall be subject to 

and be in conformity with the provisions of the Contract.  

 

7.3.Assignment of Subcontractor's Obligations  

 

In the event of a subcontractor having undertaken towards the Contractor in respect of the 

work executed or the goods, materials, Plant or services supplied by such subcontractor for 

the Works, any continuing obligation extending for a period exceeding that of the Defects 

Liability Period under the Contract, the Contractor 
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shall at any time after the expiration of such Period, assign to the Employer, at the 

Employer's request and cost, the benefit of such obligation for the unexpired duration thereof.  

 

8. DRAWINGS  

 

8.1.Custody of drawings  

 

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof 

shall be furnished to the Contractor free of cost.  The Contractor shall provide and make at 

his own expense any further copies required by him.  At the completion of the Works, the 

Contractor shall return to the Employer all drawings provided under the Contract.  

 

8.2.One copy of Drawings to be kept on Site  

 

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the 

Contractor on the Site and the same shall at all reasonable times be available for inspection 

and use by the Engineer and by any other person authorized in writing by the Engineer.  

 

8.3.Disruption of Progress  

 

The Contractor shall give written notice to the Engineer whenever planning or progress of the 

Works is likely to be delayed or disrupted unless any further drawing or order, including a 

direction, instruction or approval, is issued by the Engineer within a reasonable time.  The 

notice shall include details of drawing or order required and of why and by when it is 

required and of any delay or disruption likely to be suffered if it is late.  

 

9. WORK BOOK  

 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original 

and two copies. The Engineer shall have full authority to issue new orders, drawings and 

instructions to the Contractor, from time to time and as required for the correct execution of 

the Works. The Contractor shall be bound to follow such orders, drawings and instructions.  

 

Every order shall be dated and signed by the Engineer and the Contractor, in order to account 

for its receipt.  

 

Should the Contractor want to refuse an order in the Work Book, he shall so inform the 

Employer, through the Engineer, by means of an annotation in the Work Book made within 

three (3) days from the date of the order that the Contractor intends to refuse. Failure by the 

Contractor to adhere to this procedure shall result in the order being deemed accepted with 

no further possibility of refusal.  

 

The original of the Work Book shall be delivered to the Employer at the time of Final 

Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the 

Contractor.  
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10. PERFORMANCE SECURITY  

 

a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on 

signature of the Contract furnish the Employer with a Performance Security issued for the 

benefit of the Employer. The amount and character of such security (bond or guarantee) shall 

be as indicated in the Contract.  

 

b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance 

company or accredited bank, in the format included in Appendix I to these General 

Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of the 

Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned 

to the Contractor within twenty-eight days after the issuance by the Engineer of the 

Certificate of Final Completion, provided that the Contractor shall have paid all money owed 

to the Employer under the Contract.  

 

c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 

insolvent or its right to do business in the country of execution of the Works is terminated, 

the Contractor shall within five (5) days thereafter substitute another bond or guarantee and 

surety, both of which must be acceptable to the Employer.  

 

11. INSPECTION OF SITE  

 

The Contractor shall be deemed to have inspected and examined the site and its surroundings 

and to have satisfied himself before submitting his Tender and signing the Contract as to all 

matters relative to the nature of the land and subsoil, the form and nature of the Site, details 

and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, 

the quantities and nature of the work and materials necessary for the completion of the 

Works, the means of access to the Site, and the accommodation he may require, and in 

general to have himself obtained all necessary information as to risk contingencies, climatic, 

hydrological and natural conditions and other circumstances which may influence or affect 

his Tender, and no claims will be entertained in this connection against the Employer.  

 

12. SUFFICIENCY OF TENDER  

 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his Tender for the construction of the Works and of the rates 

and prices, which rates and prices shall, except in so far as it is otherwise provided in the 

Contract, cover all his obligations under the Contract and all matters and things necessary for 

the proper execution and completion of the Works.  

 

13. PROGRAMME OF WORK TO BE FURNISHED  

 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer 

for his consent a detailed Programme of Work showing the order of procedure and the 

method in which he proposes to carry out the Works.  In preparing his Programme of Work 

the Contractor shall pay due regard to the priority required by certain works.  Should the 



Rev Oct 2000 67 

Engineer, during the progress of work, require further modifications to the Programme of 

Work, the Contractor shall review the said program.  The Contractor shall also whenever 

required by the Engineer submit particulars in writing of the Contractor's arrangements for 

carrying out the Works and of the Constructional Plant and Temporary Works which the 

Contractor intends to supply, use or construct as the case may be.  The submission of such 

program, or any modifications thereto, or the particulars required by the Engineer, shall not 

relieve the Contractor of any of his duties or obligations under the Contract nor shall the 

incorporation of any modification to the Programme of Work either at the commencement of 

the contract or during its course entitle the Contractor to any additional payments in 

consequence thereof.  

 

14. WEEKLY SITE MEETING  

 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if 

any, the representative of the Contractor and the Engineer or the Engineer's Representative, 

in order to verify that the Works are progressing normally and are executed in accordance 

with the Contract.  

 

15. CHANGE ORDERS  

 

a) The Engineer may instruct the Contractor, with the approval of the Employer and by means 

of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that 

are deemed necessary by the Engineer.  

 

b) Processing of change orders shall be governed by clause 48 of these General Conditions.  

 

16. CONTRACTOR'S SUPERINTENDENCE  

 

The Contractor shall provide all necessary superintendence during the execution of the 

Works and as long thereafter as the Engineer may consider necessary for the proper 

fulfillment of the Contractor's obligations under the Contract.  The Contractor or a competent 

and authorized agent or representative of the Contractor approved in writing by the Engineer, 

which approval may at any time be withdrawn, shall be constantly on the site and shall 

devote his entire time to the superintendence of the Works.  Such authorized agent or 

representative shall receive on behalf of the Contractor directions and instructions from the 

Engineer. If the approval of such agent or representative shall be withdrawn by the Engineer, 

as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative shall 

be requested by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as 

it is practicable after receiving notice of such withdrawal remove the agent or representative 

from the Site, and replace him by another agent or representative approved by the Engineer. 

Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not thereafter 

employ, in any capacity whatsoever, a removed agent or representative again on the Site.  

 

17. CONTRACTOR'S EMPLOYEES  
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a) The Contractor shall provide and employ on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein:  

 

i. Only such technical assistants as are skilled and experienced in their respective callings and 

such sub-agent foremen and leading hands as are competent to give proper supervision to the 

work they are required to supervise, and  

 

ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely 

execution and completion of the Works.  

 

b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the Works any person employed by the Contractor in or about the execution or 

completion of the Works, who in the opinion of the Engineer is misconducting himself, or is 

incompetent or negligent in the proper performance of his duties, or whose employment is 

otherwise considered reasonably by the Engineer to be undesirable, and such person shall not 

be again employed on the Site without the written permission of the Engineer.  Any person 

so removed from the Works shall be replaced as soon as reasonably possible by a competent 

substitute approved by the Engineer.  

 

c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site 

any agent, representative or other personnel who does not conform to the standards set forth 

in paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be 

considered as termination in part or in whole of this Contract. All costs and additional 

expenses resulting from any withdrawal or replacement for whatever reason of any of the 

Contractor's personnel shall be at the Contractor's expense.  

 

18. SETTING-OUT  

 

The Contractor shall be responsible for the true and proper setting out of the Works in 

relation to original points, lines and levels of reference given by the Engineer in writing and 

for the correctness of the position, levels, dimensions and alignment of all parts of the Works 

and for the provision of all necessary instruments, appliances and labor in connection 

therewith.  If, at any time during the progress of the Works, any error shall appear or arise in 

the position, levels, dimensions or alignment of any part of the Works, the Contractor, on 

being required so to do by the Engineer, shall, at his own cost, rectify such error to the 

satisfaction of the Engineer.  

 

19. WATCHING AND LIGHTING  

 

The Contractor shall in connection with the Works provide and maintain at his own cost all 

lights, guards, fencing and watching when and where necessary or required by the Engineer 

or by any duly constituted authority for the protection of the Works and the materials and 

equipment utilized therefor or for the safety and convenience of the public or others.  

 

20. CARE OF WORKS  
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a) From the commencement date of the Works to the date of substantial completion as stated in 

the Certificate of Substantial Completion, the Contractor shall take full responsibility for the 

care thereof and of all Temporary Works. In the event that any damage or loss should happen 

to the Works or to any part thereof or to any Temporary Works from any cause whatsoever 

(save and except as shall be due to Force Majeure as defined in Clause 66 of these General 

Conditions), the Contractor shall at his own cost repair and make good the same so that, at 

completion, the Works shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and the Engineer's instructions.  The Contractor 

shall also be liable for any damage to the Works occasioned by him in the course of any 

operations carried out by him for the purpose of complying with his obligations Clause 47 

hereof.  

 

b) The Contractor shall be fully responsible for the review of the Engineering design and details 

of the Works and shall inform the Employer of any mistakes or incorrectness in such design 

and details which would affect the Works.  

 

21. INSURANCE OF WORKS, ETC.  

 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor 

shall insure immediately following signature of this Contract, in the joint names of the 

Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all 

loss or damage from whatever cause arising, other than cause of Force majeure as defined in 

clause 66 of these General Conditions, and (b) against loss or damage for which the 

Contractor is responsible, in such manner that the Employer and the Contractor are covered 

for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects 

Liability Period for loss or damage arising from a cause occurring prior to the 

commencement of the Defects Liability Period and for any loss or damage occasioned by the 

Contractor in the course of any operations carried out by him for the purpose of complying 

with his obligations under Clause 47 hereof:  

 

a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to 

cover any additional costs of and incidental to the rectification of loss or damage including 

professional fees and the cost of demolishing and removing any part of the Works and of 

removing debris of whatsoever nature;  

 

b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  

 

c) An insurance to cover the liabilities and warranties of Section 52(4);  

 

Such insurance shall be effected with an insurer and in terms approved by the Employer, 

which approval shall not be unreasonably withheld, and the Contractor shall, whenever 

required, produce to the Engineer the policy or policies of insurance and the receipts for 

payment of the current premiums.  
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22. DAMAGE TO PERSONS AND PROPERTY  

 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, 

hold and save harmless and defend at his own expense the Employer, its officers, agents, 

employees and servants from and against all suits, claims, demands, proceedings, and 

liability of any nature or kind, including costs and expenses, for injuries or damages to any 

person or any property whatsoever which may arise out of or in consequence of acts or 

omissions of the Contractor or its agents, employees, servants or subcontractors in the 

execution of the Contract. The provision of this Clause shall extend to suits, claims, 

demands, proceedings and liability in the nature of workmen's compensation claims and 

arising out of the use of patented inventions and devices. Provided always that nothing herein 

contained shall be deemed to render the Contractor liable for or in respect of or with respect 

to:  

 

a) The permanent use or occupation of land by the Works or any part thereof;  

 

b) The right of the Employer to construct the Works or any part thereof on, over, under, or 

through any land.  

 

c) Interference whether temporary or permanent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the Works 

in accordance with the Contract.  

 

d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity of 

the Contract.  

 

23. LIABILITY INSURANCE  

 

23.1. Obligation to take out Liability Insurance  

 

Before commencing the execution of the Works, but without limiting his obligations and 

responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any 

death, material or physical damage, loss or injury which may occur to any property, 

including that of the Employer or to any person, including any employee of the Employer by 

or arising out of the execution of the Works or in the carrying out of the Contract, other than 

due to the matters referred to in the proviso to Clause 22 hereof.  

 

23.2. Minimum Amount of Liability Insurance  

 

Such insurance shall be effected with an insurer and in terms approved by the Employer, 

which approval shall not be unreasonably withheld, and for at least the amount specified in 

the contract. The Contractor shall, whenever required by the Employer or the Engineer, 

produce to the Engineer the policy or policies of insurance and the receipts for payment of 

the current premiums.  
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23.3. Provision to Indemnify Employer  

 

The insurance policy shall include a provision whereby, in the event of any claim in respect 

of which the Contractor would be entitled to receive indemnity under the policy, being 

brought or made against the Employer, the insurer shall indemnify the Employer against such 

claims and any costs, charges and expenses in respect thereof.  

 

24. ACCIDENT OR INJURY TO WORKMEN  

 

a) The Employer shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workman or other person in 

the employment of the Contractor or any sub-Contractor, save and except an accident or 

injury resulting from any act or default of the Employer, his agents or servants.  The 

Contractor shall indemnify, hold and save harmless the Employer against all such damages 

and compensation, save and except as aforesaid, and against all claims, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto.  

 

b) Insurance Against Accident, etc., to Workmen  

 

The Contractor shall insure against such liability with an insurer approved by the Employer, 

which approval shall not be unreasonably withheld, and shall continue such insurance during 

the whole of the time that any persons are employed by him for the Works and shall, when 

required, produce to the Engineer such policy of insurance and the receipt for payment of the 

current premium. Provided always that, in respect of any persons employed by any 

subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be 

satisfied if the subcontractor shall have insured against the liability in respect of such persons 

in such manner that the Employer is indemnified under the policy but the Contractor shall 

require such subcontractor to produce to the Engineer when required such policy of insurance 

and the receipt for the current premium, and obtain the insertion of a provision to that effect 

in its contract with the subcontractor.  

 

25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  

 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in 

Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect 

under the terms of the Contract, the Employer may in any such case effect and keep in force 

any such insurance and pay such premium as may be necessary for that purpose and from 

time to time deduct the amount so paid by the Employer as aforesaid from any monies due or 

which may become due to the Contractor, or recover the same as a debt due from the 

Contractor.  

 

26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  

 

a) The Contractor shall give all notices and pay all fees and charges required to be given or paid 

by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or 

other duly constituted authority in relation to the execution of the Works or of any 
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Temporary Works and by the Rules and Regulations of all public bodies and companies 

whose property or rights are affected or may be affected in any way by the Works or any 

Temporary Works.  

 

b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, 

Regulations, By-laws or requirements of any such local or other authority which may be 

applicable to the Works and shall keep the Employer indemnified against all penalties and 

liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-

laws or requirements.  

 

27. FOSSILS, ETC.  

 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the Site of the Works shall as between the 

Employer and the Contractor be deemed to be the absolute property of the Employer and the 

Contractor shall take reasonable precautions to  

prevent his workmen or any other persons from removing or damaging any such article or 

thing and shall immediately upon discovery thereof and before removal acquaint the 

Employer of such discovery and carry out at the expense of the Employer the Engineer's 

orders as to the disposal of the same.  

 

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND 

ROYALTIES  

 

a) The Contractor shall hold harmless and fully indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 

trademark or name or other protected rights in respect of any Plant, equipment, machine, 

work or material used for or in connection with the Works or Temporary Works and from 

and against all claims, demands proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto, except where such infringement results 

from compliance with the design or Specification provided by the Engineer.  

 

b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, 

rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 

materials required for the Works or Temporary Works.  

 

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  

 

All operations necessary for the execution of the Works and for the Construction of any 

Temporary Works shall, so far as compliance with the requirements of the Contract permits, 

be carried on so as not to interfere unnecessarily or improperly with the public convenience, 

or the access to, use and occupation of, public or private roads and footpaths to or of 

properties whether in the possession of the Employer or of any other person.  The Contractor 

shall hold harmless and indemnify the Employer in respect of all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to 

any such matters in so far as the Contractor is responsible therefor.  
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30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  

 

a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the 

Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use 

vehicles and restrict and distribute loads so that any such extraordinary traffic as will 

inevitably arise from the moving of plant and material from and to the Site shall be limited as 

far as reasonably possible and so that no unnecessary damage may be occasioned to such 

roads and bridges.  

 

b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 

machinery, preconstructed units or parts of units of work, or other thing, over part of a road 

or bridge, the moving whereof is likely to damage any such road or bridge unless special 

protection or strengthening is carried out, then the Contractor shall before moving the load on 

to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and 

shall pay for the cost of strengthening any such bridge or altering or improving any such road 

to avoid such damage, and the Contractor shall indemnify and keep the Employer 

indemnified against all claims for damage to any such road or bridge caused by such 

movement, including such claim as may be made directly against the Employer, and shall 

negotiate and pay all claims arising solely out of such damage.  

 

31. OPPORTUNITIES FOR OTHER CONTRACTORS  

 

The Contractor shall in accordance with the requirements of the Engineer afford all 

reasonable opportunities for carrying out their work to any other contractors employed by the 

Employer and their workmen and to the workmen of the Employer and of any other duly 

constituted authorities who may be employed in the execution on or near the Site of any work 

not included in the Contract or of any contract which the Employer may enter into in 

connection with or ancillary to the Works.  If work by other contractors of the Employer as 

above-mentioned involves the Contractor in any direct expenses as a result of using his Site 

facilities, the Employer shall consider payment to the Contractor of such sum or sums as may 

be recommended by the Engineer.  

 

32. CONTRACTOR TO KEEP SITE CLEAN  

 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 

unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus 

materials and clear away and remove from the Site any wreckage, rubbish or Temporary 

Works no longer required.  

 

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  

 

On the substantial completion of the Works, the Contractor shall clear away and remove 

from the Site all Constructional Plant surplus materials, rubbish and Temporary Works of 

every kind and leave the whole of the Site and Works clean and in a workmanlike condition 
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to the satisfaction of the Engineer.  

 

34. LABOUR  

 

34.1 Engagement of Labour  

 

The Contractor shall make his own arrangements for the engagement of all labour local or 

otherwise.  

 

34.2 Supply of Water  

 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate 

supply of drinking and other water for the use of the Contractor's staff and work people.  

 

34.3 Alcoholic Drinks or Drugs  

 

The Contractor shall comply with Government laws and regulations and orders in force as 

regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not 

allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, 

agents or employees.  

 

34.4 Arms and Ammunition  

 

The restrictions specified in clause 34.3 above shall include all kinds of arms and 

ammunition.  

 

34.5 Holiday and Religious Customs  

 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, 

recognized festivals and religious or other customs.  

 

34.6 Epidemics  

 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with 

and carry out such regulations, orders, and requirements as may be made by the Government 

or the local medical or sanitary authorities for the purpose of dealing with and overcoming 

the same.  

 

34.7 Disorderly Conduct, etc.  

 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful 

riotous or disorderly conduct by or amongst his employees and for the preservation of peace 

and the protection of persons and property in the neighborhood of the Works against the 
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same.  

 

34.8 Observance by Sub-Contractors  

 

The Contractor shall be considered responsible for the observance of the above provisions by 

his Sub-Contractors.  

 

34.9 Legislation applicable to Labour  

 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 

35 RETURNS OF LABOUR, PLANT, ETC.  

 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a 

return in detail in the form and at such intervals as the Engineer may prescribe showing the 

supervisory staff and the numbers of the several classes of labour from time to time 

employed by the Contractor on the Site and such information respecting Constructional plant 

as the Engineer may require.  

 
36 MATERIALS, WORKMANSHIP AND TESTING  

 

36.1 Materials and Workmanship  

 

a) All materials and workmanship shall be of the respective kinds described in the Contract and 

in accordance with the Engineer's instructions and shall be subjected from time to time to 

such tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site 

or at all or any of such places.  The Contractor shall provide such assistance, instruments, 

machines, labour and materials as are normally required for examining, measuring and 

testing any work and the quality, weight or quantity of any materials used and shall supply 

samples of materials before incorporation in the Works for testing as may be selected and 

required by the Engineer.  All testing equipment and instruments provided by the Contractor 

shall be used only by the Engineer or by the Contractor in accordance with the instructions of 

the Engineer.  

 

b) No material not conforming with the Specifications in the Contract may be used for the 

Works without prior written approval of the Employer and instruction of the Engineer, 

provided always that if the use of such material results or may result in increasing the 

Contract Price, the procedure in Clause 48 shall apply.  

 

36.2 Cost of Samples  

 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is 

clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer. 

Payment will not be made for samples which do not comply with the Specifications.  
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36.3 Cost of Tests  

 

The Contractor shall bear the costs of any of the following tests:  

 

a) Those clearly intended by or provided for in the Contract Documents.  

 

b) Those involving load testing or tests to ensure that the design of the whole of the Works or 

any part of the Works is appropriate for the purpose which it was intended to fulfill.  

 
37 ACCESS TO SITE  

 

The Employer and the Engineer and any persons authorized by either of them shall, at all 

times, have access to the Works and to the Site and to all workshops and places where work 

is being prepared or whence materials, manufactured articles or machinery are being 

obtained for the Works and the Contractor shall afford every facility for and every assistance 

in or in obtaining the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  

 

No work shall be covered up or put out of view without the approval of the Engineer and the 

Contractor shall afford full opportunity for the Engineer to examine and measure any work 

which is about to be covered up or put out of view and to examine foundations before 

permanent work is placed thereon.  The Contractor shall give due notice to the Engineer 

whenever any such work or foundations is or are ready or about to be ready for examination 

and the Engineer shall without unreasonable delay unless he considers it unnecessary and 

advises the Contractor accordingly attend for the purpose of examining and measuring such 

work or of examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  

 

39.1 Engineer's power to order removal  

 

The Engineer shall during the progress of the Works have power to order in writing from 

time to time, and the Contractor shall execute at his cost and expense, the following 

operations:  

 

a) The removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract;  

 

b) The substitution of proper and suitable materials; and  

 

c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the 

opinion of the Engineer in accordance with the Contract.  
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39.2 Default of Contractor in carrying out Engineer's Instructions  

 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, 

the Employer shall be entitled to employ and pay other persons to carry out the same and all 

expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall 

be recoverable from him by the Employer and may be deducted by the Employer from any 

monies due or which may become due to the Contractor.  

 
40 SUSPENSION OF WORK  

 

The Contractor shall on the written order of the Engineer suspend the progress of the Works 

or any part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall, during such suspension, properly protect and secure the Works so far as 

it is necessary in the opinion of the Engineer.  The Employer should be notified and his 

written approval should be sought for any suspension of work in excess of three (3) days.  

 
41 POSSESSION OF SITE  

 

41.1 Access to Site  

 

The Employer shall with the Engineer's written order to commence the Works, give to the 

Contractor possession of so much of the Site as may be required to enable the Contractor to 

commence and proceed with the construction of the Works in accordance with the 

Programme referred to in Clause 13 hereof and otherwise in accordance with such reasonable 

proposals of the Contractor as he shall make to the Engineer by notice in writing, and shall 

from time to time as the Works proceed give to the Contractor possession of such further 

portions of the Site as may be required to enable the Contractor to proceed with the 

construction of the Works with due dispatch in accordance with the said Programme or 

proposals, as the case may be.  

 

41.2 Wayleaves, etc.  

 

The Contractor shall bear all expenses and charges for special temporary wayleaves required 

by him in connection with access to the Site.  The Contractor shall also provide at his own 

cost any additional accommodation outside the Site required by him for the purpose of the 

Works.  

 

41.3 Limits of the Site  

 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 

Contractor require land beyond the Site, he shall provide it entirely at his own expense and 

before taking possession shall supply the Engineer with a copy of the necessary permits. 

Access to the Site is available where the Site adjoins a public road but it is not provided 

unless shown on the Drawings.  When necessary for the safety and convenience of workmen, 
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public or livestock or for the protection of the Works, the Contractor shall, at his own 

expense, provide adequate temporary fencing to the whole or part of the Site. The Contractor 

shall not disturb, damage or pull down any hedge, tree or building within the Site without the 

written consent of the Engineer.  

 
42 TIME FOR COMPLETION  

 

a) Subject to any requirement in the Contract as to completion of any section of the Works 

before completion of the whole, the whole of the Works shall be completed, in accordance 

with the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 

b) The completion time includes weekly rest days, official holidays, and days of inclement 

weather.  

 
43 EXTENSION OF TIME FOR COMPLETION  

 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the 

Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as 

defined in the Contract have occurred, the Contractor shall be entitled to apply for an 

extension of the time for completion of the Works specified in the Contract. The Employer 

shall, upon such application, determine the period of any such extension of time; provided 

that in the case of alterations or additions in the Works, the application for such an extension 

must be made before the alterations or additions in the Works are undertaken by the 

Contractor.  

 
44 RATE OF PROGRESS  

 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, 

manner and speed of execution and completion of the Works are to be of a kind and 

conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the 

Works or any part thereof be at any time in the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended 

time for completion, the Engineer shall so notify the Contractor in writing and the Contractor 

shall thereupon take such steps as the Contractor may think necessary and the Engineer may 

approve to expedite progress so as to complete the Works by the prescribed time or extended 

time for completion. If the work is not being carried on by day and by night and the 

Contractor shall request permission to work by night as well as by day, then, if the Engineer 

shall grant such permission, the Contractor shall not be entitled to any additional payment. 

All work at night shall be carried out without unreasonable noise and disturbance. The 

contractor shall indemnify the Employer from and against any claims or liability for damages 

on account of noise or other disturbance created while or in carrying out the work and from 

and against all claims, demands, proceedings, costs and expenses whatsoever in regard or in 

relation to such noise or other disturbance. The Contractor shall submit in triplicate to the 

Engineer at the end of each month signed copies of explanatory Drawings or any other 

material showing the progress of the Works.  
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45 LIQUIDATED DAMAGES FOR DELAY  

 

a) If the Contractor shall fail to complete the Works within the time for completion prescribed 

in the Contract, or any extended time for completion in accordance with the Contract, then 

the Contractor shall pay to the Employer the sum specified in the Contract as liquidated 

damages, for the delay between the time prescribed in the Contract or the extended time for 

completion, as the case may be, and the date of substantial completion of the Works as stated 

in the Certificate of Substantial Completion, subject to the applicable limit stated in the 

Contract. The said sum shall be payable by the sole fact of the delay without the need for any 

previous notice or any legal proceedings, or proof of damage, which shall in all cases be 

considered as ascertained. The Employer may, without prejudice to any other method of 

recovery, deduct the amount of such liquidated damages from any monies in its hands due or 

which may become due to the Contractor. The payment or deduction of such damages shall 

not relieve the Contractor from his obligation to complete the Works or from any other of his 

obligations and liabilities under the Contract.  

 

b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 

Certificate of Substantial Completion has been issued for any part or Section of the Works, 

the liquidated damages for delay in completion of the remainder of the Works or of that 

Section may, for any period of delay after the date stated in such Certificate of Substantial 

Completion, and in the absence of alternative provisions in the Contract, be reduced in the 

proportion which the value of the part or Section so certified bears to the total value of the 

whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only 

apply to the rate of liquidated damages and shall not affect the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  

 

46.1 Substantial Completion of the Works  

 

When the whole of the Works have been substantially completed and have satisfactorily 

passed any test on completion prescribed by the Contract, the Contractor may give a notice to 

that effect to the Engineer accompanied by an undertaking to finish any outstanding work 

during the Defects Liability Period. Such notice and undertaking shall be in writing and shall 

be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of 

Substantial Completion in respect of the Works. The Engineer shall, within twenty-one (21) 

days of the date of delivery of such notice either issue to the Contractor, with a copy to the 

Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, 

the Works were substantially completed in accordance with the Contract or give instructions 

in writing to the Contractor specifying all the work which, in the Engineer's opinion, requires 

to be done by the Contractor before the issuance of such Certificate.  The Engineer shall also 

notify the Contractor of any defects in the Works affecting substantial completion that may 

appear after such instructions and before completion of the work specified therein.  The 

Contractor shall be entitled to receive such Certificate of Substantial Completion within 

twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so 

specified and making good any defect so notified. Upon issuance of the Certificate of 
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Substantial Completion of the Works, the Contractor shall be deemed to have undertaken to 

complete with due expedition any outstanding work during the Defects Liability Period.  

 

46.2 Substantial Completion of Sections or Parts of the Works  

 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same 

conditions as provided therein, the Contractor may request the Engineer to issue, and the 

Engineer may issue, a Certificate of Substantial Completion in respect of any Section or part 

of the Works which has been substantially completed and has satisfactorily passed any tests 

on completion prescribed by the Contract, if:  

 

a) a separate time for completion is provided in the Contract in respect of such Section or part 

of the Works;  

 

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and 

is required by the Employer for his occupation or use.  

 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 

complete any outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  

 

47.1  Defects Liability Period  

 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, 

calculated from the date of completion of the Works stated in the Certificate of Substantial 

Completion issued by the Engineer or, in respect of any Section or part of the Works for 

which a separate Certificate of Substantial Completion has been issued, from the date of 

completion of that Section or part as stated in the relevant Certificate. The expression "the 

Works" shall, in respect of the Defects Liability Period, be construed accordingly.  

 

47.2  Completion of Outstanding Work and Remedying of Defects  

 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding 

at the date of the Certificate of Substantial Completion, and shall execute all such work of 

repair, amendment, reconstruction, rectification and making good defects, imperfections, 

shrinkages or other faults as may be required of the Contractor in writing by the Engineer 

during the Defects Liability Period and within fourteen (14) days after its expiration, as a 

result of an inspection made by or on behalf of the Engineer prior to expiration of the Defects 

Liability Period.  

 

47.3  Cost of Execution of Work of Repair, etc.  

 

All such outstanding work shall be carried out by the Contractor at his own expense if the 

necessity thereof shall, in the opinion of the Engineer, be due to the use of material or 
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workmanship not in accordance with the Contract, or to neglect or failure on the part of the 

Contractor to comply with any obligation expressed or implied, on the Contractor's part 

under the Contract.  

 

47.4  Remedy on Contractor's Failure to Carry Out Work Required  

 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall 

be entitled to employ and pay other persons to carry out the same, and all expenses 

consequent thereon or incidental thereto shall be recoverable from the Contractor by the 

Employer, and may be deducted by the Employer from any monies due or which may 

become due to the Contractor.  

 

47.5  Certificate of Final Completion  

 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall 

within twenty eight (28) days of the expiration of the Defects Liability period issue a 

Certificate of Final Completion to the Contractor. The Contract shall be deemed to be 

completed upon issuance of such Certificate, provided that the provisions of the Contract 

which remain unperformed and the Settlement of Disputes provision in the Contract shall 

remain in force for as long as is necessary to dispose of any outstanding matters or issues 

between the Parties.  

 

 
48  ALTERATIONS, ADDITIONS AND OMISSIONS  

 
1  VARIATIONS  

 

The Engineer may within his powers introduce any variations to the form, type or quality of 

the Works or any part thereof which he considers necessary and for that purpose or if for any 

other reasons it shall, in his opinion be desirable, he shall have power to order the Contractor 

to do and the Contractor shall do any of the following:  

 

(a) increase or decrease the quantity of any work under the Contract;  

 

(b) omit any such work;  

 

(c) change the character or quality or kind of any such work;  

 

(d) change the levels, lines, positions and dimensions of any part of the Works;  

 

(e) execute additional work of any kind necessary for the completion of the Works, and no such 

variation shall in any way vitiate or invalidate the Contract.  

 

2  Variations Increasing Cost of Contract or altering the Works.  
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The Engineer shall, however, obtain the written approval of the Employer before giving any 

order for any variations which may result in an increase of the Contract Price or in an 

essential alteration of the quantity, quality or character of the Works.  

 
3 ORDERS FOR VARIATIONS TO BE IN WRITING  

 

No variations shall be made by the Contractor without an order in writing from the Engineer. 

Variations requiring the written approval of the Employer under paragraph (2) of this Clause 

shall be made by the Contractor only upon written order from the Engineer accompanied by a 

copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no 

order in writing shall be required for any increase or decrease in the quantity of any work 

where such increase or decrease is not the result of an order given under this Clause but is the 

result of the quantities exceeding or being less than those stated in the Bill of Quantities.  

 
4 VALUATION OF VARIATIONS  

 

The Engineer shall estimate to the Employer the amount to be added or deducted from the 

Contract Price in respect of any variation, addition or omission. In the case of any variation, 

addition or omission which may result in an increase of the Contract Price, the Engineer shall 

communicate such estimate to the Employer together with his request for the Employer's 

written approval of such variation, addition or omission. The value of any variation, addition 

or omission shall be calculated on the basis of the unit prices contained in the Bill of 

Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  

 
1 PLANT, ETC., EXCLUSIVE USE FOR THE WORKS  

 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, 

when brought on the Site, be deemed to be exclusively intended for the construction and 

completion of the Works and the Contractor shall not remove the same or any part thereof 

(save for the purpose of moving it from one part of the Site to another) without the consent in 

writing of the Engineer which shall not be unreasonably withheld.  

 

2 Removal of Plant, etc.  

 

Upon completion of the Works the Contractor shall remove from the Site all the said 

Constructional Plant and Temporary Works remaining thereon and any unused materials 

provided by the Contractor.  

 
3 EMPLOYER NOT LIABLE FOR DAMAGE TO PLANT  

 

The Employer shall not be at any time liable for the loss of any of the said Constructional 

plant, Temporary Works or Materials save if such loss results from the act or neglect of the 
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Employer, its employees or agents.  

 
4 OWNERSHIP OF PAID MATERIAL AND WORK  

 

All material and work covered by payments made by the Employer to the Contractor shall 

thereupon become the sole property of the Employer, but this provision shall not be 

construed as relieving the Contractor from the sole responsibility for all material and work 

upon which payments have been made or the restoration of any damaged work or as waiving 

the right of the Employer to require the fulfillment of all of the terms of the Contract.  

 
5 EQUIPMENT AND SUPPLIES FURNISHED BY EMPLOYER  

 

Title to any equipment and supplies which may be furnished by the Employer shall rest with 

the Employer and any such equipment and supplies shall be returned to the Employer at the 

conclusion of the Contract or when no longer needed by the Contractor.  Such equipment 

when returned to the Employer, shall be in the same condition as when delivered to the 

Contractor, subject to normal wear and tear.  

 

 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  

 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the 

Engineer of the materials or other matters referred to therein nor shall it prevent the rejection 

of any such materials at any time by the Engineer.  

 

 
51 MEASUREMENT OF WORKS  

 

The Engineer shall, when he requires any part or parts of the Works to be measured, give 

notice to the Contractor or the Contractor's authorized agent or representative who shall 

forthwith attend or send a qualified agent to assist the Engineer in making such measurement 

and shall furnish all particulars required by either of them. Should the Contractor not attend 

or neglect or omit to send such agent, then the measurement made by the Engineer or 

approved by him shall be taken to be the correct measurement of the work.  The purpose of 

measuring is to ascertain the volume of work executed by the Contractor and therefore 

determine the amount of the monthly payments.  

 

 
52 LIABILITY OF THE PARTIES  

 

1 The Works shall not be considered as completed until a Certificate of Final Completion shall 

have been signed by the Engineer and delivered to the Employer stating that the Works have 

been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his 

satisfaction.  
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2 The Employer shall not be liable to the Contractor for any matter arising out of or in 

connection with the Contract or the execution of the Works unless the Contractor shall have 

made a claim in writing in respect thereof before the giving of the Certificate of Final 

Completion and in accordance with the Contract.  

 
3 UNFULFILLED OBLIGATIONS  

 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain 

liable for the fulfillment of any obligation incurred under the provisions of the Contract prior 

to the issuance of the Certificate of Final Completion and which remains unperformed at the 

time such Certificate is issued. For the purpose of determining the nature and extent of any 

such obligation the Contract shall be deemed to remain in force between the parties hereto.  

 
4 CONTRACTOR RESPONSIBLE  

 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be 

totally responsible for and shall bear any and all risks of loss or damage to or failure of the 

Works or any part thereof for a period of ten years after issuance of the Certificate of Final 

Completion, provided always that such risks, damage or failure result from acts, defaults and 

negligence of the Contractor, his agents, employees or workmen and such contractors.  

 

 
53 AUTHORITIES  

 

1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom 

without thereby voiding the Contract or releasing the Contractor from any of his obligations 

or liabilities under the Contract or affecting the rights and powers conferred on the Employer 

and the Engineer by the Contract in any of the following cases:  

 

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 

creditors or if the Contractor is a company or member of a company which was dissolved by 

legal action;  

 

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract 

under an inspection committee of his creditors;  

 

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in 

part without the Employer's prior written approval;  

 

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent 

which in the opinion of the Engineer will not enable him to meet the target completion date 

of the Works;  

 

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days 

after receiving from the Engineer written notice to proceed;  
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(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his 

obligations and does not remedy the cause of his failure within fifteen (15) days after being 

notified to do so in writing;  

 

(g) If the Contractor is not executing the work in accordance with standards of workmanship 

specified in the Contract;  

 

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  

 

Then the Employer may himself complete the Works or may employ any other contractor to 

complete the Works and the Employer or such other contractor may use for such completion 

so much of Constructional Plant, Temporary Works and Materials, which have been deemed 

to be reserved exclusively for the construction and completion of the Works under the 

provision of the Contract as he or they may think proper and the Employer may at any time 

sell any of the said Constructional Plant, Temporary Works and unused materials and apply 

the proceeds of sale in or towards the satisfaction of any sums due or which may become due 

to him from the Contractor under the Contract.  

 
2 EVALUATION AFTER RE-ENTRY  

 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 

Employer notify the Contractor to attend the necessary evaluation of the Works.  In the event 

that for any reason the Contractor does not attend such evaluation the Engineer shall 

undertake the said evaluation in the absence of the Contractor and shall issue a certificate 

stating the sum, if any, due to the Contractor for work done in accordance with the Contract 

up to the time of entry and expulsion by the Employer which has been reasonably 

accumulated to the Contractor in respect of the Works he has executed in such case in 

accordance with the Contract.  The Engineer shall indicate the value of the materials whether 

unused or partially used and the value of construction equipment and any part of the 

Temporary Works.  

 
3 PAYMENT AFTER RE-ENTRY  

 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable 

to pay the Contractor any money on account of the Contract until the expiration of the 

Defects Liability Period, and thereafter until the costs of completion and making good any 

defects of the Works, damages for delay in completion (if any), and all other expenses 

incurred by the Employer have been ascertained and their amount certified by the Engineer. 

The Contractor shall then be entitled to receive only such sum or sums (if any) as the 

Engineer may certify would have been due to him upon due completion by him after 

deducting the said amount. But if such amount shall exceed the sum which would have been 

payable to the Contractor on due completion by him,, then the Contractor shall upon demand 

pay to the Employer the amount of such excess. The Employer in such case may recover this 

amount from any money due to the Contractor from the Employer without the need to resort 
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to legal procedures.  

 

 
54 URGENT REPAIRS  

 

If by reason of any accident or failure or other event occurring to, in or in connection with 

the Works or any part thereof either during the execution of the Works or during the Defects 

Liability Period any remedial or other work or repair shall in the opinion of the Engineer be 

urgently necessary for security and the Contractor is unable or unwilling at once to do such 

work or repair, the Employer may by his own or other workmen do such work or repair as 

the Engineer may consider necessary. If the work or repair so done by the Employer is work 

which in the opinion of the Engineer the Contractor was liable to do at his own expense 

under the Contract, all costs and charges properly incurred by the Employer in so doing shall 

on demand be paid by the Contractor to the Employer or may be deducted by the Employer 

from any monies due or which may become due to the Contractor provided always that the 

Engineer shall as soon after the occurrence of any such emergency as may be reasonably 

practicable notify the Contractor thereof in writing.  

 

 

55 INCREASE AND DECREASE OF COSTS  

 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be 

made in respect of fluctuations of market, prices of labour, materials, plant or equipment, 

neither due to fluctuation in interest rates nor devaluation or any other matters affecting the 

Works.  

 

 
56 TAXATION  

 

The Contractor shall be responsible for the payment of all charges and taxes in respect of 

income including value added tax, all in accordance with and subject to the provisions of the 

income tax laws and regulations in force and all amendments thereto.  It is the Contractor's 

responsibility to make all the necessary inquiries in this respect and he shall be deemed to 

have satisfied himself regarding the application of all relevant tax laws.  

 

 
57 BLASTING  

 

The Contractor shall not use any explosives without the written permission of the Engineer 

who shall require that the Contractor has complied in full with the regulations in force 

regarding the use of explosives. However, the Contractor, before applying to obtain these 

explosives, has to provide well arranged storage facilities.  The Engineer's approval or refusal 

to permit the use of explosives shall not constitute ground for claims by the Contractor.  
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58 MACHINERY  

 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 

commissioning of plant machinery and equipment which are to form a part of the Works.  He 

shall place all necessary orders as soon as possible after the signing of the Contract.  These 

orders and their acceptance shall be produced to the Engineer on request.  The Contractor 

shall also be responsible for ensuring that all sub-contractors adhere to such programs as are 

agreed and are needed to ensure completion of the Works within the period for completion.  

Should any sub-contracted works be delayed, the Contractor shall initiate the necessary 

action to speed up such completion.  This shall not prejudice the Employer's right to exercise 

his remedies for delay in accordance with the Contract.  

 

 
59 TEMPORARY WORKS AND REINSTATEMENT  

 

The Contractor shall provide and maintain all temporary roads and tracks necessary for 

movement of plant and materials and clear same away at completion and make good all 

works damaged or disturbed.  The Contractor shall submit drawings and full particulars of all 

Temporary Works to the Engineer before commencing same.  The Engineer may require 

modifications to be made if he considers them to be insufficient and the Contractor shall give 

effect to such modifications but shall not be relieved of his responsibilities.  The Contractor 

shall provide and maintain weather-proof sheds for storage of material pertinent to the Works 

both for his own use and for the use of the Employer and clear same away at the completion 

of the Works.  The Contractor shall divert as required, at his own cost and subject to the 

approval of the Engineer, all public utilities encountered during the progress of the Works, 

except those specially indicated on the drawings as being included in the Contract.  Where 

diversions of services are not required in connection with the Works, the Contractor shall 

uphold, maintain and keep the same in working order in existing locations.  The Contractor 

shall make good, at his own expense, all damage to telephone, telegraph and electric cable or 

wires, sewers, water or other pipes and other services, except where the Public Authority or 

Private Party owning or responsible for the same elects to make good the damage.  The costs 

incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party 

on demand.  

 

 
60 PHOTOGRAPHS AND ADVERTISING  

 

The Contractor shall not publish any photographs of the Works or allow the Works to be 

used in any form of advertising whatsoever without the prior approval in writing from the 

Employer.  

 

 
61 PREVENTION OF CORRUPTION  
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The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 

amount of any loss resulting from such cancellation, if the Contractor has offered or given 

any person any gift or consideration of any kind as an inducement or reward for doing or 

intending to do any action in relation to the obtaining or the execution of the Contract or any 

other contract with the Employer or for showing or intending to show favour or disfavour to 

any person in relation to the Contract or any other contract with the Employer, if the like acts 

shall have been done by any persons employed by him or acting on his behalf whether with 

or without the knowledge of the Contractor in relation to this or any other Contract with the 

Employer.  

 

 
62 DATE FALLING ON HOLIDAY  

 

Where under the terms of the Contract any act is to be done or any period is to expire upon a 

certain day and that day or that period fall on a day of rest or recognized holiday, the 

Contract shall have effect as if the act were to be done or the period to expire upon the 

working day following such day.  

 

 
63 NOTICES  

 

1 Unless otherwise expressly specified, any notice, consent, approval, certificate or 

determination by any person for which provision is made in the Contract Documents shall be 

in writing. Any such notice, consent, approval, certificate or determination to be given or 

made by the Employer, the Contractor or the Engineer shall not be  

2 unreasonably withheld or delayed.  

 

3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the 

Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at 

the Contractor's principal place of business specified in the Contract or such other address as 

the Contractor shall nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  

 

5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, 

cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering 

the same at the said address against an authorized signature certifying the receipt.  

 

6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, 

cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering 

the same at the said address against an authorized signature certifying the receipt.  

 

 
64 LANGUAGE, WEIGHTS AND MEASURES  

 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor 

in all written communications to the Employer or the Engineer with respect to the services to 
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be rendered and with respect to all documents procured or prepared by the Contractor 

pertaining to the Works. The metric system of weights and measures shall be used in all 

instances.  

 

 
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  

 

The Contractor shall maintain accurate and systematic records and accounts in respect of the 

work performed under this Contract.  

 

The Contractor shall furnish, compile or make available at all times to the UNDP any records 

or information, oral or written, which the UNDP may reasonably request in respect of the 

Works or the Contractor's performance thereof.  

 

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such 

records or information upon reasonable notice.  

 

 
66 FORCE MAJEURE  

 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 

revolution, insurrection or other acts or events of a similar nature or force.  

 

In the event of and as soon as possible after the occurrence of any cause constituting force 

majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to 

the Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in 

part, to perform its obligations and meet its responsibilities under this Contract.  Subject to 

acceptance by the UNDP of the existence of such force majeure, which acceptance shall not 

be unreasonably withheld, the following provisions shall apply:  

 

(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended 

to the extent of his inability to perform them and for as long as such inability continues. 

During such suspension and in respect of work suspended, the Contractor shall be reimbursed 

by the UNDP substantiated costs of maintenance of the Contractor's equipment and of per 

diem of the Contractor's permanent personnel rendered idle by such suspension;  

 

(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of 

the force majeure submit a statement to the UNDP of estimated costs referred to in sub-

paragraph (a) above during the period of suspension followed by a complete statement of 

actual expenditures within thirty (30) days after the end of the  

(c) suspension;  

 

(d) The term of this Contract shall be extended for a period equal to the period of suspension 

taking however into account any special condition which may cause the additional time for 

completion of the Works to be different from the period of suspension;  
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(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force 

majeure, to perform his obligations and meet his responsibilities under the Contract, the 

UNDP shall have the right to terminate the Contract on the same terms and conditions as 

provided for in Clause 68 of these General Conditions, except that the period of notice shall 

be seven (7) days instead of fourteen (14) days, and  

 

(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor 

permanently unable to perform in case of any suspension period of more than ninety (90) 

days.  

 

 
67 SUSPENSION BY THE UNDP  

 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole 

or in part, payments to the Contractor and/or the Contractor's obligation to continue to 

perform the Works under this Contract, if in the UNDP' sole discretion:  

 

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of 

the Works or the accomplishment of the purpose thereof, or  

 

(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and 

conditions of this Contract.  

 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to 

reimbursement by the UNDP of such costs as shall have been duly incurred in accordance 

with this Contract prior to the commencement of the period of such suspension.  

 

The term of this Contract may be extended by the UNDP for a period equal to any period of 

suspension, taking into account any special conditions which may cause the additional time 

for completion of the Works to be different from the period of suspension.  

 

 
68  TERMINATION BY THE UNDP  

 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this 

Contract for cause or convenience in the interest of the UNDP upon not less than fourteen 

(14) days written notice to the Contractor.  

 

Upon termination of this Contract:  

 

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 

prompt and orderly manner and to reduce losses and to keep further expenditures to a 

minimum, and  
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(b) The Contractor shall be entitled (unless such termination has been occasioned by the 

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily 

completed and for the materials and equipment properly delivered to the Site as of the date of 

termination for incorporation to the Works, plus substantiated costs resulting from 

commitments entered into prior to the date of termination as well as any reasonable 

substantiated direct costs incurred by the Contractor as a result of the termination, but shall 

not be entitled to receive any other or further payment or damages.  

 

 
69 TERMINATION BY THE CONTRACTOR  

 

In the case of any alleged breach by the UNDP of the Contract or in any other situation 

which the Contractor reasonably considers to entitle him to terminate his performance of the 

Contract, the Contractor shall promptly give written notice to the UNDP detailing the nature 

and the circumstances of the breach or other situation.  Upon acknowledgement in writing by 

the UNDP of the existence of such breach and the UNDP' inability to remedy it, or upon 

failure of the UNDP to respond to such notice within twenty (20) days of receipt thereof, the 

Contractor shall be entitled to terminate this Contract by giving 30 days written notice 

thereof.  In the event of disagreement between the Parties as to the existence of such breach 

or other situation referred to above, the matter shall be resolved in accordance with Clause 71 

of these General Conditions.  

 

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of 

Clause 68 hereof shall apply.  

 

 
70 RIGHTS AND REMEDIES OF THE UNDP  

 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of 

any other rights or remedies of the UNDP.  

 

The UNDP shall not be liable for any consequences of, or claim based upon, any act or 

omission on the part of the Government.  

 

 
71 SETTLEMENT OF DISPUTES  

 

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract 

or any breach thereof, the following procedure for resolution of such claim, controversy or 

dispute shall apply.  

 
1 NOTIFICATION  

 

The aggrieved party shall immediately notify the other party in writing of the nature of the 

alleged claim, controversy or dispute, not later than seven (7) days from awareness of the 

existence thereof.  
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2 CONSULTATION  

 

On receipt of the notification provided above, the representatives of the Parties shall start 

consultations with a view to reaching an amicable resolution of the claim, controversy or 

dispute without causing interruption of the Works.  

 
3 CONCILIATION  

 

Where the representatives of the Parties are unable to reach such an amicable settlement, 

either party may request the submission of the matter to conciliation in accordance with the 

UNCITRAL Rules of Conciliation then obtaining.  

 
4 ARBITRATION  

 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 

through 3 above shall be referred to arbitration in accordance with the UNCITRAL 

Arbitration Rules then obtaining. The Parties shall be bound by the arbitration award 

rendered in accordance with such arbitration as the final adjudication of any such controversy 

or claim.  

 

 
72 PRIVILEGES AND IMMUNITIES  

 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and 

immunities of the United Nations of which the UNDP is an integral part. 

 

 

73 SECURITY 

 

The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into 

account the security situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full 

implementation of the security plan. 

 

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications 

to the plan when necessary. Failure to maintain and implement an appropriate security plan as 

required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, 

the Contractor shall remain solely responsible for the security of its personnel and for UNDP’s 

property in its custody as set forth in paragraph 4.1 above.  
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74 AUDIT AND INVESTIGATIONS 

 

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether 

internal or external, of UNDP or the authorized agents of the UNDP at any time during the 

term of the Contract and for a period of three (3) years following the expiration or prior 

termination of the Contract.  The UNDP shall be entitled to a refund from the Contractor for 

any amounts shown by such audits to have been paid by the UNDP other than in accordance 

with the terms and conditions of the Contract. Should the audit determine that any funds paid 

by UNDP have not been used as per contract clauses, the company shall reimburse such 

funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right 

to seek recovery and/or to take any other action as it deems necessary. 

 

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct 

investigations relating to any aspect of the Contract, the obligations performed under the 

Contract, and the operations of the Contractor generally.  The right of UNDP to conduct an 

investigation and the Contractor’s obligation to comply with such an investigation shall not 

lapse upon expiration or prior termination of the Contract.  The Contractor shall provide its 

full and timely cooperation with any such inspections, post-payment audits or investigations.  

Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to 

make available its personnel and any documentation for such purposes and to grant to UNDP 

access to the Contractor’s premises.  The Contractor shall require its agents, including, but 

not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably 

cooperate with any inspections, post-payment audits or investigations carried out by UNDP 

hereunder. 

 
75 ANTI-TERRORISM 

 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP 

funds received under this Contract are used to provide support to individuals or entities 

associated with terrorism and that the recipients of any amounts provided by UNDP 

hereunder do not appear on the list maintained by the Security Council Committee 

established pursuant to resolution 1267 (1999). The list can be accessed via 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be 

included in all sub-contracts or sub-agreements entered into under this Contract. 

 

 

 

APPENDIX I: FORMATS OF PERFORMANCE SECURITY  

 

 

 

 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm
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PERFORMACE BANK GUARANTEE 

 

 

 

To:.................................................  

 

[INSERT FULL NAME AND ADDRESS OF RR or BUREAU/DIVISION 

DIRECTOR AT UNDP]  

 

WHEREAS.............................................................................................[INSERT NAME AND 

ADDRESS OF THE CONTRACTOR] (hereinafter called "the Contractor") has undertaken, in 

pursuance of Contract No........., dated................, to 

execute...........................................................................[INSERT TITLE OF CONTRACT AND 

BRIEF DESCRIPTION OF WORKS], (hereinafter called "the Contract");  

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized Bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

 

NOW THEREFORE we hereby irrevocably affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of...........................................[INSERT AMOUNT 

OF GUARANTEE IN FIGURES AND IN WORDS], such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 

upon your first written demand and without cavil or argument, any sum or sums within the limits 

of .............................................[INSERT AMOUNT OF GUARANTEE] as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum specified 

therein.  

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract Documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification.  

 

This guarantee shall be valid until twenty eight calendar days after issuance of the Certificate of 

Final Completion.  

 

SIGNATURE AND SEAL OF THE GUARANTOR 
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............................................................ .................................................................. 

 

NAME OF BANK ..................................................................  

 

ADDRESS ..................................................................  

 

DATE .................................................................  
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PERFORMANCE BOND 

 

By this Bond ...................................................................................................[INSERT NAME 

AND ADDRESS OF THE CONTRACTOR] as Principal (hereinafter called "the Contractor") 

and ................................................[INSERT 

NAME, LEGAL TITLE AND ADDRESS OF SURETY, BONDING COMPANY OR 

INSURANCE COMPANY] as Surety (hereinafter called "the Surety") are held and firmly bound 

unto .....................................................[INSERT NAME AND ADDRESS OF EMPLOYER] as 

Obligee (hereinafter called "the Employer") in the amount of. 

........................................................[INSERT AMOUNT OF BOND IN FIGURES AND IN 

WORDS], for the payment of which sum well and truly to be made in the types and proportions 

of currencies in which the Contract Price is payable, the Contractor and the Surety bind 

themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 

firmly by these presents. 

 

WHEREAS the Contractor has entered into a contract with the Employer dated for 

................................................... [INSERT TITLE OF CONTRACT AND BRIEF 

DESCRIPTION OF THE WORKS] in accordance with the documents, plans, specifications and 

amendments thereto, which to the extent herein provided for, are by reference made part hereof 

and are hereinafter referred to as the Contract.  

 

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto) then this 

obligation shall be null and void; otherwise it shall remain in full force and effect. Whenever the 

Contractor shall be , and declared by the Employer to be, in default under the Contract, the 

Employer having performed the Employer's obligations thereunder, the Surety may promptly 

remedy the default, or shall promptly:  

 

(1) complete the Contract in accordance with its terms and conditions; or  

 

(2) obtain a bid or bids from qualified Bidders for submission to the Employer for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Employer 

and the Surety of the lowest responsible Bidder, arrange for a Contract between such Bidder and 

Employer and make available as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged under this 

paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price; 

but not exceeding, including other costs and damages for which the Surety may be liable 

hereunder, the amount set forth in the first paragraph hereof. The term " Balance of the Contract 

Price", as used in this paragraph, shall mean the total amount payable by Employer to Contractor 

under the Contract, less the amount properly paid by Employer to Contractor; or  

 

(3) pay the Employer the amount required by Employer to complete the Contract in accordance 
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with its terms and conditions up to a total not exceeding the amount of this Bond.  

 

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.  

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other 

than the Employer named herein or the heirs, executors, administrators, successors and assigns of 

the Employer.  

 

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the 

Surety has caused these presents to be sealed with his corporate seal duly attested by the 

signature of his legal representative, this.........day of..................2000  

 

SIGNED ON:       SIGNED ON:  

 

ON BEHALF OF:       ON BEHALF OF:  

 

NAME &TITLE:        NAME &TITLE: 

                                                                                               

 


