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2.1 Rehabilitation of Box Culvert Near Aljaish Cafeteria 
2.2 Rehabilitation of Box Culvert, Wadi Al Hajar 
2.3 Rehabilitation of Box Culvert, Al Mansoor Near Inb Zaydoon school 
2.4 Dredging & Cleaning the valleys in Mosul/ West Coast different 

locations 
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Section 1.  Letter of Invitation 
 

 Iraq  
May 26, 2017 

 

ITB-179-17: Renovation of Sewage Pipes Network & Rehabilitation of Culverts in 
West Mosul (02 Lots)  

 
Dear Sir/Madam: 
 
The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation 
to Bid (ITB) for the above-referenced subject.   
 
This ITB includes the following documents: 

Section 1 – This Letter of Invitation 
Section 2 – Instructions to Bidders (including Data Sheet) 
Section 3 – Schedule of Requirements and Technical Specifications 
Section 4 – Bid Submission Form 
Section 5 – Documents Establishing the Eligibility and Qualifications of the Bidder 
Section 6 – Technical Bid Form  
Section 7 – Price Schedule Form 
Section 8 – Form for Bid Security  
Section 9 – Form for Performance Security (Not Applicable) 
Section 10 – Form for Advanced Payment Guarantee (Not Applicable) 
Section 11 – Contract to be Signed, including General Terms and Conditions 
Annex A – Drawings 

 
Your offer, comprising of a Technical Bid and Price Schedule, must be delivered on or before Sunday 4 
June 2017 before 1400 hours to bids.iraq.sc@undp.org by mentioning the ITB Reference No. ITB-179/17 
Renovation of Sewage Pipes Network & Rehabilitation of Culverts in West Mosul.  
 
Should you require any clarification, kindly communicate with the contact person identified in the 
attached Data Sheet as the focal point for queries on this ITB.   
 
UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP 
procurement opportunities.  

       Yours sincerely, 

 
Mohammedsiddig Mudawi 

Deputy Country Director (Operations) a.i 
                                                          United Nations Development Programme (For) 
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Section 2:  Instruction to Bidders1 
 
 
Definitions  
 

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 
Technical Bid and Price Schedule and all other documentation attached thereto as required by the 
ITB.   
 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 
and provision of related services requested by UNDP. 
  

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 
successful Bidder, all the attached documents thereto, including the General Terms and Conditions 
(GTC) and the Appendices. 
 

d) “Country” refers to the country indicated in the Data Sheet.   
 

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 
tendering process that are specific for the requirements of the ITB. 
 

f) “Day” refers to calendar day. 
 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 
merchandise that UNDP requires under this ITB. 
 

h) “Government” refers to the Government of the country where the goods and related services 
provided/rendered specified under the Contract will be delivered or undertaken.  
 

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 
information needed and procedures to be followed in the course of preparing their Bid 
 

j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 
purposes of selecting the best supplier or service provider to fulfil the requirement indicated in 
the Schedule of Requirements and Technical Specifications. 
  

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 
 

l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly 
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 
and (iii) adversely impacts the fairness and principles of the procurement process, such as those 
that compromise the competitive position of other offerors. 

                                                 
1 Note: this Section 2 - Instructions to Bidders shall not be modified in any way.  Any necessary changes to address specific country 
and project information shall be introduced only through the Data Sheet.  
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m)  “Schedule of Requirements and Technical Specifications” refers to the document included in this 

ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 
activities, tasks to be performed, and other information pertinent to UNDP’s receipt and 
acceptance of the goods.  
  

n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of 
the goods required by UNDP under the ITB.   

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 
deadline for the submission of Bid. 

 
A. GENERAL 

 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly adhere 

to all the requirements of this ITB.  No changes, substitutions or other alterations to the rules and 
provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 
writing by UNDP in the form of Supplemental Information to the ITB.    

 
2.  Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 
and agreed to all the instructions in this ITB.   

 
3.  Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as 
a result of this ITB.  

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 
UNDP activities.  (See  

 http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_
2011.pdf  and 
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/ 
for full description of the policies) 

 
5.  In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, 

objective and impartial manner, and they must at all times hold UNDP’s interests paramount.   
Bidders must strictly avoid conflicts with other assignments or their own interests, and act without 
consideration for future work.  All Bidders found to have a conflict of interest shall be disqualified.  
Without limitation on the generality of the above, Bidders, and any of their affiliates, shall be 
considered to have a conflict of interest with one or more parties in this solicitation process, if 
they:  

 
5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have been 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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engaged UNDP to provide services for the preparation of the design, Schedule of Requirements 
and Technical Specifications, cost analysis/estimation, and other documents to be used for the 
procurement of the goods and related services in this selection process;  

5.2 Were involved in the preparation and/or design of the programme/project related to the goods 
and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the discretion of, 
UNDP.   

 In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 
such conflict exists.  
 

6. Similarly, the following must be disclosed in the Bid: 
 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 
Government of the country or any Implementing Partner receiving the goods and related 
services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 
competition practices. 

 
Failure of such disclosure may result in the rejection of the Bid. 

 
7.  The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 

UNDP’s further evaluation and review of various factors such as being registered as an 
independent entity, the extent of Government ownership/share, receipt of subsidies, mandate, 
access to information in relation to this ITB, and others that may lead to undue advantage against 
other Bidders, and the eventual rejection of the Bid.   

 
8.  All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 
B.  CONTENTS OF BID 

 
9.  Sections of Bid 

 
Bidders are required to complete, sign and submit the following documents: 
 
9.1 Bid Submission Cover  Letter Form  (see ITB Section 4);  
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 
9.3 Technical Bid (see prescribed form in ITB Section 6); 
9.4 Price Schedule (see prescribed form in ITB Section 7); 
9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form 

in ITB Section 8); 
9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet)  
 
 
 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number 
of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date.  Any 
request for clarification must be sent in writing via courier or through electronic means 
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, 
transmitted by electronic means and will transmit copies of the response (including an 
explanation of the query but without identifying the source of inquiry) to all Bidders who 
have provided confirmation of their intention to submit a Bid.   

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious 

manner, but any delay in such response shall not cause an obligation on the part of UNDP 
to extend the submission date of the Bid, unless UNDP deems that such an extension is 
justified and necessary.   

 
11. Amendment of Bid 

 
11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such 

as in response to a clarification requested by a Bidder, modify the ITB in the form of a 
Supplemental Information to the ITB.  All prospective Bidders will be notified in writing of 
all changes/amendments and additional instructions through Supplemental Information 
to the ITB and through the method specified in the Data Sheet (DS No. 18).   

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 
Bid, if the nature of the amendment to the ITB justifies such an extension. 

 
C. PREPARATION OF BID 

 
12. Cost  

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 
regardless of whether its Bid was selected or not.  UNDP shall in no case be responsible or liable 
for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language  

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 
be written in the language (s) specified in the Data Sheet (DS No. 4).  Any printed literature 
furnished by the Bidder written in a language other than the language indicated in the Data Sheet, 
must be accompanied by a translation in the preferred language indicated in the Data Sheet.  For 
purposes of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, 
the version translated into the preferred language shall govern.  Upon conclusion of a contract, 
the language of the contract shall govern the relationship between the contractor and UNDP. 
 

14. Bid Submission Form 
 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this 
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ITB. 
 

15. Technical Bid Format and Content 
 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 
as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 
organization/firm, the list of projects/contracts (both completed and on-going, both 
domestic and international) which are related or similar in nature to the requirements of 
the ITB, manufacturing capacity of plant if Bidder is a manufacturer, authorization from the 
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability 
and adequacy of resources to complete the delivery of goods and provision of related 
services required by the ITB (see ITB Clause 18 and DS No. 26 for further details).  The same 
shall apply to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of Requirements and Technical Specifications by 
identifying the specific components proposed; how each of the requirements shall be met  
point by point; providing a detailed specification and description of the goods required, 
plans and drawings where needed; the essential performance characteristics, identifying 
the works/portions of the work that will be subcontracted; a list of the major 
subcontractors, and demonstrating how the bid meets or exceeds the requirements, while 
ensuring appropriateness of the bid to the local conditions and the rest of the project 
operating environment during the entire life of the goods provided.  Details of technical bid 
must be laid out and supported by an Implementation Timetable, including Transportation 
and Delivery Schedule where needed, that is within the duration of the contract as specified 
in the Data Sheet (DS noS. 29 and 30).  

 
Bidders must be fully aware that the goods and related services that UNDP require may be 
transferred, immediately or eventually, by UNDP to the Government partners, or to an 
entity nominated by the latter, in accordance with UNDP’s policies and procedures.  All 
bidders are therefore required to submit the following in their bids: 
 

a) A statement of whether any import or export licences are required in respect of the 
goods to be purchased or services to be rendered, including any restrictions in the 
country of origin, use or dual use nature of the goods or services, including any 
disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, and have 
an expectation of obtaining all the necessary licenses, should their bid be rendered 
the most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 
be classified as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 
of the technical bid, clearly defining their roles and responsibilities.  CVs should establish 
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competence and demonstrate qualifications in areas relevant to the requirements of this 
ITB.   

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 
being nominated are available to fulfil the demands of the Contract during its stated full 
term.  If any of the key personnel later becomes unavailable, except for unavoidable reasons 
such as death or medical incapacity, among other possibilities, UNDP reserves the right to 
render the Bid non-responsive.  Any deliberate substitution of personnel arising from 
unavoidable reasons, including delay in the implementation of the project of programme 
through no fault of the Bidder, shall be made only with UNDP’s acceptance of the 
justification for substitution, and UNDP’s approval of the qualification of the replacement 
who shall be either of equal or superior credentials as the one being replaced.   

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid.  The Bid Security may be forfeited by UNDP, and 
reject the Bid, in the event of any or any combination of the following conditions:  

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as 

indicated in the Data Sheet (DS no. 9), or; 
c) In the case the successful Bidder fails: 

 
i. to sign the Contract after UNDP has awarded it;  

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 
iii. to furnish Performance Security, insurances, or other documents that UNDP 

may require as a condition to rendering effective the contract that may be 
awarded to the Bidder. 

 
16. Price Schedule 

 
The Price Schedule shall be prepared using the attached standard form (Section 7).   It shall list all 
major cost components associated with the goods and related services, and the detailed 
breakdown of such costs.  All goods and services described in the Technical Bid must be priced 
separately on a one-to-one correspondence.  Any output and activities described in the Technical 
Bid but not priced in the Price Schedule, shall be assumed to be included in the prices of the items 
or activities, as well as in the final total price of the bid.   

 
17. Currencies  

 
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).  However, where 
Bids are quoted in different currencies, for the purposes of comparison of all Bid:  

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of 
submission of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted 
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in another currency different from the preferred currency as per Data Sheet (DS no. 15), 
then UNDP shall reserve the right to award the contract in the currency of UNDP’s 
preference, using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder  

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified 

vendor, using the forms provided under Section 5, Bidder Information Forms.  In order to 
award a contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. 
These include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to supply goods under the Contract which the 

Bidder did not manufacture or otherwise produce, the Bidder has been duly authorized 
by the goods’ manufacturer or producer to supply the goods in the country of final 
destination;  

b) That the Bidder has the financial, technical, and production capability necessary to 
perform the Contract; and  

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 
UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.  

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found 

to have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 
b) any one of them receive or have received any direct or indirect subsidy from the 

other/s; or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 
another Bidder regarding this ITB process;  

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 
another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 
received for this ITB process.  This condition does not apply to subcontractors being 
included in more than one Bid. 

 
19. Joint Venture, Consortium or Association 

 
If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium 
or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 
have  designated one party to act as a lead entity, duly vested with authority to legally bind the 
members of the joint venture jointly and severally, and this shall be duly evidenced by a duly 
notarized Agreement among the legal entities, which shall be submitted along with the Bid; and 
(ii) if they are awarded the contract, the contract shall be entered into, by and between UNDP 
and the designated lead entity, who shall be acting for and on behalf of all entities that comprise 
the joint venture.  
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After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 
shall not be altered without the prior written consent of UNDP.   Furthermore, neither the lead 
entity nor the member entities of the joint venture can: 
 

a) Submit another Bid, either in its own capacity; nor  
b) As a lead entity or a member entity for another joint venture submitting another Bid.   

 
The description of the organization of the joint venture/consortium/association must clearly 
define the expected role of each of the entity in the joint venture in delivering the requirements 
of the ITB, both in the bid and in the Joint Venture Agreement.  All entities that comprise the joint 
venture shall be subject to the eligibility and qualification assessment by UNDP. 
 
Where a joint venture is presenting its track record and experience in a similar undertaking as 
those required in the ITB, it should present such information in the following manner: 
 

a) Those that were undertaken together by the joint venture; and  
b) Those that were undertaken by the individual entities of the joint venture expected to be 

involved in the performance of the services defined in the ITB. 
 
Previous contracts completed by individual experts working privately but who are permanently 
or were temporarily associated with any of the member firms cannot be claimed as the experience 
of the joint venture or those of its members, but should only be claimed by the individual experts 
themselves in their presentation of their individual credentials. 
 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 
value for money, UNDP shall award the contract to the joint venture, in the name of its designated 
lead entity, who shall sign the contract for and on behalf of all the member entities.  
 

20. Alternative Bid 
 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be 
considered.  Where the conditions for its acceptance are met, or justifications are clearly 
established, UNDP reserves the right to award a contract based on an alternative bid. 

 
21.  Validity Period 

 
21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21).  A Bid valid for a 
shorter period shall be immediately rejected by UNDP and rendered non-responsive.   

 
21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid.  The request and the responses 
shall be made in writing, and shall be considered integral to the Bid.  

 
22. Bidder’s Conference 

 
When appropriate, a Bidder’s conference will be conducted at the date, time and location 
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, 
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however, shall not result in disqualification of an interested Bidder.  Minutes of the Bidder’s 
conference will be either posted on the UNDP website, or disseminated to the individual firms 
who have registered or expressed interest with the contract, whether or not they attended the 
conference.  No verbal statement made during the conference shall modify the terms and 
conditions of the ITB unless such statement is specifically written in the Minutes of the 
Conference, or issued/posted as an amendment in the form of a Supplemental Information to the 
ITB. 

 
D. SUBMISSION AND OPENING OF BID 
 

23. Submission  
 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together 

in one and the same envelope, delivered either personally, by courier, or by electronic 
method of transmission.  If submission will not be done by electronic means, the Technical 
Bid and Price Schedule must be sealed together in an envelope whose external side must : 

 
a) Bear the name of the Bidder;  
b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and  
c) Bear a warning not to open before the time and date for Bid opening as specified in 

the Data Sheet (DS no. 24).  
 

If the envelope is not sealed nor labeled as required, the Bidder shall assume the 
responsibility for the misplacement or premature opening of Bid due to improper sealing 
and labeling by the Bidder.  

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23).  When the Bid is expected to be in transit for more than 24 hours, the Bidder must 
ensure that sufficient lead time has been provided in order to comply with UNDP’s deadline 
for submission.  UNDP shall indicate for its record that the official date and time of receiving 
the Bid is the actual date and time when the said Bid has physically arrived at the UNDP 
premises indicated in the Data Sheet (DS no. 20).   

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 
the others as “Copy of Bid”.  The two envelopes, consisting of original and copies, shall then 
be sealed in an outer envelope.  The number of copies required shall be as specified in the 
Data Sheet (DS no. 19).  In the event of any discrepancy between the contents of the 
“Original Bid” and the “Copy of Bid”, the contents of the original shall govern.  The original 
version of the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to 
commit the Bidder on every page.  The authorization shall be communicated through a 
document evidencing such authorization issued by the highest official of the firm, or a 
Power of Attorney, accompanying the Bid.     

 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 
the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 
as Section 11. 
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24. Deadline for Submission of Bid and Late Bids 

 
Bid must be received by UNDP at the address and no later than the date and time specified in the 
Data Sheet (DS no. 20 and 21).  

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.  Any Bid 
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 
returned unopened to the Bidder.   
 

25. Withdrawal, Substitution, and Modification of Bid 
 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 
material deficiencies in providing information requested by UNDP, or lack clarity in the 
description of goods and related services to be provided, may result in the rejection of 
the Bid.  The Bidder shall assume any responsibility regarding erroneous interpretations 
or conclusions made by the Bidder in the course of understanding the ITB out of the set 
of information furnished by UNDP.   

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 
representative, and shall include a copy of the authorization (or a Power of Attorney). The 
corresponding substitution or modification of the Bid must accompany the respective 
written notice.  All notices must be received by UNDP prior to the deadline for submission 
and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 
require copies).  The respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” or MODIFICATION”.   

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 
  
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of Bid and the expiration of the period of Bid validity specified by the 
Bidder on the Bid Submission Form or any extension thereof.    

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 
(2) members.  If electronic submission is permitted, any specific electronic Bid opening 
procedures shall be as specified in the Data Sheet (DS no. 23). 

 
The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 
number of folders/files and all other such other details as UNDP may consider appropriate, will 
be announced at the opening.   No Bid shall be rejected at the opening stage, except for late 
submission, for which the Bid shall be returned unopened to the Bidder.   
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27. Confidentiality 
 
Information relating to the examination, evaluation, and comparison of Bid, and the  
recommendation of contract award, shall not be disclosed to Bidders or any other persons not 
officially concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 
Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a 
debriefing.  The purpose of the debriefing is discussing the strengths and weaknesses of the 
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The 
content of other bid and how they compare to the Bidder’s submission shall not be discussed.  

 
E. EVALUATION OF BID 

 
28. Preliminary Examination of Bid 
 

UNDP shall examine the Bid to determine whether they are complete with respect to minimum 
documentary requirements, whether the documents have been properly signed, whether or not 
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are 
generally in order, among other indicators that may be used at this stage.  UNDP may reject any 
Bid at this stage.  
 

29. Evaluation of Bid 
 

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 
Terms and Conditions and Special Conditions have been accepted by the Bidder without any 
deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation 
provided, applying the procedure indicated in the Data Sheet (DS No. 25).  Absolutely no 
changes may be made by UNDP in the criteria after all Bids have been received.   

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to 

its satisfaction the validity of the information provided by the Bidder.  Such post-qualification 
shall be fully documented and, among those that may be listed in the Data Sheet (DS No.33),  
may include, but need not be limited to, all or any combination of the following : 

 
a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted;  
b) Validation of extent of compliance to the ITB requirements and evaluation criteria based 

on what has so far been found by the evaluation team; 
c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, 

or any other entity that may have done business with the bidder;  
d) Inquiry and reference checking with other previous clients on the quality of performance 
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on on-going or previous contracts completed; 
e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 
f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 
g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 
 

30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 
any Bidder to clarify its Bid.   
 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding 
the written communication, no change in the prices or substance of the Bid shall be sought, 
offered, or permitted, except to provide clarification, and confirm the correction of any arithmetic 
errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 
 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 
a request by UNDP, shall not be considered during the review and evaluation of the Bid.   
 

31. Responsiveness of Bid 
 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.  
 
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 
of the ITB without material deviation, reservation, or omission.   
 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 
made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or 

omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 
 

32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 
necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the Bid related to documentation requirements.  
Such omission shall not be related to any aspect of the price of the Bid.  Failure of the Bidder 
to comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as 

follows: 
 

a) if there is a discrepancy between the unit price and the line item total that is obtained 
by multiplying the unit price by the quantity, the unit price shall prevail and the line 
item total shall be corrected, unless in the opinion of UNDP there is an obvious 
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misplacement of the decimal point in the unit price, in which case the line item total 
as quoted shall govern and the unit price shall be corrected; 

b) if there is an error in a total corresponding to the addition or subtraction of subtotals, 
the subtotals shall prevail and the total shall be corrected; and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case 
the amount in figures shall prevail subject to the above. 

 
32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 

 
F.  AWARD OF CONTRACT 

 
33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 
33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-

responsive, and to reject all Bids at any time prior to award of contract, without incurring 
any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s 
action.  Furthermore, UNDP is not obligated to award the contract to the lowest price 
offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are 

found to appear in the UN’s Consolidated List of Individuals and Entities with Association 
to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN 
Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 
lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See  

 http://www.undp.org/content/undp/en/home/operations/procurement/procurement_
protest/ 

 
34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 
eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 
and Technical Specification, and has offered the lowest price (See DS No. 32).   
 

35. Right to Vary Requirements at the Time of Award 
 

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 
related services, by up to a maximum twenty five per cent (25%) of the total offer, without any 
change in the unit price or other terms and conditions.   

36. Contract Signature 
 

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 
and date the Contract and return it to UNDP.  

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this 
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of the 
Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with the 
second highest rated Bid, or call for new Bid.   

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 
9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  Where a Performance 
Security will be required, the submission of the said document, and the confirmation of its 
acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 
and between the successful Bidder and UNDP.  

 
38. Bank Guarantee for Advanced Payment 
 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 
payment(s) on contracts (i.e., payments without having received any outputs).  In the event that 
the Bidder requires an advanced payment upon contract signature, and if such request is duly 
accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed 
the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same 
amount as the advanced payment.  A bank guarantee for advanced payment shall be furnished in 
the form provided in Section 10. 

 
39. Vendor Protest 
 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms 
not awarded a purchase order or contract through a competitive procurement process. In the 
event that a Bidder believes that it was not treated fairly, the following link provides further 
details regarding UNDP vendor protest procedures: 
http://www.undp.org/procurement/protest.shtml  

   
 

  

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 

 
DATA SHEET2 

 
The following data for the supply of goods and related services shall complement / supplement the 
provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to Bidders and 
the Data Sheet, the provisions in the Data Sheet shall prevail.   
 

DS 
No. 

Cross Ref. 
to 

Instructions 
Data 

 
Specific Instructions / Requirements 

1  Project Title:  Funding Facility for Immediate Stabilization (FFIS) 

2  

Title of Works Required: 

ITB-179/17- Renovation of Sewerage Pipes 
Network & Rehabilitation of Culverts in West Mosul 
(02 Lots) 
Lot 1: Renovation of Sewerage Pipes Network.  
1.1: Renovation of Sewerage Pipes Network, Wadi 
Al Hajar Area. 
1.2: Renovation of Sewerage Pipes Network, Al 
Mansoor Qtr 
1.3: Renovation of Sewerage Pipes Network, Al 
Smood Dur Al Sukar Area 
 
Lot 2: Rehabilitation of Culverts. 
2.1: Rehabilitation of Box Culverts near Aljaish 
Cafeteria. 
2.2: Rehabilitation of Box Culverts, Wadi Al Hajar 
2.3: Rehabilitation of Box Culverts Al Mansoor near 
Inb Zaydoon School. 
2.4: Dredging & Cleaning the valleys in mosul, West 
Coast different locations. 

3  Country:   Iraq 

4 C.13 Language of the Bid:  ☒ English            
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5 C.20 Conditions for Submitting Bid 
for Parts or sub-parts of the 
Total Requirements  

☒ Allowed 

All potential eligible bidders can submit a bid for 
one or complete two lots, depending upon their 
equipment range, capacity and resources available. 
However only complete bids meeting all 
requirements for each Lot will be accepted. 

6 C.20 Conditions for Submitting 
Alternative Bid  ☒ Shall not be considered 

7 C.22 A pre-Bid conference will be 
held on:   

N/A 

8 C.21.1 Period of Bid Validity 
commencing on the submission 
date 

☒ 120 days 

9 B.9.5  
C.15.4 b) 

Bid Security ☒ Required as per below details; 

• Note: Bidders interested in all 2 Lots shall 
submit the bid security equivalent to US$ 
14,000/-.  
 

• Bidders applying for Lot 1 shall submit bid 
security of US $ 8,000/- based on the total 
price of three items as per Lot 1. 
 

• Bidders applying for Lot 2 shall submit bid 
security of US $ 6,000/- based on the total 
price of four items as per Lot 2. 
 

In the name of Resident Representative, UNDP 
Iraq. The original bid Security must be sent to the 
following address: 
 
UN Compound, 100 Meter Road, Erbil Iraq. 

 
Note: Bids without bid security will neither be 
accepted nor be included in the evaluation 
process. 
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Please provide the following information to 
UNDP in support of the verification process of 
the bid security. 

1. Name of Bank:  

2. Focal Person Name: 

3. Email address: 

4. Telephone number:  

5. Bank address:  

UNDP reserves the right to reject any bid security 
when the information provided above cannot be 
verified by UNDP. 

10 B.9.5 
 

Acceptable forms of Bid Security  ☒ Bank Guarantee in the name of Resident 
Representative, UNDP Iraq as per the Template (See 
Section 8)  

☒ Any Bank-issued Cheque / Cashier’s Cheque / 
Certified Cheque  
 

Note: Personal cheque shall not be accepted. Bids 
with uncertified personal cheque will not be 
accepted and will not be included in the evaluation 
process. 

11 B.9.5 
C.15.4 a) 

Validity of Bid Security 150 Days  

12  Advanced Payment upon signing 
of contract  

Not Allowed 

13  Liquidated Damages Will be imposed under the following conditions: 
Percentage of contract price per day of delay: 0.5% 
Max. no. of days of delay: Thirty (30) calendar days 
Next course of action: Thereafter the contract may 
be terminated; 

14 F.37 Performance Security ☒ Not Required 

15 C.17 
C.17.2 

Preferred Currency of Bid and 
Method for Currency conversion 

☒ United States Dollars (US$) 
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Reference date for determining UN Operational 
Exchange Rate: Date of Bid Opening 

16 B.10.1 Deadline for submitting 
requests for clarifications/ 
questions 

3 days before the submission date. 
 
Name: Shahzad Khan Bangash 
Title: Procurement Specialist 
Email: shahzad.bangash@undp.org 

17 B.10.1 Contact Details for submitting 
clarifications/questions3  

Focal Person in UNDP:  
Mr. Shahzad Khan Bangash  
Procurement Specialist 

 shahzad.bangash @undp.org 
 
Any delay in UNDP’s response shall be not used as 
a reason for extending the deadline for submission, 
unless UNDP determines that such an extension is 
necessary and communicates a new deadline to the 
Proposers 

18 B.11.1 Manner of Disseminating 
Supplemental Information to 
the ITB and 
responses/clarifications to 
queries 

☒ Direct communication to prospective Bidders by 
email  
☒ Direct communication to prospective Bidders by 
email or fax, and Posting on the website 
http://procurement-notices.undp.org  
 

19 D.23.3 No. of copies of Bid that must 
be submitted  

N/A 

20 D.23.1 b) 
D.23.2 
D.24 

Bid submission address bids.iraq.sc@undp.org  
  

21 C.21.1 
D.24 

Deadline of Bid Submission  Date and Time: Sunday 4 June 2017, on or before 
1400 hrs.  
Note: 
Bidders are encouraged to submit your bid a day 
prior or well before the closing time.  Do not wait 
until last minute. If you face any issues submitting 
your bid at the last minute, UNDP may not be able 
to provide any assistance.       

                                                 
3 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, even if 
they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was officially received. 

mailto:sanjar.rahimov@undp.org
http://procurement-notices.undp.org/
mailto:bids.iraq.sc@undp.org
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22 D.23.2 Manner of Submitting Bid ☒ Electronic submission of Bid4 

23 D.23.2 
D.26 

Conditions and Procedures for 
electronic submission and 
opening, if allowed 

☒ Official Address for e-submission:  
bids.iraq.sc@undp.org  
☒ Format: Excels (BOQ) and PDF files only,  
☒ Max. File Size per transmission: 5 MB 
☒ Max. No. of transmission: [Unlimited] 
☒ No. of copies to be transmitted: [Unlimited] 
☒ Mandatory subject of email:  
 
ITB-179/17- Renovation of Sewerage Pipes 
Network & Rehabilitation of Culverts in West 
Mosul (02 Lots) + Lot Reference. 
 
+ Company Name 
 
☒ Virus Scanning Software to be Used prior to 
transmission: 
☒ Dropbox or Similar shared drive are not 
accepted. 
☒ Time Zone to be Recognized: [Baghdad, Iraq] 

24 D.23.1 c) Date, time and venue for 
opening of Bid 

Date and Time: Sunday 4 June 2017 at 1500 hrs     
  
in the presence of UNDP Authorized Bid opening 
committee 

25  Evaluation method to be used in 
selecting the most responsive 
Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the 
Technical Requirements; and  
☒ Lowest price offer of technically 
qualified/responsive Bid. 
Only complete bid against each Lot will be 
acceptable. 

26 C.15.1 Required Documents that must 
be Submitted to Establish 
Qualification of Bidders (In 
“Certified True Copy” form only)  
 
[check all that apply, delete 
those that will not be required.] 

☒ Company Profile, which should not exceed fifteen 
(15) pages, including printed brochures and product 
catalogues relevant to the goods/services being 
procured 
☒ Certificate of Registration of the business, 
including Articles of Incorporation, or equivalent 
document if Bidder is not a corporation 

                                                 
4 If this will be allowed, security features (e.g., encryption, authentication, digital signatures, etc.) are strictly required and must 
be enforced to ensure confidentiality and integrity of contents.  

mailto:bids.iraq.sc@undp.org
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☒ Last three years Audited Financial Statement 
(Income Statement and Balance Sheet) including 
Auditor’s Report for the past three years; (2013-
2014 & 2015) 
☒   Statement of Satisfactory Performance from the 
Top [three] Clients in terms of Contract Value;  
☒ Implementation timetable as per project 
requirements; 
☒  List and value of projects performed for the last 
5 years plus client’s contact details who may be 
contacted for further information on those 
contracts. A minimum number of 2 contracts, 
implemented over the past 5 years;  
☒ List and value of ongoing projects with UNDP (if 
any) with approved completion ratio by UNDP 
engineer. 
☒ CVs of proposed key personnel as per the 
requirement (DS 32 ; Cross No F.34) 

☒ Bid Submission Forms duly filled, 
(See ITB Section 4). 
☒ Documents Establishing the Eligibility and 
Qualifications of the Bidder (See  ITB Section 5) 

☒  Technical Bid Form (See ITB Section 6). 
☒  Duly completed Price schedule (BOQ) duly 
signed and stamped; (See  ITB Section 7); 
☒  Duly completed filled Technical 
Compliant Data sheets 
☒ C. Vs of the below proposed key personnel:   
Project Manager with minimum 5 to 7 years of 
experience in similar works. CV should be attached. 
Project management qualifications will be an 
added advantage. 
Civil Engineer with minimum 5 years of experience 
in similar works. CV should be attached.  
One Mechanical Engineer with 5 years of 
experience. CVs should be attached. 
One Surveyor having 2 years of relevant 
experience. CV should be attached. 
 
Note: UNDP shall verify the financial capacity of 
the bidder and has the authority to seek 
references from concerned parties & banks on 
the bidder’ financial standing.   
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27  Other documents that may be 
Submitted to Establish Eligibility 

N/A 

28 C.15 Structure of the Technical Bid 
and List of Documents to be 
Submitted 

Technical bid should be prepared and documents 
submitted as per Section 2, Clause 15 (Instruction 
to Bidders) and as per Section 3a (Schedule of 
Requirements and Technical Specifications), and 
Annex-B. Data listed under Section 6 Technical Bid 
Form the Technical Bid should contain clear 
descriptions and specifications of the items being 
offered. These specifications must meet the 
standards and technical requirements of the items 
listed in this ITB.  
Provided documents should be in line with Data 
sheet requirements. 

29 C.15.2 Latest Expected date for 
commencement of Contract 

July 1, 2017 

30 C.15.2 Maximum Expected duration of 
contract 

2 months from the date of receipt of handover 
certificate from UNDP Engineer 

31  UNDP will award the contract 
to: 

      ☒ One Bidder or two bidders based on 
technically qualification and offering the lowest 
price in each lot. 
 
As bidders may submit bids for one lot or for two 
Lots, and may be the lowest priced for each Lot, 
selection for each Lot is subject to the following 
additional considerations:  
 

a. UNDP will award the contract who will be 
considered technically qualified and offers 

               the lowest price in each lot; 
 

b. The bidder applying for all lots and offer 
the lowest price in all lots will only be 
awarded all lots if they found financial 

               sound for all lots; 
 

c. The bidder having on-going several 
contracts with UNDP and completion ratio 
for each contract is less than 70% will not 
be recommended for additional awards 
even if they are lowest in one lot or more 
lots; 
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32 F.34 Criteria for the Award and 
Evaluation of Bid 

Award Criteria  
☒ Non-discretionary “Pass” or “Fail” rating on 
the detailed contents of the Schedule of 
Requirements and Technical Specifications 
☒ Technically qualified and responsive bid and 
offering the lowest price per lot for complete 
requirement for each lot; 
☒ The below mentioned criteria apply for all 
Two Lots.  
☒ Evaluation criteria will be carried out on a lot 
wise basis. 
☒ Compliance on the following qualification 
requirements: 
Bid Evaluation Criteria5 
• Minimum 2 similar projects in the last 5 years, 

plus client’s contact details who may be 
contacted for further information on those 
contracts. 

• Compliance with Special and General 
Conditions specified in the Solicitation 
Documents. (bid submission form) 

• Compliance with start-up, completion or 
installation deadlines set by UNDP (8 months)  

• Compliance with the technical specifications of 
the offered equipment part of BOQs; 

• Compliance with the technical specifications of 
the required BOQ. 

• Minimum warranty of One year for offered 
equipment; 

• Average turnover for each lot should be  

Lot1: 380,000 
 
Lot 2: 280,000 
 
For all 02 lots the Average Annual Turnover = US$ 
660,000/-;  
 
• Appropriateness of implementation work plan 

starting from Contract signature to project 
completion and handover. The work plan must 
show detailed list of tasks, duration, and 
allocated resources per task. 

                                                 
5 Pls. reconcile and ensure consistency with the contents of the Technical Specifications  
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• Qualification of Key personnel to be assigned to 
the contract.  

Project Manager with minimum 5 to 7 years of 
experience in similar works. CV should be attached. 
Project management qualifications will be an 
added advantage. 
Civil Engineer with minimum 5 years of experience 
in similar works. CV should be attached.  
One Mechanical Engineer with 5 years of 
experience. CVs should be attached. 
One Surveyor having 2 years of relevant 
experience. CV should be attached. 
 
UNDP has the right to reject any bid if submitted 
by a contractor whom investigation leads to a 
result that he is not Financially capable and/ or 
had serious financial problem. 
 
Price Deviation: Bidders shall quote reasonable bid 
prices with an acceptable margin of deviation in 
comparison to the real local market prices at the 
time of bids preparation. In case of Unbalanced 
pricing (i.e. despite an acceptable total evaluated 
price, the price of one or more BOQ line items is 
significantly over or understated), UNDP has the 
right to reject the unbalanced bid if it determines 
that the lack of balance does pose an unacceptable 
Risk to UNDP. 

33 E.29 Post qualification Actions  ☒ Verification of accuracy, correctness and 
authenticity of the information provided by the 
bidder on the legal, technical and financial 
documents submitted;  
☒ Validation of extent of compliance to the ITB 
requirements and evaluation criteria based on what 
has so far been found by the evaluation team; 
☒ Inquiry and reference checking with Government 
entities with jurisdiction on the bidder, or any other 
entity that may have done business with the bidder;  
☒ Inquiry and reference checking with other 
previous clients on the quality of performance on 
ongoing or previous contracts completed; 
☒ Physical inspection of the bidder’s plant, factory, 
branches or other places where business transpires, 
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with or without notice to the bidder; 
☒ Testing and sampling of completed goods similar 
to the requirements of UNDP, where available;  

34  Conditions for Determining 
Contract Effectivity 

☒ UNDP’s receipt of Performance Bond 
☒ UNDP’s approval of plans, drawings, samples, 
etc. 
☒ UNDP’s Handover of Site to Contractor 
☒ Contract signature of the civil works by both 
UNDP and Contractor; 
☒ Provision of Liability Insurance as per clause 23 
of the General Terms and Conditions for Works; 

35  Other Information Related to 
the ITB 

Where electrical and mechanical goods and 
equipment form part of the Works, the Bidder shall 
also furnish as part of its Bid, documents 
establishing the conformity to the Bidding 
Documents of all equipment and related services, 
which the Bidder proposes to supply under the 
contract 
 
The documentary evidence of conformity to the 
Bidding Documents may be in the form of 
literature, drawings, and data, and shall consist of 
detailed description of the essential equipment 
meeting the required specifications 
 
Note: Please refer to the payment terms under 
Section 3b “ Related Services”.  
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Section 3a: Schedule of Requirements and Scope of Works 
 

Section 3a: Required Services 

 

The Contractor is requested to perform the following services: 
ITB-179/17- Renovation of Sewerage Pipes Network & Rehabilitation of Culverts in West Mosul (02 
Lots) 
 
Lot 1: Renovation of Sewerage Pipes Network.  
1.1: Renovation of Sewerage Pipes Network, Wadi Al Hajar Area. 
1.2: Renovation of Sewerage Pipes Network, Al Mansoor Qtr 
1.3: Renovation of Sewerage Pipes Network, Al Smood Dur Al Sukar Area 
 
Lot 2: Rehabilitation of Culverts. 
2.1: Rehabilitation of Box Culverts near Aljaish Cafeteria. 
2.2: Rehabilitation of Box Culverts, Wadi Al Hajar 
2.3: Rehabilitation of Box Culverts Al Mansoor near Inb Zaydoon School. 
2.4: Dredging & Cleaning the valleys in mosul, West Coast different locations. 
 
The proposed services focus on renovation of sewerage of pipes network at multiple locations 
which were damaged due to the effects of the crisis and attacks upon the liberation operations 
took place in the newly liberated areas. 

The Contractor is required to perform the required civil works, site works as per details 
provided in BOQ for each Lot. 

The Contractor shall visit the designated sites to be familiar with the condition of the work 
areas, the structures, it is the bidders’ responsibility to acknowledge the site conditions before 
submitting the bids. 

In general, the Contractor should be familiar with all current conditions and circumstances 
which may affect the work progress. 

The Contractor shall implement the Project based on a detailed work plan which shall be 
approved by the Project Engineer.  The contractor is expected to produce/perform works 
which conforms in quality/quantity and accuracy of detailed specification.  The Contractor is 
to institute a quality control system to ensure adequate monitoring of the works progress at 
all times 

To perform the proposed services, the Contractor will work in close coordination and 
consultation with the technical team and UNDP Project Engineer. 

The Contractor is required to perform/execute construction and supply and installation of 
all other requirements according to the Bill of Quantities, and Technical Specifications within 
2 months. 
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Section 3b: Related Services 
 
ITB-179/17- Renovation of Sewerage Pipes Network & Rehabilitation of Culverts in West Mosul (02 
Lots) 
 
Lot 1: Renovation of Sewerage Pipes Network.  
1.1: Renovation of Sewerage Pipes Network, Wadi Al Hajar Area. 
1.2: Renovation of Sewerage Pipes Network, Al Mansoor Qtr 
1.3: Renovation of Sewerage Pipes Network, Al Smood Dur Al Sukar Area 
 
Lot 2: Rehabilitation of Culverts. 
2.1: Rehabilitation of Box Culverts near Aljaish Cafeteria. 
2.2: Rehabilitation of Box Culverts, Wadi Al Hajar 
2.3: Rehabilitation of Box Culverts Al Mansoor near Inb Zaydoon School. 
2.4: Dredging & Cleaning the valleys in mosul, West Coast different locations. 
 
Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of 
the following additional requirements, conditions, and related services pertaining to the fulfillment of the 
requirements:  [check the condition that applies to this ITB, delete the entire row if condition is not 
applicable to the goods being procured] 
 

Delivery Term  
[INCOTERMS 2010]  

☒ DAP 
      

Exact Address of 
Delivery/Installation Location 

West Mosul 

Mode of Transport Preferred Discretion of the bidder 

UNDP Preferred Freight 
Forwarder, if any 

 
N/A 

Distribution of shipping 
documents (if using freight 
forwarder) 

 
N/A 

Duration of Contract 
Delivery Date 

2 Months upon signing contract 

Customs, if needed, clearing 
shall be done by: 

☒ Supplier 

Ex-factory / Pre-shipment 
inspection 

N/A 

Inspection upon delivery Yes 
Installation Requirements Yes 
Testing Requirements  Yes 
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Scope of Training on Operation 
and Maintenance 

Yes 

Commissioning N/A 
Technical Support Requirements Yes 

 
Payment Terms  

• 90% payment will be made within 30 days upon UNDP’s 
acceptance of the works and on written acceptance 
certificate of completion of works to bidder contracted for 
single lot if contracted value is below US $ 350,000 and 
10% retention money will be deducted from the payment 
and will be return upon Certificate of final completion 
(Completion of Defects Liability Period) inclusive executing 
the outstanding snag list, if any.  

 
• UNDP shall issue payments to the contractor according to 

an agreed payment modality based on progress of the 
works as per the following details if contract amount 
exceeds US $ 350,000. 

 

SN Item / Description / Milestone 
Percentage 
of Payment 

1 
Payment upon completion of works, duly 
certified by the UNDP Engineer. 45% 

2 
Payment upon completion of substantial 
works, duly certified by the UNDP Engineer. 45% 

3 

Retention money will be deducted from the 
payment and will be return upon Certificate of 
final completion (Completion of Defects 
Liability Period) inclusive executing the 
outstanding snag list, if any. 

10% 

Total 100% 
 

Conditions for Release of 
Payment 

☐Approved Requests for Inspections from the supervision 
engineer. 
☐Approved detailed quantities sheets (take-off sheets) from the 
supervision engineer. 
☐Approval from UNDP's representative on the whole process. 
 
NOTE: The Terms of Payment must be mentioned at Volume IV, 
Section 7 (Price Schedule / Financial Bid). The contractor must sign 
and stamp the Terms of Payments. 
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After-sale services required ☒ Warranty on Parts and Labor for minimum period of One Year 
for the equipment 
☒ Technical Support  
☒ Provision of Service Unit when pulled out for maintenance/ 
repair 
 

All documentations, including 
catalogs, instructions and 
operating manuals, shall be in 
this language  

☒ English         
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Section 4: Bid Submission Form6 

(This should be written in the Letterhead of the Bidder.  Except for indicated fields, no changes may be 
made in this template.) 

Insert: Location 
Insert: Date 

To: [insert: Name and Address of UNDP focal point] 
 
Dear Sir/Madam: 
 
 We, the undersigned, hereby offer to supply the goods and related services required for ITB-
179/17- Renovation of Sewerage Pipes Network & Rehabilitation of Culverts in West Mosul (02 Lots) in 
accordance with your Invitation to Bid. We are hereby submitting our Bid, which includes the Technical 
Bid and Price Schedule. 
 

We hereby declare that: 
 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification;  
b) We are currently not on the removed or suspended vendor list of the UN or other such lists 

of other UN agencies, nor are we associated with, any company or individual appearing on 
the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 
our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 
the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of Requirements 

and Technical Specifications describing the duties and responsibilities required of us in this ITB, and the 
General Terms and Conditions of UNDP’s Standard Contract for this ITB. 
 

We agree to abide by this Bid for 120 days.  
 
 We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related 
services not later than the date indicated in the Data Sheet. 

 
We fully understand and recognize that UNDP is not bound to accept this Bid, that we shall bear 

all costs associated with its preparation and submission, and that UNDP will in no case be responsible or 
liable for those costs, regardless of the conduct or outcome of the evaluation. 
 
 We remain, 
 

Yours sincerely, 

                                                 
6 No deletion or modification may be made in this form.  Any such deletion or modification may lead to 
the rejection of the Bid. 
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Authorized Signature [In full and initials]:    
Name and Title of Signatory:    
Name of Firm:    

            Contact Details:            

 

[Please mark this letter with your corporate seal, if available] 
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder 
Bidder Information Form7 

 
Date: [insert date (as day, month and year] of Bid Submission]  

ITB No.: [insert number of bidding process] 
 

Page ________of ________ pages 
 

1.  Bidder’s Legal Name  [insert Bidder’s legal name]  

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 
Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 6. No. of staff in each 
Country 

7.Years of Operation in each 
Country 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country 
of registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any)  

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved.  

12.  Bidder’s Authorized Representative Information 

     Name: [insert Authorized Representative’s name]  
     Address: [insert Authorized Representative’s Address] 
     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 
     Email Address: [insert Authorized Representative’s email address] 
13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

                                                 
7 The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 
to its format shall be permitted and no substitutions shall be accepted. 
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14. Attached are copies of original documents of:   

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or 
Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 
☐ If case of Government corporation or Government-owned/controlled entity, documents 
establishing legal and financial autonomy and compliance with commercial law. 
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Joint Venture Partner Information Form (if Registered)8 
 

Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: [insert number of bidding process] 

 
Page ________ of ________ pages 

 
1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 
Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country 
of registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved. Click here to enter text. 

13. JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 
Address: [insert address of JV’s Party authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 
14. Attached are copies of original documents of: [check the box(es) of the attached original 

documents] 

☐ All eligibility document requirements listed in the Data Sheet 
☐ Articles of Incorporation or Registration of firm named in 2. 
☐ In case of government owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law. 

                                                 
8 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 
to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form9 

 
ITB-179/17- Renovation of Sewerage Pipes Network & Rehabilitation of Culverts in West Mosul 
(02 Lots) 
 
Lot 1: Renovation of Sewerage Pipes Network.  
1.1: Renovation of Sewerage Pipes Network, Wadi Al Hajar Area. 
1.2: Renovation of Sewerage Pipes Network, Al Mansoor Qtr 
1.3: Renovation of Sewerage Pipes Network, Al Smood Dur Al Sukar Area 
 
Lot 2: Rehabilitation of Culverts. 
2.1: Rehabilitation of Box Culverts near Aljaish Cafeteria. 
2.2: Rehabilitation of Box Culverts, Wadi Al Hajar 
2.3: Rehabilitation of Box Culverts Al Mansoor near Inb Zaydoon School. 
2.4: Dredging & Cleaning the valleys in mosul, West Coast different locations. 
 

 
Name of Bidding Organization / Firm:  
Country of Registration:   
Name of Contact Person for this Bid:  
Address:  
Phone / Fax:  
Email:  

 
 

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 
This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the 
performance of this requirement.  
 
1.1 Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm submitting 
the Bid, its legal mandates/authorized business activities, the year and country of incorporation, and 
approximate annual budget, etc.  Include reference to reputation, or any history of litigation and arbitration in 
which the organisation / firm has been involved that could adversely affect or impact the delivery of goods 
and/or performance of related services, indicating the status/result of such litigation/arbitration. 
 
1.2.  Financial Capacity:  Based on the latest Audited Financial Statement (Income Statement and  Balance 
Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to engage into the 
contract.  Include any indication of credit rating, industry rating, etc. 
 
1.3.  Track Record and Experiences:  Provide the following information regarding corporate experience within 
at least the last five (5) years which are related or relevant to those required for this Contract.   
 

Name of 
project 

Client Contract 
Value 

Period of 
activity 

Types of 
activities 

undertaken 

Status or Date 
Completed 

References 
Contact Details 
(Name, Phone, 

Email) 

                                                 
9 Technical Bids not submitted in this format may be rejected.  
 



36 
 

       
       
       
       

 
 

 
SECTION  2 -  SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific 
components proposed, addressing the requirements, as specified, point by point; providing a detailed 
description of the essential performance characteristics proposed; and demonstrating how the proposed bid 
meets or exceeds the specifications. 
 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating clearly how 
they comply with the technical specifications required by the ITB (see below table); describe how the 
organisation/firm will supply the goods and any related services, keeping in mind the appropriateness to local 
conditions and project environment. 
 

 
Item 
No. 

Description/ 
Specification of 

Goods 

 
Source/ 

Manufacturer 

 
Country 
of Origin 

 
Qty. 

Quality Certificate/ Export 
Licenses, etc.  (indicate all 

that applies and if attached) 
Please 
fill here 

Please fill here Please fill here Please fill 
here 

Please 
fill here 

Please fill here 

A supporting document with full details may be annexed to this section 
 

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal 
technical and quality assurance review mechanisms, all the appropriate quality certificates, export licenses 
and other documents attesting to the superiority of the quality of the goods and technologies to be supplied.   
 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for this project 
for reporting to the UNDP and partners, including a reporting schedule.  
 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage of 
the work, the rationale for such, and the roles of the proposed sub-contractors.  Special attention should be 
given to providing a clear picture of the role of each entity and how everyone will function as a team.  
 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this project 
that may impact achievement and timely completion of expected results as well as their quality.  Describe 
measures that will be put in place to mitigate these risks. 
 
2.6 Implementation Timelines:  The Bidder shall submit a Gantt Chart or Project Schedule indicating the 
detailed sequence of activities that will be undertaken and their corresponding timing.    
 
2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations that are 
planned for the implementation of the project.  Special attention should be given to providing a clear picture 
of the role of each entity and how everyone will function as a team.  Letters of commitment from partners and 
an indication of whether some or all have successfully worked together on other previous projects is 
encouraged.  
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2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this 
project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 
 
2.9 Statement of Full Disclosure:  This is intended to disclose any potential conflict in accordance with the 
definition of “conflict” under Section 4 of this document, if any. 
2.10  Other: Any other comments or information regarding the bid and its implementation.   
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SECTION 3: PERSONNEL 
 
3.1  Management Structure: Describe the overall management approach toward planning and implementing 
the contract.  Include an organization chart for the management of the contract, if awarded. 
 
3.2  Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each personnel 
involved in the implementation of the contract.  Where the expertise of the personnel is critical to the success 
of the contract, UNDP will not allow substitution of personnel whose qualifications had been reviewed and 
accepted during the bid evaluation.  (If substitution of such a personnel is unavoidable, substitution or 
replacement will be subject to the approval of UNDP. No increase in costs will be considered as a result of any 
substitution). 
 
3.3  Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and general 
staff) that will be provided to support the implementation of this project. CVs should demonstrate qualifications 
in area of expertise relevant to the Contract.  Please use the format below: 
 

Name:  
Role in Contract Implementation:  
Nationality:   
Contact information:  
Countries of Relevant Work Experience:  
Language Skills:   
Education and other Qualifications:  
Summary of Experience:     Highlight experience in the region and on similar projects.  
Relevant Experience (From most recent): 
Period:  From – To Name of activity/ Project/ funding 

organisation, if applicable: 
Job Title and Activities 
undertaken/Description of 
actual role performed:  

e.g. June 2010-January 2011   
Etc.   
Etc.    
References (minimum of 3): 
 

Name 
Designation 
Organization 
Contact Information – Address; Phone; Email; etc. 

Declaration: 
 
I confirm my intention to serve in the stated position and present availability to serve for the term of the 
proposed contract.  I also understand that any wilful misstatement described above may lead to my 
disqualification, before or during my engagement. 
 
_________________________________________________                                  
__________________________ 
Signature of the Nominated Team Leader/Member                                                Date Signed 
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Section 7: Price Schedule Form10 

 
The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 
 
 
The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 
 

1. All prices/rates quoted must be exclusive of all taxes, since the UNDP is exempt from 
taxes as detailed in Annex II, Conditions of Contract, Section, and Clause 18. 
 

2. The rates shall be used for the price analyses and evaluation purposes or any other 
requirements during the project implementation and shall be fixed and firm for the 
duration of the contract and any claim for price adjustment will not be entertained. The 
prices shall be inclusive of all facilities, office running cost, communication, 
transportation, and company overheads …. etc. 

 

3. The price of the items in the schedules (unless otherwise indicated) include: Supply of 
brand new equipment and where necessary to provide best quality workmanship 
required for the respective services. 

 

4. Offers are expected to reflect realistic prices.  Any gross deviations from the prevailing 
market prices or unethical manipulations may cause the offeror to be disqualified.  

 

5. UNDP has the right to increase or decrease for any item quantity or minor modifications 
to the s t a t e m e n t  o f  r e q u i r e m e n t s  for the same unit price or omit any item 
considered not necessary without any compensation to the contractor. 

 

6. If the Contractor fails to deliver the services within the time(s) stipulated by the 
contract, UNDP shall, without prejudice to its other remedies under the contract, invoke 
Section 5: special conditions, Liquidated Damages. 

 
 
 
 
 
 
 
 

                                                 
10 No deletion or modification may be made in this form.  Any such deletion or modification may lead to the 
rejection of the Bid. 
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Bill of Quantity 
Lot 1: Renovation of Sewerage Pipes Network  

1.1: Renovation of the sewerage pipes network, Wadi Al Hajar Area   
General Specification  
1-  All the materials supplied by the contractor must be according to Iraq's standard Specifications 
2-  The contractor must provide samples , catalogues and specification of materials for testing and 
approval by the site engineer  
3-  Contractor must pay the cost for samples including any laboratory tests, both inside and outside the 
country as required  
4- The price of works includes all job requirements as per Iraq's standard specification. 

# Item Description Unit Qty Price$ Total 
$ 

1 

Excavation 
Supply materials, machineries, and manpower to remove the 
damaged layers (asphalt and concrete), and excavate 2.0m width 
and to the required depth, removing the existing (damaged) 
pipes, the work includes supporting the trench's sides and 
pumping out the water with all required to complete the job, 
remove the rubble out of the site to locations determined by the 
municipality of Mosul. All needed works to complete the job, will 
be included within the price. 

M3 1,950     

2 

Supply pipes: 
Supplying pipes of different types and sizes (6 bar)as shown 
below, with all the connection fittings to changing the damage 
part of pipes . the price includes loading, transporting and 
unloading in the site. All needed works to complete the job, will 
be included within the price.         

a 600mm UPVC pipes ML 100     
b 400mm UPVC pipes ML 150     
c  315mm UPVC pipes  ML 75     

3 

Laying pipes: 
Laying the pipes according to required slope, and covering the 
pipes with 20cm thick clean sand, the work includes casting the 
joint between the existing and new pipes with concrete. All 
needed works to complete the job, will be included within the 
price.         

a 600mm UPVC pipes ML 100     
b 400mm UPVC pipes ML 150     

4 

Laying gutters pipes: 
Supply materials, machineries, and manpower to excavate and 
laying (315mm dia. UPVC pipes) according to required slope, and 
covering the pipes with 20cm thick clean sand, the work includes 
connecting the pipe with gully & manhole and backfilling the pipe 
with compacted subbase layer to the road level. All needed works 
to complete the job, will be included within the price. 

ML 75     
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5 

Manholes: 
Supply materials and manpower to cast manholes using 
reinforced concrete (C30MPa) with 30cm base thickness, 25cm 
walls thickness, reinforced with 12mm in dia. (15*15)cm, and the 
cover with 30cm thickness reinforced with two layers of 12mm 
dia. (15*15)cm, Providing & fixing steel cover (70cm dia.) with the 
road level, the work includes excavation, formworks and All 
needed works to complete the job, will be included within the 
price as detailed below:          

  internal clearance dimensions (1.6*1.6) m EA 20     
  internal clearance dimensions (1.2*1.2) m EA 6     

6 

Gutters: 
Supply materials, manpower to Cast Gutters with concrete 
(C30MPa) internal clearance dimensions (35*55) cm, 75cm depth, 
base thickness is 20cm and the wall thickness is 15cm. The work 
includes providing and fixing havy duty  cast iron inlet 
cover(55x35)cm All needed works to complete the job, will be 
included within the price. 

EA 20     

7 

Backfilling: 
Supply materials, machineries, and manpower to backfill the 
required area with subbase layers every 30cm thick, assuring 
compaction of each layers using machineries making the standard 
compaction required to the road level. All needed works to 
complete the job, will be included within the price.  The work 
dosn't include re-pavement of the asphalt. 

M3 1,300     

  Total   
 
 

Lot 1: Renovation of Sewerage Pipes Network 
1.2: Renovation of the sewerage pipes network, Al Mansoor Qtr  

General Specification  
1-  All the materials supplied by the contractor must be according to Iraq's standard Specifications 
2-  The contractor must provide samples , catalogues and specification of materials for testing and 
approval by the site engineer  
3-  Contractor must pay the cost for samples including any laboratory tests, both inside and outside the 
country as required  
4- The price of works includes all job requirements as per Iraq's standard specification. 
# Item Description Unit Qty price$ Total $ 

1 

Excavation 
Supply materials, machineries, and manpower to remove the 
damaged layers (asphalt and concrete), and excavate 2.0m width 
and to the required depth, removing the existing (damaged) 
pipes, the work includes supporting the trench's sides and 
pumping out the water with all required to complete the job, 
remove the rubble out of the site to locations determined by the 

M3 3,450     
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municipality of Mosul. All needed works to complete the job, will 
be included within the price. 

2 

Supply pipes: 
Supplying pipes of different types and sizes (6 bar)as shown 
below, with all the connection fittings to changing the damage 
part of pipes . the price includes loading, transporting and 
unloading in the site. All needed works to complete the job, will 
be included within the price.         

a 600mm UPVC pipes ML 175     
b 400mm UPVC pipes ML 150     
c  315mm UPVC pipes  ML 250     

3 

Laying pipes: 
Laying the pipes according to required slope, and covering the 
pipes with 20cm thick clean sand, the work includes casting the 
joint between the existing and new pipes with concrete. All 
needed works to complete the job, will be included within the 
price.         

a 600mm UPVC pipes ML 175     
b 400mm UPVC pipes ML 150     

4 

Laying gutters pipes: 
Supply materials, machineries, and manpower to excavate and 
laying (315mm dia. UPVC pipes) according to required slope, and 
covering the pipes with 20cm thick clean sand, the work includes 
connecting the pipe with gully & manhole and backfilling the 
pipe with compacted subbase layer to the road level. All needed 
works to complete the job, will be included within the price. 

ML 250     

5 

Manholes: 
Supply materials and manpower to cast manholes using 
reinforced concrete (C30MPa) with 30cm base thickness, 25cm 
walls thickness, reinforced with 12mm in dia. (15*15)cm, and the 
cover with 30cm thickness reinforced with two layers of 12mm 
dia. (15*15)cm, Providing & fixing steel cover (70cm dia.) with 
the road level, the work includes excavation, formworks and All 
needed works to complete the job, will be included within the 
prices as the details below:         

  internal clearance dimensions (1.2*1.2) m EA 22     

6 

Gutters: 
Supply materials, manpower to Cast Gutters with concrete 
(C30MPa) internal clearance dimensions (35*55) cm, 75cm 
depth, base thickness is 20cm and the wall thickness is 15cm. The 
work includes providing and fixing havy duty  cast iron inlet 
cover(55x35)cm All needed works to complete the job, will be 
included within the price. 

EA 25     
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7 

Backfilling: 
Supply materials, machineries, and manpower to backfill the 
working area with subbase layers every 30cm thick, assuring 
compaction of each layers using machineries making the 
standard compaction required to the road level. All needed 
works to complete the job, will be included within the price. The 
work dosn't include re-pavement of the asphalt. 

M3 1,680     

  Total   
 

Lot 1: Renovation of Sewerage Pipes Network 
1.3: Renovation of the sewerage pipes network, Al Smood Dur Al Sukar Area  

General Specification  
1-  All the materials supplied by the contractor must be according to Iraq's standard Specifications 
2-  The contractor must provide samples , catalogues and specification of materials for testing and 
approval by the site engineer  
3-  Contractor must pay the cost for samples including any laboratory tests, both inside and outside the 
country as required  
4- The price of works includes all job requirements as per Iraq's standard specification. 
# Item Description Unit Qty price$ Total $ 

1 

Excavation 
Supply materials, machineries, and manpower to remove the 
damaged layers (asphalt and concrete), and excavate 2.0m width 
and to the required depth, removing the existing (damaged) 
pipes, the work includes supporting the trench's sides and 
pumping out the water with all required to complete the job, 
remove the rubble out of the site to locations determined by the 
municipality of Mosul. All needed works to complete the job, will 
be included within the price. 

M3 1,995     

2 

Supply pipes: 
Supplying pipes of different types and sizes (6 bar)as shown 
below, with all the connection fittings to changing the damage 
part of pipes . the price includes loading, transporting and 
unloading in the site. All needed works to complete the job, will 
be included within the price.         

a 600mm UPVC pipes ML 60     
b 400mm UPVC pipes ML 72     
c  315mm UPVC pipes  ML 200     

3 

Laying pipes: 
Laying the pipes according to required slope, and covering the 
pipes with 20cm thick clean sand, the work includes casting the 
joint between the existing and new pipes with concrete. All 
needed works to complete the job, will be included within the 
price.         

a 600mm UPVC pipes ML 60     
b 400mm UPVC pipes ML 72     



44 
 

4 

Laying gutters pipes: 
Supply materials, machineries, and manpower to excavate and 
laying (315mm dia. UPVC pipes) according to required slope, and 
covering the pipes with 20cm thick clean sand, the work includes 
connecting the pipe with gully & manhole and backfilling the 
pipe with compacted subbase layer to the road level. All needed 
works to complete the job, will be included within the price. 

ML 200     

5 

Manholes: 
Supply materials and manpower to cast manholes using 
reinforced concrete (C30MPa) with 30cm base thickness, 25cm 
walls thickness, reinforced with 12mm in dia. (15*15)cm, and the 
cover with 30cm thickness reinforced with two layers of 12mm 
dia. (15*15)cm, Providing & fixing steel cover (70cm dia.) with 
the road level, the work includes excavation, formworks and All 
needed works to complete the job, will be included within the 
price. as the details below:         

  internal clearance dimensions (1.6*1.6) m EA 15     
  internal clearance dimensions (1.2*1.2) m EA 14     

6 

Gutters: 
Supply materials, manpower to Cast Gutters with concrete 
(C30MPa) internal clearance dimensions (35*55) cm, 75cm 
depth, base thickness is 20cm and the wall thickness is 15cm. The 
work includes providing and fixing havy duty  cast iron inlet 
cover(55x35)cm All needed works to complete the job, will be 
included within the price. 

EA 22     

7 

Backfilling: 
Supply materials, machineries, and manpower to backfill the 
required area with subbase layers every 30cm thick, assuring 
compaction of each layers using machineries making the 
standard compaction required to the road level. All needed 
works to complete the job, will be included within the price. The 
work doesn’t include re-pavement of the asphalt. 

M3 685     

  Total   
 

Lot 2: Rehabilitation of Culverts.  
2.1: Rehabilitation of Box Culvert Near Aljaish Cafeteria 

General Specification  
1-  All the materials supplied by the contractor must be according to Iraq's standard Specifications 
2-  The contractor must provide samples , catalogues and specification of materials for testing and 
approval by the site engineer  
3-  Contractor must pay the cost for samples including any laboratory tests, both inside and outside the 
country as required  
4- The price of works includes all job requirements as per Iraq's standard specification. 
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# Item Description Unit Qty Price$ Total 
$ 

1 

Site preparation: 
Supply of materials, tools, machineries and manpower for site 
preparation by cutting the pavement at the damaged locations with 
dimensions (7m width, 2m depth, 30 m length) and clearing and 
dumping of all debris and rubble to a site approved by local 
authorities, with providing supports for the excavations to prevent the 
collapse of the soil. All needed works to complete the job, shall be 
included within the price. 

M3 420     

2 

Supply machineries and manpower to demolish the damaged box 
culvert and excavate 5.6 m width,4 m depth and 30m length and 
according to slope of the culvert and remove any obstacle on the drain 
path such as concrete or rocks, the work includes (making a temporary 
water path or dewatering by using pipes until the completion of the 
works, repairing pipes or cable by making offsets or joints  for all 
damaged pipes or cables for safety issues according to the instruction 
of the related department and remove the rubble out of the site to 
locations determined by the municipality of Mosul. All needed works 
to complete the job, will be included within the price. 

M2 168     

3 

Supply materials (Salt resistant cement, sand and gravel) , 
machineries, and manpower for implementing double cell box culverts 
with the required slope and clearance dimensions (W:5.6 m ,H:4 m) , 
The thickness for the bases ,side walls and the top slab is 30cm with 
overlapping between the reinforcement steel bars of the base, walls 
and top slab. The reinforcement will be of two layers steel bars of 16 
mm at 15 cm center to center in both directions and both sides of the 
wall and slab. The work includes all formworks (plywood 18 mm thick) 
from either inside and outside in order to obtain smooth concrete 
surfaces. The concrete compressive strength should not be less than 
30Mpa ,using vibrators during the concrete casting with placing rubber 
water stop strips at the joint points between the base and walls 
concrete and also at the end of each concrete casting process taking to 
account the overlaps at connection points of the rubber strip not less 
than 30 cm. All needed works to complete the job, will be included 
within the price.See DWG No. 01 

m3 123     

4 

Supply material, machineries, and manpower for backfilling of the box 
culvert and the sides with compacted subbase layers, not exceeding 30 
cm for each layer till the reach to the required level. All needed works 
to complete the job, will be included within the price. The work 
doesn't include re-pavement of the asphalt. 

m3 420     

  Total         
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Lot 2: Rehabilitation of Culverts.  
2.2: Rehabilitation of Box Culvert  in Wadi Al Hajar- Mosul  

General Specification  
1-  All the materials supplied by the contractor must be according to Iraq's standard Specifications 
2-  The contractor must provide samples , catalogues and specification of materials for testing and 
approval by the site engineer  
3-  Contractor must pay the cost for samples including any laboratory tests, both inside and outside the 
country as required  
4- The price of works includes all job requirements as per Iraq's standard specification. 
# Item Description Unit Qty price$ Total $ 

1 

Site preparation: 
Supply of materials, tools, machineries and manpower for site 
preparation by cutting the pavement at the damaged locations 
with dimensions (7m width, 2m depth, 50 m length) and clearing 
and dumping of all debris and rubble to a site approved by local 
authorities, with providing supports for the excavations to prevent 
the collapse of the soil, All needed works to complete the job, shall 
be included within the price.  

M3 700     

2 

Supply machineries and manpower to  demolish the damaged box 
culvert and excavate 5.6 m width,4 m depth and 50m length and 
according to slope of the culvert and remove any obstacle on the 
drain path such as concrete or rocks, the work includes (making a 
temporary water path or dewatering by using pipes until the 
completion of the works, repairing pipes or cable by making offsets 
or joints  for all damaged pipes or cables for safety issues according 
to the instruction of the related department and remove the 
rubble out of the site to locations determined by the municipality 
of Mosul. All needed works to complete the job, will be included 
within the price. 

M2 280     

3 

Supply materials (Salt resistant cement, sand and gravel) , 
machineries, and manpower for implementing double cell box 
culverts with the required slope and clearance dimensions (W:5.6 
m ,H:4 m) , The thickness for the bases ,side walls and the top slab 
is 30cm with overlapping between the reinforcement steel bars of 
the base, walls and top slab. The reinforcement will be of two 
layers steel bars of 16 mm at 15 cm center to center in both 
directions and both sides of the wall and slab. The work includes all 
formworks (plywood 18 mm thick) from either inside and outside 
in order to obtain smooth concrete surfaces. The concrete 
compressive strength should not be less than 30Mpa ,using 
vibrators during the concrete casting with placing rubber water 
stop strips at the joint points between the base and walls concrete 
and also at the end of each concrete casting process taking to 
account the overlaps at connection points of the rubber strip not 
less than 30 cm. All needed works to complete the job, will be 
included within the price.See DWG No. 01 

m3 204     
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4 

Supply material, machineries, and manpower for backfilling of the 
box culvert and the sides with compacted subbase layers, not 
exceeding 30 cm for each layer till the reach to the required level. 
All needed works to complete the job, will be included within the 
price.  The work dosn't include re-pavement of the asphalt. 

m3 700     

  Total         
 

Lot 2: Rehabilitation of Culverts.  
2.3: Rehabilitation of Box Culvert in Almansoor Area Near Ibn Zaydoon School-  

General Specification  
1-  All the materials supplied by the contractor must be according to Iraq's standard Specifications 
2-  The contractor must provide samples , catalogues and specification of materials for testing and 
approval by the site engineer  
3-  Contractor must pay the cost for samples including any laboratory tests, both inside and outside 
the country as required  
4- The price of works includes all job requirements as per Iraq's standard specification. 
# Item Description Unit Qty price$ Total $ 

1 

Site preparation: 
Supply of materials, tools, machineries and manpower for site 
preparation by cutting the pavement at the damaged locations 
with dimensions (5m width, 2m depth, 25 m length) and clearing 
and dumping of all debris and rubble to a site approved by local 
authorities, with providing supports for the excavations to prevent 
the collapse of the soil, All needed works to complete the job, shall 
be included within the price.  

M3 250     

2 

Supply machineries and manpower to demolish the damaged box 
culvert and excavate 3 m width,2 m depth and 25m length and 
according to slope of the culvert and remove any obstacle on the 
drain path such as concrete or rocks, the work includes (making a 
temporary water path or dewatering by using pipes until the 
completion of the works, repairing pipes or cable by making offsets 
or joints  for all damaged pipes or cables for safety issues according 
to the instruction of the related department and remove the 
rubble out of the site to locations determined by the municipality 
of Mosul. All needed works to complete the job, will be included 
within the price. 

M2 75     

3 

Supply materials (Salt resistant cement, sand and gravel) , 
machineries, and manpower for implementing double cell box 
culverts with the required slope and clearance dimensions (W:3.0 
m ,H:2.0 m) , The thickness for the bases ,side walls and the top 
slab is 30cm with overlapping between the reinforcement steel 
bars of the base, walls and top slab. The reinforcement will be of 
two layers steel bars of 16 mm at 15 cm center to center in both 
directions and both sides of the wall and slab. The work includes all 
formworks (plywood 18 mm thick) from either inside and outside 
in order to obtain smooth concrete surfaces. The concrete 
compressive strength should not be less than 30Mpa ,using 

m3 175     
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vibrators during the concrete casting with placing rubber water 
stop strips at the joint points between the base and walls concrete 
and also at the end of each concrete casting process taking to 
account the overlaps at connection points of the rubber strip not 
less than 30 cm. All needed works to complete the job, will be 
included within the price. See DWG No. 02 

4 

Supply material, machineries, and manpower to backfill the sides 
and above the box culvert with compacted subbase layers, not 
exceeding 30 cm for each layer till the reach to the required level. 
All needed works to complete the job, will be included within the 
price. The work dosn't include re-pavement of the asphalt. 

m3 250     

  Total         
 

Lot 2: Rehabilitation of Culverts.  
2.4: Dredging and Cleaning of the Valleys - Mosul / West Coast  

General Specification  
1-  All the materials supplied by the contractor must be according to Iraq's standard Specifications 
2-  The contractor must provide samples , catalogues and specification of materials for testing and 
approval by the site engineer  
3-  Contractor must pay the cost for samples including any laboratory tests, both inside and outside 
the country as required  
4- The price of works includes all job requirements as per Iraq's standard specification. 
# Item Description Unit Qty Price$ Total $ 

1 

Dredging and cleaning up the valley from rubble, waste & weeds 
as per required, using different size of excavators according to 
job requirement to refining both sides of the valley, the price 
should include removing all rubble out of the site to locations 
determined by the municipality of Mosul. All needed works to 
complete the job, will be included within the price.         

a Al Matar Valley ML 800     
b Al Sinaa Al Qadima Valley ML 2,000     
c Al Shuhadaa Valley ML 1,300     
d Al Mansoor Valey ML 1,500     
e AL Resalah Valley ML 1,000     

2 

Cleaning of box and pipe culverts from the inside which lies in 
the course of valley using machinery & labor  to remove all 
rubble out of the site to locations determined by the municipality 
of Mosul. All needed works to complete the job, will be included 
within the price. 

        

a Al Matar Valley ML 25     
b Al Sinaa Al Qadima Valley ML 100     
c Al Shuhadaa Valley ML 100     
d Al Mansoor Valey ML 75     
e AL Resalah Valley ML 60     
  Total   
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BREAKDOWN OF PRICES 

Important Note:  

The unit rates shall be used for the price/evaluation analyses and any other requirements related to 
the ITB and, shall be remain fixed and firm for the duration of the contract.   
 

Description  Lump Sum 
Amount (US$) 

ITB-179/17- Renovation of Sewerage Pipes Network & Rehabilitation of 
Culverts in West Mosul (02 Lots) 
 
Lot 1: Renovation of Sewerage Pipes Network.  
1.1: Renovation of Sewerage Pipes Network, Wadi Al Hajar Area. 
1.2: Renovation of Sewerage Pipes Network, Al Mansoor Qtr 
1.3: Renovation of Sewerage Pipes Network, Al Smood Dur Al Sukar Area 
 
Lot 2: Rehabilitation of Culverts. 
2.1: Rehabilitation of Box Culverts near Aljaish Cafeteria. 
2.2: Rehabilitation of Box Culverts, Wadi Al Hajar 
2.3: Rehabilitation of Box Culverts Al Mansoor near Inb Zaydoon School. 
2.4: Dredging & Cleaning the valleys in mosul, West Coast different locations. 

 

 

Equipment conforms to the required specifications. (Catalogues/Brochures attached)                                      
 
Agreed:  Yes                      No        
 
 
 Completion Period: 2 calendar months upon site hand over.  
 
Agreed:  Yes                    No        
 
 
 
 Warranty Period for the offered Equipment: One Year.  
 
Agreed Yes                No            
 
 
 
Company Stamp and Signature: __________________________________ 
 
 
Official E-mails of the Company: ____________________________________ 
 
 
 
Date: ______________________________________ 
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Section 8: FORM FOR BID SECURITY 
 

(This must be finalized using the official letterhead of the Issuing Bank.  Except for indicated fields, no 
changes may be made in this template.) 

 

 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid 
to UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate ITB 
title] (hereinafter called “the Bid”): 
 

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank 
Guarantee by a recognized bank for the sum specified therein as security in the event that the Bidder: 
  

a) Fails to sign the Contract after UNDP has awarded it;  
b) Withdraws its Bid after the date of the opening of the Bid; 
c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or 
d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as 

a condition to rendering the contract effective. 
 
AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in 
the types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you, 
upon your first written demand and without cavil or argument, any sum or sums within the limits of 
[amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 

This guarantee shall be valid until 30 days after the date of validity of the bids. 
 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
Email Address and Telephone Number:   
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Section 9: FORM FOR PERFORMANCE SECURITY11 

(This must be finalized using the official letterhead of the Issuing Bank.  Except for indicated fields, no 
changes may be made in this template.) 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has undertaken, 
in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods and execute related 
services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being payable 
in the types and proportions of currencies in which the Contract Price is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within the limits of 
[amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate 
of satisfactory performance and full completion of services by the Contractor. 
 
 
 

 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
 
  

                                                 
11 If the RFP requires the submission of a Performance Security, which shall be made  a condition to the signing and effectivity of 
the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 



52 
 

Section 10: Form for Advanced Payment Guarantee12 (Not Applicable) 

(This must be finalized using the official letterhead of the Issuing Bank.  Except for indicated fields, no 
changes may be made in this template.) 

 
_____________________________ [Bank’s Name, and Address of Issuing Branch or Office] 
Beneficiary: _________________ [Name and Address of UNDP] 
Date: ________________    ++++++++++++++ 
ADVANCE PAYMENT GUARANTEE No.: _________________ 
 
We have been informed that [name of Company] (hereinafter called "the Contractor") has entered into 
Contract No. [reference number of the contract] dated [insert: date] with you, for the provision of [brief 
description of ITB requirements] (hereinafter called "the Contract").  
 
Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 
the sum of [amount in words] ([amount in figures]) is to be made against an advance payment guarantee. 
 
At the request of the Contractor, we [name of Bank] hereby irrevocably undertake to pay you any sum or 
sums not exceeding in total an amount of [amount in words] ([amount in figures])13  upon receipt by us of 
your first demand in writing accompanied by a written statement stating that the Contractor is in breach 
of its obligation under the Contract because the Contractor has used the advance payment for purposes 
other than toward providing the  goods and related services under the Contract.  
 
It is a condition for any claim and payment under this guarantee to be made that the advance payment 
referred to above must have been received by the Contractor on its account number ___________ at 
[name and address of Bank]. 
 
The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as indicated in copies of certified monthly statements which shall be 
presented to us.  This guarantee shall expire, at the latest, upon our receipt of the monthly payment 
certificate indicating that the Consultants have made full repayment of the amount of the advance 
payment, or on the __ day of ___________, 2___, 20__  whichever is earlier.  Consequently, any demand 
for payment under this guarantee must be received by us at this office on or before that date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 
 
_____________________  

[signature(s)] 
 
Note: All italicized text is for indicative purposes only to assist in preparing this form and shall be deleted 

from the final product. 

                                                 
12 This Guarantee shall be required if the Contractor will require advanced payment of more than 20% of the contract amount, 
or if the absolute amount of the advanced payment required will exceed the amount of USD 30,000, or its equivalent if the price 
offer is not in USD, using the exchange rate stated in the Data Sheet.  The Contractor’s Bank must issue the Guarantee using the 
contents of this template. 
13 The Guarantor Bank shall insert an amount representing the amount of the advanced payment and denominated either in the 
currency/ies of the advanced payment as specified in the Contract. 
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Section 11: Contract  

 
CONTRACT FOR WORKS 

  
 

FORM OF 
CONTRACT FOR WORKS 

Date:       . 
 
Dear Sir, 
 
Ref.:         
  
 The United Nations Development Programme (hereinafter referred to as "UNDP"), 

wishes to engage your company,      ,duly incorporated under the applicable and 
legally binding local Laws of Iraq (hereinafter referred to as the "Contractor") in order to 
perform      , hereinafter referred to as the "Works"), in accordance with the following 
Contract: 

 
1. Contract Documents 
 
1.1 This Contract is subject to the UNDP General Conditions for Works, Revision October 2000, 

attached hereto as Annex I. The provisions of such Annex shall control the interpretation of 
this Contract and in no way shall be deemed to have been derogated by the contents of this 
letter and any other Annexes, unless otherwise expressly stated under section 4 of this 
letter, entitled "Special Conditions".  

 
1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the 

following documents, which shall take precedence over one another in case of conflict in 
the following order: 

 
 a) This letter; 
 b) The Technical Specifications and Drawings dated     , attached hereto as Annex II . In 

the case of an inconsistency between Drawings and Specifications or within either 
Document, not clarified by addendum, the better quality or greater quantity of Work shall 
be provided in accordance with the UNDP Engineer’s interpretation. 

 
 c) The Contractor's Tender including the Priced Bill of Quantities, dated       not attached 

hereto but known to and in the possession of both parties. 
 
1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the 

contents of any other negotiations and/or agreements, whether oral or in writing, 
pertaining to the subject of this Contract. 
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Obligations of the Contractor 
 
2.1 The Contractor shall commence work within seven (7) calendar days from the date on which 

he shall have been given access to the Site and received the notice to commence from the 
Engineer, and shall perform and substantially complete the Works within      .to 
complete works, in accordance with the Contract. The Contractor shall provide all materials, 
supplies, labour and other services necessary to that end. 

 
2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 

13 of the General Conditions within seven calendar days upon signature of the Contract by 
both parties. 

 
2.3 The Contractor represents and warrants the accuracy of any information or data provided 

to UNDP for the purpose of entering into this Contract, as well as the quality of the Works 
foreseen under this Contract in accordance with the highest industrial and professional 
standards.  

 

3. Price and payment 
 
3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts 

to      . 
 
3.2 The final price of the Contract will be determined on the basis of the actual quantities of 

work and materials utilized in the complete and satisfactory performance of the Works as 
certified by the Engineer and the unit prices contained in the Contractor's financial proposal. 
Such unit prices are fixed and are not subject to any variation whatsoever. 

 
3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated 

price contained in 3.1 above, he shall so inform the Engineer without delay, in order for 
UNDP to decide, at its discretion, to increase the estimated price of the Contract as a result 
of a larger quantity of work/material or to reduce the quantity of work to be performed or 
materials to be used.  UNDP shall not be responsible for payment of any amount in excess 
of that stipulated in 3.1 above unless this latter amount has been increased by means of a 
written amendment of this Contract in accordance with its paragraph (7) below.   

 
3.4 The Contractor shall submit an invoice for       upon signature of this Contract by both 

parties; invoices for the work performed and materials utilized every thirty calendar days; 
and a final invoice within 30 days from the issuance of the Certificate of Substantial 
Completion by the Engineer. 

 
3.5        UNDP shall effect payment of the invoices after receipt of the certificate of payment issued 

by the Engineer, approving the amount contained in the invoice. The Engineer may make 
corrections to that amount, in which case UNDP may affect payment for the amount so 
corrected. The Engineer may also withhold invoices if the work is not performed at any time 
in accordance with the terms of the Contract or if the necessary insurance policies or 
performance security are not valid and/or in order. The Engineer shall process the invoices 
submitted by the Contractor within Forty calendar days (40) of their receipt.  
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3.6 Payments effected by UNDP to the Contractor shall be deemed neither to relieve the 

Contractor of its obligations under this Contract nor as acceptance by UNDP of the 
Contractor's performance of the Works.   

 
3.7 Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of 

Substantial Completion by the Engineer.  
 
4. Special conditions 
 

4.1 The responsibility for the safety and security of the Contractor and its personnel and property, and 
of UNDP’s property in the Contractor’s custody, rests with the Contractor.  

 
4.1.1. Security 

 
The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into account 
the security situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full 
implementation of the security plan. 

 
4.1.1 UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to 

the plan when necessary. Failure to maintain and implement an appropriate security plan as 
required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the 
Contractor shall remain solely responsible for the security of its personnel and for UNDP’s 
property in its custody as set forth in paragraph 4.1 above.  
 

4.2 Audits and Investigations 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 
external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract 
and for a period of one (1) year following the expiration or prior termination of the Contract.  The 
UNDP shall be entitled to a refund from the Contractor for any amounts shown by such audits to have 
been paid by the UNDP other than in accordance with the terms and conditions of the Contract. 
Should the audit determine that any funds paid by UNDP have not been used as per contract clauses, 
the company shall reimburse such funds forthwith. Where the company fails to reimburse such funds, 
UNDP reserves the right to seek recovery and/or to take any other action as it deems necessary. 

 
4.2.1 The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations 

relating to any aspect of the Contract, the obligations performed under the Contract, and the 
operations of the Contractor.  The right of UNDP to conduct an investigation and the Contractor’s 
obligation to comply with such an investigation shall not lapse upon expiration or prior 
termination of the Contract.  The Contractor shall provide its full and timely cooperation with any 
such inspections, post-payment audits or investigations.  Such cooperation shall include, but shall 
not be limited to, the Contractor’s obligation to make available, its personnel and any 
documentation for such purposes and to grant to UNDP access to the Contractor’s premises.  The 
Contractor shall require its agents, including, but not limited to, the Contractor’s attorneys, 
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accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits 
or investigations carried out by UNDP hereunder. 

 
4.3 Anti-terrorism  

 The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP 
funds received under this Contract are used to provide support to individuals or entities 
associated with terrorism and that the recipients of any amounts provided by UNDP 
hereunder do not appear on the list maintained by the Security Council Committee 
established pursuant to resolution 1267 (1999). The list can be accessed via 
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be 
included in all sub-contracts or sub-agreements entered into under this Contract. 

 
4.4 The advance payment to be made upon signature of the contract by both parties is contingent upon 

receipt and acceptance by UNDP the Performance Guarantee mentioned under 4.3 of and another 
bank guarantee for the full amount of the advance payment issued by a Bank and in a form acceptable 
to UNDP. The said bank guarantee for the advance payment shall be valid for a period of 28 days after 
the intended completion date. 
 

4.5 The amount of the advance payment referred to under section 3.4 above will be deducted from due 
payments to Contractor for executed works, at an equal rate, such that the whole sum of the advance 
payment will be recovered when 80% of the work has been completed. 
 

4.6 The Performance Guarantee referred to in Clause 10 of the General Conditions shall be submitted by 
the Contractor for an amount of 10% (ten percent) of the total price of the Contract. The Performance 
Guarantee shall be valid for a period of twelve months after the intended completion date. 
 

4.7 The Contractor shall be responsible for the maintenance of the said works for a period of One Year 
effective from the day of issuance of the Certificate of Substantial Completion of the Works. 
 

4.8 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the 
Contractor for an amount of 15% (fifteen percent) of the price of the Contract per occurrence, with 
number of occurrences unlimited. 

 
4.9 According to Clause 45 of the General Conditions, the liquidated damages for delay shall  a sum equal 

to        per calendar day, up to a maximum of 10% of the final price of the Contract.  If the 
liquidation damages payable reaches 10% of contract value, UNDP has the right to terminate the 
contract. 

 
4.10 This contract is exempted from Value Added Tax (VAT) and accordingly no Value Added Tax will be 

paid under this contract. In the event that the Contractor fails to acquire the necessary tax clearances 
from the Tax Department, UNDP retains the right to en-cash the full amount of the Contractor's 
advance payment guarantee without prior notice, and if necessary terminate the Contract. 
 

4.11 In the event of approved by the Engineer variations in the quantities specified in the "Bill of 
Quantities", the readjustment in the price will be calculated based on the unit price of the bid and no 
other adjustment is permitted even if variations exceed twenty-five percent (25%) of the originally 
estimated quantities. 

 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm
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4.12 Any damage by the Contractor on the executed works during the defects liability period should be 
repaired by the contractor and at his own expense and during a week after receiving a notice in writing 
from the UNDP; and if the contractor does not repair these damages during the above specified 
period, then UNDP does these repairs at the expense of the contractor, which shall be deducted from 
due sums against the Maintenance Guarantee. 

 
5. Submission of invoices 
 
5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for 

each payment under the Contract to the Engineer's address specified in clause 8.2. Invoices 
submitted by fax shall not be accepted by UNDP. 

 
6. Time and manner of payment 
 
6.1 Invoices shall be paid within Thirty (30) days of the date of their receipt and acceptance by 

UNDP. 
 
6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 
 
 Name of the Bank:      
 Bank Account No.:      
 Branch:       
 
7. Modifications 
 
7.1 Any modification to this Contract shall require an amendment in writing between both 

parties duly signed by the authorized representatives of the Contractor and UNDP. 
 
8. Notifications 
 
8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the 

Contractor are as follows: 
 
For the UNDP: 
 
   
For the Contractor: 
 
8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the 

Contract, the address of the Engineer for the purposes of communication with the Engineer 
under the Contract. 

 
If the above terms and conditions meet with your agreement as typed in this letter and in the 
Contract Documents, please initial every page of this letter and its attachments and return to this 
office one original of this Contract, duly signed and dated. 
 
Yours sincerely, 
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For:        
 

Agreed and Accepted: 
 
Signature   ____________________________ 
 
Name      _______________________ 
 
Title            _______________________ 
 
Date             ________________________ 
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General Conditions of Contract f or Civil Works 
 
 
     1. Definitions  
     2. Singular and Plural  
     3. Headings or Notes  
     4. Legal Relationships  
     5. General Duties/Powers of Engineer  
     6. Contractor's General Obligations/Responsibilities  
     7. Assignment and Subcontracting  
     8. Drawings  
     9. Work Book  
     10. Performance Security  
     11. Inspection of Site  
     12. Sufficiency of Tender  
     13. Programme of Work to be Furnished  
     14. Weekly Site Meeting  
     15. Change Orders  
     16. Contractor's Superintendence  
     17. Contractor's Employees  
     18. Setting-Out  
     19. Watching and Lighting  
     20. Care of Works  
     21. Insurance of Works, Etc.  
     22. Damage to Persons and Property  
     23. Liability Insurance  
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1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the following 
meanings:  

a) "Employer" means the United Nations Development Programme (UNDP).  
 

b) "Contractor" means the person whose tender has been accepted and with whom the Contract has 
been entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the Contract 
as provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to which these 
General Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent 
and form part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and 
any modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor 
and approved in writing by the Engineer in accordance with the Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the 
basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution 
and completion of the Works and for remedying of any defects therein in accordance with the 
Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works 
are to be constructed.  

 
2. SINGULAR AND PLURAL  
 

Words importing persons or parties shall include firms or companies and words importing the singular 
only shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  
 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken 
into consideration in their interpretation.  
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4. LEGAL RELATIONSHIPS  
 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor 
vis-à-vis the Employer.  The Contract Documents shall not be construed to create any contractual 
relationship of any kind between the Engineer and the Contractor, but the Engineer shall, in the 
exercise of his duties and powers under the Contract, be entitled to performance by the Contractor 
of its obligations, and to enforcement thereof.  Nothing contained in the Contract Documents shall 
create any contractual relationship between the Employer or the Engineer and any subcontractor(s) 
of the Contractor.  

5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In 

particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction and 

until final payment is due. The Engineer shall advise and consult with the Employer. The Employer's 
instructions to the Contractor shall be forwarded through the Engineer. The Engineer shall have 
authority to act on behalf of the Employer only to the extent provided in the Contract Documents as 
they may be amended in writing in accordance with the Contract. The duties, responsibilities and 
limitations of authority of the Engineer as the Employer's representative during construction as set 
forth in the Contract shall not be modified or extended without the written consent of the Employer, 
the Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize 

himself generally with the progress and quality of the Works and to determine in general if the Works 
are proceeding in accordance with the Contract Documents. On the basis of his on-site observations 
as an Engineer, he shall keep the Employer informed of the progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction means, 

methods, techniques, sequences or procedures, or for safety precautions and programs in connection 
with the Works or the Temporary Works. The Engineer shall not be responsible for or have control or 
charge over the acts or omissions of the Contractor (including the Contractor's failure to carry out the 
Works in accordance with the Contract) and of Sub-contractors or any of their agents or employees, 
or any other persons performing services for the Works, except if such acts or omissions are caused 
by the Engineer's failure to perform his functions in accordance with the contract between the 
Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in preparation or 

progress. The Contractor shall provide facilities for such access so that the Engineer may perform his 
functions under the Contract.  

 
f) Based on the Engineer's observations and an evaluation of the documentation submitted by the 

Contractor together with the invoices, the Engineer shall determine the amounts owed to the 
Contractor and shall issue Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the design 
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concept of the Works and with the provisions of the Contract Documents. Such action shall be taken 
with reasonable promptness so as to cause no delay.  The Engineer's approval of a specific item shall 
not indicate approval of an assembly of which the item is a component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance 

thereunder by the Contractor.  All interpretations and orders of the Engineer shall be consistent with 
the intent of and reasonably inferable from the Contract Documents and shall be in writing or in the 
form of drawings.  Either party may make a written request to the Engineer for such interpretation.  
The Engineer shall render the interpretation necessary for the proper execution of the Works with 
reasonable promptness and in accordance with any time limit agreed upon. Any claim or dispute 
arising from the interpretation of the Contract Documents by the Engineer or relating to the execution 
or progress of the Works shall be settled as provided in Clause 71 of these General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the 

Contractor of any of his obligations under the Contract nor to order any work involving delay in 
completion of the Works or any extra payment to the Contractor by the Employer, or to make any 
variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint another 

suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract Documents. 

Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent 
of the Contract Documents, he will have authority to require special inspection or testing of the work 
whether or not such work be then fabricated, installed or completed. However, neither the Engineer's 
authority to act nor any reasonable decision made by him in good faith either to exercise or not to 
exercise such authority shall give rise to any duty or responsibility of the Engineer to the Contractor, 
any subcontractor, any of their agents or employees, or any other person performing services for the 
Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final 

Completion, shall receive and forward to the Employer for the Employer's review written warranties 
and related documents required by the Contract and assembled by the Contractor, and shall issue a 
final Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in 
accordance with the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The Engineer 
shall notify in writing to the Contractor and the Employer the duties, responsibilities and limitations 
of authority of any such Engineer's Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  
 

The Contractor shall execute and complete the Works and remedy any defects therein in strict 
accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer, and 
shall provide all labor, including the supervision thereof, materials, Constructional Plant and all other 
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things, whether of a temporary or permanent nature, required in and for such execution, completion 
and remedying of defects, as far as the necessity for providing the same is specified in or is reasonably 
to be inferred from the Contract. The Contractor shall comply with and adhere strictly to the 
Engineer's instructions and directions on any matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations 
and methods of construction, provided that the Contractor shall not be responsible, except as may be 
expressly provided in the Contract, for the design or specification of the Permanent Works or of any 
Temporary Works prepared by the Engineer.  

 
6.3. Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his employees 
and will select for work under this Contract, reliable individuals who will perform effectively in the 
implementation of the Contract, respect local customs and conform to a high standard of moral and 
ethical conduct.  

 
6.4. Source of Instructions  
 

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, 
the Engineer or their authorized representatives in connection with the performance of his services 
under this Contract. The Contractor shall refrain from any action which may adversely affect the 
Employer and shall fulfill his commitments with fullest regard for the interest of the Employer.  

 
6.5. Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by the 
Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  The 
Contractor agrees that breach of this provision is a breach of an essential term of the Contract. 

 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has 
performed services for the Employer or use the name, emblem or official seal of the Employer or the 
United Nations or any abbreviation of the name of the Employer or the United Nations for advertising 
purposes or any other purposes. 

 
6.7. Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents 
and all other data compiled by or received by the Contractor under the Contract shall be the property 
of the Employer, shall be treated as confidential and shall be delivered only to the duly authorized 
representative of the Employer on completion of the Works; their contents shall not be made known 
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by the Contractor to any person other than the personnel of the Contractor performing services under 
this Contract without the prior written consent of the Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1. Assignment of Contract  

 
The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, 
transfer, pledge or make other disposition of the Contract or any part thereof or of any of the 
Contractor's rights, claims or obligations under the Contract.  

 
7.2. Subcontracting  

 
In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the 
prior written approval of the Employer for all such subcontractors.  The approval of the Employer shall 
not relieve the Contractor of any of his obligations under the Contract, and the terms of any 
subcontract shall be subject to 
and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the work 
executed or the goods, materials, Plant or services supplied by such subcontractor for the Works, any 
continuing obligation extending for a period exceeding that of the Defects Liability Period under the 
Contract, the Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request 
and cost, the benefit of such obligation for the unexpired duration thereof.  

 
8. DRAWINGS  
 
8.1. Custody of drawings  

 
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be 
furnished to the Contractor free of cost.  The Contractor shall provide and make at his own expense 
any further copies required by him.  At the completion of the Works, the Contractor shall return to 
the Employer all drawings provided under the Contract.  
 

8.2. One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on 
the Site and the same shall at all reasonable times be available for inspection and use by the Engineer 
and by any other person authorized in writing by the Engineer.  
 

8.3. Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of the Works 
is likely to be delayed or disrupted unless any further drawing or order, including a direction, 
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instruction or approval, is issued by the Engineer within a reasonable time.  The notice shall include 
details of drawing or order required and of why and by when it is required and of any delay or 
disruption likely to be suffered if it is late.  

 
9. WORK BOOK  
 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two 
copies. The Engineer shall have full authority to issue new orders, drawings and instructions to the 
Contractor, from time to time and as required for the correct execution of the Works. The Contractor 
shall be bound to follow such orders, drawings and instructions.  

 
Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its 
receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, 
through the Engineer, by means of an annotation in the Work Book made within three (3) days from 
the date of the order that the Contractor intends to refuse. Failure by the Contractor to adhere to this 
procedure shall result in the order being deemed accepted with no further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of 
the Works. A copy shall be kept by the Engineer and another copy by the Contractor.  

 
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on 

signature of the Contract furnish the Employer with a Performance Security issued for the benefit of 
the Employer. The amount and character of such security (bond or guarantee) shall be as indicated in 
the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or 

accredited bank, in the format included in Appendix I to these General Conditions, and must be valid 
up to twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. The 
Performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight days 
after the issuance by the Engineer of the Certificate of Final Completion, provided that the Contractor 
shall have paid all money owed to the Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent 

or its right to do business in the country of execution of the Works is terminated, the Contractor shall 
within five (5) days thereafter substitute another bond or guarantee and surety, both of which must 
be acceptable to the Employer.  

 
11. INSPECTION OF SITE  
 

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to 
have satisfied himself before submitting his Tender and signing the Contract as to all matters relative 
to the nature of the land and subsoil, the form and nature of the Site, details and levels of existing 
pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and nature of the 
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work and materials necessary for the completion of the Works, the means of access to the Site, and 
the accommodation he may require, and in general to have himself obtained all necessary information 
as to risk contingencies, climatic, hydrological and natural conditions and other circumstances which 
may influence or affect his Tender, and no claims will be entertained in this connection against the 
Employer.  

 
12. SUFFICIENCY OF TENDER  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates 
and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations 
under the Contract and all matters and things necessary for the proper execution and completion of 
the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  
 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his 
consent a detailed Programme of Work showing the order of procedure and the method in which he 
proposes to carry out the Works.  In preparing his Programme of Work the Contractor shall pay due 
regard to the priority required by certain works.  Should the Engineer, during the progress of work, 
require further modifications to the Programme of Work, the Contractor shall review the said 
program.  The Contractor shall also whenever required by the Engineer submit particulars in writing 
of the Contractor's arrangements for carrying out the Works and of the Constructional Plant and 
Temporary Works which the Contractor intends to supply, use or construct as the case may be.  The 
submission of such program, or any modifications thereto, or the particulars required by the Engineer, 
shall not relieve the Contractor of any of his duties or obligations under the Contract nor shall the 
incorporation of any modification to the Programme of Work either at the commencement of the 
contract or during its course entitle the Contractor to any additional payments in consequence 
thereof.  

14. WEEKLY SITE MEETING  
 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the 
representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify 
that the Works are progressing normally and are executed in accordance with the Contract.  

15. CHANGE ORDERS  
 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change 

Orders, all variations in quantity or quality of the Works, in whole or in part, that are deemed 
necessary by the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 

The Contractor shall provide all necessary superintendence during the execution of the Works and as 
long thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's 
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obligations under the Contract.  The Contractor or a competent and authorized agent or 
representative of the Contractor approved in writing by the Engineer, which approval may at any time 
be withdrawn, shall be constantly on the site and shall devote his entire time to the superintendence 
of the Works.  Such authorized agent or representative shall receive on behalf of the Contractor 
directions and instructions from the Engineer. If the approval of such agent or representative shall be 
withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or 
representative shall be requested by the Employer under Clause 17(3) hereinafter, the Contractor 
shall as soon as it is practicable after receiving notice of such withdrawal remove the agent or 
representative from the Site, and replace him by another agent or representative approved by the 
Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not 
thereafter employ, in any capacity whatsoever, a removed agent or representative again on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and completion 

of the Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and such sub-

agent foremen and leading hands as are competent to give proper supervision to the work they are 
required to supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and 

completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the 

Works any person employed by the Contractor in or about the execution or completion of the Works, 
who in the opinion of the Engineer is misconducting himself, or is incompetent or negligent in the 
proper performance of his duties, or whose employment is otherwise considered reasonably by the 
Engineer to be undesirable, and such person shall not be again employed on the Site without the 
written permission of the Engineer.  Any person so removed from the Works shall be replaced as soon 
as reasonably possible by a competent substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any 

agent, representative or other personnel who does not conform to the standards set forth in 
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be considered as 
termination in part or in whole of this Contract. All costs and additional expenses resulting from any 
withdrawal or replacement for whatever reason of any of the Contractor's personnel shall be at the 
Contractor's expense.  

 
18. SETTING-OUT  
 

The Contractor shall be responsible for the true and proper setting out of the Works in relation to 
original points, lines and levels of reference given by the Engineer in writing and for the correctness 
of the position, levels, dimensions and alignment of all parts of the Works and for the provision of all 
necessary instruments, appliances and labor in connection therewith.  If, at any time during the 
progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment 
of any part of the Works, the Contractor, on being required so to do by the Engineer, shall, at his own 
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cost, rectify such error to the satisfaction of the Engineer.  

19. WATCHING AND LIGHTING  
 

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, 
guards, fencing and watching when and where necessary or required by the Engineer or by any duly 
constituted authority for the protection of the Works and the materials and equipment utilized 
therefor or for the safety and convenience of the public or others.  

 
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated in the 

Certificate of Substantial Completion, the Contractor shall take full responsibility for the care thereof 
and of all Temporary Works. In the event that any damage or loss should happen to the Works or to 
any part thereof or to any Temporary Works from any cause whatsoever (save and except as shall be 
due to Force Majeure as defined in Clause 66 of these General Conditions), the Contractor shall at his 
own cost repair and make good the same so that, at completion, the Works shall be in good order and 
condition and in conformity in every respect with the requirements of the Contract and the Engineer's 
instructions.  The Contractor shall also be liable for any damage to the Works occasioned by him in 
the course of any operations carried out by him for the purpose of complying with his obligations 
Clause 47 hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details of the 

Works and shall inform the Employer of any mistakes or incorrectness in such design and details which 
would affect the Works.  

 
21. INSURANCE OF WORKS, ETC.  
 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall 
insure immediately following signature of this Contract, in the joint names of the Employer and the 
Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or damage from 
whatever cause arising, other than cause of Force majeure as defined in clause 66 of these General 
Conditions, and (b) against loss or damage for which the Contractor is responsible, in such manner 
that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof 
and are also covered during the Defects Liability Period for loss or damage arising from a cause 
occurring prior to the commencement of the Defects Liability Period and for any loss or damage 
occasioned by the Contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full replacement 

cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional 
costs of and incidental to the rectification of loss or damage including professional fees and the cost 
of demolishing and removing any part of the Works and of removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  
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c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and the Contractor shall, whenever required, produce 
to the Engineer the policy or policies of insurance and the receipts for payment of the current 
premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  
 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save 
harmless and defend at his own expense the Employer, its officers, agents, employees and servants 
from and against all suits, claims, demands, proceedings, and liability of any nature or kind, including 
costs and expenses, for injuries or damages to any person or any property whatsoever which may 
arise out of or in consequence of acts or omissions of the Contractor or its agents, employees, servants 
or subcontractors in the execution of the Contract. The provision of this Clause shall extend to suits, 
claims, demands, proceedings and liability in the nature of workmen's compensation claims and 
arising out of the use of patented inventions and devices. Provided always that nothing herein 
contained shall be deemed to render the Contractor liable for or in respect of or with respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any 

land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the Works in 
accordance with the Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, 

his agents, servants or other contractors, done or committed during the validity of the Contract.  
 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and responsibility 
under Clause 20 hereof, the Contractor shall insure against his liability for any death, material or 
physical damage, loss or injury which may occur to any property, including that of the Employer or to 
any person, including any employee of the Employer by or arising out of the execution of the Works 
or in the carrying out of the Contract, other than due to the matters referred to in the proviso to 
Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and for at least the amount specified in the contract. 
The Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer 
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the policy or policies of insurance and the receipts for payment of the current premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect of which 
the Contractor would be entitled to receive indemnity under the policy, being brought or made 
against the Employer, the insurer shall indemnify the Employer against such claims and any costs, 
charges and expenses in respect thereof.  

 
24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workman or other person in the 
employment of the Contractor or any sub-Contractor, save and except an accident or injury resulting 
from any act or default of the Employer, his agents or servants.  The Contractor shall indemnify, hold 
and save harmless the Employer against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, which 
approval shall not be unreasonably withheld, and shall continue such insurance during the whole of 
the time that any persons are employed by him for the Works and shall, when required, produce to 
the Engineer such policy of insurance and the receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any subcontractor, the Contractor's obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured 
against the liability in respect of such persons in such manner that the Employer is indemnified under 
the policy but the Contractor shall require such subcontractor to produce to the Engineer when 
required such policy of insurance and the receipt for the current premium, and obtain the insertion 
of a provision to that effect in its contract with the subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 
23 and 24 hereof, or any other insurance which he may be required to effect under the terms of the 
Contract, the Employer may in any such case effect and keep in force any such insurance and pay such 
premium as may be necessary for that purpose and from time to time deduct the amount so paid by 
the Employer as aforesaid from any monies due or which may become due to the Contractor, or 
recover the same as a debt due from the Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any 

national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly 
constituted authority in relation to the execution of the Works or of any Temporary Works and by the 
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Rules and Regulations of all public bodies and companies whose property or rights are affected or 
may be affected in any way by the Works or any Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, 

By-laws or requirements of any such local or other authority which may be applicable to the Works 
and shall keep the Employer indemnified against all penalties and liabilities of every kind for breach 
of any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements.  

 
27. FOSSILS, ETC.  
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological 
or archaeological interest discovered on the Site of the Works shall as between the Employer and the 
Contractor be deemed to be the absolute property of the Employer and the Contractor shall take 
reasonable precautions to  
prevent his workmen or any other persons from removing or damaging any such article or thing and 
shall immediately upon discovery thereof and before removal acquaint the Employer of such 
discovery and carry out at the expense of the Employer the Engineer's orders as to the disposal of the 
same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and 

proceedings for or on account of infringement of any patent rights, design trademark or name or 
other protected rights in respect of any Plant, equipment, machine, work or material used for or in 
connection with the Works or Temporary Works and from and against all claims, demands 
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto, except where such infringement results from compliance with the design or Specification 
provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and 

other payments or compensation, if any, for getting stone, sand, gravel, clay or other materials 
required for the Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 

All operations necessary for the execution of the Works and for the Construction of any Temporary 
Works shall, so far as compliance with the requirements of the Contract permits, be carried on so as 
not to interfere unnecessarily or improperly with the public convenience, or the access to, use and 
occupation of, public or private roads and footpaths to or of properties whether in the possession of 
the Employer or of any other person.  The Contractor shall hold harmless and indemnify the Employer 
in respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever 
arising out of or in relation to any such matters in so far as the Contractor is responsible therefor.  

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the Contractor 
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or any of his sub-contractors and, in particular, shall select routes, choose and use vehicles and restrict 
and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of 
plant and material from and to the Site shall be limited as far as reasonably possible and so that no 
unnecessary damage may be occasioned to such roads and bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, 

preconstructed units or parts of units of work, or other thing, over part of a road or bridge, the moving 
whereof is likely to damage any such road or bridge unless special protection or strengthening is 
carried out, then the Contractor shall before moving the load on to such road or bridge, save insofar 
as the Contract otherwise provide, be responsible for and shall pay for the cost of strengthening any 
such bridge or altering or improving any such road to avoid such damage, and the Contractor shall 
indemnify and keep the Employer indemnified against all claims for damage to any such road or bridge 
caused by such movement, including such claim as may be made directly against the Employer, and 
shall negotiate and pay all claims arising solely out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 
opportunities for carrying out their work to any other contractors employed by the Employer and 
their workmen and to the workmen of the Employer and of any other duly constituted authorities 
who may be employed in the execution on or near the Site of any work not included in the Contract 
or of any contract which the Employer may enter into in connection with or ancillary to the Works.  If 
work by other contractors of the Employer as above-mentioned involves the Contractor in any direct 
expenses as a result of using his Site facilities, the Employer shall consider payment to the Contractor 
of such sum or sums as may be recommended by the Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  
 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus materials 
and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer 
required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site 
all Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the 
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  
 

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.  
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34.2 Supply of Water  
 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of 
drinking and other water for the use of the Contractor's staff and work people.  

34.3 Alcoholic Drinks or Drugs  
 

The Contractor shall comply with Government laws and regulations and orders in force as regards the 
import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such 
importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.  

 
34.4 Arms and Ammunition  
 

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  

 
34.5 Holiday and Religious Customs  
 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized 
festivals and religious or other customs.  

 
34.6 Epidemics  
 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and 
carry out such regulations, orders, and requirements as may be made by the Government or the local 
medical or sanitary authorities for the purpose of dealing with and overcoming the same.  

 
34.7 Disorderly Conduct, etc.  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or 
disorderly conduct by or amongst his employees and for the preservation of peace and the protection 
of persons and property in the neighborhood of the Works against the same.  

 
34.8 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-
Contractors.  

 
34.9 Legislation applicable to Labour  
 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 
35 RETURNS OF LABOUR, PLANT, ETC.  
 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail 
in the form and at such intervals as the Engineer may prescribe showing the supervisory staff and the 
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numbers of the several classes of labour from time to time employed by the Contractor on the Site 
and such information respecting Constructional plant as the Engineer may require.  

36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Engineer's instructions and shall be subjected from time to time to such tests as 
the Engineer may direct at the place of manufacture or fabrication, or on the Site or at all or any of 
such places.  The Contractor shall provide such assistance, instruments, machines, labour and 
materials as are normally required for examining, measuring and testing any work and the quality, 
weight or quantity of any materials used and shall supply samples of materials before incorporation 
in the Works for testing as may be selected and required by the Engineer.  All testing equipment and 
instruments provided by the Contractor shall be used only by the Engineer or by the Contractor in 
accordance with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the Works without 

prior written approval of the Employer and instruction of the Engineer, provided always that if the 
use of such material results or may result in increasing the Contract Price, the procedure in Clause 48 
shall apply.  

 
36.2 Cost of Samples  
 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly 
intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not 
be made for samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 

The Contractor shall bear the costs of any of the following tests:  

 
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part 

of the Works is appropriate for the purpose which it was intended to fulfill.  
 
37 ACCESS TO SITE  
 

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have 
access to the Works and to the Site and to all workshops and places where work is being prepared or 
whence materials, manufactured articles or machinery are being obtained for the Works and the 
Contractor shall afford every facility for and every assistance in or in obtaining the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  
 

No work shall be covered up or put out of view without the approval of the Engineer and the 
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Contractor shall afford full opportunity for the Engineer to examine and measure any work which is 
about to be covered up or put out of view and to examine foundations before permanent work is 
placed thereon.  The Contractor shall give due notice to the Engineer whenever any such work or 
foundations is or are ready or about to be ready for examination and the Engineer shall without 
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend 
for the purpose of examining and measuring such work or of examining such foundations.  

39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 

The Engineer shall during the progress of the Works have power to order in writing from time to time, 
and the Contractor shall execute at his cost and expense, the following operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any materials 

which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment 

therefore) of any work which in respect of materials or workmanship is not in the opinion of the 
Engineer in accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the 
Employer shall be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable 
from him by the Employer and may be deducted by the Employer from any monies due or which may 
become due to the Contractor.  

40 SUSPENSION OF WORK  
 

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any 
part thereof for such time or times and in such manner as the Engineer may consider necessary and 
shall, during such suspension, properly protect and secure the Works so far as it is necessary in the 
opinion of the Engineer.  The Employer should be notified and his written approval should be sought 
for any suspension of work in excess of three (3) days.  

41 POSSESSION OF SITE  
 
41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor 
possession of so much of the Site as may be required to enable the Contractor to commence and 
proceed with the construction of the Works in accordance with the Programme referred to in Clause 
13 hereof and otherwise in accordance with such reasonable proposals of the Contractor as he shall 
make to the Engineer by notice in writing, and shall from time to time as the Works proceed give to 
the Contractor possession of such further portions of the Site as may be required to enable the 
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Contractor to proceed with the construction of the Works with due dispatch in accordance with the 
said Programme or proposals, as the case may be.  

41.2 Wayleaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him 
in connection with access to the Site.  The Contractor shall also provide at his own cost any additional 
accommodation outside the Site required by him for the purpose of the Works.  

41.3 Limits of the Site  
 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 
Contractor require land beyond the Site, he shall provide it entirely at his own expense and before 
taking possession shall supply the Engineer with a copy of the necessary permits. Access to the Site is 
available where the Site adjoins a public road but it is not provided unless shown on the Drawings.  
When necessary for the safety and convenience of workmen, public or livestock or for the protection 
of the Works, the Contractor shall, at his own expense, provide adequate temporary fencing to the 
whole or part of the Site. The Contractor shall not disturb, damage or pull down any hedge, tree or 
building within the Site without the written consent of the Engineer.  

42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works before 

completion of the whole, the whole of the Works shall be completed, in accordance with the 
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  
 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works 
in accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the 
Contract have occurred, the Contractor shall be entitled to apply for an extension of the time for 
completion of the Works specified in the Contract. The Employer shall, upon such application, 
determine the period of any such extension of time; provided that in the case of alterations or 
additions in the Works, the application for such an extension must be made before the alterations or 
additions in the Works are undertaken by the Contractor.  

44 RATE OF PROGRESS  
 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner 
and speed of execution and completion of the Works are to be of a kind and conducted in a manner 
to the satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at 
any time in the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for 
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon 
take such steps as the Contractor may think necessary and the Engineer may approve to expedite 
progress so as to complete the Works by the prescribed time or extended time for completion. If the 
work is not being carried on by day and by night and the Contractor shall request permission to work 
by night as well as by day, then, if the Engineer shall grant such permission, the Contractor shall not 
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be entitled to any additional payment. All work at night shall be carried out without unreasonable 
noise and disturbance. The contractor shall indemnify the Employer from and against any claims or 
liability for damages on account of noise or other disturbance created while or in carrying out the 
work and from and against all claims, demands, proceedings, costs and expenses whatsoever in regard 
or in relation to such noise or other disturbance. The Contractor shall submit in triplicate to the 
Engineer at the end of each month signed copies of explanatory Drawings or any other material 
showing the progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the 

Contract, or any extended time for completion in accordance with the Contract, then the Contractor 
shall pay to the Employer the sum specified in the Contract as liquidated damages, for the delay 
between the time prescribed in the Contract or the extended time for completion, as the case may 
be, and the date of substantial completion of the Works as stated in the Certificate of Substantial 
Completion, subject to the applicable limit stated in the Contract. The said sum shall be payable by 
the sole fact of the delay without the need for any previous notice or any legal proceedings, or proof 
of damage, which shall in all cases be considered as ascertained. The Employer may, without prejudice 
to any other method of recovery, deduct the amount of such liquidated damages from any monies in 
its hands due or which may become due to the Contractor. The payment or deduction of such 
damages shall not relieve the Contractor from his obligation to complete the Works or from any other 
of his obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate 

of Substantial Completion has been issued for any part or Section of the Works, the liquidated 
damages for delay in completion of the remainder of the Works or of that Section may, for any period 
of delay after the date stated in such Certificate of Substantial Completion, and in the absence of 
alternative provisions in the Contract, be reduced in the proportion which the value of the part or 
Section so certified bears to the total value of the whole of the Works or Section, as applicable. The 
provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect 
the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily passed any 
test on completion prescribed by the Contract, the Contractor may give a notice to that effect to the 
Engineer accompanied by an undertaking to finish any outstanding work during the Defects Liability 
Period. Such notice and undertaking shall be in writing and shall be deemed to be a request by the 
Contractor, for the Engineer to issue a Certificate of Substantial Completion in respect of the Works. 
The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either issue to 
the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the date 
on which, in his opinion, the Works were substantially completed in accordance with the Contract or 
give instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion, 
requires to be done by the Contractor before the issuance of such Certificate.  The Engineer shall also 
notify the Contractor of any defects in the Works affecting substantial completion that may appear 
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after such instructions and before completion of the work specified therein.  The Contractor shall be 
entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of 
completion, to the satisfaction of the Engineer, of the work so specified and making good any defect 
so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor 
shall be deemed to have undertaken to complete with due expedition any outstanding work during 
the Defects Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as 
provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a 
Certificate of Substantial Completion in respect of any Section or part of the Works which has been 
substantially completed and has satisfactorily passed any tests on completion prescribed by the 
Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part of the 

Works;  
 
b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is 

required by the Employer for his occupation or use.  
 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 
complete any outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from 
the date of completion of the Works stated in the Certificate of Substantial Completion issued by the 
Engineer or, in respect of any Section or part of the Works for which a separate Certificate of 
Substantial Completion has been issued, from the date of completion of that Section or part as stated 
in the relevant Certificate. The expression "the Works" shall, in respect of the Defects Liability Period, 
be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date 
of the Certificate of Substantial Completion, and shall execute all such work of repair, amendment, 
reconstruction, rectification and making good defects, imperfections, shrinkages or other faults as 
may be required of the Contractor in writing by the Engineer during the Defects Liability Period and 
within fourteen (14) days after its expiration, as a result of an inspection made by or on behalf of the 
Engineer prior to expiration of the Defects Liability Period.  

 
 
 



80 
 

47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity 
thereof shall, in the opinion of the Engineer, be due to the use of material or workmanship not in 
accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with 
any obligation expressed or implied, on the Contractor's part under the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be 
entitled to employ and pay other persons to carry out the same, and all expenses consequent thereon 
or incidental thereto shall be recoverable from the Contractor by the Employer, and may be deducted 
by the Employer from any monies due or which may become due to the Contractor.  

 
47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty 
eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion 
to the Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, 
provided that the provisions of the Contract which remain unperformed and the Settlement of 
Disputes provision in the Contract shall remain in force for as long as is necessary to dispose of any 
outstanding matters or issues between the Parties.  

48  ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  VARIATIONS  
 

The Engineer may within his powers introduce any variations to the form, type or quality of the Works 
or any part thereof which he considers necessary and for that purpose or if for any other reasons it 
shall, in his opinion be desirable, he shall have power to order the Contractor to do and the Contractor 
shall do any of the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such variation 

shall in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any order for 
any variations which may result in an increase of the Contract Price or in an essential alteration of the 
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quantity, quality or character of the Works.  

3 ORDERS FOR VARIATIONS TO BE IN WRITING  
 

No variations shall be made by the Contractor without an order in writing from the Engineer. 
Variations requiring the written approval of the Employer under paragraph (2) of this Clause shall be 
made by the Contractor only upon written order from the Engineer accompanied by a copy of the 
Employer's approval. Provided that, subject to the provisions of the Contract, no order in writing shall 
be required for any increase or decrease in the quantity of any work where such increase or decrease 
is not the result of an order given under this Clause but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantities.  

4 VALUATION OF VARIATIONS  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract 
Price in respect of any variation, addition or omission. In the case of any variation, addition or omission 
which may result in an increase of the Contract Price, the Engineer shall communicate such estimate 
to the Employer together with his request for the Employer's written approval of such variation, 
addition or omission. The value of any variation, addition or omission shall be calculated on the basis 
of the unit prices contained in the Bill of Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 
1 PLANT, ETC., EXCLUSIVE USE FOR THE WORKS  
 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when 
brought on the Site, be deemed to be exclusively intended for the construction and completion of the 
Works and the Contractor shall not remove the same or any part thereof (save for the purpose of 
moving it from one part of the Site to another) without the consent in writing of the Engineer which 
shall not be unreasonably withheld.  

2 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional 
Plant and Temporary Works remaining thereon and any unused materials provided by the Contractor.  

3 EMPLOYER NOT LIABLE FOR DAMAGE TO PLANT  
 

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, 
Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its 
employees or agents.  

4 OWNERSHIP OF PAID MATERIAL AND WORK  
 

All material and work covered by payments made by the Employer to the Contractor shall thereupon 
become the sole property of the Employer, but this provision shall not be construed as relieving the 
Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work or as waiving the right of the Employer to require the 
fulfillment of all of the terms of the Contract.  
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5 EQUIPMENT AND SUPPLIES FURNISHED BY EMPLOYER  
 

Title to any equipment and supplies which may be furnished by the Employer shall rest with the 
Employer and any such equipment and supplies shall be returned to the Employer at the conclusion 
of the Contract or when no longer needed by the Contractor.  Such equipment when returned to the 
Employer, shall be in the same condition as when delivered to the Contractor, subject to normal wear 
and tear.  

 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the 
materials or other matters referred to therein nor shall it prevent the rejection of any such materials 
at any time by the Engineer.  

51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to 
the Contractor or the Contractor's authorized agent or representative who shall forthwith attend or 
send a qualified agent to assist the Engineer in making such measurement and shall furnish all 
particulars required by either of them. Should the Contractor not attend or neglect or omit to send 
such agent, then the measurement made by the Engineer or approved by him shall be taken to be the 
correct measurement of the work.  The purpose of measuring is to ascertain the volume of work 
executed by the Contractor and therefore determine the amount of the monthly payments.  

 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall have been 

signed by the Engineer and delivered to the Employer stating that the Works have been completed 
and that the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with 

the Contract or the execution of the Works unless the Contractor shall have made a claim in writing 
in respect thereof before the giving of the Certificate of Final Completion and in accordance with the 
Contract.  

 
3 UNFULFILLED OBLIGATIONS  
 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for 
the fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of 
the Certificate of Final Completion and which remains unperformed at the time such Certificate is 
issued. For the purpose of determining the nature and extent of any such obligation the Contract shall 
be deemed to remain in force between the parties hereto.  

 
4 CONTRACTOR RESPONSIBLE  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally 
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any part 
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thereof for a period of ten years after issuance of the Certificate of Final Completion, provided always 
that such risks, damage or failure result from acts, defaults and negligence of the Contractor, his 
agents, employees or workmen and such contractors.  

53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without 

thereby voiding the Contract or releasing the Contractor from any of his obligations or liabilities under 
the Contract or affecting the rights and powers conferred on the Employer and the Engineer by the 
Contract in any of the following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors 

or if the Contractor is a company or member of a company which was dissolved by legal action;  
 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an 

inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part 

without the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in 

the opinion of the Engineer will not enable him to meet the target completion date of the Works;  
 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after 

receiving from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations 

and does not remedy the cause of his failure within fifteen (15) days after being notified to do so in 
writing;  

 
(g) If the Contractor is not executing the work in accordance with standards of workmanship specified in 

the Contract;  
 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to complete 
the Works and the Employer or such other contractor may use for such completion so much of 
Constructional Plant, Temporary Works and Materials, which have been deemed to be reserved 
exclusively for the construction and completion of the Works under the provision of the Contract as 
he or they may think proper and the Employer may at any time sell any of the said Constructional 
Plant, Temporary Works and unused materials and apply the proceeds of sale in or towards the 
satisfaction of any sums due or which may become due to him from the Contractor under the 
Contract.  

2 EVALUATION AFTER RE-ENTRY  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer 
notify the Contractor to attend the necessary evaluation of the Works.  In the event that for any 
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reason the Contractor does not attend such evaluation the Engineer shall undertake the said 
evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if any, due to 
the Contractor for work done in accordance with the Contract up to the time of entry and expulsion 
by the Employer which has been reasonably accumulated to the Contractor in respect of the Works 
he has executed in such case in accordance with the Contract.  The Engineer shall indicate the value 
of the materials whether unused or partially used and the value of construction equipment and any 
part of the Temporary Works.  

 
3 PAYMENT AFTER RE-ENTRY  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the 
Contractor any money on account of the Contract until the expiration of the Defects Liability Period, 
and thereafter until the costs of completion and making good any defects of the Works, damages for 
delay in completion (if any), and all other expenses incurred by the Employer have been ascertained 
and their amount certified by the Engineer. The Contractor shall then be entitled to receive only such 
sum or sums (if any) as the Engineer may certify would have been due to him upon due completion 
by him after deducting the said amount. But if such amount shall exceed the sum which would have 
been payable to the Contractor on due completion by him,, then the Contractor shall upon demand 
pay to the Employer the amount of such excess. The Employer in such case may recover this amount 
from any money due to the Contractor from the Employer without the need to resort to legal 
procedures.  

54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with the Works 
or any part thereof either during the execution of the Works or during the Defects Liability Period any 
remedial or other work or repair shall in the opinion of the Engineer be urgently necessary for security 
and the Contractor is unable or unwilling at once to do such work or repair, the Employer may by his 
own or other workmen do such work or repair as the Engineer may consider necessary. If the work or 
repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable 
to do at his own expense under the Contract, all costs and charges properly incurred by the Employer 
in so doing shall on demand be paid by the Contractor to the Employer or may be deducted by the 
Employer from any monies due or which may become due to the Contractor provided always that the 
Engineer shall as soon after the occurrence of any such emergency as may be reasonably practicable 
notify the Contractor thereof in writing.  

 
55 INCREASE AND DECREASE OF COSTS  
 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in 
respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to 
fluctuation in interest rates nor devaluation or any other matters affecting the Works.  

 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of income 
including value added tax, all in accordance with and subject to the provisions of the income tax laws 
and regulations in force and all amendments thereto.  It is the Contractor's responsibility to make all 
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the necessary inquiries in this respect and he shall be deemed to have satisfied himself regarding the 
application of all relevant tax laws.  

57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer who shall 
require that the Contractor has complied in full with the regulations in force regarding the use of 
explosives. However, the Contractor, before applying to obtain these explosives, has to provide well 
arranged storage facilities.  The Engineer's approval or refusal to permit the use of explosives shall 
not constitute ground for claims by the Contractor.  

58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 
commissioning of plant machinery and equipment which are to form a part of the Works.  He shall 
place all necessary orders as soon as possible after the signing of the Contract.  These orders and their 
acceptance shall be produced to the Engineer on request.  The Contractor shall also be responsible 
for ensuring that all sub-contractors adhere to such programs as are agreed and are needed to ensure 
completion of the Works within the period for completion.  Should any sub-contracted works be 
delayed, the Contractor shall initiate the necessary action to speed up such completion.  This shall not 
prejudice the Employer's right to exercise his remedies for delay in accordance with the Contract.  

59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of 
plant and materials and clear same away at completion and make good all works damaged or 
disturbed.  The Contractor shall submit drawings and full particulars of all Temporary Works to the 
Engineer before commencing same.  The Engineer may require modifications to be made if he 
considers them to be insufficient and the Contractor shall give effect to such modifications but shall 
not be relieved of his responsibilities.  The Contractor shall provide and maintain weather-proof sheds 
for storage of material pertinent to the Works both for his own use and for the use of the Employer 
and clear same away at the completion of the Works.  The Contractor shall divert as required, at his 
own cost and subject to the approval of the Engineer, all public utilities encountered during the 
progress of the Works, except those specially indicated on the drawings as being included in the 
Contract.  Where diversions of services are not required in connection with the Works, the Contractor 
shall uphold, maintain and keep the same in working order in existing locations.  The Contractor shall 
make good, at his own expense, all damage to telephone, telegraph and electric cable or wires, 
sewers, water or other pipes and other services, except where the Public Authority or Private Party 
owning or responsible for the same elects to make good the damage.  The costs incurred in so doing 
shall be paid by the Contractor to the Public Authority or Private Party on demand.  

60 PHOTOGRAPHS AND ADVERTISING  
 

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any 
form of advertising whatsoever without the prior approval in writing from the Employer.  

61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount 
of any loss resulting from such cancellation, if the Contractor has offered or given any person any gift 
or consideration of any kind as an inducement or reward for doing or intending to do any action in 
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relation to the obtaining or the execution of the Contract or any other contract with the Employer or 
for showing or intending to show favour or disfavour to any person in relation to the Contract or any 
other contract with the Employer, if the like acts shall have been done by any persons employed by 
him or acting on his behalf whether with or without the knowledge of the Contractor in relation to 
this or any other Contract with the Employer.  

62 DATE FALLING ON HOLIDAY  
 

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain 
day and that day or that period fall on a day of rest or recognized holiday, the Contract shall have 
effect as if the act were to be done or the period to expire upon the working day following such day.  

63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by 

any person for which provision is made in the Contract Documents shall be in writing. Any such notice, 
consent, approval, certificate or determination to be given or made by the Employer, the Contractor 
or the Engineer shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer 

under the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's 
principal place of business specified in the Contract or such other address as the Contractor shall 
nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  
 
5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, 

telex or facsimile at the Employer's address specified in the Contract, or by delivering the same at the 
said address against an authorized signature certifying the receipt.  

 
6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, 

telex or facsimile at the Engineer's address specified in the Contract, or by delivering the same at the 
said address against an authorized signature certifying the receipt.  

 
64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all 
written communications to the Employer or the Engineer with respect to the services to be rendered 
and with respect to all documents procured or prepared by the Contractor pertaining to the Works. 
The metric system of weights and measures shall be used in all instances.  

 
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of the work 
performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records or 
information, oral or written, which the UNDP may reasonably request in respect of the Works or the 
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Contractor's performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or 
information upon reasonable notice.  

 
66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, 
insurrection or other acts or events of a similar nature or force.  

 
In the event of and as soon as possible after the occurrence of any cause constituting force majeure, 
the Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such 
force majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its 
obligations and meet its responsibilities under this Contract.  Subject to acceptance by the UNDP of 
the existence of such force majeure, which acceptance shall not be unreasonably withheld, the 
following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to the 

extent of his inability to perform them and for as long as such inability continues. During such 
suspension and in respect of work suspended, the Contractor shall be reimbursed by the UNDP 
substantiated costs of maintenance of the Contractor's equipment and of per diem of the Contractor's 
permanent personnel rendered idle by such suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force 

majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above 
during the period of suspension followed by a complete statement of actual expenditures within thirty 
(30) days after the end of the  

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension taking 

however into account any special condition which may cause the additional time for completion of 
the Works to be different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to 

perform his obligations and meet his responsibilities under the Contract, the UNDP shall have the right 
to terminate the Contract on the same terms and conditions as provided for in Clause 68 of these 
General Conditions, except that the period of notice shall be seven (7) days instead of fourteen (14) 
days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently 

unable to perform in case of any suspension period of more than ninety (90) days.  
 
67 SUSPENSION BY THE UNDP  
 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, 
payments to the Contractor and/or the Contractor's obligation to continue to perform the Works 
under this Contract, if in the UNDP' sole discretion:  
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(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the 

Works or the accomplishment of the purpose thereof, or  
 
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this 

Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement 
by the UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to 
the commencement of the period of such suspension.  
 
The term of this Contract may be extended by the UNDP for a period equal to any period of 
suspension, taking into account any special conditions which may cause the additional time for 
completion of the Works to be different from the period of suspension.  

 
68  TERMINATION BY THE UNDP  
 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for 
cause or convenience in the interest of the UNDP upon not less than fourteen (14) days written notice 
to the Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt 

and orderly manner and to reduce losses and to keep further expenditures to a minimum, and  
 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's 

breach of this Contract), to be paid for the part of the Works satisfactorily completed and for the 
materials and equipment properly delivered to the Site as of the date of termination for incorporation 
to the Works, plus substantiated costs resulting from commitments entered into prior to the date of 
termination as well as any reasonable substantiated direct costs incurred by the Contractor as a result 
of the termination, but shall not be entitled to receive any other or further payment or damages.  

 
69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the 
Contractor reasonably considers to entitle him to terminate his performance of the Contract, the 
Contractor shall promptly give written notice to the UNDP detailing the nature and the circumstances 
of the breach or other situation.  Upon acknowledgement in writing by the UNDP of the existence of 
such breach and the UNDP' inability to remedy it, or upon failure of the UNDP to respond to such 
notice within twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this 
Contract by giving 30 days written notice thereof.  In the event of disagreement between the Parties 
as to the existence of such breach or other situation referred to above, the matter shall be resolved 
in accordance with Clause 71 of these General Conditions.  
 
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 
hereof shall apply.  
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70 RIGHTS AND REMEDIES OF THE UNDP  
 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other 
rights or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on 
the part of the Government.  

 
71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any 
breach thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.  
 
1 NOTIFICATION  
 

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged 
claim, controversy or dispute, not later than seven (7) days from awareness of the existence thereof.  

 
2 CONSULTATION  
 

On receipt of the notification provided above, the representatives of the Parties shall start 
consultations with a view to reaching an amicable resolution of the claim, controversy or dispute 
without causing interruption of the Works.  

 
3 CONCILIATION  
 

Where the representatives of the Parties are unable to reach such an amicable settlement, either 
party may request the submission of the matter to conciliation in accordance with the UNCITRAL Rules 
of Conciliation then obtaining.  

 
4 ARBITRATION  
 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above 
shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The 
Parties shall be bound by the arbitration award rendered in accordance with such arbitration as the 
final adjudication of any such controversy or claim.  

 
72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities 
of the United Nations of which the UNDP is an integral part. 
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73 SECURITY 
 

The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into account the 
security situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of 
the security plan. 

 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the 
plan when necessary. Failure to maintain and implement an appropriate security plan as required 
hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor 
shall remain solely responsible for the security of its personnel and for UNDP’s property in its custody 
as set forth in paragraph 4.1 above.  
 

74 AUDIT AND INVESTIGATIONS 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal 
or external, of UNDP or the authorized agents of the UNDP at any time during the term of the 
Contract and for a period of three (3) years following the expiration or prior termination of the 
Contract.  The UNDP shall be entitled to a refund from the Contractor for any amounts shown by 
such audits to have been paid by the UNDP other than in accordance with the terms and conditions 
of the Contract. Should the audit determine that any funds paid by UNDP have not been used as 
per contract clauses, the company shall reimburse such funds forthwith. Where the company fails 
to reimburse such funds, UNDP reserves the right to seek recovery and/or to take any other action 
as it deems necessary. 

 
The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations 
relating to any aspect of the Contract, the obligations performed under the Contract, and the 
operations of the Contractor generally.  The right of UNDP to conduct an investigation and the 
Contractor’s obligation to comply with such an investigation shall not lapse upon expiration or prior 
termination of the Contract.  The Contractor shall provide its full and timely cooperation with any 
such inspections, post-payment audits or investigations.  Such cooperation shall include, but shall 
not be limited to, the Contractor’s obligation to make available its personnel and any 
documentation for such purposes and to grant to UNDP access to the Contractor’s premises.  The 
Contractor shall require its agents, including, but not limited to, the Contractor’s attorneys, 
accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits 
or investigations carried out by UNDP hereunder. 
 

75 ANTI-TERRORISM 
 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 
received under this Contract are used to provide support to individuals or entities associated with 
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on 
the list maintained by the Security Council Committee established pursuant to resolution 1267 
(1999). The list can be accessed via 
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included 
in all sub-contracts or sub-agreements entered into under this Contract.   

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm
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Annex A 
DRAWINGS 






	Failure of such disclosure may result in the rejection of the Bid.
	a) if there is a discrepancy between the unit price and the line item total that is obtained by multiplying the unit price by the quantity, the unit price shall prevail and the line item total shall be corrected, unless in the opinion of UNDP there is...
	b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected; and
	c) if there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject to the above.
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